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          CALL ORDER   : 110                                              CONTRACT ID  : IB-30855-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01261           TESTING FOR ASBESTOS                                                       3.000        EACH 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-96133           PIPE, REMOVE                                                              69.000        LFT 
  15  202-99187           FENCE, FARM FIELD, REMOVE                                              2,053.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     6,194.000        CYS 
  17  203-02055           EMBANKMENT                                                           208,581.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                         480.000        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    348.500        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  102.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   1,821.000        LFT 
  23  205-09543           NO 2 STONE                                                               180.000        TON 
  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     312.000        CYS 
  25  211-02050           B BORROW                                                              17,078.000        CYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              756.400        CYS 
  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           19,440.000        CYS 
  28  302-07455           DENSE GRADED SUBBASE                                                     134.000        CYS 
  29  503-05310           TERMINAL JOINT                                                            96.000        LFT 
  30  602-06729           BARRIER DELINEATOR                                                        38.000        EACH 
  31  603-06040           FENCE, FARM FIELD, 47 IN                                               5,664.000        LFT 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                848.400        SYS 
  33  616-02320           GEOTEXTILES                                                            3,192.300        SYS 
  34  616-06405           RIPRAP, REVETMENT                                                      1,418.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  36  621-06545           FERTILIZER                                                                 3.000        TON 
  37  621-06553           SEED MIXTURE, R                                                        1,153.000        LBS 
  38  621-06557           SEED MIXTURE, T                                                          509.000        LBS 
  39  621-06565           MULCHING MATERIAL                                                         20.000        TON 
  40  621-06567           WATER                                                                     10.100        kGAL 
  41  621-06574           SODDING                                                                2,517.000        SYS 
  42  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
  43  701-06011           DYNAMIC PILE LOAD TEST                                                     6.000        EACH 
  44  701-08253           PILE SLEEVES                                                              28.000        EACH 
  45  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           363.000        LFT 
  46  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 
  47  701-09683           PILE SHOE, HP 12 X 74                                                     72.000        EACH 
  48  701-95780           PILE, STEEL H, HP 12 IN X 74                                           2,733.000        LFT 
  49  702-05533           GRATES, BASINS, AND FITTINGS, CAST IRON                               LUMP              LUMP 
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          CALL ORDER   : 110                                              CONTRACT ID  : IB-30855-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
  50  702-51005           CONCRETE, A, SUBSTRUCTURE                                                589.800        CYS 
  51  702-51015           CONCRETE, B, FOOTINGS                                                    138.400        CYS 
  52  702-92857           CONCRETE, C, SUBSTRUCTURE                                                110.000        CYS 
  53  703-06028           REINFORCING BARS                                                      77,974.000        LBS 
  54  703-06029           REINFORCING BARS, EPOXY COATED                                       333,226.000        LBS 
  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              944.700        CYS 
  56  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    5.000        EACH 
  57  706-51020           RAILING, CONCRETE, C                                                     138.700        CYS 
  58  707-09316           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 78 IN X 48 IN                 2,410.000        LFT 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  714-11174           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             492.000        LFT 
  61  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               87.000        LFT 
  62  715-09064           VIDEO INSPECTION FOR PIPE                                                 87.000        LFT 
  63  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  64  720-45065           INLET, N12                                                                 1.000        EACH 
  65  731-93945           FACE PANELS, CONCRETE                                                 18,501.000        SFT 
  66  731-93946           WALL ERECTION                                                         18,501.000        SFT 
  67  731-93947           LEVELING PAD, CONCRETE                                                   623.000        LFT 
  68  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,460.000        LFT 
  70  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  72  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        372.600        LFT 
  75  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              150.000        LFT 
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          CALL ORDER   : 130                                              CONTRACT ID  : IB-30998-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE CONSTRUCTION - STEEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         388.000        SYS 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  205-09543           NO 2 STONE                                                               100.000        TON 
  11  210-08261           ACCESS                                                                     1.000        EACH 
  12  211-06467           AGGREGATE FOR END BENT BACKFILL                                           46.900        CYS 
  13  302-07455           DENSE GRADED SUBBASE                                                      58.000        CYS 
  14  502-06329           PCCP, 12 IN                                                              247.000        SYS 
  15  503-03489           RETROFITTED TIE BARS                                                      54.000        EACH 
  16  503-05310           TERMINAL JOINT                                                            52.300        LFT 
  17  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
  18  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         56.250        LFT 
  19  601-02241           GUARDRAIL, REMOVE                                                        168.000        LFT 
  20  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               2.000        EACH 
  21  602-06729           BARRIER DELINEATOR                                                       176.000        EACH 
  22  602-91266           CONCRETE MEDIAN BARRIER, MODIFIED                                      4,237.000        LFT 
  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                125.000        SYS 
  24  616-02320           GEOTEXTILES                                                               86.000        SYS 
  25  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                170.000        SYS 
  26  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  27  628-09403           FIELD OFFICE, C                                                           16.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  32.000        MOS 
  29  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             48.000        MOS 
  30  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  31  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,920.000        LBS 
  32  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         4,557.000        EACH 
  33  702-92857           CONCRETE, C, SUBSTRUCTURE                                                344.800        CYS 
  34  703-01719           CATHODIC PROTECTION SYSTEM                                            LUMP              LUMP 
  35  703-06028           REINFORCING BARS                                                      44,027.000        LBS 
  36  703-06029           REINFORCING BARS, EPOXY COATED                                       451,806.000        LBS 
  37  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              975.000        CYS 
  38  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    2.000        EACH 
  39  706-51020           RAILING, CONCRETE, C                                                     262.400        CYS 
  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  41  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  42  715-05407           PIPE, END BENT DRAIN, 6 IN                                                38.000        LFT 
  43  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 
  44  724-51927           STRUCTURAL EXPANSION JOINT, M                                             56.670        LFT 
  45  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             28.000        EACH 
  46  726-95870           BEARING ASSEMBLY, PTFE                                                     8.000        EACH 
  47  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 
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          CALL ORDER   : 130                                              CONTRACT ID  : IB-30998-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE CONSTRUCTION - STEEL 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  53  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  54  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  55  802-03821           SIGN, SHEET, WITH LEGEND                                                  17.000        EACH 
  56  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         77.000        LFT 
  57  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       87.750        LFT 
  58  802-93388           BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN                                 5.000        EACH 
  59  802-93389           BARRIER WALL SIGN BRACKET, SHOULDER                                        4.000        EACH 
  60  807-04744           LIGHTING                                                              LUMP              LUMP 
  61  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,405.000        LFT 
  62  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,755.000        LFT 
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          CALL ORDER   : 150                                              CONTRACT ID  : IR-33197-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NOISE ABATEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       377.770        CYS 
   9  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          32.000        LFT 
  10  205-06936           TEMPORARY SEDIMENT TRAP                                                   21.700        TON 
  11  205-06937           TEMPORARY SILT FENCE                                                   5,600.000        LFT 
  12  205-09543           NO 2 STONE                                                             6,223.520        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,279.420        TON 
  14  303-05738           AGGREGATE, NO. 5                                                         755.540        TON 
  15  620-08426           SOUND BARRIER DESIGN AND LAYOUT                                       LUMP              LUMP 
  16  620-08427           SOUND BARRIER ERECTION                                                73,241.000        SFT 
  17  620-08428           SOUND BARRIER PANELS                                                  73,241.000        SFT 
  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  19  621-06545           FERTILIZER                                                                 4.200        TON 
  20  621-06553           SEED MIXTURE, R                                                        1,778.000        LBS 
  21  621-06557           SEED MIXTURE, T                                                        4,707.000        LBS 
  22  621-06565           MULCHING MATERIAL                                                         62.800        TON 
  23  621-06567           WATER                                                                      9.720        kGAL 
  24  621-06574           SODDING                                                                2,700.000        SYS 
  25  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  26  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  27  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 10.000        MOS 
  28  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  29  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             4,800.000        LFT 
  30  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            239.000        LFT 
  31  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            5,600.000        LFT 
  32  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  33  718-06529           OUTLET PROTECTOR, 2                                                        4.000        EACH 
  34  718-06531           OUTLET PROTECTOR, 3                                                        9.000        EACH 
  35  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  36  718-52610           AGGREGATE FOR UNDERDRAINS                                                176.200        CYS 
  37  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               173.000        SYS 
  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  39  801-04746           ENERGY ABSORBING TERMINAL, CZ, TL-                                         2.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      5,226.000        LFT 
  42  802-01749           SIGN BRACKET ASSEMBLY, WALL MOUNTED                                       14.000        EACH 
  43  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           22.000        SFT 
  44  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              105.000        SFT 
  45  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              126.000        SFT 
  46  802-76055           SIGN POST, A                                                              70.000        LFT 
  47  802-99058           SIGN SHEET, INSTALL                                                       25.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29045-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  11  304-07783           HMA PATCHING, TYPE D                                                   1,904.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           374,383.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      600.000        SYS 
  14  306-08432           MILLING, APPROACH                                                        444.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      8,817.000        TON 
  17  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     22,069.000        TON 
  18  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              250.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                    103.000        TON 
  20  506-06333           PCCP PATCHING, FULL DEPTH                                                 50.000        SYS 
  21  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     157,398.000        LFT 
  22  610-07788           HMA FOR APPROACHES, TYPE D                                                37.000        TON 
  23  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  24  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  25  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
  26  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                48.000        MOS 
  27  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  28  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,195.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      72.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  36  805-06616           PIEZO, CLASS II                                                            4.000        EACH 
  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      810.000        LFT 
  38  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         714.000        LFT 
  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     275.000        LFT 
  40  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              16,024.000        LFT 
  41  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               13,450.000        LFT 
  42  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  43  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             24,225.000        LFT 
  44  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            24,225.000        LFT 
  45  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              5,346.000        LFT 
  46  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                   1,025.000        LFT 
  47  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             4,874.000        LFT 
  48  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                               82,261.000        LFT 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              80,876.000        LFT 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29045-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,820.000        LFT 
  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,434.000        EACH 
  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,434.000        EACH 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -30669-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPAIR OR REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        887.000        TON 
   8  304-07783           HMA PATCHING, TYPE D                                                     540.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  10  503-03489           RETROFITTED TIE BARS                                                   1,419.000        EACH 
  11  503-05240           D-1 CONTRACTION JOINT                                                  1,000.000        LFT 
  12  506-06333           PCCP PATCHING, FULL DEPTH                                              1,970.000        SYS 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  15  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  18  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,200.000        LFT 
  19  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         265.000        LFT 
  20  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         595.000        LFT 
  21  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               35.000        EACH 
  22  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       35.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -33695-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      3.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       911.000        CYS 
  11  203-07042           EMBANKMENT FOUNDATION SOILS TREATMENT                                    937.000        SYS 
  12  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           3.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                   5,994.000        LFT 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     100.000        CYS 
  15  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,685.000        SYS 
  16  210-04181           BICYCLE RACK                                                               3.000        EACH 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               92.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,562.000        TON 
  19  303-07449           COMPACTED AGGREGATE, NO. 73                                              224.000        TON 
  20  402-05494           HMA RUMBLE STRIPS                                                      1,152.000        LFT 
  21  402-07432           HMA SURFACE, TYPE A                                                      235.000        TON 
  22  402-07435           HMA INTERMEDIATE, TYPE A                                                 393.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                  3,346.000        SYS 
  24  604-04452           LIMESTONE                                                                360.000        CFT 
  25  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 120.000        SYS 
  26  605-90726           CURB, CONCRETE, DEPRESSED                                                180.000        LFT 
  27  616-06405           RIPRAP, REVETMENT                                                         10.000        TON 
  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  29  621-02770           EROSION CONTROL BLANKET                                                1,292.000        SYS 
  30  621-03909           SEED MIXTURE, NATIVE                                                      27.000        LBS 
  31  621-06559           MULCHED SEEDING, R                                                     2,050.000        SYS 
  32  621-06734           WILD FLOWERS PLUG PLANTING                                            12,000.000        EACH 
  33  622-03672           TREE PROTECTION AND TRIMMING                                          LUMP              LUMP 
  34  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                       68.000        EACH 
  35  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          29.000        EACH 
  36  622-05654           PLANT, PERENNIAL                                                         197.000        EACH 
  37  622-91786           SEEDLING                                                               1,238.000        EACH 
  38  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  39  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  40  706-03705           BRIDGE RAIL                                                              255.000        LFT 
  41  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 
  42  712-03812           BENCH                                                                      2.000        EACH 
  43  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               62.000        LFT 
  44  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               29.000        LFT 
  45  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
  46  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  47  720-45005           INLET, A2                                                                  1.000        EACH 
  48  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  49  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -33695-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITY 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  802-03896           BOLLARD                                                                    6.000        EACH 
  52  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 
  53  802-04314           SIGN                                                                       1.000        EACH 
  54  802-04314           SIGN                                                                      24.000        EACH 
  55  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       5.000        EACH 
  56  808-03115           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC (XING), 4 FT                      5.000        EACH 
  57  808-06609           PAVEMENT MESSAGE MARKING,                                                  1.000        EACH 
  58  808-06716           LINE, REMOVE                                                             347.000        LFT 
  59  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                3,359.000        LFT 
  60  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 120.000        LFT 
  61  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        20.000        LFT 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : R -33727-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 
  10  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  11  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                            268.200        SYS 
  13  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       2,129.000        LFT 
  14  202-02772           CASTING, REMOVE                                                           17.000        EACH 
  15  202-86946           HANDHOLE, REMOVE                                                           1.000        EACH 
  16  202-91385           INLET, REMOVE                                                             10.000        EACH 
  17  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  18  202-93615           CONCRETE, REMOVE                                                         160.430        SYS 
  19  202-96133           PIPE, REMOVE                                                             115.000        LFT 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             86.150        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              312.860        CYS 
  22  506-06333           PCCP PATCHING, FULL DEPTH                                              5,800.750        SYS 
  23  601-02241           GUARDRAIL, REMOVE                                                         51.000        LFT 
  24  601-09238           HAND DIG GUARDRAIL POST HOLES                                             39.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     225.000        LFT 
  27  604-06070           SIDEWALK, CONCRETE                                                       102.730        SYS 
  28  604-07897           CURB RAMP, CONCRETE, C                                                     6.790        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                    31.870        SYS 
  30  605-06090           CURB, INTEGRAL, CONCRETE                                               2,124.000        LFT 
  31  610-08446           PCCP FOR APPROACHES, 6 IN                                                 65.950        SYS 
  32  610-09108           PCCP FOR APPROACHES, 9 IN                                                 20.200        SYS 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  34  621-06559           MULCHED SEEDING, R                                                     1,074.390        SYS 
  35  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  36  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
  37  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  38  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  9.000        MOS 
  39  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  40  702-03607           CORED HOLE IN CONCRETE                                                     7.000        EACH 
  41  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              395.000        LFT 
  42  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               82.000        LFT 
  43  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               35.000        LFT 
  44  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              254.000        LFT 
  45  720-02442           PIPE, PLUG EXISTING                                                        6.000        EACH 
  46  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  47  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 
  48  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  49  720-45045           INLET, J10                                                                 8.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : R -33727-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
  50  720-45055           INLET, M10                                                                 7.000        EACH 
  51  720-45410           MANHOLE, C4                                                                3.000        EACH 
  52  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      8.000        EACH 
  53  720-95422           MANHOLE, J4                                                                1.000        EACH 
  54  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,411.000        LFT 
  57  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07119           BARRICADE, III-B                                                         256.000        LFT 
  60  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  61  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       21.000        LFT 
  62  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           25.000        SFT 
  63  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               24.000        SFT 
  64  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  65  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  66  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                          11.000        EACH 
  67  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 
  68  805-01879           SIGNAL SERVICE, INSTALL                                                    3.000        EACH 
  69  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   14.000        EACH 
  70  805-07767           SIGNAL CABLE, 12C 14GA                                                 1,262.000        LFT 
  71  805-09845           CONTACT CLOSURE CARD                                                       6.000        EACH 
  72  805-09846           RECEIVER PROCESSOR                                                         6.000        EACH 
  73  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                      119.000        EACH 
  74  805-11373           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
  75  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
  76  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        15.000        EACH 
  77  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  78  805-78370           PEDESTRIAN PUSH BUTTON                                                    14.000        EACH 
  79  805-78467           SIGNAL CABLE, 3C/8GA                                                     233.000        LFT 
  80  805-78485           SIGNAL CABLE, 5C/14GA                                                  2,042.000        LFT 
  81  805-78490           SIGNAL CABLE, 7C/14GA                                                    626.000        LFT 
  82  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
  83  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         892.000        LFT 
  84  808-06368           TRANSVERSE MARKING, REMOVE                                             1,168.000        LFT 
  85  808-06716           LINE, REMOVE                                                          16,920.000        LFT 
  86  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  87  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,161.000        LFT 
  88  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            11,762.000        LFT 
  89  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            2,198.000        LFT 
  90  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      583.000        LFT 
  91  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      413.000        LFT 
  92  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,429.000        LFT 
  93  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               69.000        EACH 
  94  808-10099           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                  3,929.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : R -34105-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02245           TREE, 6 IN, REMOVE                                                         4.000        EACH 
   8  201-02255           TREE, 18 IN, REMOVE                                                        3.000        EACH 
   9  201-02260           TREE, 30 IN, REMOVE                                                       14.000        EACH 
  10  201-02265           TREE, 48 IN, REMOVE                                                        2.000        EACH 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,566.000        SYS 
  13  202-74035           SIGN, REMOVE                                                               9.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                       306.000        CYS 
  15  203-02070           BORROW                                                                    50.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
  18  205-06934           TEMPORARY MULCHING                                                         0.500        TON 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            143.000        SYS 
  20  304-07490           HMA PATCHING, TYPE B                                                      85.000        TON 
  21  604-07901           CURB RAMP, CONCRETE, G                                                   107.000        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                    32.000        SYS 
  23  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,588.000        SYS 
  24  610-08446           PCCP FOR APPROACHES, 6 IN                                                143.000        SYS 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-06545           FERTILIZER                                                                 0.100        TON 
  27  621-06557           SEED MIXTURE, T                                                           39.000        LBS 
  28  621-06567           WATER                                                                     20.300        kGAL 
  29  621-06570           TOPSOIL                                                                  141.000        CYS 
  30  621-06575           SODDING, NURSERY                                                       1,267.000        SYS 
  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  32  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  33  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         99.000        LFT 
  36  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               72.000        SFT 
  37  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       110.000        LFT 
  38  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       622.000        LFT 
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          CALL ORDER   : 560                                              CONTRACT ID  : B -28913-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         224.000        SYS 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     2,467.000        CYS 
  13  203-02070           BORROW                                                                   712.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  15  205-06930           SPLASHPAD, RIPRAP                                                          2.800        TON 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    104.000        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  151.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                     820.000        LFT 
  19  205-06938           TEMPORARY SLOPE DRAIN                                                     88.000        LFT 
  20  205-09543           NO 2 STONE                                                               104.200        TON 
  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      73.000        CYS 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,952.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            142.000        SYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           56.000        CYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               45.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        480.300        TON 
  27  302-07455           DENSE GRADED SUBBASE                                                      37.400        CYS 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              793.800        TON 
  29  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  30  402-07432           HMA SURFACE, TYPE A                                                      119.000        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                      185.800        TON 
  32  402-07435           HMA INTERMEDIATE, TYPE A                                                 357.000        TON 
  33  402-07438           HMA INTERMEDIATE, TYPE B                                                 145.000        TON 
  34  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               19.800        TON 
  35  406-05521           ASPHALT FOR TACK COAT                                                  3,552.000        SYS 
  36  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  37  601-02241           GUARDRAIL, REMOVE                                                        400.000        LFT 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     768.750        LFT 
  40  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                224.000        SYS 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  43  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  44  615-06505           MONUMENT, B                                                                2.000        EACH 
  45  616-02320           GEOTEXTILES                                                            2,026.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                      1,002.500        TON 
  47  616-06451           RIPRAP, UNIFORM                                                          391.800        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  49  621-06545           FERTILIZER                                                                 1.300        TON 
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          CALL ORDER   : 560                                              CONTRACT ID  : B -28913-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-06554           SEED MIXTURE, U                                                          500.000        LBS 
  51  621-06557           SEED MIXTURE, T                                                          225.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                          5.500        TON 
  53  621-06567           WATER                                                                      0.240        kGAL 
  54  621-06574           SODDING                                                                   60.000        SYS 
  55  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  56  622-91786           SEEDLING                                                                 375.000        EACH 
  57  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  58  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  59  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  60  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             12.000        MOS 
  61  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  62  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  63  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           207.000        LFT 
  64  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  65  701-09739           PILE SHOE, HP 12 X 53                                                     28.000        EACH 
  66  701-51195           PILE, STEEL H, HP 12 IN X 53                                             987.000        LFT 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                109.400        CYS 
  68  702-51015           CONCRETE, B, FOOTINGS                                                     11.600        CYS 
  69  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 54.800        CYS 
  70  703-06028           REINFORCING BARS                                                      11,297.000        LBS 
  71  703-06029           REINFORCING BARS, EPOXY COATED                                        79,797.000        LBS 
  72  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              207.000        CYS 
  73  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  74  706-51020           RAILING, CONCRETE, C                                                      28.200        CYS 
  75  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        876.000        LFT 
  76  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  77  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               58.000        LFT 
  78  715-05407           PIPE, END BENT DRAIN, 6 IN                                               166.000        LFT 
  79  715-46010           PIPE END SECTION, 18 IN                                                    4.000        EACH 
  80  722-60824           SURFACE MILLING                                                        2,110.000        SYS 
  81  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  84  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  85  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  87  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  88  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  89  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,300.000        LFT 
  90  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,000.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         918.000        SYS 
  12  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              900.000        SYS 
  18  203-02000           EXCAVATION, COMMON                                                     6,239.000        CYS 
  19  203-02070           BORROW                                                                   690.000        CYS 
  20  203-08607           LINEAR GRADING                                                           400.000        LFT 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         130.000        LFT 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                           8.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                   7,587.000        LFT 
  24  205-09543           NO 2 STONE                                                               200.000        TON 
  25  206-51220           EXCAVATION, WET                                                          167.000        CYS 
  26  206-51225           EXCAVATION, DRY                                                          421.000        CYS 
  27  206-51235           COFFERDAM                                                             LUMP              LUMP 
  28  206-51235           COFFERDAM                                                             LUMP              LUMP 
  29  207-09935           SUBGRADE TREATMENT, TYPE 1C                                           24,336.000        SYS 
  30  211-02050           B BORROW                                                                  63.000        CYS 
  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                          166.000        CYS 
  32  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              324.000        CYS 
  33  302-06464           SUBBASE FOR PCCP                                                       3,744.000        CYS 
  34  302-07455           DENSE GRADED SUBBASE                                                     240.000        CYS 
  35  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,208.000        TON 
  36  304-07783           HMA PATCHING, TYPE D                                                     142.000        TON 
  37  306-08043           MILLING, TRANSITION                                                      960.000        SYS 
  38  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  39  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        424.000        TON 
  40  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  713.000        TON 
  41  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        2,771.000        TON 
  42  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              769.000        TON 
  43  402-07784           HMA SURFACE, TYPE D                                                      212.000        TON 
  44  402-07785           HMA INTERMEDIATE, TYPE D                                                 354.000        TON 
  45  402-07786           HMA BASE, TYPE D                                                         846.000        TON 
  46  402-07787           HMA WEDGE AND LEVEL, TYPE D                                            1,004.000        TON 
  47  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  48  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  49  501-06325           QC/QA-PCCP, 14 IN                                                     14,753.600        SYS 
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  50  503-05240           D-1 CONTRACTION JOINT                                                  6,671.800        LFT 
  51  503-05310           TERMINAL JOINT                                                           500.000        LFT 
  52  506-06333           PCCP PATCHING, FULL DEPTH                                                 48.000        SYS 
  53  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  54  601-02241           GUARDRAIL, REMOVE                                                      1,608.000        LFT 
  55  601-06035           GUARDRAIL, RESET                                                       4,694.400        LFT 
  56  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  57  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         1.000        EACH 
  58  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     332.200        LFT 
  59  602-01064           CONCRETE BARRIER                                                       1,229.000        LFT 
  60  602-06729           BARRIER DELINEATOR                                                        84.000        EACH 
  61  603-06040           FENCE, FARM FIELD, 47 IN                                                 200.000        LFT 
  62  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       3,604.000        LFT 
  63  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                      3,204.000        LFT 
  64  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN                             1,446.200        SYS 
  65  615-06515           MONUMENT, D                                                                1.000        EACH 
  66  616-02320           GEOTEXTILES                                                            2,853.000        SYS 
  67  616-06405           RIPRAP, REVETMENT                                                      1,556.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  69  621-06545           FERTILIZER                                                                 1.400        TON 
  70  621-06553           SEED MIXTURE, R                                                          555.000        LBS 
  71  621-06557           SEED MIXTURE, T                                                          244.000        LBS 
  72  621-06559           MULCHED SEEDING, R                                                     4,536.000        SYS 
  73  621-06565           MULCHING MATERIAL                                                          9.900        TON 
  74  621-06567           WATER                                                                      1.100        kGAL 
  75  621-06574           SODDING                                                                  275.000        SYS 
  76  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  77  628-09402           FIELD OFFICE, B                                                           17.000        MOS 
  78  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  79  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 51.000        MOS 
  80  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  81  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         655.000        LFT 
  82  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             8.000        EACH 
  83  701-09739           PILE SHOE, HP 12 X 53                                                     66.000        EACH 
  84  701-09779           PREBORED HOLE, 15"                                                       448.000        LFT 
  85  701-51195           PILE, STEEL H, HP 12 IN X 53                                           4,155.000        LFT 
  86  702-51005           CONCRETE, A, SUBSTRUCTURE                                                293.400        CYS 
  87  702-51015           CONCRETE, B, FOOTINGS                                                     18.600        CYS 
  88  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           812.000        EACH 
  89  702-51864           FIELD DRILLED HOLE                                                       336.000        EACH 
  90  702-90915           CONCRETE, CLASS A                                                        297.100        CYS 
  91  703-06028           REINFORCING BARS                                                      19,708.000        LBS 
  92  703-06029           REINFORCING BARS, EPOXY COATED                                       348,518.000        LBS 
  93  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,708.000        EACH 
  94  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              873.600        CYS 
  95  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
  96  706-09959           RAILING, CONCRETE, FT                                                  1,042.000        LFT 
  97  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        657.000        LFT 
  98  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  99  710-09158           PATCHING CONCRETE STRUCTURES                                              76.000        SFT 
 100  711-02707           ANCHOR PLATE                                                              16.000        EACH 
 101  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 102  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 103  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
 104  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
 105  711-96801           SHEAR CONNECTOR, 7/8 IN STUD                                           4,860.000        EACH 
 106  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             7,692.000        LFT 
 107  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            280.000        LFT 
 108  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              303.000        LFT 
 109  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
 110  718-06528           OUTLET PROTECTOR, 1                                                       13.000        EACH 
 111  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 112  718-52610           AGGREGATE FOR UNDERDRAINS                                                618.000        CYS 
 113  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,274.000        SYS 
 114  720-07301           INLET, TYPE HA                                                             1.000        EACH 
 115  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 
 116  720-45041           INLET, H5                                                                  1.000        EACH 
 117  720-45141           INLET, H5, MODIFIED                                                        3.000        EACH 
 118  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         200.000        SFT 
 119  722-51842           BRIDGE DECK OVERLAY                                                    1,566.000        SYS 
 120  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           12.000        CYS 
 121  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      816.000        SFT 
 122  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 123  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           70,051.000        LFT 
 124  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
 125  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
 126  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 
 127  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 128  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      6,305.000        LFT 
 129  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,080.000        LFT 
 130  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 
 131  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                 880.000        LFT 
 132  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,515.000        LFT 
 133  808-06716           LINE, REMOVE                                                          22,320.000        LFT 
 134  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,926.000        LFT 
 135  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,926.000        LFT 
 136  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               982.000        LFT 
 137  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,515.000        LFT 
 138  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               94.000        EACH 
 139  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       94.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  5.500        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       5,214.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                      1,080.000        SYS 
  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                     5,364.000        CYS 
  17  203-02070           BORROW                                                                 2,774.500        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          91.000        LFT 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  21  205-06937           TEMPORARY SILT FENCE                                                   5,265.000        LFT 
  22  205-09543           NO 2 STONE                                                               100.000        TON 
  23  207-09935           SUBGRADE TREATMENT, TYPE 1C                                           13,308.000        SYS 
  24  211-02050           B BORROW                                                               5,530.000        CYS 
  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           60.000        CYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               84.000        CYS 
  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            4,050.000        CYS 
  28  302-06464           SUBBASE FOR PCCP                                                       3,229.000        CYS 
  29  302-07455           DENSE GRADED SUBBASE                                                     452.000        CYS 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,222.000        TON 
  31  304-07783           HMA PATCHING, TYPE D                                                     100.000        TON 
  32  306-08043           MILLING, TRANSITION                                                      720.000        SYS 
  33  402-07784           HMA SURFACE, TYPE D                                                      688.000        TON 
  34  402-07785           HMA INTERMEDIATE, TYPE D                                               1,156.000        TON 
  35  402-07786           HMA BASE, TYPE D                                                       3,803.000        TON 
  36  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              384.000        TON 
  37  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          1,436.000        TON 
  38  406-05521           ASPHALT FOR TACK COAT                                                 20,782.000        SYS 
  39  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  40  501-08194           QC/QA-PCCP, 11.5 IN                                                   12,911.000        SYS 
  41  503-05240           D-1 CONTRACTION JOINT                                                  8,405.000        LFT 
  42  503-05310           TERMINAL JOINT                                                           254.000        LFT 
  43  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  44  601-02241           GUARDRAIL, REMOVE                                                        611.000        LFT 
  45  601-06035           GUARDRAIL, RESET                                                         637.500        LFT 
  46  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  47  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         2.000        EACH 
  48  602-01064           CONCRETE BARRIER                                                         994.000        LFT 
  49  602-06729           BARRIER DELINEATOR                                                        42.000        EACH 
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  50  603-06040           FENCE, FARM FIELD, 47 IN                                                 100.000        LFT 
  51  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       5,276.000        LFT 
  52  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                      3,580.000        LFT 
  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,370.400        SYS 
  54  615-06515           MONUMENT, D                                                                2.000        EACH 
  55  616-02320           GEOTEXTILES                                                              998.000        SYS 
  56  616-06405           RIPRAP, REVETMENT                                                        397.000        TON 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  58  621-06545           FERTILIZER                                                                 0.700        TON 
  59  621-06553           SEED MIXTURE, R                                                          288.000        LBS 
  60  621-06557           SEED MIXTURE, T                                                          127.000        LBS 
  61  621-06565           MULCHING MATERIAL                                                          5.100        TON 
  62  621-06574           SODDING                                                                  206.000        SYS 
  63  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 2.000        EACH 
  64  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  65  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  66  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  67  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 48.000        MOS 
  68  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  69  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         148.000        LFT 
  70  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 
  71  701-09683           PILE SHOE, HP 12 X 74                                                     16.000        EACH 
  72  701-95780           PILE, STEEL H, HP 12 IN X 74                                             324.000        LFT 
  73  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 72.600        CYS 
  74  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            96.000        EACH 
  75  703-01540           THREADED TIE BAR ASSEMBLY                                                976.000        EACH 
  76  703-06029           REINFORCING BARS, EPOXY COATED                                       191,016.000        LBS 
  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              607.000        CYS 
  78  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    4.000        EACH 
  79  706-09959           RAILING, CONCRETE, FT                                                    464.000        LFT 
  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  82  711-02707           ANCHOR PLATE                                                              32.000        EACH 
  83  711-04297           STRUCTURAL STEEL, FIELD CUT                                            1,302.000        SQIN 
  84  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  85  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  86  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  87  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,606.000        LFT 
  88  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             80.000        LFT 
  89  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              162.000        LFT 
  90  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  91  718-06528           OUTLET PROTECTOR, 1                                                        4.000        EACH 
  92  718-52610           AGGREGATE FOR UNDERDRAINS                                                207.000        CYS 
  93  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,787.000        SYS 
  94  720-09079           INLET, HA5, MODIFIED                                                       2.000        EACH 
  95  720-45041           INLET, H5                                                                  2.000        EACH 
  96  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            4.000        LFT 
  97  723-10147           TEMPORARY EARTH RETAINING SYSTEM FOR                                  LUMP              LUMP 
  98  723-10147           TEMPORARY EARTH RETAINING SYSTEM FOR                                  LUMP              LUMP 
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  99  731-93945           FACE PANELS, CONCRETE                                                  9,458.000        SFT 
 100  731-93946           WALL ERECTION                                                          9,458.000        SFT 
 101  731-93947           LEVELING PAD, CONCRETE                                                   624.000        LFT 
 102  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 103  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           59,523.000        LFT 
 104  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
 105  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
 106  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
 109  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      5,240.000        LFT 
 110  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,476.000        LFT 
 111  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 
 112  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 
 113  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               1,586.000        LFT 
 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,335.000        LFT 
 115  808-06716           LINE, REMOVE                                                          25,665.000        LFT 
 116  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,220.000        LFT 
 117  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,220.000        LFT 
 118  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               556.000        LFT 
 119  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,335.000        LFT 
 120  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              108.000        EACH 
 121  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      108.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         800.000        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       761.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      9.000        TON 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          20.000        LFT 
  14  205-06937           TEMPORARY SILT FENCE                                                     750.000        LFT 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            239.000        SYS 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,224.000        SYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              636.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        408.000        TON 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              320.000        TON 
  20  304-07493           WIDENING WITH HMA, TYPE B                                                 43.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               934.000        SYS 
  22  306-08432           MILLING, APPROACH                                                        109.000        SYS 
  23  402-07433           HMA SURFACE, TYPE B                                                      165.000        TON 
  24  402-07441           HMA BASE, TYPE B                                                         206.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      0.820        TON 
  26  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              3.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     700.000        LFT 
  29  610-07487           HMA FOR APPROACHES, TYPE B                                               167.000        TON 
  30  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  31  615-06505           MONUMENT, B                                                                4.000        EACH 
  32  616-02320           GEOTEXTILES                                                              470.000        SYS 
  33  616-05688           RIPRAP, CLASS 1                                                          624.000        TON 
  34  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  36  621-06559           MULCHED SEEDING, R                                                     2,650.000        SYS 
  37  621-06574           SODDING                                                                   14.000        SYS 
  38  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  39  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  40  723-11209           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     120.000        LFT 
  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  44  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  47  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  48  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,300.000        LFT 
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  50  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,300.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         185.000        SYS 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                29.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                         5.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   1,040.000        LFT 
  13  206-51225           EXCAVATION, DRY                                                           12.000        CYS 
  14  211-06467           AGGREGATE FOR END BENT BACKFILL                                            7.000        CYS 
  15  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 
  16  306-08043           MILLING, TRANSITION                                                      300.000        SYS 
  17  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               90.000        TON 
  18  406-05521           ASPHALT FOR TACK COAT                                                  1,196.000        SYS 
  19  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  20  601-06035           GUARDRAIL, RESET                                                         395.000        LFT 
  21  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  22  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                196.100        SYS 
  24  616-02320           GEOTEXTILES                                                              410.000        SYS 
  25  616-06405           RIPRAP, REVETMENT                                                        215.000        TON 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  27  621-06559           MULCHED SEEDING, R                                                       617.000        SYS 
  28  621-06567           WATER                                                                      1.000        kGAL 
  29  621-06570           TOPSOIL                                                                    8.000        CYS 
  30  621-06574           SODDING                                                                   44.000        SYS 
  31  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  32  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  33  703-06029           REINFORCING BARS, EPOXY COATED                                        58,257.000        LBS 
  34  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  528.000        EACH 
  35  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              250.100        CYS 
  36  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    4.000        EACH 
  37  706-09959           RAILING, CONCRETE, FT                                                    306.000        LFT 
  38  707-11497           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   906.000        LFT 
  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  40  710-09158           PATCHING CONCRETE STRUCTURES                                              22.000        SFT 
  41  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  42  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  43  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,827.000        LFT 
  46  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
  47  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  48  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
  49  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
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  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 
  52  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              684.000        LFT 
  53  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  54  805-78370           PEDESTRIAN PUSH BUTTON                                                     1.000        EACH 
  55  808-06716           LINE, REMOVE                                                           1,793.000        LFT 
  56  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               222.000        LFT 
  57  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,544.000        LFT 
  58  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,417.000        LFT 
  59  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              136.000        LFT 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                          25.000        SYS 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                35.000        SYS 
  14  203-02000           EXCAVATION, COMMON                                                       350.000        CYS 
  15  203-02070           BORROW                                                                    72.000        CYS 
  16  203-51223           EXCAVATION, WATERWAY                                                     226.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                           3.000        CYS 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,240.000        LFT 
  20  205-09543           NO 2 STONE                                                               200.000        TON 
  21  206-93520           TEMPORARY SHEET PILING                                                   450.000        SFT 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,100.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            198.000        SYS 
  24  211-02050           B BORROW                                                                 280.000        CYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               20.000        CYS 
  26  211-09268           STRUCTURAL BACKFILL, TYPE 5                                            1,601.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        315.000        TON 
  28  304-07494           WIDENING WITH HMA, TYPE C                                                569.000        TON 
  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,665.000        SYS 
  30  402-07432           HMA SURFACE, TYPE A                                                       66.000        TON 
  31  402-07434           HMA SURFACE, TYPE C                                                      327.000        TON 
  32  402-07435           HMA INTERMEDIATE, TYPE A                                                 129.000        TON 
  33  402-07439           HMA INTERMEDIATE, TYPE C                                                 243.000        TON 
  34  402-07442           HMA BASE, TYPE C                                                         386.000        TON 
  35  406-05521           ASPHALT FOR TACK COAT                                                  6,750.000        SYS 
  36  503-05240           D-1 CONTRACTION JOINT                                                     18.750        LFT 
  37  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 
  38  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             5.000        EACH 
  39  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  40  601-02924           HANDRAIL, STEEL PIPE, GALVANIZED                                           3.500        LFT 
  41  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  42  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            1.000        EACH 
  43  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            1.000        EACH 
  44  601-06417           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-2                        2.000        EACH 
  45  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  46  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  48  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  49  604-44251           STEPS, CONCRETE                                                            2.000        CYS 
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  50  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  90.000        SYS 
  51  604-92237           HAND RAIL, STEEL                                                          28.330        LFT 
  52  605-06120           CURB, CONCRETE                                                            55.000        LFT 
  53  610-07486           HMA FOR APPROACHES, TYPE A                                               118.000        TON 
  54  610-08446           PCCP FOR APPROACHES, 6 IN                                                 20.000        SYS 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 
  57  615-06505           MONUMENT, B                                                                4.000        EACH 
  58  616-02320           GEOTEXTILES                                                              783.000        SYS 
  59  616-05688           RIPRAP, CLASS 1                                                          665.000        TON 
  60  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 
  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  62  621-06559           MULCHED SEEDING, R                                                       525.000        SYS 
  63  621-06567           WATER                                                                      7.000        kGAL 
  64  621-06574           SODDING                                                                  130.000        SYS 
  65  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  66  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            20.000        EACH 
  67  703-06029           REINFORCING BARS, EPOXY COATED                                         4,147.000        LBS 
  68  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                5.600        CYS 
  69  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    7.000        EACH 
  70  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    1.000        EACH 
  71  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                    96.000        SYS 
  72  706-08502           REINFORCED CONCRETE MOMENT SLAB, 15 IN                                    26.000        SYS 
  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  74  714-11166           STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS,                       47.000        LFT 
  75  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               30.000        LFT 
  76  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                6.000        LFT 
  77  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN                                               5.000        LFT 
  78  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  79  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 
  80  723-10147           TEMPORARY EARTH RETAINING SYSTEM FOR                                  LUMP              LUMP 
  81  723-11422           STRUCTURE, COATED REINFORCED CONCRETE,                                    45.170        LFT 
  82  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  83  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,890.000        LFT 
  85  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                60.000        LFT 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              46.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  88  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  90  801-07119           BARRICADE, III-B                                                         120.000        LFT 
  91  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              819.000        LFT 
  92  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  93  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         30.500        LFT 
  94  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           11.200        SFT 
  95  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 
  96  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 945.000        LFT 
  97  808-06716           LINE, REMOVE                                                           1,655.000        LFT 
  98  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                  715.000        LFT 
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  99  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                230.000        LFT 
 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 360.000        LFT 
 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        26.000        LFT 
 102  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 
 103  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02272           PAVED SIDE DITCH, REMOVE                                                  30.000        m 
  11  202-02859           GRATED BOX END SECTION, REMOVE                                             1.000        EACH 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  14  202-96133           PIPE, REMOVE                                                             128.000        m 
  15  203-02000           EXCAVATION, COMMON                                                     5,928.000        m3 
  16  203-02070           BORROW                                                                   710.000        m3 
  17  203-51223           EXCAVATION, WATERWAY                                                      35.000        m3 
  18  204-02290           SETTLEMENT PLATE                                                           4.000        EACH 
  19  205-03371           SEDIMENT, REMOVE                                                         140.000        m3 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    100.000        Mg 
  21  205-06933           TEMP DITCH INLET PROTECTION                                                3.000        EACH 
  22  205-06934           TEMPORARY MULCHING                                                         1.300        Mg 
  23  205-06936           TEMPORARY SEDIMENT TRAP                                                   71.000        Mg 
  24  205-06937           TEMPORARY SILT FENCE                                                     313.000        m 
  25  205-09543           NO 2 STONE                                                               200.000        Mg 
  26  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     286.000        m3 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,360.000        m2 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,733.000        m2 
  29  210-07739           TEMPORARY                                                                  1.000        EACH 
  30  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               58.000        m3 
  31  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               35.000        m3 
  32  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              475.000        m3 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,384.000        Mg 
  34  303-01180           COMPACTED AGGREGATE, NO. 53                                              258.000        Mg 
  35  306-08034           MILLING, ASPHALT, 38 mm                                                1,120.000        m2 
  36  402-07432           HMA SURFACE, TYPE A                                                       99.000        Mg 
  37  402-07434           HMA SURFACE, TYPE C                                                      326.000        Mg 
  38  402-07435           HMA INTERMEDIATE, TYPE A                                                 165.000        Mg 
  39  402-07439           HMA INTERMEDIATE, TYPE C                                                 393.000        Mg 
  40  402-07442           HMA BASE, TYPE C                                                         697.000        Mg 
  41  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               83.000        Mg 
  42  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                            468.000        Mg 
  43  406-05520           ASPHALT FOR TACK COAT                                                      3.000        Mg 
  44  601-02241           GUARDRAIL, REMOVE                                                        204.000        m 
  45  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  46  601-04849           GUARDRAIL POST                                                            40.800        m 
  47  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  49  601-99105           GUARDRAIL, W-BEAM, 1.905 m SPACING                                       152.400        m 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  607-06340           PAVED SIDE DITCH, B                                                      105.000        m 
  51  607-06370           PAVED SIDE DITCH, H                                                       96.000        m 
  52  610-07486           HMA FOR APPROACHES, TYPE A                                               346.000        Mg 
  53  615-06490           RIGHT OF WAY MARKER                                                       15.000        EACH 
  54  616-02320           GEOTEXTILES                                                            1,771.000        m2 
  55  616-05688           RIPRAP, CLASS 1                                                          350.000        Mg 
  56  616-06405           RIPRAP, REVETMENT                                                        612.200        Mg 
  57  616-06451           RIPRAP, UNIFORM                                                          262.000        Mg 
  58  616-07210           FIBER ROLL                                                               629.000        m 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  60  621-02770           EROSION CONTROL BLANKET                                                3,660.000        m2 
  61  621-04258           SEED MIXTURE                                                               9.800        kg 
  62  621-04258           SEED MIXTURE                                                               2.200        kg 
  63  621-04258           SEED MIXTURE                                                               6.300        kg 
  64  621-06545           FERTILIZER                                                                 1.000        Mg 
  65  621-06554           SEED MIXTURE, U                                                          137.000        kg 
  66  621-06557           SEED MIXTURE, T                                                          184.800        kg 
  67  621-06565           MULCHING MATERIAL                                                          8.410        Mg 
  68  621-06567           WATER                                                                     33.000        kL 
  69  621-06567           WATER                                                                  3,198.000        kL 
  70  621-06575           SODDING, NURSERY                                                       1,842.000        m2 
  71  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 22.000        EACH 
  72  622-91786           SEEDLING                                                                 140.000        EACH 
  73  622-91786           SEEDLING                                                                  66.000        EACH 
  74  622-91786           SEEDLING                                                                 195.000        EACH 
  75  622-98200           SIGN, DO NOT DISTURB                                                      16.000        EACH 
  76  628-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  77  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  78  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  79  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  80  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                36.000        MOS 
  81  701-09682           PILE SHOE, HP 310 X 93                                                    36.000        EACH 
  82  701-93658           PILE, STEEL H, HP 310 mm X 93                                            828.000        m 
  83  706-06347           RAILING, STEEL CF-1                                                       17.500        m 
  84  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 
  85  713-07661           GUARDRAIL END TREATMENT, OS, TEMP BRIDGE APPROACH                          4.000        EACH 
  86  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  87  713-99365           GUARDRAIL, W BEAM, 1.905 m SPACING, TEMPORARY BRIDGE                     127.640        m 
  88  715-02629           SAFETY METAL END SECTION, 6:1 450 mm                                       1.000        EACH 
  89  715-03475           SAFETY METAL END SECTION, 4:1 375 mm                                       2.000        EACH 
  90  715-03476           SAFETY METAL END SECTION, 4:1 600 mm                                       1.000        EACH 
  91  715-03584           SAFETY METAL END SECTION, 4:1 450 mm                                       2.000        EACH 
  92  715-05152           PIPE, TYPE 2 CIRCULAR 450 mm                                              27.000        m 
  93  715-05169           PIPE, TYPE 3 CIRCULAR 375 mm                                              12.500        m 
  94  715-05171           PIPE, TYPE 3 CIRCULAR 450 mm                                              23.500        m 
  95  715-05173           PIPE, TYPE 3 CIRCULAR 600 mm                                               3.000        m 
  96  715-06566           PIPE EXTENSION, CIRCULAR, 150 mm                                           4.000        m 
  97  715-46005           PIPE END SECTION, 375 mm                                                   1.000        EACH 
  98  715-98938           PIPE, RELAID, 600 mm                                                      65.500        m 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -31345-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  99  720-45030           INLET, E7                                                                  1.000        EACH 
 100  720-45040           INLET, G7                                                                  1.000        EACH 
 101  723-11456           STRUCTURE, COATED REINFORCED CONCRETE,                                    12.500        m 
 102  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 103  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
 104  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     1,117.000        m 
 105  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                            422.500        m 
 106  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
 107  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
 108  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 109  801-07118           BARRICADE, III-A                                                          33.000        m 
 110  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         34.000        m 
 111  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
 112  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 2.03 mm THICKNESS                   0.300        m2 
 113  802-09840           SIGN, SHEET, WITH LEGEND 2.54mm THICKNESS                                  0.600        m2 
 114  804-06771           DELINEATOR POST, FLEXIBLE                                                 71.000        EACH 
 115  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                        965.000        m 
 116  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                       901.000        m 
 117  808-06716           LINE, REMOVE                                                             480.500        m 
 118  808-06726           TRANSVERSE MARKING, PAINT,                                                 8.500        m 
 119  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
 120  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -32054-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  11  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  12  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                16.000        MOS 
  13  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  14  703-06028           REINFORCING BARS                                                         500.000        LBS 
  15  703-08247           EMBEDDED GALVANIC ANODE                                                  110.000        EACH 
  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  18  722-09456           POLYMERIC OVERLAY SYSTEM                                               4,183.000        SYS 
  19  722-09456           POLYMERIC OVERLAY SYSTEM                                               3,742.000        SYS 
  20  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
  21  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      260.000        SFT 
  22  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    84.000        LFT 
  23  724-09627           STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE                               84.000        LFT 
  24  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,662.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  27  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  808-06716           LINE, REMOVE                                                           5,131.000        LFT 
  31  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                            2,211.000        LFT 
  32  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                           2,211.000        LFT 
  33  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                             709.000        LFT 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       54.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -33346-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  306-08043           MILLING, TRANSITION                                                      175.000        SYS 
   9  402-07432           HMA SURFACE, TYPE A                                                       10.000        TON 
  10  406-05521           ASPHALT FOR TACK COAT                                                    141.000        SYS 
  11  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  12  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  13  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  14  722-09456           POLYMERIC OVERLAY SYSTEM                                                 392.000        SYS 
  15  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       10.000        SFT 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06716           LINE, REMOVE                                                             480.000        LFT 
  20  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                340.000        LFT 
  21  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               340.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -33402-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         133.000        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                       400.000        CYS 
  13  203-02070           BORROW                                                                     5.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,285.000        LFT 
  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      35.000        CYS 
  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           35.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         55.000        TON 
  18  302-07455           DENSE GRADED SUBBASE                                                      48.000        CYS 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               275.000        SYS 
  20  306-08039           MILLING, ASPHALT REMOVAL                                                 910.000        SYS 
  21  402-07433           HMA SURFACE, TYPE B                                                       35.000        TON 
  22  402-07441           HMA BASE, TYPE B                                                          60.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                    350.000        SYS 
  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  25  601-02241           GUARDRAIL, REMOVE                                                        523.000        LFT 
  26  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     481.250        LFT 
  28  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                286.000        SYS 
  30  616-02320           GEOTEXTILES                                                              345.000        SYS 
  31  616-06405           RIPRAP, REVETMENT                                                        195.000        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  33  621-06559           MULCHED SEEDING, R                                                     2,375.000        SYS 
  34  621-06574           SODDING                                                                  122.000        SYS 
  35  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  38  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  39  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           200.000        EACH 
  41  703-06029           REINFORCING BARS, EPOXY COATED                                        38,046.000        LBS 
  42  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   52.000        EACH 
  43  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               69.600        CYS 
  44  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  45  706-09960           RAILING, CONCRETE, FC                                                    431.000        LFT 
  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  47  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         820.000        SFT 
  48  722-51842           BRIDGE DECK OVERLAY                                                      987.000        SYS 
  49  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           40.000        CYS 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -33402-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,045.000        SFT 
  51  722-60824           SURFACE MILLING                                                          910.000        SYS 
  52  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           104.000        LFT 
  53  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,820.000        LFT 
  55  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 52.000        LFT 
  56  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  60  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        600.000        LFT 
  61  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  62  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          5.000        EACH 
  63  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  64  808-06368           TRANSVERSE MARKING, REMOVE                                                52.000        LFT 
  65  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        370.000        LFT 
  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,000.000        LFT 
  67  808-06716           LINE, REMOVE                                                           3,370.000        LFT 
  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 
  69  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -33405-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  602-06729           BARRIER DELINEATOR                                                       184.000        EACH 
   9  619-98427           CLEAN DRAINS                                                             140.000        EACH 
  10  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  11  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  12  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  13  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  14  706-51020           RAILING, CONCRETE, C                                                       0.500        CYS 
  15  722-09456           POLYMERIC OVERLAY SYSTEM                                              16,274.000        SYS 
  16  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            0.400        CYS 
  17  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       42.300        SFT 
  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           32,950.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  22  801-06710           FLASHING ARROW SIGN                                                       80.000        DAY 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  25  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,661.000        LFT 
  26  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,522.500        LFT 
  27  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             2,053.500        LFT 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               46.000        EACH 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       46.000        EACH 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -34240-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEBRIS REMOVAL 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   7  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 700                                              CONTRACT ID  : M -34511-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             2.000        EACH 
   5  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    4.000        EACH 
   6  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      330.000        EACH 
   7  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,               15.000        EACH 
   8  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 
   9  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 
  10  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 
  11  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 
  12  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      50.000        HRS 
  13  601-05399           GUARDRAIL                                                             LUMP              LUMP 
  14  601-05856           CAT                                                                        2.000        EACH 
  15  601-05856           CAT                                                                        2.000        EACH 
  16  601-05856           CAT                                                                        2.000        EACH 
  17  601-05856           CAT                                                                        2.000        EACH 
  18  601-05856           CAT                                                                        4.000        EACH 
  19  601-05856           CAT                                                                        4.000        EACH 
  20  601-05856           CAT                                                                        7.000        EACH 
  21  601-05856           CAT                                                                        2.000        EACH 
  22  601-05857           GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.                                  30.000        EACH 
  23  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  24  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  25  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  26  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  27  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  28  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                  4.000        EACH 
  29  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                    6.000        EACH 
  30  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      15.000        EACH 
  31  601-62530           GUARDRAIL PIER CONNECTION, ES                                              2.000        EACH 
  32  601-62540           GUARDRAIL POST, PLUMB                                                  1,200.000        EACH 
  33  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        20.000        EACH 
  34  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          31.000        EACH 
  35  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         9.000        EACH 
  36  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          4.000        EACH 
  37  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        32.000        EACH 
  38  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        3.000        EACH 
  39  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        3.000        EACH 
  40  601-92973           GUARDRAIL END TREATMENT, LABOR ONLY                                       40.000        EACH 
  41  601-93346           GUARDRAIL CONNECTOR, AS                                                    4.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                               45.000        EACH 
  43  601-94690           GUARDRAIL END TREATMENT, MS                                               18.000        EACH 
  44  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         90.000        EACH 
  45  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    190.000        EACH 
  46  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 
  47  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  48  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
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          CALL ORDER   : 700                                              CONTRACT ID  : M -34511-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
  50  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  51  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 710                                              CONTRACT ID  : M -34512-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
   6  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
   7  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 3.000        MOS 
   8  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : M -34598-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-06922           MOWING                                                                     9.000        CYCL 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 7.000        MOS 
   8  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 



 
 


