
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 1 
 
          CALL ORDER   : 140                                              CONTRACT ID  : IR-30641-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   3  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-01066           HYDRO DEMOLITION                                                       1,329.000        SYS 
   6  202-02240           PAVEMENT REMOVAL                                                      19,098.000        SYS 
   7  202-02278           CURB, CONCRETE, REMOVE                                                   175.000        LFT 
   8  202-02279           CURB AND GUTTER, REMOVE                                                1,414.000        LFT 
   9  202-02637           PIPE, ABANDON AND GROUT FILL                                           4,019.000        LFT 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               307.000        SYS 
  15  202-91385           INLET, REMOVE                                                             12.000        EACH 
  16  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  17  202-96133           PIPE, REMOVE                                                           2,894.000        LFT 
  18  202-98370           POLE, REMOVE                                                               9.000        EACH 
  19  203-02000           EXCAVATION, COMMON                                                        34.000        CYS 
  20  203-02020           EXCAVATION, UNCLASSIFIED                                               6,333.000        CYS 
  21  203-02594           TIEBACK                                                                   58.000        EACH 
  22  204-02586           CREEP TEST                                                                 2.000        EACH 
  23  204-02589           PERFORMANCE TEST                                                           2.000        EACH 
  24  204-02593           PROOF TEST                                                                54.000        EACH 
  25  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                         116.000        EACH 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    237.000        TON 
  27  205-06933           TEMPORARY INLET PROTECTION                                                 9.000        EACH 
  28  205-06934           TEMPORARY MULCH                                                           13.000        TON 
  29  205-06936           TEMPORARY SEDIMENT TRAP                                                   44.000        TON 
  30  205-06937           TEMPORARY SILT FENCE                                                   7,647.000        LFT 
  31  205-09543           NO 2 STONE                                                               100.000        TON 
  32  207-08263           SUBGRADE TREATMENT, TYPE IA                                          112,724.000        SYS 
  33  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         15,484.000        SYS 
  34  207-08268           SUBGRADE TREATMENT, TYPE IV                                               92.000        SYS 
  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          148.000        CYS 
  36  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            9,355.000        CYS 
  37  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               58.000        CYS 
  38  302-07455           DENSE GRADED SUBBASE                                                     587.000        CYS 
  39  303-01180           COMPACTED AGGREGATE, NO. 53                                               40.000        TON 
  40  304-07789           WIDENING WITH HMA, TYPE D                                                129.000        TON 
  41  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            10,487.000        SYS 
  42  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                               14.000        TON 
  43  402-07432           HMA SURFACE, TYPE A                                                      623.000        TON 
  44  402-07435           HMA INTERMEDIATE, TYPE A                                                 999.000        TON 
  45  402-07784           HMA SURFACE, TYPE D                                                      140.000        TON 
  46  402-07785           HMA INTERMEDIATE, TYPE D                                                 186.000        TON 
  47  402-07786           HMA BASE, TYPE D                                                         984.000        TON 
  48  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          1,932.000        TON 
  49  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            12.000        EACH 
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  50  601-02241           GUARDRAIL, REMOVE                                                      2,293.000        LFT 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  52  601-98352           BICYCLE RAILING                                                          290.900        LFT 
  53  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     500.000        LFT 
  54  604-06070           SIDEWALK, CONCRETE                                                     5,701.000        SYS 
  55  604-07894           CURB RAMP, CONCRETE, A                                                    24.000        SYS 
  56  604-07900           CURB RAMP, CONCRETE, F                                                    25.000        SYS 
  57  604-07901           CURB RAMP, CONCRETE, G                                                   133.000        SYS 
  58  604-07902           CURB RAMP, CONCRETE, H                                                    31.000        SYS 
  59  604-95344           HAND RAIL, PEDESTRIAN                                                    497.000        LFT 
  60  605-06140           CURB AND GUTTER, CONCRETE                                                166.000        LFT 
  61  605-06250           CENTER CURB, C, CONCRETE                                                 212.000        SYS 
  62  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              3,502.000        SYS 
  63  610-07487           HMA FOR APPROACHES, TYPE B                                               181.000        TON 
  64  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,717.000        SYS 
  65  610-09108           PCCP FOR APPROACHES, 9 IN                                                277.000        SYS 
  66  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  18.000        EACH 
  67  615-06490           RIGHT OF WAY MARKER                                                       62.000        EACH 
  68  615-06505           MONUMENT, B                                                               20.000        EACH 
  69  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  70  615-06530           BENCH MARK POST                                                            3.000        EACH 
  71  616-02320           GEOTEXTILES                                                            3,789.000        SYS 
  72  616-05688           RIPRAP, CLASS 1                                                           66.000        TON 
  73  616-06405           RIPRAP, REVETMENT                                                      2,299.000        TON 
  74  616-06451           RIPRAP, UNIFORM                                                          145.000        TON 
  75  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  76  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  77  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  78  621-02770           EROSION CONTROL BLANKET                                                4,065.000        SYS 
  79  621-06557           SEED MIXTURE, T                                                          773.000        LBS 
  80  621-06560           MULCHED SEEDING, U                                                     6,000.000        SYS 
  81  621-06567           WATER                                                                     96.000        kGAL 
  82  621-06574           SODDING                                                                  227.000        SYS 
  83  621-06575           SODDING, NURSERY                                                      26,554.000        SYS 
  84  622-09851           MITIGATION                                                            LUMP              LUMP 
  85  622-98200           SIGN, DO NOT DISTURB                                                       8.000        EACH 
  86  628-09402           FIELD OFFICE, B                                                           32.000        MOS 
  87  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                 192.000        MOS 
  88  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                192.000        MOS 
  89  628-11068           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
  90  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  91  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           224.000        LFT 
  92  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  93  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                      3,634.000        LFT 
  94  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      3,673.000        LFT 
  95  701-09674           PILE STEEL PIPE EPOXY COATED 0.250 IN, 14 IN                             814.000        LFT 
  96  701-09679           CONICAL PILE TIP, 14 IN                                                  120.000        EACH 
  97  702-51005           CONCRETE, A, SUBSTRUCTURE                                                284.600        CYS 
  98  702-51015           CONCRETE, B, FOOTINGS                                                     10.200        CYS 
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  99  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,108.000        LBS 
 100  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           283.000        EACH 
 101  702-93722           CONCRETE, C                                                               82.000        CYS 
 102  703-06028           REINFORCING BARS                                                     109,276.000        LBS 
 103  703-06029           REINFORCING BARS, EPOXY COATED                                       496,968.000        LBS 
 104  703-96512           BAR SPLICE                                                                 2.000        EACH 
 105  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   16.000        EACH 
 106  704-09031           ARTICULATING CONCRETE MATTRESS                                           680.000        SYS 
 107  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,742.000        CYS 
 108  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                 12.000        EACH 
 109  706-11418           RAILING, STEEL, PS-1                                                     753.900        LFT 
 110  706-51020           RAILING, CONCRETE, C                                                      46.500        CYS 
 111  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                 1,303.000        LFT 
 112  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 113  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 114  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 115  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 116  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 
 117  715-04522           PIPE END SECTION DIA 42"                                                   1.000        EACH 
 118  715-04837           PLUG                                                                       2.000        EACH 
 119  715-04837           PLUG                                                                       2.000        EACH 
 120  715-04837           PLUG                                                                       1.000        EACH 
 121  715-04926           VALVE                                                                     10.000        EACH 
 122  715-04964           WATER MAIN                                                               419.000        LFT 
 123  715-04964           WATER MAIN                                                                40.000        LFT 
 124  715-04964           WATER MAIN                                                             3,750.000        LFT 
 125  715-04987           CONNECTION                                                                 1.000        EACH 
 126  715-04987           CONNECTION                                                                 1.000        EACH 
 127  715-04987           CONNECTION                                                                 1.000        EACH 
 128  715-04987           CONNECTION                                                                 1.000        EACH 
 129  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                            2,282.000        LFT 
 130  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            18,535.000        LFT 
 131  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             55.000        LFT 
 132  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            4,113.000        LFT 
 133  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,639.000        LFT 
 134  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              726.000        LFT 
 135  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,360.000        LFT 
 136  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,825.000        LFT 
 137  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                              240.000        LFT 
 138  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                               89.000        LFT 
 139  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               32.000        LFT 
 140  715-05407           PIPE, END BENT DRAIN, 6 IN                                               126.000        LFT 
 141  715-06050           CAP                                                                        2.000        EACH 
 142  715-06050           CAP                                                                        6.000        EACH 
 143  715-06050           CAP                                                                        2.000        EACH 
 144  715-09064           VIDEO INSPECTION FOR PIPE                                             12,081.000        LFT 
 145  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 
 146  715-09883           VALVE WITH BOX                                                             4.000        EACH 
 147  715-09883           VALVE WITH BOX                                                             1.000        EACH 
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 148  715-46000           PIPE END SECTION, DIA 12"                                                  9.000        EACH 
 149  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 
 150  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
 151  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 
 152  715-46040           PIPE END SECTION, DIA 36 IN                                                1.000        EACH 
 153  715-94530           ADJUST WATER VALVE TO GRADE                                                6.000        EACH 
 154  715-96691           BUTTERFLY VALVE WITH BOX, 16 IN                                            5.000        EACH 
 155  716-01382           AIR RELEASE VALVE                                                          1.000        EACH 
 156  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN                                     437.000        LFT 
 157  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 
 158  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 159  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,669.000        CYS 
 160  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,776.000        SYS 
 161  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
 162  720-45030           INLET, E7                                                                  8.000        EACH 
 163  720-45035           INLET, F7                                                                  1.000        EACH 
 164  720-45410           MANHOLE, C4                                                               22.000        EACH 
 165  720-45415           MANHOLE, D4                                                               23.000        EACH 
 166  720-45515           MANHOLE, D4, MODIFIED                                                      4.000        EACH 
 167  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          3.000        LFT 
 168  720-93501           MANHOLE, L4                                                                1.000        EACH 
 169  720-95422           MANHOLE, J4                                                                1.000        EACH 
 170  720-96999           FIRE HYDRANT ASSEMBLY                                                      8.000        EACH 
 171  720-96999           FIRE HYDRANT ASSEMBLY                                                      6.000        EACH 
 172  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            2.000        EACH 
 173  720-98174           INLET, B15                                                                55.000        EACH 
 174  720-98555           INLET, C15                                                                61.000        EACH 
 175  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         382.000        SFT 
 176  722-51842           BRIDGE DECK OVERLAY                                                    1,264.000        SYS 
 177  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           35.600        CYS 
 178  722-60824           SURFACE MILLING                                                        3,467.000        SYS 
 179  732-06839           TAP                                                                        2.000        EACH 
 180  732-06839           TAP                                                                        2.000        EACH 
 181  732-06839           TAP                                                                        2.000        EACH 
 182  732-06839           TAP                                                                        2.000        EACH 
 183  732-09111           SERVICE                                                                    2.000        EACH 
 184  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 185  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 16.000        EACH 
 186  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 187  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
 188  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      92,346.000        LFT 
 189  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,188.000        LFT 
 190  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 
 191  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                156.000        LFT 
 192  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
 193  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
 194  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
 195  801-06710           FLASHING ARROW SIGN                                                      728.000        DAY 
 196  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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 197  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        8.000        EACH 
 198  801-07118           BARRICADE, III-A                                                          36.000        LFT 
 199  801-07119           BARRICADE, III-B                                                         396.000        LFT 
 200  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            1,651.000        LFT 
 201  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              764.000        LFT 
 202  801-94295           SIGNAL HEAD, RELOCATE                                                     42.000        EACH 
 203  802-03126           SIGN, OVERHEAD, RELOCATE                                                   9.000        EACH 
 204  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 
 205  802-04893           REFERENCE POST                                                             5.000        EACH 
 206  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        333.000        LFT 
 207  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         95.500        LFT 
 208  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         30.000        EACH 
 209  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
 210  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          161.440        SFT 
 211  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               87.000        SFT 
 212  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               14.000        SFT 
 213  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
 214  804-06770           DELINEATOR POST                                                            2.000        EACH 
 215  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
 216  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  3.000        EACH 
 217  805-01842           HANDHOLE, SIGNAL                                                          20.000        EACH 
 218  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          3,470.000        LFT 
 219  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   14.000        EACH 
 220  805-02437           CONTROLLER, RELOCATE AND REWIRE                                            1.000        EACH 
 221  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 
 222  805-02658           CABLE, COAXIAL                                                           264.000        LFT 
 223  805-04736           SIGNAL CABLE, 4C/18 GA                                                 5,162.000        LFT 
 224  805-08464           RADIO, INTERCONNECT                                                        4.000        EACH 
 225  805-08466           RADIO ANTENNA, 9db, YAGI                                                   4.000        EACH 
 226  805-08487           TRAFFIC SIGNAL BACKPLATE                                                   6.000        EACH 
 227  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 
 228  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         10.000        EACH 
 229  805-11540           MICROLOOP DETECTOR PROBE                                                  20.000        EACH 
 230  805-78370           PEDESTRIAN PUSH BUTTON                                                    10.000        EACH 
 231  805-78412           SIGNAL PEDESTAL, 9FT                                                       1.000        EACH 
 232  805-78415           SPAN, CATENARY, AND TETHER                                                 5.000        EACH 
 233  805-78420           DISCONNECT HANGER                                                          5.000        EACH 
 234  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 235  805-78467           SIGNAL CABLE, 3C/8GA                                                      54.000        LFT 
 236  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    6,112.000        LFT 
 237  805-78480           SIGNAL CABLE, 3C/14GA                                                  1,222.000        LFT 
 238  805-78485           SIGNAL CABLE, 5C/14GA                                                  1,972.000        LFT 
 239  805-78490           SIGNAL CABLE, 7C/14GA                                                  1,299.000        LFT 
 240  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,509.000        LFT 
 241  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
 242  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,952.000        LFT 
 243  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 244  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           3.000        EACH 
 245  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   6.000        EACH 
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 246  807-02822           LIGHT POLE, STEEL, RELOCATE                                                2.000        EACH 
 247  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          21.000        EACH 
 248  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  7.000        EACH 
 249  808-06368           TRANSVERSE MARKING, REMOVE                                               183.000        LFT 
 250  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 805.000        LFT 
 251  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 699.000        LFT 
 252  808-06716           LINE, REMOVE                                                          31,568.000        LFT 
 253  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             4,892.000        LFT 
 254  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN                                40.000        LFT 
 255  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,669.000        LFT 
 256  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            25,794.000        LFT 
 257  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            3,436.000        LFT 
 258  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                390.000        LFT 
 259  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               970.000        LFT 
 260  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             303.000        LFT 
 261  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                              76.000        LFT 
 262  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   965.000        LFT 
 263  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                 1,911.000        LFT 
 264  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                              39.000        EACH 
 265  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                377.000        LFT 
 266  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,850.000        LFT 
 267  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
 268  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
 269  808-75327           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 12 IN                            480.000        LFT 
 270  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               41.000        EACH 
 271  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      779.000        EACH 
 
  SECTION NO. 0002    ADDED TRAVEL LANES 
 
 272  203-02000           EXCAVATION, COMMON                                                    30,653.000        CYS 
 273  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,026.000        TON 
 274  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      6,234.000        TON 
 275  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                8,838.000        TON 
 276  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       14,142.000        TON 
 277  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            9,102.000        TON 
 278  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       11,052.000        TON 
 279  406-05520           ASPHALT FOR TACK COAT                                                     73.000        TON 
 280  605-06120           CURB, CONCRETE                                                            71.000        LFT 
 281  605-52807           CURB AND GUTTER, COMBINED                                             17,239.000        LFT 
 
  SECTION NO. 0003    ADDED TRAVEL LANES 
 
 282  203-02000           EXCAVATION, COMMON                                                    44,007.000        CYS 
 283  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,299.000        TON 
 284  302-06464           SUBBASE FOR PCCP                                                      17,304.000        CYS 
 285  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        932.000        TON 
 286  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
 287  501-06322           QC/QA-PCCP, 11 IN                                                     68,097.000        SYS 
 288  503-05240           D-1 CONTRACTION JOINT                                                 34,190.000        LFT 
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          CALL ORDER   : 140                                              CONTRACT ID  : IR-30641-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0003    ADDED TRAVEL LANES 
 
 289  503-05310           TERMINAL JOINT                                                           428.000        LFT 
 290  605-06090           CURB, INTEGRAL, CONCRETE                                              17,310.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -30667-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  13  202-94747           POST, REMOVE                                                               7.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     1,455.000        CYS 
  15  203-02070           BORROW                                                                    25.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     93.000        TON 
  17  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,890.000        LFT 
  19  205-09543           NO 2 STONE                                                               200.000        TON 
  20  206-51220           EXCAVATION, WET                                                           25.000        CYS 
  21  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            2,925.000        SYS 
  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              799.000        CYS 
  23  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              130.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        985.000        TON 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                              580.000        TON 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,133.000        SYS 
  27  401-10258           JOINT ADHESIVE, SURFACE                                                4,140.000        LFT 
  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,965.000        LFT 
  29  402-07433           HMA SURFACE, TYPE B                                                      417.000        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                 247.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  32  601-02241           GUARDRAIL, REMOVE                                                        824.000        LFT 
  33  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  3.000        EACH 
  35  601-91198           GUARDRAIL POST, MODIFIED                                                   2.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     993.750        LFT 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                                48.000        TON 
  39  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  40  615-06505           MONUMENT, B                                                                4.000        EACH 
  41  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  42  616-02320           GEOTEXTILES                                                            1,001.000        SYS 
  43  616-05688           RIPRAP, CLASS 1                                                           39.000        TON 
  44  616-06405           RIPRAP, REVETMENT                                                        648.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  46  621-06559           MULCHED SEEDING, R                                                     6,903.000        SYS 
  47  621-06567           WATER                                                                      5.800        kGAL 
  48  621-06574           SODDING                                                                1,550.000        SYS 
  49  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -30667-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
  50  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  51  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  52  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  53  714-11413           STRUCTURE, COATED REINFORCED CONCRETE,                                    80.000        LFT 
  54  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               46.000        LFT 
  55  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   302.000        TON 
  56  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 
  57  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   10.000        LFT 
  58  720-45030           INLET, E7                                                                  1.000        EACH 
  59  723-11407           STRUCTURE, COATED REINFORCED CONCRETE ,                                   68.000        LFT 
  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  62  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  64  801-07118           BARRICADE, III-A                                                         168.000        LFT 
  65  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  66  802-04893           REFERENCE POST                                                             1.000        EACH 
  67  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       39.000        LFT 
  68  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         10.000        EACH 
  69  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  70  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           17.810        SFT 
  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,666.000        LFT 
  72  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                636.000        LFT 
  73  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,665.000        LFT 
  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 
  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -32068-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  12  202-96391           MAST ARM, REMOVE                                                          20.000        EACH 
  13  203-08607           LINEAR GRADING                                                           150.000        LFT 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,830.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                     400.000        TON 
  16  306-08036           MILLING, ASPHALT, 2 IN                                               295,795.000        SYS 
  17  306-08432           MILLING, APPROACH                                                     18,320.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                    32,540.000        TON 
  20  401-10258           JOINT ADHESIVE, SURFACE                                              222,549.000        LFT 
  21  406-05520           ASPHALT FOR TACK COAT                                                     78.600        TON 
  22  601-02241           GUARDRAIL, REMOVE                                                         67.000        LFT 
  23  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 
  24  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     300.000        LFT 
  27  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      20,973.000        LFT 
  28  610-07788           HMA FOR APPROACHES, TYPE D                                             2,020.000        TON 
  29  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             6.500        TON 
  30  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  31  612-60410           DRILLED HOLE FOR UNDERSEAL                                               128.000        EACH 
  32  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  33  628-09403           FIELD OFFICE, C                                                            6.000        MOS 
  34  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             24.000        MOS 
  35  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      12,480.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,480.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      64.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  805-01842           HANDHOLE, SIGNAL                                                          39.000        EACH 
  42  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                         10,964.000        LFT 
  43  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                   219.000        EACH 
  44  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         44.000        EACH 
  45  805-09540           LOOP DETECTOR RACK                                                        14.000        EACH 
  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   36,882.000        LFT 
  47  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                      10,964.000        LFT 
  48  805-78785           SIGNAL DETECTOR HOUSING                                                  128.000        EACH 
  49  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                  17,000.000        LFT 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -32068-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              19,561.000        LFT 
  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              74,324.000        LFT 
  52  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              48,214.000        LFT 
  54  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,659.000        LFT 
  55  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 194.000        EACH 
  56  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 114.000        EACH 
  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,632.000        EACH 
  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,632.000        EACH 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -33303-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       375.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     15.000        TON 
  13  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                     997.000        LFT 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  206-51215           EXCAVATION, X                                                             10.000        CYS 
  17  206-51220           EXCAVATION, WET                                                           20.000        CYS 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,106.000        SYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               10.000        CYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              514.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        334.000        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                              225.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,258.000        SYS 
  24  401-10258           JOINT ADHESIVE, SURFACE                                                1,715.000        LFT 
  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             300.000        LFT 
  26  402-07432           HMA SURFACE, TYPE A                                                      122.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                      105.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  29  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  30  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 
  31  601-02241           GUARDRAIL, REMOVE                                                        257.000        LFT 
  32  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  33  601-09238           HAND DIG GUARDRAIL POST HOLES                                              7.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     287.500        LFT 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                                24.000        TON 
  37  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  38  615-06505           MONUMENT, B                                                                3.000        EACH 
  39  616-02320           GEOTEXTILES                                                              802.000        SYS 
  40  616-05688           RIPRAP, CLASS 1                                                           71.000        TON 
  41  616-06405           RIPRAP, REVETMENT                                                        359.000        TON 
  42  616-06451           RIPRAP, UNIFORM                                                           41.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  44  621-06559           MULCHED SEEDING, R                                                     1,396.000        SYS 
  45  621-06567           WATER                                                                      0.700        kGAL 
  46  621-06574           SODDING                                                                   83.000        SYS 
  47  621-06575           SODDING, NURSERY                                                          76.000        SYS 
  48  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  49  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -33303-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  9.000        MOS 
  51  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  52  702-51046           CONCRETE, FOUNDATION SEAL                                                 30.000        CYS 
  53  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       2.000        EACH 
  54  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               70.000        LFT 
  55  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               46.000        LFT 
  56  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   154.000        TON 
  57  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  58  723-11339           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              50.000        LFT 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 
  61  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  64  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       19.000        LFT 
  65  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          5.000        EACH 
  66  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  67  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.250        SFT 
  68  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,094.000        LFT 
  69  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                131.000        LFT 
  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 
  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -33396-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  616-02320           GEOTEXTILES                                                               56.700        SYS 
   8  616-06405           RIPRAP, REVETMENT                                                         18.700        TON 
   9  725-10196           LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT                         380.000        LFT 
  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -33398-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  725-11295           PIPE LINER, CURED-IN-PLACE, 54"                                          119.000        LFT 
   8  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
   9  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -33399-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                        2.000        EACH 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  616-02320           GEOTEXTILES                                                               30.000        SYS 
   9  616-05689           RIPRAP, CLASS 2                                                           22.000        TON 
  10  725-11295           PIPE LINER, CURED-IN-PLACE, 54"                                           80.000        LFT 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -33659-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                557.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                     1,285.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     28.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                     213.000        LFT 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,717.000        SYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               99.000        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                     299.000        CYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              563.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,652.000        SYS 
  19  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        340.000        TON 
  20  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  334.000        TON 
  21  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                              110.000        TON 
  22  402-07442           HMA BASE, TYPE C                                                         357.000        TON 
  23  402-07786           HMA BASE, TYPE D                                                         264.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  25  502-06329           PCCP, 12 IN                                                            1,794.000        SYS 
  26  503-05240           D-1 CONTRACTION JOINT                                                  1,039.000        LFT 
  27  603-06060           FENCE, FARM FIELD, RESET                                                 548.000        LFT 
  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  29  621-06560           MULCHED SEEDING, U                                                     5,539.000        SYS 
  30  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  31  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  32  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  33  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             12.000        MOS 
  34  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  35  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               381.000        LFT 
  36  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             25.000        LFT 
  37  715-05233           PIPE, TYPE 1 DEFORMED MIN AREA 3.3 SFT                                    88.000        LFT 
  38  715-07029           SAFETY METAL END SECTION 4:1,                                              2.000        EACH 
  39  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    13.000        TON 
  40  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  41  718-52610           AGGREGATE FOR UNDERDRAINS                                                 35.000        CYS 
  42  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               262.000        SYS 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,255.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  45  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         48.000        LFT 
  48  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         34.000        LFT 
  49  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.000        SFT 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -33659-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           2.000        EACH 
  51  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  52  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                     8.000        EACH 
  53  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         7.000        EACH 
  54  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
  55  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12"                                           1.000        EACH 
  56  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  57  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      790.000        LFT 
  59  805-78485           SIGNAL CABLE, 5C/14GA                                                  2,623.000        LFT 
  60  805-78490           SIGNAL CABLE, 7C/14GA                                                    109.000        LFT 
  61  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         323.000        LFT 
  62  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  63  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           2.000        EACH 
  64  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
  65  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  66  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         116.000        LFT 
  67  808-06716           LINE, REMOVE                                                             600.000        LFT 
  68  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                            3,423.000        LFT 
  69  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              595.000        LFT 
  70  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                           2,732.000        LFT 
  71  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                             150.000        LFT 
  72  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                               6.000        EACH 
  73  808-96621           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                              12.000        EACH 
  74  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN                              64.000        LFT 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -34520-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MEDIAN CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  306-08038           MILLING, ASPHALT, 4 IN                                                    81.000        SYS 
   9  401-11526           JOINT ADHESIVE                                                           380.000        LFT 
  10  605-06250           CENTER CURB, C, CONCRETE                                                  81.000        SYS 
  11  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  14  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       25.000        LFT 
  17  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               12.000        SFT 
  18  805-95933           CURB PAINTING, YELLOW                                                    364.000        LFT 
  19  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        EACH 
  20  808-06716           LINE, REMOVE                                                             200.000        LFT 
  21  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 4.000        EACH 
  22  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               200.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -34532-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT SMALL STRUCTURE PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02265           TREE, 48 IN, REMOVE                                                        2.000        EACH 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 
  10  616-02320           GEOTEXTILES                                                              714.000        SYS 
  11  616-05689           RIPRAP, CLASS 2                                                          589.000        TON 
  12  616-06405           RIPRAP, REVETMENT                                                        174.000        TON 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  15  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                18.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  17  715-05841           CONCRETE ANCHOR 60 IN                                                      2.000        EACH 
  18  715-92874           PIPE ENCASEMENT                                                           55.000        LFT 
  19  725-10198           LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT                        75.000        LFT 
  20  725-11021           LINER PIPE THERMOPLASTIC DEFORMED 13.5-16.0 SFT                           54.000        LFT 
  21  725-11288           PIPE LINER, CURED-IN-PLACE, 60"                                           90.000        LFT 
  22  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -35175-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                     11.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-06542           RELOCATE                                                                   1.000        EACH 
  11  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     1,720.000        CYS 
  13  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                     808.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,790.000        SYS 
  16  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              357.000        CYS 
  17  302-06464           SUBBASE FOR PCCP                                                          63.000        CYS 
  18  304-07490           HMA PATCHING, TYPE B                                                      16.000        TON 
  19  306-08043           MILLING, TRANSITION                                                       67.000        SYS 
  20  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              362.000        TON 
  21  402-07433           HMA SURFACE, TYPE B                                                      212.000        TON 
  22  402-07438           HMA INTERMEDIATE, TYPE B                                                 352.000        TON 
  23  402-07441           HMA BASE, TYPE B                                                         445.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  25  502-06327           PCCP, 10 IN                                                              143.000        SYS 
  26  502-06999           PCCP, 8 IN                                                               271.000        SYS 
  27  502-09531           PCCP                                                                     109.000        SYS 
  28  503-05240           D-1 CONTRACTION JOINT                                                     42.000        LFT 
  29  604-06070           SIDEWALK, CONCRETE                                                       950.000        SYS 
  30  604-07896           CURB RAMP, CONCRETE, B                                                    19.000        SYS 
  31  604-07901           CURB RAMP, CONCRETE, G                                                    76.000        SYS 
  32  604-07902           CURB RAMP, CONCRETE, H                                                    14.000        SYS 
  33  604-07903           CURB RAMP, CONCRETE, K                                                    16.000        SYS 
  34  605-06090           CURB, INTEGRAL, CONCRETE                                                 223.000        LFT 
  35  605-06120           CURB, CONCRETE                                                         2,099.000        LFT 
  36  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           7.000        LFT 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                               364.000        TON 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  39  621-06545           FERTILIZER                                                                 1.000        TON 
  40  621-06570           TOPSOIL                                                                  452.000        CYS 
  41  621-07643           TREE PROTECTION                                                           12.000        EACH 
  42  621-09867           MULCHED SEEDING,                                                       1,394.000        SYS 
  43  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             75.000        CYS 
  44  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF,                                 48.000        EACH 
  45  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       39.000        EACH 
  46  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN                             3.000        EACH 
  47  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          34.000        EACH 
  48  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      18.000        EACH 
  49  622-05654           PLANT, PERENNIAL                                                       2,334.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -35175-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  50  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  51  715-04995           LINE STOP                                                                  1.000        EACH 
  52  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               910.000        LFT 
  53  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              369.000        LFT 
  54  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              131.000        LFT 
  55  715-09883           VALVE WITH BOX                                                             1.000        EACH 
  56  715-93912           WATER MAIN, 6 IN                                                         540.000        LFT 
  57  718-52610           AGGREGATE FOR UNDERDRAINS                                                 82.000        CYS 
  58  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,231.000        SYS 
  59  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  60  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  61  720-45410           MANHOLE, C4                                                                1.000        EACH 
  62  720-90129           MANHOLE, J2                                                                1.000        EACH 
  63  720-90984           MANHOLE, C2                                                                1.000        EACH 
  64  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
  65  720-98174           INLET, B15                                                                 5.000        EACH 
  66  720-98555           INLET, C15                                                                 1.000        EACH 
  67  720-99416           CATCH BASIN, B15                                                           1.000        EACH 
  68  720-99417           CATCH BASIN, C15                                                           4.000        EACH 
  69  732-06623           SLEEVE                                                                     2.000        EACH 
  70  732-06839           TAP                                                                        1.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 
  73  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07118           BARRICADE, III-A                                                         336.000        LFT 
  76  802-03896           BOLLARD                                                                    3.000        EACH 
  77  802-03896           BOLLARD                                                                   12.000        EACH 
  78  802-03896           BOLLARD                                                                    2.000        EACH 
  79  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        121.000        LFT 
  80  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           23.250        SFT 
  81  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               60.000        SFT 
  82  805-06595           CONDUIT, PVC, 2 IN                                                       321.000        LFT 
  83  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 
  84  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             15.000        EACH 
  85  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         452.000        LFT 
  86  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      439.000        LFT 
  87  807-86905           TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC                  32.000        EACH 
  88  807-86910           CONNECTOR KIT, UNFUSED                                                    15.000        EACH 
  89  807-86915           CONNECTOR KIT, FUSED                                                      15.000        EACH 
  90  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            29.000        EACH 
  91  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 
  92  807-86930           INSULATION LINK, NON-WATERPROOFED                                         36.000        EACH 
  93  807-86935           INSULATION LINK, WATERPROOFED                                             28.000        EACH 
  94  807-87556           WIRE, THW OR TW, NO 10 COPPER STRANDED                                   370.000        LFT 
  95  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    452.000        LFT 
  96  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         624.000        LFT 
  97  808-06368           TRANSVERSE MARKING, REMOVE                                               111.000        LFT 
  98  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  60.000        LFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -35175-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  99  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  49.000        LFT 
 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 292.000        LFT 
 101  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        51.000        LFT 
 102  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        70.000        LFT 
 103  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 104  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   194.000        LFT 
 105  809-06101           FOUNDATION                                                                 6.000        EACH 
 106  809-06101           FOUNDATION                                                                 1.000        EACH 
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          CALL ORDER   : 452                                              CONTRACT ID  : RS-33613-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         149.000        SYS 
  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                            360.000        SYS 
  12  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       1,777.000        LFT 
  13  202-02279           CURB AND GUTTER, REMOVE                                                  755.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,374.000        SYS 
  15  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 
  16  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  17  202-94749           CURB, ASPHALT, REMOVE                                                    448.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                       913.000        CYS 
  19  203-02070           BORROW                                                                    40.000        CYS 
  20  203-08607           LINEAR GRADING                                                           200.000        LFT 
  21  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  22  205-06937           TEMPORARY SILT FENCE                                                   2,000.000        LFT 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,901.000        TON 
  24  302-06464           SUBBASE FOR PCCP                                                         255.000        CYS 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                              450.000        TON 
  26  304-07490           HMA PATCHING, TYPE B                                                   4,107.000        TON 
  27  306-08033           MILLING, ASPHALT, 1 IN                                                 3,820.000        SYS 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            81,207.000        SYS 
  29  306-08041           MILLING, PCCP                                                          5,330.000        SYS 
  30  306-08043           MILLING, TRANSITION                                                    3,514.000        SYS 
  31  306-08432           MILLING, APPROACH                                                      6,545.000        SYS 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,545.000        TON 
  34  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  997.000        TON 
  35  401-10258           JOINT ADHESIVE, SURFACE                                               57,500.000        LFT 
  36  402-07433           HMA SURFACE, TYPE B                                                      345.000        TON 
  37  402-07438           HMA INTERMEDIATE, TYPE B                                                 434.000        TON 
  38  402-07441           HMA BASE, TYPE B                                                         651.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 
  40  503-03489           RETROFITTED TIE BARS                                                     763.000        EACH 
  41  503-05240           D-1 CONTRACTION JOINT                                                    439.000        LFT 
  42  503-09261           PCCP STITCHING                                                            76.000        EACH 
  43  506-06333           PCCP PATCHING, FULL DEPTH                                              3,654.000        SYS 
  44  507-07479           HMA PARTIAL DEPTH PATCH                                                   91.000        TON 
  45  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            150.000        LFT 
  46  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         104,300.000        LFT 
  47  601-02241           GUARDRAIL, REMOVE                                                        322.000        LFT 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  49  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
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  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     322.000        LFT 
  51  604-07894           CURB RAMP, CONCRETE, A                                                   116.000        SYS 
  52  604-07896           CURB RAMP, CONCRETE, B                                                    33.000        SYS 
  53  604-07897           CURB RAMP, CONCRETE, C                                                    50.000        SYS 
  54  604-07900           CURB RAMP, CONCRETE, F                                                   477.000        SYS 
  55  604-07901           CURB RAMP, CONCRETE, G                                                   162.000        SYS 
  56  604-07902           CURB RAMP, CONCRETE, H                                                   421.000        SYS 
  57  604-07903           CURB RAMP, CONCRETE, K                                                   114.000        SYS 
  58  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  28.000        SYS 
  59  605-05523           CURB, HMA                                                                448.000        LFT 
  60  605-06090           CURB, INTEGRAL, CONCRETE                                               1,767.000        LFT 
  61  605-06100           CURB, INTEGRAL, C, CONCRETE                                              717.000        LFT 
  62  605-06140           CURB AND GUTTER, CONCRETE                                                 14.000        LFT 
  63  605-06150           CURB AND GUTTER, C, CONCRETE                                             741.000        LFT 
  64  605-06210           CENTER CURB, C, CONCRETE                                                 360.000        LFT 
  65  610-07487           HMA FOR APPROACHES, TYPE B                                               644.000        TON 
  66  615-06505           MONUMENT, B                                                               11.000        EACH 
  67  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  68  621-06575           SODDING, NURSERY                                                         648.000        SYS 
  69  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  70  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  72  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                32.000        MOS 
  73  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  74  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 
  75  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  76  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                  27.000        EACH 
  77  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   8.000        EACH 
  78  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 75.000        EACH 
  79  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                15.000        EACH 
  80  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  81  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      10,833.000        LFT 
  82  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,833.000        LFT 
  83  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       75.000        EACH 
  84  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     15.000        EACH 
  85  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              1,175.000        LFT 
  86  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN                     800.000        LFT 
  87  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,175.000        LFT 
  88  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 
  89  801-06645           CONSTRUCTION SIGN, B                                                      60.000        EACH 
  90  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  92  801-07118           BARRICADE, III-A                                                         400.000        LFT 
  93  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            0.750        SFT 
  94  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 
  95  805-04133           SIGNAL PEDESTAL, 12FT                                                      1.000        EACH 
  96  805-06483           CONTROLLER                                                                 6.000        EACH 
  97  805-07245           ETHERNET                                                                   5.000        EACH 
  98  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          4.000        EACH 
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  99  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    3.000        EACH 
 100  805-78370           PEDESTRIAN PUSH BUTTON                                                     1.000        EACH 
 101  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   11,420.000        LFT 
 102  805-78480           SIGNAL CABLE, 3C/14GA                                                    200.000        LFT 
 103  805-78485           SIGNAL CABLE, 5C/14GA                                                    200.000        LFT 
 104  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         400.000        LFT 
 105  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 106  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,995.000        LFT 
 107  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
 108  805-95933           CURB PAINTING, YELLOW                                                    360.000        LFT 
 109  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         240.000        LFT 
 110  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         360.000        LFT 
 111  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,840.000        LFT 
 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,855.000        LFT 
 113  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                2,350.000        LFT 
 114  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 115  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               500.000        LFT 
 116  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              17,775.000        LFT 
 117  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       750.000        LFT 
 118  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,050.000        LFT 
 119  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,175.000        LFT 
 120  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,377.000        LFT 
 121  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  75.000        EACH 
 122  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  15.000        EACH 
 123  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 124  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      100.000        EACH 
 125  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
 126  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
 127  604-92237           HAND RAIL, STEEL                                                          52.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         142.900        SYS 
  11  202-02272           PAVED SIDE DITCH, REMOVE                                                  60.000        LFT 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                        96.000        CYS 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                           59.300        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                      41.000        CYS 
  17  306-08043           MILLING, TRANSITION                                                      800.000        SYS 
  18  401-10258           JOINT ADHESIVE, SURFACE                                                  240.000        LFT 
  19  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               88.000        TON 
  20  406-05521           ASPHALT FOR TACK COAT                                                    800.000        SYS 
  21  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  22  601-02241           GUARDRAIL, REMOVE                                                        400.000        LFT 
  23  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     150.000        LFT 
  24  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               4.000        EACH 
  25  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  26  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                245.800        SYS 
  27  616-02320           GEOTEXTILES                                                              305.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                        106.700        TON 
  29  621-06574           SODDING                                                                  106.700        SYS 
  30  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN OR UNDER                         34.000        EACH 
  31  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  32  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  33  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  34  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                18.000        MOS 
  35  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  36  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         136.000        LFT 
  37  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  38  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        952.000        LFT 
  39  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 35.600        CYS 
  40  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,152.000        LBS 
  41  703-06029           REINFORCING BARS, EPOXY COATED                                       122,756.000        LBS 
  42  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              435.700        CYS 
  43  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  44  706-09962           RAILING, CONCRETE, PF-1                                                  472.000        LFT 
  45  706-11404           RAILING, STEEL, PF-1                                                     490.000        LFT 
  46  707-07605           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 48 IN                   932.000        LFT 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  715-05407           PIPE, END BENT DRAIN, 6 IN                                               134.000        LFT 
  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
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  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  51  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  54  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,030.000        LFT 
  55  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,030.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       149.000        CYS 
  10  203-02020           EXCAVATION, UNCLASSIFIED                                                 242.000        CYS 
  11  203-51223           EXCAVATION, WATERWAY                                                   2,790.000        CYS 
  12  205-06936           TEMPORARY SEDIMENT TRAP                                                   80.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,550.000        LFT 
  14  206-51220           EXCAVATION, WET                                                          160.000        CYS 
  15  206-51817           SHEET PILING, STEEL                                                    2,867.000        SFT 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                              394.000        SYS 
  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           55.000        CYS 
  18  302-07455           DENSE GRADED SUBBASE                                                      31.500        CYS 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              213.000        TON 
  20  306-08042           MILLING, SCARIFICATION/PROFILE                                        49,502.000        SYS 
  21  402-07432           HMA SURFACE, TYPE A                                                       15.000        TON 
  22  402-07433           HMA SURFACE, TYPE B                                                      318.000        TON 
  23  402-07435           HMA INTERMEDIATE, TYPE A                                                  27.000        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                 433.000        TON 
  25  402-07441           HMA BASE, TYPE B                                                          48.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 
  27  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  28  601-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 
  31  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                190.000        SYS 
  33  610-07486           HMA FOR APPROACHES, TYPE A                                                42.000        TON 
  34  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  35  615-06505           MONUMENT, B                                                                2.000        EACH 
  36  616-02320           GEOTEXTILES                                                              991.000        SYS 
  37  616-06405           RIPRAP, REVETMENT                                                        775.000        TON 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  39  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    4,000.000        SYS 
  40  621-06567           WATER                                                                     11.000        kGAL 
  41  621-06575           SODDING, NURSERY                                                       2,584.000        SYS 
  42  628-09403           FIELD OFFICE, C                                                            9.000        MOS 
  43  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 
  44  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           209.000        LFT 
  45  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               3.000        EACH 
  46  701-09739           PILE SHOE, HP 12 X 53                                                     34.000        EACH 
  47  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,895.000        LFT 
  48  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 64.000        CYS 
  49  702-51015           CONCRETE, B, FOOTINGS                                                     63.500        CYS 
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  50  703-06028           REINFORCING BARS                                                      26,585.000        LBS 
  51  703-06029           REINFORCING BARS, EPOXY COATED                                        87,639.000        LBS 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              274.000        CYS 
  53  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  54  706-51020           RAILING, CONCRETE, C                                                      33.000        CYS 
  55  707-07605           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 48 IN                   847.500        LFT 
  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  57  715-05407           PIPE, END BENT DRAIN, 6 IN                                               152.000        LFT 
  58  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  61  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  64  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  65  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         39.000        LFT 
  66  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 
  67  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  68  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           15.500        SFT 
  69  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                9.000        SFT 
  70  804-06770           DELINEATOR POST                                                           12.000        EACH 
  71  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,004.000        LFT 
  72  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,000.000        LFT 
  73  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,600.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
   8  711-90114           JACKING AND SUPPORTING SUPERSTRUCTURE                                 LUMP              LUMP 
   9  722-09456           POLYMERIC OVERLAY SYSTEM                                                 572.700        SYS 
  10  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
  11  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      500.000        SFT 
  12  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    48.000        LFT 
  13  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  14  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  17  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                493.500        LFT 
  18  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               493.500        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
   8  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
   9  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  10  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  12  801-06710           FLASHING ARROW SIGN                                                       15.000        DAY 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   188.900        LFT 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,600.000        SFT 
  13  203-02000           EXCAVATION, COMMON                                                     1,013.000        CYS 
  14  203-02070           BORROW                                                                 2,553.100        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                     446.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          23.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     44.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,640.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     161.000        CYS 
  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,522.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            503.000        SYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                          152.000        CYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              117.400        CYS 
  25  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              226.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,390.000        TON 
  27  302-07455           DENSE GRADED SUBBASE                                                      29.400        CYS 
  28  402-07432           HMA SURFACE, TYPE A                                                      236.500        TON 
  29  402-07435           HMA INTERMEDIATE, TYPE A                                                 393.200        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  31  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             4.000        EACH 
  32  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  33  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     163.000        LFT 
  35  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  36  604-05528           HMA FOR SIDEWALK                                                          40.000        TON 
  37  604-06070           SIDEWALK, CONCRETE                                                        30.000        SYS 
  38  604-07901           CURB RAMP, CONCRETE, G                                                    11.000        SYS 
  39  605-06140           CURB AND GUTTER, CONCRETE                                                267.000        LFT 
  40  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               176.300        SYS 
  41  610-07486           HMA FOR APPROACHES, TYPE A                                               111.000        TON 
  42  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 
  43  615-06505           MONUMENT, B                                                                8.000        EACH 
  44  616-02320           GEOTEXTILES                                                            1,513.000        SYS 
  45  616-05688           RIPRAP, CLASS 1                                                        1,055.000        TON 
  46  616-06425           RIPRAP, GROUTED, 12 IN                                                    67.000        SYS 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  48  621-06559           MULCHED SEEDING, R                                                     2,730.000        SYS 
  49  621-06575           SODDING, NURSERY                                                       1,510.000        SYS 
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  50  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      50.000        EACH 
  51  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  53  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  54  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           147.000        LFT 
  55  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  56  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,117.000        LFT 
  57  701-95782           PILE, STEEL H, HP 12 X 84                                                363.500        LFT 
  58  702-90915           CONCRETE, CLASS A                                                         22.700        CYS 
  59  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 84.900        CYS 
  60  703-06028           REINFORCING BARS                                                         194.000        LBS 
  61  703-06029           REINFORCING BARS, EPOXY COATED                                        79,251.000        LBS 
  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              210.800        CYS 
  63  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
  64  706-51020           RAILING, CONCRETE, C                                                      34.600        CYS 
  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  66  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  67  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              232.000        LFT 
  68  715-05407           PIPE, END BENT DRAIN, 6 IN                                                75.000        LFT 
  69  720-45030           INLET, E7                                                                  1.000        EACH 
  70  720-98174           INLET, B15                                                                 1.000        EACH 
  71  720-98555           INLET, C15                                                                 1.000        EACH 
  72  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
  75  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  801-07118           BARRICADE, III-A                                                         192.000        LFT 
  78  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  79  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               29.400        SFT 
  80  802-76055           SIGN POST, A                                                              76.000        LFT 
  81  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,670.000        LFT 
  82  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,056.000        LFT 
  83  808-06726           TRANSVERSE MARKING, PAINT,                                                82.000        LFT 
  84  808-75100           TRANSVERSE MARKING, PAINT,                                               170.000        LFT 



 
 


