

SCHEDULE OF PAY ITEMS

PAGE 1

CALL ORDER : 180

CONTRACT ID : IR-35204-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS		
1 105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2 109-08359	LIQUIDATED DAMAGES	1.000	DOL
3 109-08360	CONTRACT LIENS	1.000	DOL
4 109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5 109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6 109-11362	QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION	1.000	DOL
7 110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8 201-06587	CLEARING AND GRUBBING	21.500	ACRE
9 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
10 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
11 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
12 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
13 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
14 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
15 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
16 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
17 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
18 205-09952	DESIGN BUILD EROSION AND SEDIMENT CONTROL	LUMP	LUMP
19 621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	10.000	EACH
20 621-06557	SEED MIXTURE, T	3,276.000	LBS
21 621-06565	MULCHING MATERIAL	44.000	TON
22 628-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
23 628-09403	FIELD OFFICE, C	9.000	MOS
24 628-11068	CELLULAR TELEPHONE/RADIO	1.000	EACH
25 628-11069	CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES	9.000	MOS
26 713-04858	TEMPORARY BRIDGE	LUMP	LUMP
27 801-06640	CONSTRUCTION SIGN, A	19.000	EACH
28 801-06645	CONSTRUCTION SIGN, B	10.000	EACH
29 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

CALL ORDER : 190

CONTRACT ID : IR-35205-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS		
1 105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2 109-08359	LIQUIDATED DAMAGES	1.000	DOL
3 109-08360	CONTRACT LIENS	1.000	DOL
4 109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5 109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6 109-11362	QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION	1.000	DOL
7 110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8 201-06587	CLEARING AND GRUBBING	48.300	ACRE
9 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
10 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
11 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
12 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
13 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
14 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
15 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
16 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
17 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
18 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
19 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
20 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
21 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
22 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
23 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
24 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
25 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
26 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
27 202-03000	HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
28 205-09952	DESIGN BUILD EROSION AND SEDIMENT CONTROL	LUMP	LUMP
29 621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	10.000	EACH
30 621-06557	SEED MIXTURE, T	7,250.000	LBS
31 621-06565	MULCHING MATERIAL	97.000	TON
32 628-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
33 628-09403	FIELD OFFICE, C	9.000	MOS
34 628-11068	CELLULAR TELEPHONE/RADIO	1.000	EACH
35 628-11069	CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES	9.000	MOS
36 713-04858	TEMPORARY BRIDGE	LUMP	LUMP
37 801-03290	CONSTRUCTION SIGN, C	15.000	EACH
38 801-06640	CONSTRUCTION SIGN, A	30.000	EACH
39 801-06645	CONSTRUCTION SIGN, B	15.000	EACH
40 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

CALL ORDER : 380

CONTRACT ID : R -35075-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BIKE/PEDESTRAIN FACILITIES		
1 105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2 109-08359	LIQUIDATED DAMAGES	1.000	DOL
3 109-08360	CONTRACT LIENS	1.000	DOL
4 109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5 109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6 109-09489	PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7 110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8 201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
9 202-02240	PAVEMENT REMOVAL	741.000	m2
10 203-02000	EXCAVATION, COMMON	2,466.000	m3
11 203-02070	BORROW	411.000	m3
12 205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	57.400	Mg
13 205-06933	TEMP DITCH INLET PROTECTION	9.000	EACH
14 205-06937	TEMPORARY SILT FENCE	2,482.000	m
15 205-09543	NO 2 STONE	40.000	Mg
16 207-08266	SUBGRADE TREATMENT, TYPE III	9,091.200	m2
17 211-09264	STRUCTURAL BACKFILL, TYPE 1	130.000	m3
18 211-09266	STRUCTURAL BACKFILL, TYPE 3	1,600.000	m3
19 301-07448	COMPACTED AGGREGATE, NO. 53, BASE	4,047.000	Mg
20 402-07432	HMA SURFACE, TYPE A	901.000	Mg
21 402-07435	HMA INTERMEDIATE, TYPE A	1,801.000	Mg
22 406-05520	ASPHALT FOR TACK COAT	0.400	Mg
23 601-03667	RAILING, ORNAMENTAL	28.900	m
24 603-93373	FENCE, PEDESTRIAN	30.000	m
25 604-04452	LIMESTONE	0.400	m3
26 604-04452	LIMESTONE	1.700	m3
27 604-04452	LIMESTONE	1.600	m3
28 604-06070	SIDEWALK, CONCRETE	49.700	m2
29 604-06070	SIDEWALK, CONCRETE	9.800	m2
30 604-07894	CURB RAMP, CONCRETE, A	10.700	m2
31 604-07896	CURB RAMP, CONCRETE, B	6.000	m2
32 604-07899	CURB RAMP, CONCRETE, E	20.000	m2
33 604-07900	CURB RAMP, CONCRETE, F	16.700	m2
34 604-07903	CURB RAMP, CONCRETE, K	6.000	m2
35 605-06090	CURB, INTEGRAL, CONCRETE	28.300	m
36 605-06090	CURB, INTEGRAL, CONCRETE	6.200	m
37 605-06120	CURB, CONCRETE	346.200	m
38 605-06120	CURB, CONCRETE	30.000	m
39 610-07486	HMA FOR APPROACHES, TYPE A	133.000	Mg
40 610-08446	PCCP FOR APPROACHES, 150 mm	100.400	m2
41 610-08510	PCCP FOR APPROACHES,	284.000	m2
42 611-03671	TRASH RECEPTACLE	3.000	EACH
43 615-06496	PARKING BARRIER	38.000	EACH
44 616-02320	GEOTEXTILES	163.000	m2
45 616-06405	RIPRAP, REVETMENT	126.800	Mg
46 621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
47 621-01935	SEED MIXTURE, A	248.000	kg
48 621-02318	SEED MIXTURE, PRAIRIE GRASS	2.500	kg
49 621-02318	SEED MIXTURE, PRAIRIE GRASS	3.500	kg

CALL ORDER : 380

CONTRACT ID : R -35075-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BIKE/PEDESTRAIN FACILITIES		
50	621-02770 EROSION CONTROL BLANKET	587.400	m2
51	621-04316 SPADE EDGE	61.000	m
52	621-06545 FERTILIZER	1.000	Mg
53	621-06554 SEED MIXTURE, U	36.960	kg
54	621-06565 MULCHING MATERIAL	4.800	Mg
55	621-06570 TOPSOIL	899.300	m3
56	621-98038 MULCH, HARDWOOD SHREDDED BARK	83.600	m3
57	622-05638 PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER	498.000	EACH
58	622-05639 PLANT, DECIDUOUS SHRUB, 450 TO 600 mm	266.000	EACH
59	622-05640 PLANT, DECIDUOUS SHRUB, 600 TO 900 mm	6.000	EACH
60	622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 3000 mm	3.000	EACH
61	622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, 63 TO 88 mm	11.000	EACH
62	622-05654 PLANT, PERENNIAL	1,648.000	EACH
63	622-05654 PLANT, PERENNIAL	5,893.000	EACH
64	628-09402 FIELD OFFICE, B	12.000	MOS
65	702-51015 CONCRETE, B, FOOTINGS	7.700	m3
66	702-90915 CONCRETE, CLASS A	18.900	m3
67	703-06028 REINFORCING BARS	1,567.400	kg
68	706-04683 RAILING,	822.000	m
69	706-04683 RAILING,	155.000	m
70	712-03812 BENCH	12.000	EACH
71	715-05116 PIPE, TYPE 1 CIRCULAR 200 mm	8.400	m
72	715-05118 PIPE, TYPE 1 CIRCULAR 300 mm	51.400	m
73	715-05119 PIPE, TYPE 1 CIRCULAR 375 mm	4.900	m
74	715-46000 PIPE END SECTION, 300 mm	8.000	EACH
75	715-46005 PIPE END SECTION, 375 mm	1.000	EACH
76	720-44000 CASTING, ADJUST TO GRADE	6.000	EACH
77	720-45275 PIPE CATCH BASIN, 600 mm	7.000	EACH
78	732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT	583.000	m2
79	732-08421 MODULAR BLOCK WALL ERECTION	583.000	m2
80	801-06203 TEMPORARY PAVEMENT MARKING, 100 mm	300.000	m
81	801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE	6.000	EACH
82	801-06640 CONSTRUCTION SIGN, A	12.000	EACH
83	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
84	802-03896 BOLLARD	3.000	EACH
85	802-03896 BOLLARD	35.000	EACH
86	802-04314 SIGN	2.000	EACH
87	802-04314 SIGN	1.000	EACH
88	802-04314 SIGN	3.000	EACH
89	802-04314 SIGN	5.000	EACH
90	802-04314 SIGN	20.000	EACH
91	802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE	46.300	m
92	802-09840 SIGN, SHEET, WITH LEGEND 2.54mm THICKNESS	0.600	m2
93	805-05405 SIGNAL PEDESTAL, 1.2 m	1.000	EACH
94	805-78467 SIGNAL CABLE, 3C 8GA	12.400	m
95	805-78900 PEDESTAL FOUNDATION, A	1.000	EACH
96	807-06595 CONDUIT, PVC, 50 mm	6.300	m
97	808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm	112.000	m
98	808-06713 LINE, PAINT, SOLID, WHITE, 100 mm	93.000	m

SCHEDULE OF PAY ITEMS

PAGE 5

CALL ORDER : 380

CONTRACT ID : R -35075-A

ITEM NO.		DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		BIKE/PEDESTRAIN FACILITIES		
99	808-09314	LINE, PAINT, SOLID, BLUE, 100 mm	2,302.400	m