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          CALL ORDER   : 135                                              CONTRACT ID  : IR-34269-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       500.000        CYS 
  10  205-06934           TEMPORARY MULCH                                                            1.300        TON 
  11  205-09543           NO 2 STONE                                                               150.000        TON 
  12  206-09387           TURBIDITY CURTAIN                                                        580.000        LFT 
  13  616-07210           FIBER ROLL                                                               600.000        LFT 
  14  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  15  621-02770           EROSION CONTROL BLANKET                                                  665.000        SYS 
  16  621-04258           SEED MIXTURE                                                             135.900        LBS 
  17  621-04258           SEED MIXTURE                                                               7.300        LBS 
  18  621-04258           SEED MIXTURE                                                             846.000        LBS 
  19  621-06545           FERTILIZER                                                                10.360        TON 
  20  621-06557           SEED MIXTURE, T                                                           75.000        LBS 
  21  621-06565           MULCHING MATERIAL                                                          1.600        TON 
  22  622-10003           LIVE PLANT STAKING                                                       774.000        EACH 
  23  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 22.000        EACH 
  24  622-91786           SEEDLING                                                               4,272.000        EACH 
  25  622-91786           SEEDLING                                                              15,616.000        EACH 
  26  622-98200           SIGN, DO NOT DISTURB                                                      16.000        EACH 
  27  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  28  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  29  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  30  628-11069           CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES                         18.000        MOS 
  31  804-06770           DELINEATOR POST                                                          116.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -29312-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       800.000        CYS 
  11  203-02070           BORROW                                                                   872.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                       8.000        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                     289.000        LFT 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             67.000        SYS 
  15  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,446.000        SYS 
  16  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              245.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        385.500        TON 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                               40.200        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                94.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                       96.000        SYS 
  21  402-07433           HMA SURFACE, TYPE B                                                      119.200        TON 
  22  402-07438           HMA INTERMEDIATE, TYPE B                                                 174.800        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     187.500        LFT 
  26  610-07487           HMA FOR APPROACHES, TYPE B                                                19.000        TON 
  27  615-06490           RIGHT OF WAY MARKER                                                        7.000        EACH 
  28  615-06505           MONUMENT, B                                                                2.000        EACH 
  29  616-02320           GEOTEXTILES                                                              451.000        SYS 
  30  616-05688           RIPRAP, CLASS 1                                                           59.000        TON 
  31  616-06405           RIPRAP, REVETMENT                                                        170.000        TON 
  32  616-06451           RIPRAP, UNIFORM                                                           54.000        TON 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  34  621-02770           EROSION CONTROL BLANKET                                                  659.000        SYS 
  35  621-06559           MULCHED SEEDING, R                                                     1,750.000        SYS 
  36  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  37  702-44240           CONCRETE, A, STRUCTURES                                                   37.900        CYS 
  38  702-51015           CONCRETE, B, FOOTINGS                                                     33.200        CYS 
  39  703-06029           REINFORCING BARS, EPOXY COATED                                        10,459.000        LBS 
  40  715-08142           PIPE, TYPE 1 DEFORMED MIN AREA 54 SFT                                     52.000        LFT 
  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  44  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  45  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  46  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 900.000        LFT 
  48  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 900.000        LFT 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -29664-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-07846           TREE                                                                       4.000        EACH 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                810.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                     9,303.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   3,467.000        LFT 
  13  205-09543           NO 2 STONE                                                               212.600        TON 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      30.000        CYS 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         13,769.000        SYS 
  16  210-04181           BICYCLE RACK                                                               2.000        EACH 
  17  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                3.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,666.000        TON 
  19  302-06464           SUBBASE FOR PCCP                                                         110.000        CYS 
  20  402-07432           HMA SURFACE, TYPE A                                                      850.000        TON 
  21  402-07435           HMA INTERMEDIATE, TYPE A                                               1,462.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                      3.010        TON 
  23  502-06627           PCCP, 6 IN                                                               417.000        SYS 
  24  502-06999           PCCP, 8 IN                                                                83.000        SYS 
  25  601-03871           RAILING, WOOD, END TREATMENT                                               8.000        EACH 
  26  603-06040           FENCE, FARM FIELD, 47 IN                                                 702.000        LFT 
  27  603-06060           FENCE, FARM FIELD, RESET                                                  83.000        LFT 
  28  603-92230           FENCE, CHAIN LINK, SECURITY, 72 IN                                       140.000        LFT 
  29  604-06070           SIDEWALK, CONCRETE                                                        90.000        SYS 
  30  604-07894           CURB RAMP, CONCRETE, A                                                    96.000        SYS 
  31  605-06120           CURB, CONCRETE                                                           377.000        LFT 
  32  615-97672           TRASH RECEPTACLE                                                           1.000        EACH 
  33  616-02320           GEOTEXTILES                                                              390.000        SYS 
  34  616-06405           RIPRAP, REVETMENT                                                        180.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  36  621-01935           SEED MIXTURE, A                                                        1,320.000        LBS 
  37  621-02770           EROSION CONTROL BLANKET                                                4,849.000        SYS 
  38  621-06545           FERTILIZER                                                                 1.500        TON 
  39  621-06565           MULCHING MATERIAL                                                          6.500        TON 
  40  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  41  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        986.000        LFT 
  42  701-09679           CONICAL PILE TIP, 14 IN                                                   14.000        EACH 
  43  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 19.500        CYS 
  44  703-06028           REINFORCING BARS                                                      30,841.000        LBS 
  45  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              125.300        CYS 
  46  706-04683           RAILING,                                                                 638.000        LFT 
  47  706-04683           RAILING,                                                                 130.000        LFT 
  48  706-04683           RAILING,                                                                 356.000        LFT 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 4 
 
          CALL ORDER   : 191                                              CONTRACT ID  : R -29664-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  51  711-92500           ANCHOR ROD                                                                24.000        EACH 
  52  711-92500           ANCHOR ROD                                                               324.000        EACH 
  53  712-03812           BENCH                                                                      2.000        EACH 
  54  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               97.000        LFT 
  55  715-46000           PIPE END SECTION, DIA 12"                                                  8.000        EACH 
  56  732-06623           SLEEVE                                                                    10.000        EACH 
  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       90.000        LFT 
  61  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           59.750        SFT 
  62  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               43.250        SFT 
  63  802-97428           SIGN POST, TUBULAR                                                        96.250        LFT 
  64  808-06609           PAVEMENT MESSAGE MARKING,                                                  4.000        EACH 
  65  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 108.000        LFT 
  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          290.000        LFT 
  67  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           280.000        LFT 
  68  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -31768-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  11  201-02245           TREE, 6 IN, REMOVE                                                         5.000        EACH 
  12  201-02250           TREE, 10 IN, REMOVE                                                       12.000        EACH 
  13  201-02255           TREE, 18 IN, REMOVE                                                        4.000        EACH 
  14  201-02260           TREE, 30 IN, REMOVE                                                        8.000        EACH 
  15  201-02270           TREE, 60 IN, REMOVE                                                        1.000        EACH 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-04791           PARKING BARRIER, REMOVE                                                    2.000        EACH 
  18  202-91840           FENCE, CHAIN LINK, REMOVE                                                200.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                     8,592.000        CYS 
  20  203-02070           BORROW                                                                 1,457.000        CYS 
  21  203-08607           LINEAR GRADING                                                           253.000        LFT 
  22  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       7.000        EACH 
  23  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                   9,973.000        LFT 
  25  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          18,629.000        SYS 
  26  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,196.000        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,320.000        SYS 
  28  210-04181           BICYCLE RACK                                                               3.000        EACH 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,920.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,751.000        TON 
  31  303-07449           COMPACTED AGGREGATE, NO. 73                                                3.000        TON 
  32  304-07489           HMA PATCHING, TYPE A                                                      37.000        TON 
  33  306-08043           MILLING, TRANSITION                                                      595.000        SYS 
  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        702.000        TON 
  35  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,167.000        TON 
  36  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,886.000        TON 
  37  402-07432           HMA SURFACE, TYPE A                                                      314.000        TON 
  38  402-07435           HMA INTERMEDIATE, TYPE A                                                 628.000        TON 
  39  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                             20.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                      7.440        TON 
  41  502-05402           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS                                   130.000        SYS 
  42  502-09531           PCCP                                                                   3,241.000        SYS 
  43  601-04793           GUARDRAIL                                                                453.000        LFT 
  44  601-06035           GUARDRAIL, RESET                                                          15.000        LFT 
  45  601-91147           GUARDRAIL END TREATMENT, RESET                                             1.000        EACH 
  46  604-06070           SIDEWALK, CONCRETE                                                     1,493.000        SYS 
  47  604-06070           SIDEWALK, CONCRETE                                                         7.000        SYS 
  48  604-07894           CURB RAMP, CONCRETE, A                                                    16.000        SYS 
  49  604-07897           CURB RAMP, CONCRETE, C                                                     8.000        SYS 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -31768-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  604-07899           CURB RAMP, CONCRETE, E                                                    10.000        SYS 
  51  604-07900           CURB RAMP, CONCRETE, F                                                    49.000        SYS 
  52  604-07902           CURB RAMP, CONCRETE, H                                                    34.000        SYS 
  53  604-07903           CURB RAMP, CONCRETE, K                                                    23.000        SYS 
  54  604-95344           HAND RAIL, PEDESTRIAN                                                    286.000        LFT 
  55  605-06120           CURB, CONCRETE                                                           778.000        LFT 
  56  605-06140           CURB AND GUTTER, CONCRETE                                              5,075.000        LFT 
  57  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      143.000        LFT 
  58  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     957.000        LFT 
  59  610-07487           HMA FOR APPROACHES, TYPE B                                               397.000        TON 
  60  610-08446           PCCP FOR APPROACHES, 6 IN                                                562.000        SYS 
  61  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,196.000        SYS 
  62  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  63  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  64  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  65  615-11537           PARKING BARRIER, CONCRETE                                                 25.000        EACH 
  66  615-97768           PARKING BARRIER, RESET                                                     2.000        EACH 
  67  616-02320           GEOTEXTILES                                                              407.000        SYS 
  68  616-05688           RIPRAP, CLASS 1                                                           88.000        TON 
  69  616-06405           RIPRAP, REVETMENT                                                        215.000        TON 
  70  616-06451           RIPRAP, UNIFORM                                                           56.000        TON 
  71  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  72  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,983.000        SYS 
  73  621-02770           EROSION CONTROL BLANKET                                                  220.000        SYS 
  74  621-06545           FERTILIZER                                                                 1.100        TON 
  75  621-06554           SEED MIXTURE, U                                                          406.000        LBS 
  76  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  77  621-06567           WATER                                                                     55.000        kGAL 
  78  621-06574           SODDING                                                                  610.000        SYS 
  79  621-06575           SODDING, NURSERY                                                      14,525.000        SYS 
  80  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             13.000        CYS 
  81  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      24.000        EACH 
  82  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  83  702-51015           CONCRETE, B, FOOTINGS                                                      6.400        CYS 
  84  703-06029           REINFORCING BARS, EPOXY COATED                                         1,208.000        LBS 
  85  706-04683           RAILING,                                                                  24.000        LFT 
  86  712-03812           BENCH                                                                      2.000        EACH 
  87  712-06852           BOARDWALK                                                                168.000        SFT 
  88  715-01902           WATER SERVICE LINE 2 IN                                                   88.000        LFT 
  89  715-04596           WATER SERVICE                                                              1.000        EACH 
  90  715-04855           PIPE END SECTION DIA 42"                                                   2.000        EACH 
  91  715-04964           WATER MAIN                                                               425.000        LFT 
  92  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              476.000        LFT 
  93  715-05127           PIPE, TYPE 1 CIRCULAR 42 IN                                               80.000        LFT 
  94  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,422.000        LFT 
  95  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              359.000        LFT 
  96  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              113.000        LFT 
  97  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              143.000        LFT 
  98  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               37.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -31768-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  99  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               54.000        LFT 
 100  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               25.000        LFT 
 101  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                73.000        LFT 
 102  715-05342           PIPE, TYPE 2 DEFORMED MIN AREA 10.22 SFT                                   8.000        LFT 
 103  715-05595           PIPE EXTENSION, CIRCULAR 15 IN                                            44.000        LFT 
 104  715-05597           PIPE EXTENSION, CIRCULAR 24 IN                                            29.000        LFT 
 105  715-05757           PIPE EXTENSION, CIRCULAR 36 IN                                            55.000        LFT 
 106  715-07107           PIPE END SECTION, MIN AREA 11.6 SFT                                        1.000        EACH 
 107  715-07730           PIPE, RCP, III, DO.3=75, 18 IN                                            86.000        LFT 
 108  715-07731           PIPE, RCP, III, DO.3=75, 24 IN                                             5.000        LFT 
 109  715-08071           PIPE, RCP, III, DO.3=75, 12 IN.                                           54.000        LFT 
 110  715-09064           VIDEO INSPECTION FOR PIPE                                              2,513.000        LFT 
 111  715-09883           VALVE WITH BOX                                                             1.000        EACH 
 112  715-09883           VALVE WITH BOX                                                             1.000        EACH 
 113  715-46000           PIPE END SECTION, DIA 12"                                                  5.000        EACH 
 114  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 
 115  715-46010           PIPE END SECTION, DIA 18"                                                  8.000        EACH 
 116  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 
 117  715-46030           PIPE END SECTION, DIA 30"                                                  4.000        EACH 
 118  715-46040           PIPE END SECTION, DIA 36"                                                  1.000        EACH 
 119  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                           425.000        LFT 
 120  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
 121  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
 122  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
 123  720-45030           INLET, E7                                                                  2.000        EACH 
 124  720-45035           INLET, F7                                                                  2.000        EACH 
 125  720-45040           INLET, G7                                                                  2.000        EACH 
 126  720-45042           INLET, HA5                                                                 2.000        EACH 
 127  720-45045           INLET, J10                                                                 1.000        EACH 
 128  720-45370           PIPE CATCH BASIN, 18 IN, MODIFIED                                          1.000        EACH 
 129  720-90129           MANHOLE, J2                                                                1.000        EACH 
 130  720-90349           MANHOLE, C8                                                                4.000        EACH 
 131  720-94612           MANHOLE, K4                                                                1.000        EACH 
 132  720-95335           MANHOLE, M4                                                                1.000        EACH 
 133  720-95422           MANHOLE, J4                                                                1.000        EACH 
 134  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
 135  720-98174           INLET, B15                                                                14.000        EACH 
 136  720-98555           INLET, C15                                                                17.000        EACH 
 137  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 138  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 139  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 140  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 141  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
 142  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 143  801-07118           BARRICADE, III-A                                                          48.000        LFT 
 144  801-07119           BARRICADE, III-B                                                         120.000        LFT 
 145  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
 146  802-03866           MILE MARKER                                                                5.000        EACH 
 147  802-03896           BOLLARD                                                                   14.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -31768-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
 148  802-03896           BOLLARD                                                                    7.000        EACH 
 149  802-04314           SIGN                                                                       1.000        EACH 
 150  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        493.000        LFT 
 151  802-07060           SIGN, SHEET, RELOCATE                                                     12.000        EACH 
 152  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          233.300        SFT 
 153  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         430.000        LFT 
 154  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 188.000        LFT 
 155  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                2,364.000        LFT 
 156  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              10,077.000        LFT 
 157  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       240.000        LFT 
 158  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       168.000        LFT 
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          CALL ORDER   : 215                                              CONTRACT ID  : R -31906-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02859           GRATED BOX END SECTION, REMOVE                                             3.000        EACH 
   9  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,920.000        SYS 
  10  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               12.000        CYS 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              191.200        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            10,420.000        SYS 
  13  402-07784           HMA SURFACE, TYPE D                                                    1,183.000        TON 
  14  402-07785           HMA INTERMEDIATE, TYPE D                                                 650.000        TON 
  15  402-07786           HMA BASE, TYPE D                                                         970.000        TON 
  16  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  17  503-03489           RETROFITTED TIE BARS                                                     125.000        EACH 
  18  503-05240           D-1 CONTRACTION JOINT                                                  5,210.000        LFT 
  19  506-06333           PCCP PATCHING, FULL DEPTH                                             10,430.000        SYS 
  20  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,000.000        SYS 
  21  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  22  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        1,670.000        LFT 
  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  24  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            340.000        LFT 
  25  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              564.000        LFT 
  26  715-05595           PIPE EXTENSION, CIRCULAR 15 IN                                           444.000        LFT 
  27  715-97686           GRATED BOX END SECTION II, 10:1 DIA 15"                                    3.000        EACH 
  28  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                7,815.000        LFT 
  29  718-06526           HMA FOR UNDERDRAINS                                                      458.000        TON 
  30  718-06531           OUTLET PROTECTOR, 3                                                       21.000        EACH 
  31  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       7,815.000        LFT 
  32  718-52610           AGGREGATE FOR UNDERDRAINS                                                267.000        CYS 
  33  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,037.000        SYS 
  34  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                      29.000        EACH 
  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           42,010.000        LFT 
  37  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            5,380.000        LFT 
  38  801-06710           FLASHING ARROW SIGN                                                       75.000        DAY 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  41  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      8,820.000        LFT 
  42  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              650.000        LFT 
  43  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  44  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  45  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       2,210.000        LFT 
  46  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        8,820.000        LFT 
  47  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       8,820.000        LFT 
  48  808-06716           LINE, REMOVE                                                          10,990.000        LFT 
  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              195.000        EACH 
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          CALL ORDER   : 215                                              CONTRACT ID  : R -31906-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      195.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -33356-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                  45.000        LFT 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   221.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                     4,737.000        CYS 
  12  203-02100           EXCAVATION, PEAT                                                          36.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.900        TON 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  15  205-06934           TEMPORARY MULCH                                                            3.390        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   8,454.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,308.000        SYS 
  19  210-97671           PICNIC TABLE                                                               2.000        EACH 
  20  211-02050           B BORROW                                                                  96.000        CYS 
  21  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              485.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,730.000        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                      21.000        TON 
  24  402-07432           HMA SURFACE, TYPE A                                                      472.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 816.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  27  502-06627           PCCP, 6 IN                                                               154.000        SYS 
  28  603-03692           FENCE, WOOD,                                                             768.000        LFT 
  29  604-06070           SIDEWALK, CONCRETE                                                        82.000        SYS 
  30  604-07903           CURB RAMP, CONCRETE, K                                                    22.000        SYS 
  31  605-06120           CURB, CONCRETE                                                           126.000        LFT 
  32  605-06140           CURB AND GUTTER, CONCRETE                                                 95.000        LFT 
  33  607-06365           PAVED SIDE DITCH, G                                                       10.000        LFT 
  34  610-08446           PCCP FOR APPROACHES, 6 IN                                                 64.000        SYS 
  35  616-02320           GEOTEXTILES                                                                8.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                          6.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  38  621-01935           SEED MIXTURE, A                                                          647.000        LBS 
  39  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    8,175.000        SYS 
  40  621-02770           EROSION CONTROL BLANKET                                                  949.000        SYS 
  41  621-06545           FERTILIZER                                                                 0.700        TON 
  42  621-06565           MULCHING MATERIAL                                                          3.400        TON 
  43  621-06574           SODDING                                                                    5.000        SYS 
  44  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       40.000        EACH 
  45  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN                            30.000        EACH 
  46  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          20.000        EACH 
  47  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  48  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               36.000        LFT 
  49  720-45035           INLET, F7                                                                  1.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -33356-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  732-08419           MODULAR BLOCK WALL                                                       162.000        SYS 
  51  732-08421           MODULAR BLOCK WALL ERECTION                                              162.000        SYS 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07119           BARRICADE, III-B                                                          80.000        LFT 
  54  802-03896           BOLLARD                                                                    7.000        EACH 
  55  802-04314           SIGN                                                                       7.000        EACH 
  56  802-04314           SIGN                                                                       7.000        EACH 
  57  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        104.500        LFT 
  58  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           80.750        SFT 
  59  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         240.000        LFT 
  60  808-06609           PAVEMENT MESSAGE MARKING,                                                  1.000        EACH 
  61  808-75072           TRANSVERSE MARKING, PAINT,                                                40.000        LFT 
  62  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        12.000        LFT 
  63  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -34151-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRONMENTAL MITIGATION PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       700.000        CYS 
   9  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  10  205-09543           NO 2 STONE                                                               300.000        TON 
  11  206-09387           TURBIDITY CURTAIN                                                        560.000        LFT 
  12  303-07662           STONE                                                                    124.000        TON 
  13  616-02320           GEOTEXTILES                                                              200.000        SYS 
  14  616-05688           RIPRAP, CLASS 1                                                          420.000        TON 
  15  616-05689           RIPRAP, CLASS 2                                                           20.000        TON 
  16  616-06451           RIPRAP, UNIFORM                                                           20.000        TON 
  17  621-02770           EROSION CONTROL BLANKET                                                1,495.000        SYS 
  18  621-02770           EROSION CONTROL BLANKET                                                2,080.000        SYS 
  19  621-06545           FERTILIZER                                                                 1.300        TON 
  20  621-06565           MULCHING MATERIAL                                                          6.600        TON 
  21  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                        241.000        LBS 
  22  622-10003           LIVE PLANT STAKING                                                     2,175.000        EACH 
  23  622-10003           LIVE PLANT STAKING                                                     4,263.000        EACH 
  24  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  9.000        EACH 
  25  622-91786           SEEDLING                                                                  18.000        EACH 
  26  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  27  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  28  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  29  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34800-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02250           TREE, 10 IN, REMOVE                                                        2.000        EACH 
   8  201-02255           TREE, 18 IN, REMOVE                                                        4.000        EACH 
   9  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  10  201-02265           TREE, 48 IN, REMOVE                                                        2.000        EACH 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   884.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               975.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                        21.000        CYS 
  14  203-02070           BORROW                                                                    55.000        CYS 
  15  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  16  304-07489           HMA PATCHING, TYPE A                                                      20.000        TON 
  17  604-06070           SIDEWALK, CONCRETE                                                     1,220.000        SYS 
  18  604-07900           CURB RAMP, CONCRETE, F                                                    76.000        SYS 
  19  604-07901           CURB RAMP, CONCRETE, G                                                     8.000        SYS 
  20  604-07902           CURB RAMP, CONCRETE, H                                                   142.000        SYS 
  21  604-07903           CURB RAMP, CONCRETE, K                                                    29.000        SYS 
  22  605-06120           CURB, CONCRETE                                                           884.000        LFT 
  23  621-06560           MULCHED SEEDING, U                                                       600.000        SYS 
  24  702-90915           CONCRETE, CLASS A                                                         23.000        CYS 
  25  703-06028           REINFORCING BARS                                                         668.000        LBS 
  26  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                                8.000        LFT 
  27  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                 8.000        LFT 
  28  720-44296           INLET, CAP                                                                 2.000        EACH 
  29  720-98174           INLET, B15                                                                 2.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  31  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
  34  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       106.000        LFT 
  35  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       255.000        LFT 
  36  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,020.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -34818-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       6,128.000        SYS 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 6,755.000        LFT 
  13  202-02279           CURB AND GUTTER, REMOVE                                                5,235.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             9,653.000        SYS 
  15  203-02000           EXCAVATION, COMMON                                                    18,659.000        CYS 
  16  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                         143.000        EACH 
  17  205-03662           IRRIGATION, LANDSCAPE                                                 LUMP              LUMP 
  18  205-06934           TEMPORARY MULCH                                                            2.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                      80.000        LFT 
  20  205-09543           NO 2 STONE                                                               200.000        TON 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           22,680.000        SYS 
  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          16,978.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,906.000        SYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            9,172.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,673.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      11.000        CYS 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,919.000        SYS 
  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,043.000        TON 
  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,142.000        TON 
  30  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,770.000        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                      147.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 244.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 
  34  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  35  603-93373           FENCE, PEDESTRIAN                                                         64.000        LFT 
  36  604-06070           SIDEWALK, CONCRETE                                                     2,976.000        SYS 
  37  604-06070           SIDEWALK, CONCRETE                                                     4,719.000        SYS 
  38  604-06367           JOINT MATERIAL                                                         8,823.000        LFT 
  39  604-07897           CURB RAMP, CONCRETE, C                                                    21.700        SYS 
  40  604-07897           CURB RAMP, CONCRETE, C                                                   462.900        SYS 
  41  604-07898           CURB RAMP, CONCRETE, D                                                    62.100        SYS 
  42  604-07901           CURB RAMP, CONCRETE, G                                                   159.900        SYS 
  43  604-07901           CURB RAMP, CONCRETE, G                                                     9.100        SYS 
  44  604-07902           CURB RAMP, CONCRETE, H                                                    59.600        SYS 
  45  604-07902           CURB RAMP, CONCRETE, H                                                     6.700        SYS 
  46  604-07903           CURB RAMP, CONCRETE, K                                                    21.100        SYS 
  47  605-06120           CURB, CONCRETE                                                         2,221.000        LFT 
  48  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    9,965.000        LFT 
  49  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                   1,041.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                65.500        SYS 
  51  610-08446           PCCP FOR APPROACHES, 6 IN                                                436.000        SYS 
  52  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,471.000        SYS 
  53  615-06505           MONUMENT, B                                                                7.000        EACH 
  54  615-97672           TRASH RECEPTACLE                                                          17.000        EACH 
  55  616-02320           GEOTEXTILES                                                               70.000        SYS 
  56  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  58  621-04316           SPADE EDGE                                                               807.000        LFT 
  59  621-06557           SEED MIXTURE, T                                                           87.000        LBS 
  60  621-06567           WATER                                                                     20.000        kGAL 
  61  621-06570           TOPSOIL                                                                  933.000        CYS 
  62  621-06575           SODDING, NURSERY                                                       5,596.000        SYS 
  63  621-08538           MULCH                                                                    123.000        CYS 
  64  622-05630           PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN              576.000        EACH 
  65  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                   218.000        EACH 
  66  622-05654           PLANT, PERENNIAL                                                       4,189.000        EACH 
  67  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  68  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            71.000        EACH 
  70  702-90915           CONCRETE, CLASS A                                                          2.000        CYS 
  71  703-06029           REINFORCING BARS, EPOXY COATED                                         2,711.000        LBS 
  72  712-03812           BENCH                                                                     26.000        EACH 
  73  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              162.000        LFT 
  74  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,635.000        LFT 
  75  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              861.000        LFT 
  76  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              512.000        LFT 
  77  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              817.000        LFT 
  78  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              735.000        LFT 
  79  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                              323.000        LFT 
  80  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                              935.000        LFT 
  81  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                            1,223.000        LFT 
  82  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                             4.000        LFT 
  83  715-06492           CONCRETE ANCHOR, 54 IN                                                     1.000        EACH 
  84  715-91361           PIPE, PVC, 6 IN                                                           32.000        LFT 
  85  715-92037           PIPE, PVC, 4 IN                                                           99.000        LFT 
  86  720-45410           MANHOLE, C4                                                               36.000        EACH 
  87  720-45415           MANHOLE, D4                                                               16.000        EACH 
  88  720-45416           MANHOLE, E4                                                               24.000        EACH 
  89  720-45515           MANHOLE, D4, MODIFIED                                                      1.000        EACH 
  90  720-45520           MANHOLE, E4, MODIFIED                                                      1.000        EACH 
  91  720-98174           INLET, B15                                                               135.000        EACH 
  92  720-98555           INLET, C15                                                                 8.000        EACH 
  93  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  94  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  95  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              880.000        LFT 
  96  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  97  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  98  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -34818-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  99  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 100  801-07119           BARRICADE, III-B                                                         480.000        LFT 
 101  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        654.000        LFT 
 102  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         56.000        EACH 
 103  802-07060           SIGN, SHEET, RELOCATE                                                     19.000        EACH 
 104  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          432.750        SFT 
 105  802-91122           SIGN, GROUND MOUNTED, RESET                                                9.000        EACH 
 106  805-06595           CONDUIT, PVC, 2 IN                                                     6,160.000        LFT 
 107  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 108  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
 109  807-03950           LUMINAIRE, ORNAMENTAL                                                     41.000        EACH 
 110  807-03951           LIGHT POLE, ORNAMENTAL                                                    41.000        EACH 
 111  807-04651           WIRE,                                                                    645.000        LFT 
 112  807-04651           WIRE,                                                                    799.000        LFT 
 113  807-04651           WIRE,                                                                  2,411.000        LFT 
 114  807-04653           LIGHTING FOUNDATION,                                                      41.000        EACH 
 115  807-04671           OUTLET BOX, ELECTRICAL, WEATHERPROOF                                       2.000        EACH 
 116  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,757.000        LFT 
 117  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 118  807-86838           WIRE, NO 4 COPPER IN CONDUIT, 1/C                                      2,672.000        LFT 
 119  807-86910           CONNECTOR KIT, UNFUSED                                                    41.000        EACH 
 120  807-86915           CONNECTOR KIT, FUSED                                                      41.000        EACH 
 121  807-86935           INSULATION LINK, WATERPROOFED                                             96.000        EACH 
 122  807-95888           WIRE, NO 8 COPPER, 1/C                                                 3,921.000        LFT 
 123  807-95889           WIRE, NO 10 COPPER, 1/C                                                6,516.000        LFT 
 124  807-95890           WIRE, NO 12 COPPER, 1/C                                                  351.000        LFT 
 125  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      24.000        EACH 
 126  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,840.000        LFT 
 127  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           483.000        LFT 
 128  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 129  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                646.000        LFT 
 130  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               356.000        LFT 
 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,630.000        LFT 
 132  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       271.000        LFT 
 133  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,179.000        LFT 
 134  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -35071-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP PATCHING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02240           PAVEMENT REMOVAL                                                          80.000        SYS 
   8  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         105.000        CYS 
   9  503-03489           RETROFITTED TIE BARS                                                      12.000        EACH 
  10  503-05240           D-1 CONTRACTION JOINT                                                     24.000        LFT 
  11  506-06333           PCCP PATCHING, FULL DEPTH                                                 80.000        SYS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       1.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  16  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          1.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -35164-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       669.000        CYS 
  10  203-02070           BORROW                                                                 3,445.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                   1,892.000        LFT 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,778.000        TON 
  13  303-07662           STONE                                                                    362.000        TON 
  14  303-08640           CRUSHED STONE                                                             36.000        SYS 
  15  303-93714           BOULDER                                                                    3.000        EACH 
  16  402-07432           HMA SURFACE, TYPE A                                                      269.000        TON 
  17  402-07435           HMA INTERMEDIATE, TYPE A                                                 359.000        TON 
  18  604-06070           SIDEWALK, CONCRETE                                                        45.000        SYS 
  19  604-07901           CURB RAMP, CONCRETE, G                                                   133.000        SYS 
  20  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                   5,778.000        LFT 
  21  605-97937           CURB AND GUTTER, ROLL CURB                                                50.000        LFT 
  22  615-97672           TRASH RECEPTACLE                                                           4.000        EACH 
  23  621-06570           TOPSOIL                                                                1,337.000        CYS 
  24  621-09906           SEED MIXTURE, PRAIRIE SEED                                                 3.310        ACRE 
  25  622-04990           LANDSCAPE EDGING                                                       1,749.000        LFT 
  26  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          26.000        EACH 
  27  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       4.000        EACH 
  28  622-05654           PLANT, PERENNIAL                                                         755.000        EACH 
  29  622-91786           SEEDLING                                                                 186.000        EACH 
  30  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  31  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  32  711-90932           EDGING, STEEL                                                          3,216.000        LFT 
  33  712-03812           BENCH                                                                      8.000        EACH 
  34  712-06852           BOARDWALK                                                              4,416.000        SFT 
  35  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              161.000        LFT 
  36  720-45410           MANHOLE, C4                                                                1.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           89.000        SFT 
  39  802-76055           SIGN POST, A                                                             160.000        LFT 
  40  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    2.000        EACH 
  41  805-04952           CONTROLLER AND CABINET                                                     1.000        EACH 
  42  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
  43  805-78480           SIGNAL CABLE, 3C/14GA                                                    462.000        LFT 
  44  805-78485           SIGNAL CABLE, 5C/14GA                                                    462.000        LFT 
  45  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       2.000        EACH 
  46  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         380.000        LFT 
  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        51.000        LFT 
  48  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       480.000        LFT 
  49  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : RS-30730-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT PAVEMENT PROJECT (NON-I) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   354.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               115.000        SYS 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  13  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              112.000        SYS 
  14  214-11609           GEOCELL CONFINEMENT SYSTEM                                             1,120.000        SYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        123.000        TON 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              680.000        TON 
  17  303-05738           AGGREGATE, NO. 5                                                         493.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                   2,330.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN                                                54,865.000        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            32,906.000        SYS 
  21  306-08036           MILLING, ASPHALT, 2 IN                                                 4,465.000        SYS 
  22  306-08042           MILLING, SCARIFICATION/PROFILE                                        37,063.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                    1,730.000        SYS 
  24  306-08159           MILLING ASPHALT                                                        1,054.000        SYS 
  25  306-08432           MILLING, APPROACH                                                      5,384.000        SYS 
  26  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  27  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,200.000        TON 
  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,175.000        TON 
  29  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     4,694.000        TON 
  30  401-10258           JOINT ADHESIVE, SURFACE                                               74,420.000        LFT 
  31  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              300.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                     42.400        TON 
  33  503-03489           RETROFITTED TIE BARS                                                      14.000        EACH 
  34  503-05240           D-1 CONTRACTION JOINT                                                     48.000        LFT 
  35  506-06333           PCCP PATCHING, FULL DEPTH                                                112.000        SYS 
  36  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  37  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  38  601-02241           GUARDRAIL, REMOVE                                                         87.500        LFT 
  39  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                        14.000        EACH 
  40  601-91147           GUARDRAIL END TREATMENT, RESET                                            22.000        EACH 
  41  601-91147           GUARDRAIL END TREATMENT, RESET                                             2.000        EACH 
  42  601-92948           GUARDRAIL, ADJUST HEIGHT                                              17,340.000        LFT 
  43  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  44  604-07897           CURB RAMP, CONCRETE, C                                                     8.000        SYS 
  45  604-07902           CURB RAMP, CONCRETE, H                                                    13.200        SYS 
  46  604-08086           CURB RAMP, CONCRETE                                                       68.900        SYS 
  47  605-06120           CURB, CONCRETE                                                           358.000        LFT 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                               560.000        TON 
  49  616-02320           GEOTEXTILES                                                            1,404.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 21 
 
          CALL ORDER   : 301                                              CONTRACT ID  : RS-30730-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT PAVEMENT PROJECT (NON-I) 
 
  50  621-06575           SODDING, NURSERY                                                          30.200        SYS 
  51  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  52  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  53  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  54  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                36.000        MOS 
  55  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  56  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,253.000        LFT 
  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                     126.000        EACH 
  61  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  64  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    6,286.000        LFT 
  65  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,883.000        LFT 
  66  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  67  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        160.000        LFT 
  68  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      3,941.000        LFT 
  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       38,196.000        LFT 
  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      12,600.000        LFT 
  71  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  72  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 442.000        LFT 
  73  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,270.000        LFT 
  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              13,230.000        LFT 
  75  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       282.000        LFT 
  76  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        40.000        LFT 
  77  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  30.000        EACH 
  78  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  21.000        EACH 
  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              333.000        EACH 
  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      381.000        EACH 
  81  808-98875           TRANSVERSE MARKING, THERMOPLASTIC,                                        40.000        LFT 
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          CALL ORDER   : 321                                              CONTRACT ID  : RS-33613-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         149.000        SYS 
  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                            360.000        SYS 
  12  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       1,777.000        LFT 
  13  202-02279           CURB AND GUTTER, REMOVE                                                  755.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,374.000        SYS 
  15  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 
  16  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  17  202-94749           CURB, ASPHALT, REMOVE                                                    448.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                       913.000        CYS 
  19  203-02070           BORROW                                                                    40.000        CYS 
  20  203-08607           LINEAR GRADING                                                           200.000        LFT 
  21  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  22  205-06937           TEMPORARY SILT FENCE                                                   2,000.000        LFT 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,901.000        TON 
  24  302-06464           SUBBASE FOR PCCP                                                         255.000        CYS 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                              450.000        TON 
  26  304-07490           HMA PATCHING, TYPE B                                                   4,107.000        TON 
  27  306-08033           MILLING, ASPHALT, 1 IN                                                 3,820.000        SYS 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            81,207.000        SYS 
  29  306-08041           MILLING, PCCP                                                          5,330.000        SYS 
  30  306-08043           MILLING, TRANSITION                                                    3,514.000        SYS 
  31  306-08432           MILLING, APPROACH                                                      6,545.000        SYS 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,545.000        TON 
  34  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  997.000        TON 
  35  401-10258           JOINT ADHESIVE, SURFACE                                               57,500.000        LFT 
  36  402-07433           HMA SURFACE, TYPE B                                                      345.000        TON 
  37  402-07438           HMA INTERMEDIATE, TYPE B                                                 434.000        TON 
  38  402-07441           HMA BASE, TYPE B                                                         651.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 
  40  503-03489           RETROFITTED TIE BARS                                                     763.000        EACH 
  41  503-05240           D-1 CONTRACTION JOINT                                                    439.000        LFT 
  42  503-09261           PCCP STITCHING                                                            76.000        EACH 
  43  506-06333           PCCP PATCHING, FULL DEPTH                                              3,654.000        SYS 
  44  507-07479           HMA PARTIAL DEPTH PATCH                                                   91.000        TON 
  45  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            150.000        LFT 
  46  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         104,300.000        LFT 
  47  601-02241           GUARDRAIL, REMOVE                                                        322.000        LFT 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  49  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
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  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     322.000        LFT 
  51  604-07894           CURB RAMP, CONCRETE, A                                                   116.000        SYS 
  52  604-07896           CURB RAMP, CONCRETE, B                                                    33.000        SYS 
  53  604-07897           CURB RAMP, CONCRETE, C                                                    50.000        SYS 
  54  604-07900           CURB RAMP, CONCRETE, F                                                   477.000        SYS 
  55  604-07901           CURB RAMP, CONCRETE, G                                                   162.000        SYS 
  56  604-07902           CURB RAMP, CONCRETE, H                                                   421.000        SYS 
  57  604-07903           CURB RAMP, CONCRETE, K                                                   114.000        SYS 
  58  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  28.000        SYS 
  59  605-05523           CURB, HMA                                                                448.000        LFT 
  60  605-06090           CURB, INTEGRAL, CONCRETE                                               1,767.000        LFT 
  61  605-06100           CURB, INTEGRAL, C, CONCRETE                                              717.000        LFT 
  62  605-06140           CURB AND GUTTER, CONCRETE                                                 14.000        LFT 
  63  605-06150           CURB AND GUTTER, C, CONCRETE                                             741.000        LFT 
  64  605-06210           CENTER CURB, C, CONCRETE                                                 360.000        LFT 
  65  610-07487           HMA FOR APPROACHES, TYPE B                                               644.000        TON 
  66  615-06505           MONUMENT, B                                                               11.000        EACH 
  67  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  68  621-06575           SODDING, NURSERY                                                         648.000        SYS 
  69  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  70  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  72  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                32.000        MOS 
  73  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  74  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 
  75  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  76  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                  27.000        EACH 
  77  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   5.000        EACH 
  78  720-90105           INLET, REPAIR                                                              3.000        EACH 
  79  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 75.000        EACH 
  80  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                15.000        EACH 
  81  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  82  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      10,833.000        LFT 
  83  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,833.000        LFT 
  84  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       75.000        EACH 
  85  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     15.000        EACH 
  86  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              1,175.000        LFT 
  87  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN                     800.000        LFT 
  88  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,175.000        LFT 
  89  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 
  90  801-06645           CONSTRUCTION SIGN, B                                                      60.000        EACH 
  91  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-07118           BARRICADE, III-A                                                         400.000        LFT 
  94  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            0.750        SFT 
  95  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 
  96  805-04133           SIGNAL PEDESTAL, 12FT                                                      1.000        EACH 
  97  805-06483           CONTROLLER                                                                 6.000        EACH 
  98  805-07245           ETHERNET                                                                   5.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
  99  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          4.000        EACH 
 100  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    3.000        EACH 
 101  805-78370           PEDESTRIAN PUSH BUTTON                                                     1.000        EACH 
 102  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   11,420.000        LFT 
 103  805-78480           SIGNAL CABLE, 3C/14GA                                                    200.000        LFT 
 104  805-78485           SIGNAL CABLE, 5C/14GA                                                    200.000        LFT 
 105  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         400.000        LFT 
 106  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 107  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,995.000        LFT 
 108  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
 109  805-95933           CURB PAINTING, YELLOW                                                    360.000        LFT 
 110  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         240.000        LFT 
 111  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         360.000        LFT 
 112  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,840.000        LFT 
 113  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,855.000        LFT 
 114  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                2,350.000        LFT 
 115  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 116  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               500.000        LFT 
 117  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              17,775.000        LFT 
 118  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       750.000        LFT 
 119  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,050.000        LFT 
 120  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,175.000        LFT 
 121  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,377.000        LFT 
 122  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  75.000        EACH 
 123  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  15.000        EACH 
 124  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 125  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      100.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 25 
 
          CALL ORDER   : 331                                              CONTRACT ID  : RS-34482-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                        26,867.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                    2,217.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  12  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    SUBSTRUCTURE REPAIR AND REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         166.000        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       144.000        CYS 
  12  203-02070           BORROW                                                                   607.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          23.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     45.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,627.000        LFT 
  16  206-51215           EXCAVATION, X                                                             25.000        CYS 
  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     604.000        CYS 
  18  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             559.000        SYS 
  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           20.000        CYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                2.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        163.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      27.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              364.000        TON 
  24  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,219.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      489.000        SYS 
  26  402-07433           HMA SURFACE, TYPE B                                                      177.000        TON 
  27  402-07438           HMA INTERMEDIATE, TYPE B                                                  87.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  29  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     325.000        LFT 
  32  602-06729           BARRIER DELINEATOR                                                        27.000        EACH 
  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                164.000        SYS 
  34  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 
  35  615-06505           MONUMENT, B                                                                2.000        EACH 
  36  616-02320           GEOTEXTILES                                                            1,865.000        SYS 
  37  616-05688           RIPRAP, CLASS 1                                                        1,227.000        TON 
  38  616-05689           RIPRAP, CLASS 2                                                          546.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  40  621-02770           EROSION CONTROL BLANKET                                                1,750.000        SYS 
  41  621-06559           MULCHED SEEDING, R                                                     1,834.000        SYS 
  42  621-06567           WATER                                                                      2.000        kGAL 
  43  621-06575           SODDING, NURSERY                                                         434.000        SYS 
  44  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  45  628-09403           FIELD OFFICE, C                                                           20.000        MOS 
  46  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                60.000        MOS 
  47  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  48  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                        244.000        LFT 
  49  701-09679           CONICAL PILE TIP, 14 IN                                                    4.000        EACH 
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  50  701-09739           PILE SHOE, HP 12 X 53                                                     68.000        EACH 
  51  701-51195           PILE, STEEL H, HP 12 IN X 53                                           3,300.000        LFT 
  52  702-51005           CONCRETE, A, SUBSTRUCTURE                                                236.600        CYS 
  53  702-51015           CONCRETE, B, FOOTINGS                                                    157.000        CYS 
  54  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,920.000        LBS 
  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           444.000        EACH 
  56  703-06028           REINFORCING BARS                                                      74,289.000        LBS 
  57  703-06029           REINFORCING BARS, EPOXY COATED                                       170,694.000        LBS 
  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              500.600        CYS 
  59  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  60  706-09960           RAILING, CONCRETE, FC                                                  1,080.000        LFT 
  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  62  710-09158           PATCHING CONCRETE STRUCTURES                                             720.000        SFT 
  63  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  64  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               16.000        LFT 
  65  715-05407           PIPE, END BENT DRAIN, 6 IN                                               114.000        LFT 
  66  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      10.000        EACH 
  67  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 
  68  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            73.000        LFT 
  69  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  76  801-07119           BARRICADE, III-B                                                          36.000        LFT 
  77  802-04893           REFERENCE POST                                                             1.000        EACH 
  78  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       12.000        LFT 
  79  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                6.000        SFT 
  80  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,500.000        LFT 
  81  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               998.000        LFT 
  82  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,250.000        LFT 
  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               32.000        EACH 
  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 
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  SECTION NO. 0001    MAJOR BRIDGE PROJECT (REPLACEMENT/REHABILITATION) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07783           HMA PATCHING, TYPE D                                                      14.000        TON 
  10  306-08038           MILLING, ASPHALT, 4 IN                                                    60.000        SYS 
  11  722-09456           POLYMERIC OVERLAY SYSTEM                                              13,134.000        SYS 
  12  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      200.000        SFT 
  13  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,500.000        LFT 
  15  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                       32.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06716           LINE, REMOVE                                                          19,550.000        LFT 
  19  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,840.000        LFT 
  20  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,700.000        LFT 
  21  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,200.000        LFT 
  22  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              216.000        EACH 
  23  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      216.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         127.600        SYS 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                 360.000        LFT 
  10  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                2.000        EACH 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       240.000        CYS 
  13  203-08607           LINEAR GRADING                                                           660.000        LFT 
  14  207-08266           SUBGRADE TREATMENT, TYPE III                                             853.000        SYS 
  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                           27.200        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                      28.600        CYS 
  17  306-08043           MILLING, TRANSITION                                                      600.000        SYS 
  18  402-07432           HMA SURFACE, TYPE A                                                       70.300        TON 
  19  402-07435           HMA INTERMEDIATE, TYPE A                                                 117.200        TON 
  20  402-07440           HMA BASE, TYPE A                                                         281.400        TON 
  21  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              148.600        TON 
  22  406-05521           ASPHALT FOR TACK COAT                                                  1,400.000        SYS 
  23  503-05310           TERMINAL JOINT                                                            72.000        LFT 
  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  25  601-02241           GUARDRAIL, REMOVE                                                        960.000        LFT 
  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     700.000        LFT 
  27  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               4.000        EACH 
  28  602-06729           BARRIER DELINEATOR                                                        30.000        EACH 
  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                171.300        SYS 
  30  616-02320           GEOTEXTILES                                                              126.300        SYS 
  31  616-06405           RIPRAP, REVETMENT                                                         26.700        TON 
  32  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  33  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  35  621-06553           SEED MIXTURE, R                                                          115.000        LBS 
  36  621-06574           SODDING                                                                   35.600        SYS 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-09402           FIELD OFFICE, B                                                           21.000        MOS 
  39  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 42.000        MOS 
  40  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  41  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          81.000        LFT 
  42  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  43  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                        486.000        LFT 
  44  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 56.500        CYS 
  45  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,220.000        LBS 
  46  703-06029           REINFORCING BARS, EPOXY COATED                                       173,172.000        LBS 
  47  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   74.000        EACH 
  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              585.000        CYS 
  49  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
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  50  706-09962           RAILING, CONCRETE, PF-1                                                1,112.000        LFT 
  51  706-11404           RAILING, STEEL, PF-1                                                   1,129.000        LFT 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  711-04297           STRUCTURAL STEEL, FIELD CUT                                            1,389.000        SQIN 
  54  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  55  711-51864           DRILLED HOLE                                                             728.000        EACH 
  56  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  57  711-51878           JACKING AND SUPPORTING GIRDERS                                        LUMP              LUMP 
  58  711-96800           STUD SHEAR CONNECTORS                                                  4,046.000        EACH 
  59  715-05407           PIPE, END BENT DRAIN, 6 IN                                                82.300        LFT 
  60  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      10.000        EACH 
  61  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  63  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,112.000        LFT 
  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,428.000        LFT 
  65  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07118           BARRICADE, III-A                                                          40.000        LFT 
  69  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,218.000        LFT 
  70  808-06716           LINE, REMOVE                                                           2,754.000        LFT 
  71  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,194.000        LFT 
  72  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              149.000        LFT 
  73  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                1,238.000        LFT 
  74  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                184.800        LFT 
  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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  SECTION NO. 0001    DEBRIS REMOVAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02020           EXCAVATION, UNCLASSIFIED                                                 500.000        CYS 
   8  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 
   9  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  10  621-06626           MULCHED SEEDING, D                                                     1,000.000        SYS 
  11  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  12  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 5.000        MOS 
  13  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEBRIS REMOVAL 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   6  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   7  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   8  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  10  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  11  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  15  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  3.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                        5.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-04890           WELL                                                                       1.000        EACH 
  10  202-05545           REGULATED MATERIALS, DISPOSE, C                                        1,094.000        CYS 
  11  202-05550           REGULATED MATERIALS, REMOVE, C                                         1,094.000        CYS 
  12  202-05555           REGULATED MATERIALS, TRANSPORT, C                                      1,094.000        CYS 
  13  202-07603           TESTING FOR WASTES, C                                                      4.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                       194.000        CYS 
  15  203-02100           EXCAVATION, PEAT                                                       1,220.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  17  205-06937           TEMPORARY SILT FENCE                                                     655.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  206-51817           SHEET PILING, STEEL                                                      870.000        SFT 
  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,025.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             55.000        SYS 
  22  211-02050           B BORROW                                                               1,470.000        CYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               81.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        598.000        TON 
  25  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 
  26  402-07432           HMA SURFACE, TYPE A                                                       65.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                       77.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 107.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 129.000        TON 
  30  402-07441           HMA BASE, TYPE B                                                         206.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      0.690        TON 
  32  506-06333           PCCP PATCHING, FULL DEPTH                                                120.000        SYS 
  33  604-06070           SIDEWALK, CONCRETE                                                       598.000        SYS 
  34  604-07894           CURB RAMP, CONCRETE, A                                                    41.000        SYS 
  35  604-07896           CURB RAMP, CONCRETE, B                                                    60.000        SYS 
  36  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 
  37  604-07903           CURB RAMP, CONCRETE, K                                                   125.000        SYS 
  38  604-07904           CURB RAMP, CONCRETE, L                                                     5.000        SYS 
  39  605-06090           CURB, INTEGRAL, CONCRETE                                                 450.000        LFT 
  40  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                        24.000        LFT 
  41  605-06120           CURB, CONCRETE                                                            36.000        LFT 
  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      828.000        LFT 
  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                 55.000        SYS 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06545           FERTILIZER                                                                 0.200        TON 
  46  621-06554           SEED MIXTURE, U                                                           75.000        LBS 
  47  621-06557           SEED MIXTURE, T                                                          105.000        LBS 
  48  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  49  621-06567           WATER                                                                     39.000        kGAL 
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  50  621-06570           TOPSOIL                                                                   52.000        CYS 
  51  621-06575           SODDING, NURSERY                                                         465.000        SYS 
  52  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                        8.000        EACH 
  53  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  54  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              250.000        LFT 
  55  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                5.000        LFT 
  56  715-09064           VIDEO INSPECTION FOR PIPE                                                257.000        LFT 
  57  720-44296           INLET, CAP                                                                 1.000        EACH 
  58  720-45045           INLET, J10                                                                 4.000        EACH 
  59  720-45055           INLET, M10                                                                 6.000        EACH 
  60  720-45410           MANHOLE, C4                                                                2.000        EACH 
  61  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 
  62  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 5.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  64  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,705.000        LFT 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              900.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                      92.000        EACH 
  67  801-06645           CONSTRUCTION SIGN, B                                                      66.000        EACH 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07119           BARRICADE, III-B                                                          90.000        LFT 
  70  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        130.000        LFT 
  71  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        150.000        LFT 
  72  801-94295           SIGNAL HEAD, RELOCATE                                                     24.000        EACH 
  73  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         67.000        LFT 
  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          105.376        SFT 
  75  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              267.900        SFT 
  76  802-99045           SIGN REMOUNTING                                                           26.000        EACH 
  77  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 
  78  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  79  805-01842           HANDHOLE, SIGNAL                                                          29.000        EACH 
  80  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 
  81  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  82  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   48.000        EACH 
  83  805-02262           FLASHER INSTALLATION                                                  LUMP              LUMP 
  84  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                 9,200.000        LFT 
  85  805-02658           CABLE, COAXIAL                                                         5,670.000        LFT 
  86  805-03978           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     1.000        EACH 
  87  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     6.000        EACH 
  88  805-04133           SIGNAL PEDESTAL, 12FT                                                      4.000        EACH 
  89  805-04782           VIDEO VEHICLE DETECTOR SYSTEM                                              7.000        EACH 
  90  805-05870           SIGNAL SUPPORT FOUNDATION                                                  2.000        EACH 
  91  805-06997           CAMERA                                                                     2.000        EACH 
  92  805-09343           ITS                                                                        1.000        EACH 
  93  805-09773           SIGNAL POLE                                                                2.000        EACH 
  94  805-11375           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        6.000        EACH 
  95  805-11376           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        7.000        EACH 
  96  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        7.000        EACH 
  97  805-11378           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
  98  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                20.000        EACH 
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  99  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 
 100  805-11430           SIGNAL CANTILEVER STRUCTURE, POLE SECTION 2,                              20.000        EACH 
 101  805-11431           SIGNAL CANTILEVER STRUCTURE, POLE SECTION 2,                               2.000        EACH 
 102  805-11433           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   2.000        EACH 
 103  805-11434           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   8.000        EACH 
 104  805-11435           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   5.000        EACH 
 105  805-11436           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   7.000        EACH 
 106  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 107  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 108  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    6.000        EACH 
 109  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        52.000        EACH 
 110  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12"                                           5.000        EACH 
 111  805-78370           PEDESTRIAN PUSH BUTTON                                                    48.000        EACH 
 112  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
 113  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
 114  805-78445           SIGNAL SERVICE                                                             6.000        EACH 
 115  805-78467           SIGNAL CABLE, 3C/8GA                                                     700.000        LFT 
 116  805-78480           SIGNAL CABLE, 3C/14GA                                                  4,840.000        LFT 
 117  805-78485           SIGNAL CABLE, 5C/14GA                                                  7,260.000        LFT 
 118  805-78490           SIGNAL CABLE, 7C/14GA                                                  4,000.000        LFT 
 119  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         745.000        LFT 
 120  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             1.000        EACH 
 121  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          6.000        EACH 
 122  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           1.000        EACH 
 123  805-91615           EMERGENCY PRE-EMPTOR                                                       1.000        EACH 
 124  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
 125  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
 126  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                20.000        LFT 
 127  807-02579           MAST ARM, 15FT                                                             2.000        EACH 
 128  807-02784           LUMINAIRE, MAST ARM, 20 FT                                                 1.000        EACH 
 129  807-04940           MAST ARM                                                                   1.000        EACH 
 130  807-04940           MAST ARM                                                                   3.000        EACH 
 131  807-04940           MAST ARM                                                                   1.000        EACH 
 132  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,975.000        LFT 
 133  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         1.000        EACH 
 134  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    160.000        LFT 
 135  807-86910           CONNECTOR KIT, UNFUSED                                                     1.000        EACH 
 136  807-86915           CONNECTOR KIT, FUSED                                                       1.000        EACH 
 137  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             1.000        EACH 
 138  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 1.000        EACH 
 139  807-86930           INSULATION LINK, NON-WATERPROOFED                                          3.000        EACH 
 140  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 
 141  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION                1.000        EACH 
 142  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC,                                      205.000        LFT 
 143  808-06368           TRANSVERSE MARKING, REMOVE                                             3,100.000        LFT 
 144  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 624.000        LFT 
 145  808-06716           LINE, REMOVE                                                           6,000.000        LFT 
 146  808-75055           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 6 IN                              50.000        LFT 
 147  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,890.000        LFT 
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 148  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       810.000        LFT 
 149  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,896.000        LFT 
 150  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   9.000        EACH 
 151  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
 152  808-96078           LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN                                120.000        LFT 
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  SECTION NO. 0001    PAVEMENT MARKINGS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
   8  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  10  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  801-92448           CONSTRUCTION SIGNS, MOBILE                                               120.000        DAY 
  13  808-75994           PRISMATIC REFLECTOR                                                   19,146.000        EACH 
  14  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              950.000        EACH 
  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,915.000        EACH 



 
 


