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          CALL ORDER   : 251                                              CONTRACT ID  : R -29422-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     9,124.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,104.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                   3,549.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                           23,127.000        SYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,328.000        SYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              216.000        CYS 
  18  211-09267           STRUCTURAL BACKFILL, TYPE 4                                              755.000        CYS 
  19  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               41.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,658.000        TON 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,727.000        TON 
  22  303-93506           AGGREGATE, 2                                                             593.000        CYS 
  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,821.000        TON 
  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,315.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  26  604-06070           SIDEWALK, CONCRETE                                                        72.000        SYS 
  27  605-06121           CURB, CONCRETE, B                                                        577.000        LFT 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                               846.000        TON 
  29  610-08446           PCCP FOR APPROACHES, 6 IN                                                306.000        SYS 
  30  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  24.000        EACH 
  31  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  32  616-02320           GEOTEXTILES                                                            1,592.000        SYS 
  33  616-06405           RIPRAP, REVETMENT                                                        194.000        TON 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  35  621-06545           FERTILIZER                                                                 1.000        TON 
  36  621-06553           SEED MIXTURE, R                                                          503.000        LBS 
  37  621-06557           SEED MIXTURE, T                                                          443.000        LBS 
  38  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  39  621-06567           WATER                                                                      6.000        kGAL 
  40  621-06575           SODDING, NURSERY                                                       1,570.000        SYS 
  41  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  42  702-90915           CONCRETE, CLASS A                                                        106.500        CYS 
  43  703-06029           REINFORCING BARS, EPOXY COATED                                        10,140.000        LBS 
  44  714-11705           STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS,                       89.000        LFT 
  45  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              235.000        LFT 
  46  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              358.000        LFT 
  47  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               86.000        LFT 
  48  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 
  49  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -29422-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  715-46010           PIPE END SECTION, DIA 18"                                                  8.000        EACH 
  51  715-98961           FORCE MAIN                                                             3,100.000        LFT 
  52  716-01382           AIR RELEASE VALVE                                                          3.000        EACH 
  53  720-45075           INLET, R13                                                                 1.000        EACH 
  54  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  62  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        295.000        LFT 
  63  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                 11.700        SFT 
  64  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          103.000        SFT 
  65  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         48.000        SFT 
  66  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,042.000        LFT 
  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       12,604.000        LFT 
  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,137.000        LFT 
  69  808-06726           TRANSVERSE MARKING, PAINT,                                               172.000        LFT 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -31373-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02255           TREE, 18 IN, REMOVE                                                        6.000        EACH 
  10  201-02260           TREE, 30 IN, REMOVE                                                       11.000        EACH 
  11  201-02265           TREE, 48 IN, REMOVE                                                        6.000        EACH 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               150.000        SYS 
  15  202-96133           PIPE, REMOVE                                                              40.000        LFT 
  16  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                              125.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                     2,605.000        CYS 
  18  205-06930           SPLASHPAD                                                                  1.500        TON 
  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          88.000        LFT 
  20  205-06933           TEMPORARY INLET PROTECTION                                                 8.000        EACH 
  21  205-06934           TEMPORARY MULCH                                                            4.600        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   7,600.000        LFT 
  23  206-51817           SHEET PILING, STEEL                                                    9,795.000        SFT 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,200.000        SYS 
  25  211-02050           B BORROW                                                                 799.000        CYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              182.500        CYS 
  27  214-07202           GEOGRID, TYPE I                                                          752.000        SYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,979.000        TON 
  29  306-08036           MILLING, ASPHALT, 2 IN                                                 1,250.000        SYS 
  30  402-07432           HMA SURFACE, TYPE A                                                      675.000        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                       70.000        TON 
  32  402-07435           HMA INTERMEDIATE, TYPE A                                                 840.000        TON 
  33  402-07438           HMA INTERMEDIATE, TYPE B                                                 150.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      3.490        TON 
  35  603-97603           FENCE, CHAIN LINK, 60 IN                                                 540.000        LFT 
  36  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           20.000        SYS 
  37  604-07092           BED COURSE MATERIAL                                                      150.000        TON 
  38  604-07897           CURB RAMP, CONCRETE, C                                                    30.850        SYS 
  39  604-07901           CURB RAMP, CONCRETE, G                                                    62.160        SYS 
  40  610-08446           PCCP FOR APPROACHES, 6 IN                                                 33.000        SYS 
  41  616-02320           GEOTEXTILES                                                                2.000        SYS 
  42  621-06567           WATER                                                                     17.800        kGAL 
  43  621-06570           TOPSOIL                                                                  990.000        CYS 
  44  621-06574           SODDING                                                                8,900.000        SYS 
  45  628-09401           FIELD OFFICE, A                                                            7.000        MOS 
  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  47  702-90915           CONCRETE, CLASS A                                                        120.000        CYS 
  48  703-06028           REINFORCING BARS                                                       6,530.000        LBS 
  49  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               42.000        LFT 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -31373-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
  50  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              307.000        LFT 
  51  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              189.200        LFT 
  52  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              112.000        LFT 
  53  715-09064           VIDEO INSPECTION FOR PIPE                                                349.000        LFT 
  54  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 
  55  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  56  720-07309           TRENCH DRAIN                                                             280.000        LFT 
  57  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  58  720-45005           INLET, A2                                                                  4.000        EACH 
  59  720-45030           INLET, E7                                                                  1.000        EACH 
  60  720-45085           INLET, T14                                                                 1.000        EACH 
  61  720-45410           MANHOLE, C4                                                                4.000        EACH 
  62  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            1.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07118           BARRICADE, III-A                                                          32.000        LFT 
  68  801-07119           BARRICADE, III-B                                                          16.000        LFT 
  69  802-03896           BOLLARD                                                                    2.000        EACH 
  70  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        198.500        LFT 
  71  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           59.800        SFT 
  72  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         26.200        SFT 
  73  808-06368           TRANSVERSE MARKING, REMOVE                                                50.000        LFT 
  74  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,055.000        LFT 
  75  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               900.000        LFT 
  76  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,150.000        LFT 
  77  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     450.500        LFT 
  78  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       62.500        LFT 
  79  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 
  80  808-10094           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    290.000        LFT 
  81  808-10192           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                42.000        EACH 
  82  808-11516           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 6.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -33077-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    AUXILIARY LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-96133           PIPE, REMOVE                                                           5,100.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                    22,725.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    168.000        TON 
  15  205-06933           TEMPORARY INLET PROTECTION                                                20.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   6,585.000        LFT 
  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                           31,995.000        SYS 
  18  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,955.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,478.000        SYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            9,691.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,682.000        TON 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                               73.000        TON 
  23  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      372.000        TON 
  24  304-07489           HMA PATCHING, TYPE A                                                      37.000        TON 
  25  304-07490           HMA PATCHING, TYPE B                                                      35.000        TON 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               221.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,231.000        TON 
  29  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,688.000        TON 
  30  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,118.000        TON 
  31  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            4,499.000        TON 
  32  401-10258           JOINT ADHESIVE, SURFACE                                               19,033.000        LFT 
  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          19,033.000        LFT 
  34  402-07432           HMA SURFACE, TYPE A                                                      534.000        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                 918.000        TON 
  36  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            358.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                     22.000        TON 
  38  415-11527           BASE SEAL                                                                 24.000        TON 
  39  604-07901           CURB RAMP, CONCRETE, G                                                    16.000        SYS 
  40  604-07902           CURB RAMP, CONCRETE, H                                                    72.000        SYS 
  41  605-06125           CURB, CONCRETE, MODIFIED                                                  73.000        LFT 
  42  605-06140           CURB AND GUTTER, CONCRETE                                             11,968.000        LFT 
  43  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          21.000        LFT 
  44  610-07487           HMA FOR APPROACHES, TYPE B                                                14.000        TON 
  45  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,149.000        SYS 
  46  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,302.000        SYS 
  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  48  615-06490           RIGHT OF WAY MARKER                                                       48.000        EACH 
  49  615-06505           MONUMENT, B                                                               16.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -33077-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    AUXILIARY LANES 
 
  50  616-02320           GEOTEXTILES                                                              555.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                        294.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  53  621-06545           FERTILIZER                                                                 2.000        TON 
  54  621-06554           SEED MIXTURE, U                                                          543.000        LBS 
  55  621-06557           SEED MIXTURE, T                                                          272.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  57  621-06567           WATER                                                                     20.000        kGAL 
  58  621-06575           SODDING, NURSERY                                                       4,804.000        SYS 
  59  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  60  628-09401           FIELD OFFICE, A                                                           17.000        MOS 
  61  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  34.000        MOS 
  62  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 68.000        MOS 
  63  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  64  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                       19.000        EACH 
  65  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       4.000        EACH 
  66  715-04596           WATER SERVICE                                                              1.000        EACH 
  67  715-04596           WATER SERVICE                                                              4.000        EACH 
  68  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            12,816.000        LFT 
  69  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             52.000        LFT 
  70  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,406.000        LFT 
  71  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               28.000        LFT 
  72  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              148.000        LFT 
  73  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              411.000        LFT 
  74  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            4,964.000        LFT 
  75  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              105.000        LFT 
  76  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               33.000        LFT 
  77  715-05217           PIPE, TYPE 5 CIRCULAR 12 IN                                               25.000        LFT 
  78  715-05234           PIPE, TYPE 1 DEFORMED MIN AREA 4.1 SFT                                    52.000        LFT 
  79  715-05239           PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SFT                                    97.000        LFT 
  80  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                                42.000        LFT 
  81  715-07794           WATER MAIN CONNECTIONS                                                     3.000        EACH 
  82  715-08181           PIPE END SECTION, MIN AREA 4.1 SFT                                         2.000        EACH 
  83  715-09064           VIDEO INSPECTION FOR PIPE                                              7,149.000        LFT 
  84  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 
  85  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                        5,790.000        LFT 
  86  715-97804           PIPE END SECTION, MIN AREA 7.4 SFT                                         2.000        EACH 
  87  718-06528           OUTLET PROTECTOR, 1                                                        4.000        EACH 
  88  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  89  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,013.000        CYS 
  90  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,792.000        SYS 
  91  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
  92  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  93  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                  1.000        EACH 
  94  720-45030           INLET, E7                                                                 17.000        EACH 
  95  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 
  96  720-45410           MANHOLE, C4                                                                5.000        EACH 
  97  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.500        LFT 
  98  720-95422           MANHOLE, J4                                                               23.000        EACH 
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  99  720-96999           FIRE HYDRANT ASSEMBLY                                                     15.000        EACH 
 100  720-98174           INLET, B15                                                                19.000        EACH 
 101  720-98555           INLET, C15                                                                28.000        EACH 
 102  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 103  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
 104  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      24,332.000        LFT 
 105  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           22,543.000        LFT 
 106  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
 107  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
 108  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 109  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 110  801-07118           BARRICADE, III-A                                                          72.000        LFT 
 111  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      241.000        LFT 
 112  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         10.000        EACH 
 113  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
 114  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           87.000        SFT 
 115  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  4.700        SFT 
 116  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         16.000        SFT 
 117  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               1.000        EACH 
 118  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 470.000        LFT 
 119  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 120  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              3,061.000        LFT 
 121  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              13,404.000        LFT 
 122  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        26.000        LFT 
 123  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       153.000        LFT 
 124  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  34.000        EACH 
 125  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  34.000        EACH 
 126  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 
 127  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      317.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -33788-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  10  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               187.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                       295.000        CYS 
  13  203-02070           BORROW                                                                   184.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          10.000        LFT 
  15  205-06933           TEMPORARY INLET PROTECTION                                                 9.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,332.000        LFT 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,805.000        SYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        482.000        TON 
  19  402-07432           HMA SURFACE, TYPE A                                                      102.000        TON 
  20  402-07435           HMA INTERMEDIATE, TYPE A                                                 160.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 
  22  604-06070           SIDEWALK, CONCRETE                                                       293.000        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                    72.000        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                    59.000        SYS 
  25  604-07902           CURB RAMP, CONCRETE, H                                                    23.000        SYS 
  26  604-07903           CURB RAMP, CONCRETE, K                                                    30.000        SYS 
  27  605-06125           CURB, CONCRETE, MODIFIED                                                  97.000        LFT 
  28  605-92578           CURB WALK, CONCRETE                                                        5.000        SYS 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-06560           MULCHED SEEDING, U                                                     3,898.000        SYS 
  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  32  703-06028           REINFORCING BARS                                                          34.000        LBS 
  33  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               35.000        LFT 
  34  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  35  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  36  720-45040           INLET, G7                                                                  1.000        EACH 
  37  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 
  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  39  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  802-04314           SIGN                                                                       2.000        EACH 
  42  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        218.000        LFT 
  43  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          150.000        SFT 
  44  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 
  45  805-04133           SIGNAL PEDESTAL, 12FT                                                      2.000        EACH 
  46  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         382.000        LFT 
  47  808-06726           TRANSVERSE MARKING, PAINT,                                                36.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -34124-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       340.000        CYS 
  11  203-02070           BORROW                                                                 4,558.000        CYS 
  12  203-08607           LINEAR GRADING                                                           415.000        LFT 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     37.500        TON 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                   3,324.000        LFT 
  16  205-09543           NO 2 STONE                                                               154.000        TON 
  17  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,214.000        SYS 
  18  208-09232           REINFORCED STEEPENED SLOPE                                             5,073.000        SFT 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              126.000        CYS 
  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        682.000        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                              416.000        TON 
  23  402-07432           HMA SURFACE, TYPE A                                                      135.000        TON 
  24  402-07435           HMA INTERMEDIATE, TYPE A                                                 215.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  26  603-03692           FENCE, WOOD,                                                             502.000        LFT 
  27  616-02320           GEOTEXTILES                                                               95.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                         46.000        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-02770           EROSION CONTROL BLANKET                                                  376.000        SYS 
  31  621-04316           SPADE EDGE                                                             1,581.000        LFT 
  32  621-06574           SODDING                                                                  182.000        SYS 
  33  621-06734           WILD FLOWERS PLUG PLANTING                                             9,877.000        EACH 
  34  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            106.000        CYS 
  35  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                       62.000        EACH 
  36  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          29.000        EACH 
  37  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    10.000        EACH 
  38  622-05654           PLANT, PERENNIAL                                                         239.000        EACH 
  39  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  40  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  41  715-03584           SAFETY METAL END SECTION 4:1 DIA 18"                                       2.000        EACH 
  42  715-04586           SAFETY METAL END SECTION, 4:1 MIN AREA 6.4 SFT                             2.000        EACH 
  43  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               72.000        LFT 
  44  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               45.000        LFT 
  45  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               46.000        LFT 
  46  715-05237           PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT                                    24.000        LFT 
  47  715-09064           VIDEO INSPECTION FOR PIPE                                                187.000        LFT 
  48  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  49  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -34124-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  51  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              593.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  802-03896           BOLLARD                                                                    6.000        EACH 
  56  802-04250           SIGN, TRAIL INFORMATION                                                    5.000        EACH 
  57  802-04993           SIGN                                                                  LUMP              LUMP 
  58  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      143.000        LFT 
  59  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          122.000        SFT 
  60  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     1.000        EACH 
  61  808-02976           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD, (HWY), 4 FT.                5.000        EACH 
  62  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       4.000        EACH 
  63  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       4.000        EACH 
  64  808-03115           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC (XING), 4 FT                      5.000        EACH 
  65  808-09503           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, DIAMOND                           6.000        EACH 
  66  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       308.000        LFT 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -34219-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02255           TREE, 18 IN, REMOVE                                                        4.000        EACH 
  10  202-02278           CURB, CONCRETE, REMOVE                                                 1,470.000        LFT 
  11  202-04791           PARKING BARRIER, REMOVE                                                    7.000        EACH 
  12  202-93615           CONCRETE, REMOVE                                                       2,520.000        SYS 
  13  202-94747           POST, REMOVE                                                               5.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                       550.000        CYS 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,388.000        SYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        173.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                     120.000        TON 
  18  502-06329           PCCP, 12 IN                                                              197.000        SYS 
  19  506-06333           PCCP PATCHING, FULL DEPTH                                                480.000        SYS 
  20  604-04740           PAVERS                                                                 2,860.000        SFT 
  21  604-06070           SIDEWALK, CONCRETE                                                     2,250.000        SYS 
  22  604-07894           CURB RAMP, CONCRETE, A                                                   156.000        SYS 
  23  604-07901           CURB RAMP, CONCRETE, G                                                    12.000        SYS 
  24  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        SYS 
  25  604-95344           HAND RAIL, PEDESTRIAN                                                    175.000        LFT 
  26  605-06120           CURB, CONCRETE                                                         2,050.000        LFT 
  27  605-06145           CURB AND GUTTER, B, CONCRETE                                              16.000        LFT 
  28  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,388.000        SYS 
  29  621-06567           WATER                                                                  1,225.000        kGAL 
  30  621-06575           SODDING, NURSERY                                                         340.000        SYS 
  31  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       8.000        EACH 
  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  33  715-94530           ADJUST WATER VALVE TO GRADE                                               16.000        EACH 
  34  720-07309           TRENCH DRAIN                                                             188.000        LFT 
  35  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  37  801-03291           CONSTRUCTION SIGN, D                                                       8.000        EACH 
  38  801-04092           TEMPORARY PAVEMENT                                                        25.000        SYS 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,760.000        LFT 
  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
  41  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  42  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-07118           BARRICADE, III-A                                                         240.000        LFT 
  45  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        112.000        LFT 
  46  802-07060           SIGN, SHEET, RELOCATE                                                     19.000        EACH 
  47  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           13.130        SFT 
  48  802-11648           SIGN POST                                                                  6.000        EACH 
  49  802-11649           SIGN FOUNDATION                                                            6.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -34219-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LANDSCAPING 
 
  50  805-06595           CONDUIT, PVC, 2 IN                                                     1,035.000        LFT 
  51  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
  52  807-04653           LIGHTING FOUNDATION,                                                       9.000        EACH 
  53  807-04654           LIGHT POLE                                                                 9.000        EACH 
  54  807-04866           LUMINAIRE,                                                                 9.000        EACH 
  55  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  56  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    117.000        LFT 
  57  807-86910           CONNECTOR KIT, UNFUSED                                                     9.000        EACH 
  58  807-86915           CONNECTOR KIT, FUSED                                                       9.000        EACH 
  59  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                36.000        EACH 
  60  807-86930           INSULATION LINK, NON-WATERPROOFED                                         18.000        EACH 
  61  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 
  62  807-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                   4,189.000        LFT 
  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,230.000        LFT 
  64  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,283.000        LFT 
  65  808-06716           LINE, REMOVE                                                           2,545.000        LFT 
  66  808-06726           TRANSVERSE MARKING, PAINT,                                                79.000        LFT 
  67  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           115.000        LFT 
  68  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN                                          345.000        LFT 
  69  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 35.000        LFT 
  70  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           3.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -34236-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02279           CURB AND GUTTER, REMOVE                                                   60.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                       413.000        CYS 
  12  203-02070           BORROW                                                                   351.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 8.000        EACH 
  15  205-11545           FILTER BERM                                                              710.000        LFT 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,242.000        SYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              183.000        CYS 
  18  402-07432           HMA SURFACE, TYPE A                                                       81.000        TON 
  19  402-07435           HMA INTERMEDIATE, TYPE A                                                 162.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  21  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      75.000        LFT 
  22  604-06070           SIDEWALK, CONCRETE                                                        13.000        SYS 
  23  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 
  24  604-07904           CURB RAMP, CONCRETE, L                                                    26.000        SYS 
  25  605-06120           CURB, CONCRETE                                                            22.000        LFT 
  26  605-06140           CURB AND GUTTER, CONCRETE                                                 97.000        LFT 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                                50.000        TON 
  28  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            3.000        EACH 
  29  616-02320           GEOTEXTILES                                                               89.000        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                         68.000        TON 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  32  621-02770           EROSION CONTROL BLANKET                                                1,260.000        SYS 
  33  621-04978           SEED MIXTURE                                                           2,068.000        SYS 
  34  621-04978           SEED MIXTURE                                                           2,090.000        SYS 
  35  621-06557           SEED MIXTURE, T                                                           50.000        LBS 
  36  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  37  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             10.000        MOS 
  38  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 
  39  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 10.000        MOS 
  40  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  41  706-04683           RAILING,                                                                 193.000        LFT 
  42  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              104.000        LFT 
  43  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              109.000        LFT 
  44  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               21.000        LFT 
  45  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               32.000        LFT 
  46  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    33.000        TON 
  47  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 
  48  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  49  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -34236-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 
 
  50  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  51  720-04682           INLET                                                                      1.000        EACH 
  52  720-04682           INLET                                                                      3.000        EACH 
  53  720-94157           MANHOLE, C                                                                 3.000        EACH 
  54  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  58  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           37.000        SFT 
  59  802-76055           SIGN POST, A                                                              64.000        LFT 
  60  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         155.000        LFT 
  61  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                         78.000        LFT 
  62  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        33.000        LFT 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -35291-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-02245           TREE, 6 IN, REMOVE                                                         2.000        EACH 
  11  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 
  12  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 
  13  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         551.000        SYS 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,594.000        SYS 
  17  202-91385           INLET, REMOVE                                                              2.000        EACH 
  18  203-02010           EXCAVATION, ROCK                                                           7.000        CYS 
  19  203-02070           BORROW                                                                    33.000        CYS 
  20  203-08607           LINEAR GRADING                                                         1,489.000        LFT 
  21  205-03371           SEDIMENT, REMOVE                                                          16.000        CYS 
  22  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 
  23  206-51215           EXCAVATION, X                                                             20.000        CYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            380.000        SYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               19.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         71.000        TON 
  27  304-07491           HMA PATCHING, TYPE C                                                     120.000        TON 
  28  604-06070           SIDEWALK, CONCRETE                                                     1,479.000        SYS 
  29  604-07823           STAMPED CONCRETE SIDEWALK                                                 64.000        SYS 
  30  604-07894           CURB RAMP, CONCRETE, A                                                    30.000        SYS 
  31  604-07897           CURB RAMP, CONCRETE, C                                                    69.000        SYS 
  32  604-07901           CURB RAMP, CONCRETE, G                                                     8.000        SYS 
  33  605-02278           CURB, REMOVE                                                           1,070.000        LFT 
  34  605-06140           CURB AND GUTTER, CONCRETE                                                743.000        LFT 
  35  610-08446           PCCP FOR APPROACHES, 6 IN                                                178.000        SYS 
  36  610-09108           PCCP FOR APPROACHES, 9 IN                                                202.000        SYS 
  37  621-06574           SODDING                                                                1,156.000        SYS 
  38  621-09908           SOIL                                                                     121.000        CYS 
  39  621-09908           SOIL                                                                     196.000        CYS 
  40  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              5.000        CYS 
  41  622-04648           TREE GRATE                                                                 4.000        EACH 
  42  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               85.000        LFT 
  43  720-44000           CASTING, ADJUST TO GRADE                                                  23.000        EACH 
  44  720-45005           INLET, A2                                                                  1.000        EACH 
  45  720-45250           CATCH BASIN, K10                                                           2.000        EACH 
  46  720-45410           MANHOLE, C4                                                                1.000        EACH 
  47  801-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
  48  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   11.000        LFT 
  49  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -35291-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
  51  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        126.000        LFT 
  54  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           60.000        SFT 
  55  802-76125           OVERHEAD SIGN STRUCTURE, CABLESPAN                                         1.000        EACH 
  56  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  2.000        EACH 
  57  805-03083           CONDUIT, RIGID, PVC, 1.50 IN                                           3,061.000        LFT 
  58  805-11720           SIGNAL STRAIN POLE, STEEL, 24 FT                                           2.000        EACH 
  59  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
  60  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
  61  807-02394           CONTROLLER, LIGHTING                                                       1.000        EACH 
  62  807-03738           LIGHT POLE ASSEMBLY, STREET                                               12.000        EACH 
  63  807-11712           WIRE, NO 6 COPPER, 1/C                                                 5,092.000        LFT 
  64  807-95889           WIRE, NO 10 COPPER, 1/C                                                7,638.000        LFT 
  65  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  76.000        LFT 
  66  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       452.000        LFT 
  67  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -35308-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 
  10  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   196.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                       112.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 
  16  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                   1,611.000        LFT 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            329.000        SYS 
  19  304-07490           HMA PATCHING, TYPE B                                                      20.000        TON 
  20  604-06070           SIDEWALK, CONCRETE                                                     1,010.000        SYS 
  21  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  22  604-07901           CURB RAMP, CONCRETE, G                                                   125.000        SYS 
  23  605-06125           CURB, CONCRETE, MODIFIED                                                 160.000        LFT 
  24  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       36.000        LFT 
  25  605-97937           CURB AND GUTTER, ROLL CURB                                                24.000        LFT 
  26  610-08446           PCCP FOR APPROACHES, 6 IN                                                285.000        SYS 
  27  621-06567           WATER                                                                      2.500        kGAL 
  28  621-06570           TOPSOIL                                                                   62.000        CYS 
  29  621-06575           SODDING, NURSERY                                                         690.000        SYS 
  30  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  31  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  32  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  33  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                16.000        MOS 
  34  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  35  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  36  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -35386-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESSTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                   463.000        LFT 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,132.000        SYS 
  10  202-91922           STUMP, REMOVE                                                              3.000        EACH 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         90.000        TON 
  12  304-07492           WIDENING WITH HMA, TYPE A                                                100.000        TON 
  13  604-06070           SIDEWALK, CONCRETE                                                       532.000        SYS 
  14  604-07897           CURB RAMP, CONCRETE, C                                                    84.000        SYS 
  15  604-07902           CURB RAMP, CONCRETE, H                                                    76.000        SYS 
  16  605-06120           CURB, CONCRETE                                                           139.000        LFT 
  17  605-92578           CURB WALK, CONCRETE                                                      686.000        SYS 
  18  621-06570           TOPSOIL                                                                   50.000        CYS 
  19  621-06574           SODDING                                                                1,223.000        SYS 
  20  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  21  703-06028           REINFORCING BARS                                                         668.000        LBS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  24  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        100.000        LFT 
  27  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           62.500        SFT 
  28  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         740.000        LFT 
  29  808-06726           TRANSVERSE MARKING, PAINT,                                               158.000        LFT 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -35511-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            13,184.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                    1,088.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      3.300        TON 
  13  615-97768           PARKING BARRIER, RESET                                                   148.000        EACH 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  2.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        5,714.000        LFT 
  21  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           331.000        LFT 
  22  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           5.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -35512-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION & PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  306-08042           MILLING, SCARIFICATION/PROFILE                                        16,352.000        SYS 
   9  306-08043           MILLING, TRANSITION                                                      100.000        SYS 
  10  402-07432           HMA SURFACE, TYPE A                                                      945.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      4.300        TON 
  12  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  13  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                         2,520.000        LFT 
  16  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                          10.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -35513-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               23.500        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                       5.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                         3,670.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      785.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                      320.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  15  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -35514-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTIONAL ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                               10.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             7,546.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                      628.000        TON 
  14  402-07435           HMA INTERMEDIATE, TYPE A                                                   6.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      2.200        TON 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  3.000        MOS 
  18  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,260.000        LFT 
  23  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         266.000        LFT 
  24  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                            83.000        LFT 
  25  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -35515-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       3.000        TON 
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          CALL ORDER   : 401                                              CONTRACT ID  : R -35546-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         20.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                     214.000        TON 
  13  306-08563           MILLING ASPHALT, 1 1/4 IN                                             10,308.000        SYS 
  14  306-10113           MILLING ASPHALT, 4 1/2 IN                                              1,707.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        851.700        TON 
  17  402-07784           HMA SURFACE, TYPE D                                                      141.700        TON 
  18  402-07785           HMA INTERMEDIATE, TYPE D                                                 282.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      0.430        TON 
  20  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  21  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  22  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  24  801-06710           FLASHING ARROW SIGN                                                       28.000        DAY 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  27  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  28  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,226.000        LFT 
  29  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  30  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     511.000        LFT 
  31  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 740.000        LFT 
  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,274.000        LFT 
  33  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  34  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,092.000        LFT 
  35  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        94.000        LFT 
  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               78.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       78.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : R -35560-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  302-06464           SUBBASE FOR PCCP                                                          50.000        CYS 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               25.000        TON 
  10  304-07783           HMA PATCHING, TYPE D                                                     103.000        TON 
  11  503-05240           D-1 CONTRACTION JOINT                                                     48.000        LFT 
  12  506-06333           PCCP PATCHING, FULL DEPTH                                                303.000        SYS 
  13  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                         43,920.000        LFT 
  14  507-07505           RETROFIT LOAD TRANSFER                                                    75.000        EACH 
  15  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            75.000        TON 
  16  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,339.000        EACH 
  17  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  18  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  19  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  20  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  25  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                100.000        LFT 
  28  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                                50.000        LFT 
  29  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                               25.000        LFT 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               30.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       50.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : R -35561-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               15.000        TON 
  10  304-07783           HMA PATCHING, TYPE D                                                     467.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  12  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      10.000        TON 
  13  503-03489           RETROFITTED TIE BARS                                                     350.000        EACH 
  14  503-05240           D-1 CONTRACTION JOINT                                                    636.000        LFT 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                              2,158.000        SYS 
  16  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 250.000        LFT 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 900.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 900.000        LFT 
  24  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               79.000        EACH 
  25  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       79.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : R -35576-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP PATCHING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  503-03489           RETROFITTED TIE BARS                                                      10.000        EACH 
   9  503-05240           D-1 CONTRACTION JOINT                                                      4.000        LFT 
  10  506-06333           PCCP PATCHING, FULL DEPTH                                                 16.000        SYS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-35066-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         218.000        SYS 
  11  202-02279           CURB AND GUTTER, REMOVE                                                   16.000        LFT 
  12  202-05545           REGULATED MATERIALS, DISPOSE, C                                           30.000        CYS 
  13  202-05550           REGULATED MATERIALS, REMOVE, C                                            30.000        CYS 
  14  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         30.000        CYS 
  15  202-07603           TESTING FOR WASTES, C                                                      8.000        EACH 
  16  202-90277           DETECTOR HOUSING, REMOVE                                                  16.000        EACH 
  17  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             54.000        SYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         19.000        TON 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              610.000        TON 
  21  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  22  304-07491           HMA PATCHING, TYPE C                                                     556.000        TON 
  23  306-08043           MILLING, TRANSITION                                                      249.000        SYS 
  24  306-08432           MILLING, APPROACH                                                     17,049.000        SYS 
  25  306-08563           MILLING ASPHALT, 1 1/4 IN                                             50,830.000        SYS 
  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,100.000        TON 
  27  401-10258           JOINT ADHESIVE, SURFACE                                               24,380.000        LFT 
  28  402-07434           HMA SURFACE, TYPE C                                                      130.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  30  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  31  601-02241           GUARDRAIL, REMOVE                                                         57.000        LFT 
  32  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               3.000        EACH 
  33  601-09238           HAND DIG GUARDRAIL POST HOLES                                             12.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      44.000        LFT 
  36  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 
  37  604-07894           CURB RAMP, CONCRETE, A                                                     8.000        SYS 
  38  604-07896           CURB RAMP, CONCRETE, B                                                    65.000        SYS 
  39  604-07896           CURB RAMP, CONCRETE, B                                                    20.000        SYS 
  40  604-07897           CURB RAMP, CONCRETE, C                                                     6.000        SYS 
  41  604-07897           CURB RAMP, CONCRETE, C                                                     2.000        SYS 
  42  604-07899           CURB RAMP, CONCRETE, E                                                    22.000        SYS 
  43  604-07900           CURB RAMP, CONCRETE, F                                                    15.000        SYS 
  44  604-07901           CURB RAMP, CONCRETE, G                                                    20.000        SYS 
  45  604-07901           CURB RAMP, CONCRETE, G                                                     8.000        SYS 
  46  604-07902           CURB RAMP, CONCRETE, H                                                    45.000        SYS 
  47  604-07902           CURB RAMP, CONCRETE, H                                                    29.000        SYS 
  48  605-06150           CURB AND GUTTER, C, CONCRETE                                              16.000        LFT 
  49  610-07487           HMA FOR APPROACHES, TYPE B                                             1,443.000        TON 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-35066-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 
  51  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  52  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  53  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  54  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  55  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
  56  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  57  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  58  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  59  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  60  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   4.000        EACH 
  61  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     12.000        EACH 
  62  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 21.000        EACH 
  63  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  3.000        EACH 
  64  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  65  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,837.000        LFT 
  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,837.000        LFT 
  67  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       21.000        EACH 
  68  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       3.000        EACH 
  69  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                734.000        LFT 
  70  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  734.000        LFT 
  71  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  801-92448           CONSTRUCTION SIGNS, MOBILE                                               600.000        DAY 
  74  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             50.000        LFT 
  75  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    5,355.000        LFT 
  76  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  77  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
  78  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,793.000        LFT 
  79  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 150.000        LFT 
  80  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              18,496.000        LFT 
  81  808-08258           TRANSVERSE MARKINGS                                                      384.000        LFT 
  82  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  83  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                740.000        LFT 
  84  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              21,881.000        LFT 
  85  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       139.000        LFT 
  86  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       734.000        LFT 
  87  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       582.000        LFT 
  88  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  21.000        EACH 
  89  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  90  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              296.000        EACH 
  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      296.000        EACH 
  92  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   874.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-35074-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-05545           REGULATED MATERIALS, DISPOSE, C                                           30.000        CYS 
  11  202-05550           REGULATED MATERIALS, REMOVE, C                                            30.000        CYS 
  12  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         30.000        CYS 
  13  202-07603           TESTING FOR WASTES, C                                                      4.000        EACH 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             50.000        SYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        150.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               60.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                     750.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN                                                16,400.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                      220.000        SYS 
  21  306-08432           MILLING, APPROACH                                                      1,660.000        SYS 
  22  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,290.000        TON 
  23  401-10258           JOINT ADHESIVE, SURFACE                                                8,800.000        LFT 
  24  402-07433           HMA SURFACE, TYPE B                                                       85.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      6.500        TON 
  26  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 
  27  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  28  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  29  604-07896           CURB RAMP, CONCRETE, B                                                    20.000        SYS 
  30  604-07900           CURB RAMP, CONCRETE, F                                                    20.000        SYS 
  31  604-07901           CURB RAMP, CONCRETE, G                                                   100.000        SYS 
  32  604-07901           CURB RAMP, CONCRETE, G                                                    10.000        SYS 
  33  604-07902           CURB RAMP, CONCRETE, H                                                    10.000        SYS 
  34  604-07902           CURB RAMP, CONCRETE, H                                                    55.000        SYS 
  35  604-07903           CURB RAMP, CONCRETE, K                                                    25.000        SYS 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                               150.000        TON 
  37  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  38  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  39  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  40  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  41  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  42  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  43  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  44  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  45  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         410.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              410.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-35074-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-92448           CONSTRUCTION SIGNS, MOBILE                                               250.000        DAY 
  51  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          60.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,320.000        LFT 
  53  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,100.000        LFT 
  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 900.000        LFT 
  55  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 
  56  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -31356-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02000           EXCAVATION, COMMON                                                        38.450        CYS 
   8  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
   9  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -31365-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 
   8  206-51235           COFFERDAM                                                             LUMP              LUMP 
   9  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  10  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  11  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09403           FIELD OFFICE, C                                                            5.000        MOS 
  14  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                10.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -31765-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                        85.000        CYS 
  13  203-08607           LINEAR GRADING                                                            49.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  206-51817           SHEET PILING, STEEL                                                      445.000        SFT 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              249.000        SYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               55.000        CYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                               82.900        TON 
  19  306-08043           MILLING, TRANSITION                                                      135.000        SYS 
  20  406-05521           ASPHALT FOR TACK COAT                                                  2,018.000        SYS 
  21  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             4.000        EACH 
  22  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  23  610-07487           HMA FOR APPROACHES, TYPE B                                               213.000        TON 
  24  616-05688           RIPRAP, CLASS 1                                                           19.200        TON 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  26  621-06560           MULCHED SEEDING, U                                                        30.000        SYS 
  27  621-06567           WATER                                                                      0.300        kGAL 
  28  621-06574           SODDING                                                                   67.000        SYS 
  29  621-08161           PERMANENT TURF REINFORCEMENT MAT                                          67.000        SYS 
  30  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  31  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  32  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 9.000        MOS 
  33  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  34  702-02925           WATERPROOFING MEMBRANE SYSTEM                                          1,125.000        SFT 
  35  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 22.000        CYS 
  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            94.000        EACH 
  37  703-06029           REINFORCING BARS, EPOXY COATED                                         7,653.000        LBS 
  38  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               38.000        CYS 
  39  706-09965           RAILING, CONCRETE, TX                                                     92.500        LFT 
  40  708-01112           GROUT, NON-SHRINK                                                          2.600        CYS 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  710-09158           PATCHING CONCRETE STRUCTURES                                             120.000        SFT 
  43  715-05407           PIPE, END BENT DRAIN, 6 IN                                                56.000        LFT 
  44  715-10111           CORING                                                                     4.000        EACH 
  45  715-91361           PIPE, PVC, 6 IN                                                            6.800        LFT 
  46  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  47  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        50.000        LFT 
  48  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            5.000        GAL 
  49  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -31765-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
  50  731-03133           CONCRETE FACING                                                          845.000        SFT 
  51  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               2.000        EACH 
  54  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  55  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  58  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  59  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         11.000        LFT 
  60  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 
  61  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -33184-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 
  11  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          200.000        LFT 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     1,323.000        CYS 
  14  203-02070           BORROW                                                                 2,571.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                   2,810.000        CYS 
  16  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           2.000        EACH 
  17  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           4.000        EACH 
  18  205-03371           SEDIMENT, REMOVE                                                         259.000        CYS 
  19  205-06930           SPLASHPAD                                                                  5.000        TON 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 
  21  205-06934           TEMPORARY MULCH                                                            3.900        TON 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  155.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   1,010.000        LFT 
  24  205-06938           TEMPORARY SLOPE DRAIN                                                    103.000        LFT 
  25  205-08517           ROCK FILTER BERM                                                          53.000        TON 
  26  206-51215           EXCAVATION, X                                                             99.000        CYS 
  27  206-51220           EXCAVATION, WET                                                          187.000        CYS 
  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     115.000        CYS 
  29  206-51235           COFFERDAM                                                             LUMP              LUMP 
  30  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,083.000        SYS 
  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                          322.000        CYS 
  32  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               89.000        CYS 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        783.000        TON 
  34  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 
  35  303-93506           AGGREGATE, 2                                                              45.000        CYS 
  36  304-07493           WIDENING WITH HMA, TYPE B                                                 17.000        TON 
  37  306-08043           MILLING, TRANSITION                                                      224.000        SYS 
  38  401-10258           JOINT ADHESIVE, SURFACE                                                  636.000        LFT 
  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             486.000        LFT 
  40  402-07433           HMA SURFACE, TYPE B                                                      178.000        TON 
  41  402-07438           HMA INTERMEDIATE, TYPE B                                                 335.000        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  43  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     156.250        LFT 
  46  605-06150           CURB AND GUTTER, C, CONCRETE                                             308.000        LFT 
  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                130.000        SYS 
  48  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  49  616-02320           GEOTEXTILES                                                              850.000        SYS 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -33184-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  616-05688           RIPRAP, CLASS 1                                                          280.000        TON 
  51  616-06405           RIPRAP, REVETMENT                                                         72.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  53  621-02770           EROSION CONTROL BLANKET                                                2,593.000        SYS 
  54  621-03909           SEED MIXTURE, NATIVE                                                     132.000        LBS 
  55  621-06545           FERTILIZER                                                                 0.700        TON 
  56  621-06553           SEED MIXTURE, R                                                          164.000        LBS 
  57  621-06557           SEED MIXTURE, T                                                          145.000        LBS 
  58  621-06565           MULCHING MATERIAL                                                          1.700        TON 
  59  621-08161           PERMANENT TURF REINFORCEMENT MAT                                       1,983.000        SYS 
  60  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       30.000        EACH 
  61  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       30.000        EACH 
  62  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN OR UNDER                         30.000        EACH 
  63  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          88.000        EACH 
  64  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      88.000        EACH 
  65  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  66  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  67  701-02938           CORED HOLE IN ROCK, 24 IN                                                 96.000        LFT 
  68  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  69  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            95.000        LFT 
  70  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 
  71  701-09683           PILE SHOE, HP 12 X 74                                                     20.000        EACH 
  72  701-95780           PILE, STEEL H, HP 12 IN X 74                                             585.000        LFT 
  73  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 98.000        CYS 
  74  702-51015           CONCRETE, B, FOOTINGS                                                    128.000        CYS 
  75  702-51046           CONCRETE, FOUNDATION SEAL                                                 71.000        CYS 
  76  702-92857           CONCRETE, C, SUBSTRUCTURE                                                154.000        CYS 
  77  703-06028           REINFORCING BARS                                                      13,345.000        LBS 
  78  703-06029           REINFORCING BARS, EPOXY COATED                                        97,369.000        LBS 
  79  704-09031           ARTICULATING CONCRETE MATTRESS                                           387.000        SYS 
  80  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              372.000        CYS 
  81  706-06344           RAILING, STEEL TS-1                                                      587.500        LFT 
  82  707-09384           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 72 IN X 61 IN                 1,204.000        LFT 
  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  84  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 
  85  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              142.000        LFT 
  86  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              122.000        LFT 
  87  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                               11.000        LFT 
  88  715-05407           PIPE, END BENT DRAIN, 6 IN                                               116.000        LFT 
  89  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  90  715-91361           PIPE, PVC, 6 IN                                                           13.000        LFT 
  91  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  92  720-93411           INLET, C15, MODIFIED                                                       3.000        EACH 
  93  720-98174           INLET, B15                                                                 1.000        EACH 
  94  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  95  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  96  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  97  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -33184-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  99  801-07118           BARRICADE, III-A                                                          48.000        LFT 
 100  801-07119           BARRICADE, III-B                                                          72.000        LFT 
 101  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         27.000        LFT 
 102  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 
 103  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,960.000        LFT 
 104  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,960.000        LFT 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -33684-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         109.300        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                       104.000        CYS 
  14  203-02070           BORROW                                                                   437.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,584.000        LFT 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              375.600        SYS 
  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           26.200        CYS 
  18  302-07455           DENSE GRADED SUBBASE                                                      23.200        CYS 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              315.200        TON 
  20  306-08043           MILLING, TRANSITION                                                      349.600        SYS 
  21  401-11526           JOINT ADHESIVE                                                           766.000        LFT 
  22  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               91.600        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                    699.100        SYS 
  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  25  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 
  26  601-02241           GUARDRAIL, REMOVE                                                        210.000        LFT 
  27  601-06035           GUARDRAIL, RESET                                                         475.000        LFT 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  29  603-06040           FENCE, FARM FIELD, 47 IN                                                 205.000        LFT 
  30  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                139.200        SYS 
  31  616-02320           GEOTEXTILES                                                            1,842.000        SYS 
  32  616-05689           RIPRAP, CLASS 2                                                        2,254.000        TON 
  33  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  35  621-02770           EROSION CONTROL BLANKET                                                2,694.000        SYS 
  36  621-04258           SEED MIXTURE                                                              22.000        LBS 
  37  621-06557           SEED MIXTURE, T                                                          111.300        LBS 
  38  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  39  621-06574           SODDING                                                                   22.400        SYS 
  40  621-06737           SEED MIXTURE, EMERGENT WETLAND                                             9.000        LBS 
  41  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       65.000        EACH 
  42  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                         130.000        EACH 
  43  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 
  44  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  45  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  3.000        CYS 
  46  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,256.000        LBS 
  47  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,962.000        EACH 
  48  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 25.300        CYS 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                       171,146.000        LBS 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -33684-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              403.200        CYS 
  51  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  52  706-51020           RAILING, CONCRETE, C                                                      71.000        CYS 
  53  707-05982           STRUCTURAL MEMBER, CONCRETE I-BEAM, 28 IN X 12 IN                        312.000        LFT 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  710-09158           PATCHING CONCRETE STRUCTURES                                              32.000        SFT 
  56  711-90114           JACKING AND SUPPORTING SUPERSTRUCTURE                                 LUMP              LUMP 
  57  715-05407           PIPE, END BENT DRAIN, 6 IN                                                80.000        LFT 
  58  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             24.000        EACH 
  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  62  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  63  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  66  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  67  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  68  805-95568           CONDUIT, PVC, 4"                                                         910.000        LFT 
  69  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        126.200        LFT 
  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,200.000        LFT 
  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         190.000        LFT 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -34161-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                          40.000        SYS 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 
  13  203-02070           BORROW                                                                    25.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                      72.000        LFT 
  15  302-07455           DENSE GRADED SUBBASE                                                      20.000        CYS 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               225.000        SYS 
  17  406-05521           ASPHALT FOR TACK COAT                                                    225.000        SYS 
  18  601-02241           GUARDRAIL, REMOVE                                                         90.000        LFT 
  19  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  20  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  21  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  22  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     506.300        LFT 
  23  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               114.000        SYS 
  24  610-07486           HMA FOR APPROACHES, TYPE A                                                30.000        TON 
  25  616-02320           GEOTEXTILES                                                              220.000        SYS 
  26  616-05688           RIPRAP, CLASS 1                                                          250.000        TON 
  27  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  28  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  29  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                10.000        MOS 
  30  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  31  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           166.000        EACH 
  32  703-06029           REINFORCING BARS, EPOXY COATED                                        31,603.000        LBS 
  33  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   66.000        EACH 
  34  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              108.100        CYS 
  35  706-06344           RAILING, STEEL TS-1                                                      125.000        LFT 
  36  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  37  710-09158           PATCHING CONCRETE STRUCTURES                                             225.000        SFT 
  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  39  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               2.000        EACH 
  40  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  41  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  42  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -35070-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  11  202-02278           CURB, CONCRETE, REMOVE                                                    55.000        LFT 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                84.000        SYS 
  14  203-02000           EXCAVATION, COMMON                                                       153.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     765.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  206-51220           EXCAVATION, WET                                                           26.000        CYS 
  18  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              459.000        SYS 
  19  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,815.000        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                     285.000        CYS 
  21  302-08562           COARSE AGGREGATE, NO 8                                                   285.000        TON 
  22  402-07784           HMA SURFACE, TYPE D                                                       39.000        TON 
  23  402-07785           HMA INTERMEDIATE, TYPE D                                                  64.000        TON 
  24  402-07786           HMA BASE, TYPE D                                                         177.000        TON 
  25  406-05521           ASPHALT FOR TACK COAT                                                    918.000        SYS 
  26  604-04452           LIMESTONE                                                                 35.100        CFT 
  27  604-04452           LIMESTONE                                                                310.400        CFT 
  28  604-06070           SIDEWALK, CONCRETE                                                        34.000        SYS 
  29  604-07894           CURB RAMP, CONCRETE, A                                                    13.000        SYS 
  30  604-07902           CURB RAMP, CONCRETE, H                                                    36.000        SYS 
  31  605-06090           CURB, INTEGRAL, CONCRETE                                                  39.000        LFT 
  32  615-06505           MONUMENT, B                                                                2.000        EACH 
  33  616-02320           GEOTEXTILES                                                              290.000        SYS 
  34  616-05688           RIPRAP, CLASS 1                                                          686.000        TON 
  35  616-06405           RIPRAP, REVETMENT                                                          1.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-02770           EROSION CONTROL BLANKET                                                  560.000        SYS 
  38  621-06545           FERTILIZER                                                                 0.100        TON 
  39  621-06557           SEED MIXTURE, T                                                           26.000        LBS 
  40  621-06560           MULCHED SEEDING, U                                                       120.000        SYS 
  41  621-06565           MULCHING MATERIAL                                                          0.300        TON 
  42  621-92968           SEED MIXTURE, WILD FLOWER                                                  2.000        LBS 
  43  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    25.000        EACH 
  44  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  45  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  46  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  47  702-02925           WATERPROOFING MEMBRANE SYSTEM                                         14,700.000        SFT 
  48  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 25.400        CYS 
  49  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         2,029.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 43 
 
          CALL ORDER   : 581                                              CONTRACT ID  : B -35070-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
  50  703-06028           REINFORCING BARS                                                     192,742.000        LBS 
  51  703-06029           REINFORCING BARS, EPOXY COATED                                        77,367.000        LBS 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,402.000        CYS 
  53  706-04683           RAILING,                                                                 510.500        LFT 
  54  706-51020           RAILING, CONCRETE, C                                                      21.400        CYS 
  55  708-05394           REPAIR                                                                LUMP              LUMP 
  56  708-51814           WELDED STEEL WIRE FABRIC                                                 774.000        SFT 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  710-09158           PATCHING CONCRETE STRUCTURES                                             387.000        SFT 
  59  711-04121           ANCHOR BOLT, AB1                                                          24.000        EACH 
  60  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 
  61  714-96273           HEADWALL, RECONSTRUCT                                                 LUMP              LUMP 
  62  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              107.000        LFT 
  63  715-92037           PIPE, PVC, 4 IN                                                           79.000        LFT 
  64  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                  997.000        LFT 
  65  720-45010           INLET, A3                                                                  2.000        EACH 
  66  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  67  801-03291           CONSTRUCTION SIGN, D                                                       6.000        EACH 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               5.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07118           BARRICADE, III-A                                                         192.000        LFT 
  75  801-07119           BARRICADE, III-B                                                         240.000        LFT 
  76  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 
  77  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR ELECTRIC                            657.000        LFT 
  78  805-95568           CONDUIT, PVC, 4"                                                       1,720.000        LFT 
  79  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  80  807-04744           LIGHTING                                                              LUMP              LUMP 
  81  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       1.000        EACH 
  82  808-06716           LINE, REMOVE                                                             126.000        LFT 
  83  808-09968           PAVEMENT MARKING                                                         700.000        SFT 
  84  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               169.000        LFT 
  85  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                430.000        LFT 
  86  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        62.000        LFT 
  87  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        84.000        LFT 
  88  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  89  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -35526-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
   6  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
   7  710-09158           PATCHING CONCRETE STRUCTURES                                              44.000        SFT 
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          CALL ORDER   : 611                                              CONTRACT ID  : M -35183-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       2,272.000        SYS 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                  13.000        EACH 
  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            130.000        SYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        190.000        TON 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                              254.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                   1,500.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     290.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            13,900.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    2,600.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      3,251.000        SYS 
  20  401-10258           JOINT ADHESIVE, SURFACE                                               20,610.000        LFT 
  21  402-07434           HMA SURFACE, TYPE C                                                    2,571.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     11.100        TON 
  23  610-07488           HMA FOR APPROACHES, TYPE C                                               317.000        TON 
  24  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  25  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  26  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  27  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  28  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  29  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 5.000        MOS 
  30  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  31  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  32  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  33  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  34  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  35  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  36  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.000        LFT 
  37  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      4.000        EACH 
  38  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 19.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,550.000        LFT 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,550.000        LFT 
  42  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       19.000        EACH 
  43  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                260.000        LFT 
  44  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  260.000        LFT 
  45  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-92448           CONSTRUCTION SIGNS, MOBILE                                               750.000        DAY 
  48  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             50.000        LFT 
  49  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    5,000.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 46 
 
          CALL ORDER   : 611                                              CONTRACT ID  : M -35183-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
  50  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  51  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 
  52  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,700.000        LFT 
  53  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       2,250.000        LFT 
  54  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        350.000        LFT 
  55  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       15,700.000        LFT 
  56  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      11,350.000        LFT 
  57  808-08258           TRANSVERSE MARKINGS                                                      370.000        LFT 
  58  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                          300.000        LFT 
  59  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       110.000        LFT 
  60  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       140.000        LFT 
  61  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       260.000        LFT 
  62  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       520.000        LFT 
  63  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  19.000        EACH 
  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              305.000        EACH 
  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      305.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : M -35530-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  202-04486           LITTER, REMOVE                                                            25.000        MILE 
   4  202-04486           LITTER, REMOVE                                                            25.000        MILE 
   5  202-04486           LITTER, REMOVE                                                            25.000        MILE 
   6  202-04486           LITTER, REMOVE                                                            25.000        MILE 
   7  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   8  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   9  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
  10  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
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          CALL ORDER   : 631                                              CONTRACT ID  : M -35531-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
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          CALL ORDER   : 641                                              CONTRACT ID  : M -35598-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   6  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 651                                              CONTRACT ID  : M -35614-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 
   6  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
   7  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED                5.000        EACH 
   8  601-02241           GUARDRAIL, REMOVE                                                        300.000        LFT 
   9  601-02241           GUARDRAIL, REMOVE                                                        223.000        LFT 
  10  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      5.000        EACH 
  11  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               5.000        EACH 
  12  601-03463           GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY                  10.000        EACH 
  13  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               3.000        EACH 
  14  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  19  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                     150.000        HRS 
  20  601-05856           CAT                                                                        2.000        EACH 
  21  601-05856           CAT                                                                        2.000        EACH 
  22  601-05856           CAT                                                                        2.000        EACH 
  23  601-05856           CAT                                                                        2.000        EACH 
  24  601-05856           CAT                                                                       10.000        EACH 
  25  601-05856           CAT                                                                        2.000        EACH 
  26  601-05856           CAT                                                                        2.000        EACH 
  27  601-06035           GUARDRAIL, RESET                                                       2,000.000        LFT 
  28  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  29  601-06053           GUARDRAIL                                                                 10.000        EACH 
  30  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  31  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           5.000        EACH 
  32  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  33  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  34  601-06728           GUARDRAIL, WR-BEAM                                                       100.000        LFT 
  35  601-06777           GRAVEL BARREL ARRAY                                                       10.000        EACH 
  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 10.000        EACH 
  37  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  38  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  39  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  40  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  41  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  42  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  43  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  44  601-07607           IMPACT ATTENUATOR                                                          2.000        EACH 
  45  601-07607           IMPACT ATTENUATOR                                                          2.000        EACH 
  46  601-09238           HAND DIG GUARDRAIL POST HOLES                                              1.000        EACH 
  47  601-52540           GUARDRAIL TERMINAL SECTION, W BEAM                                         5.000        EACH 
  48  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                  374.000        LFT 
  49  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 45.000        EACH 
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  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 
 
  50  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                  200.000        EACH 
  51  601-61360           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                             10.000        EACH 
  52  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  53  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     15,000.000        LFT 
  54  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                           400.000        LFT 
  55  601-62100           GUARDRAIL POST, STEEL, INSTALL                                            10.000        EACH 
  56  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                          1,500.000        LFT 
  57  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             5.000        EACH 
  58  601-62260           GUARDRAIL FLAT TERMINAL END SECTION, GALVANIZED                            5.000        EACH 
  59  601-62460           GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 IN.                                  5.000        EACH 
  60  601-62510           GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE                     10.000        EACH 
  61  601-62540           GUARDRAIL POST, PLUMB                                                  1,000.000        EACH 
  62  601-62554           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL                         150.000        LFT 
  63  601-90745           GUARDRAIL POST ALUMINUM                                                   10.000        EACH 
  64  601-90745           GUARDRAIL POST ALUMINUM                                                   10.000        EACH 
  65  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          5.000        EACH 
  66  601-91468           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                            200.000        EACH 
  67  601-91502           GUARDRAIL TERMINAL SECTION, WOOD BREAKAWAY POST                            5.000        EACH 
  68  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         2.000        EACH 
  69  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 
  70  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 
  71  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 
  72  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        10.000        EACH 
  73  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                        10.000        EACH 
  74  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                        10.000        EACH 
  75  601-91578           GUARDRAIL TERMINAL SECTION, ANCHOR PLATE                                   5.000        EACH 
  76  601-91640           GUARDRAIL TERMINAL SECTION, SOIL PLATE                                     2.000        EACH 
  77  601-91642           GUARDRAIL TERMINAL SECTION, BEARING PLATE                                  5.000        EACH 
  78  601-91643           GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X 9 FT.                              5.000        EACH 
  79  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        5.000        EACH 
  80  601-91650           GUARDRAIL THRIE BEAM EXPANSION RAIL, GALVANIZED                           75.000        LFT 
  81  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  82  601-91654           GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT, GALVANIZED                        1.000        EACH 
  83  601-91656           GUARDRAIL SQUARE NOSE SUPPORT ATTACHMENT, GALVANIZED                       1.000        EACH 
  84  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  85  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  86  601-95916           GUARDRAIL POST 5 FT 3 IN. LONG, ALUMINUM, INSTALL                         10.000        EACH 
  87  601-95927           GUARDRAIL TERMINAL SECTION, SINGLEFACE, BURIED END,                        5.000        EACH 
  88  601-95928           GUARDRAIL TERMINAL SECTION, DOUBLEFACE, BURIED END,                        2.000        EACH 
  89  601-97948           GUARDRAIL POST, PADDLE, 15.5 LBS PER LFT, GALVANIZED,                      2.000        EACH 
  90  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    300.000        EACH 
  91  601-98076           GUARDRAIL POST BRACKET, MODIFIED                                          10.000        EACH 
  92  602-01064           CONCRETE BARRIER                                                         100.000        LFT 
  93  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        5,000.000        LFT 
  94  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 3.000        EACH 
  95  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  96  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  97  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  98  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
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          CALL ORDER   : 651                                              CONTRACT ID  : M -35614-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 
 
  99  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
 100  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 102  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
 103  809-04951           PLATE                                                                  1,425.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : T -33809-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
   9  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,178.000        LFT 
  14  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        8,415.700        SFT 
  15  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS              1,739.940        SFT 
  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,085.300        SFT 
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          CALL ORDER   : 711                                              CONTRACT ID  : T -34473-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGNS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
   9  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-92448           CONSTRUCTION SIGNS, MOBILE                                               200.000        DAY 
  14  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                    6,091.500        LFT 
  15  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        992.000        EACH 
  16  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                298.000        SFT 
  17  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        3,043.830        SFT 
  18  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 80.070        SFT 
  19  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         33.000        SFT 
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          CALL ORDER   : 761                                              CONTRACT ID  : TM-35182-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
   7  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      1.000        EACH 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             15.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                   15.000        MOS 
  11  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 15.000        MOS 
  12  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  13  702-90915           CONCRETE, CLASS A                                                          5.000        CYS 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  16  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 
  17  805-09846           RECEIVER PROCESSOR                                                         1.000        EACH 
  18  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                        1.000        EACH 
  19  805-10108           WIRELESS REPEATER                                                          1.000        EACH 
  20  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,000.000        LFT 
  21  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         200.000        LFT 
  22  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  23  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     300.000        LFT 
  24  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                       20.000        LFT 
  25  805-87715           GROUND ROD WITH CONNECTOR                                                  1.000        EACH 
  26  805-87780           CIRCUIT BREAKER                                                            8.000        EACH 
  27  805-91706           ANCHOR BOLT, REPAIR                                                        2.000        EACH 
  28  805-95518           CONDUIT FLEXIBLE 2"                                                       15.000        LFT 
  29  805-95519           CONDUIT FLEXIBLE 0.75"                                                     5.000        LFT 
  30  805-95520           EXPANSION FITTING, 2.0 IN.                                                 1.000        EACH 
  31  805-95521           EXPANSION FITTING, 0.75 IN.                                                2.000        EACH 
  32  807-01425           SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL                                  12.000        EACH 
  33  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  1.000        EACH 
  34  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 
  35  807-02105           ROUTINE MAINTENANCE LUMINAIRE, HIGH PRESSURE SODIUM, 150 W                72.000        MOS 
  36  807-02782           LUMINAIRE, MAST ARM, 12 FT                                                 1.000        EACH 
  37  807-02783           LUMINAIRE, MAST ARM, 15 FT                                                 1.000        EACH 
  38  807-04654           LIGHT POLE                                                                 1.000        EACH 
  39  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         100.000        LFT 
  40  807-78590           HANDHOLE                                                                   1.000        EACH 
  41  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        10.000        EACH 
  42  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        20.000        EACH 
  43  807-86665           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT                      1.000        EACH 
  44  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  45  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  46  807-86843           WIRE, NO 4 COPPER, 1/C                                                 1,000.000        LFT 
  47  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  1,200.000        LFT 
  48  807-86910           CONNECTOR KIT, UNFUSED                                                    10.000        EACH 
  49  807-86915           CONNECTOR KIT, FUSED                                                      10.000        EACH 
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          CALL ORDER   : 761                                              CONTRACT ID  : TM-35182-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
  50  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            20.000        EACH 
  51  807-86930           INSULATION LINK, NON-WATERPROOFED                                         10.000        EACH 
  52  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               12.000        EACH 
  53  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 
  54  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                 10,716.000        MOS 
  55  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  8,496.000        MOS 
  56  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  1,692.000        MOS 
  57  807-87085           ELECTRICIAN                                                               30.000        HRS 
  58  807-87098           CALLOUT, REPAIR                                                            5.000        EACH 
  59  807-87635           MAST ARM, INSTALL                                                          3.000        EACH 
  60  807-87640           BREAKAWAY COUPLING                                                         2.000        SET 
  61  807-87800           CABLE DUCT, INSTALL                                                      300.000        LFT 
  62  807-91704           LIGHT POLE HANDHOLE COVER                                                  1.000        EACH 
  63  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                              1.000        EACH 
  64  807-92523           SKIRTING, EXPANDED ALUMINUM                                               38.000        EACH 
  65  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 1.000        SET 
  66  807-93746           TOWER RING LIFT CABLE, 0.375                                             150.000        LFT 
  67  807-95078           TRANSFORMER BASE                                                           6.000        EACH 
  68  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      1.000        EACH 
  69  807-95492           SERVICE POINT, II, BREAKER ENCLOSURE                                       1.000        EACH 
  70  807-95508           VANDAL SHIELD, LEXAN                                                       2.000        EACH 
  71  807-95509           GLARE SHIELD                                                               2.000        EACH 
  72  807-95513           SERVICE POINT MAIN BREAKER                                                 2.000        EACH 
  73  807-95514           SERVICE POINT RISER                                                        1.000        EACH 
  74  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 
  75  807-95516           RELAY SWITCH                                                               5.000        EACH 
  76  807-95522           PIPE STRAP                                                                 2.000        EACH 
  77  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     15.000        EACH 
  78  807-95525           LIGHTING, HIGHWAY SUPPORT, REPAIR                                          2.000        EACH 
  79  807-95709           PHOTOCELLS                                                                20.000        EACH 
  80  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  4,644.000        MOS 
  81  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              1.000        EACH 
  82  807-96204           LOWERING AND RAISING OF TOWER                                              1.000        EACH 
  83  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   1.000        EACH 
  84  807-96868           LUMINAIRE, INSTALL                                                         1.000        EACH 
  85  807-98716           KELLUM GRIP, STAINLESS STEEL                                               1.000        EACH 



 
 


