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                                                          VENDOR RANKING

     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT, ROUNDABOUT                        COMPLETION DATE : 09/13/13
     LOCATION     : ON UNION CHAPEL ROAD AT DIEBOLD ROAD                             PROJECT(S) :  1173032

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     1,254,853.14  100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,355,097.58  107.9885%
   3   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $     1,431,338.74  114.0642%
   4   38-2051611     HOFFMAN BROTHERS INC                                                       $     1,442,955.02  114.9900%
   5   62-1492793     API CONSTRUCTION CORP                                                      $     1,465,018.78  116.7482%
   6   35-0997978     PHEND & BROWN INC                                                          $     1,541,100.98  122.8113%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT ROUNDABOUT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   14500.00000       14500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   15500.00000       15500.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   52700.00000       52700.00|   67000.00000       67000.00|   71000.00000       71000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   15000.00000       15000.00|   13000.00000       13000.00|   32000.00000       32000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-04345            17280.000  GAL  |       0.25000        4320.00|       0.01000         172.80|       0.28000        4838.40
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             |
  DISPOSAL, A                             |                             |                             |
0013 202-93047                2.000  EACH |    1450.00000        2900.00|     800.00000        1600.00|     800.00000        1600.00
  MANHOLE, REMOVE                         |                             |                             |
0014 203-02000             9130.000  CYS  |       4.00000       36520.00|       6.75000       61627.50|       6.59000       60166.70
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070             5780.000  CYS  |       4.50000       26010.00|      10.50000       60690.00|      10.50000       60690.00
  BORROW                                  |                             |                             |
0016 205-06933                1.000  EACH |     150.00000         150.00|     125.00000         125.00|     125.00000         125.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936              225.000  TON  |      45.00000       10125.00|      33.65000        7571.25|      33.15000        7458.75
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 207-08263            12098.000  SYS  |       3.00000       36294.00|       5.83000       70531.34|       5.73000       69321.54
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0019 207-08267             3669.000  SYS  |       3.00000       11007.00|       4.71000       17280.99|       4.54000       16657.26
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 134 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09264              898.000  CYS  |      28.00000       25144.00|      18.70000       16792.60|      18.20000       16343.60
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0021 301-07448             1342.000  TON  |      20.00000       26840.00|      18.00000       24156.00|      18.35000       24625.70
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 302-06464               75.000  CYS  |      40.00000        3000.00|      48.00000        3600.00|      49.00000        3675.00
  SUBBASE FOR PCCP                        |                             |                             |
0023 303-07449               96.000  TON  |      30.00000        2880.00|      22.25000        2136.00|      21.75000        2088.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0024 304-07494               81.000  TON  |      80.00000        6480.00|      59.00000        4779.00|      81.65000        6613.65
  WIDENING WITH HMA, TYPE C               |                             |                             |
0025 306-08042             1634.000  SYS  |       2.98000        4869.32|       2.00000        3268.00|       3.80000        6209.20
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0026 401-07328              880.000  TON  |      65.00000       57200.00|      67.00000       58960.00|      79.45000       69916.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0030 402-07432              197.000  TON  |      87.00000       17139.00|      64.00000       12608.00|      75.00000       14775.00
  HMA SURFACE, TYPE A                     |                             |                             |
0031 402-07435              309.000  TON  |      65.00000       20085.00|      49.00000       15141.00|      49.00000       15141.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0032 406-05520                8.000  TON  |     100.00000         800.00|      10.00000          80.00|      50.00000         400.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 503-05240              200.000  LFT  |      12.00000        2400.00|      12.00000        2400.00|      10.00000        2000.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0035 601-02103               12.500  LFT  |      40.00000         500.00|      40.00000         500.00|      40.00000         500.00
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN SPACING                              |                             |                             |
0036 601-02800                1.000  EACH |    1650.00000        1650.00|    1650.00000        1650.00|    1650.00000        1650.00
  GUARDRAIL TRANSITION, TGT               |                             |                             |
0037 601-06035              184.000  LFT  |      13.00000        2392.00|      13.00000        2392.00|      13.00000        2392.00
  GUARDRAIL, RESET                        |                             |                             |
0039 601-99105               27.500  LFT  |      26.00000         715.00|      26.00000         715.00|      26.00000         715.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0040 604-06070                2.000  SYS  |     500.00000        1000.00|      45.00000          90.00|      50.00000         100.00
  SIDEWALK, CONCRETE                      |                             |                             |
0041 604-07897               32.000  SYS  |     500.00000       16000.00|     132.00000        4224.00|     140.00000        4480.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0042 604-07901               14.000  SYS  |     100.00000        1400.00|     100.00000        1400.00|     125.00000        1750.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0043 604-07902                8.000  SYS  |     100.00000         800.00|       0.01000           0.08|     125.00000        1000.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0044 604-07904               74.000  SYS  |     100.00000        7400.00|      90.00000        6660.00|     145.00000       10730.00
  CURB RAMP, CONCRETE, L                  |                             |                             |
0045 604-08086              113.000  SYS  |     100.00000       11300.00|      70.00000        7910.00|      65.00000        7345.00
  CURB RAMP, CONCRETE , BICYCLE           |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0046 604-08086                2.000  SYS  |     100.00000         200.00|     200.00000         400.00|     100.00000         200.00
  CURB RAMP, CONCRETE , FOR MAINTENANCE   |                             |                             |
0047 605-06090              234.000  LFT  |      22.00000        5148.00|      17.00000        3978.00|      15.00000        3510.00
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0050 605-06255             1133.000  SYS  |      55.00000       62315.00|      45.00000       50985.00|      31.00000       35123.00
  CENTER CURB, D, CONCRETE                |                             |                             |
0051 605-97937                6.000  LFT  |      55.00000         330.00|      25.00000         150.00|      20.00000         120.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0052 610-08446              295.000  SYS  |      65.00000       19175.00|      43.00000       12685.00|      35.00000       10325.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0053 611-06497                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0054 615-06490               20.000  EACH |     100.00000        2000.00|     185.00000        3700.00|     185.00000        3700.00
  RIGHT OF WAY MARKER                     |                             |                             |
0055 615-06505                3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00|    1000.00000        3000.00
  MONUMENT, B                             |                             |                             |
0056 616-02320              420.000  SYS  |       2.50000        1050.00|       3.50000        1470.00|       3.50000        1470.00
  GEOTEXTILES                             |                             |                             |
0057 616-06405               39.000  TON  |      40.00000        1560.00|      28.45000        1109.55|      28.15000        1097.85
  RIPRAP, REVETMENT                       |                             |                             |
0058 616-06451              110.000  TON  |      40.00000        4400.00|      30.45000        3349.50|      30.15000        3316.50
  RIPRAP, UNIFORM                         |                             |                             |
0059 616-07210              961.000  LFT  |       7.10000        6823.10|      11.50000       11051.50|      11.50000       11051.50
  FIBER ROLL , TEMPORARY                  |                             |                             |
0060 621-01004                3.000  EACH |     585.00000        1755.00|     300.00000         900.00|     300.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0061 621-04258               16.000  LBS  |     705.00000       11280.00|     125.00000        2000.00|     125.00000        2000.00
  SEED MIXTURE , HERBACEOUS RIPARIAN      |                             |                             |
0062 621-04258               72.000  LBS  |      11.25000         810.00|      25.00000        1800.00|      25.00000        1800.00
  SEED MIXTURE , TEMPORARY                |                             |                             |
0063 621-06545                2.000  TON  |     760.00000        1520.00|    1100.00000        2200.00|    1100.00000        2200.00
  FERTILIZER                              |                             |                             |
0064 621-06554              179.000  LBS  |       8.43000        1508.97|       4.75000         850.25|       4.75000         850.25
  SEED MIXTURE, U                         |                             |                             |
0065 621-06557              351.000  LBS  |       3.64000        1277.64|       1.50000         526.50|       1.50000         526.50
  SEED MIXTURE, T                         |                             |                             |
0066 621-06565               11.000  TON  |     305.00000        3355.00|     480.00000        5280.00|     480.00000        5280.00
  MULCHING MATERIAL                       |                             |                             |
0067 621-06567               15.000  kGAL |       5.00000          75.00|       1.00000          15.00|       1.00000          15.00
  WATER                                   |                             |                             |
0068 621-06570              707.000  CYS  |      34.00000       24038.00|      26.00000       18382.00|      26.00000       18382.00
  TOPSOIL                                 |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0069 621-06574             3250.000  SYS  |       5.00000       16250.00|       4.00000       13000.00|       4.00000       13000.00
  SODDING                                 |                             |                             |
0070 621-06575              672.000  SYS  |       5.00000        3360.00|       4.00000        2688.00|       4.00000        2688.00
  SODDING, NURSERY                        |                             |                             |
0071 622-05650               10.000  EACH |     425.00000        4250.00|     375.00000        3750.00|     375.00000        3750.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0072 622-52436               57.000  EACH |      40.00000        2280.00|      42.00000        2394.00|      42.00000        2394.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0073 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0074 628-09402                8.000  MOS  |    2530.15000       20241.20|    1900.00000       15200.00|    1800.00000       14400.00
  FIELD OFFICE, B                         |                             |                             |
0075 628-11006               24.000  MOS  |      75.00000        1800.00|      50.00000        1200.00|      85.00000        2040.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0076 628-11068                3.000  EACH |       1.00000           3.00|      86.00000         258.00|     150.00000         450.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0077 715-05048             3467.000  LFT  |       5.50000       19068.50|       6.20000       21495.40|       6.20000       21495.40
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0078 715-05149             1090.000  LFT  |      30.00000       32700.00|      32.80000       35752.00|      32.50000       35425.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0079 715-05151              251.000  LFT  |      32.60000        8182.60|      36.05000        9048.55|      35.75000        8973.25
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0080 715-05152               17.000  LFT  |      39.70000         674.90|      48.80000         829.60|      48.40000         822.80
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0081 715-05154              108.000  LFT  |      43.10000        4654.80|      58.34000        6300.72|      57.94000        6257.52
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0082 715-05175              100.000  LFT  |     150.00000       15000.00|      75.50000        7550.00|      75.00000        7500.00
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             |
0083 715-08306               13.000  TON  |      83.00000        1079.00|      60.00000         780.00|     100.00000        1300.00
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0084 715-46000               10.000  EACH |     322.00000        3220.00|     155.00000        1550.00|     155.00000        1550.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0085 715-46005                1.000  EACH |     344.00000         344.00|     190.00000         190.00|     190.00000         190.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0086 715-46020                2.000  EACH |     420.00000         840.00|     300.00000         600.00|     300.00000         600.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0087 715-46030               10.000  EACH |     730.00000        7300.00|     745.00000        7450.00|     745.00000        7450.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0088 718-52610              305.000  CYS  |      43.00000       13115.00|      31.25000        9531.25|      30.85000        9409.25
  AGGREGATE FOR UNDERDRAINS               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 134 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 720-01092                5.000  EACH |    3750.00000       18750.00|    3110.00000       15550.00|    3110.00000       15550.00
  MANHOLE, J15, MODIFIED                  |                             |                             |
0091 720-02442                4.000  EACH |     390.00000        1560.00|     300.00000        1200.00|     300.00000        1200.00
  PIPE, PLUG EXISTING                     |                             |                             |
0092 720-44000                4.000  EACH |     400.00000        1600.00|     300.00000        1200.00|     300.00000        1200.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0093 720-45275                1.000  EACH |    1300.00000        1300.00|    1200.00000        1200.00|    1200.00000        1200.00
  PIPE CATCH BASIN, 24 IN                 |                             |                             |
0094 720-45410                2.000  EACH |    2200.00000        4400.00|    1560.00000        3120.00|    1560.00000        3120.00
  MANHOLE, C4                             |                             |                             |
0095 720-45605                5.000  LFT  |     250.00000        1250.00|     250.00000        1250.00|     250.00000        1250.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0096 720-95422                1.000  EACH |    3070.00000        3070.00|    2190.00000        2190.00|    2190.00000        2190.00
  MANHOLE, J4                             |                             |                             |
0097 720-98174               17.000  EACH |    2300.00000       39100.00|    2160.00000       36720.00|    2160.00000       36720.00
  INLET, B15                              |                             |                             |
0098 720-98555                7.000  EACH |    2300.00000       16100.00|    2190.00000       15330.00|    2190.00000       15330.00
  INLET, C15                              |                             |                             |
0099 801-03290                3.000  EACH |     279.09000         837.27|     125.00000         375.00|     277.00000         831.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0100 801-04308                9.000  EACH |     223.68000        2013.12|     189.00000        1701.00|     222.00000        1998.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0101 801-06625               24.000  EACH |      93.70000        2248.80|      77.00000        1848.00|      93.00000        2232.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0102 801-06640               10.000  EACH |     166.25000        1662.50|     108.00000        1080.00|     165.00000        1650.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0103 801-06645                2.000  EACH |      30.23000          60.46|      60.00000         120.00|      30.00000          60.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0104 801-06775                       LUMP |    4900.00000        4900.00|   31871.90000       31871.90|   13000.00000       13000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0105 801-07119              250.000  LFT  |       9.52000        2380.00|      10.00000        2500.00|       9.45000        2362.50
  BARRICADE, III-B                        |                             |                             |
0106 801-09282              195.000  SFT  |      27.00000        5265.00|      36.00000        7020.00|      50.00000        9750.00
  TEMPORARY PANEL SIGNS                   |                             |                             |
0107 802-05701              418.000  LFT  |      13.00000        5434.00|      10.50000        4389.00|      13.00000        5434.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0108 802-05702               73.000  LFT  |      15.00000        1095.00|      10.00000         730.00|      15.00000        1095.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0109 802-09838               86.270  SFT  |      14.00000        1207.78|      10.00000         862.70|      14.00000        1207.78
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 802-09840              154.000  SFT  |      15.00000        2310.00|      12.00000        1848.00|      15.00000        2310.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0111 802-09842               19.500  SFT  |      16.00000         312.00|      15.00000         292.50|      16.00000         312.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0112 807-01603                1.000  EACH |    3820.00000        3820.00|    6000.00000        6000.00|    3820.00000        3820.00
  SERVICE POINT, TYPE II                  |                             |                             |
0113 807-02191                2.000  EACH |     800.00000        1600.00|     700.00000        1400.00|     800.00000        1600.00
  HANDHOLE, LIGHTING                      |                             |                             |
0114 807-02193               10.000  EACH |     912.00000        9120.00|     900.00000        9000.00|     912.00000        9120.00
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT                                   |                             |                             |
0115 807-02426              300.000  LFT  |       5.00000        1500.00|      15.00000        4500.00|      15.00000        4500.00
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0116 807-07580             1700.000  LFT  |       5.00000        8500.00|       8.00000       13600.00|      10.55000       17935.00
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0117 807-85740                9.000  EACH |    1586.00000       14274.00|    1800.00000       16200.00|    1586.00000       14274.00
  LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST   |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0118 807-85752                1.000  EACH |    1620.00000        1620.00|    1800.00000        1800.00|    1620.00000        1620.00
  LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST  |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0119 807-86620               10.000  EACH |     410.00000        4100.00|     400.00000        4000.00|     410.00000        4100.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT                        |                             |                             |
0120 807-86889             1200.000  LFT  |       0.45000         540.00|       1.50000        1800.00|       0.45000         540.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0121 807-86910               10.000  EACH |      21.00000         210.00|      50.00000         500.00|      21.00000         210.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0122 807-86915               10.000  EACH |      23.00000         230.00|      40.00000         400.00|      23.00000         230.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0123 807-86920               18.000  EACH |      16.00000         288.00|       5.00000          90.00|      16.00000         288.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0124 807-86925                8.000  EACH |      22.00000         176.00|       5.00000          40.00|      22.00000         176.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0125 807-86930               20.000  EACH |      15.00000         300.00|       4.00000          80.00|      15.00000         300.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0126 807-86935                8.000  EACH |      20.00000         160.00|       3.00000          24.00|      20.00000         160.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0127 808-06609                2.000  EACH |     236.78000         473.56|     250.00000         500.00|     235.00000         470.00
  PAVEMENT MESSAGE MARKING, , PREFORMED   |                             |                             |
  PLASTIC, BIKE SYMBOL                    |                             |                             |
0128 808-10031              185.000  LFT  |       0.27000          49.95|       0.36000          66.60|       0.27000          49.95
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0129 808-10033             6194.000  LFT  |       0.27000        1672.38|       0.36000        2229.84|       0.27000        1672.38
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0130 808-10034             3521.000  LFT  |       0.27000         950.67|       0.36000        1267.56|       0.27000         950.67
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0131 808-10077                3.000  EACH |     180.35000         541.05|     250.00000         750.00|     179.00000         537.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0132 808-11401               78.000  LFT  |      12.04000         939.12|       7.50000         585.00|      11.95000         932.10
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             |
  WHITE, YIELD LINE                       |                             |                             |
0133 808-11481               77.000  LFT  |       3.93000         302.61|       3.50000         269.50|       3.90000         300.30
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0134 808-75510              270.000  LFT  |      13.90000        3753.00|      14.00000        3780.00|      13.80000        3726.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             |
  CROSSHATCH LINE, WHITE, 24 IN           |                             |                             |
0135 808-75998               31.000  EACH |      47.36000        1468.16|      47.00000        1457.00|      47.00000        1457.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0136 203-02100             3446.000  CYS  |      10.50000       36183.00|       9.90000       34115.40|       9.20000       31703.20
  EXCAVATION, PEAT                        |                             |                             |
0137 211-02050             3446.000  CYS  |      12.00000       41352.00|      18.70000       64440.20|      18.20000       62717.20
  B BORROW                                |                             |                             |
0138 401-07429             1437.000  TON  |      45.00000       64665.00|      52.00000       74724.00|      57.11000       82067.07
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0139 502-11564              300.000  SYS  |      80.00000       24000.00|     104.00000       31200.00|     106.00000       31800.00
  PCCP, 7 IN , TEXTURED, COLORED          |                             |                             |
0140 604-07900               18.000  SYS  |     500.00000        9000.00|     125.00000        2250.00|     145.00000        2610.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0141 605-06155             3674.000  LFT  |      12.20000       44822.80|      13.00000       47762.00|      12.00000       44088.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0142 605-06160              301.000  LFT  |      15.94000        4797.94|      15.00000        4515.00|      14.00000        4214.00
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0143 605-06120               68.000  LFT  |      23.94000        1627.92|      25.00000        1700.00|      80.00000        5440.00
  CURB, CONCRETE                          |                             |                             |
0144 808-10077               14.000  EACH |     257.93000        3611.02|     250.00000        3500.00|     256.00000        3584.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0145 401-07424             1379.000  TON  |      43.00000       59297.00|      47.00000       64813.00|      61.43000       84711.97
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0146 107-09358                5.000  EACH |     650.00000        3250.00|     400.00000        2000.00|     400.00000        2000.00
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0147 107-09367                5.000  EACH |     325.00000        1625.00|     250.00000        1250.00|     250.00000        1250.00
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             |
0148 401-07398             1457.000  TON  |      45.00000       65565.00|      46.00000       67022.00|      65.00000       94705.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0149 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,254,853.14|           $     1,355,097.58|           $     1,431,338.74
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,254,853.14|           $     1,355,097.58|           $     1,431,338.74
====================================================================================================================================
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT ROUNDABOUT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   21550.15000       21550.15|   11000.00000       11000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |    6800.00000        6800.00|   12000.00000       12000.00|   11200.00000       11200.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   91900.65000       91900.65|   46812.00000       46812.00|   69000.00000       69000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   53799.72000       53799.72|   45000.00000       45000.00|   31000.00000       31000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-04345            17280.000  GAL  |       0.01000         172.80|       0.30000        5184.00|       0.50000        8640.00
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             |
  DISPOSAL, A                             |                             |                             |
0013 202-93047                2.000  EACH |     506.24000        1012.48|     485.00000         970.00|     470.00000         940.00
  MANHOLE, REMOVE                         |                             |                             |
0014 203-02000             9130.000  CYS  |       7.25000       66192.50|      15.00000      136950.00|      15.00000      136950.00
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070             5780.000  CYS  |       0.01000          57.80|      18.00000      104040.00|      13.00000       75140.00
  BORROW                                  |                             |                             |
0016 205-06933                1.000  EACH |     187.28000         187.28|     125.00000         125.00|     250.00000         250.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936              225.000  TON  |      28.52000        6417.00|      35.00000        7875.00|      60.00000       13500.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 207-08263            12098.000  SYS  |       5.14000       62183.72|       4.75000       57465.50|       6.10000       73797.80
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0019 207-08267             3669.000  SYS  |       7.22000       26490.18|       6.55000       24031.95|       8.70000       31920.30
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0020 211-09264              898.000  CYS  |      16.91000       15185.18|      24.00000       21552.00|      17.00000       15266.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 301-07448             1342.000  TON  |      18.98000       25471.16|      18.50000       24827.00|      22.30000       29926.60
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 302-06464               75.000  CYS  |      62.54000        4690.50|      39.50000        2962.50|      61.60000        4620.00
  SUBBASE FOR PCCP                        |                             |                             |
0023 303-07449               96.000  TON  |      18.93000        1817.28|      21.00000        2016.00|      23.50000        2256.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0024 304-07494               81.000  TON  |      51.00000        4131.00|      75.00000        6075.00|      80.00000        6480.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0025 306-08042             1634.000  SYS  |       2.00000        3268.00|       3.50000        5719.00|       2.15000        3513.10
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0026 401-07328              880.000  TON  |      75.00000       66000.00|      62.00000       54560.00|      65.00000       57200.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0030 402-07432              197.000  TON  |      70.00000       13790.00|      75.00000       14775.00|      87.00000       17139.00
  HMA SURFACE, TYPE A                     |                             |                             |
0031 402-07435              309.000  TON  |      53.00000       16377.00|      60.00000       18540.00|      65.00000       20085.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0032 406-05520                8.000  TON  |      10.00000          80.00|     400.00000        3200.00|     100.00000         800.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 503-05240              200.000  LFT  |      15.00000        3000.00|      16.60000        3320.00|      13.40000        2680.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0035 601-02103               12.500  LFT  |      40.00000         500.00|      40.00000         500.00|      40.00000         500.00
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN SPACING                              |                             |                             |
0036 601-02800                1.000  EACH |    1650.00000        1650.00|    1650.00000        1650.00|    1650.00000        1650.00
  GUARDRAIL TRANSITION, TGT               |                             |                             |
0037 601-06035              184.000  LFT  |      13.00000        2392.00|      13.00000        2392.00|      13.00000        2392.00
  GUARDRAIL, RESET                        |                             |                             |
0039 601-99105               27.500  LFT  |      26.00000         715.00|      26.00000         715.00|      26.00000         715.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0040 604-06070                2.000  SYS  |      53.61000         107.22|      75.00000         150.00|     146.00000         292.00
  SIDEWALK, CONCRETE                      |                             |                             |
0041 604-07897               32.000  SYS  |     127.81000        4089.92|     100.00000        3200.00|     100.00000        3200.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0042 604-07901               14.000  SYS  |     147.81000        2069.34|     100.00000        1400.00|     100.00000        1400.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0043 604-07902                8.000  SYS  |     147.81000        1182.48|     100.00000         800.00|     100.00000         800.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0044 604-07904               74.000  SYS  |     147.81000       10937.94|     100.00000        7400.00|      70.00000        5180.00
  CURB RAMP, CONCRETE, L                  |                             |                             |
0045 604-08086              113.000  SYS  |     147.81000       16702.53|      85.50000        9661.50|      83.00000        9379.00
  CURB RAMP, CONCRETE , BICYCLE           |                             |                             |
0046 604-08086                2.000  SYS  |     127.81000         255.62|     100.00000         200.00|     152.00000         304.00
  CURB RAMP, CONCRETE , FOR MAINTENANCE   |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0047 605-06090              234.000  LFT  |      26.12000        6112.08|       8.50000        1989.00|      13.10000        3065.40
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0050 605-06255             1133.000  SYS  |      69.27000       78482.91|      55.50000       62881.50|      73.10000       82822.30
  CENTER CURB, D, CONCRETE                |                             |                             |
0051 605-97937                6.000  LFT  |      32.81000         196.86|      32.75000         196.50|      33.50000         201.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0052 610-08446              295.000  SYS  |      38.00000       11210.00|      36.35000       10723.25|      38.00000       11210.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0053 611-06497                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0054 615-06490               20.000  EACH |     185.01000        3700.20|     185.00000        3700.00|     185.00000        3700.00
  RIGHT OF WAY MARKER                     |                             |                             |
0055 615-06505                3.000  EACH |    1000.01000        3000.03|    1000.00000        3000.00|    1000.00000        3000.00
  MONUMENT, B                             |                             |                             |
0056 616-02320              420.000  SYS  |       1.10000         462.00|       1.75000         735.00|       3.50000        1470.00
  GEOTEXTILES                             |                             |                             |
0057 616-06405               39.000  TON  |      33.78000        1317.42|      42.00000        1638.00|      36.00000        1404.00
  RIPRAP, REVETMENT                       |                             |                             |
0058 616-06451              110.000  TON  |      58.23000        6405.30|      33.50000        3685.00|      35.00000        3850.00
  RIPRAP, UNIFORM                         |                             |                             |
0059 616-07210              961.000  LFT  |       7.10000        6823.10|      11.50000       11051.50|       7.10000        6823.10
  FIBER ROLL , TEMPORARY                  |                             |                             |
0060 621-01004                3.000  EACH |     300.00000         900.00|     300.00000         900.00|     585.00000        1755.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0061 621-04258               16.000  LBS  |     125.00000        2000.00|     125.00000        2000.00|     705.00000       11280.00
  SEED MIXTURE , HERBACEOUS RIPARIAN      |                             |                             |
0062 621-04258               72.000  LBS  |      25.00000        1800.00|      25.00000        1800.00|      11.25000         810.00
  SEED MIXTURE , TEMPORARY                |                             |                             |
0063 621-06545                2.000  TON  |    1100.00000        2200.00|      11.00000          22.00|     760.00000        1520.00
  FERTILIZER                              |                             |                             |
0064 621-06554              179.000  LBS  |       4.75000         850.25|       4.75000         850.25|       8.43000        1508.97
  SEED MIXTURE, U                         |                             |                             |
0065 621-06557              351.000  LBS  |       1.50000         526.50|       1.50000         526.50|       3.64000        1277.64
  SEED MIXTURE, T                         |                             |                             |
0066 621-06565               11.000  TON  |     480.00000        5280.00|     480.00000        5280.00|     305.00000        3355.00
  MULCHING MATERIAL                       |                             |                             |
0067 621-06567               15.000  kGAL |       1.00000          15.00|       1.00000          15.00|       5.00000          75.00
  WATER                                   |                             |                             |
0068 621-06570              707.000  CYS  |      29.24000       20672.68|      30.00000       21210.00|      13.50000        9544.50
  TOPSOIL                                 |                             |                             |
0069 621-06574             3250.000  SYS  |       4.28000       13910.00|       4.00000       13000.00|       3.10000       10075.00
  SODDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0070 621-06575              672.000  SYS  |       4.79000        3218.88|       4.00000        2688.00|       3.10000        2083.20
  SODDING, NURSERY                        |                             |                             |
0071 622-05650               10.000  EACH |     375.00000        3750.00|     375.00000        3750.00|     425.00000        4250.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0072 622-52436               57.000  EACH |      42.00000        2394.00|      42.00000        2394.00|      40.00000        2280.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0073 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0074 628-09402                8.000  MOS  |    2620.88000       20967.04|    2742.00000       21936.00|    2400.00000       19200.00
  FIELD OFFICE, B                         |                             |                             |
0075 628-11006               24.000  MOS  |      75.00000        1800.00|      90.00000        2160.00|      75.00000        1800.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0076 628-11068                3.000  EACH |     100.00000         300.00|     160.00000         480.00|     450.00000        1350.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0077 715-05048             3467.000  LFT  |       4.91000       17022.97|       4.60000       15948.20|       6.00000       20802.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0078 715-05149             1090.000  LFT  |      35.06000       38215.40|      23.00000       25070.00|      29.40000       32046.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0079 715-05151              251.000  LFT  |      29.27000        7346.77|      26.00000        6526.00|      26.50000        6651.50
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0080 715-05152               17.000  LFT  |      50.92000         865.64|      37.00000         629.00|      39.00000         663.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0081 715-05154              108.000  LFT  |      54.49000        5884.92|      40.00000        4320.00|      40.00000        4320.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0082 715-05175              100.000  LFT  |      71.33000        7133.00|      55.00000        5500.00|      69.00000        6900.00
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             |
0083 715-08306               13.000  TON  |      77.12000        1002.56|     112.00000        1456.00|     116.00000        1508.00
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0084 715-46000               10.000  EACH |     235.68000        2356.80|     190.00000        1900.00|     280.00000        2800.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0085 715-46005                1.000  EACH |     360.52000         360.52|     210.00000         210.00|     310.00000         310.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0086 715-46020                2.000  EACH |     511.75000        1023.50|     400.00000         800.00|     610.00000        1220.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0087 715-46030               10.000  EACH |     894.99000        8949.90|     540.00000        5400.00|     760.00000        7600.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0088 718-52610              305.000  CYS  |      31.44000        9589.20|      42.00000       12810.00|      44.00000       13420.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0090 720-01092                5.000  EACH |    3377.96000       16889.80|    2800.00000       14000.00|    3700.00000       18500.00
  MANHOLE, J15, MODIFIED                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0091 720-02442                4.000  EACH |     117.72000         470.88|     100.00000         400.00|     270.00000        1080.00
  PIPE, PLUG EXISTING                     |                             |                             |
0092 720-44000                4.000  EACH |     236.74000         946.96|     300.00000        1200.00|     475.00000        1900.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0093 720-45275                1.000  EACH |    1192.37000        1192.37|    1250.00000        1250.00|    1200.00000        1200.00
  PIPE CATCH BASIN, 24 IN                 |                             |                             |
0094 720-45410                2.000  EACH |    2198.20000        4396.40|    1770.00000        3540.00|    2800.00000        5600.00
  MANHOLE, C4                             |                             |                             |
0095 720-45605                5.000  LFT  |     268.38000        1341.90|     500.00000        2500.00|     660.00000        3300.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0096 720-95422                1.000  EACH |    3054.18000        3054.18|    2160.00000        2160.00|    3100.00000        3100.00
  MANHOLE, J4                             |                             |                             |
0097 720-98174               17.000  EACH |    2925.90000       49740.30|    2100.00000       35700.00|    2400.00000       40800.00
  INLET, B15                              |                             |                             |
0098 720-98555                7.000  EACH |    2918.27000       20427.89|    2100.00000       14700.00|    2400.00000       16800.00
  INLET, C15                              |                             |                             |
0099 801-03290                3.000  EACH |     277.00000         831.00|     125.00000         375.00|     125.00000         375.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0100 801-04308                9.000  EACH |     222.00000        1998.00|     189.00000        1701.00|     189.00000        1701.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0101 801-06625               24.000  EACH |      93.00000        2232.00|      77.00000        1848.00|      77.00000        1848.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0102 801-06640               10.000  EACH |     165.00000        1650.00|     108.00000        1080.00|     108.00000        1080.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0103 801-06645                2.000  EACH |      30.00000          60.00|      60.00000         120.00|      60.00000         120.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0104 801-06775                       LUMP |    2240.50000        2240.50|     350.00000         350.00|   13700.00000       13700.00
  MAINTAINING TRAFFIC                     |                             |                             |
0105 801-07119              250.000  LFT  |       9.45000        2362.50|      10.00000        2500.00|      10.00000        2500.00
  BARRICADE, III-B                        |                             |                             |
0106 801-09282              195.000  SFT  |      54.00000       10530.00|      36.00000        7020.00|      36.00000        7020.00
  TEMPORARY PANEL SIGNS                   |                             |                             |
0107 802-05701              418.000  LFT  |      13.00000        5434.00|      13.00000        5434.00|      10.50000        4389.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0108 802-05702               73.000  LFT  |      15.00000        1095.00|      15.00000        1095.00|      10.00000         730.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0109 802-09838               86.270  SFT  |      14.00000        1207.78|      14.00000        1207.78|       1.00000          86.27
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0110 802-09840              154.000  SFT  |      15.00000        2310.00|      15.00000        2310.00|      12.00000        1848.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0111 802-09842               19.500  SFT  |      16.00000         312.00|      16.00000         312.00|      15.00000         292.50
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0112 807-01603                1.000  EACH |    3820.00000        3820.00|    3820.00000        3820.00|    3820.00000        3820.00
  SERVICE POINT, TYPE II                  |                             |                             |
0113 807-02191                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00
  HANDHOLE, LIGHTING                      |                             |                             |
0114 807-02193               10.000  EACH |     912.00000        9120.00|     912.00000        9120.00|     912.00000        9120.00
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT                                   |                             |                             |
0115 807-02426              300.000  LFT  |      15.00000        4500.00|      15.00000        4500.00|      15.00000        4500.00
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0116 807-07580             1700.000  LFT  |      10.55000       17935.00|      10.55000       17935.00|      10.55000       17935.00
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0117 807-85740                9.000  EACH |    1586.00000       14274.00|    1586.00000       14274.00|    1586.00000       14274.00
  LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST   |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0118 807-85752                1.000  EACH |    1620.00000        1620.00|    1620.00000        1620.00|    1620.00000        1620.00
  LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST  |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0119 807-86620               10.000  EACH |     410.00000        4100.00|     410.00000        4100.00|     410.00000        4100.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT                        |                             |                             |
0120 807-86889             1200.000  LFT  |       0.45000         540.00|       0.45000         540.00|       0.45000         540.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0121 807-86910               10.000  EACH |      21.00000         210.00|      21.00000         210.00|      21.00000         210.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0122 807-86915               10.000  EACH |      23.00000         230.00|      23.00000         230.00|      23.00000         230.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0123 807-86920               18.000  EACH |      16.00000         288.00|      16.00000         288.00|      16.00000         288.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0124 807-86925                8.000  EACH |      22.00000         176.00|      22.00000         176.00|      22.00000         176.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0125 807-86930               20.000  EACH |      15.00000         300.00|      15.00000         300.00|      15.00000         300.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0126 807-86935                8.000  EACH |      20.00000         160.00|      20.00000         160.00|      20.00000         160.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0127 808-06609                2.000  EACH |     235.00000         470.00|     250.00000         500.00|     235.00000         470.00
  PAVEMENT MESSAGE MARKING, , PREFORMED   |                             |                             |
  PLASTIC, BIKE SYMBOL                    |                             |                             |
0128 808-10031              185.000  LFT  |       0.27000          49.95|       0.36000          66.60|       0.27000          49.95
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0129 808-10033             6194.000  LFT  |       0.27000        1672.38|       0.36000        2229.84|       0.27000        1672.38
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0130 808-10034             3521.000  LFT  |       0.27000         950.67|       0.36000        1267.56|       0.27000         950.67
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0131 808-10077                3.000  EACH |     179.00000         537.00|     250.00000         750.00|     179.00000         537.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0132 808-11401               78.000  LFT  |      11.95000         932.10|       7.50000         585.00|      11.95000         932.10
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             |
  WHITE, YIELD LINE                       |                             |                             |
0133 808-11481               77.000  LFT  |       3.90000         300.30|       3.50000         269.50|       3.90000         300.30
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0134 808-75510              270.000  LFT  |      13.80000        3726.00|      14.00000        3780.00|      13.80000        3726.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             |
  CROSSHATCH LINE, WHITE, 24 IN           |                             |                             |
0135 808-75998               31.000  EACH |      47.00000        1457.00|      66.40000        2058.40|      66.40000        2058.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0136 203-02100             3446.000  CYS  |       8.34000       28739.64|      12.00000       41352.00|      15.00000       51690.00
  EXCAVATION, PEAT                        |                             |                             |
0137 211-02050             3446.000  CYS  |      15.30000       52723.80|      12.50000       43075.00|      23.00000       79258.00
  B BORROW                                |                             |                             |
0138 401-07429             1437.000  TON  |      54.00000       77598.00|      55.00000       79035.00|      45.00000       64665.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0139 502-11564              300.000  SYS  |      96.00000       28800.00|      90.50000       27150.00|      66.00000       19800.00
  PCCP, 7 IN , TEXTURED, COLORED          |                             |                             |
0140 604-07900               18.000  SYS  |     167.81000        3020.58|     100.00000        1800.00|     100.00000        1800.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0141 605-06155             3674.000  LFT  |      16.46000       60474.04|      12.50000       45925.00|      12.00000       44088.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0142 605-06160              301.000  LFT  |      16.08000        4840.08|      15.95000        4800.95|      15.00000        4515.00
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0143 605-06120               68.000  LFT  |      27.23000        1851.64|      15.00000        1020.00|      25.50000        1734.00
  CURB, CONCRETE                          |                             |                             |
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     CALL ORDER   : 134                     CONTRACT ID : IR-34597-A                   COUNTIES : ALLEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2051611          |(   5   ) 62-1492793         |(   6  ) 35-0997978
                                          |HOFFMAN BROTHERS INC         |API CONSTRUCTION CORP        |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0144 808-10077               14.000  EACH |     256.00000        3584.00|     250.00000        3500.00|     250.00000        3500.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0145 401-07424             1379.000  TON  |      55.00000       75845.00|      50.00000       68950.00|      43.00000       59297.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0146 107-09358                5.000  EACH |     380.87000        1904.35|     350.00000        1750.00|     680.00000        3400.00
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0147 107-09367                5.000  EACH |     240.43000        1202.15|     280.00000        1400.00|     515.00000        2575.00
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             |
0148 401-07398             1457.000  TON  |      50.00000       72850.00|      53.00000       77221.00|      45.00000       65565.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0149 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,442,955.02|           $     1,465,018.78|           $     1,541,100.98
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,442,955.02|           $     1,465,018.78|           $     1,541,100.98
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 08/05/13
     LOCATION     : ON CR 200S FROM SR 11 WEST TO CR 150W                            PROJECT(S) :  TC01006

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,643,780.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,708,451.87  103.9343%
   3   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $     1,897,749.05  115.4503%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,018,000.00  122.7658%
   5   35-1606893     OLCO INC                                                                   $     2,072,420.47  126.0765%
   6   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     2,283,383.84  138.9106%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(   3  ) 35-2155873
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |KINGS TRUCKING & EXCAVATION I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   LOCAL ROAD PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   18400.00000       18400.00|   15000.00000       15000.00|   24000.00000       24000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   81999.54000       81999.54|   85000.00000       85000.00|   36000.00000       36000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   32000.00000       32000.00|   34000.00000       34000.00|   31000.00000       31000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-93995                1.000  EACH |    1700.00000        1700.00|     505.00000         505.00|     500.00000         500.00
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             |
0011 202-98370                1.000  EACH |    1098.00000        1098.00|     732.00000         732.00|     850.00000         850.00
  POLE, REMOVE AND RESET, TRAFFIC, STEEL  |                             |                             |
  STRAIN                                  |                             |                             |
0012 203-02000             8013.000  CYS  |       8.00000       64104.00|      14.00000      112182.00|      12.00000       96156.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06933                3.000  EACH |      75.00000         225.00|     120.00000         360.00|     160.00000         480.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 205-06937             5534.000  LFT  |       1.10000        6087.40|       1.60000        8854.40|       1.50000        8301.00
  TEMPORARY SILT FENCE                    |                             |                             |
0015 207-08267              828.000  SYS  |      14.00000       11592.00|      12.00000        9936.00|      12.00000        9936.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0016 207-08268            16363.000  SYS  |       7.00000      114541.00|       8.50000      139085.50|      12.00000      196356.00
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
0017 211-09264             4957.000  CYS  |      18.50000       91704.50|      13.50000       66919.50|      15.00000       74355.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0018 301-07448              194.000  TON  |      12.00000        2328.00|      23.00000        4462.00|      23.00000        4462.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-07449               75.000  TON  |      12.00000         900.00|      25.00000        1875.00|      32.00000        2400.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-2155873
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |KINGS TRUCKING & EXCAVATION I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-08210              200.000  TON  |      12.00000        2400.00|      24.00000        4800.00|      28.00000        5600.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0021 304-07493               34.000  TON  |     135.00000        4590.00|     118.00000        4012.00|     170.00000        5780.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0022 306-08034              460.000  SYS  |       7.00000        3220.00|       8.00000        3680.00|      20.00000        9200.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 401-07321             1193.000  TON  |      58.00000       69194.00|      62.50000       74562.50|      69.00000       82317.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390             1910.000  TON  |      56.00000      106960.00|      56.00000      106960.00|      63.00000      120330.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 401-07407             3183.000  TON  |      50.00000      159150.00|      52.50000      167107.50|      56.00000      178248.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0026 401-07423             2387.000  TON  |      54.00000      128898.00|      54.00000      128898.00|      61.00000      145607.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0027 406-05520                8.200  TON  |     540.00000        4428.00|     450.00000        3690.00|     575.00000        4715.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 604-06070             1554.000  SYS  |      22.85000       35508.90|      31.00000       48174.00|      34.00000       52836.00
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07901               23.000  SYS  |     115.00000        2645.00|     115.00000        2645.00|     140.00000        3220.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0030 605-06140             5296.000  LFT  |      12.00000       63552.00|      14.00000       74144.00|      17.00000       90032.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0031 610-07486              612.000  TON  |      68.00000       41616.00|      90.00000       55080.00|      93.00000       56916.00
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0032 610-08446              522.000  SYS  |      32.00000       16704.00|      40.00000       20880.00|      38.50000       20097.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0033 610-09108              306.000  SYS  |      37.00000       11322.00|      44.00000       13464.00|      46.00000       14076.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0034 611-06497               10.000  EACH |     195.00000        1950.00|     212.00000        2120.00|     165.00000        1650.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0035 611-06498                9.000  EACH |     235.00000        2115.00|     258.50000        2326.50|     300.00000        2700.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0036 616-02320              553.000  SYS  |       2.00000        1106.00|       2.25000        1244.25|       3.30000        1824.90
  GEOTEXTILES                             |                             |                             |
0037 616-06405               25.000  TON  |      28.00000         700.00|      24.00000         600.00|      35.00000         875.00
  RIPRAP, REVETMENT                       |                             |                             |
0038 616-06451              261.000  TON  |      23.00000        6003.00|      27.00000        7047.00|      35.00000        9135.00
  RIPRAP, UNIFORM                         |                             |                             |
0039 621-01004                1.000  EACH |     400.00000         400.00|     402.00000         402.00|     450.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-2155873
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |KINGS TRUCKING & EXCAVATION I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06545                1.200  TON  |     700.00000         840.00|     710.00000         852.00|     800.00000         960.00
  FERTILIZER                              |                             |                             |
0041 621-06554              450.000  LBS  |       4.00000        1800.00|       4.05000        1822.50|       5.00000        2250.00
  SEED MIXTURE, U                         |                             |                             |
0042 621-06557              675.000  LBS  |       2.00000        1350.00|       2.05000        1383.75|       4.00000        2700.00
  SEED MIXTURE, T                         |                             |                             |
0043 621-06565               15.000  TON  |     450.00000        6750.00|     452.00000        6780.00|     350.00000        5250.00
  MULCHING MATERIAL                       |                             |                             |
0044 621-06567               51.700  kGAL |       0.01000           0.52|       0.05000           2.59|       1.00000          51.70
  WATER                                   |                             |                             |
0045 621-06575             1685.000  SYS  |       4.00000        6740.00|       4.55000        7666.75|       3.50000        5897.50
  SODDING, NURSERY                        |                             |                             |
0046 628-09402                9.000  MOS  |    1295.00000       11655.00|    2185.00000       19665.00|    1900.00000       17100.00
  FIELD OFFICE, B                         |                             |                             |
0047 715-04555                1.000  EACH |    2200.00000        2200.00|    1600.00000        1600.00|    2100.00000        2100.00
  PIPE END SECTION, MIN AREA 5.1 SFT      |                             |                             |
0048 715-05024              356.000  LFT  |      78.00000       27768.00|      45.00000       16020.00|      55.00000       19580.00
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0049 715-05032               55.000  LFT  |      31.00000        1705.00|      26.75000        1471.25|      48.00000        2640.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0050 715-05149             1849.000  LFT  |      28.00000       51772.00|      23.00000       42527.00|      34.00000       62866.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0051 715-05152              110.000  LFT  |      32.00000        3520.00|      23.50000        2585.00|      42.00000        4620.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0052 715-05154              876.000  LFT  |      48.00000       42048.00|      30.50000       26718.00|      44.00000       38544.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0053 715-05156             1258.000  LFT  |      63.00000       79254.00|      37.50000       47175.00|      50.00000       62900.00
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0054 715-05335             1202.000  LFT  |      81.00000       97362.00|      75.00000       90150.00|      86.00000      103372.00
  PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT  |                             |                             |
0055 715-09064             5706.000  LFT  |       1.19000        6790.14|       1.25000        7132.50|       1.30000        7417.80
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0056 720-45030                1.000  EACH |    1000.00000        1000.00|    1350.00000        1350.00|    1500.00000        1500.00
  INLET, E7                               |                             |                             |
0057 720-45410                5.000  EACH |    1500.00000        7500.00|    2100.00000       10500.00|    2300.00000       11500.00
  MANHOLE, C4                             |                             |                             |
0058 720-90984                2.000  EACH |    3100.00000        6200.00|    3500.00000        7000.00|    3500.00000        7000.00
  MANHOLE, C2 PERFORATED                  |                             |                             |
0059 720-94612                3.000  EACH |    1800.00000        5400.00|    3000.00000        9000.00|    3900.00000       11700.00
  MANHOLE, K4                             |                             |                             |
0060 720-95422                8.000  EACH |    1900.00000       15200.00|    2600.00000       20800.00|    3400.00000       27200.00
  MANHOLE, J4                             |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-2155873
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |KINGS TRUCKING & EXCAVATION I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-98174               29.000  EACH |    1850.00000       53650.00|    1995.00000       57855.00|    2400.00000       69600.00
  INLET, B15                              |                             |                             |
0062 720-98555               16.000  EACH |    1850.00000       29600.00|    1960.00000       31360.00|    2400.00000       38400.00
  INLET, C15                              |                             |                             |
0063 801-04308                7.000  EACH |     200.00000        1400.00|     202.00000        1414.00|     200.00000        1400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0064 801-06625                7.000  EACH |     100.00000         700.00|     102.00000         714.00|     100.00000         700.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0065 801-06640               10.000  EACH |     125.00000        1250.00|     127.50000        1275.00|     150.00000        1500.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0066 801-06775                       LUMP |    3022.50000        3022.50|   22800.00000       22800.00|   19000.00000       19000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0067 801-07119              108.000  LFT  |      10.00000        1080.00|      10.20000        1101.60|      12.00000        1296.00
  BARRICADE, III-B                        |                             |                             |
0068 801-94295               10.000  EACH |     523.00000        5230.00|     122.00000        1220.00|     140.00000        1400.00
  SIGNAL HEAD, RELOCATE                   |                             |                             |
0069 802-05702              162.500  LFT  |      13.70000        2226.25|      14.05000        2283.13|      16.00000        2600.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0070 802-09838              115.800  SFT  |      18.80000        2177.04|      16.05000        1858.59|      18.00000        2084.40
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0071 802-09840               18.000  SFT  |      19.80000         356.40|      15.10000         271.80|      17.00000         306.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0072 805-01815                1.000  EACH |    2401.00000        2401.00|    2602.00000        2602.00|    3000.00000        3000.00
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             |
  IN                                      |                             |                             |
0073 805-01828               10.000  EACH |     340.00000        3400.00|     100.50000        1005.00|     120.00000        1200.00
  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             |
0074 805-01842                5.000  EACH |    1185.00000        5925.00|     882.30000        4411.50|    1000.00000        5000.00
  HANDHOLE, SIGNAL                        |                             |                             |
0075 805-01844              755.000  LFT  |      16.70000       12608.50|      18.05000       13627.75|      21.00000       15855.00
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             |
  UNDERGROUND                             |                             |                             |
0076 805-09540                1.000  EACH |    1736.00000        1736.00|    1110.00000        1110.00|    1300.00000        1300.00
  LOOP DETECTOR RACK                      |                             |                             |
0077 805-78415                5.000  EACH |    1614.00000        8070.00|    1405.00000        7025.00|    1650.00000        8250.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0078 805-78420                5.000  EACH |     338.00000        1690.00|     101.00000         505.00|     130.00000         650.00
  DISCONNECT HANGER REMOVE AND RESET      |                             |                             |
  EXISTING ON                             |                             |                             |
0079 805-78470             3100.000  LFT  |       0.23000         713.00|       0.42000        1302.00|       0.50000        1550.00
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-2155873
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |KINGS TRUCKING & EXCAVATION I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 805-78485              275.000  LFT  |       3.00000         825.00|       1.65000         453.75|       1.80000         495.00
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0081 805-78490              895.000  LFT  |       3.20000        2864.00|       1.82000        1628.90|       2.10000        1879.50
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0082 805-78510             2215.000  LFT  |       1.80000        3987.00|       1.15000        2547.25|       1.25000        2768.75
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0083 805-78662                1.000  EACH |     434.00000         434.00|    1102.00000        1102.00|    1250.00000        1250.00
  RAILROAD PRE-EMPTOR                     |                             |                             |
0084 805-78785                8.000  EACH |    1110.00000        8880.00|     805.00000        6440.00|     900.00000        7200.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0085 805-78795              850.000  LFT  |       7.80000        6630.00|       7.25000        6162.50|       8.00000        6800.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0086 805-92504                3.000  EACH |     257.00000         771.00|     205.00000         615.00|     235.00000         705.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0087 805-92504                2.000  EACH |     257.00000         514.00|     202.50000         405.00|     235.00000         470.00
  LOOP DETECTOR DELAY AMPLIFIER, 2        |                             |                             |
  CHANNEL NON-COUNTING                    |                             |                             |
0088 808-06703             1851.000  LFT  |       0.45000         832.95|       0.46000         851.46|       0.50000         925.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0089 808-75240              677.000  LFT  |       0.48000         324.96|       0.49000         331.73|       0.50000         338.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0090 808-75245             6032.000  LFT  |       0.45000        2714.40|       0.46000        2774.72|       0.50000        3016.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0091 808-75278              201.000  LFT  |       3.00000         603.00|       3.02000         607.02|       3.00000         603.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0092 808-75297              139.000  LFT  |       7.00000         973.00|       7.02000         975.78|       8.00000        1112.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0093 808-75300              120.000  LFT  |       1.50000         180.00|       1.55000         186.00|       1.70000         204.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0094 808-75320               13.000  EACH |      65.00000         845.00|      66.00000         858.00|      75.00000         975.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0095 808-75325               11.000  EACH |      80.00000         880.00|      81.00000         891.00|      90.00000         990.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0096 808-75340                2.000  EACH |     475.00000         950.00|     476.50000         953.00|     500.00000        1000.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (R X R)                                 |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-2155873
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |KINGS TRUCKING & EXCAVATION I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 808-92027             1218.000  LFT  |       2.00000        2436.00|       2.05000        2496.90|       2.25000        2740.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0098 801-03290                3.000  EACH |     125.00000         375.00|     130.00000         390.00|     125.00000         375.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0099 805-79020                       LUMP |    4523.00000        4523.00|    1085.00000        1085.00|    1250.00000        1250.00
  TRAFFIC SIGNAL INSTALLATION             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,643,780.00|           $     1,708,451.87|           $     1,897,749.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,643,780.00|           $     1,708,451.87|           $     1,897,749.05
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1606893         |(   6  ) 31-1323837
                                          |RIETH RILEY CONSTRUCTION     |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   LOCAL ROAD PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   50000.00000       50000.00|   14909.75000       14909.75
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   83840.49000       83840.49|   50000.00000       50000.00|   65339.00000       65339.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   40000.00000       40000.00|   25000.00000       25000.00|   28660.97000       28660.97
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-93995                1.000  EACH |    1500.00000        1500.00|     500.00000         500.00|     365.14000         365.14
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             |
0011 202-98370                1.000  EACH |    2000.00000        2000.00|     750.00000         750.00|    1007.42000        1007.42
  POLE, REMOVE AND RESET, TRAFFIC, STEEL  |                             |                             |
  STRAIN                                  |                             |                             |
0012 203-02000             8013.000  CYS  |      14.00000      112182.00|      20.00000      160260.00|      31.79000      254733.27
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06933                3.000  EACH |      65.00000         195.00|     140.00000         420.00|      98.73000         296.19
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 205-06937             5534.000  LFT  |       0.95000        5257.30|       2.50000       13835.00|       3.08000       17044.72
  TEMPORARY SILT FENCE                    |                             |                             |
0015 207-08267              828.000  SYS  |      16.00000       13248.00|       8.75000        7245.00|      14.43000       11948.04
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0016 207-08268            16363.000  SYS  |      11.00000      179993.00|      11.00000      179993.00|      15.33000      250844.79
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
0017 211-09264             4957.000  CYS  |      16.00000       79312.00|      15.50000       76833.50|      22.78000      112920.46
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0018 301-07448              194.000  TON  |      28.00000        5432.00|      20.26000        3930.44|      23.97000        4650.18
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-07449               75.000  TON  |      34.00000        2550.00|      28.00000        2100.00|      17.51000        1313.25
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1606893         |(   6  ) 31-1323837
                                          |RIETH RILEY CONSTRUCTION     |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-08210              200.000  TON  |       1.00000         200.00|      22.00000        4400.00|      17.04000        3408.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0021 304-07493               34.000  TON  |      91.00000        3094.00|     119.00000        4046.00|     118.88000        4041.92
  WIDENING WITH HMA, TYPE B               |                             |                             |
0022 306-08034              460.000  SYS  |      13.00000        5980.00|       6.30000        2898.00|       6.75000        3105.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 401-07321             1193.000  TON  |      76.00000       90668.00|      63.00000       75159.00|      62.96000       75111.28
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390             1910.000  TON  |      66.00000      126060.00|      57.00000      108870.00|      56.42000      107762.20
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 401-07407             3183.000  TON  |      59.00000      187797.00|      54.25000      172677.75|      52.89000      168348.87
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0026 401-07423             2387.000  TON  |      66.00000      157542.00|      56.00000      133672.00|      54.40000      129852.80
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0027 406-05520                8.200  TON  |     510.00000        4182.00|     500.00000        4100.00|     453.34000        3717.39
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 604-06070             1554.000  SYS  |      29.00000       45066.00|      37.50000       58275.00|      32.94000       51188.76
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07901               23.000  SYS  |     140.00000        3220.00|     160.00000        3680.00|     123.22000        2834.06
  CURB RAMP, CONCRETE, G                  |                             |                             |
0030 605-06140             5296.000  LFT  |      12.00000       63552.00|      22.00000      116512.00|      13.32000       70542.72
  CURB AND GUTTER, CONCRETE               |                             |                             |
0031 610-07486              612.000  TON  |     120.00000       73440.00|      92.00000       56304.00|      90.67000       55490.04
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0032 610-08446              522.000  SYS  |      47.00000       24534.00|      47.00000       24534.00|      32.24000       16829.28
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0033 610-09108              306.000  SYS  |      58.00000       17748.00|      60.00000       18360.00|      37.27000       11404.62
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0034 611-06497               10.000  EACH |     200.00000        2000.00|     210.00000        2100.00|     146.08000        1460.80
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0035 611-06498                9.000  EACH |     230.00000        2070.00|     260.00000        2340.00|     282.08000        2538.72
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0036 616-02320              553.000  SYS  |       2.10000        1161.30|       5.20000        2875.60|       1.14000         630.42
  GEOTEXTILES                             |                             |                             |
0037 616-06405               25.000  TON  |      43.00000        1075.00|      26.00000         650.00|      27.78000         694.50
  RIPRAP, REVETMENT                       |                             |                             |
0038 616-06451              261.000  TON  |      43.00000       11223.00|      33.00000        8613.00|      31.39000        8192.79
  RIPRAP, UNIFORM                         |                             |                             |
0039 621-01004                1.000  EACH |     200.00000         200.00|     500.00000         500.00|     503.71000         503.71
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1606893         |(   6  ) 31-1323837
                                          |RIETH RILEY CONSTRUCTION     |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06545                1.200  TON  |     700.00000         840.00|    1500.00000        1800.00|    1557.47000        1868.96
  FERTILIZER                              |                             |                             |
0041 621-06554              450.000  LBS  |       2.10000         945.00|       2.40000        1080.00|       1.66000         747.00
  SEED MIXTURE, U                         |                             |                             |
0042 621-06557              675.000  LBS  |       1.00000         675.00|       2.60000        1755.00|       1.59000        1073.25
  SEED MIXTURE, T                         |                             |                             |
0043 621-06565               15.000  TON  |     300.00000        4500.00|     750.00000       11250.00|     513.78000        7706.70
  MULCHING MATERIAL                       |                             |                             |
0044 621-06567               51.700  kGAL |       1.00000          51.70|       1.00000          51.70|       5.04000         260.57
  WATER                                   |                             |                             |
0045 621-06575             1685.000  SYS  |       2.65000        4465.25|       6.80000       11458.00|       4.63000        7801.55
  SODDING, NURSERY                        |                             |                             |
0046 628-09402                9.000  MOS  |    2400.00000       21600.00|    1400.00000       12600.00|    2930.39000       26373.51
  FIELD OFFICE, B                         |                             |                             |
0047 715-04555                1.000  EACH |    2000.00000        2000.00|    5000.00000        5000.00|    2876.05000        2876.05
  PIPE END SECTION, MIN AREA 5.1 SFT      |                             |                             |
0048 715-05024              356.000  LFT  |      76.00000       27056.00|      74.00000       26344.00|     110.09000       39192.04
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0049 715-05032               55.000  LFT  |      42.00000        2310.00|      39.00000        2145.00|      48.16000        2648.80
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0050 715-05149             1849.000  LFT  |      45.00000       83205.00|      34.00000       62866.00|      42.53000       78637.97
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0051 715-05152              110.000  LFT  |      46.00000        5060.00|      41.00000        4510.00|      51.21000        5633.10
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0052 715-05154              876.000  LFT  |      54.00000       47304.00|      51.00000       44676.00|      81.05000       70999.80
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0053 715-05156             1258.000  LFT  |      67.00000       84286.00|      62.00000       77996.00|     101.54000      127737.32
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0054 715-05335             1202.000  LFT  |      91.00000      109382.00|     128.00000      153856.00|     146.75000      176393.50
  PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT  |                             |                             |
0055 715-09064             5706.000  LFT  |       1.20000        6847.20|       1.23000        7018.38|       2.01000       11469.06
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0056 720-45030                1.000  EACH |    1470.00000        1470.00|    1500.00000        1500.00|    1072.60000        1072.60
  INLET, E7                               |                             |                             |
0057 720-45410                5.000  EACH |    2700.00000       13500.00|    2600.00000       13000.00|    2551.77000       12758.85
  MANHOLE, C4                             |                             |                             |
0058 720-90984                2.000  EACH |    3200.00000        6400.00|    3100.00000        6200.00|    5775.57000       11551.14
  MANHOLE, C2 PERFORATED                  |                             |                             |
0059 720-94612                3.000  EACH |    4400.00000       13200.00|    4450.00000       13350.00|    3108.10000        9324.30
  MANHOLE, K4                             |                             |                             |
0060 720-95422                8.000  EACH |    4050.00000       32400.00|    3325.00000       26600.00|    2927.85000       23422.80
  MANHOLE, J4                             |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1606893         |(   6  ) 31-1323837
                                          |RIETH RILEY CONSTRUCTION     |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-98174               29.000  EACH |    2100.00000       60900.00|    2275.00000       65975.00|    2187.40000       63434.60
  INLET, B15                              |                             |                             |
0062 720-98555               16.000  EACH |    2200.00000       35200.00|    2420.00000       38720.00|    2279.54000       36472.64
  INLET, C15                              |                             |                             |
0063 801-04308                7.000  EACH |     200.00000        1400.00|     200.00000        1400.00|     201.48000        1410.36
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0064 801-06625                7.000  EACH |     100.00000         700.00|     100.00000         700.00|     100.74000         705.18
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0065 801-06640               10.000  EACH |     125.00000        1250.00|     130.00000        1300.00|     125.93000        1259.30
  CONSTRUCTION SIGN, A                    |                             |                             |
0066 801-06775                       LUMP |   19000.00000       19000.00|   30000.00000       30000.00|    8937.80000        8937.80
  MAINTAINING TRAFFIC                     |                             |                             |
0067 801-07119              108.000  LFT  |      10.00000        1080.00|      11.00000        1188.00|      10.07000        1087.56
  BARRICADE, III-B                        |                             |                             |
0068 801-94295               10.000  EACH |     250.00000        2500.00|     125.00000        1250.00|     120.89000        1208.90
  SIGNAL HEAD, RELOCATE                   |                             |                             |
0069 802-05702              162.500  LFT  |      13.00000        2112.50|      14.50000        2356.25|      14.10000        2291.25
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0070 802-09838              115.800  SFT  |      14.00000        1621.20|      17.00000        1968.60|      16.12000        1866.70
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0071 802-09840               18.000  SFT  |      15.00000         270.00|      16.00000         288.00|      15.11000         271.98
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0072 805-01815                1.000  EACH |    2850.00000        2850.00|    2650.00000        2650.00|    2619.28000        2619.28
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             |
  IN                                      |                             |                             |
0073 805-01828               10.000  EACH |     225.00000        2250.00|     120.00000        1200.00|     100.74000        1007.40
  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             |
0074 805-01842                5.000  EACH |     795.00000        3975.00|    1000.00000        5000.00|     886.53000        4432.65
  HANDHOLE, SIGNAL                        |                             |                             |
0075 805-01844              755.000  LFT  |      13.00000        9815.00|      20.00000       15100.00|      18.13000       13688.15
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             |
  UNDERGROUND                             |                             |                             |
0076 805-09540                1.000  EACH |    1350.00000        1350.00|    1200.00000        1200.00|    1108.16000        1108.16
  LOOP DETECTOR RACK                      |                             |                             |
0077 805-78415                5.000  EACH |    1800.00000        9000.00|    1500.00000        7500.00|    1410.38000        7051.90
  SPAN, CATENARY, AND TETHER              |                             |                             |
0078 805-78420                5.000  EACH |     200.00000        1000.00|     125.00000         625.00|     100.74000         503.70
  DISCONNECT HANGER REMOVE AND RESET      |                             |                             |
  EXISTING ON                             |                             |                             |
0079 805-78470             3100.000  LFT  |       0.25000         775.00|       0.50000        1550.00|       0.40000        1240.00
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1606893         |(   6  ) 31-1323837
                                          |RIETH RILEY CONSTRUCTION     |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 805-78485              275.000  LFT  |       1.50000         412.50|       1.70000         467.50|       1.61000         442.75
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0081 805-78490              895.000  LFT  |       1.75000        1566.25|       1.85000        1655.75|       1.81000        1619.95
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0082 805-78510             2215.000  LFT  |       1.20000        2658.00|       1.25000        2768.75|       1.13000        2502.95
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0083 805-78662                1.000  EACH |    1000.00000        1000.00|    1200.00000        1200.00|    1108.16000        1108.16
  RAILROAD PRE-EMPTOR                     |                             |                             |
0084 805-78785                8.000  EACH |     725.00000        5800.00|     850.00000        6800.00|     805.93000        6447.44
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0085 805-78795              850.000  LFT  |       7.00000        5950.00|       7.50000        6375.00|       7.25000        6162.50
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0086 805-92504                3.000  EACH |     225.00000         675.00|     250.00000         750.00|     201.48000         604.44
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0087 805-92504                2.000  EACH |     225.00000         450.00|     250.00000         500.00|     201.49000         402.98
  LOOP DETECTOR DELAY AMPLIFIER, 2        |                             |                             |
  CHANNEL NON-COUNTING                    |                             |                             |
0088 808-06703             1851.000  LFT  |       0.45000         832.95|       0.50000         925.50|       0.45000         832.95
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0089 808-75240              677.000  LFT  |       0.48000         324.96|       0.50000         338.50|       0.48000         324.96
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0090 808-75245             6032.000  LFT  |       0.45000        2714.40|       0.50000        3016.00|       0.45000        2714.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0091 808-75278              201.000  LFT  |       3.00000         603.00|       3.25000         653.25|       3.02000         607.02
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0092 808-75297              139.000  LFT  |       7.00000         973.00|       7.00000         973.00|       7.05000         979.95
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0093 808-75300              120.000  LFT  |       1.50000         180.00|       2.00000         240.00|       1.51000         181.20
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0094 808-75320               13.000  EACH |      65.00000         845.00|      65.00000         845.00|      65.48000         851.24
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0095 808-75325               11.000  EACH |      80.00000         880.00|      82.00000         902.00|      80.59000         886.49
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0096 808-75340                2.000  EACH |     475.00000         950.00|     500.00000        1000.00|     478.52000         957.04
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (R X R)                                 |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -29419-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1606893         |(   6  ) 31-1323837
                                          |RIETH RILEY CONSTRUCTION     |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 808-92027             1218.000  LFT  |       2.00000        2436.00|       3.00000        3654.00|       2.01000        2448.18
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0098 801-03290                3.000  EACH |     125.00000         375.00|     130.00000         390.00|     125.93000         377.79
  CONSTRUCTION SIGN, C                    |                             |                             |
0099 805-79020                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1088.01000        1088.01
  TRAFFIC SIGNAL INSTALLATION             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,018,000.00|           $     2,072,420.47|           $     2,283,383.84
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,018,000.00|           $     2,072,420.47|           $     2,283,383.84
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 06/30/14
     LOCATION     : ON 169TH STREET FROM HARRISON AVENUE TO SOUTHEASTERN             PROJECT(S) :  0201177
                    AVENUE IN HAMMOND

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1569222     GRIMMER CONSTRUCTION INC                                                   $     6,418,676.48  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $     6,491,374.77  101.1326%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     6,572,069.62  102.3898%
   4   35-1068009     DYER CONSTRUCTION CO                                                       $     6,944,632.92  108.1942%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2  ) 35-1120685          |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   90000.00000       90000.00|   40000.00000       40000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0006 110-01001                       LUMP |  320000.00000      320000.00|  325000.00000      325000.00|  328599.00000      328599.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-02245                7.000  EACH |      48.10000         336.70|      45.00000         315.00|      45.00000         315.00
  TREE, 6 IN, REMOVE                      |                             |                             |
0008 201-02255               16.000  EACH |     246.00000        3936.00|     230.00000        3680.00|     230.00000        3680.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0009 201-02260               17.000  EACH |     381.00000        6477.00|     356.00000        6052.00|     356.00000        6052.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0010 201-02265                2.000  EACH |     668.00000        1336.00|     625.00000        1250.00|     625.00000        1250.00
  TREE, 48 IN, REMOVE                     |                             |                             |
0011 201-52370                       LUMP |  168000.00000      168000.00|  100000.00000      100000.00|  131439.00000      131439.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02279            10027.000  LFT  |       4.90000       49132.30|       7.00000       70189.00|       4.50000       45121.50
  CURB AND GUTTER, REMOVE                 |                             |                             |
0013 202-02928               43.000  EACH |     111.00000        4773.00|     111.00000        4773.00|     111.00000        4773.00
  CATCH BASIN, REMOVE                     |                             |                             |
0014 202-06580               50.000  CYS  |      60.50000        3025.00|     212.00000       10600.00|      87.25000        4362.50
  CONTAMINATED SOIL, REMOVE               |                             |                             |
0015 202-52710             4805.000  SYS  |       5.50000       26427.50|       8.00000       38440.00|       7.00000       33635.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0016 202-93047               33.000  EACH |     110.00000        3630.00|     110.00000        3630.00|     110.00000        3630.00
  MANHOLE, REMOVE , SANITARY              |                             |                             |
0017 202-93047               11.000  EACH |     110.00000        1210.00|     110.00000        1210.00|     110.00000        1210.00
  MANHOLE, REMOVE , STORM                 |                             |                             |
0018 202-96133            22496.000  LFT  |       0.01000         224.96|       0.01000         224.96|       0.01000         224.96
  PIPE, REMOVE                            |                             |                             |
0019 202-96430                       LUMP |    2070.00000        2070.00|    5768.00000        5768.00|    5000.00000        5000.00
  FENCE AND POSTS, REMOVE                 |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 203-02000            16105.000  CYS  |      19.00000      305995.00|      15.00000      241575.00|      15.00000      241575.00
  EXCAVATION, COMMON                      |                             |                             |
0021 205-06933              114.000  EACH |      85.00000        9690.00|      50.00000        5700.00|     117.84000       13433.76
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06937             1894.000  LFT  |       0.50000         947.00|       2.00000        3788.00|       3.89000        7367.66
  TEMPORARY SILT FENCE                    |                             |                             |
0023 205-09543              100.000  TON  |      20.60000        2060.00|      30.00000        3000.00|      22.43000        2243.00
  NO 2 STONE                              |                             |                             |
0024 207-08263            33217.000  SYS  |       4.80000      159441.60|       8.50000      282344.50|       9.00000      298953.00
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0025 207-08266             2114.000  SYS  |       3.30000        6976.20|       0.85000        1796.90|       4.00000        8456.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0026 207-08267             3238.000  SYS  |      12.80000       41446.40|      18.00000       58284.00|      16.00000       51808.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0027 211-09264             4155.000  CYS  |       0.01000          41.55|       0.01000          41.55|       0.01000          41.55
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 301-07448             1107.000  TON  |      24.60000       27232.20|      20.00000       22140.00|      26.00000       28782.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 304-07490              127.000  TON  |     125.08000       15885.16|      95.00000       12065.00|     118.00000       14986.00
  HMA PATCHING, TYPE B                    |                             |                             |
0030 304-07492              426.000  TON  |      62.00000       26412.00|     110.00000       46860.00|      95.00000       40470.00
  WIDENING WITH HMA, TYPE A               |                             |                             |
0031 306-08034             1195.000  SYS  |       3.22000        3847.90|       2.00000        2390.00|       2.00000        2390.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08038              446.000  SYS  |       9.22000        4112.12|      12.00000        5352.00|      16.00000        7136.00
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0033 306-08043              484.000  SYS  |       5.73000        2773.32|       4.50000        2178.00|       4.00000        1936.00
  MILLING, TRANSITION                     |                             |                             |
0034 401-07321             2308.000  TON  |      72.00000      166176.00|      69.00000      159252.00|      72.00000      166176.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0035 401-07390             4510.000  TON  |      54.00000      243540.00|      56.70000      255717.00|      54.00000      243540.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-07407            10117.000  TON  |      50.00000      505850.00|      54.20000      548341.40|      50.00000      505850.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0037 401-10258            17150.000  LFT  |       0.60000       10290.00|       0.80000       13720.00|       0.60000       10290.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0038 401-10259            17150.000  LFT  |       1.00000       17150.00|       0.75000       12862.50|       1.00000       17150.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0039 402-07432               65.000  TON  |     128.00000        8320.00|     110.00000        7150.00|     128.00000        8320.00
  HMA SURFACE, TYPE A                     |                             |                             |
0040 402-07435              106.000  TON  |      86.00000        9116.00|      83.50000        8851.00|      86.00000        9116.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 406-05520               22.000  TON  |     395.00000        8690.00|    1000.00000       22000.00|       1.00000          22.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0042 603-03692              396.000  LFT  |      39.00000       15444.00|      36.15000       14315.40|      24.25000        9603.00
  FENCE, WOOD, , 51IN                     |                             |                             |
0043 604-06070              437.000  SYS  |      37.80000       16518.60|      36.00000       15732.00|      56.00000       24472.00
  SIDEWALK, CONCRETE , 4"                 |                             |                             |
0044 604-06070             5013.000  SYS  |      39.90000      200018.70|      33.75000      169188.75|      39.00000      195507.00
  SIDEWALK, CONCRETE , 5"                 |                             |                             |
0045 604-07897               47.000  SYS  |     129.00000        6063.00|     100.00000        4700.00|     145.00000        6815.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0046 604-07898               13.000  SYS  |     129.00000        1677.00|     100.00000        1300.00|     145.00000        1885.00
  CURB RAMP, CONCRETE, D                  |                             |                             |
0047 604-07899              193.000  SYS  |     176.00000       33968.00|     100.00000       19300.00|     145.00000       27985.00
  CURB RAMP, CONCRETE, E                  |                             |                             |
0048 604-07900               93.000  SYS  |     176.00000       16368.00|     100.00000        9300.00|     145.00000       13485.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0049 604-07901              141.000  SYS  |     138.00000       19458.00|     100.00000       14100.00|     145.00000       20445.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0050 604-07903               14.000  SYS  |     129.00000        1806.00|     100.00000        1400.00|     145.00000        2030.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0051 605-05523             5100.000  LFT  |       5.00000       25500.00|       5.00000       25500.00|       5.00000       25500.00
  CURB, HMA                               |                             |                             |
0052 605-06120               35.000  LFT  |      27.40000         959.00|      22.00000         770.00|      29.00000        1015.00
  CURB, CONCRETE                          |                             |                             |
0053 605-06150             9256.000  LFT  |      17.80000      164756.80|      17.50000      161980.00|      13.00000      120328.00
  CURB AND GUTTER, C, CONCRETE            |                             |                             |
0054 605-96305             1900.000  LFT  |      21.00000       39900.00|      22.00000       41800.00|      13.00000       24700.00
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             |
0055 610-07487             1336.000  TON  |      83.00000      110888.00|      76.00000      101536.00|      83.00000      110888.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0056 610-07713              800.000  SYS  |      51.70000       41360.00|      53.00000       42400.00|      48.00000       38400.00
  PCCP FOR APPROACHES, 8 IN               |                             |                             |
0057 610-08446             1895.000  SYS  |      44.20000       83759.00|      42.00000       79590.00|      46.00000       87170.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0058 615-06505                8.000  EACH |     936.00000        7488.00|     750.00000        6000.00|     625.00000        5000.00
  MONUMENT, B                             |                             |                             |
0059 621-01004                3.000  EACH |     535.00000        1605.00|     100.00000         300.00|     100.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0060 621-06545                1.000  TON  |     791.00000         791.00|    1000.00000        1000.00|    1000.00000        1000.00
  FERTILIZER                              |                             |                             |
0061 621-06554               17.000  LBS  |      34.90000         593.30|      10.00000         170.00|      10.00000         170.00
  SEED MIXTURE, U                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 621-06557              247.000  LBS  |       2.80000         691.60|       5.00000        1235.00|       5.00000        1235.00
  SEED MIXTURE, T                         |                             |                             |
0063 621-06565                4.000  TON  |     331.00000        1324.00|     500.00000        2000.00|     500.00000        2000.00
  MULCHING MATERIAL                       |                             |                             |
0064 621-06567               32.000  kGAL |       1.10000          35.20|       1.00000          32.00|       1.00000          32.00
  WATER                                   |                             |                             |
0065 621-06570              885.000  CYS  |      34.30000       30355.50|      40.00000       35400.00|      64.26000       56870.10
  TOPSOIL                                 |                             |                             |
0066 621-06575             7960.000  SYS  |       5.90000       46964.00|       5.40000       42984.00|       5.40000       42984.00
  SODDING, NURSERY                        |                             |                             |
0067 621-90853                1.000  EACH |   19100.00000       19100.00|   19100.00000       19100.00|   19100.00000       19100.00
  TAPPING SLEEVE WITH VALVE               |                             |                             |
0068 628-09402               18.000  MOS  |    2280.00000       41040.00|    3000.00000       54000.00|    2853.88000       51369.84
  FIELD OFFICE, B                         |                             |                             |
0069 715-01336                1.000  EACH |    2700.00000        2700.00|    2700.00000        2700.00|    2700.00000        2700.00
  GATE VALVE, 12 IN , DUCTILE IRON        |                             |                             |
0070 715-01525               20.000  EACH |     291.00000        5820.00|     291.00000        5820.00|     291.00000        5820.00
  VALVE BOX                               |                             |                             |
0071 715-04612              815.000  LFT  |     150.00000      122250.00|     150.00000      122250.00|     150.00000      122250.00
  PIPE , SANITARY SEWER, 21 IN            |                             |                             |
0072 715-04612               55.000  LFT  |     504.00000       27720.00|     504.00000       27720.00|     504.00000       27720.00
  PIPE , SANITARY SEWER, 33 IN            |                             |                             |
0073 715-04965             4840.000  LFT  |      22.40000      108416.00|      22.40000      108416.00|      22.40000      108416.00
  WATER SERVICE LINE RECONNECTION, 1"     |                             |                             |
0074 715-04995                3.000  EACH |   15500.00000       46500.00|   15500.00000       46500.00|   15500.00000       46500.00
  LINE STOP                               |                             |                             |
0075 715-05024              163.000  LFT  |     103.00000       16789.00|     103.00000       16789.00|     103.00000       16789.00
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0076 715-05149             4097.000  LFT  |      37.40000      153227.80|      37.40000      153227.80|      37.40000      153227.80
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0077 715-05151              983.000  LFT  |      31.80000       31259.40|      31.80000       31259.40|      31.80000       31259.40
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0078 715-05152              834.000  LFT  |      42.80000       35695.20|      42.80000       35695.20|      42.80000       35695.20
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0079 715-05154             1456.000  LFT  |      45.90000       66830.40|      45.90000       66830.40|      45.90000       66830.40
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0080 715-05156              972.000  LFT  |      78.70000       76496.40|      78.70000       76496.40|      78.70000       76496.40
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0081 715-05408              245.000  LFT  |      44.40000       10878.00|      44.40000       10878.00|      44.40000       10878.00
  PIPE SANITARY SEWER 8 IN                |                             |                             |
0082 715-05409               85.000  LFT  |      48.60000        4131.00|      48.60000        4131.00|      48.60000        4131.00
  PIPE SANITARY SEWER 10 IN               |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 715-05411              635.000  LFT  |      49.00000       31115.00|      49.00000       31115.00|      49.00000       31115.00
  PIPE SANITARY SEWER 12 IN               |                             |                             |
0084 715-05412             2225.000  LFT  |      85.40000      190015.00|      85.40000      190015.00|      85.40000      190015.00
  PIPE SANITARY SEWER 15 IN               |                             |                             |
0085 715-05413             1275.000  LFT  |      95.60000      121890.00|      95.60000      121890.00|      95.60000      121890.00
  PIPE SANITARY SEWER 18 IN               |                             |                             |
0086 715-05751                8.000  EACH |    2590.00000       20720.00|    2590.00000       20720.00|    2590.00000       20720.00
  BUTTERFLY , DUCTILE IRON, 16 IN.        |                             |                             |
0087 715-05751                4.000  EACH |    4990.00000       19960.00|    4990.00000       19960.00|    4990.00000       19960.00
  BUTTERFLY , DUCTILE IRON, 24 IN         |                             |                             |
0088 715-09064             1899.000  LFT  |       1.30000        2468.70|       1.20000        2278.80|       1.20000        2278.80
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0089 715-11571              610.000  LFT  |     114.00000       69540.00|     114.00000       69540.00|     114.00000       69540.00
  WATER MAIN, DUCTILE IRON 8 IN           |                             |                             |
0090 715-92253              121.000  EACH |    1480.00000      179080.00|    1480.00000      179080.00|    1480.00000      179080.00
  SEWER, SANITARY LATERAL, RECONNECT      |                             |                             |
0091 715-94780              130.000  LFT  |     208.00000       27040.00|     208.00000       27040.00|     208.00000       27040.00
  WATER MAIN, DUCTILE IRON, 6 IN          |                             |                             |
0092 715-95866                8.000  EACH |    1020.00000        8160.00|    1020.00000        8160.00|    1020.00000        8160.00
  GATE VALVE, 6 IN. , DUCTILE IRON        |                             |                             |
0093 715-96669             4290.000  LFT  |     111.00000      476190.00|     111.00000      476190.00|     111.00000      476190.00
  WATER MAIN, DUCTILE IRON, 16 IN         |                             |                             |
0094 715-96670               20.000  LFT  |     330.00000        6600.00|     330.00000        6600.00|     330.00000        6600.00
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             |
0095 715-96948               10.000  EACH |    1400.00000       14000.00|    1400.00000       14000.00|    1400.00000       14000.00
  GATE VALVE, 8 IN , DUCTILE IRON         |                             |                             |
0096 715-97419             1300.000  LFT  |     187.00000      243100.00|     187.00000      243100.00|     187.00000      243100.00
  WATER MAIN, DUCTILE IRON, 24 IN         |                             |                             |
0097 720-44000               17.000  EACH |     464.00000        7888.00|     464.00000        7888.00|     464.00000        7888.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0098 720-44000                3.000  EACH |     464.00000        1392.00|     464.00000        1392.00|     464.00000        1392.00
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  SEWER                                   |                             |                             |
0099 720-44000                4.000  EACH |     464.00000        1856.00|     464.00000        1856.00|     464.00000        1856.00
  CASTING, ADJUST TO GRADE , STORM SEWER  |                             |                             |
0100 720-45260                6.000  EACH |     930.00000        5580.00|     930.00000        5580.00|     930.00000        5580.00
  PIPE CATCH BASIN, 12 IN                 |                             |                             |
0101 720-45410               20.000  EACH |    3500.00000       70000.00|    3500.00000       70000.00|    3500.00000       70000.00
  MANHOLE, C4 , SANITARY SEWER            |                             |                             |
0102 720-45410               35.000  EACH |    3400.00000      119000.00|    3400.00000      119000.00|    3400.00000      119000.00
  MANHOLE, C4 , STORM SEWER               |                             |                             |
0103 720-92884                3.000  EACH |    5240.00000       15720.00|    5240.00000       15720.00|    5240.00000       15720.00
  MANHOLE, K4, MODIFIED , SANITARY        |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
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                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0104 720-94602                1.000  EACH |    9860.00000        9860.00|    9860.00000        9860.00|    9860.00000        9860.00
  MANHOLE, K4, DROP , SANITARY            |                             |                             |
0105 720-94847                9.000  EACH |    2424.00000       21816.00|    2200.00000       19800.00|    2424.00000       21816.00
  INLET, R13, MODIFIED , CATCH BASIN      |                             |                             |
0106 720-95422               12.000  EACH |    4450.00000       53400.00|    4450.00000       53400.00|    4450.00000       53400.00
  MANHOLE, J4                             |                             |                             |
0107 720-96999                9.000  EACH |    4870.00000       43830.00|    4870.00000       43830.00|    4870.00000       43830.00
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0108 720-97009                9.000  EACH |     393.00000        3537.00|     393.00000        3537.00|     393.00000        3537.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0109 720-98174               21.000  EACH |    2140.00000       44940.00|    2140.00000       44940.00|    2140.00000       44940.00
  INLET, B15                              |                             |                             |
0110 720-98625                1.000  EACH |    5550.00000        5550.00|    5550.00000        5550.00|    5550.00000        5550.00
  MANHOLE, C4, DROP , SANITARY            |                             |                             |
0111 720-99416               47.000  EACH |    2550.00000      119850.00|    2330.00000      109510.00|    2550.00000      119850.00
  CATCH BASIN, B15                        |                             |                             |
0112 720-99417               32.000  EACH |    2560.00000       81920.00|    2340.00000       74880.00|    2560.00000       81920.00
  CATCH BASIN, C15                        |                             |                             |
0113 732-07826              125.000  EACH |     584.00000       73000.00|     584.00000       73000.00|     584.00000       73000.00
  BUFFALO BOX AND METER                   |                             |                             |
0114 801-03290                9.000  EACH |     159.00000        1431.00|     159.00000        1431.00|     159.00000        1431.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0115 801-04308               26.000  EACH |     229.00000        5954.00|     229.00000        5954.00|     229.00000        5954.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0116 801-06203            33739.000  LFT  |       0.21000        7085.19|       0.21000        7085.19|       0.21000        7085.19
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0117 801-06207            13118.000  LFT  |       0.82000       10756.76|       0.82000       10756.76|       1.09000       14298.62
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0118 801-06211                2.000  EACH |      29.00000          58.00|      29.00000          58.00|      29.00000          58.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0119 801-06216              432.000  LFT  |       1.48000         639.36|       1.48000         639.36|       1.48000         639.36
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0120 801-06218              153.000  LFT  |       4.92000         752.76|       4.92000         752.76|       4.92000         752.76
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0121 801-06640               75.000  EACH |     142.00000       10650.00|     142.00000       10650.00|     142.00000       10650.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0122 801-06645               46.000  EACH |      49.00000        2254.00|      49.00000        2254.00|      49.00000        2254.00
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0123 801-06710              900.000  DAY  |       6.00000        5400.00|       6.00000        5400.00|       6.00000        5400.00
  FLASHING ARROW SIGN                     |                             |                             |
0124 801-06775                       LUMP |   55000.00000       55000.00|  100000.00000      100000.00|  110000.00000      110000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0125 801-07119              960.000  LFT  |      12.98000       12460.80|      12.98000       12460.80|      12.98000       12460.80
  BARRICADE, III-B                        |                             |                             |
0126 802-05701              705.000  LFT  |       9.00000        6345.00|      11.65000        8213.25|      11.65000        8213.25
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0127 802-09838              269.000  SFT  |      11.00000        2959.00|      11.92000        3206.48|      11.92000        3206.48
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0128 802-09839               71.000  SFT  |      18.00000        1278.00|      24.00000        1704.00|      24.00000        1704.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0129 802-09840                8.000  SFT  |      15.00000         120.00|      15.00000         120.00|      15.00000         120.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0130 802-09842               11.000  SFT  |      16.00000         176.00|      16.00000         176.00|      16.00000         176.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0131 802-93494              104.000  LFT  |       7.00000         728.00|      12.00000        1248.00|      12.00000        1248.00
  POST, ROUND, GALVANIZED ,DIA. 2.375"    |                             |                             |
0132 805-01300                1.000  EACH |    1350.00000        1350.00|    2100.00000        2100.00|    2100.00000        2100.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0133 805-01579                       LUMP |     500.00000         500.00|     540.00000         540.00|     540.00000         540.00
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0134 805-01842                5.000  EACH |     720.00000        3600.00|     684.00000        3420.00|     684.00000        3420.00
  HANDHOLE, SIGNAL                        |                             |                             |
0135 805-01844             3757.000  LFT  |       8.00000       30056.00|      11.00000       41327.00|      11.00000       41327.00
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             |
  UNDERGROUND                             |                             |                             |
0136 805-02087                       LUMP |     220.00000         220.00|     300.00000         300.00|     300.00000         300.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0137 805-02152                8.000  EACH |     550.00000        4400.00|     720.00000        5760.00|     720.00000        5760.00
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             |
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             |
0138 805-02596                1.000  EACH |     250.00000         250.00|     410.00000         410.00|     410.00000         410.00
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             |
0139 805-02645                2.000  EACH |     380.00000         760.00|     370.00000         740.00|     370.00000         740.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0140 805-11376                2.000  EACH |    7800.00000       15600.00|    8240.00000       16480.00|    8240.00000       16480.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  30 FT.                                  |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 805-11378                1.000  EACH |   11800.00000       11800.00|   11200.00000       11200.00|   11200.00000       11200.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  40 FT.                                  |                             |                             |
0142 805-11383                2.000  EACH |    2400.00000        4800.00|    2400.00000        4800.00|    2400.00000        4800.00
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0143 805-11384                2.000  EACH |    3000.00000        6000.00|    3400.00000        6800.00|    3400.00000        6800.00
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE B                |                             |                             |
0144 805-11437                1.000  EACH |   10600.00000       10600.00|   10860.00000       10860.00|   10860.00000       10860.00
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             |
  COMBINATION ARM, 35 FT.                 |                             |                             |
0145 805-78109                1.000  EACH |   13000.00000       13000.00|   13840.00000       13840.00|   13840.00000       13840.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0146 805-78205                8.000  EACH |     730.00000        5840.00|     845.00000        6760.00|     845.00000        6760.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             |
  AMBER, GREEN                            |                             |                             |
0147 805-78370                8.000  EACH |      80.00000         640.00|     122.00000         976.00|     122.00000         976.00
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0148 805-78445                1.000  EACH |     553.00000         553.00|     400.00000         400.00|     400.00000         400.00
  SIGNAL SERVICE                          |                             |                             |
0149 805-78467               76.000  LFT  |       2.31000         175.56|       2.00000         152.00|       2.00000         152.00
  SIGNAL CABLE, 3C/8GA                    |                             |                             |
0150 805-78470             4374.000  LFT  |       0.35000        1530.90|       1.00000        4374.00|       1.00000        4374.00
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0151 805-78480              433.000  LFT  |       1.06000         458.98|       1.15000         497.95|       1.15000         497.95
  SIGNAL CABLE, 3C/14GA                   |                             |                             |
0152 805-78485             1000.000  LFT  |       1.10000        1100.00|       1.40000        1400.00|       1.40000        1400.00
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0153 805-78490              399.000  LFT  |       1.56000         622.44|       2.00000         798.00|       2.00000         798.00
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0154 805-78510              344.000  LFT  |       1.01000         347.44|       0.90000         309.60|       0.90000         309.60
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0155 805-78785                4.000  EACH |     425.00000        1700.00|     425.00000        1700.00|     425.00000        1700.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0156 805-78795             1736.000  LFT  |       6.85000       11891.60|       7.88000       13679.68|       7.88000       13679.68
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0157 805-78925                1.000  EACH |     780.00000         780.00|     721.00000         721.00|     721.00000         721.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0158 805-90005                2.000  EACH |     556.00000        1112.00|     805.00000        1610.00|     805.00000        1610.00
  SIGNAL PEDESTAL, 10 FT                  |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1569222          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0159 805-92504                1.000  EACH |     300.00000         300.00|     275.00000         275.00|     275.00000         275.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0160 807-01878               26.000  EACH |     300.00000        7800.00|     310.00000        8060.00|     310.00000        8060.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0161 807-02191                6.000  EACH |     725.00000        4350.00|     684.00000        4104.00|     684.00000        4104.00
  HANDHOLE, LIGHTING                      |                             |                             |
0162 807-02193               25.000  EACH |     710.00000       17750.00|     722.00000       18050.00|     722.00000       18050.00
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT , WITH GROUNDING                  |                             |                             |
0163 807-02426             3046.000  LFT  |       7.25000       22083.50|       8.15000       24824.90|       8.15000       24824.90
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0164 807-07580             7693.000  LFT  |       7.25000       55774.25|       8.15000       62697.95|       8.15000       62697.95
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0165 807-83492               25.000  EACH |     940.00000       23500.00|    1000.00000       25000.00|    1000.00000       25000.00
  LIGHT POLE, ROADWAY, 30 FT E.M.H., 10   |                             |                             |
  FT MAST ARM, ANCHOR BASE                |                             |                             |
0166 807-86810                1.000  EACH |    5990.00000        5990.00|    6320.00000        6320.00|    6320.00000        6320.00
  SERVICE POINT, II , MODIFIED, INCLUDING |                             |                             |
  FOUNDATION                              |                             |                             |
0167 807-86889             1560.000  LFT  |       0.80000        1248.00|       0.68000        1060.80|       0.68000        1060.80
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0168 807-86910               52.000  EACH |      17.00000         884.00|      21.00000        1092.00|      21.00000        1092.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0169 807-86915               52.000  EACH |      17.00000         884.00|      22.00000        1144.00|      22.00000        1144.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0170 807-86920               60.000  EACH |      12.00000         720.00|      16.00000         960.00|      16.00000         960.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0171 807-86925               16.000  EACH |      19.00000         304.00|      21.00000         336.00|      21.00000         336.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0172 807-86930               52.000  EACH |      11.00000         572.00|      15.00000         780.00|      15.00000         780.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0173 807-86935               24.000  EACH |      17.00000         408.00|      21.00000         504.00|      21.00000         504.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0174 807-97114              249.000  LFT  |       4.80000        1195.20|       1.90000         473.10|       1.90000         473.10
  CABLE, INTERCONNECT, 6 PAIR 19          |                             |                             |
0175 808-06701              200.000  LFT  |       0.85000         170.00|       0.85000         170.00|       0.85000         170.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
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0176 808-06703             2455.000  LFT  |       0.85000        2086.75|       0.85000        2086.75|       0.85000        2086.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0177 808-06716             2340.000  LFT  |       0.40000         936.00|       0.40000         936.00|       0.40000         936.00
  LINE, REMOVE                            |                             |                             |
0178 808-10118               22.000  LFT  |       4.98000         109.56|       4.98000         109.56|       4.98000         109.56
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
0179 808-11482               32.000  LFT  |       0.89000          28.48|       0.89000          28.48|       0.89000          28.48
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0180 808-11493               32.000  LFT  |       0.89000          28.48|       0.89000          28.48|       0.89000          28.48
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             |
  IN.                                     |                             |                             |
0181 808-75245            13460.000  LFT  |       0.60000        8076.00|       0.85000       11441.00|       0.85000       11441.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0182 808-75256             2172.000  LFT  |       1.77000        3844.44|       1.77000        3844.44|       1.77000        3844.44
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 8"              |                             |                             |
0183 808-75260              808.000  LFT  |       2.64000        2133.12|       2.64000        2133.12|       2.65000        2141.20
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0184 808-75297              490.000  LFT  |       5.71000        2797.90|       5.71000        2797.90|       5.71000        2797.90
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0185 808-75300             2450.000  LFT  |       1.33000        3258.50|       1.33000        3258.50|       1.33000        3258.50
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0186 808-75320                5.000  EACH |      76.00000         380.00|      76.00000         380.00|      76.00000         380.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0187 808-75325                5.000  EACH |     102.00000         510.00|     102.00000         510.00|     102.00000         510.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0188 715-04596                3.000  EACH |    3160.00000        9480.00|    3160.00000        9480.00|    3160.00000        9480.00
  WATER SERVICE , 2"                      |                             |                             |
0189 808-09381                       LUMP |    2800.00000        2800.00|    2800.00000        2800.00|    2800.00000        2800.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0190 202-92222                2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|     800.00000        1600.00
  TESTING FOR CONTAMINATED MATERIALS, ,   |                             |                             |
  PAH, VOC, RCRA                          |                             |                             |
0191 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     6,418,676.48|           $     6,491,374.77|           $     6,572,069.62
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     6,418,676.48|           $     6,491,374.77|           $     6,572,069.62
====================================================================================================================================
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   60000.00000       60000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0006 110-01001                       LUMP |  346000.00000      346000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-02245                7.000  EACH |     150.00000        1050.00|                             |
  TREE, 6 IN, REMOVE                      |                             |                             |
0008 201-02255               16.000  EACH |     450.00000        7200.00|                             |
  TREE, 18 IN, REMOVE                     |                             |                             |
0009 201-02260               17.000  EACH |     900.00000       15300.00|                             |
  TREE, 30 IN, REMOVE                     |                             |                             |
0010 201-02265                2.000  EACH |    1100.00000        2200.00|                             |
  TREE, 48 IN, REMOVE                     |                             |                             |
0011 201-52370                       LUMP |  128000.00000      128000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02279            10027.000  LFT  |       3.41000       34192.07|                             |
  CURB AND GUTTER, REMOVE                 |                             |                             |
0013 202-02928               43.000  EACH |     300.92000       12939.56|                             |
  CATCH BASIN, REMOVE                     |                             |                             |
0014 202-06580               50.000  CYS  |     212.00000       10600.00|                             |
  CONTAMINATED SOIL, REMOVE               |                             |                             |
0015 202-52710             4805.000  SYS  |       5.25000       25226.25|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0016 202-93047               33.000  EACH |     215.54000        7112.82|                             |
  MANHOLE, REMOVE , SANITARY              |                             |                             |
0017 202-93047               11.000  EACH |     288.46000        3173.06|                             |
  MANHOLE, REMOVE , STORM                 |                             |                             |
0018 202-96133            22496.000  LFT  |      12.93000      290873.28|                             |
  PIPE, REMOVE                            |                             |                             |
0019 202-96430                       LUMP |    5232.63000        5232.63|                             |
  FENCE AND POSTS, REMOVE                 |                             |                             |
0020 203-02000            16105.000  CYS  |      21.93000      353182.65|                             |
  EXCAVATION, COMMON                      |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 205-06933              114.000  EACH |      85.00000        9690.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06937             1894.000  LFT  |      12.46000       23599.24|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0023 205-09543              100.000  TON  |      22.15000        2215.00|                             |
  NO 2 STONE                              |                             |                             |
0024 207-08263            33217.000  SYS  |       9.32000      309582.44|                             |
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0025 207-08266             2114.000  SYS  |       9.74000       20590.36|                             |
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0026 207-08267             3238.000  SYS  |      10.13000       32800.94|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0027 211-09264             4155.000  CYS  |       1.17000        4861.35|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 301-07448             1107.000  TON  |      20.44000       22627.08|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 304-07490              127.000  TON  |     118.00000       14986.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0030 304-07492              426.000  TON  |      62.00000       26412.00|                             |
  WIDENING WITH HMA, TYPE A               |                             |                             |
0031 306-08034             1195.000  SYS  |       2.48000        2963.60|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08038              446.000  SYS  |       8.94000        3987.24|                             |
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0033 306-08043              484.000  SYS  |       4.50000        2178.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0034 401-07321             2308.000  TON  |      72.00000      166176.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0035 401-07390             4510.000  TON  |      54.00000      243540.00|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-07407            10117.000  TON  |      50.00000      505850.00|                             |
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0037 401-10258            17150.000  LFT  |       0.60000       10290.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0038 401-10259            17150.000  LFT  |       1.00000       17150.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0039 402-07432               65.000  TON  |     128.00000        8320.00|                             |
  HMA SURFACE, TYPE A                     |                             |                             |
0040 402-07435              106.000  TON  |      86.00000        9116.00|                             |
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0041 406-05520               22.000  TON  |     395.00000        8690.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 603-03692              396.000  LFT  |      24.25000        9603.00|                             |
  FENCE, WOOD, , 51IN                     |                             |                             |
0043 604-06070              437.000  SYS  |      31.00000       13547.00|                             |
  SIDEWALK, CONCRETE , 4"                 |                             |                             |
0044 604-06070             5013.000  SYS  |      33.00000      165429.00|                             |
  SIDEWALK, CONCRETE , 5"                 |                             |                             |
0045 604-07897               47.000  SYS  |     116.00000        5452.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0046 604-07898               13.000  SYS  |     116.00000        1508.00|                             |
  CURB RAMP, CONCRETE, D                  |                             |                             |
0047 604-07899              193.000  SYS  |     160.00000       30880.00|                             |
  CURB RAMP, CONCRETE, E                  |                             |                             |
0048 604-07900               93.000  SYS  |     160.00000       14880.00|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
0049 604-07901              141.000  SYS  |     125.00000       17625.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0050 604-07903               14.000  SYS  |     116.00000        1624.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0051 605-05523             5100.000  LFT  |       5.00000       25500.00|                             |
  CURB, HMA                               |                             |                             |
0052 605-06120               35.000  LFT  |      24.00000         840.00|                             |
  CURB, CONCRETE                          |                             |                             |
0053 605-06150             9256.000  LFT  |      15.00000      138840.00|                             |
  CURB AND GUTTER, C, CONCRETE            |                             |                             |
0054 605-96305             1900.000  LFT  |      18.00000       34200.00|                             |
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             |
0055 610-07487             1336.000  TON  |      83.00000      110888.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0056 610-07713              800.000  SYS  |      44.00000       35200.00|                             |
  PCCP FOR APPROACHES, 8 IN               |                             |                             |
0057 610-08446             1895.000  SYS  |      37.00000       70115.00|                             |
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0058 615-06505                8.000  EACH |     687.00000        5496.00|                             |
  MONUMENT, B                             |                             |                             |
0059 621-01004                3.000  EACH |     500.00000        1500.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0060 621-06545                1.000  TON  |     740.00000         740.00|                             |
  FERTILIZER                              |                             |                             |
0061 621-06554               17.000  LBS  |      32.61000         554.37|                             |
  SEED MIXTURE, U                         |                             |                             |
0062 621-06557              247.000  LBS  |       2.58000         637.26|                             |
  SEED MIXTURE, T                         |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 621-06565                4.000  TON  |     305.35000        1221.40|                             |
  MULCHING MATERIAL                       |                             |                             |
0064 621-06567               32.000  kGAL |       1.00000          32.00|                             |
  WATER                                   |                             |                             |
0065 621-06570              885.000  CYS  |      30.95000       27390.75|                             |
  TOPSOIL                                 |                             |                             |
0066 621-06575             7960.000  SYS  |       3.38000       26904.80|                             |
  SODDING, NURSERY                        |                             |                             |
0067 621-90853                1.000  EACH |   16345.56000       16345.56|                             |
  TAPPING SLEEVE WITH VALVE               |                             |                             |
0068 628-09402               18.000  MOS  |    2247.62000       40457.16|                             |
  FIELD OFFICE, B                         |                             |                             |
0069 715-01336                1.000  EACH |    2188.59000        2188.59|                             |
  GATE VALVE, 12 IN , DUCTILE IRON        |                             |                             |
0070 715-01525               20.000  EACH |     149.62000        2992.40|                             |
  VALVE BOX                               |                             |                             |
0071 715-04612              815.000  LFT  |     166.10000      135371.50|                             |
  PIPE , SANITARY SEWER, 21 IN            |                             |                             |
0072 715-04612               55.000  LFT  |     268.85000       14786.75|                             |
  PIPE , SANITARY SEWER, 33 IN            |                             |                             |
0073 715-04965             4840.000  LFT  |      31.40000      151976.00|                             |
  WATER SERVICE LINE RECONNECTION, 1"     |                             |                             |
0074 715-04995                3.000  EACH |   13650.70000       40952.10|                             |
  LINE STOP                               |                             |                             |
0075 715-05024              163.000  LFT  |      97.70000       15925.10|                             |
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0076 715-05149             4097.000  LFT  |      40.03000      164002.91|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0077 715-05151              983.000  LFT  |      44.74000       43979.42|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0078 715-05152              834.000  LFT  |      48.00000       40032.00|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0079 715-05154             1456.000  LFT  |      57.64000       83923.84|                             |
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0080 715-05156              972.000  LFT  |      78.05000       75864.60|                             |
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0081 715-05408              245.000  LFT  |      50.45000       12360.25|                             |
  PIPE SANITARY SEWER 8 IN                |                             |                             |
0082 715-05409               85.000  LFT  |      74.42000        6325.70|                             |
  PIPE SANITARY SEWER 10 IN               |                             |                             |
0083 715-05411              635.000  LFT  |      69.46000       44107.10|                             |
  PIPE SANITARY SEWER 12 IN               |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0084 715-05412             2225.000  LFT  |      95.32000      212087.00|                             |
  PIPE SANITARY SEWER 15 IN               |                             |                             |
0085 715-05413             1275.000  LFT  |     109.05000      139038.75|                             |
  PIPE SANITARY SEWER 18 IN               |                             |                             |
0086 715-05751                8.000  EACH |    2438.80000       19510.40|                             |
  BUTTERFLY , DUCTILE IRON, 16 IN.        |                             |                             |
0087 715-05751                4.000  EACH |    5007.14000       20028.56|                             |
  BUTTERFLY , DUCTILE IRON, 24 IN         |                             |                             |
0088 715-09064             1899.000  LFT  |       1.20000        2278.80|                             |
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0089 715-11571              610.000  LFT  |      65.62000       40028.20|                             |
  WATER MAIN, DUCTILE IRON 8 IN           |                             |                             |
0090 715-92253              121.000  EACH |    1837.13000      222292.73|                             |
  SEWER, SANITARY LATERAL, RECONNECT      |                             |                             |
0091 715-94780              130.000  LFT  |      91.53000       11898.90|                             |
  WATER MAIN, DUCTILE IRON, 6 IN          |                             |                             |
0092 715-95866                8.000  EACH |     783.20000        6265.60|                             |
  GATE VALVE, 6 IN. , DUCTILE IRON        |                             |                             |
0093 715-96669             4290.000  LFT  |     119.44000      512397.60|                             |
  WATER MAIN, DUCTILE IRON, 16 IN         |                             |                             |
0094 715-96670               20.000  LFT  |     180.36000        3607.20|                             |
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             |
0095 715-96948               10.000  EACH |    1200.15000       12001.50|                             |
  GATE VALVE, 8 IN , DUCTILE IRON         |                             |                             |
0096 715-97419             1300.000  LFT  |     185.55000      241215.00|                             |
  WATER MAIN, DUCTILE IRON, 24 IN         |                             |                             |
0097 720-44000               17.000  EACH |     302.17000        5136.89|                             |
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0098 720-44000                3.000  EACH |     302.18000         906.54|                             |
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  SEWER                                   |                             |                             |
0099 720-44000                4.000  EACH |     458.48000        1833.92|                             |
  CASTING, ADJUST TO GRADE , STORM SEWER  |                             |                             |
0100 720-45260                6.000  EACH |     956.05000        5736.30|                             |
  PIPE CATCH BASIN, 12 IN                 |                             |                             |
0101 720-45410               20.000  EACH |    2593.62000       51872.40|                             |
  MANHOLE, C4 , SANITARY SEWER            |                             |                             |
0102 720-45410               35.000  EACH |    1652.06000       57822.10|                             |
  MANHOLE, C4 , STORM SEWER               |                             |                             |
0103 720-92884                3.000  EACH |    3871.47000       11614.41|                             |
  MANHOLE, K4, MODIFIED , SANITARY        |                             |                             |
0104 720-94602                1.000  EACH |    7360.17000        7360.17|                             |
  MANHOLE, K4, DROP , SANITARY            |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0105 720-94847                9.000  EACH |    2192.37000       19731.33|                             |
  INLET, R13, MODIFIED , CATCH BASIN      |                             |                             |
0106 720-95422               12.000  EACH |    2713.82000       32565.84|                             |
  MANHOLE, J4                             |                             |                             |
0107 720-96999                9.000  EACH |    4040.88000       36367.92|                             |
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0108 720-97009                9.000  EACH |     243.38000        2190.42|                             |
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0109 720-98174               21.000  EACH |    2401.44000       50430.24|                             |
  INLET, B15                              |                             |                             |
0110 720-98625                1.000  EACH |    5122.65000        5122.65|                             |
  MANHOLE, C4, DROP , SANITARY            |                             |                             |
0111 720-99416               47.000  EACH |    2418.92000      113689.24|                             |
  CATCH BASIN, B15                        |                             |                             |
0112 720-99417               32.000  EACH |    2369.91000       75837.12|                             |
  CATCH BASIN, C15                        |                             |                             |
0113 732-07826              125.000  EACH |    1518.83000      189853.75|                             |
  BUFFALO BOX AND METER                   |                             |                             |
0114 801-03290                9.000  EACH |     159.00000        1431.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0115 801-04308               26.000  EACH |     229.00000        5954.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0116 801-06203            33739.000  LFT  |       0.21000        7085.19|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0117 801-06207            13118.000  LFT  |       0.82000       10756.76|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0118 801-06211                2.000  EACH |      29.00000          58.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0119 801-06216              432.000  LFT  |       1.48000         639.36|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0120 801-06218              153.000  LFT  |       4.92000         752.76|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0121 801-06640               75.000  EACH |     142.00000       10650.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0122 801-06645               46.000  EACH |      49.00000        2254.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0123 801-06710              900.000  DAY  |       6.00000        5400.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0124 801-06775                       LUMP |   30000.00000       30000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0125 801-07119              960.000  LFT  |      12.98000       12460.80|                             |
  BARRICADE, III-B                        |                             |                             |
0126 802-05701              705.000  LFT  |      11.65000        8213.25|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0127 802-09838              269.000  SFT  |      11.92000        3206.48|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0128 802-09839               71.000  SFT  |      24.00000        1704.00|                             |
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0129 802-09840                8.000  SFT  |      15.00000         120.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0130 802-09842               11.000  SFT  |      16.00000         176.00|                             |
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0131 802-93494              104.000  LFT  |      12.00000        1248.00|                             |
  POST, ROUND, GALVANIZED ,DIA. 2.375"    |                             |                             |
0132 805-01300                1.000  EACH |    2100.00000        2100.00|                             |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0133 805-01579                       LUMP |     540.00000         540.00|                             |
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0134 805-01842                5.000  EACH |     684.00000        3420.00|                             |
  HANDHOLE, SIGNAL                        |                             |                             |
0135 805-01844             3757.000  LFT  |      11.00000       41327.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             |
  UNDERGROUND                             |                             |                             |
0136 805-02087                       LUMP |     300.00000         300.00|                             |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0137 805-02152                8.000  EACH |     720.00000        5760.00|                             |
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             |
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             |
0138 805-02596                1.000  EACH |     410.00000         410.00|                             |
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             |
0139 805-02645                2.000  EACH |     370.00000         740.00|                             |
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0140 805-11376                2.000  EACH |    8240.00000       16480.00|                             |
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  30 FT.                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 805-11378                1.000  EACH |   12120.00000       12120.00|                             |
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  40 FT.                                  |                             |                             |
0142 805-11383                2.000  EACH |    2400.00000        4800.00|                             |
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0143 805-11384                2.000  EACH |    3400.00000        6800.00|                             |
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE B                |                             |                             |
0144 805-11437                1.000  EACH |   11200.00000       11200.00|                             |
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             |
  COMBINATION ARM, 35 FT.                 |                             |                             |
0145 805-78109                1.000  EACH |   13840.00000       13840.00|                             |
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0146 805-78205                8.000  EACH |     845.00000        6760.00|                             |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             |
  AMBER, GREEN                            |                             |                             |
0147 805-78370                8.000  EACH |     122.00000         976.00|                             |
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0148 805-78445                1.000  EACH |     400.00000         400.00|                             |
  SIGNAL SERVICE                          |                             |                             |
0149 805-78467               76.000  LFT  |       2.00000         152.00|                             |
  SIGNAL CABLE, 3C/8GA                    |                             |                             |
0150 805-78470             4374.000  LFT  |       1.00000        4374.00|                             |
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
0151 805-78480              433.000  LFT  |       1.15000         497.95|                             |
  SIGNAL CABLE, 3C/14GA                   |                             |                             |
0152 805-78485             1000.000  LFT  |       1.40000        1400.00|                             |
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0153 805-78490              399.000  LFT  |       2.00000         798.00|                             |
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0154 805-78510              344.000  LFT  |       0.90000         309.60|                             |
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0155 805-78785                4.000  EACH |     425.00000        1700.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0156 805-78795             1736.000  LFT  |       7.88000       13679.68|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0157 805-78925                1.000  EACH |     721.00000         721.00|                             |
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0158 805-90005                2.000  EACH |     805.00000        1610.00|                             |
  SIGNAL PEDESTAL, 10 FT                  |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0159 805-92504                1.000  EACH |     275.00000         275.00|                             |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0160 807-01878               26.000  EACH |     310.00000        8060.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0161 807-02191                6.000  EACH |     684.00000        4104.00|                             |
  HANDHOLE, LIGHTING                      |                             |                             |
0162 807-02193               25.000  EACH |     722.00000       18050.00|                             |
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT , WITH GROUNDING                  |                             |                             |
0163 807-02426             3046.000  LFT  |       8.15000       24824.90|                             |
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  IN CONDUIT, 4 1/C                       |                             |                             |
0164 807-07580             7693.000  LFT  |       8.15000       62697.95|                             |
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0165 807-83492               25.000  EACH |    1100.00000       27500.00|                             |
  LIGHT POLE, ROADWAY, 30 FT E.M.H., 10   |                             |                             |
  FT MAST ARM, ANCHOR BASE                |                             |                             |
0166 807-86810                1.000  EACH |    6320.00000        6320.00|                             |
  SERVICE POINT, II , MODIFIED, INCLUDING |                             |                             |
  FOUNDATION                              |                             |                             |
0167 807-86889             1560.000  LFT  |       0.68000        1060.80|                             |
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0168 807-86910               52.000  EACH |      21.00000        1092.00|                             |
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0169 807-86915               52.000  EACH |      22.00000        1144.00|                             |
  CONNECTOR KIT, FUSED                    |                             |                             |
0170 807-86920               60.000  EACH |      16.00000         960.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0171 807-86925               16.000  EACH |      21.00000         336.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0172 807-86930               52.000  EACH |      15.00000         780.00|                             |
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0173 807-86935               24.000  EACH |      21.00000         504.00|                             |
  INSULATION LINK, WATERPROOFED           |                             |                             |
0174 807-97114              249.000  LFT  |       1.90000         473.10|                             |
  CABLE, INTERCONNECT, 6 PAIR 19          |                             |                             |
0175 808-06701              200.000  LFT  |       0.85000         170.00|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -31466-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1068009          |(       )                    |(      )
                                          |DYER CONSTRUCTION CO         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0176 808-06703             2455.000  LFT  |       0.85000        2086.75|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0177 808-06716             2340.000  LFT  |       0.40000         936.00|                             |
  LINE, REMOVE                            |                             |                             |
0178 808-10118               22.000  LFT  |       4.98000         109.56|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
0179 808-11482               32.000  LFT  |       0.89000          28.48|                             |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0180 808-11493               32.000  LFT  |       0.89000          28.48|                             |
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             |
  IN.                                     |                             |                             |
0181 808-75245            13460.000  LFT  |       0.85000       11441.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0182 808-75256             2172.000  LFT  |       1.77000        3844.44|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 8"              |                             |                             |
0183 808-75260              808.000  LFT  |       2.64000        2133.12|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0184 808-75297              490.000  LFT  |       5.71000        2797.90|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0185 808-75300             2450.000  LFT  |       1.33000        3258.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0186 808-75320                5.000  EACH |      76.00000         380.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0187 808-75325                5.000  EACH |     102.00000         510.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0188 715-04596                3.000  EACH |    2656.50000        7969.50|                             |
  WATER SERVICE , 2"                      |                             |                             |
0189 808-09381                       LUMP |    2800.00000        2800.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0190 202-92222                2.000  EACH |     900.00000        1800.00|                             |
  TESTING FOR CONTAMINATED MATERIALS, ,   |                             |                             |
  PAH, VOC, RCRA                          |                             |                             |
0191 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     6,944,632.92|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     6,944,632.92|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 210 -1
                                                          VENDOR RANKING

     CALL ORDER   : 210                     CONTRACT ID : R -33565-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/13
     LOCATION     : ON I-69 FROM 1.12 MILES N OF US 20 TO 5.63 MILES N OF US 20      PROJECT(S) :  0901489
                    AND FROM 0.17 MILE N OF SR 127 TO 2.06 MILES N OF SR 120                       0901490

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     9,387,925.55  100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     9,939,911.25  105.8797%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -33565-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14950.00000       14950.00|   20000.00000       20000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |  450000.00000      450000.00|  495000.00000      495000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240             1400.000  SYS  |       5.00000        7000.00|       0.01000          14.00|
  PAVEMENT REMOVAL                        |                             |                             |
0012 203-02000            19377.000  CYS  |       8.00000      155016.00|      20.00000      387540.00|
  EXCAVATION, COMMON                      |                             |                             |
0013 205-03371              200.000  CYS  |      23.00000        4600.00|      25.00000        5000.00|
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06933              100.000  EACH |      85.00000        8500.00|      85.00000        8500.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937             7900.000  LFT  |       1.20000        9480.00|       1.15000        9085.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-08267            58000.000  SYS  |       5.00000      290000.00|       3.00000      174000.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0017 211-09265              400.000  CYS  |      32.00000       12800.00|      55.00000       22000.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0018 301-07448            14110.000  TON  |       5.00000       70550.00|      12.00000      169320.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180             9420.000  TON  |      10.00000       94200.00|      12.00000      113040.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -33565-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 304-07490             3300.000  TON  |      77.00000      254100.00|      97.00000      320100.00|
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             |
0021 304-07783             1220.000  TON  |      77.00000       93940.00|      97.00000      118340.00|
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             |
0022 306-08034           179700.000  SYS  |       0.40000       71880.00|       0.01000        1797.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 306-08039           241800.000  SYS  |       0.40000       96720.00|       0.01000        2418.00|
  MILLING, ASPHALT REMOVAL                |                             |                             |
0024 306-08041           241800.000  SYS  |       0.40000       96720.00|       0.01000        2418.00|
  MILLING, PCCP , SCARIFICATION/PROFILE   |                             |                             |
0025 401-06264                       LUMP |   11000.00000       11000.00|   20000.00000       20000.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0026 401-07320             9200.000  TON  |      56.00000      515200.00|      80.00000      736000.00|
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0027 401-07400            38500.000  TON  |      55.50000     2136750.00|      41.00000     1578500.00|
  QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0028 401-10258           310710.000  LFT  |       0.40000      124284.00|       1.00000      310710.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259           186002.000  LFT  |       0.20000       37200.40|       1.00000      186002.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 402-07451              500.000  TON  |      63.00000       31500.00|      54.00000       27000.00|
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0031 402-07787              500.000  TON  |      63.00000       31500.00|      55.00000       27500.00|
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0032 402-10087            22400.000  TON  |      45.00000     1008000.00|      41.00000      918400.00|
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0033 406-05520              198.000  TON  |     100.00000       19800.00|    1000.00000      198000.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 410-09086            25000.000  TON  |      70.00000     1750000.00|      59.20000     1480000.00|
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA |                             |                             |
0035 503-03489              400.000  EACH |       8.00000        3200.00|       1.35000         540.00|
  RETROFITTED TIE BARS                    |                             |                             |
0036 503-05240              250.000  LFT  |       6.00000        1500.00|       5.40000        1350.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0037 506-06333             6000.000  SYS  |      55.00000      330000.00|      80.00000      480000.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0038 606-07484           200000.000  LFT  |       0.05000       10000.00|       0.01000        2000.00|
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0039 621-01004                4.000  EACH |     100.00000         400.00|     400.00000        1600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 621-06559            28900.000  SYS  |       0.10000        2890.00|       0.45000       13005.00|
  MULCHED SEEDING, R                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -33565-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0042 628-09403               12.000  MOS  |    2000.00000       24000.00|    2075.00000       24900.00|
  FIELD OFFICE, C                         |                             |                             |
0043 628-11006               48.000  MOS  |      20.00000         960.00|       1.00000          48.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0044 628-11066                4.000  EACH |      20.00000          80.00|     686.00000        2744.00|
  RADIO                                   |                             |                             |
0045 628-11068                4.000  EACH |      20.00000          80.00|     686.00000        2744.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0046 628-11071               48.000  MOS  |      20.00000         960.00|       1.00000          48.00|
  RADIO ONLY SERVICE                      |                             |                             |
0047 715-05053            12016.000  LFT  |      10.00000      120160.00|      10.00000      120160.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0048 715-05203           157400.000  LFT  |       1.60000      251840.00|       1.60000      251840.00|
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             |
0049 718-06526             7000.000  TON  |      42.00000      294000.00|      55.00000      385000.00|
  HMA FOR UNDERDRAINS                     |                             |                             |
0050 718-06529              481.000  EACH |     400.00000      192400.00|     600.00000      288600.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0051 718-06532            13000.000  LFT  |       0.80000       10400.00|       0.70000        9100.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0052 718-52610             5400.000  CYS  |      30.00000      162000.00|      32.00000      172800.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0053 801-01093                8.000  EACH |    1150.00000        9200.00|    2000.00000       16000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0054 801-03290               14.000  EACH |     150.00000        2100.00|     150.00000        2100.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0055 801-06204             9620.000  LFT  |       0.01000          96.20|       0.01000          96.20|
  TEMPORARY PAVEMENT MARKING, 5 IN        |                             |                             |
0056 801-06207           207400.000  LFT  |       0.50000      103700.00|       0.01000        2074.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0057 801-06208             9620.000  LFT  |       1.12000       10774.40|       0.01000          96.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  5 IN                                    |                             |                             |
0058 801-06640               30.000  EACH |     130.00000        3900.00|     400.00000       12000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06710              480.000  DAY  |       9.50000        4560.00|      20.00000        9600.00|
  FLASHING ARROW SIGN                     |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -33565-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06775                       LUMP |   77600.00000       77600.00|  469535.00000      469535.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0061 801-11642                4.000  EACH |    8500.00000       34000.00|    8500.00000       34000.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0062 801-92448              500.000  DAY  |       2.00000        1000.00|       5.00000        2500.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0063 808-06703            50130.000  LFT  |       0.65000       32584.50|       0.65000       32584.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0064 808-06705             6600.000  LFT  |       1.30000        8580.00|       1.30000        8580.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0065 808-06716            11505.000  LFT  |       0.55000        6327.75|       1.10000       12655.50|
  LINE, REMOVE                            |                             |                             |
0066 808-09381                       LUMP |    3500.00000        3500.00|    3500.00000        3500.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0067 808-10033            53445.000  LFT  |       0.58000       30998.10|       0.58000       30998.10|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0068 808-10034            53445.000  LFT  |       0.58000       30998.10|       0.58000       30998.10|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0069 808-10037             7100.000  LFT  |       1.16000        8236.00|       1.16000        8236.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0070 808-10038             1200.000  LFT  |       9.55000       11460.00|       9.55000       11460.00|
  TRANSVERSE MARKINGS MULTI-COMPONENT,    |                             |                             |
  CROSSHATCH LINE, WHITE, 24"             |                             |                             |
0071 808-11484             2000.000  LFT  |       5.00000       10000.00|       0.85000        1700.00|
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 |                             |                             |
  IN.                                     |                             |                             |
0072 808-11485             1500.000  LFT  |       5.00000        7500.00|       0.80000        1200.00|
  LINE, THERMOPLASTIC, DOTTED, WHITE, 5   |                             |                             |
  IN.                                     |                             |                             |
0073 808-75061            23600.000  LFT  |       3.65000       86140.00|       3.65000       86140.00|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             |
  5 IN , EXTENDED WARRANTY                |                             |                             |
0074 808-75245            50130.000  LFT  |       0.65000       32584.50|       0.65000       32584.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0075 808-75272             1200.000  LFT  |       4.25000        5100.00|       4.25000        5100.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 24"             |                             |                             |
0076 808-75297               96.000  LFT  |       4.35000         417.60|       4.35000         417.60|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -33565-A                   COUNTIES : STEUBEN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 808-75996             1210.000  EACH |      20.00000       24200.00|       2.65000        3206.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0078 808-75998             1809.000  EACH |      22.00000       39798.00|      18.45000       33376.05|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0079 808-97643               80.000  LFT  |      25.00000        2000.00|      25.00000        2000.00|
  BUZZ STRIPS                             |                             |                             |
0080 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     9,387,925.55|           $     9,939,911.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     9,387,925.55|           $     9,939,911.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT WITH ADDED TURN LANES              COMPLETION DATE : 08/31/13
     LOCATION     : AT THE INTERSECTION OF 3RD STREET AND 8TH                        PROJECT(S) :  1006019
                    AVENUE IN TERRE HAUTE

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       523,619.96  100.0000%
   2   37-0797609     FEUTZ CONTRACTORS INC                                                      $       529,851.04  101.1900%
   3   35-1875662     CRIDER & CRIDER INC                                                        $       685,119.64  130.8429%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 37-0797609          |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5500.00000        5500.00|    4050.00000        4050.00|   45000.00000       45000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   27000.00000       27000.00|   24000.00000       24000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-02255                5.000  EACH |    1050.00000        5250.00|    1200.00000        6000.00|    1000.00000        5000.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0011 201-02260                1.000  EACH |    1475.00000        1475.00|    3400.00000        3400.00|    1500.00000        1500.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0012 201-52370                       LUMP |    7000.00000        7000.00|    5500.00000        5500.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-02240             1323.000  SYS  |      11.75000       15545.25|      12.00000       15876.00|      15.00000       19845.00
  PAVEMENT REMOVAL                        |                             |                             |
0014 202-02273              173.000  SYS  |      27.00000        4671.00|      11.45000        1980.85|      15.00000        2595.00
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0015 202-02279              975.000  LFT  |       7.00000        6825.00|       9.60000        9360.00|      15.00000       14625.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0016 202-03875               24.000  EACH |      49.00000        1176.00|     158.00000        3792.00|     100.00000        2400.00
  CONCRETE STEPS, REMOVE                  |                             |                             |
0017 202-52710              461.000  SYS  |       5.75000        2650.75|      12.70000        5854.70|      15.00000        6915.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0018 202-90747              177.000  LFT  |      11.75000        2079.75|      10.70000        1893.90|      15.00000        2655.00
  RETAINING WALL, REMOVE                  |                             |                             |
0019 202-91385                1.000  EACH |     165.00000         165.00|     320.00000         320.00|     500.00000         500.00
  INLET, REMOVE                           |                             |                             |
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     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 203-02000             1005.000  CYS  |      38.00000       38190.00|      21.00000       21105.00|      70.00000       70350.00
  EXCAVATION, COMMON                      |                             |                             |
0021 205-03371              100.000  CYS  |      25.00000        2500.00|      12.00000        1200.00|      10.00000        1000.00
  SEDIMENT, REMOVE                        |                             |                             |
0022 205-06933               12.000  EACH |      85.00000        1020.00|     110.00000        1320.00|      65.00000         780.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0023 205-06937               80.000  LFT  |      12.50000        1000.00|       2.85000         228.00|       7.00000         560.00
  TEMPORARY SILT FENCE                    |                             |                             |
0024 205-09543              100.000  TON  |      16.50000        1650.00|      22.00000        2200.00|      50.00000        5000.00
  NO 2 STONE                              |                             |                             |
0025 207-08263             3333.000  SYS  |      17.50000       58327.50|      16.25000       54161.25|      20.00000       66660.00
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0026 207-08267               79.000  SYS  |      14.50000        1145.50|      11.60000         916.40|      15.00000        1185.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0027 211-09264              120.000  CYS  |      45.00000        5400.00|      24.50000        2940.00|      50.00000        6000.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 301-07448              550.000  TON  |      21.25000       11687.50|      24.75000       13612.50|      30.00000       16500.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 303-08210               15.000  TON  |      21.25000         318.75|      31.00000         465.00|      35.00000         525.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0030 401-07429               89.000  TON  |     130.00000       11570.00|     100.00000        8900.00|      94.50000        8410.50
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0031 402-07433              109.000  TON  |     124.00000       13516.00|     161.00000       17549.00|     152.00000       16568.00
  HMA SURFACE, TYPE B                     |                             |                             |
0032 402-07434               64.000  TON  |     170.00000       10880.00|     106.00000        6784.00|     100.00000        6400.00
  HMA SURFACE, TYPE C                     |                             |                             |
0033 402-07438              253.000  TON  |      77.00000       19481.00|      72.00000       18216.00|      67.75000       17140.75
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0034 402-07439              106.000  TON  |     115.00000       12190.00|      94.00000        9964.00|      89.00000        9434.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0035 402-07442              244.000  TON  |      77.00000       18788.00|      82.00000       20008.00|      77.20000       18836.80
  HMA BASE, TYPE C                        |                             |                             |
0036 406-05520                1.700  TON  |     580.00000         986.00|     635.00000        1079.50|     600.00000        1020.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 506-06333               10.700  SYS  |      72.50000         775.75|     135.00000        1444.50|     100.00000        1070.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0038 603-97461              600.000  LFT  |       5.70000        3420.00|      10.00000        6000.00|      19.00000       11400.00
  TEMPORARY FENCE 6' HEIGHT, CHAIN LINK   |                             |                             |
0039 604-06070              512.000  SYS  |      28.50000       14592.00|      38.00000       19456.00|      28.00000       14336.00
  SIDEWALK, CONCRETE 4 IN.                |                             |                             |
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     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 604-07896                4.000  SYS  |     185.00000         740.00|     190.00000         760.00|     188.00000         752.00
  CURB RAMP, CONCRETE, B                  |                             |                             |
0041 604-07897                3.000  SYS  |     225.00000         675.00|     340.00000        1020.00|     235.00000         705.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0042 604-07900               35.000  SYS  |     100.00000        3500.00|     123.00000        4305.00|      95.00000        3325.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0043 604-07901               13.000  SYS  |     100.00000        1300.00|      91.00000        1183.00|     100.00000        1300.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0044 604-07902               24.000  SYS  |     100.00000        2400.00|     167.00000        4008.00|      86.00000        2064.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0045 605-06140              385.000  LFT  |      24.00000        9240.00|      21.65000        8335.25|      19.00000        7315.00
  CURB AND GUTTER, CONCRETE MODIFIED, 7"  |                             |                             |
  PAN HEIGHT                              |                             |                             |
0046 605-06140              577.000  LFT  |      24.00000       13848.00|      22.00000       12694.00|      19.00000       10963.00
  CURB AND GUTTER, CONCRETE MODIFIED, 8"  |                             |                             |
  PAN HEIGHT                              |                             |                             |
0047 605-06205              251.000  LFT  |      31.00000        7781.00|      60.00000       15060.00|      40.00000       10040.00
  CENTER CURB, B, CONCRETE                |                             |                             |
0048 605-06210              190.000  LFT  |      30.00000        5700.00|      39.00000        7410.00|      35.00000        6650.00
  CENTER CURB, C, CONCRETE                |                             |                             |
0049 610-09108               79.000  SYS  |      43.50000        3436.50|      56.00000        4424.00|      50.00000        3950.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0050 615-06505                2.000  EACH |     950.00000        1900.00|     275.00000         550.00|     935.00000        1870.00
  MONUMENT, B                             |                             |                             |
0051 615-11537               10.000  EACH |      70.00000         700.00|     145.00000        1450.00|     150.00000        1500.00
  PARKING BARRIER, CONCRETE               |                             |                             |
0052 621-01004                1.000  EACH |     950.00000         950.00|     955.00000         955.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-06557               13.000  LBS  |      16.50000         214.50|      17.00000         221.00|      10.00000         130.00
  SEED MIXTURE, T                         |                             |                             |
0054 621-06565                0.100  TON  |    4200.00000         420.00|    4300.00000         430.00|     600.00000          60.00
  MULCHING MATERIAL                       |                             |                             |
0055 621-06567                3.200  kGAL |       0.01000           0.03|       0.01000           0.03|       1.00000           3.20
  WATER                                   |                             |                             |
0056 621-06575              792.000  SYS  |       4.00000        3168.00|       4.00000        3168.00|       3.10000        2455.20
  SODDING, NURSERY                        |                             |                             |
0057 628-09402               12.000  MOS  |    1150.00000       13800.00|    1950.00000       23400.00|    3000.00000       36000.00
  FIELD OFFICE, B                         |                             |                             |
0058 628-09407                9.000  MOS  |      55.00000         495.00|     210.00000        1890.00|     250.00000        2250.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL 1 ADDITIONAL SYSTEM          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 715-05048              650.000  LFT  |       5.25000        3412.50|      13.00000        8450.00|       7.50000        4875.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0060 715-05149              429.000  LFT  |      29.00000       12441.00|      33.00000       14157.00|      25.00000       10725.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0061 715-09064              429.000  LFT  |       3.70000        1587.30|       2.45000        1051.05|       4.00000        1716.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0062 718-52610               59.000  CYS  |      45.00000        2655.00|      42.00000        2478.00|      40.00000        2360.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0063 718-99153              577.000  SYS  |       1.20000         692.40|       2.15000        1240.55|       3.00000        1731.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0064 720-01894                2.000  EACH |     900.00000        1800.00|     660.00000        1320.00|    1500.00000        3000.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             |
  FLAT, SOLID                             |                             |                             |
0065 720-07301                1.000  EACH |    1850.00000        1850.00|    1900.00000        1900.00|    3500.00000        3500.00
  INLET, TYPE HA                          |                             |                             |
0066 720-44000                1.000  EACH |     500.00000         500.00|    1400.00000        1400.00|    1000.00000        1000.00
  CASTING, ADJUST TO GRADE 15             |                             |                             |
0067 720-98174                4.000  EACH |    1975.00000        7900.00|    2300.00000        9200.00|    3000.00000       12000.00
  INLET, B15                              |                             |                             |
0068 720-98555                3.000  EACH |    1925.00000        5775.00|    2300.00000        6900.00|    3000.00000        9000.00
  INLET, C15                              |                             |                             |
0069 801-02595                1.000  EACH |     105.00000         105.00|     106.00000         106.00|     100.00000         100.00
  CONTROLLER, RESET TIMING                |                             |                             |
0070 801-02617                2.000  EACH |     105.00000         210.00|     106.00000         212.00|     100.00000         200.00
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             |
  AND ANCHORS                             |                             |                             |
0071 801-03290                3.000  EACH |     105.00000         315.00|     106.00000         318.00|     100.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0072 801-04308                2.000  EACH |     155.00000         310.00|     159.00000         318.00|     150.00000         300.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0073 801-06207             4493.000  LFT  |       1.35000        6065.55|       1.38000        6200.34|       1.30000        5840.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0074 801-06625               14.000  EACH |      78.00000        1092.00|      80.00000        1120.00|      75.00000        1050.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0075 801-06640               17.000  EACH |     105.00000        1785.00|     106.00000        1802.00|     100.00000        1700.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0076 801-06645               18.000  EACH |      52.50000         945.00|      53.00000         954.00|      50.00000         900.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0077 801-06710               90.000  DAY  |      10.50000         945.00|      11.00000         990.00|      10.00000         900.00
  FLASHING ARROW SIGN                     |                             |                             |
0078 801-06775                       LUMP |   12000.00000       12000.00|    6850.00000        6850.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 801-07118               60.000  LFT  |      10.50000         630.00|      10.60000         636.00|      10.00000         600.00
  BARRICADE, III-A                        |                             |                             |
0080 801-11642                2.000  EACH |    2100.00000        4200.00|    2020.00000        4040.00|    2000.00000        4000.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0081 801-94295                4.000  EACH |     155.00000         620.00|     159.00000         636.00|     150.00000         600.00
  SIGNAL HEAD, RELOCATE                   |                             |                             |
0082 802-05701               78.000  LFT  |      15.50000        1209.00|      16.00000        1248.00|      15.00000        1170.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0083 802-09838               64.000  SFT  |      20.15000        1289.60|      20.15000        1289.60|      19.00000        1216.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0084 802-09839                4.500  SFT  |      24.25000         109.13|      24.40000         109.80|      23.00000         103.50
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0085 802-09840               23.000  SFT  |      23.25000         534.75|      23.40000         538.20|      22.00000         506.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0086 802-09842               26.000  SFT  |      23.25000         604.50|      21.25000         552.50|      20.00000         520.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0087 805-01300                1.000  EACH |    1525.00000        1525.00|    1530.00000        1530.00|    1440.00000        1440.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0088 805-01815                1.000  EACH |    4400.00000        4400.00|    4355.00000        4355.00|    4100.00000        4100.00
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             |
  IN                                      |                             |                             |
0089 805-01842                3.000  EACH |     525.00000        1575.00|     530.00000        1590.00|     500.00000        1500.00
  HANDHOLE, SIGNAL                        |                             |                             |
0090 805-02152                6.000  EACH |     550.00000        3300.00|     552.00000        3312.00|     520.00000        3120.00
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             |
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             |
0091 805-78205                8.000  EACH |     695.00000        5560.00|     696.00000        5568.00|     656.00000        5248.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             |
  AMBER, GREEN                            |                             |                             |
0092 805-78230                2.000  EACH |    1075.00000        2150.00|    1083.00000        2166.00|    1020.00000        2040.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12" RED,   |                             |                             |
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             |
0093 805-78370                6.000  EACH |     185.00000        1110.00|     185.00000        1110.00|     175.00000        1050.00
  PEDESTRIAN PUSH BUTTON                  |                             |                             |
0094 805-78415                2.000  EACH |    1675.00000        3350.00|    1680.00000        3360.00|    1580.00000        3160.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0095 805-78420                2.000  EACH |     285.00000         570.00|     287.00000         574.00|     270.00000         540.00
  DISCONNECT HANGER                       |                             |                             |
0096 805-78470             1590.000  LFT  |       0.40000         636.00|       0.40000         636.00|       0.38000         604.20
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 805-78480              582.000  LFT  |       1.45000         843.90|       1.49000         867.18|       1.40000         814.80
  SIGNAL CABLE, 3C/14GA                   |                             |                             |
0098 805-78485              903.000  LFT  |       1.70000        1535.10|       1.70000        1535.10|       1.60000        1444.80
  SIGNAL CABLE, 5C/14GA                   |                             |                             |
0099 805-78490              461.000  LFT  |       2.00000         922.00|       2.02000         931.22|       1.90000         875.90
  SIGNAL CABLE, 7C/14GA                   |                             |                             |
0100 805-78510              697.000  LFT  |       1.15000         801.55|       1.19000         829.43|       1.12000         780.64
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             |
0101 805-78785                2.000  EACH |    1050.00000        2100.00|    1061.00000        2122.00|    1000.00000        2000.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0102 805-78795              655.000  LFT  |       8.25000        5403.75|       8.30000        5436.50|       7.80000        5109.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0103 805-78900                1.000  EACH |     465.00000         465.00|     467.00000         467.00|     440.00000         440.00
  PEDESTAL FOUNDATION, A                  |                             |                             |
0104 805-81060                2.000  EACH |    4750.00000        9500.00|    4777.00000        9554.00|    4500.00000        9000.00
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0105 805-92504                3.000  EACH |     300.00000         900.00|     300.00000         900.00|     282.00000         846.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0106 805-99162                1.000  EACH |     540.00000         540.00|     541.00000         541.00|     510.00000         510.00
  SIGNAL PEDESTAL, 11 FT                  |                             |                             |
0107 807-06592              609.000  LFT  |      17.75000       10809.75|      17.80000       10840.20|      16.80000       10231.20
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0108 808-03439              121.000  LFT  |       5.30000         641.30|       5.30000         641.30|      10.00000        1210.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0109 808-06703              717.000  LFT  |       1.30000         932.10|       1.33000         953.61|       1.25000         896.25
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0111 808-75245              512.000  LFT  |       1.30000         665.60|       1.33000         680.96|       1.25000         640.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0112 808-75297              121.000  LFT  |       5.30000         641.30|       5.30000         641.30|       5.00000         605.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0113 808-75300              411.000  LFT  |       2.10000         863.10|       2.12000         871.32|       2.00000         822.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0114 808-75320                5.000  EACH |      63.00000         315.00|      64.00000         320.00|      60.00000         300.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0115 808-75325                1.000  EACH |      85.00000          85.00|      85.00000          85.00|      80.00000          80.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0116 401-10258             1140.000  LFT  |       3.70000        4218.00|       4.25000        4845.00|       4.00000        4560.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -33661-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0117 401-10259             1140.000  LFT  |       3.70000        4218.00|       4.25000        4845.00|       4.00000        4560.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0118 415-11527                0.600  TON  |    7350.00000        4410.00|    1465.00000         879.00|    1380.00000         828.00
  BASE SEAL                               |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       523,619.96|           $       529,851.04|           $       685,119.64
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       523,619.96|           $       529,851.04|           $       685,119.64
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/18/13
     LOCATION     : ON US 31 FROM WEST INTERCHANGE OF US 20 TO I-80/I-90             PROJECT(S) :  1537030
                                                                                                   0400228

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $     7,546,746.55  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,644,312.50  101.2928%
   3   38-1625197     SELGE CONSTRUCTION CO INC                                                  $     7,860,560.12  104.1583%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   65000.00000       65000.00|   99000.00000       99000.00|   25500.00000       25500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PCCP               |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |  377000.00000      377000.00|  327999.70000      327999.70|  399494.00000      399494.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-01066             1035.000  SYS  |      59.00000       61065.00|      59.00000       61065.00|      45.00000       46575.00
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240            44123.000  SYS  |       9.00000      397107.00|       6.30000      277974.90|       6.85000      302242.55
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |   52000.00000       52000.00|   52000.00000       52000.00|   81650.00000       81650.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-51368              177.000  SYS  |       9.00000        1593.00|       9.00000        1593.00|      10.00000        1770.00
  SLOPEWALL, REMOVE                       |                             |                             |
0015 202-51822             1125.000  SYS  |       9.00000       10125.00|       9.00000       10125.00|       7.00000        7875.00
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0016 202-93741                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0017 202-94954             2176.000  LFT  |      28.00000       60928.00|      14.00000       30464.00|      11.50000       25024.00
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             |
0018 202-96133              824.000  LFT  |       5.00000        4120.00|       8.00000        6592.00|       5.00000        4120.00
  PIPE, REMOVE                            |                             |                             |
0019 202-96328               13.000  EACH |     350.00000        4550.00|     300.00000        3900.00|     100.00000        1300.00
  FOUNDATION, STREET LIGHT, REMOVE        |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 203-02000            33500.000  CYS  |      13.00000      435500.00|      12.90000      432150.00|      11.25000      376875.00
  EXCAVATION, COMMON                      |                             |                             |
0021 205-06932              340.000  LFT  |       3.00000        1020.00|      12.00000        4080.00|      10.44000        3549.60
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             |
0022 205-06933                8.000  EACH |      65.00000         520.00|     140.00000        1120.00|      90.00000         720.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0023 205-06937            21595.000  LFT  |       0.75000       16196.25|       1.75000       37791.25|       1.34000       28937.30
  TEMPORARY SILT FENCE                    |                             |                             |
0024 207-08267              274.000  SYS  |      12.00000        3288.00|      12.00000        3288.00|      14.50000        3973.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 207-09934            46361.000  SYS  |       6.75000      312936.75|       5.50000      254985.50|       5.50000      254985.50
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             |
0026 207-09935              644.000  SYS  |      22.00000       14168.00|      23.00000       14812.00|      23.50000       15134.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0027 211-02050              148.000  CYS  |      18.00000        2664.00|       1.00000         148.00|       5.00000         740.00
  B BORROW                                |                             |                             |
0028 211-06467               20.000  CYS  |      45.00000         900.00|      45.00000         900.00|      40.00000         800.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0029 211-09264              586.000  CYS  |       0.01000           5.86|       1.00000         586.00|      17.00000        9962.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0030 302-06464            11658.000  CYS  |      27.25000      317680.50|      35.00000      408030.00|      36.00000      419688.00
  SUBBASE FOR PCCP                        |                             |                             |
0031 302-07455               30.000  CYS  |      50.00000        1500.00|      50.00000        1500.00|      40.00000        1200.00
  DENSE GRADED SUBBASE                    |                             |                             |
0032 303-01180             2605.000  TON  |      27.50000       71637.50|      23.00000       59915.00|      23.65000       61608.25
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0033 304-07490              821.000  TON  |      58.00000       47618.00|      47.00000       38587.00|      58.00000       47618.00
  HMA PATCHING, TYPE B                    |                             |                             |
0034 304-07493              215.000  TON  |      58.00000       12470.00|      47.00000       10105.00|      58.00000       12470.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0035 306-08039            25715.000  SYS  |       0.85000       21857.75|       1.00000       25715.00|       0.65000       16714.75
  MILLING, ASPHALT REMOVAL                |                             |                             |
0036 306-08041             2080.000  SYS  |      12.00000       24960.00|       3.75000        7800.00|       4.00000        8320.00
  MILLING, PCCP                           |                             |                             |
0037 306-08042            30056.000  SYS  |       0.90000       27050.40|       0.80000       24044.80|       0.65000       19536.40
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0038 306-08043            10379.000  SYS  |       2.45000       25428.55|       2.75000       28542.25|       1.75000       18163.25
  MILLING, TRANSITION                     |                             |                             |
0039 401-06264                       LUMP |    3650.00000        3650.00|    9200.00000        9200.00|    3650.00000        3650.00
  PROFILOGRAPH, HMA                       |                             |                             |
0040 401-07330             5491.000  TON  |      67.00000      367897.00|      67.00000      367897.00|      67.00000      367897.00
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 401-07382             7277.000  TON  |      52.00000      378404.00|      55.00000      400235.00|      52.00000      378404.00
  QC/QA-HMA, 5, 70, INTERMEDIATE, 12.5 mm |                             |                             |
0042 401-07394             5314.000  TON  |      47.00000      249758.00|      55.00000      292270.00|      47.00000      249758.00
  QC/QA-HMA, 5, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0043 401-07410             6436.000  TON  |      40.00000      257440.00|      49.00000      315364.00|      40.00000      257440.00
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             |
0044 402-10084              366.000  TON  |      66.00000       24156.00|      47.00000       17202.00|      76.00000       27816.00
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
0045 406-05520               50.000  TON  |       1.00000          50.00|       1.00000          50.00|       1.00000          50.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0046 501-06266                       LUMP |    6957.44000        6957.44|    3350.00000        3350.00|    2500.00000        2500.00
  PROFILOGRAPH, PCCP                      |                             |                             |
0047 501-06322            46361.000  SYS  |      35.98000     1668068.78|      36.00000     1668996.00|      41.85000     1940207.85
  QC/QA-PCCP, 11 IN                       |                             |                             |
0048 502-06457              306.000  SYS  |      55.00000       16830.00|      43.50000       13311.00|      75.00000       22950.00
  PCCP, 9 IN                              |                             |                             |
0049 503-05240            27591.000  LFT  |       9.92000      273702.72|      10.00000      275910.00|      10.40000      286946.40
  D-1 CONTRACTION JOINT                   |                             |                             |
0050 503-05310               88.000  LFT  |     151.00000       13288.00|     175.00000       15400.00|     210.00000       18480.00
  TERMINAL JOINT                          |                             |                             |
0051 506-06333             4160.000  SYS  |      25.00000      104000.00|     100.00000      416000.00|      96.00000      399360.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0052 601-01522                3.000  EACH |    2000.00000        6000.00|    2000.00000        6000.00|    2000.00000        6000.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0053 601-02241              125.000  LFT  |       6.00000         750.00|       6.00000         750.00|       6.00000         750.00
  GUARDRAIL, REMOVE                       |                             |                             |
0054 601-06035             2775.000  LFT  |      10.00000       27750.00|      10.00000       27750.00|      10.00000       27750.00
  GUARDRAIL, RESET                        |                             |                             |
0055 601-06289                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
  IMPACT ATTENUATOR, RESET, CR, W1, TL-3  |                             |                             |
0056 601-94689                2.000  EACH |    2400.00000        4800.00|    2400.00000        4800.00|    2400.00000        4800.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0057 601-99105              599.000  LFT  |      18.00000       10782.00|      18.00000       10782.00|      18.00000       10782.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0058 601-99123                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00
  GUARDRAIL, TRANSITION, GP               |                             |                             |
0059 602-01064             2176.000  LFT  |      60.00000      130560.00|      48.00000      104448.00|      65.00000      141440.00
  CONCRETE BARRIER                        |                             |                             |
0060 602-02098                2.000  EACH |    7500.00000       15000.00|    6000.00000       12000.00|    5000.00000       10000.00
  MEDIAN BARRIER RAIL TRANSITION          |                             |                             |
0061 602-06729                7.000  EACH |       5.00000          35.00|       7.00000          49.00|       5.00000          35.00
  BARRIER DELINEATOR                      |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 605-02278              132.000  LFT  |       3.00000         396.00|       6.00000         792.00|       5.00000         660.00
  CURB, REMOVE                            |                             |                             |
0063 605-06120              132.000  LFT  |      30.00000        3960.00|      23.00000        3036.00|      45.00000        5940.00
  CURB, CONCRETE                          |                             |                             |
0064 605-94755              255.000  LFT  |       8.00000        2040.00|      23.00000        5865.00|      30.00000        7650.00
  CURB, RESET                             |                             |                             |
0065 606-07484             6221.000  LFT  |       3.00000       18663.00|       0.55000        3421.55|       0.15000         933.15
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0066 606-11064             6221.000  LFT  |       3.00000       18663.00|       0.55000        3421.55|       0.16000         995.36
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             |
0067 609-06259              214.000  SYS  |      75.00000       16050.00|      75.00000       16050.00|      85.00000       18190.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0068 612-04315               73.000  TON  |    1817.00000      132641.00|    1817.00000      132641.00|    1817.00000      132641.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             |
0069 612-60410             1200.000  EACH |      15.82000       18984.00|      15.82000       18984.00|      15.82000       18984.00
  DRILLED HOLE FOR UNDERSEAL              |                             |                             |
0070 616-02320               85.000  SYS  |      14.65000        1245.25|       1.00000          85.00|       3.60000         306.00
  GEOTEXTILES                             |                             |                             |
0071 616-06405               49.000  TON  |      66.00000        3234.00|      51.00000        2499.00|      60.00000        2940.00
  RIPRAP, REVETMENT                       |                             |                             |
0072 616-06406               38.000  SYS  |      36.00000        1368.00|      51.00000        1938.00|     110.00000        4180.00
  RIPRAP, REVETMENT                       |                             |                             |
0073 616-51367              239.000  SYS  |      70.00000       16730.00|      70.00000       16730.00|      70.00000       16730.00
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0074 619-11050                       LUMP |   16000.00000       16000.00|   16000.00000       16000.00|   12000.00000       12000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR.  |                             |                             |
  NO. BR NO. 031-71-05806E                |                             |                             |
0075 619-51860                       LUMP |   12000.00000       12000.00|   12000.00000       12000.00|    6000.00000        6000.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. BR |                             |                             |
  NO. 031-71-05806E                       |                             |                             |
0076 621-01004                3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     375.00000        1125.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0077 621-02363           101575.000  SYS  |       0.22000       22346.50|       0.22000       22346.50|       0.24000       24378.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0078 621-06559            50787.000  SYS  |       0.29000       14728.23|       0.29000       14728.23|       0.32000       16251.84
  MULCHED SEEDING, R                      |                             |                             |
0079 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0080 628-09403               12.000  MOS  |    2200.00000       26400.00|    1800.00000       21600.00|    2050.00000       24600.00
  FIELD OFFICE, C                         |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 628-11006               24.000  MOS  |     125.00000        3000.00|     110.00000        2640.00|      85.00000        2040.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0082 628-11068                2.000  EACH |     125.00000         250.00|     110.00000         220.00|     150.00000         300.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0083 702-51005                6.000  CYS  |     920.00000        5520.00|     920.00000        5520.00|    1000.00000        6000.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0084 702-51863              336.000  EACH |      11.00000        3696.00|      11.00000        3696.00|      12.00000        4032.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0085 703-06028              150.000  LBS  |       0.96000         144.00|       0.96000         144.00|       0.90000         135.00
  REINFORCING BARS                        |                             |                             |
0086 703-06029            23552.000  LBS  |       1.00000       23552.00|       1.00000       23552.00|       0.90000       21196.80
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0087 704-51002               35.000  CYS  |     785.00000       27475.00|     785.00000       27475.00|    1000.00000       35000.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0088 706-09960              121.000  LFT  |      68.00000        8228.00|      68.00000        8228.00|      95.00000       11495.00
  RAILING, CONCRETE, FC                   |                             |                             |
0089 706-11620                3.000  EACH |    1200.00000        3600.00|    1200.00000        3600.00|    2000.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0090 709-51821                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00
  SURFACE SEAL                            |                             |                             |
0091 711-51035            32790.000  LBS  |       3.05000      100009.50|       3.05000      100009.50|       2.65000       86893.50
  STRUCTURAL STEEL                        |                             |                             |
0092 711-91149                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   32500.00000       32500.00
  STRAIGHTEN STEEL BEAM                   |                             |                             |
0093 711-96800              408.000  EACH |       0.01000           4.08|       0.01000           4.08|       4.00000        1632.00
  STUD SHEAR CONNECTORS                   |                             |                             |
0094 715-05024              226.000  LFT  |      90.00000       20340.00|      94.00000       21244.00|      94.25000       21300.50
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0095 715-05048            12990.000  LFT  |       4.00000       51960.00|       6.00000       77940.00|       6.25000       81187.50
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0096 715-05053             1650.000  LFT  |      12.50000       20625.00|      12.75000       21037.50|      27.50000       45375.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0097 715-05149               90.000  LFT  |      38.00000        3420.00|      47.50000        4275.00|      39.50000        3555.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0098 715-05151               99.000  LFT  |      33.00000        3267.00|      52.75000        5222.25|      41.25000        4083.75
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0099 715-05154               10.000  LFT  |      90.00000         900.00|      94.00000         940.00|      84.60000         846.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0100 715-05327               92.000  LFT  |      85.00000        7820.00|      90.00000        8280.00|     100.50000        9246.00
  PIPE, TYPE 2 DEFORMED MIN AREA 1.83 SFT |                             |                             |
0101 715-05422              403.000  LFT  |      80.00000       32240.00|     110.00000       44330.00|     108.50000       43725.50
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0102 715-10238                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     750.00000        1500.00
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0103 715-46000                3.000  EACH |     375.00000        1125.00|     375.00000        1125.00|     186.00000         558.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0104 715-46005                1.000  EACH |     805.00000         805.00|     500.00000         500.00|     210.00000         210.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0105 715-46020                1.000  EACH |    1050.00000        1050.00|     750.00000         750.00|     400.00000         400.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0106 715-46040                2.000  EACH |    1677.00000        3354.00|    1175.00000        2350.00|    1000.00000        2000.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0107 718-06531               29.000  EACH |     850.00000       24650.00|     800.00000       23200.00|     515.00000       14935.00
  OUTLET PROTECTOR, 3                     |                             |                             |
0108 718-06532             3000.000  LFT  |       0.90000        2700.00|       0.90000        2700.00|       0.90000        2700.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0109 718-52610             1268.800  CYS  |      41.35000       52464.88|      31.45000       39903.76|      27.75000       35209.20
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0110 720-44000                2.000  EACH |     200.00000         400.00|     325.00000         650.00|     295.00000         590.00
  CASTING, ADJUST TO GRADE CASTING        |                             |                             |
0111 720-45015                1.000  EACH |    1560.00000        1560.00|    2300.00000        2300.00|    1800.00000        1800.00
  INLET, A8                               |                             |                             |
0112 720-45215                1.000  EACH |    1655.00000        1655.00|    2300.00000        2300.00|    1825.00000        1825.00
  CATCH BASIN, A8                         |                             |                             |
0113 720-93443                2.000  EACH |    1200.00000        2400.00|    2300.00000        4600.00|    2400.00000        4800.00
  INLET, U                                |                             |                             |
0114 722-51401              932.000  SFT  |      30.00000       27960.00|      30.00000       27960.00|      18.00000       16776.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0115 722-51842             1125.000  SYS  |      53.00000       59625.00|      53.00000       59625.00|      55.00000       61875.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0116 722-51846               36.000  CYS  |     550.00000       19800.00|     550.00000       19800.00|     550.00000       19800.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0117 722-60824             1035.000  SYS  |       4.00000        4140.00|       4.00000        4140.00|       7.00000        7245.00
  SURFACE MILLING                         |                             |                             |
0118 724-51925               92.000  LFT  |     150.00000       13800.00|     150.00000       13800.00|     250.00000       23000.00
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0119 801-01093                8.000  EACH |     150.00000        1200.00|     460.00000        3680.00|     150.00000        1200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0120 801-04308                2.000  EACH |     120.00000         240.00|     218.00000         436.00|     120.00000         240.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0121 801-06201              159.000  SFT  |       5.00000         795.00|      11.95000        1900.05|       5.00000         795.00
  TEMPORARY PANEL SIGNS                   |                             |                             |
0122 801-06202               75.000  LFT  |       9.00000         675.00|      10.20000         765.00|       9.00000         675.00
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0123 801-06203           129581.000  LFT  |       0.01000        1295.81|       0.01000        1295.81|       0.01000        1295.81
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0124 801-06207            47292.000  LFT  |       1.00000       47292.00|       1.00000       47292.00|       0.82000       38779.44
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0125 801-06625               34.000  EACH |      45.00000        1530.00|      79.00000        2686.00|      45.00000        1530.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0126 801-06640               58.000  EACH |     120.00000        6960.00|     114.00000        6612.00|     120.00000        6960.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0127 801-06645               20.000  EACH |      50.00000        1000.00|      39.00000         780.00|      50.00000        1000.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0128 801-06710              600.000  DAY  |       8.00000        4800.00|       6.00000        3600.00|       8.00000        4800.00
  FLASHING ARROW SIGN                     |                             |                             |
0129 801-06775                       LUMP |  161500.00000      161500.00|   44000.00000       44000.00|   89750.00000       89750.00
  MAINTAINING TRAFFIC                     |                             |                             |
0130 801-07118              115.000  LFT  |      10.00000        1150.00|       7.74000         890.10|      11.00000        1265.00
  BARRICADE, III-A                        |                             |                             |
0131 801-08401            12150.000  LFT  |      20.00000      243000.00|      21.23000      257944.50|      16.25000      197437.50
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0132 801-11642                4.000  EACH |    6300.00000       25200.00|    3310.00000       13240.00|    6300.00000       25200.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0133 802-03126                2.000  EACH |     600.00000        1200.00|    3000.00000        6000.00|    3000.00000        6000.00
  SIGN, OVERHEAD, RELOCATE                |                             |                             |
0134 802-05704               61.000  LFT  |      16.00000         976.00|       7.50000         457.50|       7.50000         457.50
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0135 802-08456                7.000  EACH |     420.00000        2940.00|     600.00000        4200.00|     600.00000        4200.00
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             |
  FOUNDATION, VIII                        |                             |                             |
0136 802-09838               58.000  SFT  |      16.00000         928.00|      12.10000         701.80|      12.10000         701.80
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0137 802-91122               12.000  EACH |     445.00000        5340.00|      50.00000         600.00|      50.00000         600.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0138 804-06725               75.000  EACH |      13.00000         975.00|      57.28000        4296.00|      38.00000        2850.00
  DELINEATOR WITH POST, D1                |                             |                             |
0139 807-02370               13.000  EACH |    1820.00000       23660.00|    1250.00000       16250.00|    1250.00000       16250.00
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             |
0140 807-08469               13.000  EACH |     740.00000        9620.00|     800.00000       10400.00|     800.00000       10400.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUNDING, 24IN X 24IN X 96"            |                             |                             |
0141 808-09381                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34101-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 38-1625197
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0142 808-75051            23680.000  LFT  |       1.08000       25574.40|       1.08000       25574.40|       1.08000       25574.40
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             |
  4 IN                                    |                             |                             |
0143 808-75053             7257.000  LFT  |       2.26000       16400.82|       2.26000       16400.82|       2.26000       16400.82
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             |
  8 IN                                    |                             |                             |
0144 808-75054            23926.000  LFT  |       1.08000       25840.08|       1.08000       25840.08|       1.08000       25840.08
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             |
  4 IN                                    |                             |                             |
0145 808-75059             8304.000  LFT  |       1.08000        8968.32|       1.08000        8968.32|       1.08000        8968.32
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             |
  4 IN                                    |                             |                             |
0146 202-99626               17.000  EACH |     152.00000        2584.00|      40.00000         680.00|     300.00000        5100.00
  FOUNDATION FOR SIGNING, REMOVE          |                             |                             |
0147 401-10258            30494.000  LFT  |       1.25000       38117.50|       0.60000       18296.40|       1.25000       38117.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0148 401-10259            33484.000  LFT  |       1.25000       41855.00|       0.60000       20090.40|       1.25000       41855.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0149 802-74050                1.000  EACH |     750.00000         750.00|     450.00000         450.00|     450.00000         450.00
  SIGN, OVERHEAD, REMOVE                  |                             |                             |
0150 805-01300                4.000  EACH |     400.00000        1600.00|     150.00000         600.00|     120.00000         480.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0151 503-03489              900.000  EACH |       7.50000        6750.00|      12.00000       10800.00|      11.05000        9945.00
  RETROFITTED TIE BARS                    |                             |                             |
0152 501-06727                       LUMP |    3863.68000        3863.68|    3400.00000        3400.00|    5000.00000        5000.00
  CORING, PCCP                            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     7,546,746.55|           $     7,644,312.50|           $     7,860,560.12
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,546,746.55|           $     7,644,312.50|           $     7,860,560.12
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 240                     CONTRACT ID : R -34386-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ROAD REHABILITATION AND PIPE LINING                         COMPLETION DATE : 11/22/13
     LOCATION     : ON I-65, FROM 2.1 MILES SOUTH OF SR 2 TO 0.6 MILE SOUTH OF       PROJECT(S) :  0400797
                    US 231                                                                         0902019
                                                                                                   1172439
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    14,882,956.66  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $    15,973,544.99  107.3278%
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     CALL ORDER   : 240                     CONTRACT ID : R -34386-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PIPE LINING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   16425.00000       16425.00|   65000.00000       65000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |  237325.00000      237325.00|  795000.00000      795000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-01015                       LUMP |    8750.00000        8750.00|   40000.00000       40000.00|
  CLEARING AND GRUBBING                   |                             |                             |
0012 203-02070             1816.000  CYS  |       3.00000        5448.00|      25.00000       45400.00|
  BORROW                                  |                             |                             |
0013 203-08607            11000.000  LFT  |      14.50000      159500.00|       4.55000       50050.00|
  LINEAR GRADING                          |                             |                             |
0014 205-06937            30000.000  LFT  |       2.20000       66000.00|       1.40000       42000.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 211-09264             1600.000  CYS  |      35.00000       56000.00|      27.70000       44320.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0017 213-09269               30.000  CYS  |     150.00000        4500.00|     100.00000        3000.00|
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0018 303-01180             9980.000  TON  |      11.85000      118263.00|      19.00000      189620.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0019 304-07783             2850.000  TON  |      75.00000      213750.00|     125.00000      356250.00|
  HMA PATCHING, TYPE D                    |                             |                             |
0020 306-08036           298320.000  SYS  |       2.03000      605589.60|       1.40000      417648.00|
  MILLING, ASPHALT, 2 IN                  |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : R -34386-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 306-08041             3800.000  SYS  |       2.05000        7790.00|       2.40000        9120.00|
  MILLING, PCCP                           |                             |                             |
0022 306-08042            73650.000  SYS  |       0.65000       47872.50|       0.85000       62602.50|
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0023 306-08043            21030.000  SYS  |       4.00000       84120.00|       3.50000       73605.00|
  MILLING, TRANSITION                     |                             |                             |
0024 306-08595              484.000  SYS  |       6.45000        3121.80|       3.00000        1452.00|
  MILLING ASPHALT, 3 1/2 IN               |                             |                             |
0025 306-10113            20660.000  SYS  |       3.45000       71277.00|       2.04000       42146.40|
  MILLING ASPHALT, 4 1/2 IN               |                             |                             |
0026 306-11680              968.000  SYS  |       7.15000        6921.20|       3.00000        2904.00|
  MILLING, ASPHALT, 5.5 IN                |                             |                             |
0027 401-06264                       LUMP |   14000.00000       14000.00|   14000.00000       14000.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0028 401-07338            11000.000  TON  |      60.75000      668250.00|      65.00000      715000.00|
  QC/QA-HMA, 1, 64, SURFACE, 12.5 mm      |                             |                             |
0029 401-07405            50850.000  TON  |      65.65000     3338302.50|      62.00000     3152700.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0030 406-05520              175.000  TON  |      10.00000        1750.00|     750.00000      131250.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 410-09086            25421.000  TON  |      80.50000     2046390.50|      80.00000     2033680.00|
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA |                             |                             |
0032 503-05240             1572.000  LFT  |      11.70000       18392.40|      17.00000       26724.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0033 506-06333             3800.000  SYS  |     165.00000      627000.00|     250.00000      950000.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0034 507-07505               36.000  EACH |     190.00000        6840.00|     350.00000       12600.00|
  RETROFIT LOAD TRANSFER                  |                             |                             |
0035 601-01522                8.000  EACH |    1900.00000       15200.00|    1990.00000       15920.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0036 601-02241             9340.000  LFT  |       2.00000       18680.00|       2.00000       18680.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0037 601-08434                9.000  EACH |    1400.00000       12600.00|    1275.00000       11475.00|
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
0038 601-08436                2.000  EACH |    2200.00000        4400.00|    1895.00000        3790.00|
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
0039 601-94689               19.000  EACH |    2400.00000       45600.00|    2565.00000       48735.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0040 601-94690                4.000  EACH |    3700.00000       14800.00|    4435.00000       17740.00|
  GUARDRAIL END TREATMENT, MS             |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : R -34386-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-99105             7275.000  LFT  |      17.00000      123675.00|      17.25000      125493.75|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 601-99108             1200.000  LFT  |      23.00000       27600.00|      24.72000       29664.00|
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0043 601-99123                4.000  EACH |    2500.00000       10000.00|    3100.00000       12400.00|
  GUARDRAIL, TRANSITION, GP               |                             |                             |
0044 606-07484           178992.000  LFT  |       0.13000       23268.96|       0.15000       26848.80|
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0045 612-04315                9.000  TON  |    2540.00000       22860.00|    2540.00000       22860.00|
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             |
0046 612-60410              128.000  EACH |      30.75000        3936.00|      30.75000        3936.00|
  DRILLED HOLE FOR UNDERSEAL              |                             |                             |
0047 616-05689               24.000  TON  |      65.00000        1560.00|     100.00000        2400.00|
  RIPRAP, CLASS 2                         |                             |                             |
0048 616-06405               18.000  TON  |      72.00000        1296.00|     100.00000        1800.00|
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                4.000  EACH |     320.00000        1280.00|     320.00000        1280.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0051 621-02770             1816.000  SYS  |       1.35000        2451.60|       1.33000        2415.28|
  EROSION CONTROL BLANKET                 |                             |                             |
0052 621-06574             4038.000  SYS  |       4.70000       18978.60|       4.69000       18938.22|
  SODDING                                 |                             |                             |
0053 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0054 628-09403               14.000  MOS  |    1800.00000       25200.00|    3200.00000       44800.00|
  FIELD OFFICE, C                         |                             |                             |
0055 628-11007               56.000  MOS  |      60.00000        3360.00|     225.00000       12600.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
0056 628-11068                4.000  EACH |      90.00000         360.00|     225.00000         900.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0057 715-05048           173400.000  LFT  |      10.20000     1768680.00|       7.90000     1369860.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0058 718-06526            25000.000  TON  |      87.50000     2187500.00|      77.00000     1925000.00|
  HMA FOR UNDERDRAINS                     |                             |                             |
0059 718-06529              404.000  EACH |     545.00000      220180.00|     875.00000      353500.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0060 718-06531               50.000  EACH |     475.00000       23750.00|     815.00000       40750.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : R -34386-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 718-06532            13000.000  LFT  |       0.60000        7800.00|       1.00000       13000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0062 718-11685               31.000  EACH |     375.00000       11625.00|     600.00000       18600.00|
  UNDERDRAIN CLEANOUT PORT                |                             |                             |
0063 718-52610            18000.000  CYS  |      32.75000      589500.00|      54.00000      972000.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0064 725-08294              180.000  LFT  |     265.00000       47700.00|     315.00000       56700.00|
  PIPE LINER, CURED-IN-PLACE, 42 IN.      |                             |                             |
0065 725-08296              180.000  LFT  |     310.00000       55800.00|     360.00000       64800.00|
  PIPE LINER, CURED-IN-PLACE, 48 IN       |                             |                             |
0066 725-11016              180.000  LFT  |     161.00000       28980.00|     161.00000       28980.00|
  LINER PIPE THERMOPLASTIC DEFORMED 6.0-6 |                             |                             |
  3 SFT                                   |                             |                             |
0067 725-11032              180.000  LFT  |      79.00000       14220.00|      79.00000       14220.00|
  LINER PIPE THERMOPLASTIC CIRCULAR 3.1-3 |                             |                             |
  2 SFT                                   |                             |                             |
0068 725-11644              180.000  LFT  |     360.00000       64800.00|     410.00000       73800.00|
  PIPE LINER, CURED-IN-PLACE, 4.3 SFT     |                             |                             |
0069 801-01093               10.000  EACH |     620.00000        6200.00|     620.00000        6200.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0070 801-03290                8.000  EACH |     129.00000        1032.00|     129.00000        1032.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0071 801-06204           230830.000  LFT  |       0.22000       50782.60|       0.22000       50782.60|
  TEMPORARY PAVEMENT MARKING, 5 IN        |                             |                             |
0072 801-06208            18468.000  LFT  |       1.25000       23085.00|       0.87000       16067.16|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  5 IN                                    |                             |                             |
0073 801-06625               96.000  EACH |     109.00000       10464.00|     109.00000       10464.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0074 801-06640               80.000  EACH |     121.00000        9680.00|     121.00000        9680.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0075 801-06710              720.000  DAY  |       6.50000        4680.00|       6.50000        4680.00|
  FLASHING ARROW SIGN                     |                             |                             |
0076 801-06775                       LUMP |   80000.00000       80000.00|  480000.00000      480000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0077 801-07024                4.000  EACH |       1.00000           4.00|    7600.00000       30400.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0078 801-07118               24.000  LFT  |      12.75000         306.00|      12.75000         306.00|
  BARRICADE, III-A                        |                             |                             |
0079 801-07119               24.000  LFT  |      13.95000         334.80|      13.95000         334.80|
  BARRICADE, III-B                        |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : R -34386-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-08401            47520.000  LFT  |       0.01000         475.20|       0.01000         475.20|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0081 801-11642                4.000  EACH |    7120.00000       28480.00|    7120.00000       28480.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0082 802-06402                4.000  EACH |   12705.00000       50820.00|   12705.00000       50820.00|
  DYNAMIC MESSAGE SIGN                    |                             |                             |
0083 804-06771              474.000  EACH |      25.45000       12063.30|      25.45000       12063.30|
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0084 805-06808             2880.000  HRS  |      77.50000      223200.00|      45.00000      129600.00|
  TRUCK, TOW                              |                             |                             |
0085 808-06716           276990.000  LFT  |       0.30000       83097.00|       0.10000       27699.00|
  LINE, REMOVE                            |                             |                             |
0086 808-09381                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0087 808-10037             2600.000  LFT  |       1.75000        4550.00|       1.75000        4550.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0088 808-10039              700.000  LFT  |       3.75000        2625.00|       3.75000        2625.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 12 |                             |                             |
  IN                                      |                             |                             |
0092 808-75996             1250.000  EACH |       4.75000        5937.50|       0.10000         125.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0093 808-75998             1366.000  EACH |      16.00000       21856.00|      15.68000       21418.88|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0094 205-06933               33.000  EACH |     225.00000        7425.00|     100.00000        3300.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0095 401-10258           184660.000  LFT  |       0.60000      110796.00|       0.65000      120029.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0096 401-10259            92330.000  LFT  |       0.80000       73864.00|       0.55000       50781.50|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0097 503-03489              417.000  EACH |      15.00000        6255.00|      17.00000        7089.00|
  RETROFITTED TIE BARS                    |                             |                             |
0098 621-06567              162.000  kGAL |       2.00000         324.00|       2.00000         324.00|
  WATER                                   |                             |                             |
0099 621-06626             7000.000  SYS  |       0.47000        3290.00|       0.47000        3290.00|
  MULCHED SEEDING, D                      |                             |                             |
0100 715-05053             9080.000  LFT  |      16.00000      145280.00|      20.50000      186140.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0101 808-10033            95230.000  LFT  |       0.36000       34282.80|       0.36000       34282.80|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -34386-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0102 808-10034            95230.000  LFT  |       0.36000       34282.80|       0.36000       34282.80|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0103 808-10054            29600.000  LFT  |       0.45000       13320.00|       0.45000       13320.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN                                      |                             |                             |
0104 621-06553              300.000  LBS  |       3.12000         936.00|       3.12000         936.00|
  SEED MIXTURE, R                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    14,882,956.66|           $    15,973,544.99|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    14,882,956.66|           $    15,973,544.99|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : SLIDE CORRECTION                                            COMPLETION DATE : 09/30/13
     LOCATION     : ON SR 37, 0.73 MILE NORTH OF I-64                                PROJECT(S) :  1005627

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1057095     BLANKENBERGER BROTHERS INC                                                 $       848,638.60  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       995,537.90  117.3100%
   3   35-0958970     LUTGRING BROTHERS INC                                                      $     1,048,622.00  123.5652%
   4   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     1,052,500.00  124.0222%
   5   35-1801998     CLR INC                                                                    $     1,283,127.90  151.1984%
   6   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     1,317,371.00  155.2335%
   7   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,351,862.73  159.2978%
   8   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $     1,391,575.60  163.9774%
   9   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     1,454,416.99  171.3824%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 250 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2  ) 35-1878024          |(   3  ) 35-0958970
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |LUTGRING BROTHERS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SLIDE CORRECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   16000.00000       16000.00|    6500.00000        6500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   43000.00000       43000.00|   49500.00000       49500.00|    6451.30000        6451.30
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-75997                4.000  EACH |      53.00000         212.00|      10.00000          40.00|      38.00000         152.00
  PRISMATIC REFLECTOR, REMOVE             |                             |                             |
0010 203-02070             6860.000  CYS  |       4.25000       29155.00|       4.25000       29155.00|      13.25000       90895.00
  BORROW                                  |                             |                             |
0011 205-03371                2.000  CYS  |      50.00000         100.00|      20.00000          40.00|     100.00000         200.00
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06931               20.000  TON  |      36.00000         720.00|      32.00000         640.00|      75.00000        1500.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0013 205-06937              260.000  LFT  |       2.60000         676.00|       5.00000        1300.00|       4.00000        1040.00
  TEMPORARY SILT FENCE                    |                             |                             |
0014 207-09935              665.000  SYS  |      10.20000        6783.00|      15.00000        9975.00|      13.75000        9143.75
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0015 301-07448               96.000  TON  |      15.50000        1488.00|      25.00000        2400.00|      25.00000        2400.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-08562               16.000  TON  |      31.00000         496.00|      35.00000         560.00|      60.00000         960.00
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 303-01180               19.100  TON  |      28.00000         534.80|      25.00000         477.50|      49.50000         945.45
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 401-07429               48.000  TON  |      80.00000        3840.00|     103.00000        4944.00|      75.00000        3600.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0021 402-07784               53.000  TON  |     105.00000        5565.00|     150.00000        7950.00|      98.00000        5194.00
  HMA SURFACE, TYPE D                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2   ) 35-1878024         |(   3  ) 35-0958970
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |LUTGRING BROTHERS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 402-07785               48.000  TON  |      84.00000        4032.00|     148.00000        7104.00|      79.00000        3792.00
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0023 402-07786              177.000  TON  |      78.00000       13806.00|      99.00000       17523.00|      73.00000       12921.00
  HMA BASE, TYPE D                        |                             |                             |
0024 406-05520                0.500  TON  |     530.00000         265.00|     600.00000         300.00|     500.00000         250.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 616-02320             5390.000  SYS  |       1.20000        6468.00|       2.00000       10780.00|       2.50000       13475.00
  GEOTEXTILES                             |                             |                             |
0026 616-06405            39400.000  TON  |      16.20000      638280.00|      19.35000      762390.00|      20.53000      808882.00
  RIPRAP, REVETMENT                       |                             |                             |
0027 621-01004                1.000  EACH |     370.00000         370.00|     350.00000         350.00|     350.00000         350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0028 621-06559             2600.000  SYS  |       0.85000        2210.00|       0.80000        2080.00|       0.80000        2080.00
  MULCHED SEEDING, R                      |                             |                             |
0029 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0030 628-09402               11.000  MOS  |    1600.00000       17600.00|     750.00000        8250.00|    1500.00000       16500.00
  FIELD OFFICE, B                         |                             |                             |
0032 628-10246               22.000  MOS  |      16.00000         352.00|      50.00000        1100.00|      40.00000         880.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0033 628-11068                2.000  EACH |     100.00000         200.00|      50.00000         100.00|     150.00000         300.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0037 718-52610               12.000  CYS  |      40.00000         480.00|      50.00000         600.00|      55.00000         660.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0038 718-99153              121.000  SYS  |       3.10000         375.10|       0.40000          48.40|       6.00000         726.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0039 801-01851                       LUMP |   25000.00000       25000.00|   43500.00000       43500.00|   23500.00000       23500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0040 801-03290                2.000  EACH |     210.00000         420.00|     275.00000         550.00|     275.00000         550.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0041 801-06207             1536.000  LFT  |       1.05000        1612.80|       1.00000        1536.00|       1.00000        1536.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0042 801-06218               24.000  LFT  |       7.40000         177.60|       6.00000         144.00|       6.00000         144.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0043 801-06640               12.000  EACH |     195.00000        2340.00|     125.00000        1500.00|     150.00000        1800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0044 801-06645                2.000  EACH |     125.00000         250.00|      70.00000         140.00|      70.00000         140.00
  CONSTRUCTION SIGN, B                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2   ) 35-1878024         |(   3  ) 35-0958970
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |LUTGRING BROTHERS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 801-06775                       LUMP |    1700.00000        1700.00|    2500.00000        2500.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0046 801-08401              510.000  LFT  |      18.00000        9180.00|      20.00000       10200.00|      29.30000       14943.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0047 808-06712              135.000  LFT  |       2.08000         280.80|       3.00000         405.00|       3.00000         405.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0048 808-06713              300.000  LFT  |       2.08000         624.00|       2.00000         600.00|       2.00000         600.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0049 808-06716               70.000  LFT  |       4.21000         294.70|       1.00000          70.00|       1.00000          70.00
  LINE, REMOVE                            |                             |                             |
0050 808-75994                4.000  EACH |      13.00000          52.00|      45.00000         180.00|      45.00000         180.00
  PRISMATIC REFLECTOR                     |                             |                             |
0051 808-75996                3.000  EACH |      53.00000         159.00|      20.00000          60.00|     275.00000         825.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0052 808-75998                3.000  EACH |     525.00000        1575.00|      85.00000         255.00|      85.00000         255.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0053 205-09543              191.000  TON  |      15.00000        2865.00|      16.00000        3056.00|      22.50000        4297.50
  NO 2 STONE                              |                             |                             |
0054 202-02240              636.000  SYS  |       4.80000        3052.80|       3.00000        1908.00|       3.00000        1908.00
  PAVEMENT REMOVAL                        |                             |                             |
0055 606-07484              260.000  LFT  |      14.00000        3640.00|      13.00000        3380.00|      13.00000        3380.00
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0056 715-05048              480.000  LFT  |       5.00000        2400.00|       3.00000        1440.00|       5.80000        2784.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       848,638.60|           $       995,537.90|           $     1,048,622.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       848,638.60|           $       995,537.90|           $     1,048,622.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2040801          |(   5   ) 35-1801998         |(   6  ) 35-1487672
                                          |GOHMANN CONSTRUCTION INC     |CLR INC                      |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SLIDE CORRECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|   35500.00000       35500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   50000.00000       50000.00|   64250.00000       64250.00|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-75997                4.000  EACH |      15.00000          60.00|     100.00000         400.00|      85.00000         340.00
  PRISMATIC REFLECTOR, REMOVE             |                             |                             |
0010 203-02070             6860.000  CYS  |       2.00000       13720.00|       6.75000       46305.00|      10.00000       68600.00
  BORROW                                  |                             |                             |
0011 205-03371                2.000  CYS  |      50.00000         100.00|     100.00000         200.00|     200.00000         400.00
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06931               20.000  TON  |      65.00000        1300.00|      50.00000        1000.00|      50.00000        1000.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0013 205-06937              260.000  LFT  |       3.40000         884.00|       8.00000        2080.00|       4.00000        1040.00
  TEMPORARY SILT FENCE                    |                             |                             |
0014 207-09935              665.000  SYS  |      20.00000       13300.00|      20.00000       13300.00|      17.00000       11305.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0015 301-07448               96.000  TON  |      33.00000        3168.00|      45.00000        4320.00|      30.00000        2880.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-08562               16.000  TON  |      40.00000         640.00|      76.00000        1216.00|      35.00000         560.00
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 303-01180               19.100  TON  |      33.00000         630.30|      45.00000         859.50|      30.00000         573.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 401-07429               48.000  TON  |      71.00000        3408.00|     150.00000        7200.00|     105.00000        5040.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0021 402-07784               53.000  TON  |      93.00000        4929.00|     220.00000       11660.00|     120.00000        6360.00
  HMA SURFACE, TYPE D                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2040801          |(   5   ) 35-1801998         |(   6  ) 35-1487672
                                          |GOHMANN CONSTRUCTION INC     |CLR INC                      |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 402-07785               48.000  TON  |      75.00000        3600.00|     215.00000       10320.00|     115.00000        5520.00
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0023 402-07786              177.000  TON  |      69.00000       12213.00|     115.00000       20355.00|      95.00000       16815.00
  HMA BASE, TYPE D                        |                             |                             |
0024 406-05520                0.500  TON  |     500.00000         250.00|     600.00000         300.00|     550.00000         275.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 616-02320             5390.000  SYS  |       1.50000        8085.00|       2.75000       14822.50|       2.00000       10780.00
  GEOTEXTILES                             |                             |                             |
0026 616-06405            39400.000  TON  |      21.15000      833310.00|      22.70000      894380.00|      25.70000     1012580.00
  RIPRAP, REVETMENT                       |                             |                             |
0027 621-01004                1.000  EACH |     350.00000         350.00|    1500.00000        1500.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0028 621-06559             2600.000  SYS  |       0.80000        2080.00|       0.80000        2080.00|       0.40000        1040.00
  MULCHED SEEDING, R                      |                             |                             |
0029 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0030 628-09402               11.000  MOS  |    2200.00000       24200.00|    1100.00000       12100.00|    1480.00000       16280.00
  FIELD OFFICE, B                         |                             |                             |
0032 628-10246               22.000  MOS  |     110.00000        2420.00|      20.00000         440.00|     170.00000        3740.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0033 628-11068                2.000  EACH |     110.00000         220.00|      35.00000          70.00|     325.00000         650.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0037 718-52610               12.000  CYS  |      60.00000         720.00|     100.00000        1200.00|      30.00000         360.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0038 718-99153              121.000  SYS  |       2.10000         254.10|      10.00000        1210.00|       2.00000         242.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0039 801-01851                       LUMP |   23500.00000       23500.00|   37500.00000       37500.00|   23500.00000       23500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0040 801-03290                2.000  EACH |     275.00000         550.00|     401.00000         802.00|     275.00000         550.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0041 801-06207             1536.000  LFT  |       1.50000        2304.00|       1.00000        1536.00|       1.00000        1536.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0042 801-06218               24.000  LFT  |       8.80000         211.20|      10.00000         240.00|       6.00000         144.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0043 801-06640               12.000  EACH |     125.00000        1500.00|     200.00000        2400.00|     125.00000        1500.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0044 801-06645                2.000  EACH |      70.00000         140.00|     125.00000         250.00|      70.00000         140.00
  CONSTRUCTION SIGN, B                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2040801          |(   5   ) 35-1801998         |(   6  ) 35-1487672
                                          |GOHMANN CONSTRUCTION INC     |CLR INC                      |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 801-06775                       LUMP |    4592.40000        4592.40|   49950.00000       49950.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0046 801-08401              510.000  LFT  |      25.00000       12750.00|      50.00000       25500.00|      32.00000       16320.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0047 808-06712              135.000  LFT  |       3.00000         405.00|       5.50000         742.50|       3.00000         405.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0048 808-06713              300.000  LFT  |       2.00000         600.00|       3.00000         900.00|       2.00000         600.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0049 808-06716               70.000  LFT  |       1.00000          70.00|       1.50000         105.00|       1.00000          70.00
  LINE, REMOVE                            |                             |                             |
0050 808-75994                4.000  EACH |      45.00000         180.00|      75.00000         300.00|      45.00000         180.00
  PRISMATIC REFLECTOR                     |                             |                             |
0051 808-75996                3.000  EACH |      50.00000         150.00|     150.00000         450.00|     300.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0052 808-75998                3.000  EACH |      85.00000         255.00|     125.00000         375.00|      85.00000         255.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0053 205-09543              191.000  TON  |      34.00000        6494.00|      30.00000        5730.00|      30.00000        5730.00
  NO 2 STONE                              |                             |                             |
0054 202-02240              636.000  SYS  |       7.50000        4770.00|       0.90000         572.40|       6.50000        4134.00
  PAVEMENT REMOVAL                        |                             |                             |
0055 606-07484              260.000  LFT  |      15.00000        3900.00|      15.00000        3900.00|      13.00000        3380.00
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0056 715-05048              480.000  LFT  |      11.00000        5280.00|      10.00000        4800.00|      13.00000        6240.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,052,500.00|           $     1,283,127.90|           $     1,317,371.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,052,500.00|           $     1,283,127.90|           $     1,317,371.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1009310          |(   8   ) 35-2155873         |(   9  ) 05-0558668
                                          |DEIG BROTHERS LUMBER & CONST |KINGS TRUCKING & EXCAVATION  |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SLIDE CORRECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12900.00000       12900.00|    4253.80000        4253.80|   14168.75000       14168.75
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   66000.00000       66000.00|   58000.00000       58000.00|   72720.00000       72720.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-75997                4.000  EACH |     100.00000         400.00|      95.00000         380.00|      22.86000          91.44
  PRISMATIC REFLECTOR, REMOVE             |                             |                             |
0010 203-02070             6860.000  CYS  |      10.00000       68600.00|       8.00000       54880.00|       8.54000       58584.40
  BORROW                                  |                             |                             |
0011 205-03371                2.000  CYS  |     110.00000         220.00|     500.00000        1000.00|      80.83000         161.66
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06931               20.000  TON  |      31.00000         620.00|      45.00000         900.00|      43.83000         876.60
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0013 205-06937              260.000  LFT  |       2.70000         702.00|       4.50000        1170.00|       5.16000        1341.60
  TEMPORARY SILT FENCE                    |                             |                             |
0014 207-09935              665.000  SYS  |      12.50000        8312.50|      18.50000       12302.50|      16.37000       10886.05
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0015 301-07448               96.000  TON  |      27.00000        2592.00|      20.00000        1920.00|      25.13000        2412.48
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-08562               16.000  TON  |      28.00000         448.00|      13.00000         208.00|      94.16000        1506.56
  COARSE AGGREGATE, NO 8                  |                             |                             |
0017 303-01180               19.100  TON  |      35.30000         674.23|      32.00000         611.20|      33.62000         642.14
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 401-07429               48.000  TON  |     115.00000        5520.00|     152.00000        7296.00|      77.25000        3708.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0021 402-07784               53.000  TON  |     168.00000        8904.00|     183.00000        9699.00|     100.94000        5349.82
  HMA SURFACE, TYPE D                     |                             |                             |
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     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1009310          |(   8   ) 35-2155873         |(   9  ) 05-0558668
                                          |DEIG BROTHERS LUMBER & CONST |KINGS TRUCKING & EXCAVATION  |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 402-07785               48.000  TON  |     166.00000        7968.00|     151.00000        7248.00|      81.37000        3905.76
  HMA INTERMEDIATE, TYPE D                |                             |                             |
0023 402-07786              177.000  TON  |     111.00000       19647.00|     104.00000       18408.00|      75.19000       13308.63
  HMA BASE, TYPE D                        |                             |                             |
0024 406-05520                0.500  TON  |     675.00000         337.50|     725.00000         362.50|     515.00000         257.50
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 616-02320             5390.000  SYS  |       2.50000       13475.00|       1.65000        8893.50|       1.67000        9001.30
  GEOTEXTILES                             |                             |                             |
0026 616-06405            39400.000  TON  |      25.80000     1016520.00|      26.82000     1056708.00|      29.13000     1147722.00
  RIPRAP, REVETMENT                       |                             |                             |
0027 621-01004                1.000  EACH |     375.00000         375.00|    1025.00000        1025.00|     360.50000         360.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0028 621-06559             2600.000  SYS  |       0.90000        2340.00|       1.25000        3250.00|       0.82000        2132.00
  MULCHED SEEDING, R                      |                             |                             |
0029 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0030 628-09402               11.000  MOS  |    1700.00000       18700.00|    2275.00000       25025.00|    2853.84000       31392.24
  FIELD OFFICE, B                         |                             |                             |
0032 628-10246               22.000  MOS  |      53.50000        1177.00|     150.00000        3300.00|     113.61000        2499.42
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0033 628-11068                2.000  EACH |      50.00000         100.00|     540.00000        1080.00|     227.22000         454.44
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0037 718-52610               12.000  CYS  |      70.00000         840.00|      33.00000         396.00|      70.05000         840.60
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0038 718-99153              121.000  SYS  |       9.00000        1089.00|       4.00000         484.00|       4.31000         521.51
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0039 801-01851                       LUMP |   25125.00000       25125.00|   32000.00000       32000.00|   24205.00000       24205.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0040 801-03290                2.000  EACH |     294.00000         588.00|     290.00000         580.00|     283.25000         566.50
  CONSTRUCTION SIGN, C                    |                             |                             |
0041 801-06207             1536.000  LFT  |       1.10000        1689.60|       2.00000        3072.00|       1.03000        1582.08
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0042 801-06218               24.000  LFT  |       6.40000         153.60|      11.75000         282.00|       6.18000         148.32
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0043 801-06640               12.000  EACH |     134.00000        1608.00|     130.00000        1560.00|     128.75000        1545.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0044 801-06645                2.000  EACH |      75.00000         150.00|      74.00000         148.00|      72.10000         144.20
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 250                     CONTRACT ID : R -34563-A                   COUNTIES : PERRY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1009310          |(   8   ) 35-2155873         |(   9  ) 05-0558668
                                          |DEIG BROTHERS LUMBER & CONST |KINGS TRUCKING & EXCAVATION  |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 801-06775                       LUMP |   13965.00000       13965.00|   12587.00000       12587.00|    5701.01000        5701.01
  MAINTAINING TRAFFIC                     |                             |                             |
0046 801-08401              510.000  LFT  |      60.00000       30600.00|      65.00000       33150.00|      28.90000       14739.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0047 808-06712              135.000  LFT  |       3.20000         432.00|       5.80000         783.00|       3.09000         417.15
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0048 808-06713              300.000  LFT  |       2.15000         645.00|       3.90000        1170.00|       2.06000         618.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0049 808-06716               70.000  LFT  |       1.10000          77.00|       1.95000         136.50|       1.03000          72.10
  LINE, REMOVE                            |                             |                             |
0050 808-75994                4.000  EACH |      48.00000         192.00|      95.00000         380.00|      46.35000         185.40
  PRISMATIC REFLECTOR                     |                             |                             |
0051 808-75996                3.000  EACH |     295.00000         885.00|      47.00000         141.00|     412.00000        1236.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0052 808-75998                3.000  EACH |      91.00000         273.00|      90.00000         270.00|      87.55000         262.65
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0053 205-09543              191.000  TON  |      18.30000        3495.30|      21.00000        4011.00|      24.58000        4694.78
  NO 2 STONE                              |                             |                             |
0054 202-02240              636.000  SYS  |      11.00000        6996.00|       6.60000        4197.60|       7.75000        4929.00
  PAVEMENT REMOVAL                        |                             |                             |
0055 606-07484              260.000  LFT  |      14.00000        3640.00|      15.00000        3900.00|      21.28000        5532.80
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             |
0056 715-05048              480.000  LFT  |       6.00000        2880.00|      30.00000       14400.00|       6.22000        2985.60
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,351,862.73|           $     1,391,575.60|           $     1,454,416.99
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,351,862.73|           $     1,391,575.60|           $     1,454,416.99
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 260                     CONTRACT ID : R -34737-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ENHANCEMENT PEDESTRIAN FACILITY                             COMPLETION DATE : 07/03/14
     LOCATION     : ON OAK SAVANNAH TRAIL FROM OAK RIDGE PRAIRIE PARK TO             PROJECT(S) :  1005521
                    COUNTY LINE ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $       233,395.95  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       248,992.70  106.6825%
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     CALL ORDER   : 260                     CONTRACT ID : R -34737-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT PEDESTRIAN TRAIL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    8300.00000        8300.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   11750.00000       11750.00|   12450.00000       12450.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-99187              250.000  LFT  |       2.00000         500.00|       2.00000         500.00|
  FENCE, FARM FIELD, REMOVE               |                             |                             |
0009 203-02000              409.000  CYS  |      32.00000       13088.00|      35.00000       14315.00|
  EXCAVATION, COMMON                      |                             |                             |
0010 303-01180              429.000  TON  |      25.00000       10725.00|      30.00000       12870.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0011 402-07433              107.000  TON  |     120.00000       12840.00|      96.00000       10272.00|
  HMA SURFACE, TYPE B                     |                             |                             |
0012 402-07438              319.000  TON  |      90.00000       28710.00|      80.00000       25520.00|
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0013 406-05520                0.400  TON  |    2000.00000         800.00|     500.00000         200.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0014 603-03692              705.000  LFT  |      35.50000       25027.50|      35.50000       25027.50|
  FENCE, WOOD, SPLIT RAIL, 48 IN          |                             |                             |
0015 603-04847                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|
  FENCE GATE, WOOD, 68 IN, 12 FT          |                             |                             |
0016 603-04847                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|
  FENCE GATE, WOOD, 68 IN, 8 FT           |                             |                             |
0017 603-06065              182.000  LFT  |      24.00000        4368.00|      24.00000        4368.00|
  FENCE, CHAIN LINK, RESET                |                             |                             |
0018 603-92636              215.000  LFT  |      24.00000        5160.00|      24.00000        5160.00|
  FENCE, CHAIN LINK, 72 IN                |                             |                             |
0019 604-06070                5.000  SYS  |     175.00000         875.00|     250.00000        1250.00|
  SIDEWALK, CONCRETE 4 IN                 |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -34737-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 618-03812                1.000  EACH |    1800.00000        1800.00|    1750.00000        1750.00|
  BENCH                                   |                             |                             |
0021 618-97672                1.000  EACH |    1200.00000        1200.00|    1500.00000        1500.00|
  TRASH RECEPTACLE                        |                             |                             |
0022 621-06560              375.000  SYS  |       2.56000         960.00|       2.56000         960.00|
  MULCHED SEEDING, U                      |                             |                             |
0023 621-08538               22.000  CYS  |      94.00000        2068.00|      94.00000        2068.00|
  MULCH SHREDDED HARDWOOD                 |                             |                             |
0024 622-05649               77.000  EACH |     240.00000       18480.00|     240.00000       18480.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0025 622-06573               77.000  EACH |      31.00000        2387.00|      31.00000        2387.00|
  IRRIGATION TREE WATERING SYSTEM         |                             |                             |
0026 628-09401                6.000  MOS  |     300.00000        1800.00|    2400.00000       14400.00|
  FIELD OFFICE, A                         |                             |                             |
0027 801-06775                       LUMP |    7500.00000        7500.00|   16200.00000       16200.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0028 802-03896               23.000  EACH |    1520.00000       34960.00|    1400.00000       32200.00|
  BOLLARD STEEL, HINGED                   |                             |                             |
0029 802-04250                3.000  EACH |    6972.00000       20916.00|    6850.00000       20550.00|
  SIGN, TRAIL INFORMATION                 |                             |                             |
0030 802-05701              291.000  LFT  |      14.00000        4074.00|       7.50000        2182.50|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0031 802-07060                5.000  EACH |     100.00000         500.00|      35.00000         175.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0032 802-09838                3.000  SFT  |      50.00000         150.00|      12.00000          36.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0033 802-09840               14.000  SFT  |      22.00000         308.00|      15.00000         210.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0034 808-06712            43695.000  LFT  |       0.01000         436.95|       0.01000         436.95|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0035 808-06713              378.000  LFT  |       0.25000          94.50|       0.30000         113.40|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0036 808-75060             1342.000  LFT  |       2.00000        2684.00|       0.75000        1006.50|
  TRANSVERSE MARKING, PAINT, CROSSHATCH   |                             |                             |
  LINE, WHITE, 12"                        |                             |                             |
0037 808-75100              671.000  LFT  |       1.00000         671.00|       0.35000         234.85|
  TRANSVERSE MARKING, PAINT, CROSSWALK    |                             |                             |
  LINE, 6"                                |                             |                             |
0038 808-97222                2.000  EACH |      75.00000         150.00|      50.00000         100.00|
  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             |
  HANDICAP SYMBOL HANDICAP SYMBOL         |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 260 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -34737-A                   COUNTIES : LAKE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 621-01004                2.000  EACH |     300.00000         600.00|     300.00000         600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 801-92448              180.000  DAY  |      10.00000        1800.00|      10.00000        1800.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0041 802-99058               21.000  EACH |      48.00000        1008.00|      65.00000        1365.00|
  SIGN SHEET, INSTALL                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       233,395.95|           $       248,992.70|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       233,395.95|           $       248,992.70|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 270                     CONTRACT ID : R -34777-A                   COUNTIES : PORTER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BIKE AND PEDESTRIAN FACILITIES, ENHANCEMENT                 COMPLETION DATE : 06/28/13
     LOCATION     : ON SR 49, AT LOCATIONS BETWEEN DUNES STATE PARK AND              PROJECT(S) :  9304880
                    CALUMET TRAIL

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       617,400.00  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $       713,340.24  115.5394%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       749,577.74  121.4088%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -34777-A                   COUNTIES : PORTER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1035122          |(   2  ) 35-1120685          |(   3  ) 35-0918397
                                          |GARIUP CONSTRUCTION CO INC   |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES, ENHANCEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   36000.00000       36000.00|    7500.00000        7500.00|   17325.77000       17325.77
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   14961.50000       14961.50|   34950.00000       34950.00|   40130.00000       40130.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-01015                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00|    5607.20000        5607.20
  CLEARING AND GRUBBING                   |                             |                             |
0009 202-01502                2.000  EACH |     300.00000         600.00|     420.00000         840.00|     451.98000         903.96
  LIGHT STANDARD, REMOVE , SALVAGE AND    |                             |                             |
  REINSTALL FLOODLIGHT                    |                             |                             |
0010 202-02240               47.000  SYS  |      30.00000        1410.00|      20.00000         940.00|      95.51000        4488.97
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-94747                2.000  EACH |      60.00000         120.00|      45.00000          90.00|      48.43000          96.86
  POST, REMOVE                            |                             |                             |
0012 203-02000              626.000  CYS  |      24.00000       15024.00|      25.00000       15650.00|      26.23000       16419.98
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              186.000  CYS  |      28.00000        5208.00|      30.00000        5580.00|      32.18000        5985.48
  BORROW                                  |                             |                             |
0014 205-06937             3815.000  LFT  |       3.00000       11445.00|       2.00000        7630.00|       2.55000        9728.25
  TEMPORARY SILT FENCE                    |                             |                             |
0015 205-09543               28.000  TON  |      38.00000        1064.00|      40.00000        1120.00|      35.22000         986.16
  NO 2 STONE                              |                             |                             |
0016 205-11587               83.000  SYS  |       5.00000         415.00|       3.00000         249.00|       5.03000         417.49
  TEMPORARY GEOTEXTILE                    |                             |                             |
0017 207-08266             1426.000  SYS  |       9.50000       13547.00|       2.00000        2852.00|      10.72000       15286.72
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0018 301-07448              471.000  TON  |      22.00000       10362.00|      35.00000       16485.00|      25.25000       11892.75
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-07449                4.000  TON  |     100.00000         400.00|     150.00000         600.00|     875.26000        3501.04
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -34777-A                   COUNTIES : PORTER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035122          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GARIUP CONSTRUCTION CO INC   |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-93714                4.000  EACH |     270.00000        1080.00|     250.00000        1000.00|     430.46000        1721.84
  BOULDER , 24" x 36" x 24"               |                             |                             |
0021 306-08034             4252.000  SYS  |       1.60000        6803.20|       3.00000       12756.00|       2.57000       10927.64
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0022 402-07432              460.000  TON  |      80.00000       36800.00|      90.00000       41400.00|      74.00000       34040.00
  HMA SURFACE, TYPE A                     |                             |                             |
0023 402-07435              157.000  TON  |      75.00000       11775.00|      85.00000       13345.00|      85.50000       13423.50
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0024 406-05520                6.000  TON  |       0.20000           1.20|       0.01000           0.06|       1.00000           6.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 507-08272             1761.000  LFT  |       2.00000        3522.00|       1.85000        3257.85|       1.99000        3504.39
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             |
0026 601-02241              600.000  LFT  |       4.30000        2580.00|       8.64000        5184.00|       4.30000        2580.00
  GUARDRAIL, REMOVE                       |                             |                             |
0027 601-04793               38.000  LFT  |     210.00000        7980.00|     141.16000        5364.08|     215.23000        8178.74
  GUARDRAIL , MODIFIED STEEL-BACKED       |                             |                             |
  TIMBER, TYPE B                          |                             |                             |
0028 601-04793               25.000  LFT  |     380.00000        9500.00|     286.44000        7161.00|     392.79000        9819.75
  GUARDRAIL , MODIFIED STEEL-BACKED TIMBE |                             |                             |
0029 601-04793              783.000  LFT  |      66.00000       51678.00|      54.41000       42603.03|      67.80000       53087.40
  GUARDRAIL , STEEL-BACKED TIMBER, TYPE B |                             |                             |
0030 601-04793               30.000  LFT  |     105.00000        3150.00|     100.60000        3018.00|     107.61000        3228.30
  GUARDRAIL , STEEL-BACKED TIMBER         |                             |                             |
  TERMINAL SECTION                        |                             |                             |
0031 601-04793               25.000  LFT  |     380.00000        9500.00|     232.84000        5821.00|     392.79000        9819.75
  GUARDRAIL , STEEL-BACKED TIMBER         |                             |                             |
  TRANSITION W/ TL-2                      |                             |                             |
0032 601-04793              484.000  LFT  |      53.00000       25652.00|      47.38000       22931.92|      53.81000       26044.04
  GUARDRAIL , TIMBER OUTSIDE TRAIL EDGE   |                             |                             |
0033 604-06070               76.000  SYS  |      50.00000        3800.00|      75.00000        5700.00|     159.61000       12130.36
  SIDEWALK, CONCRETE                      |                             |                             |
0034 604-10013              250.000  SFT  |      16.00000        4000.00|      14.50000        3625.00|      37.66000        9415.00
  PERMEABLE UNIT PAVING , COBBLE STONE    |                             |                             |
  PAVING                                  |                             |                             |
0035 605-90726              123.000  LFT  |      25.00000        3075.00|      35.00000        4305.00|      46.57000        5728.11
  CURB, CONCRETE, DEPRESSED               |                             |                             |
0036 615-06535                1.000  EACH |    1600.00000        1600.00|     650.00000         650.00|    1614.20000        1614.20
  BENCH MARK POST, RESET                  |                             |                             |
0037 618-03812                1.000  EACH |    5000.00000        5000.00|   10000.00000       10000.00|    3839.67000        3839.67
  BENCH , EMBEDDED MOUNT CUSTOM CURVED    |                             |                             |
  BENCH                                   |                             |                             |
0038 618-97672                2.000  EACH |     900.00000        1800.00|    2750.00000        5500.00|    2199.71000        4399.42
  TRASH RECEPTACLE                        |                             |                             |
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     CALL ORDER   : 270                     CONTRACT ID : R -34777-A                   COUNTIES : PORTER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035122          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GARIUP CONSTRUCTION CO INC   |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 621-01004                1.000  EACH |     250.00000         250.00|     200.00000         200.00|     269.03000         269.03
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 621-04978             2052.000  SYS  |       1.10000        2257.20|       1.00000        2052.00|       1.08000        2216.16
  SEED MIXTURE , NATIVE LANDSCAPE, MEDIAN |                             |                             |
  MIX                                     |                             |                             |
0041 621-04978              348.000  SYS  |       1.35000         469.80|       1.25000         435.00|       4.30000        1496.40
  SEED MIXTURE , NATIVE LANDSCAPE,        |                             |                             |
  SHADE/SAND MIX                          |                             |                             |
0042 621-06545                2.000  TON  |    1200.00000        2400.00|    1100.00000        2200.00|    1129.94000        2259.88
  FERTILIZER                              |                             |                             |
0043 621-06554               82.000  LBS  |       7.00000         574.00|       6.50000         533.00|       5.38000         441.16
  SEED MIXTURE, U                         |                             |                             |
0044 621-06565                4.000  TON  |     750.00000        3000.00|     700.00000        2800.00|     589.72000        2358.88
  MULCHING MATERIAL                       |                             |                             |
0045 621-06570              529.000  CYS  |      48.00000       25392.00|      35.00000       18515.00|      53.81000       28465.49
  TOPSOIL                                 |                             |                             |
0046 622-05642                2.000  EACH |      45.00000          90.00|      40.00000          80.00|      43.05000          86.10
  PLANT, DECIDUOUS SHRUB, OVER 48 IN      |                             |                             |
0047 622-05650               12.000  EACH |     300.00000        3600.00|     275.00000        3300.00|     344.36000        4132.32
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0048 622-05654             1114.000  EACH |      15.00000       16710.00|      14.30000       15930.20|      14.53000       16186.42
  PLANT, PERENNIAL                        |                             |                             |
0049 628-09408               12.000  MOS  |     180.00000        2160.00|     400.00000        4800.00|     215.23000        2582.76
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0050 628-09409               12.000  MOS  |     100.00000        1200.00|     175.00000        2100.00|      96.85000        1162.20
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0051 702-76240                3.210  CYS  |    1200.00000        3852.00|    1350.00000        4333.50|    2468.76000        7924.72
  CONCRETE , EXPOSED AGGREGATE WALKS      |                             |                             |
0052 708-05394                       LUMP |   14800.00000       14800.00|   23000.00000       23000.00|   20446.56000       20446.56
  REPAIR , RECONSTRUCT CONCRETE BRIDGE    |                             |                             |
  RAILING                                 |                             |                             |
0053 801-03290                2.000  EACH |     110.00000         220.00|     145.00000         290.00|     109.77000         219.54
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06640                4.000  EACH |     100.00000         400.00|     135.00000         540.00|     100.08000         400.32
  CONSTRUCTION SIGN, A                    |                             |                             |
0055 801-06775                       LUMP |   10000.00000       10000.00|    6500.00000        6500.00|   17930.24000       17930.24
  MAINTAINING TRAFFIC                     |                             |                             |
0056 802-03896              100.000  EACH |      92.00000        9200.00|      81.45000        8145.00|      91.47000        9147.00
  BOLLARD , BOLLARD POST WITH DELINEATOR  |                             |                             |
0057 802-04893                3.000  EACH |    5900.00000       17700.00|   10000.00000       30000.00|    6564.42000       19693.26
  REFERENCE POST , STONE TRAIL POST       |                             |                             |
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     CALL ORDER   : 270                     CONTRACT ID : R -34777-A                   COUNTIES : PORTER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035122          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GARIUP CONSTRUCTION CO INC   |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 802-04893                1.000  EACH |    8700.00000        8700.00|   14500.00000       14500.00|    6779.65000        6779.65
  REFERENCE POST , STONE TRAIL POST AT    |                             |                             |
  GUARDRAIL TRANSITI                      |                             |                             |
0059 802-04893                4.000  EACH |    5100.00000       20400.00|    9600.00000       38400.00|    6564.42000       26257.68
  REFERENCE POST , STONE TRAIL POST AT    |                             |                             |
  NODES                                   |                             |                             |
0060 802-04993                       LUMP |    8700.00000        8700.00|   16000.00000       16000.00|   16249.63000       16249.63
  SIGN , DIRECTIONAL SIGN                 |                             |                             |
0061 802-04993                       LUMP |   33000.00000       33000.00|   65000.00000       65000.00|   48139.85000       48139.85
  SIGN , STONE SEAT/WALL SIGN AT SOUTH    |                             |                             |
  TRAIL                                   |                             |                             |
0062 802-04993                       LUMP |   12000.00000       12000.00|   22750.00000       22750.00|   23997.80000       23997.80
  SIGN , TRAIL MAP                        |                             |                             |
0063 802-09838               45.000  SFT  |      15.00000         675.00|      14.00000         630.00|      15.07000         678.15
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0064 802-76055              190.000  LFT  |      10.00000        1900.00|      14.00000        2660.00|      15.07000        2863.30
  SIGN POST, A                            |                             |                             |
0065 805-04973              155.000  LFT  |       4.50000         697.50|       4.00000         620.00|       4.30000         666.50
  CONDUIT , 1/2" PVC SCH 40               |                             |                             |
0066 805-04973               75.000  LFT  |       4.50000         337.50|       4.60000         345.00|       4.95000         371.25
  CONDUIT , 3/4" PVC SCH 40               |                             |                             |
0067 805-06600               70.000  LFT  |       8.50000         595.00|      10.00000         700.00|      10.76000         753.20
  CONDUIT, PVC, 3 IN. , SCH 40            |                             |                             |
0068 805-07812                2.000  EACH |     850.00000        1700.00|    1520.00000        3040.00|    1635.73000        3271.46
  LIGHTNING , FLOOD LIGHTING UNIT         |                             |                             |
0069 805-07812                2.000  EACH |    3300.00000        6600.00|    3410.00000        6820.00|    3669.62000        7339.24
  LIGHTNING , LIGHT FIXTURE, HISTORICAL   |                             |                             |
  SCONCE                                  |                             |                             |
0070 805-07812               16.000  EACH |     900.00000       14400.00|    1100.00000       17600.00|    1183.75000       18940.00
  LIGHTNING , LIGHT FIXTURE, STEP LIGHT   |                             |                             |
0071 805-08214             3700.000  LFT  |       7.00000       25900.00|       7.12000       26344.00|       7.66000       28342.00
  CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR    |                             |                             |
  ELECTRIC                                |                             |                             |
0075 807-06796                2.000  EACH |     400.00000         800.00|     345.00000         690.00|     371.27000         742.54
  ELECTRIC , RECEPTACLE STANCHION (INCL.  |                             |                             |
  BASE)                                   |                             |                             |
0076 807-06796                1.000  EACH |    6700.00000        6700.00|    8400.00000        8400.00|    9039.53000        9039.53
  ELECTRIC , SERVICE CABINET              |                             |                             |
0077 807-78590               17.000  EACH |     500.00000        8500.00|     720.00000       12240.00|     774.82000       13171.94
  HANDHOLE                                |                             |                             |
0078 808-03114                2.000  EACH |     110.00000         220.00|     200.00000         400.00|      91.47000         182.94
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (XING) 8 FT                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -34777-A                   COUNTIES : PORTER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1035122          |(   2   ) 35-1120685         |(   3  ) 35-0918397
                                          |GARIUP CONSTRUCTION CO INC   |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 808-06703             1009.000  LFT  |       0.90000         908.10|       0.55000         554.95|       0.43000         433.87
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0080 808-75240             3836.000  LFT  |       1.00000        3836.00|       0.60000        2301.60|       0.43000        1649.48
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0081 808-75245              745.000  LFT  |       0.90000         670.50|       0.50000         372.50|       0.43000         320.35
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0082 808-75274              185.000  LFT  |       2.00000         370.00|       1.05000         194.25|       2.15000         397.75
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 8"             |                             |                             |
0083 807-04651             1875.000  LFT  |       0.50000         937.50|       0.88000        1650.00|       0.95000        1781.25
  WIRE, , CONDUCTOR NO 12                 |                             |                             |
0084 807-04651            11355.000  LFT  |       1.60000       18168.00|       1.82000       20666.10|       1.96000       22255.80
  WIRE, , CONDUCTOR NO 4                  |                             |                             |
0085 807-04651            17960.000  LFT  |       1.20000       21552.00|       1.62000       29095.20|       1.74000       31250.40
  WIRE, , CONDUCTOR NO 6                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       617,400.00|           $       713,340.24|           $       749,577.74
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       617,400.00|           $       713,340.24|           $       749,577.74
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 284                     CONTRACT ID : R -35408-B                   COUNTIES : MADISON
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 05/30/13
     LOCATION     : ON US 36 OUTSIDE OF INGALLS AT CRX RAILROAD PIPE                 PROJECT(S) :  1297769

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $       239,449.00  100.0000%
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       250,000.00  104.4064%
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       264,536.00  110.4770%
   4   35-1526557     MIDWEST MOLE INC                                                           $       286,148.80  119.5030%
   5   61-1352603     SEDAM CONTRACTING CO LLC                                                   $       286,606.00  119.6940%
   6   35-1875662     CRIDER & CRIDER INC                                                        $       303,000.00  126.5405%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 284                     CONTRACT ID : R -35408-B                   COUNTIES : MADISON
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2155873          |(   2  ) 35-1004746          |(   3  ) 35-1817574
                                          |KINGS TRUCKING & EXCAVATION  |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1260.00000        1260.00|    1400.00000        1400.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   21000.00000       21000.00|   32939.60000       32939.60|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-01015                       LUMP |   15000.00000       15000.00|    2500.00000        2500.00|   10000.00000       10000.00
  CLEARING AND GRUBBING                   |                             |                             |
0008 202-01000                       LUMP |    2800.00000        2800.00|    3000.00000        3000.00|    5000.00000        5000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0009 202-02637                4.000  LFT  |     965.00000        3860.00|    2000.00000        8000.00|     100.00000         400.00
  PIPE, ABANDON AND GROUT FILL            |                             |                             |
0010 205-02459                       LUMP |     650.00000         650.00|    2000.00000        2000.00|    3000.00000        3000.00
  EROSION CONTROL                         |                             |                             |
0011 616-06451                2.000  TON  |     200.00000         400.00|     300.00000         600.00|     100.00000         200.00
  RIPRAP, UNIFORM                         |                             |                             |
0012 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0013 621-06559              450.000  SYS  |       2.00000         900.00|       2.00000         900.00|       2.00000         900.00
  MULCHED SEEDING, R                      |                             |                             |
0014 621-06567                3.200  kGAL |      25.00000          80.00|       2.00000           6.40|      10.00000          32.00
  WATER                                   |                             |                             |
0015 621-06574              800.000  SYS  |       8.00000        6400.00|       4.00000        3200.00|       7.00000        5600.00
  SODDING                                 |                             |                             |
0016 715-05024               41.000  LFT  |     115.00000        4715.00|     100.00000        4100.00|     100.00000        4100.00
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0017 715-05154               20.000  LFT  |      85.00000        1700.00|      60.00000        1200.00|      90.00000        1800.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0018 715-46040                1.000  EACH |    1800.00000        1800.00|    1000.00000        1000.00|    2600.00000        2600.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0019 716-07635              180.000  LFT  |     880.00000      158400.00|    1000.00000      180000.00|    1110.00000      199800.00
  PIPE INSTALLATION, TRENCHLESS, 36 IN    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 284                     CONTRACT ID : R -35408-B                   COUNTIES : MADISON
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2155873          |(   2   ) 35-1004746         |(   3  ) 35-1817574
                                          |KINGS TRUCKING & EXCAVATION  |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 720-10152                1.000  EACH |    1200.00000        1200.00|     600.00000         600.00|    2500.00000        2500.00
  RODENT PROTECTION                       |                             |                             |
0021 720-45415                1.000  EACH |    3800.00000        3800.00|    4000.00000        4000.00|    5000.00000        5000.00
  MANHOLE, D4                             |                             |                             |
0022 720-97218                1.000  EACH |    3750.00000        3750.00|    3000.00000        3000.00|    4500.00000        4500.00
  MANHOLE, D7                             |                             |                             |
0023 801-03290                4.000  EACH |     145.00000         580.00|     200.00000         800.00|     150.00000         600.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0024 801-06775                       LUMP |   10900.00000       10900.00|     500.00000         500.00|    4500.00000        4500.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       239,449.00|           $       250,000.00|           $       264,536.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       239,449.00|           $       250,000.00|           $       264,536.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 284                     CONTRACT ID : R -35408-B                   COUNTIES : MADISON
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1526557          |(   5   ) 61-1352603         |(   6  ) 35-1875662
                                          |MIDWEST MOLE INC             |SEDAM CONTRACTING CO LLC     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    1800.00000        1800.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   12500.00000       12500.00|   20000.00000       20000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-01015                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00|    8022.80000        8022.80
  CLEARING AND GRUBBING                   |                             |                             |
0008 202-01000                       LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    5000.00000        5000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0009 202-02637                4.000  LFT  |     300.00000        1200.00|     500.00000        2000.00|     500.00000        2000.00
  PIPE, ABANDON AND GROUT FILL            |                             |                             |
0010 205-02459                       LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    5000.00000        5000.00
  EROSION CONTROL                         |                             |                             |
0011 616-06451                2.000  TON  |     300.00000         600.00|      60.00000         120.00|     250.00000         500.00
  RIPRAP, UNIFORM                         |                             |                             |
0012 621-01004                1.000  EACH |     600.00000         600.00|     500.00000         500.00|     200.00000         200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0013 621-06559              450.000  SYS  |       3.00000        1350.00|       1.50000         675.00|       1.00000         450.00
  MULCHED SEEDING, R                      |                             |                             |
0014 621-06567                3.200  kGAL |       1.50000           4.80|      10.00000          32.00|       1.00000           3.20
  WATER                                   |                             |                             |
0015 621-06574              800.000  SYS  |       8.00000        6400.00|       3.50000        2800.00|       2.75000        2200.00
  SODDING                                 |                             |                             |
0016 715-05024               41.000  LFT  |      90.00000        3690.00|     125.00000        5125.00|     150.00000        6150.00
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0017 715-05154               20.000  LFT  |      75.00000        1500.00|     100.00000        2000.00|     135.00000        2700.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0018 715-46040                1.000  EACH |    1200.00000        1200.00|    1500.00000        1500.00|    2500.00000        2500.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0019 716-07635              180.000  LFT  |     910.00000      163800.00|    1260.00000      226800.00|    1000.00000      180000.00
  PIPE INSTALLATION, TRENCHLESS, 36 IN    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 284                     CONTRACT ID : R -35408-B                   COUNTIES : MADISON
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1526557          |(   5   ) 61-1352603         |(   6  ) 35-1875662
                                          |MIDWEST MOLE INC             |SEDAM CONTRACTING CO LLC     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 720-10152                1.000  EACH |    2000.00000        2000.00|     750.00000         750.00|    1500.00000        1500.00
  RODENT PROTECTION                       |                             |                             |
0021 720-45415                1.000  EACH |   27000.00000       27000.00|    3500.00000        3500.00|    7500.00000        7500.00
  MANHOLE, D4                             |                             |                             |
0022 720-97218                1.000  EACH |   33000.00000       33000.00|    3000.00000        3000.00|    6250.00000        6250.00
  MANHOLE, D7                             |                             |                             |
0023 801-03290                4.000  EACH |     200.00000         800.00|     200.00000         800.00|     130.00000         520.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0024 801-06775                       LUMP |    3000.00000        3000.00|     200.00000         200.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       286,148.80|           $       286,606.00|           $       303,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       286,148.80|           $       286,606.00|           $       303,000.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 290                     CONTRACT ID : RS-34668-B                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : INSTITUTION AND PARK ROAD MAINTENANCE                       COMPLETION DATE : 10/04/13
     LOCATION     :  VARIOUS LOCATIONS WITHIN BALL STATE, HOOSIER YOUTH              PROJECT(S) :  1173741
                    CHALLENGE ACADEMY, PENDLETON CORR FAC AND RICHMOND HOSP

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       209,464.60  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       219,864.00  104.9648%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : RS-34668-B                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTITUTIONAL ROAD PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   17035.00000       17035.00|   10900.00000       10900.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 301-07448              175.000  TON  |      10.00000        1750.00|      32.00000        5600.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0008 304-07489               60.000  TON  |     150.00000        9000.00|     250.00000       15000.00|
  HMA PATCHING, TYPE A                    |                             |                             |
0009 306-08034             4500.000  SYS  |       1.95000        8775.00|       4.75000       21375.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0010 402-07432             1289.000  TON  |      85.00000      109565.00|      97.00000      125033.00|
  HMA SURFACE, TYPE A                     |                             |                             |
0011 406-05520                1.500  TON  |    3000.00000        4500.00|     800.00000        1200.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0012 801-03290                4.000  EACH |     245.00000         980.00|     300.00000        1200.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0013 801-06640                4.000  EACH |     185.00000         740.00|     275.00000        1100.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0014 801-06775                       LUMP |   17000.00000       17000.00|   17000.00000       17000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0015 808-06711             1020.000  LFT  |       1.58000        1611.60|       1.10000        1122.00|
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0016 808-06712              260.000  LFT  |       1.58000         410.80|       1.10000         286.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0017 808-06713             2500.000  LFT  |       1.58000        3950.00|       1.10000        2750.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0018 808-06714             2040.000  LFT  |       1.58000        3223.20|       1.10000        2244.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0019 306-08043             2410.000  SYS  |      12.00000       28920.00|       5.00000       12050.00|
  MILLING, TRANSITION                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       209,464.60|           $       219,864.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       209,464.60|           $       219,864.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 300                     CONTRACT ID : RS-35068-A                   COUNTIES : BOONE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 07/15/13
     LOCATION     : ON SR 47 FROM US 52 TO US 421                                    PROJECT(S) :  1297186

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $     1,178,800.00  100.0000%
   2   36-2749211     A C PAVEMENT STRIPING CO                                                   $     1,178,929.46  100.0110%
   3   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $     1,218,531.36  103.3705%
   4   26-2688853     STRAWSER CONSTRUCTION INC                                                  $     1,239,427.73  105.1432%
       43-1077294      BYRNE & JONES ENTERPRISES                                                           IRREGULAR



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 300 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : RS-35068-A                   COUNTIES : BOONE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2  ) 36-2749211          |(   3  ) 26-2885272
                                          |TEMPLE & TEMPLE EXCAVATING & |A C PAVEMENT STRIPING CO     |PAVEMENT MAINTENANCE SYSTEMS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, MICROSURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    3200.00000        3200.00|    3109.00000        3109.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   61013.91000       61013.91|   28000.00000       28000.00|   42840.00000       42840.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 301-07448               82.230  TON  |      30.00000        2466.90|      31.50000        2590.25|      31.10000        2557.35
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0010 303-07449             3187.950  TON  |      20.00000       63759.00|      27.50000       87668.63|      27.08000       86329.69
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0011 304-07490             1775.070  TON  |     120.00000      213008.40|     107.00000      189932.49|     109.00000      193482.63
  HMA PATCHING, TYPE B                    |                             |                             |
0012 306-08037             4776.390  SYS  |       7.50000       35822.93|       0.55000        2627.01|       1.00000        4776.39
  MILLING, ASPHALT, 3 IN                  |                             |                             |
0013 306-08042             6826.390  SYS  |       1.00000        6826.39|       1.85000       12628.82|       1.75000       11946.18
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0014 306-08043             1499.680  SYS  |       1.00000        1499.68|       6.10000        9148.05|       1.35000        2024.57
  MILLING, TRANSITION                     |                             |                             |
0015 408-07478               29.640  TON  |    3500.00000      103740.00|    3500.00000      103740.00|    3450.00000      102258.00
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0016 411-09521           196257.600  SYS  |       2.50000      490644.00|       3.05000      598585.68|       3.14000      616248.86
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             |
  COURSE                                  |                             |                             |
0017 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : RS-35068-A                   COUNTIES : BOONE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2   ) 36-2749211         |(   3  ) 26-2885272
                                          |TEMPLE & TEMPLE EXCAVATING & |A C PAVEMENT STRIPING CO     |PAVEMENT MAINTENANCE SYSTEMS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 628-09402                8.000  MOS  |    1000.00000        8000.00|    1650.00000       13200.00|    1729.00000       13832.00
  FIELD OFFICE, B                         |                             |                             |
0019 628-09407                8.000  MOS  |      50.00000         400.00|      95.00000         760.00|      91.00000         728.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0020 628-10246               16.000  MOS  |      50.00000         800.00|      75.00000        1200.00|      55.00000         880.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0021 628-11068                2.000  EACH |      50.00000         100.00|     100.00000         200.00|      95.00000         190.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0022 801-03290                4.000  EACH |     110.00000         440.00|      78.75000         315.00|      85.00000         340.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0023 801-06207             6520.800  LFT  |       1.25000        8151.00|       0.90000        5868.72|       0.70000        4564.56
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0024 801-06640               53.000  EACH |      85.00000        4505.00|      73.50000        3895.50|      85.00000        4505.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06775                       LUMP |   55000.00000       55000.00|    5500.00000        5500.00|   18340.00000       18340.00
  MAINTAINING TRAFFIC                     |                             |                             |
0026 808-05866               15.500  SYS  |      45.00000         697.50|      42.00000         651.00|      41.10000         637.05
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0027 808-06716           176481.000  LFT  |       0.19000       33531.39|       0.18000       31766.58|       0.18000       31766.58
  LINE, REMOVE                            |                             |                             |
0028 808-09381                       LUMP |    2000.00000        2000.00|    1600.00000        1600.00|    1550.00000        1550.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0029 808-10033           130210.000  LFT  |       0.30000       39063.00|       0.31000       40365.10|       0.30000       39063.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0030 808-10034            30937.000  LFT  |       0.30000        9281.10|       0.31000        9590.47|       0.30000        9281.10
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0031 808-10036            14986.000  LFT  |       0.30000        4495.80|       0.31000        4645.66|       0.30000        4495.80
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0032 808-10037              350.000  LFT  |       2.00000         700.00|       0.80000         280.00|       1.50000         525.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0033 808-10051              114.000  LFT  |       8.00000         912.00|       7.50000         855.00|       7.40000         843.60
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0034 808-10053                2.000  EACH |    1000.00000        2000.00|     500.00000        1000.00|     500.00000        1000.00
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (R X R)                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : RS-35068-A                   COUNTIES : BOONE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2   ) 36-2749211         |(   3  ) 26-2885272
                                          |TEMPLE & TEMPLE EXCAVATING & |A C PAVEMENT STRIPING CO     |PAVEMENT MAINTENANCE SYSTEMS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0035 808-75996             1130.000  EACH |       7.00000        7910.00|       3.25000        3672.50|       4.00000        4520.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0036 808-75998             1135.000  EACH |      15.00000       17025.00|      13.60000       15436.00|      14.00000       15890.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,178,800.00|           $     1,178,929.46|           $     1,218,531.36
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,178,800.00|           $     1,178,929.46|           $     1,218,531.36
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : RS-35068-A                   COUNTIES : BOONE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-2688853          |(       )                    |(      )
                                          |STRAWSER CONSTRUCTION INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, MICROSURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4100.00000        4100.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   57895.00000       57895.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 301-07448               82.230  TON  |      31.00000        2549.13|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0010 303-07449             3187.950  TON  |      28.00000       89262.60|                             |
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0011 304-07490             1775.070  TON  |     110.00000      195257.70|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0012 306-08037             4776.390  SYS  |       0.51000        2435.96|                             |
  MILLING, ASPHALT, 3 IN                  |                             |                             |
0013 306-08042             6826.390  SYS  |       1.80000       12287.50|                             |
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0014 306-08043             1499.680  SYS  |       6.25000        9373.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0015 408-07478               29.640  TON  |    3168.00000       93899.52|                             |
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0016 411-09521           196257.600  SYS  |       3.22000      631949.47|                             |
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             |
  COURSE                                  |                             |                             |
0017 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0018 628-09402                8.000  MOS  |    1100.00000        8800.00|                             |
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : RS-35068-A                   COUNTIES : BOONE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-2688853          |(       )                    |(      )
                                          |STRAWSER CONSTRUCTION INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-09407                8.000  MOS  |     200.00000        1600.00|                             |
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0020 628-10246               16.000  MOS  |      40.00000         640.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0021 628-11068                2.000  EACH |      40.00000          80.00|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0022 801-03290                4.000  EACH |     110.00000         440.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0023 801-06207             6520.800  LFT  |       0.62000        4042.90|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0024 801-06640               53.000  EACH |      80.00000        4240.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06775                       LUMP |   34085.00000       34085.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0026 808-05866               15.500  SYS  |      34.00000         527.00|                             |
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0027 808-06716           176481.000  LFT  |       0.05000        8824.05|                             |
  LINE, REMOVE                            |                             |                             |
0028 808-09381                       LUMP |    1550.00000        1550.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0029 808-10033           130210.000  LFT  |       0.30000       39063.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0030 808-10034            30937.000  LFT  |       0.30000        9281.10|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0031 808-10036            14986.000  LFT  |       0.30000        4495.80|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0032 808-10037              350.000  LFT  |       1.50000         525.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0033 808-10051              114.000  LFT  |       7.00000         798.00|                             |
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0034 808-10053                2.000  EACH |     900.00000        1800.00|                             |
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (R X R)                |                             |                             |
0035 808-75996             1130.000  EACH |       3.30000        3729.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : RS-35068-A                   COUNTIES : BOONE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-2688853          |(       )                    |(      )
                                          |STRAWSER CONSTRUCTION INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0036 808-75998             1135.000  EACH |      14.00000       15890.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,239,427.73|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,239,427.73|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 310                     CONTRACT ID : RS-35069-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE          COMPLETION DATE : 06/15/13
     LOCATION     : ON SR 47 FROM 5.65 MILES SOUTH OF SR 32 TO SR 32                 PROJECT(S) :  1297185

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       641,775.98  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       660,796.66  102.9638%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 310                     CONTRACT ID : RS-35069-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      )
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT ULTRATHIN BONDED WEARING COURSE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    3623.05000        3623.05|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 110-01001                       LUMP |   32200.00000       32200.00|   41972.20000       41972.20|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 303-07449             1432.000  TON  |      12.00000       17184.00|      31.02000       44420.64|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0009 304-07490               90.000  TON  |     220.00000       19800.00|     140.21000       12618.90|
  HMA PATCHING, TYPE B                    |                             |                             |
0010 306-08043              645.000  SYS  |       8.00000        5160.00|      11.67000        7527.15|
  MILLING, TRANSITION                     |                             |                             |
0011 408-07478               14.000  TON  |    2200.00000       30800.00|    3550.00000       49700.00|
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0012 412-09355             3226.000  SYS  |       0.60000        1935.60|       0.79000        2548.54|
  FOG SEAL                                |                             |                             |
0013 414-11468            93607.000  SYS  |       4.00000      374428.00|       4.13000      386596.91|
  ULTRATHIN BONDED WEARING COURSE, 9.5 mm |                             |                             |
0014 608-04395               10.000  TON  |     200.00000        2000.00|     146.04000        1460.40|
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             |
0015 615-06510                1.000  EACH |    2700.00000        2700.00|    1900.00000        1900.00|
  MONUMENT, C                             |                             |                             |
0016 615-06515                1.000  EACH |    1200.00000        1200.00|     750.00000         750.00|
  MONUMENT, D                             |                             |                             |
0017 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0018 628-09401                7.000  MOS  |    2450.00000       17150.00|    2325.25000       16276.75|
  FIELD OFFICE, A                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 310                     CONTRACT ID : RS-35069-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      )
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-09407                7.000  MOS  |     360.00000        2520.00|     185.00000        1295.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0020 628-11006               14.000  MOS  |     100.00000        1400.00|     100.00000        1400.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0021 628-11068                2.000  EACH |      80.00000         160.00|     100.00000         200.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0022 801-03290                4.000  EACH |      95.00000         380.00|      95.00000         380.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0023 801-06207             4238.000  LFT  |       1.40000        5933.20|       1.28000        5424.64|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0024 801-06640               24.000  EACH |      90.00000        2160.00|      90.00000        2160.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06775                       LUMP |   55170.00000       55170.00|   16194.12000       16194.12|
  MAINTAINING TRAFFIC                     |                             |                             |
0026 808-06716           105878.000  LFT  |       0.14000       14822.92|       0.14000       14822.92|
  LINE, REMOVE                            |                             |                             |
0027 808-06723                1.000  EACH |      95.00000          95.00|      95.00000          95.00|
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0028 808-09381                       LUMP |    1750.00000        1750.00|    1725.00000        1725.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0029 808-10033            58957.000  LFT  |       0.32000       18866.24|       0.32000       18866.24|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0030 808-10034            45159.000  LFT  |       0.32000       14450.88|       0.32000       14450.88|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0031 808-10036             2632.000  LFT  |       0.32000         842.24|       0.32000         842.24|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0032 808-75996              696.000  EACH |       4.40000        3062.40|       4.33000        3013.68|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0033 808-75998              731.000  EACH |      14.50000       10599.50|      14.40000       10526.40|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       641,775.98|           $       660,796.66|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       641,775.98|           $       660,796.66|           $
====================================================================================================================================
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     CALL ORDER   : 320                     CONTRACT ID : RS-35079-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 05/31/13
     LOCATION     : ON US 136 FROM SR 39 TO 0.13 MILE WEST OF SR 267                 PROJECT(S) :  1297187

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   36-2749211     A C PAVEMENT STRIPING CO                                                   $       747,791.20  100.0000%
   2   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       767,098.26  102.5819%
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       803,800.00  107.4899%
   4   26-2688853     STRAWSER CONSTRUCTION INC                                                  $       866,209.63  115.8358%
       43-1077294      BYRNE & JONES ENTERPRISES                                                           IRREGULAR
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     CALL ORDER   : 320                     CONTRACT ID : RS-35079-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 36-2749211          |(   2  ) 26-2885272          |(   3  ) 35-1004746
                                          |A C PAVEMENT STRIPING CO     |PAVEMENT MAINTENANCE SYSTEMS |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, MICROSURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2100.00000        2100.00|    2190.00000        2190.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   25000.00000       25000.00|   34870.00000       34870.00|   33993.00000       33993.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 303-01180                5.200  TON  |     115.00000         598.00|      77.00000         400.40|      50.00000         260.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0010 304-07490              200.000  TON  |     230.00000       46000.00|     289.00000       57800.00|     175.00000       35000.00
  HMA PATCHING, TYPE B                    |                             |                             |
0011 306-08043             4579.000  SYS  |       3.15000       14423.85|       1.63000        7463.77|       3.30000       15110.70
  MILLING, TRANSITION                     |                             |                             |
0012 408-07478               20.000  TON  |    3550.00000       71000.00|    3500.00000       70000.00|    4000.00000       80000.00
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0013 411-09521           146912.000  SYS  |       3.11000      456896.32|       3.19000      468649.28|       3.15000      462772.80
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             |
  COURSE                                  |                             |                             |
0014 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0015 628-09402                6.000  MOS  |    1650.00000        9900.00|    1694.00000       10164.00|    1000.00000        6000.00
  FIELD OFFICE, B                         |                             |                             |
0016 628-09407                6.000  MOS  |     100.00000         600.00|     200.00000        1200.00|      50.00000         300.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL ,1 EACH                      |                             |                             |
0017 628-10246               12.000  MOS  |      85.00000        1020.00|      48.00000         576.00|      50.00000         600.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 320                     CONTRACT ID : RS-35079-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 36-2749211          |(   2   ) 26-2885272         |(   3  ) 35-1004746
                                          |A C PAVEMENT STRIPING CO     |PAVEMENT MAINTENANCE SYSTEMS |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 628-11068                2.000  EACH |     100.00000         200.00|      95.00000         190.00|      50.00000         100.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0019 801-03290                6.000  EACH |      84.00000         504.00|      85.00000         510.00|     115.00000         690.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0020 801-06207             4340.000  LFT  |       0.90000        3906.00|       0.70000        3038.00|       1.20000        5208.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0021 801-06640               60.000  EACH |      73.50000        4410.00|      75.00000        4500.00|     100.00000        6000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0022 801-06775                       LUMP |   32000.00000       32000.00|   23470.00000       23470.00|   35081.54000       35081.54
  MAINTAINING TRAFFIC                     |                             |                             |
0023 808-06368               97.000  LFT  |       0.01000           0.97|       0.10000           9.70|       3.00000         291.00
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0024 808-06703            89359.000  LFT  |       0.26000       23233.34|       0.26000       23233.34|       0.40000       35743.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0025 808-06716           156232.000  LFT  |       0.09000       14060.88|       0.11000       17185.52|       0.18000       28121.76
  LINE, REMOVE                            |                             |                             |
0026 808-09381                       LUMP |    1050.00000        1050.00|    1000.00000        1000.00|    1500.00000        1500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0027 808-10033              540.000  LFT  |       3.68000        1987.20|       4.25000        2295.00|       4.70000        2538.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0028 808-10034              270.000  LFT  |       3.68000         993.60|       4.25000        1147.50|       4.70000        1269.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0029 808-10036               68.000  LFT  |       3.68000         250.24|       3.50000         238.00|       4.70000         319.60
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0030 808-75240             6600.000  LFT  |       0.26000        1716.00|       0.25000        1650.00|       0.40000        2640.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0031 808-75245            59395.000  LFT  |       0.26000       15442.70|       0.25000       14848.75|       0.40000       23758.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0032 808-75297               97.000  LFT  |       6.30000         611.10|       6.00000         582.00|       8.00000         776.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0033 808-75996             1136.000  EACH |       3.50000        3976.00|       3.55000        4032.80|       4.00000        4544.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0034 808-75998             1136.000  EACH |      14.00000       15904.00|      13.95000       15847.20|      16.00000       18176.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       747,791.20|           $       767,098.26|           $       803,800.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       747,791.20|           $       767,098.26|           $       803,800.00
====================================================================================================================================
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     CALL ORDER   : 320                     CONTRACT ID : RS-35079-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-2688853          |(       )                    |(      )
                                          |STRAWSER CONSTRUCTION INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, MICROSURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2800.00000        2800.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   31688.51000       31688.51|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 303-01180                5.200  TON  |     112.00000         582.40|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0010 304-07490              200.000  TON  |     245.00000       49000.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0011 306-08043             4579.000  SYS  |       3.50000       16026.50|                             |
  MILLING, TRANSITION                     |                             |                             |
0012 408-07478               20.000  TON  |    3171.00000       63420.00|                             |
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0013 411-09521           146912.000  SYS  |       3.65000      536228.80|                             |
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             |
  COURSE                                  |                             |                             |
0014 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0015 628-09402                6.000  MOS  |    1100.00000        6600.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0016 628-09407                6.000  MOS  |     100.00000         600.00|                             |
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL ,1 EACH                      |                             |                             |
0017 628-10246               12.000  MOS  |      40.00000         480.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
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     CALL ORDER   : 320                     CONTRACT ID : RS-35079-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 26-2688853          |(       )                    |(      )
                                          |STRAWSER CONSTRUCTION INC    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 628-11068                2.000  EACH |      40.00000          80.00|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0019 801-03290                6.000  EACH |     124.00000         744.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0020 801-06207             4340.000  LFT  |       0.65000        2821.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0021 801-06640               60.000  EACH |      79.00000        4740.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0022 801-06775                       LUMP |   45734.00000       45734.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0023 808-06368               97.000  LFT  |       2.55000         247.35|                             |
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0024 808-06703            89359.000  LFT  |       0.35000       31275.65|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0025 808-06716           156232.000  LFT  |       0.16000       24997.12|                             |
  LINE, REMOVE                            |                             |                             |
0026 808-09381                       LUMP |    1050.00000        1050.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0027 808-10033              540.000  LFT  |       4.10000        2214.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0028 808-10034              270.000  LFT  |       4.10000        1107.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0029 808-10036               68.000  LFT  |       4.10000         278.80|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0030 808-75240             6600.000  LFT  |       0.35000        2310.00|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0031 808-75245            59395.000  LFT  |       0.35000       20788.25|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0032 808-75297               97.000  LFT  |       5.25000         509.25|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0033 808-75996             1136.000  EACH |       3.50000        3976.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0034 808-75998             1136.000  EACH |      14.00000       15904.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       866,209.63|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       866,209.63|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 07/26/13
     LOCATION     : ON GREENVILLE BORDEN ROAD OVER JERSEY PARK CREEK                 PROJECT(S) :  7122002

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       538,260.59  100.0000%
   2   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       570,724.83  106.0313%
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       571,000.00  106.0824%
   4   35-2005079     FULKERSON CONTRACTING INC                                                  $       590,273.40  109.6631%
   5   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $       628,686.05  116.7996%
   6   35-2040801     GOHMANN CONSTRUCTION INC                                                   $       634,000.00  117.7868%
   7   61-1358884     HALL CONTRACTING OF KENTUCKY INC                                           $       653,219.85  121.3575%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       663,801.13  123.3234%
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     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 31-1323837          |(   3  ) 35-1004746
                                          |DAVE OMARA CONTRACTOR INC    |SUNESIS CONSTRUCTION COMPANY |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   11700.00000       11700.00|    9300.00000        9300.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   26000.00000       26000.00|   28536.24000       28536.24|   23154.60000       23154.60
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    8000.00000        8000.00|    8560.87000        8560.87|   11000.00000       11000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-51330                       LUMP |   14500.00000       14500.00|   25100.78000       25100.78|    6500.00000        6500.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0010 203-02000             1770.000  CYS  |      15.00000       26550.00|      20.98000       37134.60|       9.00000       15930.00
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02020              167.000  CYS  |      15.00000        2505.00|      56.93000        9507.31|       9.00000        1503.00
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0012 205-06932              214.000  LFT  |      11.00000        2354.00|       2.50000         535.00|       3.00000         642.00
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             |
0013 205-06932              283.000  LFT  |      11.00000        3113.00|       2.50000         707.50|       3.00000         849.00
  TEMPORARY CHECK DAM, STRAW BALES ,ROCK  |                             |                             |
  BAGS                                    |                             |                             |
0014 205-06933                3.000  EACH |     110.00000         330.00|      65.00000         195.00|      75.00000         225.00
  TEMPORARY INLET PROTECTION , DITCH      |                             |                             |
  (CULVERT)                               |                             |                             |
0015 205-06937              478.000  LFT  |       1.75000         836.50|       1.00000         478.00|       1.50000         717.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51215              440.100  CYS  |      40.00000       17604.00|      60.65000       26692.07|      75.00000       33007.50
  EXCAVATION, X                           |                             |                             |
0017 207-08266             1812.000  SYS  |       4.00000        7248.00|       4.44000        8045.28|       9.00000       16308.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0018 211-09265               17.000  CYS  |      25.00000         425.00|      27.26000         463.42|      25.00000         425.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 31-1323837         |(   3  ) 35-1004746
                                          |DAVE OMARA CONTRACTOR INC    |SUNESIS CONSTRUCTION COMPANY |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09267              409.000  CYS  |      85.00000       34765.00|      74.29000       30384.61|      85.00000       34765.00
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             |
0020 301-07448              791.000  TON  |      20.00000       15820.00|      21.45000       16966.95|      25.00000       19775.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 402-07433              126.600  TON  |      85.00000       10761.00|      91.92000       11637.07|      80.00000       10128.00
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07435                6.800  TON  |      85.00000         578.00|     182.81000        1243.11|      80.00000         544.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0023 402-07441              211.000  TON  |      85.00000       17935.00|      76.18000       16073.98|      80.00000       16880.00
  HMA BASE, TYPE B                        |                             |                             |
0024 406-05520                0.400  TON  |     500.00000         200.00|     650.00000         260.00|     550.00000         220.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 601-01522                4.000  EACH |    2050.00000        8200.00|    2050.00000        8200.00|    2300.00000        9200.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0026 601-01839                1.000  EACH |    2090.00000        2090.00|    2090.00000        2090.00|    2500.00000        2500.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0027 601-03464                1.000  EACH |      45.00000          45.00|      45.00000          45.00|      50.00000          50.00
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION                                 |                             |                             |
0028 601-06037                2.000  EACH |     980.00000        1960.00|     980.00000        1960.00|     950.00000        1900.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0029 601-99105              356.250  LFT  |      27.43000        9771.94|      18.00000        6412.50|      20.00000        7125.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0030 602-06729                6.000  EACH |      16.00000          96.00|      15.00000          90.00|      18.00000         108.00
  BARRIER DELINEATOR                      |                             |                             |
0031 603-02736              128.000  LFT  |      19.00000        2432.00|      19.00000        2432.00|       5.00000         640.00
  FENCE, WOOD, RESET , SPLIT RAIL         |                             |                             |
0032 605-05523              136.000  LFT  |      15.00000        2040.00|      40.00000        5440.00|      10.00000        1360.00
  CURB, HMA                               |                             |                             |
0033 609-06257              150.400  SYS  |      70.00000       10528.00|      84.66000       12732.86|      65.00000        9776.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0034 610-07487               25.700  TON  |      85.00000        2184.50|     175.00000        4497.50|      80.00000        2056.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0035 611-06498                2.000  EACH |     225.00000         450.00|     225.00000         450.00|     285.00000         570.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0036 616-02320              485.000  SYS  |       3.00000        1455.00|       0.76000         368.60|       5.00000        2425.00
  GEOTEXTILES                             |                             |                             |
0037 616-06405             1201.000  TON  |      18.00000       21618.00|      19.64000       23587.64|      25.00000       30025.00
  RIPRAP, REVETMENT                       |                             |                             |
0038 621-06560             1300.000  SYS  |       1.00000        1300.00|       0.90000        1170.00|       1.50000        1950.00
  MULCHED SEEDING, U                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 31-1323837         |(   3  ) 35-1004746
                                          |DAVE OMARA CONTRACTOR INC    |SUNESIS CONSTRUCTION COMPANY |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 621-06575              354.000  SYS  |       4.00000        1416.00|       2.90000        1026.60|       3.50000        1239.00
  SODDING, NURSERY                        |                             |                             |
0040 628-09401                8.000  MOS  |    1200.00000        9600.00|    2548.59000       20388.72|    1000.00000        8000.00
  FIELD OFFICE, A                         |                             |                             |
0041 702-51005              132.800  CYS  |     350.00000       46480.00|     271.02000       35991.46|     540.00000       71712.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0042 702-51015               97.200  CYS  |     350.00000       34020.00|     180.36000       17530.99|     310.00000       30132.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0043 702-76240               11.000  CYS  |     350.00000        3850.00|     193.81000        2131.91|     400.00000        4400.00
  CONCRETE , A                            |                             |                             |
0044 703-06028            26136.000  LBS  |       0.90000       23522.40|       0.94000       24567.84|       1.05000       27442.80
  REINFORCING BARS                        |                             |                             |
0045 703-06029            11301.000  LBS  |       0.95000       10735.95|       1.06000       11979.06|       1.10000       12431.10
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51002               36.100  CYS  |     600.00000       21660.00|     484.89000       17504.53|     510.00000       18411.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0047 706-09960               90.000  LFT  |      33.75000        3037.50|      53.25000        4792.50|      42.00000        3780.00
  RAILING, CONCRETE, FC                   |                             |                             |
0048 706-11620                4.000  EACH |    1295.00000        5180.00|    2115.09000        8460.36|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0049 707-11443              450.000  LFT  |     178.00000       80100.00|     209.80000       94410.00|     200.00000       90000.00
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  17 IN. X 36 IN.                         |                             |                             |
0050 709-51821                       LUMP |    4251.00000        4251.00|    3120.00000        3120.00|    3500.00000        3500.00
  SURFACE SEAL                            |                             |                             |
0051 715-05169              104.000  LFT  |      35.00000        3640.00|      23.40000        2433.60|      25.00000        2600.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0052 715-46005                6.000  EACH |     375.00000        2250.00|     505.10000        3030.60|     350.00000        2100.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0055 801-03290                6.000  EACH |     225.00000        1350.00|     100.00000         600.00|     110.00000         660.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0056 801-04308                5.000  EACH |     186.00000         930.00|     135.00000         675.00|     150.00000         750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0057 801-06625               14.000  EACH |      97.00000        1358.00|      77.62000        1086.68|      75.00000        1050.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0058 801-06640                8.000  EACH |     138.00000        1104.00|      85.00000         680.00|      95.00000         760.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06775                       LUMP |    2000.00000        2000.00|     833.41000         833.41|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0060 801-07118               48.000  LFT  |      10.00000         480.00|       8.00000         384.00|       9.00000         432.00
  BARRICADE, III-A                        |                             |                             |
0061 802-07059                3.000  EACH |      40.00000         120.00|      40.00000         120.00|      65.00000         195.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 31-1323837         |(   3  ) 35-1004746
                                          |DAVE OMARA CONTRACTOR INC    |SUNESIS CONSTRUCTION COMPANY |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 808-06703             1590.000  LFT  |       0.81000        1287.90|       1.75000        2782.50|       0.90000        1431.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0063 808-75245             1590.000  LFT  |       0.81000        1287.90|       1.75000        2782.50|       0.90000        1431.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0064 724-51925               66.000  LFT  |     200.00000       13200.00|     183.48000       12109.68|     130.00000        8580.00
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       538,260.59|           $       570,724.83|           $       571,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       538,260.59|           $       570,724.83|           $       571,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2005079          |(   5   ) 35-1487672         |(   6  ) 35-2040801
                                          |FULKERSON CONTRACTING INC    |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|    8000.00000        8000.00|   10083.97000       10083.97
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   15000.00000       15000.00|   25000.00000       25000.00|   31500.00000       31500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   12500.00000       12500.00|    7500.00000        7500.00|    9500.00000        9500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-51330                       LUMP |   12500.00000       12500.00|   11000.00000       11000.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0010 203-02000             1770.000  CYS  |       8.00000       14160.00|      16.00000       28320.00|      20.00000       35400.00
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02020              167.000  CYS  |      18.00000        3006.00|      45.00000        7515.00|      42.00000        7014.00
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0012 205-06932              214.000  LFT  |      11.00000        2354.00|       2.50000         535.00|      11.00000        2354.00
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             |
0013 205-06932              283.000  LFT  |      11.00000        3113.00|       2.50000         707.50|      11.00000        3113.00
  TEMPORARY CHECK DAM, STRAW BALES ,ROCK  |                             |                             |
  BAGS                                    |                             |                             |
0014 205-06933                3.000  EACH |     110.00000         330.00|      65.00000         195.00|     110.00000         330.00
  TEMPORARY INLET PROTECTION , DITCH      |                             |                             |
  (CULVERT)                               |                             |                             |
0015 205-06937              478.000  LFT  |       1.75000         836.50|       1.00000         478.00|       1.75000         836.50
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51215              440.100  CYS  |      75.00000       33007.50|     100.00000       44010.00|     110.00000       48411.00
  EXCAVATION, X                           |                             |                             |
0017 207-08266             1812.000  SYS  |       7.00000       12684.00|      10.25000       18573.00|       3.70000        6704.40
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0018 211-09265               17.000  CYS  |      28.00000         476.00|      30.00000         510.00|      65.00000        1105.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0019 211-09267              409.000  CYS  |      26.00000       10634.00|      46.00000       18814.00|      95.00000       38855.00
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             |
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     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2005079          |(   5   ) 35-1487672         |(   6  ) 35-2040801
                                          |FULKERSON CONTRACTING INC    |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 301-07448              791.000  TON  |      21.00000       16611.00|      19.00000       15029.00|      20.00000       15820.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 402-07433              126.600  TON  |      75.00000        9495.00|      85.00000       10761.00|      73.00000        9241.80
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07435                6.800  TON  |     475.00000        3230.00|     160.00000        1088.00|     430.00000        2924.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0023 402-07441              211.000  TON  |      64.00000       13504.00|      70.00000       14770.00|      60.50000       12765.50
  HMA BASE, TYPE B                        |                             |                             |
0024 406-05520                0.400  TON  |     700.00000         280.00|    1800.00000         720.00|     735.00000         294.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 601-01522                4.000  EACH |    2190.00000        8760.00|    1995.00000        7980.00|    1995.00000        7980.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0026 601-01839                1.000  EACH |    1995.00000        1995.00|    2255.00000        2255.00|    2255.00000        2255.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0027 601-03464                1.000  EACH |     120.00000         120.00|      42.00000          42.00|      42.00000          42.00
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION                                 |                             |                             |
0028 601-06037                2.000  EACH |     890.00000        1780.00|     855.00000        1710.00|     855.00000        1710.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0029 601-99105              356.250  LFT  |      22.52000        8022.75|      18.60000        6626.25|      18.60000        6626.25
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0030 602-06729                6.000  EACH |      20.00000         120.00|      15.00000          90.00|      13.00000          78.00
  BARRIER DELINEATOR                      |                             |                             |
0031 603-02736              128.000  LFT  |      16.00000        2048.00|      30.00000        3840.00|      20.00000        2560.00
  FENCE, WOOD, RESET , SPLIT RAIL         |                             |                             |
0032 605-05523              136.000  LFT  |      33.00000        4488.00|      13.00000        1768.00|      31.00000        4216.00
  CURB, HMA                               |                             |                             |
0033 609-06257              150.400  SYS  |     110.00000       16544.00|      90.00000       13536.00|      85.00000       12784.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0034 610-07487               25.700  TON  |     150.00000        3855.00|     130.00000        3341.00|     150.00000        3855.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0035 611-06498                2.000  EACH |     285.00000         570.00|     255.00000         510.00|     255.00000         510.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0036 616-02320              485.000  SYS  |       4.00000        1940.00|       3.00000        1455.00|       4.50000        2182.50
  GEOTEXTILES                             |                             |                             |
0037 616-06405             1201.000  TON  |      26.00000       31226.00|      22.00000       26422.00|      41.00000       49241.00
  RIPRAP, REVETMENT                       |                             |                             |
0038 621-06560             1300.000  SYS  |       1.00000        1300.00|       0.90000        1170.00|       1.00000        1300.00
  MULCHED SEEDING, U                      |                             |                             |
0039 621-06575              354.000  SYS  |       4.00000        1416.00|       2.90000        1026.60|       4.00000        1416.00
  SODDING, NURSERY                        |                             |                             |
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     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2005079          |(   5   ) 35-1487672         |(   6  ) 35-2040801
                                          |FULKERSON CONTRACTING INC    |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 628-09401                8.000  MOS  |    1600.00000       12800.00|    2200.00000       17600.00|    1800.00000       14400.00
  FIELD OFFICE, A                         |                             |                             |
0041 702-51005              132.800  CYS  |     500.00000       66400.00|     620.00000       82336.00|     400.00000       53120.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0042 702-51015               97.200  CYS  |     475.00000       46170.00|     350.00000       34020.00|     288.00000       27993.60
  CONCRETE, B, FOOTINGS                   |                             |                             |
0043 702-76240               11.000  CYS  |     500.00000        5500.00|     425.00000        4675.00|     175.00000        1925.00
  CONCRETE , A                            |                             |                             |
0044 703-06028            26136.000  LBS  |       1.00000       26136.00|       0.90000       23522.40|       0.84000       21954.24
  REINFORCING BARS                        |                             |                             |
0045 703-06029            11301.000  LBS  |       1.20000       13561.20|       1.00000       11301.00|       0.94000       10622.94
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51002               36.100  CYS  |     650.00000       23465.00|     840.00000       30324.00|     710.00000       25631.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0047 706-09960               90.000  LFT  |      40.00000        3600.00|      33.75000        3037.50|      33.75000        3037.50
  RAILING, CONCRETE, FC                   |                             |                             |
0048 706-11620                4.000  EACH |    1000.00000        4000.00|    1295.00000        5180.00|    1295.00000        5180.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0049 707-11443              450.000  LFT  |     200.00000       90000.00|     215.00000       96750.00|     208.50000       93825.00
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  17 IN. X 36 IN.                         |                             |                             |
0050 709-51821                       LUMP |    4251.25000        4251.25|    4000.00000        4000.00|    3120.00000        3120.00
  SURFACE SEAL                            |                             |                             |
0051 715-05169              104.000  LFT  |      55.00000        5720.00|      30.00000        3120.00|      25.00000        2600.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0052 715-46005                6.000  EACH |     325.00000        1950.00|     500.00000        3000.00|     310.00000        1860.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0055 801-03290                6.000  EACH |     275.00000        1650.00|     225.00000        1350.00|     225.00000        1350.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0056 801-04308                5.000  EACH |     295.00000        1475.00|     186.00000         930.00|     186.00000         930.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0057 801-06625               14.000  EACH |     125.00000        1750.00|      97.00000        1358.00|      97.00000        1358.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0058 801-06640                8.000  EACH |     125.00000        1000.00|     138.00000        1104.00|     138.00000        1104.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06775                       LUMP |    7500.00000        7500.00|    4000.00000        4000.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0060 801-07118               48.000  LFT  |      20.85000        1000.80|      10.00000         480.00|      10.00000         480.00
  BARRICADE, III-A                        |                             |                             |
0061 802-07059                3.000  EACH |     145.00000         435.00|      60.00000         180.00|      60.00000         180.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0062 808-06703             1590.000  LFT  |       0.88000        1399.20|       0.81000        1287.90|       0.81000        1287.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2005079          |(   5   ) 35-1487672         |(   6  ) 35-2040801
                                          |FULKERSON CONTRACTING INC    |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 808-75245             1590.000  LFT  |       0.88000        1399.20|       0.81000        1287.90|       0.81000        1287.90
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0064 724-51925               66.000  LFT  |     200.00000       13200.00|     190.00000       12540.00|     140.00000        9240.00
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       590,273.40|           $       628,686.05|           $       634,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       590,273.40|           $       628,686.05|           $       634,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 61-1358884          |(   8   ) 35-1618530         |(      )
                                          |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   11500.00000       11500.00|    8000.00000        8000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   32000.00000       32000.00|   33302.55000       33302.55|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    7500.00000        7500.00|    9990.76000        9990.76|
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-51330                       LUMP |   25000.00000       25000.00|    6800.00000        6800.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0010 203-02000             1770.000  CYS  |      12.00000       21240.00|      12.00000       21240.00|
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02020              167.000  CYS  |      25.00000        4175.00|      20.00000        3340.00|
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0012 205-06932              214.000  LFT  |      11.00000        2354.00|       2.50000         535.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             |
0013 205-06932              283.000  LFT  |      11.00000        3113.00|       2.50000         707.50|
  TEMPORARY CHECK DAM, STRAW BALES ,ROCK  |                             |                             |
  BAGS                                    |                             |                             |
0014 205-06933                3.000  EACH |     110.00000         330.00|      65.00000         195.00|
  TEMPORARY INLET PROTECTION , DITCH      |                             |                             |
  (CULVERT)                               |                             |                             |
0015 205-06937              478.000  LFT  |       1.75000         836.50|       1.00000         478.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51215              440.100  CYS  |     110.00000       48411.00|      80.00000       35208.00|
  EXCAVATION, X                           |                             |                             |
0017 207-08266             1812.000  SYS  |       3.50000        6342.00|       8.00000       14496.00|
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0018 211-09265               17.000  CYS  |      40.00000         680.00|      65.00000        1105.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0019 211-09267              409.000  CYS  |      85.00000       34765.00|     100.00000       40900.00|
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 61-1358884          |(   8   ) 35-1618530         |(      )
                                          |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 301-07448              791.000  TON  |      18.00000       14238.00|      25.00000       19775.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 402-07433              126.600  TON  |     125.00000       15825.00|      75.00000        9495.00|
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07435                6.800  TON  |     225.00000        1530.00|     475.00000        3230.00|
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0023 402-07441              211.000  TON  |      80.00000       16880.00|      64.00000       13504.00|
  HMA BASE, TYPE B                        |                             |                             |
0024 406-05520                0.400  TON  |    2500.00000        1000.00|     700.00000         280.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 601-01522                4.000  EACH |    1995.00000        7980.00|    1995.00000        7980.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0026 601-01839                1.000  EACH |    2255.00000        2255.00|    2255.00000        2255.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0027 601-03464                1.000  EACH |      42.00000          42.00|      42.00000          42.00|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION                                 |                             |                             |
0028 601-06037                2.000  EACH |     855.00000        1710.00|     855.00000        1710.00|
  GUARDRAIL END TREATMENT, I              |                             |                             |
0029 601-99105              356.250  LFT  |      18.60000        6626.25|      18.60000        6626.25|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0030 602-06729                6.000  EACH |      16.00000          96.00|      16.00000          96.00|
  BARRIER DELINEATOR                      |                             |                             |
0031 603-02736              128.000  LFT  |      30.00000        3840.00|      30.00000        3840.00|
  FENCE, WOOD, RESET , SPLIT RAIL         |                             |                             |
0032 605-05523              136.000  LFT  |      18.00000        2448.00|      33.00000        4488.00|
  CURB, HMA                               |                             |                             |
0033 609-06257              150.400  SYS  |      85.00000       12784.00|      90.00000       13536.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0034 610-07487               25.700  TON  |     250.00000        6425.00|     150.00000        3855.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0035 611-06498                2.000  EACH |     255.00000         510.00|     255.00000         510.00|
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0036 616-02320              485.000  SYS  |       3.00000        1455.00|       4.00000        1940.00|
  GEOTEXTILES                             |                             |                             |
0037 616-06405             1201.000  TON  |      27.00000       32427.00|      29.00000       34829.00|
  RIPRAP, REVETMENT                       |                             |                             |
0038 621-06560             1300.000  SYS  |       1.00000        1300.00|       0.90000        1170.00|
  MULCHED SEEDING, U                      |                             |                             |
0039 621-06575              354.000  SYS  |       4.00000        1416.00|       2.90000        1026.60|
  SODDING, NURSERY                        |                             |                             |
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     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 61-1358884          |(   8   ) 35-1618530         |(      )
                                          |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 628-09401                8.000  MOS  |    1200.00000        9600.00|    3500.00000       28000.00|
  FIELD OFFICE, A                         |                             |                             |
0041 702-51005              132.800  CYS  |     575.00000       76360.00|     560.00000       74368.00|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0042 702-51015               97.200  CYS  |     325.00000       31590.00|     250.00000       24300.00|
  CONCRETE, B, FOOTINGS                   |                             |                             |
0043 702-76240               11.000  CYS  |     300.00000        3300.00|     930.00000       10230.00|
  CONCRETE , A                            |                             |                             |
0044 703-06028            26136.000  LBS  |       1.00000       26136.00|       1.01000       26397.36|
  REINFORCING BARS                        |                             |                             |
0045 703-06029            11301.000  LBS  |       1.10000       12431.10|       1.11000       12544.11|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51002               36.100  CYS  |     800.00000       28880.00|     800.00000       28880.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0047 706-09960               90.000  LFT  |      45.00000        4050.00|      35.00000        3150.00|
  RAILING, CONCRETE, FC                   |                             |                             |
0048 706-11620                4.000  EACH |    1295.00000        5180.00|    1300.00000        5200.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0049 707-11443              450.000  LFT  |     210.00000       94500.00|     250.00000      112500.00|
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  17 IN. X 36 IN.                         |                             |                             |
0050 709-51821                       LUMP |    5000.00000        5000.00|    2920.00000        2920.00|
  SURFACE SEAL                            |                             |                             |
0051 715-05169              104.000  LFT  |      40.00000        4160.00|      28.00000        2912.00|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0052 715-46005                6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0055 801-03290                6.000  EACH |     100.00000         600.00|     100.00000         600.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0056 801-04308                5.000  EACH |     135.00000         675.00|     135.00000         675.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0057 801-06625               14.000  EACH |      65.00000         910.00|      65.00000         910.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0058 801-06640                8.000  EACH |      85.00000         680.00|      85.00000         680.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06775                       LUMP |    2000.00000        2000.00|    4000.00000        4000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0060 801-07118               48.000  LFT  |       8.00000         384.00|       8.00000         384.00|
  BARRICADE, III-A                        |                             |                             |
0061 802-07059                3.000  EACH |      60.00000         180.00|      60.00000         180.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0062 808-06703             1590.000  LFT  |       1.75000        2782.50|       1.00000        1590.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
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     CALL ORDER   : 350                     CONTRACT ID : B -29649-A                   COUNTIES : FLOYD
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 61-1358884          |(   8   ) 35-1618530         |(      )
                                          |HALL CONTRACTING OF KENTUCKY |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 808-75245             1590.000  LFT  |       1.75000        2782.50|       1.00000        1590.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0064 724-51925               66.000  LFT  |     150.00000        9900.00|     200.00000       13200.00|
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       653,219.85|           $       663,801.13|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       653,219.85|           $       663,801.13|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 09/20/13
     LOCATION     : ON US 6 OVER CSX RAIL ROAD AND TRACY ROAD, 1.96 MILES            PROJECT(S) :  2126030
                    EAST OF US 35

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $     2,640,835.84  100.0000%
   2   32-0154474     JCI BRIDGE GROUP INC                                                       $     2,689,374.52  101.8380%
   3   26-1710683     ELLAS CONSTRUCTION CO LLC                                                  $     2,719,797.64  102.9900%
   4   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $     2,720,163.47  103.0039%
   5   35-1035114     SUPERIOR CONSTRUCTION CO INC                                               $     2,778,222.84  105.2024%
   6   38-2675420     ANLAAN CORPORATION                                                         $     2,900,573.05  109.8354%
   7   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     2,996,000.00  113.4489%
   8   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $     3,109,725.73  117.7554%
   9   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,146,073.19  119.1317%
  10   35-1817530     PIONEER ASSOCIATES INC                                                     $     3,339,034.18  126.4385%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 26-3919039          |(   2  ) 32-0154474          |(   3  ) 26-1710683
                                          |TONN AND BLANK CONSTRUCTION  |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14621.00000       14621.00|   23000.00000       23000.00|   18750.88000       18750.88
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  124683.85000      124683.85|  134000.00000      134000.00|  133000.00000      133000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                3.000  EACH |     107.27000         321.81|     300.00000         900.00|     290.65000         871.95
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                5.000  EACH |     214.54000        1072.70|     400.00000        2000.00|     511.98000        2559.90
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-52370                       LUMP |   17699.19000       17699.19|   30000.00000       30000.00|   13000.00000       13000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240             5200.000  SYS  |       5.90000       30680.00|       0.01000          52.00|       1.04000        5408.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51330                       LUMP |  178407.27000      178407.27|  177000.00000      177000.00|  290000.00000      290000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0014 203-02000             4200.000  CYS  |      10.19000       42798.00|       9.00000       37800.00|       4.67000       19614.00
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070            46580.000  CYS  |       9.49000      442044.20|      11.15000      519367.00|       8.46000      394066.80
  BORROW                                  |                             |                             |
0016 205-06934                7.500  TON  |     399.04000        2992.80|     372.00000        2790.00|     443.00000        3322.50
  TEMPORARY MULCH                         |                             |                             |
0017 205-06937             3950.000  LFT  |       3.49000       13785.50|       1.62000        6399.00|       1.15000        4542.50
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              105.000  TON  |       1.00000         105.00|      24.00000        2520.00|      32.67000        3430.35
  NO 2 STONE                              |                             |                             |
0019 206-51230             4949.000  CYS  |       5.36000       26526.64|       3.75000       18558.75|       5.50000       27219.50
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-3919039          |(   2   ) 32-0154474         |(   3  ) 26-1710683
                                          |TONN AND BLANK CONSTRUCTION  |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 206-51817             3960.000  SFT  |      17.71000       70131.60|      13.00000       51480.00|      13.61000       53895.60
  SHEET PILING, STEEL S=9.0               |                             |                             |
0021 207-08262             7500.000  SYS  |       5.31000       39825.00|       0.01000          75.00|       7.30000       54750.00
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0022 207-08266             1100.000  SYS  |       6.49000        7139.00|       0.01000          11.00|       7.26000        7986.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 207-08267              430.000  SYS  |       6.70000        2881.00|      10.00000        4300.00|      11.65000        5009.50
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 211-02050             2921.000  CYS  |      11.91000       34789.11|      25.00000       73025.00|       9.33000       27252.93
  B BORROW                                |                             |                             |
0025 211-09264              596.000  CYS  |      11.91000        7098.36|       0.01000           5.96|      10.02000        5971.92
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 211-09266             2939.000  CYS  |      16.09000       47288.51|      28.00000       82292.00|      15.50000       45554.50
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0027 301-07448             2223.000  TON  |      18.77000       41725.71|      25.00000       55575.00|      20.82000       46282.86
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 302-07455               63.000  CYS  |      32.18000        2027.34|      52.00000        3276.00|      83.83000        5281.29
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180             2466.000  TON  |      20.92000       51588.72|      12.00000       29592.00|      10.88000       26830.08
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 303-08210              428.000  TON  |      18.77000        8033.56|      20.00000        8560.00|      27.61000       11817.08
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0031 306-08034              410.000  SYS  |       6.27000        2570.70|       7.00000        2870.00|      13.76000        5641.60
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08043              410.000  SYS  |       6.27000        2570.70|       7.00000        2870.00|      13.76000        5641.60
  MILLING, TRANSITION                     |                             |                             |
0033 401-07424             1500.000  TON  |      55.78000       83670.00|      52.00000       78000.00|      52.00000       78000.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0034 402-07432              360.000  TON  |      72.94000       26258.40|      68.00000       24480.00|      68.00000       24480.00
  HMA SURFACE, TYPE A                     |                             |                             |
0035 402-07434              435.000  TON  |      79.38000       34530.30|      74.00000       32190.00|      74.00000       32190.00
  HMA SURFACE, TYPE C                     |                             |                             |
0036 402-07435              595.000  TON  |      59.00000       35105.00|      55.00000       32725.00|      55.00000       32725.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0037 402-07439              625.000  TON  |      58.46000       36537.50|      54.50000       34062.50|      54.50000       34062.50
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0038 406-05521            19000.000  SYS  |       0.11000        2090.00|       0.01000         190.00|       0.01000         190.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 601-01522                4.000  EACH |    2252.62000        9010.48|    2000.00000        8000.00|    2100.00000        8400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0040 601-02241             1720.000  LFT  |       3.75000        6450.00|       4.00000        6880.00|       3.50000        6020.00
  GUARDRAIL, REMOVE                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-3919039          |(   2   ) 32-0154474         |(   3  ) 26-1710683
                                          |TONN AND BLANK CONSTRUCTION  |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-94689                4.000  EACH |    2896.23000       11584.92|    2400.00000        9600.00|    2700.00000       10800.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105             2100.000  LFT  |      19.31000       40551.00|      17.00000       35700.00|      18.00000       37800.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 602-06729               18.000  EACH |       3.20000          57.60|       2.98000          53.64|      15.00000         270.00
  BARRIER DELINEATOR                      |                             |                             |
0044 603-06040             1725.000  LFT  |       8.05000       13886.25|       6.20000       10695.00|       7.50000       12937.50
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0046 603-06045              580.000  LFT  |      13.94000        8085.20|      14.90000        8642.00|      13.00000        7540.00
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0047 609-06259              303.800  SYS  |      75.56000       22955.13|      80.00000       24304.00|      83.81000       25461.48
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0048 610-07487              107.000  TON  |     171.63000       18364.41|     160.00000       17120.00|     160.00000       17120.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0049 611-06497                3.000  EACH |     176.99000         530.97|     160.00000         480.00|     165.00000         495.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0050 615-06490               27.000  EACH |     150.17000        4054.59|     160.00000        4320.00|     140.00000        3780.00
  RIGHT OF WAY MARKER                     |                             |                             |
0051 615-06505                3.000  EACH |     858.14000        2574.42|     700.00000        2100.00|     800.00000        2400.00
  MONUMENT, B                             |                             |                             |
0052 616-02320             2872.000  SYS  |       4.02000       11545.44|       2.60000        7467.20|       2.78000        7984.16
  GEOTEXTILES                             |                             |                             |
0053 616-06405             2100.000  TON  |      41.83000       87843.00|      25.00000       52500.00|      26.89000       56469.00
  RIPRAP, REVETMENT                       |                             |                             |
0054 621-01004                1.000  EACH |     294.99000         294.99|     275.00000         275.00|     360.00000         360.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-02770            11000.000  SYS  |       1.27000       13970.00|       1.18000       12980.00|       1.12000       12320.00
  EROSION CONTROL BLANKET                 |                             |                             |
0056 621-06545                2.500  TON  |     766.97000        1917.43|     715.00000        1787.50|     790.00000        1975.00
  FERTILIZER                              |                             |                             |
0057 621-06553              550.000  LBS  |       0.61000         335.50|       5.66000        3113.00|       3.11000        1710.50
  SEED MIXTURE, R                         |                             |                             |
0058 621-06557              450.000  LBS  |       2.98000        1341.00|       2.78000        1251.00|       2.12000         954.00
  SEED MIXTURE, T                         |                             |                             |
0059 621-06565                7.000  TON  |     343.26000        2402.82|     320.00000        2240.00|     443.00000        3101.00
  MULCHING MATERIAL                       |                             |                             |
0060 621-06567              250.000  kGAL |       1.07000         267.50|       1.00000         250.00|       7.00000        1750.00
  WATER                                   |                             |                             |
0061 621-06574              460.000  SYS  |       4.02000        1849.20|       3.75000        1725.00|       4.55000        2093.00
  SODDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-3919039          |(   2   ) 32-0154474         |(   3  ) 26-1710683
                                          |TONN AND BLANK CONSTRUCTION  |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 621-06575             1600.000  SYS  |       4.02000        6432.00|       3.75000        6000.00|       4.55000        7280.00
  SODDING, NURSERY                        |                             |                             |
0063 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0064 628-09403               12.000  MOS  |    1589.35000       19072.20|    2200.00000       26400.00|    2725.00000       32700.00
  FIELD OFFICE, C                         |                             |                             |
0065 628-11006               36.000  MOS  |     107.27000        3861.72|      75.00000        2700.00|     100.00000        3600.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0066 628-11068                3.000  EACH |     160.90000         482.70|      75.00000         225.00|     300.00000         900.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0068 701-06011                2.000  EACH |       1.00000           2.00|    1000.00000        2000.00|    1700.00000        3400.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0069 701-08122             2021.000  LFT  |      56.70000      114590.70|      52.00000      105092.00|      61.31000      123907.51
  PILE, STEEL PIPE, 0.375", 14"           |                             |                             |
0070 701-09557              179.000  LFT  |      57.19000       10237.01|      55.00000        9845.00|      61.31000       10974.49
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0071 701-09559                2.000  EACH |    1666.94000        3333.88|    1200.00000        2400.00|    2600.00000        5200.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0072 701-09679               27.000  EACH |     214.54000        5792.58|     225.00000        6075.00|     225.00000        6075.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0073 702-51005              134.400  CYS  |     436.70000       58692.48|     525.00000       70560.00|     500.00000       67200.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0074 703-06028            19360.000  LBS  |       0.78000       15100.80|       0.85000       16456.00|       0.81000       15681.60
  REINFORCING BARS                        |                             |                             |
0075 703-06029           121049.000  LBS  |       0.87000      105312.63|       0.97000      117417.53|       0.85000      102891.65
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0076 704-51002              365.700  CYS  |     516.23000      188785.31|     495.00000      181021.50|     600.00000      219420.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0077 706-11455              364.000  LFT  |      64.36000       23427.04|      41.50000       15106.00|      60.00000       21840.00
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0078 706-11620                4.000  EACH |    1072.68000        4290.72|    1200.00000        4800.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0079 706-51020               35.000  CYS  |     429.07000       15017.45|     425.00000       14875.00|     400.00000       14000.00
  RAILING, CONCRETE, C                    |                             |                             |
0080 707-09634              720.000  LFT  |     279.22000      201038.40|     346.00000      249120.00|     314.00000      226080.00
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  48 IN X 49 IN                           |                             |                             |
0081 709-51821                       LUMP |    5792.46000        5792.46|    7500.00000        7500.00|    5885.00000        5885.00
  SURFACE SEAL                            |                             |                             |
0082 715-05019              154.000  LFT  |      71.33000       10984.82|      60.00000        9240.00|      49.51000        7624.54
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-3919039          |(   2   ) 32-0154474         |(   3  ) 26-1710683
                                          |TONN AND BLANK CONSTRUCTION  |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 715-05119              138.500  LFT  |      40.23000        5571.86|      30.00000        4155.00|      29.17000        4040.05
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0084 715-05125              142.500  LFT  |      58.85000        8386.13|      45.00000        6412.50|      47.38000        6751.65
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             |
0085 731-93945             5019.000  SFT  |      12.37000       62085.03|      13.00000       65247.00|      14.44000       72474.36
  FACE PANELS, CONCRETE                   |                             |                             |
0086 731-93946             5019.000  SFT  |       5.94000       29812.86|       6.00000       30114.00|      10.89000       54656.91
  WALL ERECTION                           |                             |                             |
0087 731-93947              287.000  LFT  |      18.15000        5209.05|      20.00000        5740.00|      19.53000        5605.11
  LEVELING PAD, CONCRETE                  |                             |                             |
0088 801-03290                4.000  EACH |     115.85000         463.40|     108.00000         432.00|     108.00000         432.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0089 801-04308                4.000  EACH |     245.64000         982.56|     229.00000         916.00|     229.00000         916.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06625               56.000  EACH |      84.74000        4745.44|      79.00000        4424.00|      79.00000        4424.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0091 801-06640               27.000  EACH |     105.12000        2838.24|      98.00000        2646.00|      98.00000        2646.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06775                       LUMP |    1051.76000        1051.76|   20000.00000       20000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07024                2.000  EACH |    6543.34000       13086.68|       1.00000           2.00|    6100.00000       12200.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0094 801-07119              280.000  LFT  |       9.32000        2609.60|       8.69000        2433.20|       8.69000        2433.20
  BARRICADE, III-B                        |                             |                             |
0095 801-08508              124.000  LFT  |      25.48000        3159.52|      10.00000        1240.00|      48.00000        5952.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0096 802-05704              112.000  LFT  |       5.77000         646.24|       5.38000         602.56|       5.38000         602.56
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0097 802-05705               16.000  LFT  |       7.35000         117.60|       6.85000         109.60|       6.85000         109.60
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-07059               14.000  EACH |      21.45000         300.30|      20.00000         280.00|      20.00000         280.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0099 802-09840                9.000  SFT  |      13.53000         121.77|      12.61000         113.49|      12.81000         115.29
  SIGN, SHEET, WITH LEGEND 0.100 IN .     |                             |                             |
0100 802-99058               14.000  EACH |      36.47000         510.58|      34.00000         476.00|      34.00000         476.00
  SIGN SHEET, INSTALL                     |                             |                             |
0101 804-06770                1.000  EACH |      30.03000          30.03|      28.00000          28.00|      28.00000          28.00
  DELINEATOR POST                         |                             |                             |
0102 808-06694              750.000  LFT  |       0.42000         315.00|       0.39000         292.50|       0.39000         292.50
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-3919039          |(   2   ) 32-0154474         |(   3  ) 26-1710683
                                          |TONN AND BLANK CONSTRUCTION  |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0103 808-06712              125.000  LFT  |       0.23000          28.75|       0.21000          26.25|       0.21000          26.25
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0104 808-06713             4900.000  LFT  |       0.23000        1127.00|       0.21000        1029.00|       0.21000        1029.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0105 808-06714             5900.000  LFT  |       0.23000        1357.00|       0.21000        1239.00|       0.21000        1239.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0106 808-06723                2.000  EACH |      22.53000          45.06|      21.00000          42.00|      21.00000          42.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0107 808-06726               24.000  LFT  |       2.00000          48.00|       1.86000          44.64|       1.86000          44.64
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0108 808-75998               24.000  EACH |      72.31000        1735.44|     101.05000        2425.20|      40.00000         960.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0109 715-05175               97.500  LFT  |      64.36000        6275.10|      54.00000        5265.00|      57.90000        5645.25
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             |
0110 715-46005                2.000  EACH |     241.35000         482.70|     300.00000         600.00|     510.00000        1020.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0111 715-46030                4.000  EACH |     643.61000        2574.44|     750.00000        3000.00|     750.00000        3000.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0112 715-46040                2.000  EACH |     697.24000        1394.48|     875.00000        1750.00|    1300.00000        2600.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,640,835.84|           $     2,689,374.52|           $     2,719,797.64
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,640,835.84|           $     2,689,374.52|           $     2,719,797.64
====================================================================================================================================
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(   5   ) 35-1035114         |(   6  ) 38-2675420
                                          |ELLAS CONSTRUCTION COMPANY I |SUPERIOR CONSTRUCTION CO INC |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   22000.00000       22000.00|   74807.00000       74807.00|   18000.00000       18000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  135000.00000      135000.00|  139000.00000      139000.00|  145000.00000      145000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                3.000  EACH |     100.00000         300.00|     250.00000         750.00|     250.00000         750.00
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                5.000  EACH |     200.00000        1000.00|     375.00000        1875.00|     500.00000        2500.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-52370                       LUMP |   67500.00000       67500.00|   90000.00000       90000.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240             5200.000  SYS  |       1.00000        5200.00|       0.01000          52.00|       9.50000       49400.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51330                       LUMP |  265500.00000      265500.00|  275000.00000      275000.00|  355000.00000      355000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0014 203-02000             4200.000  CYS  |       9.50000       39900.00|      16.00000       67200.00|       4.35000       18270.00
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070            46580.000  CYS  |       8.85000      412233.00|       8.50000      395930.00|       9.11000      424343.80
  BORROW                                  |                             |                             |
0016 205-06934                7.500  TON  |     372.00000        2790.00|     372.00000        2790.00|     372.00000        2790.00
  TEMPORARY MULCH                         |                             |                             |
0017 205-06937             3950.000  LFT  |       1.62000        6399.00|       1.62000        6399.00|       2.00000        7900.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              105.000  TON  |      27.90000        2929.50|      32.00000        3360.00|      27.00000        2835.00
  NO 2 STONE                              |                             |                             |
0019 206-51230             4949.000  CYS  |      10.25000       50727.25|       5.50000       27219.50|       7.00000       34643.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0020 206-51817             3960.000  SFT  |      12.50000       49500.00|      12.00000       47520.00|      13.00000       51480.00
  SHEET PILING, STEEL S=9.0               |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(   5   ) 35-1035114         |(   6  ) 38-2675420
                                          |ELLAS CONSTRUCTION COMPANY I |SUPERIOR CONSTRUCTION CO INC |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 207-08262             7500.000  SYS  |       1.50000       11250.00|       1.50000       11250.00|       8.00000       60000.00
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0022 207-08266             1100.000  SYS  |       6.05000        6655.00|       0.75000         825.00|      11.00000       12100.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 207-08267              430.000  SYS  |       6.25000        2687.50|      13.00000        5590.00|      18.20000        7826.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 211-02050             2921.000  CYS  |      13.30000       38849.30|      23.00000       67183.00|      26.00000       75946.00
  B BORROW                                |                             |                             |
0025 211-09264              596.000  CYS  |      11.10000        6615.60|      15.00000        8940.00|       0.25000         149.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 211-09266             2939.000  CYS  |      24.65000       72446.35|      23.00000       67597.00|      26.00000       76414.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0027 301-07448             2223.000  TON  |      17.50000       38902.50|      26.00000       57798.00|      22.00000       48906.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 302-07455               63.000  CYS  |      50.60000        3187.80|      48.00000        3024.00|      55.00000        3465.00
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180             2466.000  TON  |      21.00000       51786.00|      26.00000       64116.00|      22.00000       54252.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 303-08210              428.000  TON  |      17.50000        7490.00|      20.00000        8560.00|      28.00000       11984.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0031 306-08034              410.000  SYS  |       6.00000        2460.00|       4.63000        1898.30|       5.00000        2050.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08043              410.000  SYS  |       6.00000        2460.00|       4.63000        1898.30|      15.00000        6150.00
  MILLING, TRANSITION                     |                             |                             |
0033 401-07424             1500.000  TON  |      52.00000       78000.00|      52.00000       78000.00|      52.00000       78000.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0034 402-07432              360.000  TON  |      68.00000       24480.00|      68.00000       24480.00|      68.00000       24480.00
  HMA SURFACE, TYPE A                     |                             |                             |
0035 402-07434              435.000  TON  |      74.00000       32190.00|      74.00000       32190.00|      74.00000       32190.00
  HMA SURFACE, TYPE C                     |                             |                             |
0036 402-07435              595.000  TON  |      55.00000       32725.00|      55.00000       32725.00|      55.00000       32725.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0037 402-07439              625.000  TON  |      54.50000       34062.50|      54.50000       34062.50|      54.50000       34062.50
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0038 406-05521            19000.000  SYS  |       0.01000         190.00|       0.01000         190.00|       0.01000         190.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 601-01522                4.000  EACH |    2000.00000        8000.00|    2100.00000        8400.00|    2100.00000        8400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0040 601-02241             1720.000  LFT  |       4.00000        6880.00|       3.50000        6020.00|       3.50000        6020.00
  GUARDRAIL, REMOVE                       |                             |                             |
0041 601-94689                4.000  EACH |    2400.00000        9600.00|    2700.00000       10800.00|    2700.00000       10800.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(   5   ) 35-1035114         |(   6  ) 38-2675420
                                          |ELLAS CONSTRUCTION COMPANY I |SUPERIOR CONSTRUCTION CO INC |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 601-99105             2100.000  LFT  |      17.00000       35700.00|      18.00000       37800.00|      18.00000       37800.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 602-06729               18.000  EACH |       2.98000          53.64|       2.98000          53.64|      16.00000         288.00
  BARRIER DELINEATOR                      |                             |                             |
0044 603-06040             1725.000  LFT  |       6.20000       10695.00|       7.50000       12937.50|       7.50000       12937.50
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0046 603-06045              580.000  LFT  |      14.90000        8642.00|      13.00000        7540.00|      13.00000        7540.00
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0047 609-06259              303.800  SYS  |      76.00000       23088.80|      65.00000       19747.00|      95.00000       28861.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0048 610-07487              107.000  TON  |     160.00000       17120.00|     160.00000       17120.00|     160.00000       17120.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0049 611-06497                3.000  EACH |     160.00000         480.00|     165.00000         495.00|     165.00000         495.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0050 615-06490               27.000  EACH |     160.00000        4320.00|     140.00000        3780.00|     140.00000        3780.00
  RIGHT OF WAY MARKER                     |                             |                             |
0051 615-06505                3.000  EACH |     700.00000        2100.00|     800.00000        2400.00|     800.00000        2400.00
  MONUMENT, B                             |                             |                             |
0052 616-02320             2872.000  SYS  |       3.75000       10770.00|       1.90000        5456.80|       1.50000        4308.00
  GEOTEXTILES                             |                             |                             |
0053 616-06405             2100.000  TON  |      39.00000       81900.00|      40.00000       84000.00|      43.00000       90300.00
  RIPRAP, REVETMENT                       |                             |                             |
0054 621-01004                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-02770            11000.000  SYS  |       1.18000       12980.00|       1.18000       12980.00|       1.20000       13200.00
  EROSION CONTROL BLANKET                 |                             |                             |
0056 621-06545                2.500  TON  |     715.00000        1787.50|     715.00000        1787.50|     715.00000        1787.50
  FERTILIZER                              |                             |                             |
0057 621-06553              550.000  LBS  |       5.66000        3113.00|       5.66000        3113.00|       5.70000        3135.00
  SEED MIXTURE, R                         |                             |                             |
0058 621-06557              450.000  LBS  |       2.78000        1251.00|       2.78000        1251.00|       2.80000        1260.00
  SEED MIXTURE, T                         |                             |                             |
0059 621-06565                7.000  TON  |     320.00000        2240.00|     320.00000        2240.00|     320.00000        2240.00
  MULCHING MATERIAL                       |                             |                             |
0060 621-06567              250.000  kGAL |       1.00000         250.00|       1.00000         250.00|       1.00000         250.00
  WATER                                   |                             |                             |
0061 621-06574              460.000  SYS  |       3.75000        1725.00|       3.75000        1725.00|       3.75000        1725.00
  SODDING                                 |                             |                             |
0062 621-06575             1600.000  SYS  |       3.75000        6000.00|       3.75000        6000.00|       3.75000        6000.00
  SODDING, NURSERY                        |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(   5   ) 35-1035114         |(   6  ) 38-2675420
                                          |ELLAS CONSTRUCTION COMPANY I |SUPERIOR CONSTRUCTION CO INC |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0064 628-09403               12.000  MOS  |    2500.00000       30000.00|    1450.00000       17400.00|    1200.00000       14400.00
  FIELD OFFICE, C                         |                             |                             |
0065 628-11006               36.000  MOS  |      60.00000        2160.00|     100.00000        3600.00|      85.00000        3060.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0066 628-11068                3.000  EACH |     150.00000         450.00|     125.00000         375.00|     135.00000         405.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0068 701-06011                2.000  EACH |    1276.00000        2552.00|    1250.00000        2500.00|    1500.00000        3000.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0069 701-08122             2021.000  LFT  |      58.00000      117218.00|      49.00000       99029.00|      35.00000       70735.00
  PILE, STEEL PIPE, 0.375", 14"           |                             |                             |
0070 701-09557              179.000  LFT  |      58.00000       10382.00|      58.00000       10382.00|      45.00000        8055.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0071 701-09559                2.000  EACH |    1300.00000        2600.00|    1250.00000        2500.00|     500.00000        1000.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0072 701-09679               27.000  EACH |     303.00000        8181.00|     240.00000        6480.00|     300.00000        8100.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0073 702-51005              134.400  CYS  |     500.00000       67200.00|     400.00000       53760.00|     500.00000       67200.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0074 703-06028            19360.000  LBS  |       0.76000       14713.60|       0.75000       14520.00|       0.80000       15488.00
  REINFORCING BARS                        |                             |                             |
0075 703-06029           121049.000  LBS  |       0.82000       99260.18|       0.80000       96839.20|       0.85000      102891.65
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0076 704-51002              365.700  CYS  |     500.00000      182850.00|     500.00000      182850.00|     600.00000      219420.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0077 706-11455              364.000  LFT  |      41.50000       15106.00|      60.00000       21840.00|      60.00000       21840.00
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0078 706-11620                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0079 706-51020               35.000  CYS  |     400.00000       14000.00|     400.00000       14000.00|     400.00000       14000.00
  RAILING, CONCRETE, C                    |                             |                             |
0080 707-09634              720.000  LFT  |     290.00000      208800.00|     280.00000      201600.00|     236.00000      169920.00
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  48 IN X 49 IN                           |                             |                             |
0081 709-51821                       LUMP |    5885.00000        5885.00|    4840.00000        4840.00|    5500.00000        5500.00
  SURFACE SEAL                            |                             |                             |
0082 715-05019              154.000  LFT  |      66.50000       10241.00|      60.00000        9240.00|     109.00000       16786.00
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             |
0083 715-05119              138.500  LFT  |      37.50000        5193.75|      35.00000        4847.50|      99.00000       13711.50
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(   5   ) 35-1035114         |(   6  ) 38-2675420
                                          |ELLAS CONSTRUCTION COMPANY I |SUPERIOR CONSTRUCTION CO INC |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0084 715-05125              142.500  LFT  |      53.00000        7552.50|      45.00000        6412.50|      60.00000        8550.00
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             |
0085 731-93945             5019.000  SFT  |      11.40000       57216.60|      11.50000       57718.50|      11.40000       57216.60
  FACE PANELS, CONCRETE                   |                             |                             |
0086 731-93946             5019.000  SFT  |      10.25000       51444.75|       7.00000       35133.00|      10.00000       50190.00
  WALL ERECTION                           |                             |                             |
0087 731-93947              287.000  LFT  |      21.75000        6242.25|      11.00000        3157.00|      30.00000        8610.00
  LEVELING PAD, CONCRETE                  |                             |                             |
0088 801-03290                4.000  EACH |     108.00000         432.00|     108.00000         432.00|     160.00000         640.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0089 801-04308                4.000  EACH |     229.00000         916.00|     229.00000         916.00|     275.00000        1100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06625               56.000  EACH |      79.00000        4424.00|      79.00000        4424.00|      90.00000        5040.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0091 801-06640               27.000  EACH |      98.00000        2646.00|      98.00000        2646.00|     135.00000        3645.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06775                       LUMP |    2500.00000        2500.00|    8500.00000        8500.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07024                2.000  EACH |    5300.00000       10600.00|    6100.00000       12200.00|    6500.00000       13000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0094 801-07119              280.000  LFT  |       8.69000        2433.20|       8.69000        2433.20|       9.25000        2590.00
  BARRICADE, III-B                        |                             |                             |
0095 801-08508              124.000  LFT  |      24.25000        3007.00|      22.50000        2790.00|      53.00000        6572.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0096 802-05704              112.000  LFT  |       5.38000         602.56|       5.38000         602.56|      16.00000        1792.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0097 802-05705               16.000  LFT  |       6.85000         109.60|       6.85000         109.60|      10.00000         160.00
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-07059               14.000  EACH |      20.00000         280.00|      20.00000         280.00|      35.00000         490.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0099 802-09840                9.000  SFT  |      12.61000         113.49|      12.61000         113.49|      24.00000         216.00
  SIGN, SHEET, WITH LEGEND 0.100 IN .     |                             |                             |
0100 802-99058               14.000  EACH |      34.00000         476.00|      34.00000         476.00|      80.00000        1120.00
  SIGN SHEET, INSTALL                     |                             |                             |
0101 804-06770                1.000  EACH |      28.00000          28.00|      28.00000          28.00|      24.00000          24.00
  DELINEATOR POST                         |                             |                             |
0102 808-06694              750.000  LFT  |       0.65000         487.50|       0.65000         487.50|       0.32000         240.00
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0103 808-06712              125.000  LFT  |       0.01000           1.25|       0.01000           1.25|       0.16000          20.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(   5   ) 35-1035114         |(   6  ) 38-2675420
                                          |ELLAS CONSTRUCTION COMPANY I |SUPERIOR CONSTRUCTION CO INC |ANLAAN CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0104 808-06713             4900.000  LFT  |       0.01000          49.00|       0.01000          49.00|       0.16000         784.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0105 808-06714             5900.000  LFT  |       0.01000          59.00|       0.01000          59.00|       0.16000         944.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0106 808-06723                2.000  EACH |      45.00000          90.00|      45.00000          90.00|      55.00000         110.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0107 808-06726               24.000  LFT  |       2.75000          66.00|       2.75000          66.00|       3.00000          72.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0108 808-75998               24.000  EACH |      50.00000        1200.00|      50.00000        1200.00|      45.00000        1080.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0109 715-05175               97.500  LFT  |      60.00000        5850.00|      45.00000        4387.50|      62.00000        6045.00
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             |
0110 715-46005                2.000  EACH |     225.00000         450.00|     300.00000         600.00|     490.00000         980.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0111 715-46030                4.000  EACH |     600.00000        2400.00|     600.00000        2400.00|     800.00000        3200.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0112 715-46040                2.000  EACH |     650.00000        1300.00|     750.00000        1500.00|     950.00000        1900.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,720,163.47|           $     2,778,222.84|           $     2,900,573.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,720,163.47|           $     2,778,222.84|           $     2,900,573.05
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 36-2839689          |(   8   ) 35-1339168         |(   9  ) 35-0918397
                                          |ILLINOIS CONSTRUCTORS CORP   |LAPORTE CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   18416.27000       18416.27|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  205418.94000      205418.94|  150000.00000      150000.00|  150000.00000      150000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                3.000  EACH |     250.00000         750.00|     250.00000         750.00|     100.00000         300.00
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                5.000  EACH |     400.00000        2000.00|     400.00000        2000.00|     200.00000        1000.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-52370                       LUMP |   20352.00000       20352.00|   58599.38000       58599.38|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240             5200.000  SYS  |       2.25000       11700.00|       3.80000       19760.00|      10.00000       52000.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51330                       LUMP |  280000.00000      280000.00|  278176.31000      278176.31|  501984.06000      501984.06
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0014 203-02000             4200.000  CYS  |       8.50000       35700.00|      22.45000       94290.00|       9.50000       39900.00
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070            46580.000  CYS  |      10.66000      496542.80|      12.47000      580852.60|       8.85000      412233.00
  BORROW                                  |                             |                             |
0016 205-06934                7.500  TON  |     372.00000        2790.00|     372.00000        2790.00|     372.00000        2790.00
  TEMPORARY MULCH                         |                             |                             |
0017 205-06937             3950.000  LFT  |       1.62000        6399.00|       4.08000       16116.00|       1.62000        6399.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              105.000  TON  |      26.87000        2821.35|      40.77000        4280.85|      20.00000        2100.00
  NO 2 STONE                              |                             |                             |
0019 206-51230             4949.000  CYS  |      22.00000      108878.00|      16.32000       80767.68|      10.00000       49490.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0020 206-51817             3960.000  SFT  |       0.01000          39.60|      29.34000      116186.40|      25.00000       99000.00
  SHEET PILING, STEEL S=9.0               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 36-2839689          |(   8   ) 35-1339168         |(   9  ) 35-0918397
                                          |ILLINOIS CONSTRUCTORS CORP   |LAPORTE CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 207-08262             7500.000  SYS  |       1.60000       12000.00|       4.95000       37125.00|       1.65000       12375.00
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0022 207-08266             1100.000  SYS  |       6.30000        6930.00|       7.46000        8206.00|       6.05000        6655.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 207-08267              430.000  SYS  |      11.95000        5138.50|       7.27000        3126.10|       6.25000        2687.50
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 211-02050             2921.000  CYS  |      24.00000       70104.00|      19.91000       58157.11|      25.00000       73025.00
  B BORROW                                |                             |                             |
0025 211-09264              596.000  CYS  |       0.01000           5.96|      10.00000        5960.00|      11.10000        6615.60
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 211-09266             2939.000  CYS  |      24.00000       70536.00|      23.45000       68919.55|      25.00000       73475.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0027 301-07448             2223.000  TON  |      21.25000       47238.75|      20.05000       44571.15|      17.50000       38902.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 302-07455               63.000  CYS  |      55.00000        3465.00|      40.77000        2568.51|      40.00000        2520.00
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180             2466.000  TON  |      22.00000       54252.00|      15.00000       36990.00|      20.00000       49320.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 303-08210              428.000  TON  |      31.52000       13490.56|      30.00000       12840.00|      17.50000        7490.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0031 306-08034              410.000  SYS  |       8.50000        3485.00|       8.39000        3439.90|       5.00000        2050.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08043              410.000  SYS  |       4.63000        1898.30|       8.35000        3423.50|       5.00000        2050.00
  MILLING, TRANSITION                     |                             |                             |
0033 401-07424             1500.000  TON  |      52.00000       78000.00|      52.00000       78000.00|      58.40000       87600.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0034 402-07432              360.000  TON  |      68.00000       24480.00|      68.00000       24480.00|      71.90000       25884.00
  HMA SURFACE, TYPE A                     |                             |                             |
0035 402-07434              435.000  TON  |      74.00000       32190.00|      74.00000       32190.00|      77.70000       33799.50
  HMA SURFACE, TYPE C                     |                             |                             |
0036 402-07435              595.000  TON  |      55.00000       32725.00|      55.00000       32725.00|      57.00000       33915.00
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0037 402-07439              625.000  TON  |      54.50000       34062.50|      54.50000       34062.50|      62.00000       38750.00
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0038 406-05521            19000.000  SYS  |       0.01000         190.00|       0.01000         190.00|       0.05000         950.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 601-01522                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2100.00000        8400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0040 601-02241             1720.000  LFT  |       3.50000        6020.00|       3.50000        6020.00|       3.50000        6020.00
  GUARDRAIL, REMOVE                       |                             |                             |
0041 601-94689                4.000  EACH |    2700.00000       10800.00|    2700.00000       10800.00|    2700.00000       10800.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 36-2839689          |(   8   ) 35-1339168         |(   9  ) 35-0918397
                                          |ILLINOIS CONSTRUCTORS CORP   |LAPORTE CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 601-99105             2100.000  LFT  |      18.00000       37800.00|      18.00000       37800.00|      18.00000       37800.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 602-06729               18.000  EACH |      14.00000         252.00|       2.98000          53.64|       2.98000          53.64
  BARRIER DELINEATOR                      |                             |                             |
0044 603-06040             1725.000  LFT  |       7.50000       12937.50|       7.50000       12937.50|       7.50000       12937.50
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0046 603-06045              580.000  LFT  |      13.00000        7540.00|      13.00000        7540.00|      13.00000        7540.00
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0047 609-06259              303.800  SYS  |      85.00000       25823.00|      80.00000       24304.00|      70.00000       21266.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0048 610-07487              107.000  TON  |     160.00000       17120.00|     160.00000       17120.00|     156.00000       16692.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0049 611-06497                3.000  EACH |     165.00000         495.00|     165.00000         495.00|     165.00000         495.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0050 615-06490               27.000  EACH |     140.00000        3780.00|     140.00000        3780.00|     140.00000        3780.00
  RIGHT OF WAY MARKER                     |                             |                             |
0051 615-06505                3.000  EACH |     800.00000        2400.00|     800.00000        2400.00|     800.00000        2400.00
  MONUMENT, B                             |                             |                             |
0052 616-02320             2872.000  SYS  |       2.26000        6490.72|       3.02000        8673.44|       3.75000       10770.00
  GEOTEXTILES                             |                             |                             |
0053 616-06405             2100.000  TON  |      34.09000       71589.00|      35.22000       73962.00|      39.00000       81900.00
  RIPRAP, REVETMENT                       |                             |                             |
0054 621-01004                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-02770            11000.000  SYS  |       1.18000       12980.00|       1.18000       12980.00|       1.18000       12980.00
  EROSION CONTROL BLANKET                 |                             |                             |
0056 621-06545                2.500  TON  |     715.00000        1787.50|     715.00000        1787.50|     715.00000        1787.50
  FERTILIZER                              |                             |                             |
0057 621-06553              550.000  LBS  |       5.66000        3113.00|       5.66000        3113.00|       5.66000        3113.00
  SEED MIXTURE, R                         |                             |                             |
0058 621-06557              450.000  LBS  |       2.78000        1251.00|       2.78000        1251.00|       2.78000        1251.00
  SEED MIXTURE, T                         |                             |                             |
0059 621-06565                7.000  TON  |     320.00000        2240.00|     320.00000        2240.00|     320.00000        2240.00
  MULCHING MATERIAL                       |                             |                             |
0060 621-06567              250.000  kGAL |       1.00000         250.00|       1.00000         250.00|       1.00000         250.00
  WATER                                   |                             |                             |
0061 621-06574              460.000  SYS  |       3.75000        1725.00|       3.75000        1725.00|       3.75000        1725.00
  SODDING                                 |                             |                             |
0062 621-06575             1600.000  SYS  |       3.75000        6000.00|       3.75000        6000.00|       3.75000        6000.00
  SODDING, NURSERY                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 36-2839689          |(   8   ) 35-1339168         |(   9  ) 35-0918397
                                          |ILLINOIS CONSTRUCTORS CORP   |LAPORTE CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0064 628-09403               12.000  MOS  |    1600.00000       19200.00|    2000.00000       24000.00|    2500.00000       30000.00
  FIELD OFFICE, C                         |                             |                             |
0065 628-11006               36.000  MOS  |     100.00000        3600.00|     150.00000        5400.00|     100.00000        3600.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0066 628-11068                3.000  EACH |     175.00000         525.00|     100.00000         300.00|      50.00000         150.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0068 701-06011                2.000  EACH |     550.00000        1100.00|    1251.47000        2502.94|    1300.00000        2600.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0069 701-08122             2021.000  LFT  |      60.00000      121260.00|      50.00000      101050.00|      50.00000      101050.00
  PILE, STEEL PIPE, 0.375", 14"           |                             |                             |
0070 701-09557              179.000  LFT  |     120.00000       21480.00|      50.00000        8950.00|      50.00000        8950.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0071 701-09559                2.000  EACH |     750.00000        1500.00|    1160.47000        2320.94|    1300.00000        2600.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0072 701-09679               27.000  EACH |     300.00000        8100.00|     294.12000        7941.24|     250.00000        6750.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0073 702-51005              134.400  CYS  |     500.00000       67200.00|     450.00000       60480.00|     550.00000       73920.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0074 703-06028            19360.000  LBS  |       0.75000       14520.00|       0.73000       14132.80|       0.95000       18392.00
  REINFORCING BARS                        |                             |                             |
0075 703-06029           121049.000  LBS  |       0.80000       96839.20|       0.78000       94418.22|       0.95000      114996.55
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0076 704-51002              365.700  CYS  |     550.00000      201135.00|     500.00000      182850.00|     500.00000      182850.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0077 706-11455              364.000  LFT  |      60.00000       21840.00|      60.00000       21840.00|      60.00000       21840.00
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0078 706-11620                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    2300.00000        9200.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0079 706-51020               35.000  CYS  |     400.00000       14000.00|     400.00000       14000.00|     600.00000       21000.00
  RAILING, CONCRETE, C                    |                             |                             |
0080 707-09634              720.000  LFT  |     380.00000      273600.00|     276.14000      198820.80|     350.00000      252000.00
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  48 IN X 49 IN                           |                             |                             |
0081 709-51821                       LUMP |    5400.00000        5400.00|    5500.00000        5500.00|    6000.00000        6000.00
  SURFACE SEAL                            |                             |                             |
0082 715-05019              154.000  LFT  |     102.26000       15748.04|     149.41000       23009.14|      66.50000       10241.00
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             |
0083 715-05119              138.500  LFT  |      68.27000        9455.40|     114.23000       15820.86|      37.50000        5193.75
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 36-2839689          |(   8   ) 35-1339168         |(   9  ) 35-0918397
                                          |ILLINOIS CONSTRUCTORS CORP   |LAPORTE CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0084 715-05125              142.500  LFT  |      52.13000        7428.53|      73.16000       10425.30|      53.00000        7552.50
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             |
0085 731-93945             5019.000  SFT  |      16.82000       84419.58|      12.05000       60478.95|      10.00000       50190.00
  FACE PANELS, CONCRETE                   |                             |                             |
0086 731-93946             5019.000  SFT  |       5.00000       25095.00|       6.14000       30816.66|      10.00000       50190.00
  WALL ERECTION                           |                             |                             |
0087 731-93947              287.000  LFT  |      28.00000        8036.00|      39.11000       11224.57|      20.00000        5740.00
  LEVELING PAD, CONCRETE                  |                             |                             |
0088 801-03290                4.000  EACH |     108.00000         432.00|     108.00000         432.00|     108.00000         432.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0089 801-04308                4.000  EACH |     229.00000         916.00|     229.00000         916.00|     229.00000         916.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06625               56.000  EACH |      79.00000        4424.00|      79.00000        4424.00|      79.00000        4424.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0091 801-06640               27.000  EACH |      98.00000        2646.00|      98.00000        2646.00|      98.00000        2646.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06775                       LUMP |    1000.00000        1000.00|    3343.97000        3343.97|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07024                2.000  EACH |    6100.00000       12200.00|    6100.00000       12200.00|    6100.00000       12200.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0094 801-07119              280.000  LFT  |       8.69000        2433.20|       8.69000        2433.20|       8.69000        2433.20
  BARRICADE, III-B                        |                             |                             |
0095 801-08508              124.000  LFT  |      65.00000        8060.00|      35.00000        4340.00|      20.00000        2480.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0096 802-05704              112.000  LFT  |      16.00000        1792.00|      16.00000        1792.00|      16.00000        1792.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0097 802-05705               16.000  LFT  |      10.00000         160.00|      10.00000         160.00|      10.00000         160.00
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-07059               14.000  EACH |      35.00000         490.00|      35.00000         490.00|      35.00000         490.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0099 802-09840                9.000  SFT  |      24.00000         216.00|      24.00000         216.00|      24.00000         216.00
  SIGN, SHEET, WITH LEGEND 0.100 IN .     |                             |                             |
0100 802-99058               14.000  EACH |      80.00000        1120.00|      80.00000        1120.00|      80.00000        1120.00
  SIGN SHEET, INSTALL                     |                             |                             |
0101 804-06770                1.000  EACH |      24.00000          24.00|      24.00000          24.00|      24.00000          24.00
  DELINEATOR POST                         |                             |                             |
0102 808-06694              750.000  LFT  |       0.39000         292.50|       0.39000         292.50|       0.39000         292.50
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0103 808-06712              125.000  LFT  |       0.21000          26.25|       0.21000          26.25|       0.21000          26.25
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 36-2839689          |(   8   ) 35-1339168         |(   9  ) 35-0918397
                                          |ILLINOIS CONSTRUCTORS CORP   |LAPORTE CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0104 808-06713             4900.000  LFT  |       0.21000        1029.00|       0.21000        1029.00|       0.21000        1029.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0105 808-06714             5900.000  LFT  |       0.21000        1239.00|       0.21000        1239.00|       0.21000        1239.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0106 808-06723                2.000  EACH |      21.00000          42.00|      21.00000          42.00|      21.00000          42.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0107 808-06726               24.000  LFT  |       1.86000          44.64|       1.86000          44.64|       1.86000          44.64
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0108 808-75998               24.000  EACH |      65.00000        1560.00|     121.88000        2925.12|     138.25000        3318.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0109 715-05175               97.500  LFT  |      52.13000        5082.68|      73.16000        7133.10|      60.00000        5850.00
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             |
0110 715-46005                2.000  EACH |     420.00000         840.00|     699.86000        1399.72|     225.00000         450.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0111 715-46030                4.000  EACH |     735.00000        2940.00|    1067.33000        4269.32|     600.00000        2400.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0112 715-46040                2.000  EACH |     925.00000        1850.00|    1315.80000        2631.60|     650.00000        1300.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,996,000.00|           $     3,109,725.73|           $     3,146,073.19
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,996,000.00|           $     3,109,725.73|           $     3,146,073.19
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1817530          |(       )                    |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   35000.00000       35000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  165000.00000      165000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02245                3.000  EACH |     200.00000         600.00|                             |
  TREE, 6 IN, REMOVE                      |                             |                             |
0010 201-02250                5.000  EACH |     500.00000        2500.00|                             |
  TREE, 10 IN, REMOVE                     |                             |                             |
0011 201-52370                       LUMP |   35000.00000       35000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240             5200.000  SYS  |       2.25000       11700.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51330                       LUMP |  185000.00000      185000.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0014 203-02000             4200.000  CYS  |       8.50000       35700.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070            46580.000  CYS  |      10.66000      496542.80|                             |
  BORROW                                  |                             |                             |
0016 205-06934                7.500  TON  |     372.00000        2790.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0017 205-06937             3950.000  LFT  |       5.00000       19750.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              105.000  TON  |      30.00000        3150.00|                             |
  NO 2 STONE                              |                             |                             |
0019 206-51230             4949.000  CYS  |      26.50000      131148.50|                             |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0020 206-51817             3960.000  SFT  |      23.00000       91080.00|                             |
  SHEET PILING, STEEL S=9.0               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1817530          |(       )                    |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 207-08262             7500.000  SYS  |       1.60000       12000.00|                             |
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0022 207-08266             1100.000  SYS  |       6.30000        6930.00|                             |
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 207-08267              430.000  SYS  |      11.95000        5138.50|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 211-02050             2921.000  CYS  |      40.00000      116840.00|                             |
  B BORROW                                |                             |                             |
0025 211-09264              596.000  CYS  |      20.00000       11920.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 211-09266             2939.000  CYS  |      43.00000      126377.00|                             |
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0027 301-07448             2223.000  TON  |      30.00000       66690.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 302-07455               63.000  CYS  |      55.00000        3465.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180             2466.000  TON  |      24.00000       59184.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 303-08210              428.000  TON  |      29.00000       12412.00|                             |
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0031 306-08034              410.000  SYS  |      10.00000        4100.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08043              410.000  SYS  |      10.00000        4100.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0033 401-07424             1500.000  TON  |      58.40000       87600.00|                             |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0034 402-07432              360.000  TON  |      71.90000       25884.00|                             |
  HMA SURFACE, TYPE A                     |                             |                             |
0035 402-07434              435.000  TON  |      85.00000       36975.00|                             |
  HMA SURFACE, TYPE C                     |                             |                             |
0036 402-07435              595.000  TON  |      57.00000       33915.00|                             |
  HMA INTERMEDIATE, TYPE A                |                             |                             |
0037 402-07439              625.000  TON  |      55.00000       34375.00|                             |
  HMA INTERMEDIATE, TYPE C                |                             |                             |
0038 406-05521            19000.000  SYS  |       0.31000        5890.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 601-01522                4.000  EACH |    2100.00000        8400.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0040 601-02241             1720.000  LFT  |       3.79000        6518.80|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0041 601-94689                4.000  EACH |    2700.00000       10800.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1817530          |(       )                    |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 601-99105             2100.000  LFT  |      18.00000       37800.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 602-06729               18.000  EACH |       5.00000          90.00|                             |
  BARRIER DELINEATOR                      |                             |                             |
0044 603-06040             1725.000  LFT  |       7.50000       12937.50|                             |
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0046 603-06045              580.000  LFT  |      13.00000        7540.00|                             |
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0047 609-06259              303.800  SYS  |     109.95000       33402.81|                             |
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0048 610-07487              107.000  TON  |     156.00000       16692.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0049 611-06497                3.000  EACH |     160.00000         480.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0050 615-06490               27.000  EACH |     160.00000        4320.00|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0051 615-06505                3.000  EACH |     800.00000        2400.00|                             |
  MONUMENT, B                             |                             |                             |
0052 616-02320             2872.000  SYS  |       3.94000       11315.68|                             |
  GEOTEXTILES                             |                             |                             |
0053 616-06405             2100.000  TON  |      34.09000       71589.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0054 621-01004                1.000  EACH |     275.00000         275.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-02770            11000.000  SYS  |       1.18000       12980.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0056 621-06545                2.500  TON  |     715.00000        1787.50|                             |
  FERTILIZER                              |                             |                             |
0057 621-06553              550.000  LBS  |       5.66000        3113.00|                             |
  SEED MIXTURE, R                         |                             |                             |
0058 621-06557              450.000  LBS  |       2.78000        1251.00|                             |
  SEED MIXTURE, T                         |                             |                             |
0059 621-06565                7.000  TON  |     320.00000        2240.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0060 621-06567              250.000  kGAL |       1.00000         250.00|                             |
  WATER                                   |                             |                             |
0061 621-06574              460.000  SYS  |       3.75000        1725.00|                             |
  SODDING                                 |                             |                             |
0062 621-06575             1600.000  SYS  |       3.75000        6000.00|                             |
  SODDING, NURSERY                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1817530          |(       )                    |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0064 628-09403               12.000  MOS  |    2810.00000       33720.00|                             |
  FIELD OFFICE, C                         |                             |                             |
0065 628-11006               36.000  MOS  |     200.00000        7200.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0066 628-11068                3.000  EACH |     420.00000        1260.00|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0068 701-06011                2.000  EACH |    3450.00000        6900.00|                             |
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0069 701-08122             2021.000  LFT  |      61.00000      123281.00|                             |
  PILE, STEEL PIPE, 0.375", 14"           |                             |                             |
0070 701-09557              179.000  LFT  |      64.00000       11456.00|                             |
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0071 701-09559                2.000  EACH |    1570.00000        3140.00|                             |
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0072 701-09679               27.000  EACH |     300.00000        8100.00|                             |
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0073 702-51005              134.400  CYS  |     660.00000       88704.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0074 703-06028            19360.000  LBS  |       1.00000       19360.00|                             |
  REINFORCING BARS                        |                             |                             |
0075 703-06029           121049.000  LBS  |       1.19000      144048.31|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0076 704-51002              365.700  CYS  |     667.00000      243921.90|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0077 706-11455              364.000  LFT  |      60.00000       21840.00|                             |
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0078 706-11620                4.000  EACH |    2775.00000       11100.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0079 706-51020               35.000  CYS  |     900.00000       31500.00|                             |
  RAILING, CONCRETE, C                    |                             |                             |
0080 707-09634              720.000  LFT  |     305.00000      219600.00|                             |
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  48 IN X 49 IN                           |                             |                             |
0081 709-51821                       LUMP |    5400.00000        5400.00|                             |
  SURFACE SEAL                            |                             |                             |
0082 715-05019              154.000  LFT  |      90.00000       13860.00|                             |
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             |
0083 715-05119              138.500  LFT  |      76.00000       10526.00|                             |
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1817530          |(       )                    |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0084 715-05125              142.500  LFT  |     100.00000       14250.00|                             |
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             |
0085 731-93945             5019.000  SFT  |      14.25000       71520.75|                             |
  FACE PANELS, CONCRETE                   |                             |                             |
0086 731-93946             5019.000  SFT  |       9.75000       48935.25|                             |
  WALL ERECTION                           |                             |                             |
0087 731-93947              287.000  LFT  |      36.00000       10332.00|                             |
  LEVELING PAD, CONCRETE                  |                             |                             |
0088 801-03290                4.000  EACH |     108.00000         432.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0089 801-04308                4.000  EACH |     229.00000         916.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06625               56.000  EACH |      79.00000        4424.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0091 801-06640               27.000  EACH |      98.00000        2646.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06775                       LUMP |    7500.00000        7500.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07024                2.000  EACH |    6100.00000       12200.00|                             |
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0094 801-07119              280.000  LFT  |       8.69000        2433.20|                             |
  BARRICADE, III-B                        |                             |                             |
0095 801-08508              124.000  LFT  |      38.74000        4803.76|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0096 802-05704              112.000  LFT  |      16.00000        1792.00|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0097 802-05705               16.000  LFT  |      10.00000         160.00|                             |
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-07059               14.000  EACH |      35.00000         490.00|                             |
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0099 802-09840                9.000  SFT  |      24.00000         216.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN .     |                             |                             |
0100 802-99058               14.000  EACH |      80.00000        1120.00|                             |
  SIGN SHEET, INSTALL                     |                             |                             |
0101 804-06770                1.000  EACH |      24.00000          24.00|                             |
  DELINEATOR POST                         |                             |                             |
0102 808-06694              750.000  LFT  |       1.00000         750.00|                             |
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0103 808-06712              125.000  LFT  |       1.00000         125.00|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : B -30525-A                   COUNTIES : LAPORTE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1817530          |(       )                    |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0104 808-06713             4900.000  LFT  |       1.00000        4900.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0105 808-06714             5900.000  LFT  |       0.50000        2950.00|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0106 808-06723                2.000  EACH |     125.00000         250.00|                             |
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0107 808-06726               24.000  LFT  |      12.00000         288.00|                             |
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0108 808-75998               24.000  EACH |     109.08000        2617.92|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0109 715-05175               97.500  LFT  |     100.00000        9750.00|                             |
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             |
0110 715-46005                2.000  EACH |     315.00000         630.00|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0111 715-46030                4.000  EACH |     750.00000        3000.00|                             |
  PIPE END SECTION, DIA 30"               |                             |                             |
0112 715-46040                2.000  EACH |     995.00000        1990.00|                             |
  PIPE END SECTION, DIA 36 IN             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,339,034.18|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,339,034.18|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 370                     CONTRACT ID : B -33672-A                   COUNTIES : WABASH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : COVERED BRIDGE REHABILITATION                               COMPLETION DATE : 11/01/13
     LOCATION     : ON SOUTH MILL STREET, OVER EEL RIVER                             PROJECT(S) :  0710686

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $       724,008.70  100.0000%
   2   38-2675420     ANLAAN CORPORATION                                                         $       891,417.07  123.1224%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : B -33672-A                   COUNTIES : WABASH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 38-2675420          |(      )
                                          |CLR INC                      |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   COVERED BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14000.00000       14000.00|   15000.00000       15000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   36000.00000       36000.00|   51000.00000       51000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-51328                       LUMP |   51260.00000       51260.00|  129000.00000      129000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0009 205-06937              339.000  LFT  |       2.25000         762.75|       2.62000         888.18|
  TEMPORARY SILT FENCE                    |                             |                             |
0010 619-11052                       LUMP |   27525.00000       27525.00|   30000.00000       30000.00|
  CLEAN STEEL BRIDGE, QP-2, BR. NO. 645   |                             |                             |
0011 619-51859                       LUMP |   11000.00000       11000.00|   15000.00000       15000.00|
  PAINT STEEL BRIDGE, BR. NO. 645         |                             |                             |
0012 621-01004                1.000  EACH |     250.00000         250.00|     300.00000         300.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0013 621-06560              964.000  SYS  |       1.00000         964.00|       1.42000        1368.88|
  MULCHED SEEDING, U                      |                             |                             |
0014 628-09401               10.000  MOS  |    1200.00000       12000.00|    1000.00000       10000.00|
  FIELD OFFICE, A                         |                             |                             |
0015 710-09158              550.000  SFT  |      19.50000       10725.00|       6.00000        3300.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0016 712-03819             4951.000  SFT  |      19.50000       96544.50|      12.00000       59412.00|
  TIMBER ROOF                             |                             |                             |
0017 712-03820             4750.000  SFT  |       6.55000       31112.50|      10.00000       47500.00|
  TIMBER SIDING                           |                             |                             |
0018 712-04272                3.600  MFBM |   10675.00000       38430.00|    5500.00000       19800.00|
  LUMBER AND TIMBER, UNTREATED            |                             |                             |
0019 712-04686                       LUMP |   19750.00000       19750.00|   50000.00000       50000.00|
  FIRE PROTECTION                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : B -33672-A                   COUNTIES : WABASH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 38-2675420         |(      )
                                          |CLR INC                      |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 712-04704                       LUMP |   36500.00000       36500.00|   50000.00000       50000.00|
  PAINT BRIDGE TIMBER SIDING              |                             |                             |
0021 712-05097              700.000  LBS  |      32.04000       22428.00|      15.00000       10500.00|
  METAL PARTS                             |                             |                             |
0022 712-05098               17.000  EACH |     475.00000        8075.00|     450.00000        7650.00|
  TIMBER TRUSS REPAIR                     |                             |                             |
0023 712-05098               11.000  EACH |     670.00000        7370.00|     650.00000        7150.00|
  TIMBER WEDGE AND EPOXY SPLICE BLOCK     |                             |                             |
0024 712-06386             2700.000  SFT  |      16.00000       43200.00|      45.00000      121500.00|
  PLANK FLOORS, SINGLE PLY                |                             |                             |
0025 712-94725             4753.000  BDFT |      15.25000       72483.25|      25.00000      118825.00|
  STRUCTURAL TIMBER TRUSS                 |                             |                             |
0026 712-95676                1.500  MFBM |   17800.00000       26700.00|    7000.00000       10500.00|
  LUMBER AND TIMBER, TREATED              |                             |                             |
0027 713-51820                       LUMP |  115000.00000      115000.00|   65000.00000       65000.00|
  TEMPORARY SUPPORT                       |                             |                             |
0028 801-03290                2.000  EACH |      84.00000         168.00|     110.00000         220.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0029 801-04308                8.000  EACH |     205.00000        1640.00|     228.00000        1824.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0030 801-06625               26.000  EACH |      71.00000        1846.00|      79.00000        2054.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0031 801-06640                8.000  EACH |     110.00000         880.00|      98.00000         784.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06775                       LUMP |   12500.00000       12500.00|    5000.00000        5000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0033 801-07118               96.000  LFT  |       9.00000         864.00|       8.83000         847.68|
  BARRICADE, III-A                        |                             |                             |
0034 801-07119               96.000  LFT  |       9.35000         897.60|       9.35000         897.60|
  BARRICADE, III-B                        |                             |                             |
0035 802-04314                2.000  EACH |    2600.00000        5200.00|   15000.00000       30000.00|
  SIGN REFURBISH                          |                             |                             |
0036 802-07060                4.000  EACH |      22.50000          90.00|     250.00000        1000.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0037 802-09838                8.000  SFT  |      16.00000         128.00|      18.00000         144.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0038 802-09842               15.200  SFT  |      18.00000         273.60|      22.00000         334.40|
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0039 807-02191                1.000  EACH |    1025.00000        1025.00|     900.00000         900.00|
  HANDHOLE, LIGHTING                      |                             |                             |
0040 807-03950                4.000  EACH |    1725.00000        6900.00|    2730.00000       10920.00|
  LUMINAIRE, ORNAMENTAL                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : B -33672-A                   COUNTIES : WABASH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 38-2675420         |(      )
                                          |CLR INC                      |ANLAAN CORPORATION           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0043 807-86805                1.000  EACH |    3975.00000        3975.00|    3200.00000        3200.00|
  SERVICE POINT, I                        |                             |                             |
0047 807-86935                4.000  EACH |      34.00000         136.00|      25.00000         100.00|
  INSULATION LINK, WATERPROOFED           |                             |                             |
0048 807-87556              713.000  LFT  |       2.00000        1426.00|       1.45000        1033.85|
  WIRE, THW OR TW, NO 10 COPPER STRANDED  |                             |                             |
0050 805-86898              227.000  LFT  |       6.50000        1475.50|      15.24000        3459.48|
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       724,008.70|           $       891,417.07|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       724,008.70|           $       891,417.07|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
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                                                          VENDOR RANKING

     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 06/30/14
     LOCATION     : ON US 150 OVER LOST RIVER, 1.36 MILES WEST OF SR 56              PROJECT(S) :  0401381

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $       918,216.90  100.0000%
   2   35-2040801     GOHMANN CONSTRUCTION INC                                                   $       997,100.00  108.5909%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,025,885.98  111.7259%
   4   35-1801998     CLR INC                                                                    $     1,049,225.30  114.2677%
   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     1,075,065.33  117.0818%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,110,234.45  120.9120%
   7   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,156,922.03  125.9966%
   8   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     1,294,414.00  140.9704%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 35-2040801          |(   3  ) 35-1917625
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4500.00000        4500.00|    9000.00000        9000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   45000.00000       45000.00|   49500.00000       49500.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-02240              128.000  SYS  |      15.00000        1920.00|      25.00000        3200.00|      35.00000        4480.00
  PAVEMENT REMOVAL                        |                             |                             |
0009 202-51328                       LUMP |   78000.00000       78000.00|  103567.49000      103567.49|  121500.00000      121500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0010 202-51368               75.000  SYS  |      20.00000        1500.00|      15.00000        1125.00|      85.00000        6375.00
  SLOPEWALL, REMOVE                       |                             |                             |
0011 203-02000              135.000  CYS  |      25.00000        3375.00|      40.00000        5400.00|      20.00000        2700.00
  EXCAVATION, COMMON                      |                             |                             |
0012 205-06937              837.000  LFT  |       2.00000        1674.00|       1.75000        1464.75|       2.00000        1674.00
  TEMPORARY SILT FENCE                    |                             |                             |
0014 301-07448               45.000  TON  |      25.00000        1125.00|      35.00000        1575.00|      90.00000        4050.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0015 302-07455               28.000  CYS  |      75.00000        2100.00|      85.00000        2380.00|      90.00000        2520.00
  DENSE GRADED SUBBASE                    |                             |                             |
0016 306-08043              727.000  SYS  |       5.00000        3635.00|      10.00000        7270.00|       9.00000        6543.00
  MILLING, TRANSITION                     |                             |                             |
0019 402-07451              193.500  TON  |     105.37000       20389.10|      73.00000       14125.50|     101.00000       19543.50
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0020 406-05521             1696.000  SYS  |       0.15000         254.40|       0.10000         169.60|       0.35000         593.60
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 601-01522                4.000  EACH |    2190.00000        8760.00|    2190.00000        8760.00|    2350.00000        9400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0022 601-01625                1.000  EACH |    1795.00000        1795.00|    1795.00000        1795.00|    1920.00000        1920.00
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2040801         |(   3  ) 35-1917625
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0023 601-02241              800.000  LFT  |       2.90000        2320.00|       2.00000        1600.00|       5.00000        4000.00
  GUARDRAIL, REMOVE                       |                             |                             |
0024 601-94689                3.000  EACH |    2595.00000        7785.00|    2595.00000        7785.00|    2750.00000        8250.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0025 601-99105              281.250  LFT  |      33.36000        9382.50|      33.36000        9382.50|      35.00000        9843.75
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0026 602-06729               14.000  EACH |      10.11000         141.54|      12.00000         168.00|      21.20000         296.80
  BARRIER DELINEATOR                      |                             |                             |
0027 609-06259              164.000  SYS  |      90.00000       14760.00|     105.00000       17220.00|      95.40000       15645.60
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0028 616-02320              175.000  SYS  |       2.50000         437.50|       4.00000         700.00|       3.20000         560.00
  GEOTEXTILES                             |                             |                             |
0029 616-05688              154.000  TON  |      23.50000        3619.00|      28.00000        4312.00|      25.00000        3850.00
  RIPRAP, CLASS 1                         |                             |                             |
0030 616-06405              122.000  TON  |      23.50000        2867.00|      32.00000        3904.00|      28.61000        3490.42
  RIPRAP, REVETMENT                       |                             |                             |
0031 616-51366               72.000  SYS  |      82.00000        5904.00|      95.00000        6840.00|      90.00000        6480.00
  SLOPEWALL, CONCRETE, 5 IN               |                             |                             |
0032 619-11052                       LUMP |   65000.00000       65000.00|   94300.00000       94300.00|   80000.00000       80000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. 1     |                             |                             |
0033 619-51859                       LUMP |   15000.00000       15000.00|   23050.00000       23050.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE, BR. NO. 1           |                             |                             |
0034 621-06574               76.000  SYS  |      20.00000        1520.00|      20.00000        1520.00|      21.20000        1611.20
  SODDING                                 |                             |                             |
0035 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0036 628-09402               19.000  MOS  |     950.00000       18050.00|    1535.00000       29165.00|    1000.00000       19000.00
  FIELD OFFICE, B                         |                             |                             |
0038 628-11006               38.000  MOS  |      80.00000        3040.00|     100.00000        3800.00|      57.75000        2194.50
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0039 628-11068                2.000  EACH |     100.00000         200.00|     250.00000         500.00|     185.00000         370.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0040 702-51005                1.100  CYS  |    2300.00000        2530.00|    4000.00000        4400.00|    1000.00000        1100.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0041 702-51110             2576.000  LBS  |       2.75000        7084.00|       3.50000        9016.00|       2.70000        6955.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0042 702-51863              108.000  EACH |      12.00000        1296.00|      16.00000        1728.00|      20.00000        2160.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0043 703-01540              991.000  EACH |      20.00000       19820.00|      14.50000       14369.50|      17.50000       17342.50
  THREADED TIE BAR ASSEMBLY               |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2040801         |(   3  ) 35-1917625
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 703-06028              273.000  LBS  |       0.80000         218.40|       1.00000         273.00|       1.18000         322.14
  REINFORCING BARS                        |                             |                             |
0045 703-06029            87748.000  LBS  |       0.90000       78973.20|       0.92000       80728.16|       0.97000       85115.56
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51006              280.400  CYS  |     900.00000      252360.00|     875.00000      245350.00|     750.00000      210300.00
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                             |                             |
  IC-HPC                                  |                             |                             |
0047 706-06351                4.000  EACH |    1500.00000        6000.00|    1400.00000        5600.00|     750.00000        3000.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPF-1                                   |                             |                             |
0048 706-09962              455.000  LFT  |      60.00000       27300.00|      55.00000       25025.00|      60.00000       27300.00
  RAILING, CONCRETE, PF-1                 |                             |                             |
0049 706-11404              472.000  LFT  |      46.61000       21999.92|      55.00000       25960.00|      49.00000       23128.00
  RAILING, STEEL, PF-1                    |                             |                             |
0050 709-51821                       LUMP |     238.00000         238.00|    1200.00000        1200.00|    1272.00000        1272.00
  SURFACE SEAL                            |                             |                             |
0051 711-51864               60.000  EACH |      22.00000        1320.00|      40.00000        2400.00|      40.07000        2404.20
  DRILLED HOLE                            |                             |                             |
0052 711-51877                       LUMP |   30000.00000       30000.00|   30500.00000       30500.00|   58748.00000       58748.00
  JACKING AND SUPPORTING BEAMS            |                             |                             |
0053 711-96800             2340.000  EACH |       3.75000        8775.00|       3.75000        8775.00|       4.03000        9430.20
  STUD SHEAR CONNECTORS                   |                             |                             |
0054 715-05407               96.000  LFT  |       7.00000         672.00|       6.00000         576.00|      16.08000        1543.68
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0055 715-10238                8.000  EACH |     750.00000        6000.00|     750.00000        6000.00|     628.14000        5025.12
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0056 726-95870               12.000  EACH |    2000.00000       24000.00|     200.00000        2400.00|    1500.00000       18000.00
  BEARING ASSEMBLY, PTFE                  |                             |                             |
0057 801-03290                4.000  EACH |     275.00000        1100.00|     275.00000        1100.00|     291.50000        1166.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0058 801-06207             4000.000  LFT  |       1.00000        4000.00|       1.00000        4000.00|       1.06000        4240.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0059 801-06640               15.000  EACH |     135.00000        2025.00|     135.00000        2025.00|     143.10000        2146.50
  CONSTRUCTION SIGN, A                    |                             |                             |
0060 801-06645                7.000  EACH |      70.00000         490.00|      70.00000         490.00|      74.20000         519.40
  CONSTRUCTION SIGN, B                    |                             |                             |
0061 801-06775                       LUMP |   10000.00000       10000.00|   13500.00000       13500.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-07023                3.000  EACH |       1.00000           3.00|    2000.00000        6000.00|    3350.00000       10050.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0063 801-07118               56.000  LFT  |      20.85000        1167.60|      20.85000        1167.60|      22.10000        1237.60
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2040801         |(   3  ) 35-1917625
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 801-08401              111.000  LFT  |      25.00000        2775.00|      42.00000        4662.00|      35.00000        3885.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0065 801-08508              618.000  LFT  |      35.00000       21630.00|      40.00000       24720.00|      39.00000       24102.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0066 801-53072                       LUMP |   45000.00000       45000.00|   40000.00000       40000.00|   60000.00000       60000.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0067 802-91122                7.000  EACH |      85.00000         595.00|      85.00000         595.00|      90.10000         630.70
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0068 804-06771                7.000  EACH |      31.90000         223.30|      31.90000         223.30|      33.81000         236.67
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0069 808-06368               24.000  LFT  |       6.00000         144.00|       6.00000         144.00|       6.36000         152.64
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0070 808-06713             1150.000  LFT  |       0.32000         368.00|       0.32000         368.00|       0.34000         391.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0071 808-06714             1600.000  LFT  |       0.32000         512.00|       0.32000         512.00|       0.34000         544.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0072 808-06716             2232.000  LFT  |       1.00000        2232.00|       1.00000        2232.00|       1.06000        2365.92
  LINE, REMOVE                            |                             |                             |
0073 808-06726               24.000  LFT  |       1.90000          45.60|       1.90000          45.60|       2.01000          48.24
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0074 808-75998               10.000  EACH |      85.00000         850.00|      85.00000         850.00|      90.10000         901.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0075 601-06037                1.000  EACH |     850.00000         850.00|     850.00000         850.00|     300.00000         300.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0076 304-07492               36.000  TON  |     127.44000        4587.84|     215.00000        7740.00|     196.10000        7059.60
  WIDENING WITH HMA, TYPE A               |                             |                             |
0077 207-09935              160.000  SYS  |      20.00000        3200.00|      25.00000        4000.00|      29.04000        4646.40
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0078 711-11408              128.000  LBS  |      25.00000        3200.00|      20.00000        2560.00|      21.17000        2709.76
  BOLTS , HEAVY HEX BOLTS AND NUTS        |                             |                             |
0079 711-51035              286.000  LBS  |       2.00000         572.00|       5.00000        1430.00|       3.53000        1009.58
  STRUCTURAL STEEL                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       918,216.90|           $       997,100.00|           $     1,025,885.98
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       918,216.90|           $       997,100.00|           $     1,025,885.98
====================================================================================================================================
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1801998          |(   5   ) 05-0558668         |(   6  ) 35-1618530
                                          |CLR INC                      |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|    9575.95000        9575.95|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   53000.00000       53000.00|   53700.00000       53700.00|   55511.72000       55511.72
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-02240              128.000  SYS  |      51.00000        6528.00|      38.04000        4869.12|      30.00000        3840.00
  PAVEMENT REMOVAL                        |                             |                             |
0009 202-51328                       LUMP |   70000.00000       70000.00|   87610.37000       87610.37|  126000.00000      126000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0010 202-51368               75.000  SYS  |      64.00000        4800.00|      48.61000        3645.75|      20.00000        1500.00
  SLOPEWALL, REMOVE                       |                             |                             |
0011 203-02000              135.000  CYS  |      21.00000        2835.00|      33.48000        4519.80|      25.00000        3375.00
  EXCAVATION, COMMON                      |                             |                             |
0012 205-06937              837.000  LFT  |       2.65000        2218.05|       1.83000        1531.71|       1.75000        1464.75
  TEMPORARY SILT FENCE                    |                             |                             |
0014 301-07448               45.000  TON  |      36.00000        1620.00|      78.64000        3538.80|      35.00000        1575.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0015 302-07455               28.000  CYS  |      90.00000        2520.00|     105.53000        2954.84|      75.00000        2100.00
  DENSE GRADED SUBBASE                    |                             |                             |
0016 306-08043              727.000  SYS  |       7.25000        5270.75|      13.73000        9981.71|      12.00000        8724.00
  MILLING, TRANSITION                     |                             |                             |
0019 402-07451              193.500  TON  |      95.00000       18382.50|      99.13000       19181.66|      95.00000       18382.50
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0020 406-05521             1696.000  SYS  |       0.30000         508.80|       0.34000         576.64|       0.30000         508.80
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 601-01522                4.000  EACH |    2450.00000        9800.00|    2285.30000        9141.20|    2190.00000        8760.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0022 601-01625                1.000  EACH |    2000.00000        2000.00|    1873.11000        1873.11|    1795.00000        1795.00
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1801998          |(   5   ) 05-0558668         |(   6  ) 35-1618530
                                          |CLR INC                      |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0023 601-02241              800.000  LFT  |       2.70000        2160.00|       3.03000        2424.00|       2.90000        2320.00
  GUARDRAIL, REMOVE                       |                             |                             |
0024 601-94689                3.000  EACH |    2900.00000        8700.00|    2707.92000        8123.76|    2595.00000        7785.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0025 601-99105              281.250  LFT  |      43.00000       12093.75|      34.81000        9790.31|      33.36000        9382.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0026 602-06729               14.000  EACH |      18.00000         252.00|      18.24000         255.36|      16.00000         224.00
  BARRIER DELINEATOR                      |                             |                             |
0027 609-06259              164.000  SYS  |      70.00000       11480.00|      69.51000       11399.64|      80.00000       13120.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0028 616-02320              175.000  SYS  |       8.50000        1487.50|       7.27000        1272.25|       7.00000        1225.00
  GEOTEXTILES                             |                             |                             |
0029 616-05688              154.000  TON  |      22.70000        3495.80|      22.01000        3389.54|      32.00000        4928.00
  RIPRAP, CLASS 1                         |                             |                             |
0030 616-06405              122.000  TON  |      22.50000        2745.00|      24.27000        2960.94|      31.00000        3782.00
  RIPRAP, REVETMENT                       |                             |                             |
0031 616-51366               72.000  SYS  |      62.00000        4464.00|     113.19000        8149.68|     105.00000        7560.00
  SLOPEWALL, CONCRETE, 5 IN               |                             |                             |
0032 619-11052                       LUMP |   90000.00000       90000.00|  107786.60000      107786.60|   94297.50000       94297.50
  CLEAN STEEL BRIDGE, QP-2, BR. NO. 1     |                             |                             |
0033 619-51859                       LUMP |   13525.00000       13525.00|   18165.60000       18165.60|   31432.50000       31432.50
  PAINT STEEL BRIDGE, BR. NO. 1           |                             |                             |
0034 621-06574               76.000  SYS  |      20.00000        1520.00|      20.87000        1586.12|      20.00000        1520.00
  SODDING                                 |                             |                             |
0035 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0036 628-09402               19.000  MOS  |     960.00000       18240.00|    1951.24000       37073.56|    2000.00000       38000.00
  FIELD OFFICE, B                         |                             |                             |
0038 628-11006               38.000  MOS  |      20.00000         760.00|     120.89000        4593.82|      50.00000        1900.00
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0039 628-11068                2.000  EACH |      35.00000          70.00|     285.12000         570.24|     200.00000         400.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0040 702-51005                1.100  CYS  |    5300.00000        5830.00|    3570.34000        3927.37|    3000.00000        3300.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0041 702-51110             2576.000  LBS  |       3.00000        7728.00|       4.26000       10973.76|       3.04000        7831.04
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0042 702-51863              108.000  EACH |       8.00000         864.00|      20.64000        2229.12|      10.00000        1080.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0043 703-01540              991.000  EACH |      13.50000       13378.50|      35.30000       34982.30|      18.00000       17838.00
  THREADED TIE BAR ASSEMBLY               |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1801998          |(   5   ) 05-0558668         |(   6  ) 35-1618530
                                          |CLR INC                      |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 703-06028              273.000  LBS  |       0.95000         259.35|       1.73000         472.29|       1.10000         300.30
  REINFORCING BARS                        |                             |                             |
0045 703-06029            87748.000  LBS  |       1.05000       92135.40|       1.02000       89502.96|       1.10000       96522.80
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51006              280.400  CYS  |     905.00000      253762.00|     843.91000      236632.36|     850.00000      238340.00
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                             |                             |
  IC-HPC                                  |                             |                             |
0047 706-06351                4.000  EACH |    2175.00000        8700.00|    2001.91000        8007.64|    2800.00000       11200.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPF-1                                   |                             |                             |
0048 706-09962              455.000  LFT  |      61.00000       27755.00|      53.87000       24510.85|      80.00000       36400.00
  RAILING, CONCRETE, PF-1                 |                             |                             |
0049 706-11404              472.000  LFT  |      57.00000       26904.00|      48.64000       22958.08|      46.61000       21999.92
  RAILING, STEEL, PF-1                    |                             |                             |
0050 709-51821                       LUMP |     835.00000         835.00|     325.48000         325.48|    1200.00000        1200.00
  SURFACE SEAL                            |                             |                             |
0051 711-51864               60.000  EACH |      24.00000        1440.00|      43.07000        2584.20|      46.52000        2791.20
  DRILLED HOLE                            |                             |                             |
0052 711-51877                       LUMP |   50000.00000       50000.00|   15357.41000       15357.41|   53326.42000       53326.42
  JACKING AND SUPPORTING BEAMS            |                             |                             |
0053 711-96800             2340.000  EACH |       3.75000        8775.00|       5.21000       12191.40|       4.00000        9360.00
  STUD SHEAR CONNECTORS                   |                             |                             |
0054 715-05407               96.000  LFT  |      16.00000        1536.00|       9.08000         871.68|      18.00000        1728.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0055 715-10238                8.000  EACH |     125.00000        1000.00|     611.30000        4890.40|     200.00000        1600.00
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0056 726-95870               12.000  EACH |    3250.00000       39000.00|    1115.81000       13389.72|    2200.00000       26400.00
  BEARING ASSEMBLY, PTFE                  |                             |                             |
0057 801-03290                4.000  EACH |     275.00000        1100.00|     286.97000        1147.88|     275.00000        1100.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0058 801-06207             4000.000  LFT  |       1.00000        4000.00|       1.04000        4160.00|       1.00000        4000.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0059 801-06640               15.000  EACH |     150.00000        2250.00|     140.87000        2113.05|     135.00000        2025.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0060 801-06645                7.000  EACH |      70.00000         490.00|      73.05000         511.35|      70.00000         490.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0061 801-06775                       LUMP |   25000.00000       25000.00|   33263.79000       33263.79|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-07023                3.000  EACH |    4000.00000       12000.00|    2921.84000        8765.52|    3200.00000        9600.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0063 801-07118               56.000  LFT  |      20.85000        1167.60|      21.76000        1218.56|      20.85000        1167.60
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1801998          |(   5   ) 05-0558668         |(   6  ) 35-1618530
                                          |CLR INC                      |WEDDLE BROTHERS HIGHWAY GROU |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 801-08401              111.000  LFT  |      37.00000        4107.00|      51.96000        5767.56|      33.00000        3663.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0065 801-08508              618.000  LFT  |      48.00000       29664.00|      50.16000       30998.88|      34.00000       21012.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0066 801-53072                       LUMP |   39000.00000       39000.00|   42310.60000       42310.60|   33580.00000       33580.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0067 802-91122                7.000  EACH |      85.00000         595.00|      88.70000         620.90|      85.00000         595.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0068 804-06771                7.000  EACH |      31.90000         223.30|      33.29000         233.03|      31.90000         223.30
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0069 808-06368               24.000  LFT  |       7.00000         168.00|       6.26000         150.24|       6.00000         144.00
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0070 808-06713             1150.000  LFT  |       0.32000         368.00|       0.33000         379.50|       0.32000         368.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0071 808-06714             1600.000  LFT  |       0.32000         512.00|       0.33000         528.00|       0.32000         512.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0072 808-06716             2232.000  LFT  |       1.00000        2232.00|       1.04000        2321.28|       1.00000        2232.00
  LINE, REMOVE                            |                             |                             |
0073 808-06726               24.000  LFT  |       1.50000          36.00|       1.98000          47.52|       1.90000          45.60
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0074 808-75998               10.000  EACH |      95.00000         950.00|      88.70000         887.00|      85.00000         850.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0075 601-06037                1.000  EACH |     850.00000         850.00|     886.99000         886.99|     850.00000         850.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0076 304-07492               36.000  TON  |     275.00000        9900.00|     233.10000        8391.60|     185.00000        6660.00
  WIDENING WITH HMA, TYPE A               |                             |                             |
0077 207-09935              160.000  SYS  |      31.00000        4960.00|      76.84000       12294.40|      30.00000        4800.00
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0078 711-11408              128.000  LBS  |      11.00000        1408.00|      17.16000        2196.48|       7.50000         960.00
  BOLTS , HEAVY HEX BOLTS AND NUTS        |                             |                             |
0079 711-51035              286.000  LBS  |      10.00000        2860.00|       6.35000        1816.10|      20.00000        5720.00
  STRUCTURAL STEEL                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,049,225.30|           $     1,075,065.33|           $     1,110,234.45
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,049,225.30|           $     1,075,065.33|           $     1,110,234.45
====================================================================================================================================
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1487672         |(      )
                                          |HIS CONSTRUCTORS INC         |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|    8000.00000        8000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   52000.00000       52000.00|   60000.00000       60000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-02240              128.000  SYS  |      36.00000        4608.00|      50.00000        6400.00|
  PAVEMENT REMOVAL                        |                             |                             |
0009 202-51328                       LUMP |   95500.00000       95500.00|  133977.70000      133977.70|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0010 202-51368               75.000  SYS  |      40.00000        3000.00|      50.00000        3750.00|
  SLOPEWALL, REMOVE                       |                             |                             |
0011 203-02000              135.000  CYS  |      60.00000        8100.00|      60.00000        8100.00|
  EXCAVATION, COMMON                      |                             |                             |
0012 205-06937              837.000  LFT  |       1.76000        1473.12|       2.55000        2134.35|
  TEMPORARY SILT FENCE                    |                             |                             |
0014 301-07448               45.000  TON  |      47.00000        2115.00|      70.00000        3150.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0015 302-07455               28.000  CYS  |     144.00000        4032.00|      50.00000        1400.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0016 306-08043              727.000  SYS  |      13.00000        9451.00|       7.50000        5452.50|
  MILLING, TRANSITION                     |                             |                             |
0019 402-07451              193.500  TON  |      96.00000       18576.00|     100.00000       19350.00|
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0020 406-05521             1696.000  SYS  |       0.31000         525.76|       0.25000         424.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 601-01522                4.000  EACH |    1950.00000        7800.00|    2190.00000        8760.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0022 601-01625                1.000  EACH |    1410.00000        1410.00|    1795.00000        1795.00|
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1487672         |(      )
                                          |HIS CONSTRUCTORS INC         |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0023 601-02241              800.000  LFT  |       5.05000        4040.00|       2.90000        2320.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0024 601-94689                3.000  EACH |    2520.00000        7560.00|    2595.00000        7785.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0025 601-99105              281.250  LFT  |      20.50000        5765.63|      33.36000        9382.50|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0026 602-06729               14.000  EACH |      15.15000         212.10|      30.00000         420.00|
  BARRIER DELINEATOR                      |                             |                             |
0027 609-06259              164.000  SYS  |      95.00000       15580.00|     130.00000       21320.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0028 616-02320              175.000  SYS  |       5.00000         875.00|       3.00000         525.00|
  GEOTEXTILES                             |                             |                             |
0029 616-05688              154.000  TON  |      29.00000        4466.00|      45.00000        6930.00|
  RIPRAP, CLASS 1                         |                             |                             |
0030 616-06405              122.000  TON  |      26.00000        3172.00|      50.00000        6100.00|
  RIPRAP, REVETMENT                       |                             |                             |
0031 616-51366               72.000  SYS  |      87.00000        6264.00|     120.00000        8640.00|
  SLOPEWALL, CONCRETE, 5 IN               |                             |                             |
0032 619-11052                       LUMP |  105000.00000      105000.00|   84000.00000       84000.00|
  CLEAN STEEL BRIDGE, QP-2, BR. NO. 1     |                             |                             |
0033 619-51859                       LUMP |   36500.00000       36500.00|   53000.00000       53000.00|
  PAINT STEEL BRIDGE, BR. NO. 1           |                             |                             |
0034 621-06574               76.000  SYS  |      20.25000        1539.00|      34.20000        2599.20|
  SODDING                                 |                             |                             |
0035 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0036 628-09402               19.000  MOS  |    2050.00000       38950.00|    1750.00000       33250.00|
  FIELD OFFICE, B                         |                             |                             |
0038 628-11006               38.000  MOS  |     125.00000        4750.00|     150.00000        5700.00|
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             |
  MIN                                     |                             |                             |
0039 628-11068                2.000  EACH |     175.00000         350.00|     250.00000         500.00|
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0040 702-51005                1.100  CYS  |    6100.00000        6710.00|    3900.00000        4290.00|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0041 702-51110             2576.000  LBS  |       5.00000       12880.00|       3.25000        8372.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0042 702-51863              108.000  EACH |       9.75000        1053.00|      25.00000        2700.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0043 703-01540              991.000  EACH |      17.00000       16847.00|      30.00000       29730.00|
  THREADED TIE BAR ASSEMBLY               |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1487672         |(      )
                                          |HIS CONSTRUCTORS INC         |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 703-06028              273.000  LBS  |       2.10000         573.30|       1.25000         341.25|
  REINFORCING BARS                        |                             |                             |
0045 703-06029            87748.000  LBS  |       1.00000       87748.00|       1.00000       87748.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51006              280.400  CYS  |    1031.00000      289092.40|    1200.00000      336480.00|
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                             |                             |
  IC-HPC                                  |                             |                             |
0047 706-06351                4.000  EACH |    3700.00000       14800.00|    3500.00000       14000.00|
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPF-1                                   |                             |                             |
0048 706-09962              455.000  LFT  |      61.00000       27755.00|      87.00000       39585.00|
  RAILING, CONCRETE, PF-1                 |                             |                             |
0049 706-11404              472.000  LFT  |      46.00000       21712.00|      70.00000       33040.00|
  RAILING, STEEL, PF-1                    |                             |                             |
0050 709-51821                       LUMP |    2250.00000        2250.00|    2500.00000        2500.00|
  SURFACE SEAL                            |                             |                             |
0051 711-51864               60.000  EACH |      40.00000        2400.00|      20.00000        1200.00|
  DRILLED HOLE                            |                             |                             |
0052 711-51877                       LUMP |   24500.00000       24500.00|   30000.00000       30000.00|
  JACKING AND SUPPORTING BEAMS            |                             |                             |
0053 711-96800             2340.000  EACH |       4.00000        9360.00|       6.00000       14040.00|
  STUD SHEAR CONNECTORS                   |                             |                             |
0054 715-05407               96.000  LFT  |      11.25000        1080.00|      35.00000        3360.00|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0055 715-10238                8.000  EACH |    1000.00000        8000.00|     750.00000        6000.00|
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0056 726-95870               12.000  EACH |    3260.00000       39120.00|    2800.00000       33600.00|
  BEARING ASSEMBLY, PTFE                  |                             |                             |
0057 801-03290                4.000  EACH |     228.00000         912.00|     275.00000        1100.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0058 801-06207             4000.000  LFT  |       1.00000        4000.00|       1.00000        4000.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0059 801-06640               15.000  EACH |     200.00000        3000.00|     135.00000        2025.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0060 801-06645                7.000  EACH |     170.00000        1190.00|      70.00000         490.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0061 801-06775                       LUMP |    5000.00000        5000.00|   33000.00000       33000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-07023                3.000  EACH |    6600.00000       19800.00|    2800.00000        8400.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0063 801-07118               56.000  LFT  |      15.05000         842.80|      20.85000        1167.60|
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : B -34199-A                   COUNTIES : ORANGE
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1487672         |(      )
                                          |HIS CONSTRUCTORS INC         |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 801-08401              111.000  LFT  |      52.00000        5772.00|      50.00000        5550.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0065 801-08508              618.000  LFT  |      50.00000       30900.00|      40.00000       24720.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0066 801-53072                       LUMP |   35000.00000       35000.00|   34000.00000       34000.00|
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0067 802-91122                7.000  EACH |     205.00000        1435.00|      85.00000         595.00|
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0068 804-06771                7.000  EACH |      36.00000         252.00|      31.90000         223.30|
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0069 808-06368               24.000  LFT  |       6.30000         151.20|       6.00000         144.00|
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0070 808-06713             1150.000  LFT  |       0.46000         529.00|       0.32000         368.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0071 808-06714             1600.000  LFT  |       0.46000         736.00|       0.32000         512.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0072 808-06716             2232.000  LFT  |       0.36000         803.52|       1.00000        2232.00|
  LINE, REMOVE                            |                             |                             |
0073 808-06726               24.000  LFT  |       6.30000         151.20|       1.90000          45.60|
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0074 808-75998               10.000  EACH |     185.00000        1850.00|      85.00000         850.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0075 601-06037                1.000  EACH |    1010.00000        1010.00|     850.00000         850.00|
  GUARDRAIL END TREATMENT, I              |                             |                             |
0076 304-07492               36.000  TON  |     190.00000        6840.00|     189.00000        6804.00|
  WIDENING WITH HMA, TYPE A               |                             |                             |
0077 207-09935              160.000  SYS  |      54.00000        8640.00|      45.00000        7200.00|
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             |
0078 711-11408              128.000  LBS  |      27.00000        3456.00|      40.00000        5120.00|
  BOLTS , HEAVY HEX BOLTS AND NUTS        |                             |                             |
0079 711-51035              286.000  LBS  |      25.00000        7150.00|      10.00000        2860.00|
  STRUCTURAL STEEL                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,156,922.03|           $     1,294,414.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,156,922.03|           $     1,294,414.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 11/01/13
     LOCATION     : ON SR 244, OVER MILL CREEK, 6.03 MILES EAST OF I-74              PROJECT(S) :  3670015

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       340,259.00   97.5347%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       346,800.00   99.4096%
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $       348,859.56  100.0000%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       353,120.81  101.2215%
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       368,862.34  105.7338%
   6   61-1352603     SEDAM CONTRACTING CO LLC                                                   $       371,307.50  106.4347%
   7   35-1606893     OLCO INC                                                                   $       398,618.15  114.2632%
   8   35-0999231     HUNT PAVING COMPANY INC                                                    $       404,945.00  116.0768%
   9   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       425,994.50  122.1106%
  10   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       444,900.00  127.5298%
  11   35-1549010     MCALISTER EXCAVATING CO INC                                                $       458,872.90  131.5351%
  12   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       523,747.37  150.1313%
  13   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       569,679.55  163.2977%
  14   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $       576,209.40  165.1694%
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     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2  ) 35-1917625          |(   3  ) 35-1128289
                                          |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2400.00000        2400.00|    3100.00000        3100.00|    3100.00000        3100.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   17000.00000       17000.00|   16949.89000       16949.89|   17650.00000       17650.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02250                2.000  EACH |     880.00000        1760.00|     200.00000         400.00|     500.00000        1000.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0009 201-02260                1.000  EACH |    2400.00000        2400.00|    1550.00000        1550.00|     825.00000         825.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0010 201-06587                0.420  ACRE |    5000.00000        2100.00|     100.00000          42.00|   11250.00000        4725.00
  CLEARING AND GRUBBING                   |                             |                             |
0011 202-01000                       LUMP |    1200.00000        1200.00|    1500.00000        1500.00|   10000.00000       10000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0012 202-51330                       LUMP |   12870.00000       12870.00|   10000.00000       10000.00|   22850.00000       22850.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000               45.100  CYS  |      22.00000         992.20|      60.00000        2706.00|      24.00000        1082.40
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              425.900  CYS  |      14.50000        6175.55|      12.00000        5110.80|       0.01000           4.26
  BORROW                                  |                             |                             |
0015 205-06937             1127.000  LFT  |       1.56000        1758.12|       1.80000        2028.60|       1.65000        1859.55
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51230              287.100  CYS  |       7.00000        2009.70|      12.00000        3445.20|      20.00000        5742.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0017 211-09268              643.300  CYS  |      57.00000       36668.10|      54.00000       34738.20|      64.25000       41332.03
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0018 303-01180              910.700  TON  |       9.50000        8651.65|      14.00000       12749.80|      20.00000       18214.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0019 306-08042              937.000  SYS  |       2.50000        2342.50|       4.25000        3982.25|       3.35000        3138.95
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
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     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08043              246.600  SYS  |       4.00000         986.40|       4.25000        1048.05|       6.25000        1541.25
  MILLING, TRANSITION                     |                             |                             |
0021 402-07433              136.400  TON  |      82.00000       11184.80|      86.00000       11730.40|      90.00000       12276.00
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07438               98.500  TON  |      71.00000        6993.50|      79.00000        7781.50|      82.50000        8126.25
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0023 402-07451              282.000  TON  |      87.00000       24534.00|      69.00000       19458.00|      72.50000       20445.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0024 405-05517                1.200  TON  |     250.00000         300.00|     800.00000         960.00|     800.00000         960.00
  ASPHALT FOR PRIME COAT                  |                             |                             |
0025 406-05520                0.800  TON  |     380.00000         304.00|     750.00000         600.00|     750.00000         600.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 610-07487                2.200  TON  |     150.00000         330.00|     125.00000         275.00|     130.00000         286.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 615-06490               11.000  EACH |     200.00000        2200.00|     125.00000        1375.00|     200.00000        2200.00
  RIGHT OF WAY MARKER                     |                             |                             |
0028 616-02320             1346.600  SYS  |       2.80000        3770.48|       2.25000        3029.85|       2.25000        3029.85
  GEOTEXTILES                             |                             |                             |
0029 616-06405              550.500  TON  |      17.50000        9633.75|      35.00000       19267.50|      10.00000        5505.00
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                3.000  EACH |     400.00000        1200.00|     775.00000        2325.00|     425.00000        1275.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-02363             1290.600  SYS  |       0.66000         851.80|       0.90000        1161.54|       0.70000         903.42
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0032 621-06559             1290.600  SYS  |       0.91000        1174.45|       0.70000         903.42|       1.00000        1290.60
  MULCHED SEEDING, R                      |                             |                             |
0033 723-11233              130.000  LFT  |    1260.00000      163800.00|    1270.00000      165100.00|    1135.00000      147550.00
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 216 IN X 84 IN    |                             |                             |
0034 801-03290                2.000  EACH |      80.00000         160.00|      82.00000         164.00|      90.00000         180.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-04308               13.000  EACH |     150.00000        1950.00|     155.00000        2015.00|     160.00000        2080.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0036 801-06207               50.000  LFT  |       0.01000           0.50|       0.10000           5.00|       1.00000          50.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06625               28.000  EACH |      60.00000        1680.00|      62.00000        1736.00|      65.00000        1820.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                6.000  EACH |      80.00000         480.00|      82.00000         492.00|      85.00000         510.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06775                       LUMP |    8000.00000        8000.00|    3500.00000        3500.00|    4200.00000        4200.00
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-1917625         |(   3  ) 35-1128289
                                          |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-07118               72.000  LFT  |       5.00000         360.00|      50.00000        3600.00|       5.50000         396.00
  BARRICADE, III-A                        |                             |                             |
0041 801-07119               24.000  LFT  |       5.00000         120.00|      15.00000         360.00|       5.50000         132.00
  BARRICADE, III-B                        |                             |                             |
0042 802-07060                1.000  EACH |     350.00000         350.00|     355.00000         355.00|     350.00000         350.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0043 808-06703             1000.000  LFT  |       1.25000        1250.00|       1.00000        1000.00|       1.30000        1300.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-75240              250.000  LFT  |       1.25000         312.50|       1.00000         250.00|       1.30000         325.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       340,259.00|           $       346,800.00|           $       348,859.56
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       340,259.00|           $       346,800.00|           $       348,859.56
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 390 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 61-1352603
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |SEDAM CONTRACTING CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|    5700.00000        5700.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   10500.00000       10500.00|   19000.00000       19000.00|    7500.00000        7500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02250                2.000  EACH |     495.00000         990.00|     700.00000        1400.00|     350.00000         700.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0009 201-02260                1.000  EACH |     995.00000         995.00|    1600.00000        1600.00|    1500.00000        1500.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0010 201-06587                0.420  ACRE |   12000.00000        5040.00|   30000.00000       12600.00|   15000.00000        6300.00
  CLEARING AND GRUBBING                   |                             |                             |
0011 202-01000                       LUMP |    1600.00000        1600.00|    1500.00000        1500.00|    1500.00000        1500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0012 202-51330                       LUMP |   11200.00000       11200.00|   12000.00000       12000.00|    8000.00000        8000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000               45.100  CYS  |      79.00000        3562.90|      20.00000         902.00|      15.00000         676.50
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              425.900  CYS  |      17.00000        7240.30|      12.00000        5110.80|      20.00000        8518.00
  BORROW                                  |                             |                             |
0015 205-06937             1127.000  LFT  |       1.60000        1803.20|       1.90000        2141.30|       2.00000        2254.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51230              287.100  CYS  |      16.00000        4593.60|      12.00000        3445.20|      25.00000        7177.50
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0017 211-09268              643.300  CYS  |      60.00000       38598.00|      60.00000       38598.00|      75.00000       48247.50
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0018 303-01180              910.700  TON  |      18.00000       16392.60|       8.50000        7740.95|      21.00000       19124.70
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0019 306-08042              937.000  SYS  |       4.25000        3982.25|       4.00000        3748.00|       4.00000        3748.00
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0020 306-08043              246.600  SYS  |       4.25000        1048.05|       5.00000        1233.00|       4.00000         986.40
  MILLING, TRANSITION                     |                             |                             |
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     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 61-1352603
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |SEDAM CONTRACTING CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07433              136.400  TON  |      73.00000        9957.20|      70.00000        9548.00|      95.00000       12958.00
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07438               98.500  TON  |      73.00000        7190.50|      70.00000        6895.00|      88.00000        8668.00
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0023 402-07451              282.000  TON  |      73.00000       20586.00|      70.00000       19740.00|      80.00000       22560.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0024 405-05517                1.200  TON  |     410.00000         492.00|     400.00000         480.00|     750.00000         900.00
  ASPHALT FOR PRIME COAT                  |                             |                             |
0025 406-05520                0.800  TON  |     410.00000         328.00|     400.00000         320.00|     750.00000         600.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 610-07487                2.200  TON  |      73.00000         160.60|      70.00000         154.00|     130.00000         286.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 615-06490               11.000  EACH |     210.00000        2310.00|     220.00000        2420.00|     225.00000        2475.00
  RIGHT OF WAY MARKER                     |                             |                             |
0028 616-02320             1346.600  SYS  |       1.95000        2625.87|       1.10000        1481.26|       2.00000        2693.20
  GEOTEXTILES                             |                             |                             |
0029 616-06405              550.500  TON  |      24.50000       13487.25|      16.50000        9083.25|      25.00000       13762.50
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                3.000  EACH |     420.00000        1260.00|     770.00000        2310.00|     450.00000        1350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-02363             1290.600  SYS  |       0.70000         903.42|       1.00000        1290.60|       1.00000        1290.60
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0032 621-06559             1290.600  SYS  |       0.95000        1226.07|       0.80000        1032.48|       1.00000        1290.60
  MULCHED SEEDING, R                      |                             |                             |
0033 723-11233              130.000  LFT  |    1330.00000      172900.00|    1438.00000      186940.00|    1340.00000      174200.00
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 216 IN X 84 IN    |                             |                             |
0034 801-03290                2.000  EACH |     200.00000         400.00|     100.00000         200.00|      90.00000         180.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-04308               13.000  EACH |     115.00000        1495.00|     170.00000        2210.00|     160.00000        2080.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0036 801-06207               50.000  LFT  |       5.00000         250.00|       1.00000          50.00|       1.00000          50.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06625               28.000  EACH |      86.00000        2408.00|      80.00000        2240.00|      70.00000        1960.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                6.000  EACH |     115.00000         690.00|     100.00000         600.00|      90.00000         540.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06775                       LUMP |     900.00000         900.00|    2500.00000        2500.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-07118               72.000  LFT  |       7.25000         522.00|       6.00000         432.00|       6.00000         432.00
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 61-1352603
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |SEDAM CONTRACTING CO LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-07119               24.000  LFT  |       8.25000         198.00|       6.00000         144.00|       6.00000         144.00
  BARRICADE, III-B                        |                             |                             |
0042 802-07060                1.000  EACH |     355.00000         355.00|     380.00000         380.00|     400.00000         400.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0043 808-06703             1000.000  LFT  |       1.05000        1050.00|       1.35000        1350.00|       1.40000        1400.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-75240              250.000  LFT  |       3.50000         875.00|       1.35000         337.50|       1.40000         350.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       353,120.81|           $       368,862.34|           $       371,307.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       353,120.81|           $       368,862.34|           $       371,307.50
====================================================================================================================================
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     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(   8   ) 35-0999231         |(   9  ) 31-1323837
                                          |OLCO INC                     |HUNT PAVING COMPANY INC      |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   40000.00000       40000.00|    5050.00000        5050.00|    2900.00000        2900.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   21299.72000       21299.72
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02250                2.000  EACH |     900.00000        1800.00|     320.00000         640.00|     617.55000        1235.10
  TREE, 10 IN, REMOVE                     |                             |                             |
0009 201-02260                1.000  EACH |    1500.00000        1500.00|    1493.00000        1493.00|     896.18000         896.18
  TREE, 30 IN, REMOVE                     |                             |                             |
0010 201-06587                0.420  ACRE |   14500.00000        6090.00|   15438.00000        6483.96|   28521.69000       11979.11
  CLEARING AND GRUBBING                   |                             |                             |
0011 202-01000                       LUMP |   16000.00000       16000.00|     650.00000         650.00|     191.83000         191.83
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0012 202-51330                       LUMP |   18000.00000       18000.00|    7645.00000        7645.00|   33822.55000       33822.55
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000               45.100  CYS  |      23.00000        1037.30|      29.50000        1330.45|      12.58000         567.36
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              425.900  CYS  |      25.00000       10647.50|      23.75000       10115.13|       5.61000        2389.30
  BORROW                                  |                             |                             |
0015 205-06937             1127.000  LFT  |       2.20000        2479.40|       2.70000        3042.90|       1.58000        1780.66
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51230              287.100  CYS  |      13.00000        3732.30|      30.50000        8756.55|      17.17000        4929.51
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0017 211-09268              643.300  CYS  |      22.00000       14152.60|      54.50000       35059.85|      52.14000       33541.66
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0018 303-01180              910.700  TON  |      11.00000       10017.70|      19.00000       17303.30|      21.51000       19589.16
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0019 306-08042              937.000  SYS  |       2.50000        2342.50|       4.20000        3935.40|       6.10000        5715.70
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0020 306-08043              246.600  SYS  |       2.50000         616.50|       4.60000        1134.36|       5.33000        1314.38
  MILLING, TRANSITION                     |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 390 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(   8   ) 35-0999231         |(   9  ) 31-1323837
                                          |OLCO INC                     |HUNT PAVING COMPANY INC      |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07433              136.400  TON  |      87.00000       11866.80|      91.70000       12507.88|      86.00000       11730.40
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07438               98.500  TON  |      80.00000        7880.00|      84.25000        8298.63|      79.00000        7781.50
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0023 402-07451              282.000  TON  |      70.00000       19740.00|      73.60000       20755.20|      69.00000       19458.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0024 405-05517                1.200  TON  |     850.00000        1020.00|     853.20000        1023.84|     800.00000         960.00
  ASPHALT FOR PRIME COAT                  |                             |                             |
0025 406-05520                0.800  TON  |     800.00000         640.00|     800.00000         640.00|     750.00000         600.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 610-07487                2.200  TON  |     126.00000         277.20|     133.30000         293.26|     125.00000         275.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 615-06490               11.000  EACH |     200.00000        2200.00|     224.00000        2464.00|     210.00000        2310.00
  RIGHT OF WAY MARKER                     |                             |                             |
0028 616-02320             1346.600  SYS  |       3.00000        4039.80|       1.80000        2423.88|       1.24000        1669.78
  GEOTEXTILES                             |                             |                             |
0029 616-06405              550.500  TON  |      29.00000       15964.50|      24.00000       13212.00|      27.84000       15325.92
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                3.000  EACH |     600.00000        1800.00|     800.00000        2400.00|     400.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-02363             1290.600  SYS  |       2.00000        2581.20|       0.95000        1226.07|       0.66000         851.80
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0032 621-06559             1290.600  SYS  |       2.25000        2903.85|       0.75000         967.95|       0.91000        1174.45
  MULCHED SEEDING, R                      |                             |                             |
0033 723-11233              130.000  LFT  |    1260.00000      163800.00|    1665.00000      216450.00|    1636.11000      212694.30
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 216 IN X 84 IN    |                             |                             |
0034 801-03290                2.000  EACH |     195.00000         390.00|      85.30000         170.60|      80.00000         160.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-04308               13.000  EACH |     115.00000        1495.00|     160.00000        2080.00|     150.00000        1950.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0036 801-06207               50.000  LFT  |       1.00000          50.00|       0.01000           0.50|       0.01000           0.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06625               28.000  EACH |      85.00000        2380.00|      64.00000        1792.00|      60.00000        1680.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                6.000  EACH |     115.00000         690.00|      85.30000         511.80|      80.00000         480.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06775                       LUMP |   12000.00000       12000.00|     693.09000         693.09|    1293.13000        1293.13
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-07118               72.000  LFT  |       7.50000         540.00|       5.35000         385.20|       5.00000         360.00
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(   8   ) 35-0999231         |(   9  ) 31-1323837
                                          |OLCO INC                     |HUNT PAVING COMPANY INC      |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-07119               24.000  LFT  |       8.50000         204.00|       5.35000         128.40|       5.00000         120.00
  BARRICADE, III-B                        |                             |                             |
0042 802-07060                1.000  EACH |     360.00000         360.00|     213.30000         213.30|     200.00000         200.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0043 808-06703             1000.000  LFT  |       1.50000        1500.00|       1.33000        1330.00|       1.25000        1250.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-75240              250.000  LFT  |       3.50000         875.00|       1.33000         332.50|       1.25000         312.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       398,618.15|           $       404,945.00|           $       425,994.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       398,618.15|           $       404,945.00|           $       425,994.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1151771          |(  11   ) 35-1549010         |(  12  ) 35-1618530
                                          |CALUMET CIVIL CONTRACTORS IN |MCALISTER EXCAVATING CO INC  |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3150.00000        3150.00|    5000.00000        5000.00|    4962.64000        4962.64
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   22000.00000       22000.00|   23700.00000       23700.00|   26187.36000       26187.36
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02250                2.000  EACH |     500.00000        1000.00|    1500.00000        3000.00|     950.00000        1900.00
  TREE, 10 IN, REMOVE                     |                             |                             |
0009 201-02260                1.000  EACH |    1400.00000        1400.00|    3000.00000        3000.00|    2000.00000        2000.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0010 201-06587                0.420  ACRE |    3500.00000        1470.00|   15000.00000        6300.00|   15000.00000        6300.00
  CLEARING AND GRUBBING                   |                             |                             |
0011 202-01000                       LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0012 202-51330                       LUMP |   10257.30000       10257.30|   10500.00000       10500.00|    9000.00000        9000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000               45.100  CYS  |     100.00000        4510.00|      18.00000         811.80|      95.00000        4284.50
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              425.900  CYS  |      20.00000        8518.00|      25.00000       10647.50|      25.00000       10647.50
  BORROW                                  |                             |                             |
0015 205-06937             1127.000  LFT  |       1.56000        1758.12|       2.00000        2254.00|       1.56000        1758.12
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51230              287.100  CYS  |      30.00000        8613.00|      35.00000       10048.50|      30.00000        8613.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0017 211-09268              643.300  CYS  |      50.00000       32165.00|      90.00000       57897.00|      85.00000       54680.50
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0018 303-01180              910.700  TON  |      20.00000       18214.00|      20.00000       18214.00|      25.00000       22767.50
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0019 306-08042              937.000  SYS  |       5.00000        4685.00|       7.00000        6559.00|       6.00000        5622.00
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0020 306-08043              246.600  SYS  |      11.00000        2712.60|       7.00000        1726.20|       6.00000        1479.60
  MILLING, TRANSITION                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1151771          |(  11   ) 35-1549010         |(  12  ) 35-1618530
                                          |CALUMET CIVIL CONTRACTORS IN |MCALISTER EXCAVATING CO INC  |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07433              136.400  TON  |      90.00000       12276.00|      79.00000       10775.60|      70.00000        9548.00
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07438               98.500  TON  |      70.00000        6895.00|      79.00000        7781.50|      70.00000        6895.00
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0023 402-07451              282.000  TON  |      70.00000       19740.00|      79.00000       22278.00|      70.00000       19740.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0024 405-05517                1.200  TON  |     100.00000         120.00|     450.00000         540.00|     400.00000         480.00
  ASPHALT FOR PRIME COAT                  |                             |                             |
0025 406-05520                0.800  TON  |     100.00000          80.00|     450.00000         360.00|     400.00000         320.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 610-07487                2.200  TON  |     100.00000         220.00|      79.00000         173.80|      70.00000         154.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 615-06490               11.000  EACH |     200.00000        2200.00|     224.00000        2464.00|     210.00000        2310.00
  RIGHT OF WAY MARKER                     |                             |                             |
0028 616-02320             1346.600  SYS  |       4.05000        5453.73|       2.80000        3770.48|       4.00000        5386.40
  GEOTEXTILES                             |                             |                             |
0029 616-06405              550.500  TON  |      36.00000       19818.00|      26.50000       14588.25|      34.00000       18717.00
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                3.000  EACH |     400.00000        1200.00|     850.00000        2550.00|     400.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-02363             1290.600  SYS  |       0.66000         851.80|       1.00000        1290.60|       0.66000         851.80
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0032 621-06559             1290.600  SYS  |       0.91000        1174.45|       0.79000        1019.57|       0.91000        1174.45
  MULCHED SEEDING, R                      |                             |                             |
0033 723-11233              130.000  LFT  |    1875.00000      243750.00|    1653.85000      215000.50|    2175.00000      282750.00
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 216 IN X 84 IN    |                             |                             |
0034 801-03290                2.000  EACH |      80.00000         160.00|      90.00000         180.00|      80.00000         160.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-04308               13.000  EACH |     150.00000        1950.00|     168.00000        2184.00|     150.00000        1950.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0036 801-06207               50.000  LFT  |       0.01000           0.50|       0.10000           5.00|       0.01000           0.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06625               28.000  EACH |      60.00000        1680.00|      68.00000        1904.00|      60.00000        1680.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                6.000  EACH |      80.00000         480.00|      90.00000         540.00|      80.00000         480.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06775                       LUMP |    2000.00000        2000.00|    7500.00000        7500.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-07118               72.000  LFT  |       5.00000         360.00|       5.60000         403.20|       5.00000         360.00
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(  10  ) 35-1151771          |(  11   ) 35-1549010         |(  12  ) 35-1618530
                                          |CALUMET CIVIL CONTRACTORS IN |MCALISTER EXCAVATING CO INC  |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-07119               24.000  LFT  |       5.00000         120.00|       5.60000         134.40|       5.00000         120.00
  BARRICADE, III-B                        |                             |                             |
0042 802-07060                1.000  EACH |     350.00000         350.00|     392.00000         392.00|     200.00000         200.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0043 808-06703             1000.000  LFT  |       1.25000        1250.00|       1.50000        1500.00|       1.25000        1250.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-75240              250.000  LFT  |       1.25000         312.50|       1.50000         375.00|       1.25000         312.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       444,900.00|           $       458,872.90|           $       523,747.37
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       444,900.00|           $       458,872.90|           $       523,747.37
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(  13  ) 35-0918397          |(  14   ) 35-2155873         |(      )
                                          |RIETH RILEY CONSTRUCTION     |KINGS TRUCKING & EXCAVATION  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3800.00000        3800.00|    6300.00000        6300.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   39000.00000       39000.00|   12000.00000       12000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02250                2.000  EACH |     700.00000        1400.00|     600.00000        1200.00|
  TREE, 10 IN, REMOVE                     |                             |                             |
0009 201-02260                1.000  EACH |    1900.00000        1900.00|    1500.00000        1500.00|
  TREE, 30 IN, REMOVE                     |                             |                             |
0010 201-06587                0.420  ACRE |   29550.00000       12411.00|   20000.00000        8400.00|
  CLEARING AND GRUBBING                   |                             |                             |
0011 202-01000                       LUMP |    3140.00000        3140.00|    3500.00000        3500.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0012 202-51330                       LUMP |   20400.00000       20400.00|   12000.00000       12000.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000               45.100  CYS  |     151.00000        6810.10|      47.00000        2119.70|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              425.900  CYS  |       1.00000         425.90|      53.00000       22572.70|
  BORROW                                  |                             |                             |
0015 205-06937             1127.000  LFT  |       6.50000        7325.50|       2.00000        2254.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 206-51230              287.100  CYS  |      25.00000        7177.50|      55.00000       15790.50|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0017 211-09268              643.300  CYS  |      70.00000       45031.00|      90.00000       57897.00|
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0018 303-01180              910.700  TON  |      22.00000       20035.40|      19.00000       17303.30|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0019 306-08042              937.000  SYS  |      10.00000        9370.00|       6.00000        5622.00|
  MILLING, SCARIFICATION/PROFILE          |                             |                             |
0020 306-08043              246.600  SYS  |      12.00000        2959.20|       9.00000        2219.40|
  MILLING, TRANSITION                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(  13  ) 35-0918397          |(  14   ) 35-2155873         |(      )
                                          |RIETH RILEY CONSTRUCTION     |KINGS TRUCKING & EXCAVATION  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 402-07433              136.400  TON  |     105.00000       14322.00|      90.00000       12276.00|
  HMA SURFACE, TYPE B                     |                             |                             |
0022 402-07438               98.500  TON  |     124.00000       12214.00|      90.00000        8865.00|
  HMA INTERMEDIATE, TYPE B                |                             |                             |
0023 402-07451              282.000  TON  |      75.00000       21150.00|      90.00000       25380.00|
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0024 405-05517                1.200  TON  |     500.00000         600.00|     515.00000         618.00|
  ASPHALT FOR PRIME COAT                  |                             |                             |
0025 406-05520                0.800  TON  |     500.00000         400.00|     515.00000         412.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 610-07487                2.200  TON  |     550.00000        1210.00|      90.00000         198.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 615-06490               11.000  EACH |     210.00000        2310.00|     250.00000        2750.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0028 616-02320             1346.600  SYS  |       1.00000        1346.60|       3.50000        4713.10|
  GEOTEXTILES                             |                             |                             |
0029 616-06405              550.500  TON  |      25.00000       13762.50|      36.00000       19818.00|
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                3.000  EACH |     400.00000        1200.00|     500.00000        1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-02363             1290.600  SYS  |       0.66000         851.80|       1.00000        1290.60|
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0032 621-06559             1290.600  SYS  |       0.91000        1174.45|       1.00000        1290.60|
  MULCHED SEEDING, R                      |                             |                             |
0033 723-11233              130.000  LFT  |    2390.27000      310735.10|    2300.00000      299000.00|
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 216 IN X 84 IN    |                             |                             |
0034 801-03290                2.000  EACH |      80.00000         160.00|     100.00000         200.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-04308               13.000  EACH |     150.00000        1950.00|     185.00000        2405.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0036 801-06207               50.000  LFT  |       1.00000          50.00|       1.00000          50.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06625               28.000  EACH |      60.00000        1680.00|      75.00000        2100.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                6.000  EACH |      80.00000         480.00|     100.00000         600.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06775                       LUMP |     650.00000         650.00|   19000.00000       19000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-07118               72.000  LFT  |       5.00000         360.00|       7.00000         504.00|
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : B -34340-A                   COUNTIES : RUSH
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(  13  ) 35-0918397          |(  14   ) 35-2155873         |(      )
                                          |RIETH RILEY CONSTRUCTION     |KINGS TRUCKING & EXCAVATION  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-07119               24.000  LFT  |       5.00000         120.00|       7.00000         168.00|
  BARRICADE, III-B                        |                             |                             |
0042 802-07060                1.000  EACH |     200.00000         200.00|     450.00000         450.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0043 808-06703             1000.000  LFT  |       1.25000        1250.00|       1.55000        1550.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0044 808-75240              250.000  LFT  |       1.25000         312.50|       1.55000         387.50|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       569,679.55|           $       576,209.40|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       569,679.55|           $       576,209.40|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 410 -1
                                                          VENDOR RANKING

     CALL ORDER   : 410                     CONTRACT ID : B -35340-A                   COUNTIES : JASPER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REPAIR                                               COMPLETION DATE : 05/18/13
     LOCATION     : ON CR 1800S OVER I-65, 1.20 MILES SOUTH OF US 24                 PROJECT(S) :  1297471

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES INC                                                     $       132,200.80  100.0000%
       31-1028573      CIVIL CONSTRUCTION INC                                                              IRREGULAR
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                                                        TABULATION OF BIDS

     CALL ORDER   : 410                     CONTRACT ID : B -35340-A                   COUNTIES : JASPER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817530          |(      )                     |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   16000.00000       16000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 202-51328                       LUMP |   14000.00000       14000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0007 628-08524                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0008 628-09408                3.000  MOS  |     300.00000         900.00|                             |
  MOBILE LAPTOP COMPUTER SYSTEM 1 Each    |                             |                             |
0009 628-09409                3.000  MOS  |     150.00000         450.00|                             |
  MOBILE INTERNET SERVICE 1 Each          |                             |                             |
0010 628-11007                3.000  MOS  |     150.00000         450.00|                             |
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             |
  MINUTES                                 |                             |                             |
0011 628-11068                1.000  EACH |     225.00000         225.00|                             |
  CELLULAR TELEPHONE/RADIO                |                             |                             |
0012 711-51038                       LUMP |   26100.00000       26100.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0013 711-51864               28.000  EACH |      19.35000         541.80|                             |
  DRILLED HOLE                            |                             |                             |
0014 711-91149                       LUMP |   40000.00000       40000.00|                             |
  STRAIGHTEN STEEL BEAM                   |                             |                             |
0015 801-03290                2.000  EACH |      60.00000         120.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0018 801-06640                7.000  EACH |     110.00000         770.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0019 801-06710               20.000  DAY  |      25.00000         500.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0020 801-06775                       LUMP |   22000.00000       22000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                                                                                   PAGE : 410 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 410                     CONTRACT ID : B -35340-A                   COUNTIES : JASPER
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817530          |(       )                    |(      )
                                          |PIONEER ASSOCIATES INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
023  801-01093                4.000  EACH |      35.00000         140.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       132,200.80|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       132,200.80|           $       576,209.40|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 450 -1
                                                          VENDOR RANKING

     CALL ORDER   : 450                     CONTRACT ID : M -35369-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/10/13
     LOCATION     : ON SR 63 FROM US 41 TO US 52                                     PROJECT(S) :  1297697

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $        79,803.00  100.0000%
   2   35-1636776     LINKEL COMPANY                                                             $        87,000.00  109.0185%
   3   32-0064635     THOMPSON INTERSTATE MOWING INC                                             $        94,503.00  118.4204%
   4   35-2154772     COMPTONS MOWING SERVICE INC                                                $        99,003.00  124.0592%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
                                                                                                                   PAGE : 450 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 450                     CONTRACT ID : M -35369-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 35-1636776          |(   3  ) 32-0064635
                                          |OLCO INC                     |LINKEL COMPANY               |THOMPSON INTERSTATE MOWING IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 623-04884                1.000  CYCL |   27000.00000       27000.00|   30000.00000       30000.00|   29000.00000       29000.00
  MOWING, CYCLE NO 1                      |                             |                             |
0005 623-04885                1.000  CYCL |   32000.00000       32000.00|   40000.00000       40000.00|   40000.00000       40000.00
  MOWING, CYCLE NO 2                      |                             |                             |
0006 623-04886                1.000  CYCL |   20000.00000       20000.00|   16797.00000       16797.00|   25000.00000       25000.00
  MOWING, CYCLE NO 3                      |                             |                             |
0007 801-03290                4.000  EACH |     200.00000         800.00|      50.00000         200.00|     125.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        79,803.00|           $        87,000.00|           $        94,503.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        79,803.00|           $        87,000.00|           $        94,503.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
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                                                        TABULATION OF BIDS

     CALL ORDER   : 450                     CONTRACT ID : M -35369-A                   COUNTIES : VIGO
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2154772          |(       )                    |(      )
                                          |COMPTONS MOWING SERVICE INC  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 623-04884                1.000  CYCL |   30000.00000       30000.00|                             |
  MOWING, CYCLE NO 1                      |                             |                             |
0005 623-04885                1.000  CYCL |   40000.00000       40000.00|                             |
  MOWING, CYCLE NO 2                      |                             |                             |
0006 623-04886                1.000  CYCL |   25000.00000       25000.00|                             |
  MOWING, CYCLE NO 3                      |                             |                             |
0007 801-03290                4.000  EACH |    1000.00000        4000.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        99,003.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        99,003.00|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
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                                                          VENDOR RANKING

     CALL ORDER   : 460                     CONTRACT ID : M -35542-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 11/01/13
     LOCATION     : ALONG VARIOUS ROADS THROUGHOUT VINCENNES DISTRICT                PROJECT(S) :  1297938

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1636776     LINKEL COMPANY                                                             $       194,000.00  100.0000%
   2   35-1606893     OLCO INC                                                                   $       236,423.00  121.8675%
   3   35-2045735     J & M CONTRACTING INC                                                      $       329,206.00  169.6938%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/26/13
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                                                        TABULATION OF BIDS

     CALL ORDER   : 460                     CONTRACT ID : M -35542-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1636776          |(   2  ) 35-1606893          |(   3  ) 35-2045735
                                          |LINKEL COMPANY               |OLCO INC                     |J & M CONTRACTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 623-04884                1.000  CYCL |   54000.00000       54000.00|   38000.00000       38000.00|   42000.00000       42000.00
  MOWING, CYCLE NO 1 RURAL                |                             |                             |
0004 623-04885                1.000  CYCL |    8000.00000        8000.00|    7500.00000        7500.00|   20000.00000       20000.00
  MOWING, CYCLE NO 2 RURAL                |                             |                             |
0005 623-04886                1.000  CYCL |   45000.00000       45000.00|   60000.00000       60000.00|   60000.00000       60000.00
  MOWING, CYCLE NO 3 RURAL                |                             |                             |
0006 623-04887                1.000  CYCL |   14497.00000       14497.00|   18000.00000       18000.00|   38000.00000       38000.00
  MOWING, CYCLE NO 4 RURAL                |                             |                             |
0007 623-06922                9.000  CYCL |    8000.00000       72000.00|   12500.00000      112500.00|   18800.00000      169200.00
  MOWING URBAN                            |                             |                             |
0008 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0009 628-10246                8.000  MOS  |      50.00000         400.00|      40.00000         320.00|       0.25000           2.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0010 628-11068                1.000  EACH |     100.00000         100.00|     100.00000         100.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       194,000.00|           $       236,423.00|           $       329,206.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       194,000.00|           $       236,423.00|           $       329,206.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 470                     CONTRACT ID : M -35545-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 11/01/13
     LOCATION     : VARIOUS ON I-69 FROM I-64 TO 1.0 MILE NORTH OF SR 58             PROJECT(S) :  1297981

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1636776     LINKEL COMPANY                                                             $        43,423.00  100.0000%
   2   35-2045735     J & M CONTRACTING INC                                                      $        44,000.00  101.3288%
   3   35-1606893     OLCO INC                                                                   $        58,463.00  134.6360%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 470                     CONTRACT ID : M -35545-A                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1636776          |(   2  ) 35-2045735          |(   3  ) 35-1606893
                                          |LINKEL COMPANY               |J & M CONTRACTING INC        |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE,  MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 623-04884                1.000  CYCL |   18000.00000       18000.00|   12000.00000       12000.00|   21000.00000       21000.00
  MOWING, CYCLE NO 1                      |                             |                             |
0004 623-04885                1.000  CYCL |   22000.00000       22000.00|   20000.00000       20000.00|   26000.00000       26000.00
  MOWING, CYCLE NO 2                      |                             |                             |
0005 623-04886                1.000  CYCL |    3000.00000        3000.00|   11994.00000       11994.00|   11000.00000       11000.00
  MOWING, CYCLE NO 3                      |                             |                             |
0006 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             |
  MINUTES                                 |                             |                             |
0007 628-10246                8.000  MOS  |      40.00000         320.00|       0.25000           2.00|      45.00000         360.00
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             |
  MIN                                     |                             |                             |
0008 628-11068                1.000  EACH |     100.00000         100.00|       1.00000           1.00|     100.00000         100.00
  CELLULAR TELEPHONE/RADIO                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        43,423.00|           $        44,000.00|           $        58,463.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        43,423.00|           $        44,000.00|           $        58,463.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 500                     CONTRACT ID : T -33753-A                   COUNTIES : MORGAN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 11/15/13
     LOCATION     : AT VARIOUS LOCATIONS IN MORGAN COUNTY                            PROJECT(S) :  1005901

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       451,691.50  100.0000%
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $       479,166.50  106.0827%
   3   26-1088721     ROADSAFE HOLDINGS INC                                                      $       498,144.00  110.2841%
   4   35-0392360     HOOSIER COMPANY INC                                                        $       499,830.20  110.6574%
   5   43-1012298     COLLINS & HERMANN INC                                                      $       510,000.00  112.9089%
   6   90-0690005     TC ELECTRIC INC                                                            $       749,079.00  165.8386%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : T -33753-A                   COUNTIES : MORGAN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 38-2421492          |(   2  ) 35-1657131          |(   3  ) 26-1088721
                                          |ACTION TRAFFIC MAINTENANCE   |MICHIANA CONTRACTING INC     |ROADSAFE HOLDINGS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   11500.00000       11500.00|   23900.00000       23900.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    7500.00000        7500.00|   95100.00000       95100.00|    5000.00000        5000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-96151                       LUMP |     500.00000         500.00|     740.00000         740.00|    5000.00000        5000.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             |
0008 628-09408                4.000  MOS  |      50.00000         200.00|     120.00000         480.00|     195.00000         780.00
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0009 628-09409                4.000  MOS  |      50.00000         200.00|      60.00000         240.00|     480.00000        1920.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0010 801-06775                       LUMP |    7500.00000        7500.00|    2180.00000        2180.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0011 802-07059             3140.000  EACH |       1.75000        5495.00|      12.50000       39250.00|      45.50000      142870.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0012 802-07060              500.000  EACH |      20.00000       10000.00|      22.00000       11000.00|      65.00000       32500.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0013 802-09838            16700.000  SFT  |      10.31000      172177.00|       7.10000      118570.00|       7.95000      132765.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0014 802-09840             1900.000  SFT  |      11.37000       21603.00|       7.60000       14440.00|       8.95000       17005.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0015 802-76055            41750.000  LFT  |       5.15000      215012.50|       4.15000      173262.50|       3.60000      150300.00
  SIGN POST, A                            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       451,691.50|           $       479,166.50|           $       498,144.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       451,691.50|           $       479,166.50|           $       498,144.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : T -33753-A                   COUNTIES : MORGAN
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0392360          |(   5   ) 43-1012298         |(   6  ) 90-0690005
                                          |HOOSIER COMPANY INC          |COLLINS & HERMANN INC        |TC ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12281.00000       12281.00|       1.01000           1.01|   14000.00000       14000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   21731.00000       21731.00|   18061.37000       18061.37|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-96151                       LUMP |    2235.00000        2235.00|    8375.74000        8375.74|    2500.00000        2500.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             |
0008 628-09408                4.000  MOS  |     358.00000        1432.00|     302.95000        1211.80|     600.00000        2400.00
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0009 628-09409                4.000  MOS  |      76.80000         307.20|     151.48000         605.92|     400.00000        1600.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0010 801-06775                       LUMP |   14055.00000       14055.00|   13959.56000       13959.56|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0011 802-07059             3140.000  EACH |      11.50000       36110.00|      20.94000       65751.60|      17.50000       54950.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0012 802-07060              500.000  EACH |      43.80000       21900.00|      27.14000       13570.00|      35.00000       17500.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0013 802-09838            16700.000  SFT  |       8.10000      135270.00|       6.36000      106212.00|      11.75000      196225.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0014 802-09840             1900.000  SFT  |       8.70000       16530.00|       7.48000       14212.00|      12.25000       23275.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0015 802-76055            41750.000  LFT  |       5.70000      237975.00|       6.42000      268035.00|       9.50000      396625.00
  SIGN POST, A                            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       499,830.20|           $       510,000.00|           $       749,079.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       499,830.20|           $       510,000.00|           $       749,079.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 560                     CONTRACT ID : TM-35294-B                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : LIGHTING MAINTENANCE                                        COMPLETION DATE : 07/01/13
     LOCATION     : AT VARIOUS LOCATIONS IN THE GREENFIELD DISTRICT                  PROJECT(S) :  1297553

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       277,118.00  100.0000%
   2   90-0690005     TC ELECTRIC INC                                                            $       286,664.00  103.4447%
   3   38-2677797     J RANCK ELECTRIC INC                                                       $       325,425.25  117.4320%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 560                     CONTRACT ID : TM-35294-B                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2  ) 90-0690005          |(   3  ) 38-2677797
                                          |MIDWESTERN ELECTRIC INC      |TC ELECTRIC INC              |J RANCK ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   LIGHTING MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |    4100.00000        4100.00|   14000.00000       14000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 702-90915               10.000  CYS  |     200.00000        2000.00|     350.00000        3500.00|     150.00000        1500.00
  CONCRETE, CLASS A                       |                             |                             |
0007 711-11408               50.000  LBS  |      20.00000        1000.00|      40.00000        2000.00|      12.00000         600.00
  BOLTS ANCHOR BOLTS                      |                             |                             |
0008 801-03290                2.000  EACH |     100.00000         200.00|     300.00000         600.00|     275.00000         550.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0009 805-01421                2.000  EACH |      25.00000          50.00|     500.00000        1000.00|     275.00000         550.00
  SERVICE POINT RISER AND WEATHERHEAD     |                             |                             |
0010 805-01422                5.000  EACH |     900.00000        4500.00|    1350.00000        6750.00|    2775.00000       13875.00
  SERVICE POINT TYPE II ENCLOSURE, FURNIS |                             |                             |
0011 805-03971               25.000  LFT  |      10.00000         250.00|      15.00000         375.00|       8.00000         200.00
  CONDUIT, PVC, 2.50 IN, SCHEDULE 40      |                             |                             |
0012 805-04973               25.000  LFT  |       4.00000         100.00|       8.00000         200.00|       3.50000          87.50
  CONDUIT , FLEXIBLE, 0.75"               |                             |                             |
0013 805-04973               20.000  LFT  |       6.00000         120.00|      11.00000         220.00|       9.00000         180.00
  CONDUIT , FLEXIBLE, 2"                  |                             |                             |
0014 805-86898               50.000  LFT  |      15.00000         750.00|       9.00000         450.00|       6.00000         300.00
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             |
0015 805-91706               20.000  EACH |     250.00000        5000.00|     200.00000        4000.00|     150.00000        3000.00
  ANCHOR BOLT, REPAIR                     |                             |                             |
0016 805-97042                2.000  EACH |     750.00000        1500.00|    1000.00000        2000.00|     500.00000        1000.00
  SIGNAL POLE, WOOD, 5, 35 FT             |                             |                             |
0017 807-01413                5.000  EACH |     285.00000        1425.00|     125.00000         625.00|     900.00000        4500.00
  POWER DISCONNECT PLUG FOR HIGH MAST     |                             |                             |
  TOWER                                   |                             |                             |
0018 807-01563                3.000  EACH |     325.00000         975.00|     230.00000         690.00|     800.00000        2400.00
  HIGH MAST TOWER LOCATING PIN, STAINLESS |                             |                             |
  STEEL                                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 560                     CONTRACT ID : TM-35294-B                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 90-0690005         |(   3  ) 38-2677797
                                          |MIDWESTERN ELECTRIC INC      |TC ELECTRIC INC              |J RANCK ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 807-01564                1.000  EACH |     190.00000         190.00|     350.00000         350.00|    2600.00000        2600.00
  HIGH MAST TOWER, SMALL GEAR OF CHAIN    |                             |                             |
  DRIVE                                   |                             |                             |
0020 807-01606                3.000  EACH |     150.00000         450.00|    3000.00000        9000.00|    3600.00000       10800.00
  HIGH MAST TOWER WINCH DRIVE , ADAPTER   |                             |                             |
  ASSEMBLY AND SAFETY CABLE               |                             |                             |
0021 807-01617                1.000  EACH |     480.00000         480.00|     600.00000         600.00|     300.00000         300.00
  HANDHOLE COVER AND RING                 |                             |                             |
0022 807-02191                5.000  EACH |     950.00000        4750.00|    1000.00000        5000.00|     600.00000        3000.00
  HANDHOLE, LIGHTING                      |                             |                             |
0023 807-02193               10.000  EACH |    1450.00000       14500.00|    1000.00000       10000.00|     800.00000        8000.00
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT                                   |                             |                             |
0024 807-04428             2000.000  LFT  |      12.00000       24000.00|       9.50000       19000.00|       8.00000       16000.00
  CABLE DUCT                              |                             |                             |
0025 807-06592              200.000  LFT  |      22.00000        4400.00|      12.00000        2400.00|      16.25000        3250.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0026 807-08621               75.000  EACH |     510.00000       38250.00|     450.00000       33750.00|     300.00000       22500.00
  LOCATE UNDERGROUND LIGHTING FACILITIES  |                             |                             |
0027 807-09784               10.000  EACH |    1000.00000       10000.00|    2475.00000       24750.00|    4650.00000       46500.00
  LIGHT POLE, 40 FT E.M.H., 30 FT MAST    |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0028 807-11566               30.000  EACH |       5.00000         150.00|       5.00000         150.00|     400.00000       12000.00
  LUMINAIRE, ROADWAY, METAL HALIDE, 150   |                             |                             |
  WATT                                    |                             |                             |
0029 807-11568               25.000  LFT  |      10.00000         250.00|      10.00000         250.00|       4.35000         108.75
  WIRE, XHHW, NO 2/0 COPPER, 1C           |                             |                             |
0030 807-86805                2.000  EACH |    3560.00000        7120.00|    3000.00000        6000.00|    4500.00000        9000.00
  SERVICE POINT, I                        |                             |                             |
0031 807-86810                2.000  EACH |    4680.00000        9360.00|    3500.00000        7000.00|    5000.00000       10000.00
  SERVICE POINT, II                       |                             |                             |
0032 807-86810                1.000  EACH |    1100.00000        1100.00|    1500.00000        1500.00|     900.00000         900.00
  SERVICE POINT, II , ENCLOSURES          |                             |                             |
0033 807-86843             5500.000  LFT  |       4.00000       22000.00|       2.50000       13750.00|       1.75000        9625.00
  WIRE, NO 4 COPPER, 1/C                  |                             |                             |
0034 807-86920              200.000  EACH |      20.00000        4000.00|      40.00000        8000.00|      20.00000        4000.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0035 807-86930               60.000  EACH |      20.00000        1200.00|      40.00000        2400.00|      25.00000        1500.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0036 807-87085              200.000  HRS  |     180.00000       36000.00|     130.00000       26000.00|     150.00000       30000.00
  ELECTRICIAN                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 560                     CONTRACT ID : TM-35294-B                   COUNTIES : VARIOUS
     LETTING DATE : 02/06/13  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 90-0690005         |(   3  ) 38-2677797
                                          |MIDWESTERN ELECTRIC INC      |TC ELECTRIC INC              |J RANCK ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 807-87098               40.000  EACH |     425.00000       17000.00|     600.00000       24000.00|     300.00000       12000.00
  CALLOUT, REPAIR                         |                             |                             |
0038 807-87556             1000.000  LFT  |       1.35000        1350.00|       1.00000        1000.00|       0.75000         750.00
  WIRE, THW OR TW, NO 10 COPPER STRANDED  |                             |                             |
0039 807-87595               10.000  EACH |      95.00000         950.00|     250.00000        2500.00|     325.00000        3250.00
  REPLACEMENT OF CABLE CLAMPS ON HIGHMAST |                             |                             |
  TOWER LUMINAIRE, RIN                    |                             |                             |
0040 807-87640                5.000  SET  |     220.00000        1100.00|     525.00000        2625.00|     525.00000        2625.00
  BREAKAWAY COUPLING , WITH COVER         |                             |                             |
0041 807-87785                1.000  EACH |      85.00000          85.00|     145.00000         145.00|      20.00000          20.00
  SERVICE POINT MAIN BREAKER, INSTALL     |                             |                             |
0042 807-93747              600.000  LFT  |       3.00000        1800.00|      12.00000        7200.00|      24.00000       14400.00
  TOWER RING, SUSPENSION CABLE, 0.1875 ,  |                             |                             |
  0.375                                   |                             |                             |
0043 807-95513                1.000  EACH |     475.00000         475.00|     400.00000         400.00|     500.00000         500.00
  SERVICE POINT MAIN BREAKER              |                             |                             |
0044 807-95513               10.000  EACH |     250.00000        2500.00|     400.00000        4000.00|     100.00000        1000.00
  SERVICE POINT MAIN BREAKER TOWER        |                             |                             |
0045 807-95514                1.000  EACH |     175.00000         175.00|     800.00000         800.00|     200.00000         200.00
  SERVICE POINT RISER                     |                             |                             |
0046 807-95515                1.000  EACH |      15.00000          15.00|     180.00000         180.00|      75.00000          75.00
  SERVICE POINT WEATHERHEAD               |                             |                             |
0047 807-95516                5.000  EACH |     565.00000        2825.00|     180.00000         900.00|     400.00000        2000.00
  RELAY SWITCH                            |                             |                             |
0048 807-95523               75.000  EACH |      75.00000        5625.00|      40.00000        3000.00|      25.00000        1875.00
  WATERPROOFING OF ELECTRICAL CONNECTOR   |                             |                             |
0049 807-96069                4.000  EACH |    3340.00000       13360.00|    3000.00000       12000.00|     650.00000        2600.00
  HIGH MAST TOWER, REPAIR                 |                             |                             |
0050 807-96203                1.000  EACH |    1154.00000        1154.00|     600.00000         600.00|     300.00000         300.00
  LIGHT POLE, HIGH MAST, TOWER SUSPENSION |                             |                             |
  CABLE                                   |                             |                             |
0051 807-96204                4.000  EACH |    4820.00000       19280.00|    3000.00000       12000.00|    5000.00000       20000.00
  LOWERING AND RAISING OF TOWER           |                             |                             |
0052 807-98469               10.000  EACH |     925.00000        9250.00|     900.00000        9000.00|     500.00000        5000.00
  PULL BOX                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       277,118.00|           $       286,664.00|           $       325,425.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       277,118.00|           $       286,664.00|           $       325,425.25
====================================================================================================================================


