SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 1 201 CONTRACT ID : R -31012-A

SECTION NO. 0001 AUXTLITARY LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 100.000 CYS
13 202-02240 PAVEMENT REMOVAL 11,652.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 7,600.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
24 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
25 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
26 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
27 202-93047 MANHOLE, REMOVE 2.000 EACH
28 203-02000 EXCAVATION, COMMON 10,042.000 CYS
29 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 17.000 TON
30 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
31 205-06934 TEMPORARY MULCH 1.000 TON
32 205-06937 TEMPORARY SILT FENCE 318.000 LFT
33 205-11591 TEMPORARY SEED MIXTURE 72.000 LBS
34 207-08263 SUBGRADE TREATMENT, TYPE IA 21,999.000 SYS
35 207-08267 SUBGRADE TREATMENT, TYPE I11A 9,599.000 SYS
36 211-09264 STRUCTURAL BACKFILL, TYPE 1 915.000 CYS
37 211-09265 STRUCTURAL BACKFILL, TYPE 2 805.000 CYS
38 211-09267 STRUCTURAL BACKFILL, TYPE 4 1,737.000 CYS
39 211-09268 STRUCTURAL BACKFILL, TYPE 5 100.000 CYS
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,580.000 TON
41 303-01180 COMPACTED AGGREGATE, NO. 53 34.000 TON
42 303-07449 COMPACTED AGGREGATE, NO. 73 60.000 TON
43 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 800.000 TON
44  304-07490 HMA PATCHING, TYPE B 43.000 TON
45 306-08042 MILLING, SCARIFICATION/PROFILE 1,863.000 SYS
46 306-08043 MILLING, TRANSITION 565.000 SYS
47 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,408.000 TON
48 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,413.000 TON

49 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,232.000 TON
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50 402-07433 HMA SURFACE, TYPE B 16.000 TON
51 402-07441 HVA BASE, TYPE B 49.000 TON
52 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 1,801.000 TON
53 406-05520 ASPHALT FOR TACK COAT 10.000 TON
54 503-03489 RETROFITTED TIE BARS 191.000 EACH
55 506-06333 PCCP PATCHING, FULL DEPTH 16.000 SYS
56 604-01268 HAND RAIL, ALUMINUM 28.000 LFT
57 604-06070 SIDEWALK, CONCRETE 2,675.000 SYS
58 604-07897 CURB RAMP, CONCRETE, C 44.000 SYS
59 604-07900 CURB RAMP, CONCRETE, F 85.000 SYS
60 604-07901 CURB RAMP, CONCRETE, G 62.000 SYS
61 604-07902 CURB RAMP, CONCRETE, H 124.000 SYS
62 604-07903 CURB RAMP, CONCRETE, K 12.000 SYS
63 604-44251 STEPS, CONCRETE 10.000 CYS
64 605-06120 CURB, CONCRETE 905.000 LFT
65 605-06140 CURB AND GUTTER, CONCRETE 8,401.000 LFT
66 605-97170 CURB, PRECAST CONCRETE 1,680.000 LFT
67 610-07487 HMA FOR APPROACHES, TYPE B 1,527.000 TON
68 610-08446 PCCP FOR APPROACHES, 6 IN 1,054.000 SYS
69 610-09108 PCCP FOR APPROACHES, 9 IN 1,231.000 SYS
70 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
71 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
72 615-06490 RIGHT OF WAY MARKER 9.000 EACH
73 615-06505 MONUMENT, B 10.000 EACH
74 616-02320 GEOTEXTILES 250.000 SYS
75 616-06405 RIPRAP, REVETMENT 185.000 TON
76 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
77 621-06567 WATER 29.000 KGAL
78 621-06575 SODDING, NURSERY 7,204.000 SYS
79 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
80 628-09402 FIELD OFFICE, B 18.000 MOS
81 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 18.000 MOS
82 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
83 702-90915 CONCRETE, CLASS A 3.000 CYS
84 715-04522 PIPE END SECTION DIA 42" 1.000 EACH
85 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,453.000 LFT
86 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 27.000 LFT
87 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,175.000 LFT
88 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 604.000 LFT
89 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 151.000 LFT
90 715-05409 PIPE SANITARY SEWER 10 IN 2,600.000 LFT
91 715-05411 PIPE SANITARY SEWER 12 IN 508.000 LFT
92 715-05413 PIPE SANITARY SEWER 18 IN 109.000 LFT
93 715-05914 PIPE, PVC, 18" 151.000 LFT
94 715-08283 PCCP FOR STRUCTURE INSTALLATION 380.000 SYS
95 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 212.000 TON
96 715-08394 TRASH RACK 1.000 EACH
97 715-10111 CORING 2.000 EACH

98 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
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99 715-90714 PIPE, PVC, 12 IN 1,678.000 LFT
100 715-91361 PIPE, PVC, 6 IN 200.000 LFT
101 715-92253 SEWER, SANITARY LATERAL, RECONNECT 109.000 EACH
102 715-96960 PIPE, PVC, 15 IN 681.000 LFT
103 718-04986 CLEANOUT 109.000 EACH
104 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
105 720-45010 INLET, A3 1.000 EACH
106 720-45042 INLET, HAS5 19.000 EACH
107 720-45275 PIPE CATCH BASIN, 24 IN 3.000 EACH
108 720-45410 MANHOLE, C4 12.000 EACH
109 720-45510 MANHOLE, C4, MODIFIED 17.000 EACH
110 720-92884 MANHOLE, K4, MODIFIED 1.000 EACH
111 720-94612 MANHOLE, K4 1.000 EACH
112 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
113 720-95422 MANHOLE, J4 6.000 EACH
114 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 4.000 EACH
115 720-98174 INLET, B15 23.000 EACH
116 720-98555 INLET, C15 22.000 EACH
117 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
118 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
119 801-06201 TEMPORARY PANEL SIGNS 471.000 SFT
120 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 16,008.000 LFT
121 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 19,779.000 LFT
122 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
123 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
124 801-06775 MAINTAINING TRAFFIC LUMP LUMP
125 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
126 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,100.000 LFT
127 802-04893 REFERENCE POST 1.000 EACH
128 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 642.000 LFT
129 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 255.000 SFT
130 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 213.000 SFT
131 808-03439 TRANSVERSE MARKING THERMOPLASTIC 180.000 LFT
132 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 593.000 LFT
133 808-06716 LINE, REMOVE 1,840.000 LFT
134 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
135 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,990.000 LFT
136 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,240.000 LFT
137 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 205.000 LFT

138 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 20.000 EACH



