

SCHEDULE OF PAY ITEMS

PAGE 1

CALL ORDER : 130

CONTRACT ID : IR-36017-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION			
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	201-01015 CLEARING AND GRUBBING	LUMP	LUMP
9	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
10	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
11	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
12	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
13	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
14	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
15	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
16	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
17	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
18	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
19	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
20	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
21	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
22	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
23	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
24	202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE	3,000.000	SFT
25	205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET	23.000	EACH
26	205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET	16.000	EACH
27	205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP	7.000	TON
28	205-06937 TEMPORARY SILT FENCE	14,731.000	LFT
29	205-09543 NO 2 STONE	803.000	TON
30	603-06045 FENCE, CHAIN LINK, 48 IN	2,053.000	LFT
31	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	4.000	EACH
32	621-06557 SEED MIXTURE, T	1,032.000	LBS
33	621-06565 MULCHING MATERIAL	14.000	TON
34	628-09403 FIELD OFFICE, C	10.000	MOS
35	628-11729 CELLULAR TELEPHONE TYPE A	2.000	EACH
36	628-11731 CELLULAR TELEPHONE ADDITIONAL DATA	1.000	DOL
37	628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES	1.000	DOL
38	628-11780 CELLULAR TELEPHONE SERVICE 500 MIN	20.000	MOS
39	801-03290 CONSTRUCTION SIGN, C	10.000	EACH
40	801-06640 CONSTRUCTION SIGN, A	22.000	EACH
41	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP

SCHEDULE OF PAY ITEMS

PAGE 2

CALL ORDER : 496

CONTRACT ID : B -36018-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	REPAIRS TO APPROACH		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	202-02240 PAVEMENT REMOVAL	117.000	SYS
8	203-02000 EXCAVATION, COMMON	26.000	CYS
9	302-07455 DENSE GRADED SUBBASE	19.000	CYS
10	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN	117.000	SYS
11	702-51863 FIELD DRILLED HOLE IN CONCRETE	128.000	EACH
12	703-06029 REINFORCING BARS, EPOXY COATED	4,762.000	LBS
13	703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED	64.000	EACH
14	801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	2.000	EACH
15	801-06198 PATROLLER	6.000	DAY
16	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	4,260.000	LFT
17	801-06625 DETOUR ROUTE MARKER ASSEMBLY	8.000	EACH
18	801-06640 CONSTRUCTION SIGN, A	28.000	EACH
19	801-06645 CONSTRUCTION SIGN, B	6.000	EACH
20	801-06710 FLASHING ARROW SIGN	6.000	DAY
21	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
22	801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3	1.000	EACH
23	801-07118 BARRICADE, III-A	34.000	LFT
24	801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	555.000	LFT
25	801-11642 PORTABLE CHANGEABLE MESSAGE SIGN	2.000	EACH
26	802-06402 DYNAMIC MESSAGE SIGN	4.000	EACH
27	808-06716 LINE, REMOVE	1,542.000	LFT

CALL ORDER : 560

CONTRACT ID : T -34708-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	NEW SIGNAL INSTALLATION		
1 109-08359	LIQUIDATED DAMAGES	1.000	DOL
2 109-08360	CONTRACT LIENS	1.000	DOL
3 109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
4 109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
5 110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
6 206-51215	EXCAVATION, X	10.500	CYS
7 604-06070	SIDEWALK, CONCRETE	10.000	SYS
8 604-07901	CURB RAMP, CONCRETE, G	12.000	SYS
9 604-07902	CURB RAMP, CONCRETE, H	15.400	SYS
10 605-01870	CURB, CONCRETE, A	15.000	LFT
11 616-93772	INSPECTION HOLE	1.000	EACH
12 628-09401	FIELD OFFICE, A	6.000	MOS
13 801-03290	CONSTRUCTION SIGN, C	2.000	EACH
14 801-06640	CONSTRUCTION SIGN, A	12.000	EACH
15 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
16 802-09838	SIGN, SHEET, WITH LEGEND 0.080"	14.000	SFT
17 802-09840	SIGN, SHEET, WITH LEGEND 0.100 IN	5.500	SFT
18 805-01815	SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN	4.000	EACH
19 805-01842	HANDHOLE, SIGNAL, TYPE 1	4.000	EACH
20 805-01844	CONDUIT, STEEL, GALVANIZED, 2 IN	340.000	LFT
21 805-02152	PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN	8.000	EACH
22 805-02645	SIGNAL PEDESTAL FOUNDATION, A	1.000	EACH
23 805-05405	SIGNAL PEDESTAL, 4FT	2.000	EACH
24 805-09539	LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL	2.000	EACH
25 805-78100	CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE	1.000	EACH
26 805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN	6.000	EACH
27 805-78370	PEDESTRIAN PUSH BUTTON	8.000	EACH
28 805-78415	SPAN, CATENARY, AND TETHER	3.000	EACH
29 805-78420	DISCONNECT HANGER	3.000	EACH
30 805-78445	SIGNAL SERVICE	1.000	EACH
31 805-78467	SIGNAL CABLE, 3C/8GA	70.000	LFT
32 805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C/14GA	2,000.000	LFT
33 805-78480	SIGNAL CABLE, 3C/14GA	350.000	LFT
34 805-78485	SIGNAL CABLE, 5C/14GA	410.000	LFT
35 805-78490	SIGNAL CABLE, 7C/14GA	250.000	LFT
36 805-78510	SIGNAL CABLE, 2C/16GA., SHIELDED	310.000	LFT
37 805-78785	SIGNAL DETECTOR HOUSING	5.000	EACH
38 805-78795	SAW CUT FOR ROADWAY LOOP AND SEALANT	400.000	LFT
39 805-78925	CONTROLLER CABINET FOUNDATION, P1	1.000	EACH
40 805-81032	SIGNAL STRAIN POLE, STEEL, 30 FT	4.000	EACH
41 805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	5.000	EACH
42 808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	310.000	LFT
43 808-06716	LINE, REMOVE	50.000	LFT
44 808-75297	TRANSVERSE MARKING, THERMOPLASTIC,	65.000	LFT

