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                                                          VENDOR RANKING

     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 09/15/14
     LOCATION     : VARIOUS LOCATIONS WITHIN SEYMOUR DISTRICT                        PROJECT(S) :  0810438
                                                                                                   1006469
                                                                                                   1173693

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       613,004.80   93.0275%
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       658,950.00  100.0000%
   3   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       659,450.00  100.0759%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       663,431.29  100.6801%
   5   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       686,877.00  104.2381%
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $       713,947.34  108.3462%
   7   38-3806996     HIS CONSTRUCTORS INC                                                       $       733,863.89  111.3687%
   8   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       742,172.70  112.6296%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2  ) 35-1151771          |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6000.00000        6000.00|    9000.00000        9000.00|    8880.14000        8880.14
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                2.000  EACH |     300.00000         600.00|     550.00000        1100.00|     498.03000         996.06
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   30000.00000       30000.00|   33250.00000       33250.00|   83932.66000       83932.66
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-01015                       LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   24798.81000       24798.81
  CLEARING AND GRUBBING                   |                             |                             |
0013 202-51328                       LUMP |    5000.00000        5000.00|    7000.00000        7000.00|    1015.50000        1015.50
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 203-02000              729.000  CYS  |      46.00000       33534.00|      45.97000       33512.13|      30.33000       22110.57
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070              414.000  CYS  |      10.00000        4140.00|      10.00000        4140.00|       1.00000         414.00
  BORROW                                  |                             |                             |
0016 205-02234                5.000  EACH |     365.00000        1825.00|     365.00000        1825.00|      97.88000         489.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0017 205-06931               14.000  TON  |      50.00000         700.00|      50.00000         700.00|      36.63000         512.82
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933                5.000  EACH |      78.75000         393.75|      75.00000         375.00|      75.68000         378.40
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1151771         |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             3843.000  LFT  |       1.52000        5841.36|       1.45000        5572.35|       1.46000        5610.78
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543               74.000  TON  |      14.00000        1036.00|      14.00000        1036.00|      25.91000        1917.34
  NO 2 STONE                              |                             |                             |
0021 205-11586                2.000  TON  |     130.00000         260.00|     130.00000         260.00|      58.39000         116.78
  TEMPORARY FILTER STONE                  |                             |                             |
0022 205-11587                8.000  SYS  |      15.00000         120.00|      15.00000         120.00|      24.19000         193.52
  TEMPORARY GEOTEXTILE                    |                             |                             |
0023 206-51230               47.000  CYS  |      25.00000        1175.00|      82.00000        3854.00|      25.92000        1218.24
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0024 207-08266             3670.000  SYS  |       1.25000        4587.50|       1.25000        4587.50|       2.65000        9725.50
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0025 207-08267              734.000  SYS  |       9.50000        6973.00|       9.50000        6973.00|       8.06000        5916.04
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0026 211-06467               23.000  CYS  |      65.00000        1495.00|      94.00000        2162.00|      39.82000         915.86
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0027 211-09264               74.000  CYS  |      18.00000        1332.00|      18.00000        1332.00|     173.75000       12857.50
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 214-07202               22.000  SYS  |       7.00000         154.00|       7.00000         154.00|       2.60000          57.20
  GEOGRID, TYPE IA                        |                             |                             |
0029 301-07448             1176.000  TON  |      13.50000       15876.00|      13.50000       15876.00|      27.18000       31963.68
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 304-07490               13.000  TON  |     180.00000        2340.00|     180.00000        2340.00|     105.09000        1366.17
  HMA PATCHING, TYPE B                    |                             |                             |
0031 401-07321              234.000  TON  |      20.00000        4680.00|      20.00000        4680.00|     106.69000       24965.46
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07371              385.000  TON  |      20.00000        7700.00|      20.00000        7700.00|      81.51000       31381.35
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0033 406-05520                0.900  TON  |     100.00000          90.00|     100.00000          90.00|     565.73000         509.16
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 604-05250               61.000  LFT  |       3.00000         183.00|       2.00000         122.00|       1.03000          62.83
  PREFORMED JOINT MATERIAL, 1/2 IN        |                             |                             |
0035 604-06070              521.000  SYS  |      30.00000       15630.00|      30.00000       15630.00|      45.59000       23752.39
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07092               12.000  TON  |      20.00000         240.00|      35.00000         420.00|      36.49000         437.88
  BED COURSE MATERIAL                     |                             |                             |
0037 604-07894               14.000  SYS  |     180.00000        2520.00|     180.00000        2520.00|     211.26000        2957.64
  CURB RAMP, CONCRETE, A                  |                             |                             |
0038 604-07897                7.000  SYS  |     250.00000        1750.00|     250.00000        1750.00|     251.12000        1757.84
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             |
0039 604-95344               20.000  LFT  |     225.00000        4500.00|     225.00000        4500.00|     227.05000        4541.00
  HAND RAIL, PEDESTRIAN                   |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1151771         |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-06120                6.000  LFT  |      45.00000         270.00|      45.00000         270.00|      63.57000         381.42
  CURB, CONCRETE , TAPERING               |                             |                             |
0041 605-06140               75.000  LFT  |      45.00000        3375.00|      45.00000        3375.00|      55.50000        4162.50
  CURB AND GUTTER, CONCRETE               |                             |                             |
0042 605-06155               17.000  LFT  |      20.00000         340.00|      20.00000         340.00|      43.51000         739.67
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0043 605-97305                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|     791.65000        1583.30
  CURB AND GUTTER TURNOUT, COMBINED,      |                             |                             |
  MODIFIED                                |                             |                             |
0044 605-97937               32.000  LFT  |      41.00000        1312.00|      41.00000        1312.00|      47.68000        1525.76
  CURB AND GUTTER, ROLL CURB , DEPRESSED  |                             |                             |
0045 610-07486               11.000  TON  |     220.00000        2420.00|     220.00000        2420.00|     113.32000        1246.52
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0046 610-08446                3.000  SYS  |     380.00000        1140.00|     380.00000        1140.00|      75.68000         227.04
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0047 616-02320              183.000  SYS  |       3.50000         640.50|       3.50000         640.50|       0.78000         142.74
  GEOTEXTILES                             |                             |                             |
0048 616-06405              147.000  TON  |      43.00000        6321.00|      43.00000        6321.00|      35.10000        5159.70
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |     525.00000        1050.00|     500.00000        1000.00|     504.56000        1009.12
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02363             1089.000  SYS  |       0.26000         283.14|       0.25000         272.25|       0.25000         272.25
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0051 621-02770              298.000  SYS  |       4.20000        1251.60|       4.00000        1192.00|       4.04000        1203.92
  EROSION CONTROL BLANKET                 |                             |                             |
0052 621-06545                0.320  TON  |     735.00000         235.20|     700.00000         224.00|     706.38000         226.04
  FERTILIZER                              |                             |                             |
0053 621-06554              135.000  LBS  |       4.72000         637.20|       4.50000         607.50|       4.54000         612.90
  SEED MIXTURE, U                         |                             |                             |
0054 621-06565                2.110  TON  |     525.00000        1107.75|     500.00000        1055.00|     504.55000        1064.60
  MULCHING MATERIAL                       |                             |                             |
0055 628-09401                5.000  MOS  |    1500.00000        7500.00|    1600.00000        8000.00|    2599.62000       12998.10
  FIELD OFFICE, A                         |                             |                             |
0056 701-09662              361.000  LFT  |     100.00000       36100.00|      81.00000       29241.00|       4.76000        1718.36
  PILE, STEEL PIPE, 0.250 IN, 14 IN       |                             |                             |
0057 701-09679                8.000  EACH |     250.00000        2000.00|     265.00000        2120.00|     292.99000        2343.92
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0058 702-51015               28.000  CYS  |    1000.00000       28000.00|     845.00000       23660.00|     426.32000       11936.96
  CONCRETE, B, FOOTINGS                   |                             |                             |
0059 703-06028             2459.000  LBS  |       2.00000        4918.00|       1.65000        4057.35|       1.69000        4155.71
  REINFORCING BARS                        |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1151771         |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 706-04683               40.000  LFT  |      70.00000        2800.00|      70.00000        2800.00|      70.64000        2825.60
  RAILING, , TREATED LUMBER, TYPE I       |                             |                             |
0061 711-02554                       LUMP |  105000.00000      105000.00|  117025.00000      117025.00|  101566.62000      101566.62
  PEDESTRIAN BRIDGE , 121'                |                             |                             |
0062 711-02554                       LUMP |   95000.00000       95000.00|  105313.45000      105313.45|  114588.40000      114588.40
  PEDESTRIAN BRIDGE , 111'                |                             |                             |
0063 711-04121               16.000  EACH |      25.00000         400.00|      35.15000         562.40|     123.97000        1983.52
  ANCHOR BOLT, AB1                        |                             |                             |
0064 711-06055                4.000  EACH |    1000.00000        4000.00|     586.00000        2344.00|     107.41000         429.64
  COVER PLATE , EMBED                     |                             |                             |
0065 714-11177                5.000  LFT  |    2500.00000       12500.00|    2500.00000       12500.00|    3509.55000       17547.75
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 8 FT X 4 FT HEADWALLS AND     |                             |                             |
  WINGWALLS                               |                             |                             |
0066 715-05149               71.000  LFT  |      42.00000        2982.00|      42.00000        2982.00|      36.20000        2570.20
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0067 715-05151               78.000  LFT  |      46.00000        3588.00|      46.00000        3588.00|      42.31000        3300.18
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0068 715-05407              121.000  LFT  |      10.00000        1210.00|      10.00000        1210.00|      10.98000        1328.58
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0069 715-05597              199.000  LFT  |      65.00000       12935.00|      65.00000       12935.00|     101.73000       20244.27
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0070 715-05756                9.000  LFT  |     120.00000        1080.00|     120.00000        1080.00|     281.93000        2537.37
  PIPE EXTENSION, CIRCULAR 12 IN          |                             |                             |
0071 715-46000                3.000  EACH |     450.00000        1350.00|     450.00000        1350.00|     593.02000        1779.06
  PIPE END SECTION, DIA 12"               |                             |                             |
0072 715-46005                3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     619.07000        1857.21
  PIPE END SECTION, DIA 15"               |                             |                             |
0073 715-46020                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     825.43000        1650.86
  PIPE END SECTION, DIA 24"               |                             |                             |
0074 720-44000                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     668.38000        2673.52
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0075 720-44000                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     407.94000        1631.76
  CASTING, ADJUST TO GRADE , WATER METER  |                             |                             |
0076 720-44000                3.000  EACH |     300.00000         900.00|     300.00000         900.00|      89.56000         268.68
  CASTING, ADJUST TO GRADE , WATER VALVE  |                             |                             |
0077 720-45030                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    1469.25000        1469.25
  INLET, E7                               |                             |                             |
0078 720-98174                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2202.24000        4404.48
  INLET, B15                              |                             |                             |
0079 801-03290                4.000  EACH |     157.00000         628.00|     150.00000         600.00|     151.37000         605.48
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1151771         |(   3  ) 31-1323837
                                          |DUNCAN ROBERTSON INC         |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-06640                8.000  EACH |     136.00000        1088.00|     130.00000        1040.00|     111.00000         888.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0081 801-06775                       LUMP |   60000.00000       60000.00|  100499.97000      100499.97|    4446.06000        4446.06
  MAINTAINING TRAFFIC                     |                             |                             |
0082 801-07119               48.000  LFT  |      10.50000         504.00|      10.00000         480.00|      10.09000         484.32
  BARRICADE, III-B                        |                             |                             |
0083 801-92448              360.000  DAY  |       2.10000         756.00|       1.00000         360.00|       1.51000         543.60
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0084 802-05701              120.000  LFT  |      15.00000        1800.00|      15.00000        1800.00|      15.14000        1816.80
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0085 802-07060                4.000  EACH |     120.00000         480.00|     120.00000         480.00|     121.09000         484.36
  SIGN, SHEET, RELOCATE                   |                             |                             |
0086 802-09838               50.700  SFT  |      28.00000        1419.60|      28.00000        1419.60|      28.26000        1432.78
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0087 808-03114                2.000  EACH |     157.00000         314.00|     150.00000         300.00|     161.46000         322.92
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (XING) 8 FT                             |                             |                             |
0088 808-06609                2.000  EACH |     157.00000         314.00|     150.00000         300.00|     322.92000         645.84
  PAVEMENT MESSAGE MARKING, ,             |                             |                             |
  THERMOPLASTIC, PEDESTRIAN, 8'           |                             |                             |
0089 808-06714              165.000  LFT  |       3.15000         519.75|       3.00000         495.00|       3.63000         598.95
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0090 808-74815              656.000  LFT  |       3.15000        2066.40|       3.00000        1968.00|       4.79000        3142.24
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0091 808-75215               27.000  LFT  |       3.15000          85.05|       3.00000          81.00|       4.79000         129.33
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             |
0092 628-09409                6.000  MOS  |     100.00000         600.00|     100.00000         600.00|     130.22000         781.32
  MOBILE INTERNET SERVICE ,               |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       613,004.80|           $       658,950.00|           $       659,450.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       613,004.80|           $       658,950.00|           $       659,450.00
====================================================================================================================================
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1609544
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7400.00000        7400.00|   13000.00000       13000.00|    7622.00000        7622.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                2.000  EACH |     412.59000         825.18|    1000.00000        2000.00|    1425.00000        2850.00
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |    4702.63000        4702.63|   34000.00000       34000.00|   35697.00000       35697.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-01015                       LUMP |   19513.27000       19513.27|   34000.00000       34000.00|    4999.20000        4999.20
  CLEARING AND GRUBBING                   |                             |                             |
0013 202-51328                       LUMP |    2643.30000        2643.30|    2500.00000        2500.00|   50792.45000       50792.45
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 203-02000              729.000  CYS  |      47.04000       34292.16|      80.00000       58320.00|      44.10000       32148.90
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070              414.000  CYS  |       1.00000         414.00|      15.00000        6210.00|      14.05000        5816.70
  BORROW                                  |                             |                             |
0016 205-02234                5.000  EACH |      97.00000         485.00|     110.00000         550.00|      60.75000         303.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0017 205-06931               14.000  TON  |      85.84000        1201.76|     110.00000        1540.00|      36.26000         507.64
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933                5.000  EACH |      97.00000         485.00|      75.00000         375.00|      77.25000         386.25
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1609544
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             3843.000  LFT  |       2.49000        9569.07|       1.45000        5572.35|       1.49000        5726.07
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543               74.000  TON  |      27.53000        2037.22|      28.00000        2072.00|      29.31000        2168.94
  NO 2 STONE                              |                             |                             |
0021 205-11586                2.000  TON  |      42.83000          85.66|     150.00000         300.00|      56.55000         113.10
  TEMPORARY FILTER STONE                  |                             |                             |
0022 205-11587                8.000  SYS  |      34.06000         272.48|     165.00000        1320.00|       7.01000          56.08
  TEMPORARY GEOTEXTILE                    |                             |                             |
0023 206-51230               47.000  CYS  |      53.36000        2507.92|      60.00000        2820.00|      50.41000        2369.27
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0024 207-08266             3670.000  SYS  |       3.02000       11083.40|       3.00000       11010.00|      10.27000       37690.90
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0025 207-08267              734.000  SYS  |      12.62000        9263.08|      10.00000        7340.00|      10.65000        7817.10
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0026 211-06467               23.000  CYS  |      54.05000        1243.15|     130.00000        2990.00|      49.02000        1127.46
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0027 211-09264               74.000  CYS  |      30.00000        2220.00|      25.00000        1850.00|      29.82000        2206.68
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 214-07202               22.000  SYS  |      42.59000         936.98|      16.00000         352.00|       4.62000         101.64
  GEOGRID, TYPE IA                        |                             |                             |
0029 301-07448             1176.000  TON  |      22.15000       26048.40|      21.00000       24696.00|      15.40000       18110.40
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 304-07490               13.000  TON  |     145.00000        1885.00|     120.00000        1560.00|     183.20000        2381.60
  HMA PATCHING, TYPE B                    |                             |                             |
0031 401-07321              234.000  TON  |     120.00000       28080.00|     120.00000       28080.00|     108.90000       25482.60
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07371              385.000  TON  |      85.00000       32725.00|      90.00000       34650.00|      83.19000       32028.15
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0033 406-05520                0.900  TON  |     560.00000         504.00|     600.00000         540.00|     577.44000         519.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 604-05250               61.000  LFT  |       0.20000          12.20|       2.00000         122.00|       9.18000         559.98
  PREFORMED JOINT MATERIAL, 1/2 IN        |                             |                             |
0035 604-06070              521.000  SYS  |      50.96000       26550.16|      50.00000       26050.00|      30.49000       15885.29
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07092               12.000  TON  |      10.37000         124.44|      90.00000        1080.00|      46.61000         559.32
  BED COURSE MATERIAL                     |                             |                             |
0037 604-07894               14.000  SYS  |     150.06000        2100.84|     200.00000        2800.00|     126.75000        1774.50
  CURB RAMP, CONCRETE, A                  |                             |                             |
0038 604-07897                7.000  SYS  |     150.09000        1050.63|     240.00000        1680.00|     136.69000         956.83
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             |
0039 604-95344               20.000  LFT  |     225.00000        4500.00|     230.00000        4600.00|     231.75000        4635.00
  HAND RAIL, PEDESTRIAN                   |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1609544
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-06120                6.000  LFT  |      83.52000         501.12|      60.00000         360.00|      30.38000         182.28
  CURB, CONCRETE , TAPERING               |                             |                             |
0041 605-06140               75.000  LFT  |      24.38000        1828.50|      45.00000        3375.00|      34.35000        2576.25
  CURB AND GUTTER, CONCRETE               |                             |                             |
0042 605-06155               17.000  LFT  |      58.76000         998.92|      60.00000        1020.00|      36.34000         617.78
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0043 605-97305                2.000  EACH |    1363.53000        2727.06|    1000.00000        2000.00|      50.25000         100.50
  CURB AND GUTTER TURNOUT, COMBINED,      |                             |                             |
  MODIFIED                                |                             |                             |
0044 605-97937               32.000  LFT  |      37.07000        1186.24|      44.00000        1408.00|      30.26000         968.32
  CURB AND GUTTER, ROLL CURB , DEPRESSED  |                             |                             |
0045 610-07486               11.000  TON  |     145.00000        1595.00|     125.00000        1375.00|     115.67000        1272.37
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0046 610-08446                3.000  SYS  |      77.64000         232.92|     200.00000         600.00|      57.60000         172.80
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0047 616-02320              183.000  SYS  |       2.61000         477.63|       3.00000         549.00|       2.54000         464.82
  GEOTEXTILES                             |                             |                             |
0048 616-06405              147.000  TON  |      40.48000        5950.56|      65.00000        9555.00|      24.33000        3576.51
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |     300.00000         600.00|     500.00000        1000.00|     515.00000        1030.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02363             1089.000  SYS  |       0.47000         511.83|       0.25000         272.25|       0.26000         283.14
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0051 621-02770              298.000  SYS  |       2.30000         685.40|       4.00000        1192.00|       4.12000        1227.76
  EROSION CONTROL BLANKET                 |                             |                             |
0052 621-06545                0.320  TON  |     640.00000         204.80|     700.00000         224.00|     721.00000         230.72
  FERTILIZER                              |                             |                             |
0053 621-06554              135.000  LBS  |      15.12000        2041.20|       4.50000         607.50|       4.64000         626.40
  SEED MIXTURE, U                         |                             |                             |
0054 621-06565                2.110  TON  |     500.00000        1055.00|     500.00000        1055.00|     515.00000        1086.65
  MULCHING MATERIAL                       |                             |                             |
0055 628-09401                5.000  MOS  |    2912.68000       14563.40|    2000.00000       10000.00|    2555.89000       12779.45
  FIELD OFFICE, A                         |                             |                             |
0056 701-09662              361.000  LFT  |     104.12000       37587.32|     100.00000       36100.00|      41.28000       14902.08
  PILE, STEEL PIPE, 0.250 IN, 14 IN       |                             |                             |
0057 701-09679                8.000  EACH |     233.02000        1864.16|     250.00000        2000.00|     634.63000        5077.04
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0058 702-51015               28.000  CYS  |    1202.91000       33681.48|     500.00000       14000.00|     392.16000       10980.48
  CONCRETE, B, FOOTINGS                   |                             |                             |
0059 703-06028             2459.000  LBS  |       2.12000        5213.08|       2.00000        4918.00|       3.04000        7475.36
  REINFORCING BARS                        |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1609544
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 706-04683               40.000  LFT  |      70.00000        2800.00|      70.00000        2800.00|      72.10000        2884.00
  RAILING, , TREATED LUMBER, TYPE I       |                             |                             |
0061 711-02554                       LUMP |  113136.06000      113136.06|   99999.00000       99999.00|  138262.00000      138262.00
  PEDESTRIAN BRIDGE , 121'                |                             |                             |
0062 711-02554                       LUMP |  101485.35000      101485.35|   88888.00000       88888.00|  130469.95000      130469.95
  PEDESTRIAN BRIDGE , 111'                |                             |                             |
0063 711-04121               16.000  EACH |     333.67000        5338.72|     100.00000        1600.00|     150.04000        2400.64
  ANCHOR BOLT, AB1                        |                             |                             |
0064 711-06055                4.000  EACH |     799.79000        3199.16|     885.00000        3540.00|     226.58000         906.32
  COVER PLATE , EMBED                     |                             |                             |
0065 714-11177                5.000  LFT  |    3782.58000       18912.90|    2800.00000       14000.00|    3612.18000       18060.90
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 8 FT X 4 FT HEADWALLS AND     |                             |                             |
  WINGWALLS                               |                             |                             |
0066 715-05149               71.000  LFT  |      46.77000        3320.67|      40.00000        2840.00|      46.37000        3292.27
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0067 715-05151               78.000  LFT  |      46.02000        3589.56|      40.00000        3120.00|      34.68000        2705.04
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0068 715-05407              121.000  LFT  |      15.88000        1921.48|      20.00000        2420.00|      10.16000        1229.36
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0069 715-05597              199.000  LFT  |     130.00000       25870.00|      40.00000        7960.00|      57.08000       11358.92
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0070 715-05756                9.000  LFT  |     107.50000         967.50|      75.00000         675.00|      38.89000         350.01
  PIPE EXTENSION, CIRCULAR 12 IN          |                             |                             |
0071 715-46000                3.000  EACH |     308.91000         926.73|     400.00000        1200.00|     403.31000        1209.93
  PIPE END SECTION, DIA 12"               |                             |                             |
0072 715-46005                3.000  EACH |     337.57000        1012.71|     400.00000        1200.00|     464.06000        1392.18
  PIPE END SECTION, DIA 15"               |                             |                             |
0073 715-46020                2.000  EACH |     826.59000        1653.18|     600.00000        1200.00|     618.75000        1237.50
  PIPE END SECTION, DIA 24"               |                             |                             |
0074 720-44000                4.000  EACH |     466.86000        1867.44|     500.00000        2000.00|     508.13000        2032.52
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0075 720-44000                4.000  EACH |     466.86000        1867.44|     500.00000        2000.00|     204.38000         817.52
  CASTING, ADJUST TO GRADE , WATER METER  |                             |                             |
0076 720-44000                3.000  EACH |     326.68000         980.04|     400.00000        1200.00|     142.50000         427.50
  CASTING, ADJUST TO GRADE , WATER VALVE  |                             |                             |
0077 720-45030                1.000  EACH |    1878.19000        1878.19|    1500.00000        1500.00|    1333.35000        1333.35
  INLET, E7                               |                             |                             |
0078 720-98174                2.000  EACH |    2431.99000        4863.98|    2100.00000        4200.00|    2323.13000        4646.26
  INLET, B15                              |                             |                             |
0079 801-03290                4.000  EACH |     178.00000         712.00|     150.00000         600.00|     154.50000         618.00
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1609544
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-06640                8.000  EACH |     144.00000        1152.00|     130.00000        1040.00|     133.90000        1071.20
  CONSTRUCTION SIGN, A                    |                             |                             |
0081 801-06775                       LUMP |    9770.87000        9770.87|   29517.50000       29517.50|    9293.85000        9293.85
  MAINTAINING TRAFFIC                     |                             |                             |
0082 801-07119               48.000  LFT  |      11.00000         528.00|      10.00000         480.00|      10.30000         494.40
  BARRICADE, III-B                        |                             |                             |
0083 801-92448              360.000  DAY  |       1.50000         540.00|       2.00000         720.00|       2.06000         741.60
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0084 802-05701              120.000  LFT  |      15.00000        1800.00|      12.00000        1440.00|      15.45000        1854.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0085 802-07060                4.000  EACH |     120.00000         480.00|      55.00000         220.00|     123.60000         494.40
  SIGN, SHEET, RELOCATE                   |                             |                             |
0086 802-09838               50.700  SFT  |      28.00000        1419.60|      22.00000        1115.40|      28.84000        1462.19
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0087 808-03114                2.000  EACH |     128.00000         256.00|     150.00000         300.00|     154.50000         309.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (XING) 8 FT                             |                             |                             |
0088 808-06609                2.000  EACH |     106.00000         212.00|     150.00000         300.00|     154.50000         309.00
  PAVEMENT MESSAGE MARKING, ,             |                             |                             |
  THERMOPLASTIC, PEDESTRIAN, 8'           |                             |                             |
0089 808-06714              165.000  LFT  |       1.95000         321.75|       3.00000         495.00|       3.09000         509.85
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0090 808-74815              656.000  LFT  |       2.45000        1607.20|       3.00000        1968.00|       3.09000        2027.04
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0091 808-75215               27.000  LFT  |       2.45000          66.15|       3.00000          81.00|       3.09000          83.43
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             |
0092 628-09409                6.000  MOS  |     116.51000         699.06|     110.00000         660.00|     105.00000         630.00
  MOBILE INTERNET SERVICE ,               |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       663,431.29|           $       686,877.00|           $       713,947.34
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       663,431.29|           $       686,877.00|           $       713,947.34
====================================================================================================================================
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1817574         |(      )
                                          |HIS CONSTRUCTORS INC         |YARDBERRY LANDSCAPE COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   13250.00000       13250.00|   15000.00000       15000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                2.000  EACH |     715.00000        1430.00|     500.00000        1000.00|
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   44500.00000       44500.00|   35000.00000       35000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-01015                       LUMP |   35000.00000       35000.00|   27000.00000       27000.00|
  CLEARING AND GRUBBING                   |                             |                             |
0013 202-51328                       LUMP |    6750.00000        6750.00|   10000.00000       10000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 203-02000              729.000  CYS  |      62.00000       45198.00|      26.00000       18954.00|
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070              414.000  CYS  |      23.00000        9522.00|      35.00000       14490.00|
  BORROW                                  |                             |                             |
0016 205-02234                5.000  EACH |     260.00000        1300.00|     250.00000        1250.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0017 205-06931               14.000  TON  |      57.00000         798.00|      90.00000        1260.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933                5.000  EACH |     170.00000         850.00|     100.00000         500.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1817574         |(      )
                                          |HIS CONSTRUCTORS INC         |YARDBERRY LANDSCAPE COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             3843.000  LFT  |       1.36000        5226.48|       2.50000        9607.50|
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543               74.000  TON  |      34.45000        2549.30|      26.00000        1924.00|
  NO 2 STONE                              |                             |                             |
0021 205-11586                2.000  TON  |     250.00000         500.00|     100.00000         200.00|
  TEMPORARY FILTER STONE                  |                             |                             |
0022 205-11587                8.000  SYS  |      12.00000          96.00|      10.00000          80.00|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0023 206-51230               47.000  CYS  |      84.00000        3948.00|      25.00000        1175.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0024 207-08266             3670.000  SYS  |       4.68000       17175.60|       4.00000       14680.00|
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0025 207-08267              734.000  SYS  |      16.00000       11744.00|      10.00000        7340.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0026 211-06467               23.000  CYS  |      90.00000        2070.00|      43.00000         989.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0027 211-09264               74.000  CYS  |      18.00000        1332.00|      43.00000        3182.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 214-07202               22.000  SYS  |      30.00000         660.00|      20.00000         440.00|
  GEOGRID, TYPE IA                        |                             |                             |
0029 301-07448             1176.000  TON  |      24.65000       28988.40|      24.00000       28224.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 304-07490               13.000  TON  |     105.00000        1365.00|     125.00000        1625.00|
  HMA PATCHING, TYPE B                    |                             |                             |
0031 401-07321              234.000  TON  |     106.00000       24804.00|     120.00000       28080.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07371              385.000  TON  |      81.00000       31185.00|      95.00000       36575.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0033 406-05520                0.900  TON  |     561.00000         504.90|    1000.00000         900.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 604-05250               61.000  LFT  |       7.74000         472.14|      10.00000         610.00|
  PREFORMED JOINT MATERIAL, 1/2 IN        |                             |                             |
0035 604-06070              521.000  SYS  |      36.00000       18756.00|      42.00000       21882.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07092               12.000  TON  |     123.87000        1486.44|      45.00000         540.00|
  BED COURSE MATERIAL                     |                             |                             |
0037 604-07894               14.000  SYS  |     166.00000        2324.00|     145.00000        2030.00|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0038 604-07897                7.000  SYS  |     171.00000        1197.00|     165.00000        1155.00|
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             |
0039 604-95344               20.000  LFT  |     226.00000        4520.00|     250.00000        5000.00|
  HAND RAIL, PEDESTRIAN                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1817574         |(      )
                                          |HIS CONSTRUCTORS INC         |YARDBERRY LANDSCAPE COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-06120                6.000  LFT  |      41.00000         246.00|      45.00000         270.00|
  CURB, CONCRETE , TAPERING               |                             |                             |
0041 605-06140               75.000  LFT  |      65.00000        4875.00|      35.00000        2625.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0042 605-06155               17.000  LFT  |      36.00000         612.00|      45.00000         765.00|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0043 605-97305                2.000  EACH |     751.00000        1502.00|     900.00000        1800.00|
  CURB AND GUTTER TURNOUT, COMBINED,      |                             |                             |
  MODIFIED                                |                             |                             |
0044 605-97937               32.000  LFT  |      31.00000         992.00|      45.00000        1440.00|
  CURB AND GUTTER, ROLL CURB , DEPRESSED  |                             |                             |
0045 610-07486               11.000  TON  |     113.00000        1243.00|     260.00000        2860.00|
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0046 610-08446                3.000  SYS  |      76.00000         228.00|      78.00000         234.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0047 616-02320              183.000  SYS  |       5.00000         915.00|       5.00000         915.00|
  GEOTEXTILES                             |                             |                             |
0048 616-06405              147.000  TON  |      31.24000        4592.28|      65.00000        9555.00|
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |     305.00000         610.00|     500.00000        1000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02363             1089.000  SYS  |       0.55000         598.95|       2.00000        2178.00|
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0051 621-02770              298.000  SYS  |       2.35000         700.30|       3.00000         894.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0052 621-06545                0.320  TON  |    1700.00000         544.00|    1000.00000         320.00|
  FERTILIZER                              |                             |                             |
0053 621-06554              135.000  LBS  |       5.60000         756.00|      10.00000        1350.00|
  SEED MIXTURE, U                         |                             |                             |
0054 621-06565                2.110  TON  |     590.00000        1244.90|     450.00000         949.50|
  MULCHING MATERIAL                       |                             |                             |
0055 628-09401                5.000  MOS  |    1900.00000        9500.00|    2300.00000       11500.00|
  FIELD OFFICE, A                         |                             |                             |
0056 701-09662              361.000  LFT  |      82.00000       29602.00|     167.00000       60287.00|
  PILE, STEEL PIPE, 0.250 IN, 14 IN       |                             |                             |
0057 701-09679                8.000  EACH |     275.00000        2200.00|     500.00000        4000.00|
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0058 702-51015               28.000  CYS  |     836.00000       23408.00|    1000.00000       28000.00|
  CONCRETE, B, FOOTINGS                   |                             |                             |
0059 703-06028             2459.000  LBS  |       1.67000        4106.53|       3.00000        7377.00|
  REINFORCING BARS                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1817574         |(      )
                                          |HIS CONSTRUCTORS INC         |YARDBERRY LANDSCAPE COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 706-04683               40.000  LFT  |      71.00000        2840.00|      77.00000        3080.00|
  RAILING, , TREATED LUMBER, TYPE I       |                             |                             |
0061 711-02554                       LUMP |  126000.00000      126000.00|  112100.00000      112100.00|
  PEDESTRIAN BRIDGE , 121'                |                             |                             |
0062 711-02554                       LUMP |  113000.00000      113000.00|  105545.00000      105545.00|
  PEDESTRIAN BRIDGE , 111'                |                             |                             |
0063 711-04121               16.000  EACH |      36.00000         576.00|     100.00000        1600.00|
  ANCHOR BOLT, AB1                        |                             |                             |
0064 711-06055                4.000  EACH |     600.00000        2400.00|    1000.00000        4000.00|
  COVER PLATE , EMBED                     |                             |                             |
0065 714-11177                5.000  LFT  |    1295.00000        6475.00|    1960.00000        9800.00|
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 8 FT X 4 FT HEADWALLS AND     |                             |                             |
  WINGWALLS                               |                             |                             |
0066 715-05149               71.000  LFT  |      42.00000        2982.00|      55.00000        3905.00|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0067 715-05151               78.000  LFT  |      43.00000        3354.00|      60.00000        4680.00|
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0068 715-05407              121.000  LFT  |      12.15000        1470.15|      25.00000        3025.00|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0069 715-05597              199.000  LFT  |      40.30000        8019.70|      55.00000       10945.00|
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0070 715-05756                9.000  LFT  |      54.00000         486.00|      50.00000         450.00|
  PIPE EXTENSION, CIRCULAR 12 IN          |                             |                             |
0071 715-46000                3.000  EACH |     620.00000        1860.00|     450.00000        1350.00|
  PIPE END SECTION, DIA 12"               |                             |                             |
0072 715-46005                3.000  EACH |     705.00000        2115.00|     550.00000        1650.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0073 715-46020                2.000  EACH |     765.00000        1530.00|     650.00000        1300.00|
  PIPE END SECTION, DIA 24"               |                             |                             |
0074 720-44000                4.000  EACH |     985.00000        3940.00|     850.00000        3400.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0075 720-44000                4.000  EACH |    1025.00000        4100.00|     650.00000        2600.00|
  CASTING, ADJUST TO GRADE , WATER METER  |                             |                             |
0076 720-44000                3.000  EACH |    1200.00000        3600.00|     600.00000        1800.00|
  CASTING, ADJUST TO GRADE , WATER VALVE  |                             |                             |
0077 720-45030                1.000  EACH |    1489.88000        1489.88|    2150.00000        2150.00|
  INLET, E7                               |                             |                             |
0078 720-98174                2.000  EACH |    2338.07000        4676.14|    2250.00000        4500.00|
  INLET, B15                              |                             |                             |
0079 801-03290                4.000  EACH |     179.00000         716.00|     200.00000         800.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31839-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-3806996          |(   8   ) 35-1817574         |(      )
                                          |HIS CONSTRUCTORS INC         |YARDBERRY LANDSCAPE COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-06640                8.000  EACH |     145.00000        1160.00|     175.00000        1400.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0081 801-06775                       LUMP |   25000.00000       25000.00|   15000.00000       15000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0082 801-07119               48.000  LFT  |      11.05000         530.40|      14.00000         672.00|
  BARRICADE, III-B                        |                             |                             |
0083 801-92448              360.000  DAY  |       1.51000         543.60|      25.00000        9000.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0084 802-05701              120.000  LFT  |      16.00000        1920.00|      18.00000        2160.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0085 802-07060                4.000  EACH |     121.00000         484.00|     132.00000         528.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0086 802-09838               50.700  SFT  |      29.00000        1470.30|      31.00000        1571.70|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0087 808-03114                2.000  EACH |     129.00000         258.00|     140.00000         280.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (XING) 8 FT                             |                             |                             |
0088 808-06609                2.000  EACH |     107.00000         214.00|     126.00000         252.00|
  PAVEMENT MESSAGE MARKING, ,             |                             |                             |
  THERMOPLASTIC, PEDESTRIAN, 8'           |                             |                             |
0089 808-06714              165.000  LFT  |       2.00000         330.00|       4.00000         660.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0090 808-74815              656.000  LFT  |       2.50000        1640.00|       3.00000        1968.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0091 808-75215               27.000  LFT  |       2.50000          67.50|       3.00000          81.00|
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             |
0092 628-09409                6.000  MOS  |     105.00000         630.00|     150.00000         900.00|
  MOBILE INTERNET SERVICE ,               |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       733,863.89|           $       742,172.70|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       733,863.89|           $       742,172.70|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT           COMPLETION DATE : 08/30/14
     LOCATION     : ON SR 119 FROM SR 16 TO US 35                                    PROJECT(S) :  0201094
                                                                                                   0600502
                                                                                                   0901267

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     1,848,817.18  100.0000%
   2   35-0997978     PHEND & BROWN INC                                                          $     1,935,206.43  104.6727%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,210,901.25  119.5846%
   4   35-1621699     CENTRAL PAVING INC                                                         $     2,278,428.01  123.2371%
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,342,497.88  126.7025%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,784,099.46  150.5881%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(   3  ) 35-1065659
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3800.00000        3800.00|    4000.00000        4000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   81000.00000       81000.00|   95200.00000       95200.00|  100000.00000      100000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-01015                       LUMP |    1690.00000        1690.00|    7000.00000        7000.00|    5000.00000        5000.00
  CLEARING AND GRUBBING                   |                             |                             |
0013 201-52370                       LUMP |    1800.00000        1800.00|   20000.00000       20000.00|    9500.00000        9500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-04435                4.000  EACH |      24.83000          99.32|      25.00000         100.00|      25.00000         100.00
  DELINEATOR POST, REMOVE                 |                             |                             |
0015 202-51330                       LUMP |    3800.00000        3800.00|    4400.00000        4400.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0016 202-96133               66.000  LFT  |       9.72000         641.52|      10.63000         701.58|      11.00000         726.00
  PIPE, REMOVE                            |                             |                             |
0017 203-02000              488.000  CYS  |      44.54000       21735.52|      46.87000       22872.56|      28.00000       13664.00
  EXCAVATION, COMMON                      |                             |                             |
0018 203-02070              556.000  CYS  |       1.00000         556.00|       1.00000         556.00|      23.00000       12788.00
  BORROW                                  |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06936              119.000  TON  |      36.90000        4391.10|      37.35000        4444.65|      58.00000        6902.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0020 205-06937              227.000  LFT  |       2.53000         574.31|       4.50000        1021.50|       3.18000         721.86
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      10.00000        1000.00|      19.62000        1962.00|      13.75000        1375.00
  NO 2 STONE                              |                             |                             |
0022 205-11586               28.200  TON  |      17.43000         491.53|      17.50000         493.50|      52.00000        1466.40
  TEMPORARY FILTER STONE                  |                             |                             |
0023 205-11587              822.000  SYS  |       1.86000        1528.92|       1.86000        1528.92|       1.50000        1233.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0024 207-09935              809.000  SYS  |      14.14000       11439.26|      11.50000        9303.50|      11.00000        8899.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-09264               58.000  CYS  |      28.60000        1658.80|      28.60000        1658.80|      30.00000        1740.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 211-09265              423.000  CYS  |      28.60000       12097.80|      28.60000       12097.80|      38.00000       16074.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0027 301-07448              196.000  TON  |      18.76000        3676.96|      26.00000        5096.00|      18.00000        3528.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-01180             2807.000  TON  |      23.00000       64561.00|      20.00000       56140.00|      21.00000       58947.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 304-07490             3400.000  TON  |      66.00000      224400.00|      73.00000      248200.00|      69.00000      234600.00
  HMA PATCHING, TYPE B                    |                             |                             |
0030 306-08033             4400.000  SYS  |       0.10000         440.00|       0.25000        1100.00|       0.70000        3080.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0031 306-08034           179600.000  SYS  |       0.10000       17960.00|       0.25000       44900.00|       0.70000      125720.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08036              311.000  SYS  |       0.10000          31.10|       0.25000          77.75|       0.70000         217.70
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0033 306-08043             2980.000  SYS  |       0.10000         298.00|       0.25000         745.00|       0.70000        2086.00
  MILLING, TRANSITION                     |                             |                             |
0034 306-08432            21014.000  SYS  |       0.10000        2101.40|       0.01000         210.14|       0.70000       14709.80
  MILLING, APPROACH                       |                             |                             |
0035 401-06264                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00|    3500.00000        3500.00
  PROFILOGRAPH, HMA                       |                             |                             |
0036 401-07321            15200.000  TON  |      52.40000      796480.00|      64.00000      972800.00|      63.00000      957600.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0037 401-07390              153.000  TON  |      52.90000        8093.70|      85.00000       13005.00|      50.00000        7650.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0038 401-10258            73665.000  LFT  |       0.20000       14733.00|       0.20000       14733.00|       0.23000       16942.95
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0039 401-10259              875.000  LFT  |       0.24000         210.00|       0.20000         175.00|       0.62000         542.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-11785            73665.000  LFT  |       0.11000        8103.15|       0.10000        7366.50|       0.03000        2209.95
  LIQUID ASPHALT SEALANT                  |                             |                             |
0041 406-05520               49.500  TON  |     520.00000       25740.00|       1.00000          49.50|      50.00000        2475.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0043 601-01700                4.000  EACH |    1935.00000        7740.00|    1935.00000        7740.00|    1935.00000        7740.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0044 601-02241              313.000  LFT  |       8.00000        2504.00|       8.00000        2504.00|       8.00000        2504.00
  GUARDRAIL, REMOVE                       |                             |                             |
0045 601-06854                2.000  EACH |    2550.00000        5100.00|    2550.00000        5100.00|    2550.00000        5100.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0046 601-94689               12.000  EACH |    3181.34000       38176.08|    2813.30000       33759.60|    2425.00000       29100.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0047 601-99105               25.000  LFT  |      18.00000         450.00|      18.00000         450.00|      18.00000         450.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0048 604-06070               40.000  SYS  |      98.39000        3935.60|      50.00000        2000.00|      48.50000        1940.00
  SIDEWALK, CONCRETE                      |                             |                             |
0049 604-07901              138.000  SYS  |     153.00000       21114.00|     155.00000       21390.00|     201.53000       27811.14
  CURB RAMP, CONCRETE, G                  |                             |                             |
0050 605-06120              200.000  LFT  |      44.72000        8944.00|      35.00000        7000.00|      38.60000        7720.00
  CURB, CONCRETE                          |                             |                             |
0051 606-07484            67410.000  LFT  |       0.13000        8763.30|       0.16000       10785.60|       0.19000       12807.90
  MILLED HMA CORRUGATIONS                 |                             |                             |
0052 610-07487             1735.000  TON  |      89.00000      154415.00|      20.00000       34700.00|      75.00000      130125.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0053 615-06490                8.000  EACH |     136.00000        1088.00|     136.00000        1088.00|     136.00000        1088.00
  RIGHT OF WAY MARKER                     |                             |                             |
0054 615-06505                2.000  EACH |     820.00000        1640.00|     820.00000        1640.00|     820.00000        1640.00
  MONUMENT, B                             |                             |                             |
0055 616-02320              383.000  SYS  |       1.99000         762.17|       1.99000         762.17|       1.50000         574.50
  GEOTEXTILES                             |                             |                             |
0056 616-05689               56.000  TON  |      47.40000        2654.40|      47.65000        2668.40|      71.00000        3976.00
  RIPRAP, CLASS 2                         |                             |                             |
0057 616-06405              301.000  TON  |      36.98000       11130.98|      37.33000       11236.33|      35.00000       10535.00
  RIPRAP, REVETMENT                       |                             |                             |
0058 621-01004                4.000  EACH |     400.00000        1600.00|     400.00000        1600.00|     400.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0059 621-06557               52.000  LBS  |       4.35000         226.20|       4.35000         226.20|       4.35000         226.20
  SEED MIXTURE, T                         |                             |                             |
0060 621-06559              844.000  SYS  |       1.68000        1417.92|       1.68000        1417.92|       1.68000        1417.92
  MULCHED SEEDING, R                      |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 621-06565                0.300  TON  |    1095.00000         328.50|    1095.00000         328.50|    1095.00000         328.50
  MULCHING MATERIAL                       |                             |                             |
0062 628-09402                5.000  MOS  |    1923.12000        9615.60|    2400.00000       12000.00|    1640.00000        8200.00
  FIELD OFFICE, B                         |                             |                             |
0063 706-09545              199.000  CYS  |      49.85000        9920.15|      50.24000        9997.76|      39.00000        7761.00
  COARSE AGGREGATE, NO 8                  |                             |                             |
0064 714-11093               60.000  LFT  |    1548.00000       92880.00|     950.00000       57000.00|    1700.00000      102000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 14 FT X 8 FT                  |                             |                             |
0065 715-01344                2.000  EACH |     100.00000         200.00|     100.00000         200.00|       1.00000           2.00
  PIPE END SECTION DIA 60"                |                             |                             |
0066 715-05048               80.000  LFT  |       8.45000         676.00|       8.60000         688.00|       5.00000         400.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 715-05169              159.000  LFT  |      27.60000        4388.40|      27.95000        4444.05|      30.00000        4770.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0068 715-05171               50.000  LFT  |      28.20000        1410.00|      28.52000        1426.00|      35.00000        1750.00
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0069 715-46005                6.000  EACH |     269.00000        1614.00|     275.00000        1650.00|     200.00000        1200.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0070 715-46010                2.000  EACH |     362.00000         724.00|     370.00000         740.00|     250.00000         500.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0071 725-11039               77.000  LFT  |     523.00000       40271.00|     650.00000       50050.00|     586.00000       45122.00
  LINER PIPE THERMOPLASTIC CIRCULAR 19.   |                             |                             |
  6-19.7 SFT                              |                             |                             |
0072 801-03290               66.000  EACH |     120.00000        7920.00|      92.00000        6072.00|     120.00000        7920.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0073 801-04308                4.000  EACH |     109.00000         436.00|     126.00000         504.00|     109.00000         436.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0074 801-06203             7500.000  LFT  |       0.20000        1500.00|       0.01000          75.00|       0.40000        3000.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0075 801-06207             8880.000  LFT  |       1.10000        9768.00|       0.86000        7636.80|       0.82000        7281.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0076 801-06625               37.000  EACH |      72.00000        2664.00|      59.00000        2183.00|      72.00000        2664.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0077 801-06640               29.000  EACH |      95.00000        2755.00|      92.00000        2668.00|      95.00000        2755.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645                2.000  EACH |      32.00000          64.00|      30.00000          60.00|      32.00000          64.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0079 801-06775                       LUMP |    5300.00000        5300.00|    5000.00000        5000.00|   54804.84000       54804.84
  MAINTAINING TRAFFIC                     |                             |                             |
0080 801-07118              144.000  LFT  |       4.69000         675.36|      10.00000        1440.00|       4.69000         675.36
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-07119              288.000  LFT  |       4.81000        1385.28|      10.00000        2880.00|       4.81000        1385.28
  BARRICADE, III-B                        |                             |                             |
0082 802-05701               13.000  LFT  |       7.05000          91.65|      12.00000         156.00|       7.05000          91.65
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0083 802-07060                1.000  EACH |      95.00000          95.00|     135.00000         135.00|      95.00000          95.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0084 804-06771                4.000  EACH |      28.95000         115.80|      35.00000         140.00|      28.95000         115.80
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0085 808-09381                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0086 808-10033           144140.000  LFT  |       0.26000       37476.40|       0.26000       37476.40|       0.26000       37476.40
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0087 808-10034            72000.000  LFT  |       0.26000       18720.00|       0.26000       18720.00|       0.26000       18720.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0088 808-10036            12000.000  LFT  |       0.26000        3120.00|       0.26000        3120.00|       0.26000        3120.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0089 601-08434                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,848,817.18|           $     1,935,206.43|           $     2,210,901.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,848,817.18|           $     1,935,206.43|           $     2,210,901.25
====================================================================================================================================
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1621699          |(   5   ) 35-1917625         |(   6  ) 35-0918397
                                          |CENTRAL PAVING INC           |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  239644.50000      239644.50|  130000.00000      130000.00|   64406.00000       64406.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-01015                       LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    3500.00000        3500.00
  CLEARING AND GRUBBING                   |                             |                             |
0013 201-52370                       LUMP |    4980.00000        4980.00|   13000.00000       13000.00|    4980.00000        4980.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-04435                4.000  EACH |      25.00000         100.00|      25.51000         102.04|      25.00000         100.00
  DELINEATOR POST, REMOVE                 |                             |                             |
0015 202-51330                       LUMP |    4800.00000        4800.00|    4500.00000        4500.00|    4400.00000        4400.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0016 202-96133               66.000  LFT  |      10.63000         701.58|      10.85000         716.10|      10.63000         701.58
  PIPE, REMOVE                            |                             |                             |
0017 203-02000              488.000  CYS  |      44.95000       21935.60|      45.87000       22384.56|      44.95000       21935.60
  EXCAVATION, COMMON                      |                             |                             |
0018 203-02070              556.000  CYS  |       1.00000         556.00|       1.02000         567.12|       1.00000         556.00
  BORROW                                  |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1621699          |(   5   ) 35-1917625         |(   6  ) 35-0918397
                                          |CENTRAL PAVING INC           |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06936              119.000  TON  |      37.35000        4444.65|      38.11000        4535.09|      37.35000        4444.65
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0020 205-06937              227.000  LFT  |       2.58000         585.66|       2.63000         597.01|       8.20000        1861.40
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      19.62000        1962.00|      20.02000        2002.00|      19.62000        1962.00
  NO 2 STONE                              |                             |                             |
0022 205-11586               28.200  TON  |      17.50000         493.50|      17.86000         503.65|      17.50000         493.50
  TEMPORARY FILTER STONE                  |                             |                             |
0023 205-11587              822.000  SYS  |       1.86000        1528.92|       1.90000        1561.80|       1.86000        1528.92
  TEMPORARY GEOTEXTILE                    |                             |                             |
0024 207-09935              809.000  SYS  |      14.22000       11503.98|      14.51000       11738.59|      15.32000       12393.88
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-09264               58.000  CYS  |      28.60000        1658.80|      29.18000        1692.44|      28.60000        1658.80
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 211-09265              423.000  CYS  |      28.60000       12097.80|      29.18000       12343.14|      28.60000       12097.80
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0027 301-07448              196.000  TON  |      19.89000        3898.44|      18.74000        3673.04|      24.20000        4743.20
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-01180             2807.000  TON  |      20.95000       58806.65|      28.00000       78596.00|      28.00000       78596.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 304-07490             3400.000  TON  |      80.85000      274890.00|     105.00000      357000.00|     105.77000      359618.00
  HMA PATCHING, TYPE B                    |                             |                             |
0030 306-08033             4400.000  SYS  |       0.25000        1100.00|       0.60000        2640.00|       1.11000        4884.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0031 306-08034           179600.000  SYS  |       0.25000       44900.00|       0.60000      107760.00|       1.02000      183192.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 306-08036              311.000  SYS  |       0.25000          77.75|       0.60000         186.60|       4.59000        1427.49
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0033 306-08043             2980.000  SYS  |       0.25000         745.00|       0.60000        1788.00|       1.45000        4321.00
  MILLING, TRANSITION                     |                             |                             |
0034 306-08432            21014.000  SYS  |       0.01000         210.14|       0.80000       16811.20|       2.00000       42028.00
  MILLING, APPROACH                       |                             |                             |
0035 401-06264                       LUMP |       1.00000           1.00|    4500.00000        4500.00|   10000.00000       10000.00
  PROFILOGRAPH, HMA                       |                             |                             |
0036 401-07321            15200.000  TON  |      64.34000      977968.00|      57.00000      866400.00|      77.50000     1178000.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0037 401-07390              153.000  TON  |      74.50000       11398.50|      90.00000       13770.00|     132.00000       20196.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0038 401-10258            73665.000  LFT  |       0.36000       26519.40|       0.27000       19889.55|       0.39000       28729.35
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0039 401-10259              875.000  LFT  |       1.41000        1233.75|       0.66000         577.50|       1.25000        1093.75
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1621699          |(   5   ) 35-1917625         |(   6  ) 35-0918397
                                          |CENTRAL PAVING INC           |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-11785            73665.000  LFT  |       0.05000        3683.25|       0.08000        5893.20|       0.07000        5156.55
  LIQUID ASPHALT SEALANT                  |                             |                             |
0041 406-05520               49.500  TON  |     474.00000       23463.00|      50.00000        2475.00|     413.00000       20443.50
  ASPHALT FOR TACK COAT                   |                             |                             |
0043 601-01700                4.000  EACH |    1935.00000        7740.00|    1974.49000        7897.96|    1935.00000        7740.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0044 601-02241              313.000  LFT  |       8.00000        2504.00|       8.16000        2554.08|       8.00000        2504.00
  GUARDRAIL, REMOVE                       |                             |                             |
0045 601-06854                2.000  EACH |    2550.00000        5100.00|    2602.04000        5204.08|    2550.00000        5100.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0046 601-94689               12.000  EACH |    2425.00000       29100.00|    2474.49000       29693.88|    2425.00000       29100.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0047 601-99105               25.000  LFT  |      18.00000         450.00|      18.37000         459.25|      18.00000         450.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0048 604-06070               40.000  SYS  |      42.00000        1680.00|      60.00000        2400.00|      55.00000        2200.00
  SIDEWALK, CONCRETE                      |                             |                             |
0049 604-07901              138.000  SYS  |     132.00000       18216.00|     280.00000       38640.00|      79.00000       10902.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0050 605-06120              200.000  LFT  |      31.50000        6300.00|      23.00000        4600.00|      23.00000        4600.00
  CURB, CONCRETE                          |                             |                             |
0051 606-07484            67410.000  LFT  |       0.15000       10111.50|       0.13000        8763.30|       0.07000        4718.70
  MILLED HMA CORRUGATIONS                 |                             |                             |
0052 610-07487             1735.000  TON  |      60.00000      104100.00|     105.00000      182175.00|     104.00000      180440.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0053 615-06490                8.000  EACH |     136.00000        1088.00|     138.78000        1110.24|     136.00000        1088.00
  RIGHT OF WAY MARKER                     |                             |                             |
0054 615-06505                2.000  EACH |     820.00000        1640.00|     836.73000        1673.46|     820.00000        1640.00
  MONUMENT, B                             |                             |                             |
0055 616-02320              383.000  SYS  |       1.99000         762.17|       2.03000         777.49|       1.99000         762.17
  GEOTEXTILES                             |                             |                             |
0056 616-05689               56.000  TON  |      65.00000        3640.00|      48.62000        2722.72|      47.65000        2668.40
  RIPRAP, CLASS 2                         |                             |                             |
0057 616-06405              301.000  TON  |      37.33000       11236.33|      38.09000       11465.09|      37.33000       11236.33
  RIPRAP, REVETMENT                       |                             |                             |
0058 621-01004                4.000  EACH |     400.00000        1600.00|     408.16000        1632.64|     480.00000        1920.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0059 621-06557               52.000  LBS  |       4.35000         226.20|       4.44000         230.88|       2.15000         111.80
  SEED MIXTURE, T                         |                             |                             |
0060 621-06559              844.000  SYS  |       1.68000        1417.92|       1.71000        1443.24|       0.68000         573.92
  MULCHED SEEDING, R                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1621699          |(   5   ) 35-1917625         |(   6  ) 35-0918397
                                          |CENTRAL PAVING INC           |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 621-06565                0.300  TON  |    1095.00000         328.50|    1117.35000         335.21|     428.00000         128.40
  MULCHING MATERIAL                       |                             |                             |
0062 628-09402                5.000  MOS  |    2000.00000       10000.00|    2600.00000       13000.00|    2622.87000       13114.35
  FIELD OFFICE, B                         |                             |                             |
0063 706-09545              199.000  CYS  |      50.24000        9997.76|      51.27000       10202.73|      50.24000        9997.76
  COARSE AGGREGATE, NO 8                  |                             |                             |
0064 714-11093               60.000  LFT  |    1848.00000      110880.00|    1885.71000      113142.60|    1848.00000      110880.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 14 FT X 8 FT                  |                             |                             |
0065 715-01344                2.000  EACH |       0.01000           0.02|     306.12000         612.24|     300.00000         600.00
  PIPE END SECTION DIA 60"                |                             |                             |
0066 715-05048               80.000  LFT  |       8.60000         688.00|       8.78000         702.40|       8.60000         688.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0067 715-05169              159.000  LFT  |      27.95000        4444.05|      28.52000        4534.68|      27.95000        4444.05
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0068 715-05171               50.000  LFT  |      28.52000        1426.00|      29.10000        1455.00|      28.52000        1426.00
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0069 715-46005                6.000  EACH |     275.00000        1650.00|     280.61000        1683.66|     275.00000        1650.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0070 715-46010                2.000  EACH |     370.00000         740.00|     377.55000         755.10|     370.00000         740.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0071 725-11039               77.000  LFT  |     585.00000       45045.00|     597.96000       46042.92|     515.00000       39655.00
  LINER PIPE THERMOPLASTIC CIRCULAR 19.   |                             |                             |
  6-19.7 SFT                              |                             |                             |
0072 801-03290               66.000  EACH |     120.00000        7920.00|      93.88000        6196.08|     110.00000        7260.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0073 801-04308                4.000  EACH |     109.00000         436.00|     128.57000         514.28|     310.00000        1240.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0074 801-06203             7500.000  LFT  |       0.20000        1500.00|       0.42000        3150.00|       0.52000        3900.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0075 801-06207             8880.000  LFT  |       1.04000        9235.20|       0.98000        8702.40|       1.18000       10478.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0076 801-06625               37.000  EACH |      72.00000        2664.00|      60.20000        2227.40|      88.00000        3256.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0077 801-06640               29.000  EACH |      95.00000        2755.00|      93.88000        2722.52|     110.00000        3190.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645                2.000  EACH |      32.00000          64.00|      30.61000          61.22|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0079 801-06775                       LUMP |   44466.00000       44466.00|   51400.00000       51400.00|  154770.61000      154770.61
  MAINTAINING TRAFFIC                     |                             |                             |
0080 801-07118              144.000  LFT  |       4.69000         675.36|      10.20000        1468.80|       7.75000        1116.00
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32471-A                   COUNTIES : WHITE           PULASKI
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1621699          |(   5   ) 35-1917625         |(   6  ) 35-0918397
                                          |CENTRAL PAVING INC           |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-07119              288.000  LFT  |       4.81000        1385.28|      10.20000        2937.60|       7.75000        2232.00
  BARRICADE, III-B                        |                             |                             |
0082 802-05701               13.000  LFT  |       7.05000          91.65|      12.24000         159.12|      12.00000         156.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0083 802-07060                1.000  EACH |      95.00000          95.00|     137.76000         137.76|     135.00000         135.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0084 804-06771                4.000  EACH |      28.95000         115.80|      35.71000         142.84|      35.00000         140.00
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0085 808-09381                       LUMP |    1500.00000        1500.00|    1529.00000        1529.00|    1455.00000        1455.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0086 808-10033           144140.000  LFT  |       0.26000       37476.40|       0.27000       38917.80|       0.24000       34593.60
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0087 808-10034            72000.000  LFT  |       0.26000       18720.00|       0.27000       19440.00|       0.24000       17280.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0088 808-10036            12000.000  LFT  |       0.26000        3120.00|       0.27000        3240.00|       0.24000        2880.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0089 601-08434                2.000  EACH |     700.00000        1400.00|     714.29000        1428.58|     700.00000        1400.00
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,278,428.01|           $     2,342,497.88|           $     2,784,099.46
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,278,428.01|           $     2,342,497.88|           $     2,784,099.46
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 184                     CONTRACT ID : R -32594-B                   COUNTIES : WAYNE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION                               COMPLETION DATE : 06/15/15
     LOCATION     : ON I-70 FROM 0.16 MILES EAST OF CENTERVILLE ROAD TO              PROJECT(S) :  0501238
                    0.11 MILES EAST OF US 35

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,172,963.51  100.0000%
   2   41-2017814     INTERSTATE IMPROVEMENT INC                                                 $     2,186,610.53  100.6280%
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     CALL ORDER   : 184                     CONTRACT ID : R -32594-B                   COUNTIES : WAYNE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 41-2017814          |(      )
                                          |MILESTONE CONTRACTORS LP     |INTERSTATE IMPROVEMENT INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CONCRETE PAVEMENT RESTORATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3500.00000        3500.00|    1500.00000        1500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  108500.00000      108500.00|  100000.00000      100000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 302-06464              625.000  CYS  |      90.00000       56250.00|      50.00000       31250.00|
  SUBBASE FOR PCCP                        |                             |                             |
0010 305-09888              432.000  LFT  |      82.75000       35748.00|      82.75000       35748.00|
  RELIEF JOINT , REPAIR                   |                             |                             |
0011 401-11507              100.000  TON  |     205.00000       20500.00|      66.50000        6650.00|
  QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 |                             |                             |
  mm                                      |                             |                             |
0012 503-05240             3500.000  LFT  |      15.00000       52500.00|      15.00000       52500.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0013 506-06333             6222.000  SYS  |     184.00000     1144848.00|     195.00000     1213290.00|
  PCCP PATCHING, FULL DEPTH , TYPE 1      |                             |                             |
0014 506-06333             1825.000  SYS  |     198.00000      361350.00|     222.00000      405150.00|
  PCCP PATCHING, FULL DEPTH , TYPE 2      |                             |                             |
0015 506-06333              100.000  SYS  |     300.00000       30000.00|     365.00000       36500.00|
  PCCP PATCHING, FULL DEPTH , TYPE 3      |                             |                             |
0016 506-06334              225.000  SYS  |     365.00000       82125.00|     400.00000       90000.00|
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0017 507-07505               50.000  EACH |     175.00000        8750.00|     185.00000        9250.00|
  RETROFIT LOAD TRANSFER                  |                             |                             |
0018 628-09409               40.000  MOS  |     125.00000        5000.00|     100.00000        4000.00|
  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             |
0019 628-11729                3.000  EACH |     775.00000        2325.00|     250.00000         750.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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     CALL ORDER   : 184                     CONTRACT ID : R -32594-B                   COUNTIES : WAYNE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 41-2017814         |(      )
                                          |MILESTONE CONTRACTORS LP     |INTERSTATE IMPROVEMENT INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0021 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0022 628-11782               50.000  MOS  |      80.00000        4000.00|      75.00000        3750.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0023 715-05048             2517.000  LFT  |       8.50000       21394.50|      15.00000       37755.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0024 715-05053              200.000  LFT  |      37.00000        7400.00|      20.00000        4000.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0025 718-06526              277.000  TON  |     142.00000       39334.00|     142.00000       39334.00|
  HMA FOR UNDERDRAINS                     |                             |                             |
0026 718-06529                8.000  EACH |     810.00000        6480.00|     250.00000        2000.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0027 718-06532             2517.000  LFT  |       1.00000        2517.00|       0.84000        2114.28|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0028 718-52610              393.000  CYS  |      48.00000       18864.00|      25.00000        9825.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0029 718-99153              700.000  SYS  |       2.50000        1750.00|       1.50000        1050.00|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0030 801-01093                6.000  EACH |    1450.00000        8700.00|    1000.00000        6000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0031 801-03290                4.000  EACH |     178.00000         712.00|     200.00000         800.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0032 801-06640               20.000  EACH |     125.00000        2500.00|     150.00000        3000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0033 801-06710              360.000  DAY  |      12.00000        4320.00|      12.00000        4320.00|
  FLASHING ARROW SIGN                     |                             |                             |
0034 801-06775                       LUMP |  105000.00000      105000.00|   42500.00000       42500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0035 801-11642                6.000  EACH |    5300.00000       31800.00|    5000.00000       30000.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0036 801-92448              360.000  DAY  |       1.50000         540.00|       1.00000         360.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0037 808-10033             4853.000  LFT  |       0.63000        3057.39|       1.25000        6066.25|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0038 808-10034              824.000  LFT  |       0.63000         519.12|       1.25000        1030.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0039 808-10054             1300.000  LFT  |       1.13000        1469.00|       1.30000        1690.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN                                      |                             |                             |
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     CALL ORDER   : 184                     CONTRACT ID : R -32594-B                   COUNTIES : WAYNE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 41-2017814         |(      )
                                          |MILESTONE CONTRACTORS LP     |INTERSTATE IMPROVEMENT INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 808-75996               65.000  EACH |       7.00000         455.00|      18.00000        1170.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0041 808-75998               65.000  EACH |      11.50000         747.50|      50.00000        3250.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,172,963.51|           $     2,186,610.53|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,172,963.51|           $     2,186,610.53|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 196                     CONTRACT ID : R -33253-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT WITH ADDED TURN LANES              COMPLETION DATE : 06/15/15
     LOCATION     : ON SOUTH ARBOGAST AVENUE AT AVENUE H                             PROJECT(S) :  0810299

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $       639,215.77  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       690,992.02  108.1000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 196                     CONTRACT ID : R -33253-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8500.00000        8500.00|   20300.00000       20300.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   65000.00000       65000.00|   34500.00000       34500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   25000.00000       25000.00|   20500.00000       20500.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 203-02000              687.000  CYS  |      23.00000       15801.00|      30.00000       20610.00|
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02000              468.000  CYS  |      25.00000       11700.00|      50.00000       23400.00|
  EXCAVATION, COMMON , FOR PIPELINES      |                             |                             |
0013 203-02070             1008.000  CYS  |      20.00000       20160.00|      20.00000       20160.00|
  BORROW                                  |                             |                             |
0014 205-03371               25.000  CYS  |      35.00000         875.00|      25.00000         625.00|
  SEDIMENT, REMOVE ,                      |                             |                             |
0015 205-06933                5.000  EACH |      90.00000         450.00|     250.00000        1250.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937             1065.000  LFT  |       1.86000        1980.90|       3.74000        3983.10|
  TEMPORARY SILT FENCE                    |                             |                             |
0017 207-08262             5317.000  SYS  |       6.00000       31902.00|       7.25000       38548.25|
  SUBGRADE TREATMENT, TYPE I              |                             |                             |
0018 207-08267              461.000  SYS  |      20.00000        9220.00|      15.25000        7030.25|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 196                     CONTRACT ID : R -33253-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-02050              500.000  CYS  |      22.00000       11000.00|      31.00000       15500.00|
  B BORROW ,                              |                             |                             |
0020 211-09264              552.000  CYS  |       0.01000           5.52|      20.00000       11040.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0021 211-09264               70.000  CYS  |       0.01000           0.70|       0.01000           0.70|
  STRUCTURAL BACKFILL, TYPE 1 ,FOR WATER  |                             |                             |
  MAIN                                    |                             |                             |
0022 214-11796              150.000  SYS  |       4.00000         600.00|       3.75000         562.50|
  GEOGRID, TYPE IB ,                      |                             |                             |
0023 301-07448              825.000  TON  |      19.00000       15675.00|      26.25000       21656.25|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 303-08210               75.000  TON  |      25.00000        1875.00|      34.00000        2550.00|
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS ,                         |                             |                             |
0025 401-07328              352.000  TON  |      80.00000       28160.00|     109.00000       38368.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07392              586.000  TON  |      67.00000       39262.00|      79.00000       46294.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0027 401-07408              938.000  TON  |      62.00000       58156.00|      69.00000       64722.00|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0028 401-10258             2018.000  LFT  |       1.38000        2784.84|       1.05000        2118.90|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259             2018.000  LFT  |       1.38000        2784.84|       1.10000        2219.80|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 406-05520                2.000  TON  |    1500.00000        3000.00|    1500.00000        3000.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 604-06070              270.000  SYS  |      42.00000       11340.00|      50.00000       13500.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0032 604-07900               54.000  SYS  |     100.00000        5400.00|     100.00000        5400.00|
  CURB RAMP, CONCRETE, F                  |                             |                             |
0033 604-07902               19.000  SYS  |     100.00000        1900.00|     130.00000        2470.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0034 605-06140             1654.000  LFT  |      20.00000       33080.00|      20.00000       33080.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0035 605-09131               26.000  LFT  |      40.00000        1040.00|      80.00000        2080.00|
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             |
0036 610-08446              412.000  SYS  |      55.00000       22660.00|      50.00000       20600.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0037 610-09108               50.000  SYS  |      85.00000        4250.00|      64.00000        3200.00|
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0038 611-06497                4.000  EACH |     310.00000        1240.00|     310.00000        1240.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 196                     CONTRACT ID : R -33253-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 615-06505                6.000  EACH |    1100.00000        6600.00|    1100.00000        6600.00|
  MONUMENT, B                             |                             |                             |
0040 616-02320               30.000  SYS  |       2.00000          60.00|       0.60000          18.00|
  GEOTEXTILES                             |                             |                             |
0041 616-06405               10.000  TON  |     100.00000        1000.00|      65.00000         650.00|
  RIPRAP, REVETMENT                       |                             |                             |
0042 621-01004                4.000  EACH |     475.00000        1900.00|     300.00000        1200.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0043 621-06545                2.000  TON  |     490.00000         980.00|    1050.00000        2100.00|
  FERTILIZER                              |                             |                             |
0044 621-06557               89.000  LBS  |       5.80000         516.20|       1.75000         155.75|
  SEED MIXTURE, T ,                       |                             |                             |
0045 621-06560             1400.000  SYS  |       0.96000        1344.00|       1.00000        1400.00|
  MULCHED SEEDING, U                      |                             |                             |
0046 621-06565                2.000  TON  |     449.00000         898.00|     700.00000        1400.00|
  MULCHING MATERIAL ,                     |                             |                             |
0047 621-06567                4.000  kGAL |       1.00000           4.00|       1.00000           4.00|
  WATER                                   |                             |                             |
0048 621-06575             1689.000  SYS  |       4.80000        8107.20|       4.50000        7600.50|
  SODDING, NURSERY                        |                             |                             |
0049 628-09401                7.000  MOS  |    2300.00000       16100.00|    2300.00000       16100.00|
  FIELD OFFICE, A                         |                             |                             |
0050 715-05115               50.000  LFT  |      38.00000        1900.00|      36.60000        1830.00|
  PIPE, TYPE 1 CIRCULAR 6 IN ,            |                             |                             |
0051 715-05116               50.000  LFT  |      40.00000        2000.00|      38.00000        1900.00|
  PIPE, TYPE 1 CIRCULAR 8 IN ,            |                             |                             |
0052 715-05118               50.000  LFT  |      50.00000        2500.00|      31.50000        1575.00|
  PIPE, TYPE 1 CIRCULAR 12 IN ,           |                             |                             |
0053 715-05149               59.000  LFT  |      41.00000        2419.00|      42.10000        2483.90|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0054 715-05151              631.000  LFT  |      44.00000       27764.00|      43.90000       27700.90|
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0055 715-09064              451.000  LFT  |       2.00000         902.00|       5.25000        2367.75|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0056 715-46005                5.000  EACH |     850.00000        4250.00|    1110.00000        5550.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0057 715-92543              144.000  LFT  |      84.00000       12096.00|     141.00000       20304.00|
  WATER MAIN, 8 IN, RELOCATE ,            |                             |                             |
0058 720-44000                1.000  EACH |     500.00000         500.00|     659.00000         659.00|
  CASTING, ADJUST TO GRADE -              |                             |                             |
0059 720-45130                1.000  EACH |    1500.00000        1500.00|    1260.00000        1260.00|
  INLET, E7, MODIFIED                     |                             |                             |
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     CALL ORDER   : 196                     CONTRACT ID : R -33253-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 720-45135                2.000  EACH |    2075.00000        4150.00|    1520.00000        3040.00|
  INLET, F7, MODIFIED                     |                             |                             |
0061 720-45265                1.000  EACH |    1825.00000        1825.00|    1080.00000        1080.00|
  PIPE CATCH BASIN, 15 IN                 |                             |                             |
0062 720-45270                1.000  EACH |    1350.00000        1350.00|    1060.00000        1060.00|
  PIPE CATCH BASIN, 18 IN                 |                             |                             |
0063 720-45410                1.000  EACH |    1525.00000        1525.00|    2000.00000        2000.00|
  MANHOLE, C4                             |                             |                             |
0064 720-45510                1.000  EACH |    5050.00000        5050.00|    3740.00000        3740.00|
  MANHOLE, C4, MODIFIED ,CONFLICT         |                             |                             |
  STRUCTURE                               |                             |                             |
0065 720-93409                4.000  EACH |    2700.00000       10800.00|    2120.00000        8480.00|
  INLET, B15, MODIFIED                    |                             |                             |
0066 720-93411                7.000  EACH |    2750.00000       19250.00|    2190.00000       15330.00|
  INLET, C15, MODIFIED                    |                             |                             |
0067 720-96999                1.000  EACH |    5000.00000        5000.00|    6350.00000        6350.00|
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0068 720-97009                1.000  EACH |    1250.00000        1250.00|     571.00000         571.00|
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0069 801-03290                3.000  EACH |     145.00000         435.00|     145.00000         435.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-04308                3.000  EACH |     154.00000         462.00|     154.00000         462.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0071 801-06207             3840.000  LFT  |       0.87000        3340.80|       0.87000        3340.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN ,                                  |                             |                             |
0072 801-06577              400.000  LFT  |       5.22000        2088.00|       5.22000        2088.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  24" ,                                   |                             |                             |
0073 801-06625               22.000  EACH |      96.00000        2112.00|      96.00000        2112.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0074 801-06640               21.000  EACH |     131.00000        2751.00|     131.00000        2751.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0075 801-06775                       LUMP |   15000.00000       15000.00|   20000.00000       20000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0076 801-07119               72.000  LFT  |       7.42000         534.24|       7.42000         534.24|
  BARRICADE, III-B                        |                             |                             |
0077 802-05701              173.500  LFT  |      12.00000        2082.00|      12.00000        2082.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0078 802-07151                2.000  EACH |     420.00000         840.00|     420.00000         840.00|
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             |
  FOUNDATION, VII                         |                             |                             |
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     CALL ORDER   : 196                     CONTRACT ID : R -33253-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 802-09838               58.500  SFT  |      12.00000         702.00|      12.00000         702.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0080 802-09839                6.500  SFT  |      22.00000         143.00|      22.00000         143.00|
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0081 802-09840               34.000  SFT  |      16.00000         544.00|      16.00000         544.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0082 802-76095              278.000  LBS  |       7.00000        1946.00|       7.00000        1946.00|
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             |
0083 805-01815                4.000  EACH |    3200.00000       12800.00|    3200.00000       12800.00|
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
  W/ ANCHOR BOLTS                         |                             |                             |
0084 805-01842                4.000  EACH |     810.00000        3240.00|     810.00000        3240.00|
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0085 805-01844              412.000  LFT  |      10.51000        4330.12|      10.51000        4330.12|
  CONDUIT, STEEL, GALVANIZED, 2 IN ,      |                             |                             |
  UNDERGROUND                             |                             |                             |
0086 805-07190                1.000  EACH |     410.00000         410.00|     410.00000         410.00|
  TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN   |                             |                             |
0087 805-78010                1.000  EACH |    1120.00000        1120.00|    1120.00000        1120.00|
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             |
  STATE                                   |                             |                             |
0088 805-78445                1.000  EACH |     510.00000         510.00|     510.00000         510.00|
  SIGNAL SERVICE                          |                             |                             |
0089 805-78467               16.000  LFT  |       2.00000          32.00|       2.00000          32.00|
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0090 805-78480               22.000  LFT  |       2.00000          44.00|       2.00000          44.00|
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0091 805-78785                1.000  EACH |     400.00000         400.00|     400.00000         400.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0092 805-94069               16.000  LFT  |       9.00000         144.00|       9.00000         144.00|
  CONDUIT, STEEL, GALVANIZED, 1 IN        |                             |                             |
0093 808-03114                1.000  EACH |     105.00000         105.00|     105.00000         105.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (XING) 8 FT                             |                             |                             |
0094 808-03775                1.000  EACH |     207.00000         207.00|     207.00000         207.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (BIKE)                                  |                             |                             |
0095 808-06703              274.000  LFT  |       0.89000         243.86|       0.89000         243.86|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0096 808-75240               38.000  LFT  |       0.89000          33.82|       0.89000          33.82|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN ,                                    |                             |                             |
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     CALL ORDER   : 196                     CONTRACT ID : R -33253-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 808-75245             1918.000  LFT  |       0.89000        1707.02|       0.89000        1707.02|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0098 808-75256              267.000  LFT  |       1.83000         488.61|       1.83000         488.61|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 8"              |                             |                             |
0099 808-75297              100.000  LFT  |       5.95000         595.00|       5.95000         595.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0100 808-75320                3.000  EACH |      81.00000         243.00|      81.00000         243.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0101 808-75325                3.000  EACH |     108.00000         324.00|     108.00000         324.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0102 401-11785             2018.000  LFT  |       0.45000         908.10|       0.50000        1009.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       639,215.77|           $       690,992.02|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       639,215.77|           $       690,992.02|           $
====================================================================================================================================
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     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 07/26/14
     LOCATION     : ON SR 2 WEST OF US 6                                             PROJECT(S) :  1006699
                                                                                                   1006731
                                                                                                   129817300ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1677832     L G S PLUMBING INC                                                         $       386,714.55  100.0000%
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $       432,658.08  111.8805%
   3   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $       495,486.41  128.1272%
   4   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       497,220.45  128.5756%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER

====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2  ) 35-1690004          |(   3  ) 35-1339168
                                          |L G S PLUMBING INC           |NORTHERN INDIANA CONSTRUCTIO |LAPORTE CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    9445.00000        9445.00|    6993.61000        6993.61
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   17972.00000       17972.00|   19545.43000       19545.43|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-01015                       LUMP |    5000.00000        5000.00|   40500.00000       40500.00|    5000.00000        5000.00
  CLEARING AND GRUBBING                   |                             |                             |
0012 202-51330                       LUMP |    6012.00000        6012.00|   50000.00000       50000.00|   52032.67000       52032.67
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02070               62.000  CYS  |      38.57000        2391.34|      28.00000        1736.00|      30.69000        1902.78
  BORROW                                  |                             |                             |
0014 205-06931               20.000  TON  |     103.01000        2060.20|      30.05000         601.00|      25.00000         500.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0015 205-06934                1.000  TON  |     646.00000         646.00|     646.00000         646.00|     646.00000         646.00
  TEMPORARY MULCH                         |                             |                             |
0016 205-06937              220.000  LFT  |       3.14000         690.80|       3.14000         690.80|       4.91000        1080.20
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11586                5.000  TON  |     110.00000         550.00|      90.00000         450.00|      70.00000         350.00
  TEMPORARY FILTER STONE                  |                             |                             |
0018 205-11591               21.000  LBS  |       9.52000         199.92|      11.80000         247.80|      11.80000         247.80
  TEMPORARY SEED MIXTURE                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2   ) 35-1690004         |(   3  ) 35-1339168
                                          |L G S PLUMBING INC           |NORTHERN INDIANA CONSTRUCTIO |LAPORTE CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 207-09935              270.000  SYS  |      41.20000       11124.00|      10.00000        2700.00|      24.02000        6485.40
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0021 211-09264              260.000  CYS  |      41.33000       10745.80|      50.00000       13000.00|      33.92000        8819.20
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 211-09265              333.000  CYS  |      53.89000       17945.37|      50.00000       16650.00|      43.21000       14388.93
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0023 213-08068                4.000  EACH |     500.00000        2000.00|     300.00000        1200.00|     450.61000        1802.44
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0024 213-09269                9.000  CYS  |     446.33000        4016.97|      50.00000         450.00|     169.29000        1523.61
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0025 301-07448              196.000  TON  |      43.64000        8553.44|      40.15000        7869.40|      37.91000        7430.36
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0026 303-01180               54.000  TON  |      61.08000        3298.32|      40.00000        2160.00|      57.69000        3115.26
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0027 306-08034              323.000  SYS  |      11.76000        3798.48|      15.00000        4845.00|      15.64000        5051.72
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 401-07328               47.300  TON  |     115.00000        5439.50|     115.00000        5439.50|     115.00000        5439.50
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0029 401-07392               35.000  TON  |     115.00000        4025.00|     115.00000        4025.00|     115.00000        4025.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0030 401-07408               85.000  TON  |     100.00000        8500.00|     100.00000        8500.00|     100.00000        8500.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0031 401-10258              172.000  LFT  |       3.50000         602.00|       3.50000         602.00|       3.50000         602.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0032 401-10259               72.000  LFT  |       5.40000         388.80|       5.40000         388.80|       5.40000         388.80
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0033 401-11785              244.000  LFT  |       1.65000         402.60|       1.65000         402.60|       1.65000         402.60
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05521              820.000  SYS  |       0.80000         656.00|       0.80000         656.00|       0.80000         656.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 503-05310               48.000  LFT  |      63.00000        3024.00|     113.00000        5424.00|      63.00000        3024.00
  TERMINAL JOINT                          |                             |                             |
0037 506-06333                1.000  SYS  |    1780.00000        1780.00|     320.00000         320.00|    1000.00000        1000.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0038 506-06334                8.000  SYS  |    1305.00000       10440.00|     225.00000        1800.00|     200.00000        1600.00
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0039 602-06729                4.000  EACH |      40.00000         160.00|       2.98000          11.92|       2.98000          11.92
  BARRIER DELINEATOR                      |                             |                             |
0040 616-02320              304.000  SYS  |       3.79000        1152.16|       3.20000         972.80|       8.52000        2590.08
  GEOTEXTILES                             |                             |                             |
0041 616-05689               30.000  TON  |      66.99000        2009.70|      75.00000        2250.00|      54.27000        1628.10
  RIPRAP, CLASS 2                         |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 200 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2   ) 35-1690004         |(   3  ) 35-1339168
                                          |L G S PLUMBING INC           |NORTHERN INDIANA CONSTRUCTIO |LAPORTE CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 616-06405               52.000  TON  |      57.49000        2989.48|      45.00000        2340.00|      41.27000        2146.04
  RIPRAP, REVETMENT                       |                             |                             |
0043 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0044 621-02770              555.560  SYS  |       6.11000        3394.47|       2.55000        1416.68|       2.55000        1416.68
  EROSION CONTROL BLANKET                 |                             |                             |
0045 621-03787                1.000  LBS  |     585.00000         585.00|     585.00000         585.00|     585.00000         585.00
  SEED MIXTURE, D                         |                             |                             |
0046 621-03909                5.000  LBS  |     132.00000         660.00|     132.00000         660.00|     132.00000         660.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0047 628-09401                3.000  MOS  |    2600.00000        7800.00|    3000.00000        9000.00|    2500.00000        7500.00
  FIELD OFFICE, A                         |                             |                             |
0048 628-11729                2.000  EACH |     750.00000        1500.00|     135.00000         270.00|     100.00000         200.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0049 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0050 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0051 628-11782                6.000  MOS  |      68.33000         409.98|     125.00000         750.00|     150.00000         900.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0052 714-11183               89.000  LFT  |     975.64000       86831.96|    1045.00000       93005.00|    1800.00000      160200.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 6 FT                  |                             |                             |
0055 722-51401              270.000  SFT  |      57.44000       15508.80|      14.50000        3915.00|      45.00000       12150.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0056 722-51846               24.700  CYS  |     550.00000       13585.00|     550.00000       13585.00|     550.00000       13585.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0057 722-51852              300.000  SFT  |      52.05000       15615.00|      14.50000        4350.00|      30.00000        9000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0058 724-03276              110.000  LFT  |      10.91000        1200.10|      15.00000        1650.00|      49.79000        5476.90
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0059 738-09456              867.000  SYS  |      54.00000       46818.00|      55.00000       47685.00|      54.87000       47572.29
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0060 801-03290                2.000  EACH |     114.00000         228.00|     114.00000         228.00|     114.00000         228.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0061 801-04308                4.000  EACH |     130.00000         520.00|     130.00000         520.00|     130.00000         520.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06625               26.000  EACH |      75.00000        1950.00|      75.00000        1950.00|      75.00000        1950.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0063 801-06640               16.000  EACH |      89.00000        1424.00|      89.00000        1424.00|      89.00000        1424.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2   ) 35-1690004         |(   3  ) 35-1339168
                                          |L G S PLUMBING INC           |NORTHERN INDIANA CONSTRUCTIO |LAPORTE CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0064 801-06775                       LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    6784.87000        6784.87
  MAINTAINING TRAFFIC                     |                             |                             |
0065 801-07118               48.000  LFT  |       8.64000         414.72|       8.64000         414.72|       8.64000         414.72
  BARRICADE, III-A                        |                             |                             |
0066 801-07119               48.000  LFT  |       9.00000         432.00|       8.96000         430.08|       8.96000         430.08
  BARRICADE, III-B                        |                             |                             |
0067 801-11642                2.000  EACH |    2250.00000        4500.00|    2250.00000        4500.00|    2250.00000        4500.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0068 802-04314                8.000  EACH |      90.00000         720.00|      90.00000         720.00|      90.00000         720.00
  SIGN Construction sign reset            |                             |                             |
0069 802-04314                3.000  EACH |     100.00000         300.00|      90.00000         270.00|      90.00000         270.00
  SIGN reset                              |                             |                             |
0070 804-06771                4.000  EACH |      30.00000         120.00|      28.95000         115.80|      28.95000         115.80
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0071 808-06712               95.000  LFT  |       2.75000         261.25|       2.75000         261.25|       0.70000          66.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0072 808-06713              704.000  LFT  |       2.75000        1936.00|       2.75000        1936.00|       0.70000         492.80
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0073 808-06716              405.000  LFT  |       1.00000         405.00|       2.00000         810.00|       0.40000         162.00
  LINE, REMOVE                            |                             |                             |
0076 808-75996                3.000  EACH |      33.33000          99.99|      17.50000          52.50|      23.00000          69.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0077 808-75998                3.000  EACH |     100.00000         300.00|     350.00000        1050.00|      54.00000         162.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0078 211-09268              115.000  CYS  |      40.86000        4698.90|      90.00000       10350.00|     135.80000       15617.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0079 715-08255               85.000  LFT  |     322.50000       27412.50|     275.00000       23375.00|     334.35000       28419.75
  PIPE, TYPE 1, CIRCULAR, 78 IN.          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       386,714.55|           $       432,658.08|           $       495,486.41
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       386,714.55|           $       432,658.08|           $       495,486.41
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(       )                    |(      )
                                          |ELLAS CONSTRUCTION COMPANY I |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   11000.00000       11000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   22500.00000       22500.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-01015                       LUMP |   15000.00000       15000.00|                             |
  CLEARING AND GRUBBING                   |                             |                             |
0012 202-51330                       LUMP |   65000.00000       65000.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02070               62.000  CYS  |      34.50000        2139.00|                             |
  BORROW                                  |                             |                             |
0014 205-06931               20.000  TON  |      89.00000        1780.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0015 205-06934                1.000  TON  |     646.00000         646.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0016 205-06937              220.000  LFT  |       3.14000         690.80|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11586                5.000  TON  |      70.00000         350.00|                             |
  TEMPORARY FILTER STONE                  |                             |                             |
0018 205-11591               21.000  LBS  |      11.80000         247.80|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0020 207-09935              270.000  SYS  |      19.50000        5265.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(       )                    |(      )
                                          |ELLAS CONSTRUCTION COMPANY I |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 211-09264              260.000  CYS  |      46.00000       11960.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 211-09265              333.000  CYS  |      46.00000       15318.00|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0023 213-08068                4.000  EACH |     150.00000         600.00|                             |
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0024 213-09269                9.000  CYS  |      97.50000         877.50|                             |
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0025 301-07448              196.000  TON  |      29.00000        5684.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0026 303-01180               54.000  TON  |      29.00000        1566.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0027 306-08034              323.000  SYS  |      15.00000        4845.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 401-07328               47.300  TON  |     115.00000        5439.50|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0029 401-07392               35.000  TON  |     115.00000        4025.00|                             |
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0030 401-07408               85.000  TON  |     100.00000        8500.00|                             |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0031 401-10258              172.000  LFT  |       3.50000         602.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0032 401-10259               72.000  LFT  |       5.40000         388.80|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0033 401-11785              244.000  LFT  |       1.65000         402.60|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05521              820.000  SYS  |       0.80000         656.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 503-05310               48.000  LFT  |      78.00000        3744.00|                             |
  TERMINAL JOINT                          |                             |                             |
0037 506-06333                1.000  SYS  |     500.00000         500.00|                             |
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0038 506-06334                8.000  SYS  |     150.00000        1200.00|                             |
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0039 602-06729                4.000  EACH |       2.98000          11.92|                             |
  BARRIER DELINEATOR                      |                             |                             |
0040 616-02320              304.000  SYS  |       3.00000         912.00|                             |
  GEOTEXTILES                             |                             |                             |
0041 616-05689               30.000  TON  |      77.45000        2323.50|                             |
  RIPRAP, CLASS 2                         |                             |                             |
0042 616-06405               52.000  TON  |      52.25000        2717.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(       )                    |(      )
                                          |ELLAS CONSTRUCTION COMPANY I |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0043 621-01004                2.000  EACH |     250.00000         500.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0044 621-02770              555.560  SYS  |       2.55000        1416.68|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0045 621-03787                1.000  LBS  |     585.00000         585.00|                             |
  SEED MIXTURE, D                         |                             |                             |
0046 621-03909                5.000  LBS  |     132.00000         660.00|                             |
  SEED MIXTURE, NATIVE                    |                             |                             |
0047 628-09401                3.000  MOS  |    2500.00000        7500.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0048 628-11729                2.000  EACH |     200.00000         400.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0049 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0050 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0051 628-11782                6.000  MOS  |     100.00000         600.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0052 714-11183               89.000  LFT  |    1500.00000      133500.00|                             |
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 6 FT                  |                             |                             |
0055 722-51401              270.000  SFT  |      85.00000       22950.00|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0056 722-51846               24.700  CYS  |     550.00000       13585.00|                             |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0057 722-51852              300.000  SFT  |      40.00000       12000.00|                             |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0058 724-03276              110.000  LFT  |      50.00000        5500.00|                             |
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0059 738-09456              867.000  SYS  |      55.00000       47685.00|                             |
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0060 801-03290                2.000  EACH |     114.00000         228.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0061 801-04308                4.000  EACH |     130.00000         520.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06625               26.000  EACH |      75.00000        1950.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0063 801-06640               16.000  EACH |      89.00000        1424.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0064 801-06775                       LUMP |   10000.00000       10000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33935-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        PORTER
====================================================================================================================================
                                          |(   4  ) 35-1106884          |(       )                    |(      )
                                          |ELLAS CONSTRUCTION COMPANY I |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0065 801-07118               48.000  LFT  |       8.64000         414.72|                             |
  BARRICADE, III-A                        |                             |                             |
0066 801-07119               48.000  LFT  |       8.96000         430.08|                             |
  BARRICADE, III-B                        |                             |                             |
0067 801-11642                2.000  EACH |    2250.00000        4500.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0068 802-04314                8.000  EACH |      90.00000         720.00|                             |
  SIGN Construction sign reset            |                             |                             |
0069 802-04314                3.000  EACH |      90.00000         270.00|                             |
  SIGN reset                              |                             |                             |
0070 804-06771                4.000  EACH |      28.95000         115.80|                             |
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0071 808-06712               95.000  LFT  |       2.75000         261.25|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0072 808-06713              704.000  LFT  |       2.75000        1936.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0073 808-06716              405.000  LFT  |       1.00000         405.00|                             |
  LINE, REMOVE                            |                             |                             |
0076 808-75996                3.000  EACH |      50.00000         150.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0077 808-75998                3.000  EACH |     350.00000        1050.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0078 211-09268              115.000  CYS  |      97.50000       11212.50|                             |
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0079 715-08255               85.000  LFT  |     210.00000       17850.00|                             |
  PIPE, TYPE 1, CIRCULAR, 78 IN.          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       497,220.45|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       497,220.45|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 210 -1
                                                          VENDOR RANKING

     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 10/03/14
     LOCATION     : ON SR 60, 0.18 MILE NORTHWEST OF ST. JOE ROAD                    PROJECT(S) :  1006221

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       365,914.37  100.0000%
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $       384,999.00  105.2156%
   3   35-2040801     GOHMANN CONSTRUCTION INC                                                   $       392,000.00  107.1289%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       427,778.06  116.9066%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2  ) 35-1487672          |(   3  ) 35-2040801
                                          |YARDBERRY LANDSCAPE COMPANY  |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9000.00000        9000.00|    5900.00000        5900.00|    5200.00000        5200.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   20000.00000       20000.00|   19000.00000       19000.00|   19000.00000       19000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    4000.00000        4000.00|   20000.00000       20000.00|    3900.00000        3900.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   12000.00000       12000.00|   10000.00000       10000.00|    9000.00000        9000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              181.100  CYS  |      30.00000        5433.00|      37.00000        6700.70|      60.00000       10866.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02020               25.000  CYS  |      50.00000        1250.00|      83.00000        2075.00|      50.00000        1250.00
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0014 205-06937             1230.000  LFT  |       2.00000        2460.00|       1.50000        1845.00|       2.10000        2583.00
  TEMPORARY SILT FENCE                    |                             |                             |
0015 205-09543               79.000  TON  |      30.00000        2370.00|      26.00000        2054.00|      26.00000        2054.00
  NO 2 STONE                              |                             |                             |
0016 205-11584               70.000  LFT  |      30.00000        2100.00|      20.00000        1400.00|       6.20000         434.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0017 205-11587              104.000  SYS  |       7.00000         728.00|       4.25000         442.00|       2.75000         286.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0018 207-08267               93.100  SYS  |      10.00000         931.00|      20.00000        1862.00|      20.00000        1862.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1487672         |(   3  ) 35-2040801
                                          |YARDBERRY LANDSCAPE COMPANY  |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 207-09935              403.850  SYS  |      20.00000        8077.00|      24.00000        9692.40|      30.00000       12115.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0020 211-09265              350.030  CYS  |      35.00000       12251.05|      21.00000        7350.63|      50.00000       17501.50
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0021 301-07448               20.390  TON  |      40.00000         815.60|      50.00000        1019.50|      44.00000         897.16
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 303-01180               55.800  TON  |      35.00000        1953.00|      40.00000        2232.00|      35.00000        1953.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0023 306-08042             1754.400  SYS  |       5.00000        8772.00|       3.25000        5701.80|       2.90000        5087.76
  MILLING, SCARIFICATION                  |                             |                             |
0024 306-08043              445.000  SYS  |       8.00000        3560.00|       1.50000         667.50|       2.90000        1290.50
  MILLING, TRANSITION                     |                             |                             |
0025 401-07328              176.720  TON  |     120.00000       21206.40|     125.00000       22090.00|     120.00000       21206.40
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07398               43.370  TON  |     100.00000        4337.00|     150.00000        6505.50|     115.00000        4987.55
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0027 401-07424              103.700  TON  |     100.00000       10370.00|     125.00000       12962.50|     110.00000       11407.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0028 401-10258             1260.750  LFT  |       1.00000        1260.75|       3.25000        4097.44|       1.25000        1575.94
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785             1260.750  LFT  |       1.00000        1260.75|       0.75000         945.56|       1.25000        1575.94
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 406-05520                0.740  TON  |     800.00000         592.00|     700.00000         518.00|     640.00000         473.60
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 601-01839                2.000  EACH |    2420.00000        4840.00|    2200.00000        4400.00|    2200.00000        4400.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0032 601-01848                1.000  EACH |    2530.00000        2530.00|    2300.00000        2300.00|    2300.00000        2300.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 5                               |                             |                             |
0033 601-99105              325.000  LFT  |      24.00000        7800.00|      21.00000        6825.00|      21.00000        6825.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0034 610-07488               25.730  TON  |     200.00000        5146.00|     200.00000        5146.00|     135.00000        3473.55
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0035 615-06505                2.000  EACH |    1017.00000        2034.00|     925.00000        1850.00|     925.00000        1850.00
  MONUMENT, B                             |                             |                             |
0036 616-02320              256.350  SYS  |       6.00000        1538.10|       4.00000        1025.40|       2.00000         512.70
  GEOTEXTILES                             |                             |                             |
0037 616-05688              181.800  TON  |      75.00000       13635.00|      23.00000        4181.40|      57.00000       10362.60
  RIPRAP, CLASS 1                         |                             |                             |
0038 616-06405               55.920  TON  |      60.00000        3355.20|      33.00000        1845.36|      58.00000        3243.36
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1487672         |(   3  ) 35-2040801
                                          |YARDBERRY LANDSCAPE COMPANY  |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 621-01004                2.000  EACH |     400.00000         800.00|     250.00000         500.00|     575.00000        1150.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 621-02770              735.000  SYS  |       3.00000        2205.00|       1.50000        1102.50|       2.00000        1470.00
  EROSION CONTROL BLANKET                 |                             |                             |
0041 621-06559              875.000  SYS  |       2.00000        1750.00|       0.34000         297.50|       1.77000        1548.75
  MULCHED SEEDING, R                      |                             |                             |
0042 628-09401                4.000  MOS  |    2300.00000        9200.00|    2000.00000        8000.00|    2600.00000       10400.00
  FIELD OFFICE, A                         |                             |                             |
0043 628-11730                1.000  EACH |     350.00000         350.00|     250.00000         250.00|     150.00000         150.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0045 628-11782                8.000  MOS  |     100.00000         800.00|     125.00000        1000.00|     150.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0046 714-11327               72.000  LFT  |    1272.00000       91584.00|    1550.00000      111600.00|    1650.00000      118800.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  BOX SECTIONS, 12 FT. X 6 FT.            |                             |                             |
0047 715-92537               16.000  LFT  |      35.00000         560.00|     125.00000        2000.00|     150.00000        2400.00
  PIPE, PVC, 8 IN                         |                             |                             |
0048 715-93911               60.000  LFT  |      85.00000        5100.00|      60.00000        3600.00|      55.00000        3300.00
  WATER MAIN, 4 IN                        |                             |                             |
0049 801-01093                4.000  EACH |     577.50000        2310.00|     600.00000        2400.00|     525.00000        2100.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0050 801-03290                2.000  EACH |     202.00000         404.00|     150.00000         300.00|     184.00000         368.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-04092              104.220  SYS  |      66.00000        6878.52|      65.00000        6774.30|      52.00000        5419.44
  TEMPORARY PAVEMENT ,                    |                             |                             |
0052 801-06207             1680.000  LFT  |       1.50000        2520.00|       1.00000        1680.00|       1.25000        2100.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0053 801-06640                8.000  EACH |     150.00000        1200.00|     112.00000         896.00|     135.00000        1080.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0054 801-06710               60.000  DAY  |      30.00000        1800.00|      10.00000         600.00|      12.00000         720.00
  FLASHING ARROW SIGN                     |                             |                             |
0055 801-06775                       LUMP |   15000.00000       15000.00|   19649.31000       19649.31|   20490.05000       20490.05
  MAINTAINING TRAFFIC                     |                             |                             |
0056 801-07118               80.000  LFT  |      12.00000         960.00|      11.00000         880.00|       8.00000         640.00
  BARRICADE, III-A                        |                             |                             |
0057 801-08508               50.000  LFT  |     198.00000        9900.00|     325.00000       16250.00|     225.00000       11250.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1487672         |(   3  ) 35-2040801
                                          |YARDBERRY LANDSCAPE COMPANY  |MAC CONSTRUCTION & EXCAVATIN |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 801-11642                2.000  EACH |    3000.00000        6000.00|    1000.00000        2000.00|    1250.00000        2500.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0059 808-06712              106.000  LFT  |       3.50000         371.00|       2.95000         312.70|       2.95000         312.70
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0060 808-06713             1780.000  LFT  |       2.00000        3560.00|       0.90000        1602.00|       0.90000        1602.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0061 808-10077                1.000  EACH |     650.00000         650.00|     500.00000         500.00|     500.00000         500.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0062 808-75996               11.000  EACH |     175.00000        1925.00|     125.00000        1375.00|      20.00000         220.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0063 808-75998               11.000  EACH |     275.00000        3025.00|     125.00000        1375.00|     235.00000        2585.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER RPM |                             |                             |
0064 601-06035              168.000  LFT  |      11.00000        1848.00|       9.00000        1512.00|       9.00000        1512.00
  GUARDRAIL, RESET                        |                             |                             |
0065 601-06854                2.000  EACH |    3300.00000        6600.00|    3100.00000        6200.00|    3100.00000        6200.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0066 601-94689                1.000  EACH |    3000.00000        3000.00|    2700.00000        2700.00|    2700.00000        2700.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0067 702-04325                       LUMP |   10000.00000       10000.00|   17000.00000       17000.00|   19800.00000       19800.00
  TEMPORARY SHORING                       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       365,914.37|           $       384,999.00|           $       392,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       365,914.37|           $       384,999.00|           $       392,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5500.00000        5500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   21388.90000       21388.90|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    4277.78000        4277.78|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |    9000.00000        9000.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              181.100  CYS  |     125.00000       22637.50|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02020               25.000  CYS  |      40.00000        1000.00|                             |
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0014 205-06937             1230.000  LFT  |       1.18000        1451.40|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0015 205-09543               79.000  TON  |      30.00000        2370.00|                             |
  NO 2 STONE                              |                             |                             |
0016 205-11584               70.000  LFT  |       6.20000         434.00|                             |
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0017 205-11587              104.000  SYS  |       5.00000         520.00|                             |
  TEMPORARY GEOTEXTILE                    |                             |                             |
0018 207-08267               93.100  SYS  |      17.00000        1582.70|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0019 207-09935              403.850  SYS  |      28.00000       11307.80|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 210 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09265              350.030  CYS  |      40.00000       14001.20|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0021 301-07448               20.390  TON  |      35.00000         713.65|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 303-01180               55.800  TON  |      35.00000        1953.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0023 306-08042             1754.400  SYS  |       6.40000       11228.16|                             |
  MILLING, SCARIFICATION                  |                             |                             |
0024 306-08043              445.000  SYS  |       6.00000        2670.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0025 401-07328              176.720  TON  |     120.00000       21206.40|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07398               43.370  TON  |     115.00000        4987.55|                             |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0027 401-07424              103.700  TON  |     110.00000       11407.00|                             |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0028 401-10258             1260.750  LFT  |       1.25000        1575.94|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785             1260.750  LFT  |       1.25000        1575.94|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 406-05520                0.740  TON  |     650.00000         481.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 601-01839                2.000  EACH |    2200.00000        4400.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0032 601-01848                1.000  EACH |    2300.00000        2300.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 5                               |                             |                             |
0033 601-99105              325.000  LFT  |      21.00000        6825.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0034 610-07488               25.730  TON  |     140.00000        3602.20|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0035 615-06505                2.000  EACH |     925.00000        1850.00|                             |
  MONUMENT, B                             |                             |                             |
0036 616-02320              256.350  SYS  |       5.46000        1399.67|                             |
  GEOTEXTILES                             |                             |                             |
0037 616-05688              181.800  TON  |      50.00000        9090.00|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0038 616-06405               55.920  TON  |      46.00000        2572.32|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0039 621-01004                2.000  EACH |     575.00000        1150.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-02770              735.000  SYS  |       2.00000        1470.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0041 621-06559              875.000  SYS  |       1.77000        1548.75|                             |
  MULCHED SEEDING, R                      |                             |                             |
0042 628-09401                4.000  MOS  |    2000.00000        8000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0043 628-11730                1.000  EACH |     200.00000         200.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0045 628-11782                8.000  MOS  |      50.00000         400.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0046 714-11327               72.000  LFT  |    2200.00000      158400.00|                             |
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  BOX SECTIONS, 12 FT. X 6 FT.            |                             |                             |
0047 715-92537               16.000  LFT  |     155.00000        2480.00|                             |
  PIPE, PVC, 8 IN                         |                             |                             |
0048 715-93911               60.000  LFT  |      82.00000        4920.00|                             |
  WATER MAIN, 4 IN                        |                             |                             |
0049 801-01093                4.000  EACH |     318.00000        1272.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0050 801-03290                2.000  EACH |     150.00000         300.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-04092              104.220  SYS  |      75.00000        7816.50|                             |
  TEMPORARY PAVEMENT ,                    |                             |                             |
0052 801-06207             1680.000  LFT  |       1.50000        2520.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0053 801-06640                8.000  EACH |     119.00000         952.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0054 801-06710               60.000  DAY  |      10.60000         636.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0055 801-06775                       LUMP |   17500.00000       17500.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0056 801-07118               80.000  LFT  |      12.00000         960.00|                             |
  BARRICADE, III-A                        |                             |                             |
0057 801-08508               50.000  LFT  |      45.00000        2250.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0058 801-11642                2.000  EACH |    1060.00000        2120.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -34279-A                   COUNTIES : CLARK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 808-06712              106.000  LFT  |       2.95000         312.70|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0060 808-06713             1780.000  LFT  |       0.90000        1602.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0061 808-10077                1.000  EACH |     500.00000         500.00|                             |
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0062 808-75996               11.000  EACH |      15.00000         165.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0063 808-75998               11.000  EACH |     234.00000        2574.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER RPM |                             |                             |
0064 601-06035              168.000  LFT  |       9.00000        1512.00|                             |
  GUARDRAIL, RESET                        |                             |                             |
0065 601-06854                2.000  EACH |    3100.00000        6200.00|                             |
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0066 601-94689                1.000  EACH |    2700.00000        2700.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0067 702-04325                       LUMP |   12000.00000       12000.00|                             |
  TEMPORARY SHORING                       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       427,778.06|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       427,778.06|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 216                     CONTRACT ID : R -35342-B                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION                               COMPLETION DATE : 10/18/14
     LOCATION     : ON I-65 FROM 2.92 MILES SOUTH OF SR 14 TO                        PROJECT(S) :  129763400ST4
                    CR 400N

     SITE NUMBER: 01                 ROAD USER COST PER DAY: $5000
  --------------------------------------------------------------------------------------------------------------------------
                                                                           PLUS       ITEM           TOTAL        % OVER
  RANK      VENDOR NO./NAME                                                TIME:       BID            BID          LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                     $     3,430,958.55   100.0000%
   2   41-2017814     INTERSTATE IMPROVEMENT INC                                            $     3,294,722.84   100.9416%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 216                     CONTRACT ID : R -35342-B                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 41-2017814          |(      )
                                          |WALSH & KELLY INC            |INTERSTATE IMPROVEMENT INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CONCRETE PAVEMENT RESTORATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   50000.00000       50000.00|    5780.00000        5780.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  260000.00000      260000.00|  100000.00000      100000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 301-07448                2.000  TON  |     500.00000        1000.00|      50.00000         100.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0011 401-11507               21.000  TON  |    1000.00000       21000.00|     200.00000        4200.00|
  QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 |                             |                             |
  mm                                      |                             |                             |
0012 503-03489              296.000  EACH |      25.00000        7400.00|      10.00000        2960.00|
  RETROFITTED TIE BARS                    |                             |                             |
0013 503-05240              276.000  LFT  |      15.00000        4140.00|      10.00000        2760.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0014 503-09261              425.000  EACH |      60.00000       25500.00|      25.00000       10625.00|
  PCCP STITCHING                          |                             |                             |
0015 506-06333              504.000  SYS  |     450.00000      226800.00|     600.00000      302400.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0016 506-06333              246.000  SYS  |     600.00000      147600.00|     300.00000       73800.00|
  PCCP PATCHING, FULL DEPTH , BROKEN CRC  |                             |                             |
  BASE REPAIR                             |                             |                             |
0017 506-06334               93.000  SYS  |    1000.00000       93000.00|     500.00000       46500.00|
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0018 507-07480             1260.000  SYS  |      15.00000       18900.00|      10.00000       12600.00|
  PROFILING PCCP                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 216                     CONTRACT ID : R -35342-B                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 41-2017814         |(      )
                                          |WALSH & KELLY INC            |INTERSTATE IMPROVEMENT INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 507-07482              905.000  LFT  |       7.00000        6335.00|       5.00000        4525.00|
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0020 507-07505                5.000  EACH |    3000.00000       15000.00|    2000.00000       10000.00|
  RETROFIT LOAD TRANSFER                  |                             |                             |
0021 507-08271           407500.000  LFT  |       1.75000      713125.00|       2.25000      916875.00|
  JOINTS IN PCCP, FILLED                  |                             |                             |
0022 612-04315               43.200  TON  |    2500.00000      108000.00|    2270.00000       98064.00|
  MATERIAL FOR UNDERSEAL                  |                             |                             |
0023 612-60410             1440.000  EACH |      15.00000       21600.00|      15.00000       21600.00|
  DRILLED HOLE FOR UNDERSEAL              |                             |                             |
0024 628-09402                8.000  MOS  |    3000.00000       24000.00|    2332.79000       18662.32|
  FIELD OFFICE, B                         |                             |                             |
0025 628-11729                4.000  EACH |     300.00000        1200.00|     550.00000        2200.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0026 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0027 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0028 628-11780               32.000  MOS  |     200.00000        6400.00|     100.00000        3200.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0029 715-01354            70459.000  LFT  |       2.40000      169101.60|       1.97000      138804.23|
  CLEAN EXISTING PIPE                     |                             |                             |
0030 718-06532            70459.000  LFT  |       0.83000       58480.97|       0.83000       58480.97|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0031 718-08308             1007.000  LFT  |      85.00000       85595.00|      35.00000       35245.00|
  UNDERDRAIN, PATCHING                    |                             |                             |
0032 718-09979              493.000  EACH |     113.00000       55709.00|     113.00000       55709.00|
  UNDERDRAIN OUTLET CLEANING              |                             |                             |
0033 801-01093               16.000  EACH |     720.00000       11520.00|     405.00000        6480.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0034 801-03290                8.000  EACH |     139.00000        1112.00|     105.00000         840.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-06625               42.000  EACH |      93.00000        3906.00|      94.00000        3948.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0036 801-06640              100.000  EACH |     129.00000       12900.00|     100.00000       10000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0037 801-06710              600.000  DAY  |       9.00000        5400.00|       5.51000        3306.00|
  FLASHING ARROW SIGN                     |                             |                             |
0038 801-06775                       LUMP |  255000.00000      255000.00|  102850.00000      102850.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0039 801-11642                8.000  EACH |    7640.00000       61120.00|    4655.00000       37240.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
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     CALL ORDER   : 216                     CONTRACT ID : R -35342-B                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 41-2017814         |(      )
                                          |WALSH & KELLY INC            |INTERSTATE IMPROVEMENT INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-11845                8.000  EACH |    9200.00000       73600.00|    4000.00000       32000.00|
  AUTOMATED WORK ZONE INFORMATION SYSTEM, |                             |                             |
  DETECTORS                               |                             |                             |
0041 801-97643             1728.000  LFT  |      17.41000       30084.48|      10.25000       17712.00|
  TEMPORARY BUZZ STRIPS                   |                             |                             |
0042 804-06725               37.000  EACH |      19.20000         710.40|      25.00000         925.00|
  DELINEATOR WITH POST, D1                |                             |                             |
0043 804-06771              493.000  EACH |      26.80000       13212.40|      30.00000       14790.00|
  DELINEATOR POST, FLEXIBLE               |                             |                             |
0044 808-06716           148030.000  LFT  |       0.20000       29606.00|       0.27000       39968.10|
  LINE, REMOVE                            |                             |                             |
0045 808-09381                       LUMP |    2500.00000        2500.00|    2600.00000        2600.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0046 808-10033            65790.000  LFT  |       0.29000       19079.10|       0.30000       19737.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0047 808-10034            65790.000  LFT  |       0.29000       19079.10|       0.30000       19737.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0048 808-10054            16450.000  LFT  |       0.33000        5428.50|       0.40000        6580.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN                                      |                             |                             |
0049 808-75996              206.000  EACH |      10.00000        2060.00|       8.00000        1648.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0050 808-75998              206.000  EACH |      45.00000        9270.00|      56.37000       11612.22|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0051 402-10087              613.000  TON  |     155.00000       95015.00|     150.00000       91950.00|
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             |
0052 506-06333              780.000  SYS  |     475.00000      370500.00|     600.00000      468000.00|
  PCCP PATCHING, FULL DEPTH , GREATER     |                             |                             |
  THAN 16'                                |                             |                             |
0053 801-11880              140.000  DAY  |     100.00000       14000.00|     500.00000       70000.00|
  VEHICLES FOR ADVANCED SLOWDOWN          |                             |                             |
0056 718-06531               30.000  EACH |     750.00000       22500.00|     250.00000        7500.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
0057 506-06333              667.000  SYS  |     380.00000      253460.00|     600.00000      400200.00|
  PCCP PATCHING, FULL DEPTH , FOR         |                             |                             |
  UNDERDRAIN REPAIR, UNDISTRIBUTED        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,430,958.55|           $     3,294,722.84|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,430,958.55|           $     3,294,722.84|           $
====================================================================================================================================
     COST PLUS TIME TOTALS                |           $     3,585,958.55|           $     3,619,722.84 |          $             0.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 220                     CONTRACT ID : R -35524-A                   COUNTIES : ALLEN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : GUARDRAIL ATTENUATORS, NEW OR MODERNIZE                     COMPLETION DATE : 08/02/14
     LOCATION     : ALONG VARIOUS LOCATIONS THROUGHOUT THE FORT WAYNE DISTRICT       PROJECT(S) :  129775300LC2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       165,853.00  100.0000%
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       189,478.00  114.2445%
   3   35-1643252     C-TECH CORPORATION INC                                                     $       206,721.00  124.6411%
   4   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       243,799.50  146.9973%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -35524-A                   COUNTIES : ALLEN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2  ) 35-0821499          |(   3  ) 35-1643252
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GUARDRAIL ATTENUATORS, NEW OR MODERNIZE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     300.00000         300.00|    1225.00000        1225.00|   10500.00000       10500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    8200.00000        8200.00|    4000.00000        4000.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |     400.00000         400.00|     975.00000         975.00|    1500.00000        1500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 303-01180              500.000  TON  |      20.00000       10000.00|      24.00000       12000.00|      30.00000       15000.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0009 601-01128                8.000  EACH |    1350.00000       10800.00|    1195.00000        9560.00|    1200.00000        9600.00
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             |
0010 601-01128                2.000  EACH |    1650.00000        3300.00|    1300.00000        2600.00|    1325.00000        2650.00
  GUARDRAIL, TRANSITION TYPE WGB MODIFED  |                             |                             |
0011 601-01522               12.000  EACH |    1800.00000       21600.00|    1965.00000       23580.00|    1785.00000       21420.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0012 601-01701                2.000  EACH |    1700.00000        3400.00|    2020.00000        4040.00|    1660.00000        3320.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0013 601-01846                1.000  EACH |    1700.00000        1700.00|    2020.00000        2020.00|    1600.00000        1600.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0014 601-01846                1.000  EACH |    1850.00000        1850.00|    2020.00000        2020.00|    1600.00000        1600.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3 MODIFIED                      |                             |                             |
0015 601-02103               25.000  LFT  |      22.00000         550.00|      33.00000         825.00|      22.00000         550.00
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN SPACING                              |                             |                             |
0016 601-02241              507.000  LFT  |       2.00000        1014.00|       2.00000        1014.00|       4.00000        2028.00
  GUARDRAIL, REMOVE                       |                             |                             |
0017 601-06037                4.000  EACH |    1000.00000        4000.00|     850.00000        3400.00|     850.00000        3400.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -35524-A                   COUNTIES : ALLEN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2   ) 35-0821499         |(   3  ) 35-1643252
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 601-06374                4.000  EACH |     800.00000        3200.00|     720.00000        2880.00|     900.00000        3600.00
  GUARDRAIL TRANSITION, TGS-1 MODIFIED    |                             |                             |
0019 601-06855                1.000  EACH |     700.00000         700.00|     830.00000         830.00|    1050.00000        1050.00
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             |
0020 601-09238               74.000  EACH |      50.00000        3700.00|      80.00000        5920.00|     200.00000       14800.00
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0021 601-94689               17.000  EACH |    2300.00000       39100.00|    2180.00000       37060.00|    2200.00000       37400.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0022 601-99105             1807.000  LFT  |      19.00000       34333.00|      19.00000       34333.00|      16.00000       28912.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0023 628-09408                3.000  MOS  |     300.00000         900.00|    1000.00000        3000.00|     500.00000        1500.00
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0024 628-09409                3.000  MOS  |     100.00000         300.00|     125.00000         375.00|     200.00000         600.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0025 628-11729                1.000  EACH |     600.00000         600.00|     175.00000         175.00|     200.00000         200.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0026 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0027 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0028 628-11780                3.000  MOS  |     100.00000         300.00|     100.00000         300.00|     175.00000         525.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0029 702-51863              100.000  EACH |      25.00000        2500.00|      80.00000        8000.00|      30.00000        3000.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0030 801-03290               12.000  EACH |      75.00000         900.00|     230.00000        2760.00|     110.00000        1320.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0031 801-06640               72.000  EACH |      50.00000        3600.00|     185.00000       13320.00|     110.00000        7920.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06645               12.000  EACH |      50.00000         600.00|     230.00000        2760.00|      60.00000         720.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0033 801-06775                       LUMP |    8000.00000        8000.00|   10500.00000       10500.00|   16000.00000       16000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       165,853.00|           $       189,478.00|           $       206,721.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       165,853.00|           $       189,478.00|           $       206,721.00
====================================================================================================================================
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     CALL ORDER   : 220                     CONTRACT ID : R -35524-A                   COUNTIES : ALLEN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2421492          |(       )                    |(      )
                                          |ACTION TRAFFIC MAINTENANCE   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GUARDRAIL ATTENUATORS, NEW OR MODERNIZE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   25000.00000       25000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |    5000.00000        5000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 303-01180              500.000  TON  |      32.00000       16000.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0009 601-01128                8.000  EACH |    1200.00000        9600.00|                             |
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             |
0010 601-01128                2.000  EACH |    1200.00000        2400.00|                             |
  GUARDRAIL, TRANSITION TYPE WGB MODIFED  |                             |                             |
0011 601-01522               12.000  EACH |    1200.00000       14400.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0012 601-01701                2.000  EACH |    1800.00000        3600.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0013 601-01846                1.000  EACH |    1800.00000        1800.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0014 601-01846                1.000  EACH |    1800.00000        1800.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3 MODIFIED                      |                             |                             |
0015 601-02103               25.000  LFT  |      19.00000         475.00|                             |
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN SPACING                              |                             |                             |
0016 601-02241              507.000  LFT  |       2.50000        1267.50|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0017 601-06037                4.000  EACH |    1550.00000        6200.00|                             |
  GUARDRAIL END TREATMENT, I              |                             |                             |
0018 601-06374                4.000  EACH |     950.00000        3800.00|                             |
  GUARDRAIL TRANSITION, TGS-1 MODIFIED    |                             |                             |
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     CALL ORDER   : 220                     CONTRACT ID : R -35524-A                   COUNTIES : ALLEN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2421492          |(       )                    |(      )
                                          |ACTION TRAFFIC MAINTENANCE   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 601-06855                1.000  EACH |    2000.00000        2000.00|                             |
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             |
0020 601-09238               74.000  EACH |     150.00000       11100.00|                             |
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0021 601-94689               17.000  EACH |    1500.00000       25500.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0022 601-99105             1807.000  LFT  |      18.00000       32526.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0023 628-09408                3.000  MOS  |     200.00000         600.00|                             |
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0024 628-09409                3.000  MOS  |      75.00000         225.00|                             |
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0025 628-11729                1.000  EACH |     150.00000         150.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0026 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0027 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0028 628-11780                3.000  MOS  |      50.00000         150.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0029 702-51863              100.000  EACH |     150.00000       15000.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0030 801-03290               12.000  EACH |      75.00000         900.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0031 801-06640               72.000  EACH |      75.00000        5400.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06645               12.000  EACH |      75.00000         900.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0033 801-06775                       LUMP |   50000.00000       50000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       243,799.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       243,799.50|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 230                     CONTRACT ID : R -35857-A                   COUNTIES : VIGO
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 05/31/15
     LOCATION     : ON ANG ACCESS ROAD FROM WEST END OF ROUNDABOUT AT SWALLS         PROJECT(S) :  1382339
                    ROAD TO 0.45 MILE WEST OF SWALLS ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       846,756.60  100.0000%
   2   37-0797609     FEUTZ CONTRACTORS INC                                                      $     1,014,736.35  119.8380%
   3   35-1875662     CRIDER & CRIDER INC                                                        $     1,166,753.24  137.7909%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 230 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -35857-A                   COUNTIES : VIGO
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 37-0797609          |(   3  ) 35-1875662
                                          |MILESTONE CONTRACTORS LP     |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8500.00000        8500.00|    8500.00000        8500.00|   35000.00000       35000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   49975.00000       49975.00|   43000.00000       43000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   15000.00000       15000.00|   32000.00000       32000.00|   50000.00000       50000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 203-02000             8590.000  CYS  |      12.00000      103080.00|      18.25000      156767.50|      25.00000      214750.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070               50.000  CYS  |       1.00000          50.00|      29.00000        1450.00|      30.00000        1500.00
  BORROW                                  |                             |                             |
0014 205-03371                5.000  CYS  |      81.00000         405.00|      39.00000         195.00|     150.00000         750.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06931               14.000  TON  |      86.25000        1207.50|      52.00000         728.00|      50.00000         700.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933               20.000  EACH |     104.00000        2080.00|     190.00000        3800.00|      75.00000        1500.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936               22.000  TON  |      73.00000        1606.00|      53.00000        1166.00|      50.00000        1100.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937             4240.000  LFT  |       2.05000        8692.00|       1.55000        6572.00|       1.25000        5300.00
  TEMPORARY SILT FENCE                    |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -35857-A                   COUNTIES : VIGO
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |MILESTONE CONTRACTORS LP     |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              100.000  TON  |      40.00000        4000.00|      23.00000        2300.00|      50.00000        5000.00
  NO 2 STONE                              |                             |                             |
0020 207-08267              167.000  SYS  |      21.00000        3507.00|      10.30000        1720.10|      20.00000        3340.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09934            17415.000  SYS  |       2.40000       41796.00|       5.35000       93170.25|       6.50000      113197.50
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0022 211-09268              100.000  CYS  |      69.00000        6900.00|     110.00000       11000.00|     150.00000       15000.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0023 303-01180              416.000  TON  |      26.00000       10816.00|      21.50000        8944.00|      25.00000       10400.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0024 306-08034              136.000  SYS  |       1.00000         136.00|      12.00000        1632.00|      30.00000        4080.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0025 401-07327              855.000  TON  |      73.00000       62415.00|      78.00000       66690.00|      70.88000       60602.40
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07390             1595.000  TON  |      65.00000      103675.00|      70.00000      111650.00|      63.44000      101186.80
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0027 401-07423             2600.000  TON  |      57.00000      148200.00|      61.00000      158600.00|      55.26000      143676.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0028 401-07429             1401.000  TON  |      57.00000       79857.00|      62.00000       86862.00|      56.15000       78666.15
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0029 401-10258             2755.000  LFT  |       0.65000        1790.75|       0.60000        1653.00|       0.57000        1570.35
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259             2755.000  LFT  |       0.75000        2066.25|       0.70000        1928.50|       0.67000        1845.85
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 401-11785             5510.000  LFT  |       0.20000        1102.00|       0.17000         936.70|       0.15000         826.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 406-05520                8.000  TON  |     600.00000        4800.00|     630.00000        5040.00|     575.00000        4600.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 502-06457              130.000  SYS  |      53.50000        6955.00|      67.00000        8710.00|      50.00000        6500.00
  PCCP, 9 IN                              |                             |                             |
0034 605-06120              865.000  LFT  |      14.00000       12110.00|      13.00000       11245.00|      13.00000       11245.00
  CURB, CONCRETE                          |                             |                             |
0035 605-06140             1463.000  LFT  |      16.75000       24505.25|      19.00000       27797.00|      15.60000       22822.80
  CURB AND GUTTER, CONCRETE               |                             |                             |
0036 605-97305               19.000  EACH |     250.00000        4750.00|     300.00000        5700.00|     235.00000        4465.00
  CURB AND GUTTER TURNOUT, COMBINED,      |                             |                             |
  MODIFIED                                |                             |                             |
0037 615-06490               12.000  EACH |     190.00000        2280.00|     190.00000        2280.00|     175.00000        2100.00
  RIGHT OF WAY MARKER                     |                             |                             |
0038 615-06505                4.000  EACH |     975.00000        3900.00|    1000.00000        4000.00|     910.00000        3640.00
  MONUMENT, B                             |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -35857-A                   COUNTIES : VIGO
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |MILESTONE CONTRACTORS LP     |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 615-06510                2.000  EACH |     750.00000        1500.00|     780.00000        1560.00|     700.00000        1400.00
  MONUMENT, C                             |                             |                             |
0040 616-02320              290.000  SYS  |       4.70000        1363.00|       3.40000         986.00|       2.00000         580.00
  GEOTEXTILES                             |                             |                             |
0041 616-05688               12.000  TON  |      76.50000         918.00|      46.00000         552.00|      70.00000         840.00
  RIPRAP, CLASS 1                         |                             |                             |
0042 616-06405               16.000  TON  |      62.90000        1006.40|      39.00000         624.00|      50.00000         800.00
  RIPRAP, REVETMENT                       |                             |                             |
0043 621-01004                1.000  EACH |    1100.00000        1100.00|     470.00000         470.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0044 621-02770               81.000  SYS  |      10.75000         870.75|       5.20000         421.20|       8.00000         648.00
  EROSION CONTROL BLANKET                 |                             |                             |
0045 621-03787               14.000  LBS  |      54.00000         756.00|      77.00000        1078.00|      70.00000         980.00
  SEED MIXTURE, D                         |                             |                             |
0046 621-06545                1.500  TON  |     110.00000         165.00|     766.00000        1149.00|     700.00000        1050.00
  FERTILIZER                              |                             |                             |
0047 621-06553              530.000  LBS  |      10.75000        5697.50|       4.50000        2385.00|       4.00000        2120.00
  SEED MIXTURE, R                         |                             |                             |
0048 621-06557              557.000  LBS  |      10.75000        5987.75|       2.65000        1476.05|       2.00000        1114.00
  SEED MIXTURE, T                         |                             |                             |
0049 621-06565                7.500  TON  |      54.00000         405.00|     430.00000        3225.00|     500.00000        3750.00
  MULCHING MATERIAL                       |                             |                             |
0050 628-09402               12.000  MOS  |    1450.00000       17400.00|    1200.00000       14400.00|    2000.00000       24000.00
  FIELD OFFICE, B                         |                             |                             |
0051 628-11729                2.000  EACH |      75.00000         150.00|     930.00000        1860.00|      25.00000          50.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0052 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0054 628-11781               24.000  MOS  |      75.00000        1800.00|      70.00000        1680.00|     100.00000        2400.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0055 715-05048             4088.000  LFT  |       3.00000       12264.00|       3.80000       15534.40|       5.00000       20440.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0056 715-05053              200.000  LFT  |      16.25000        3250.00|      12.80000        2560.00|      15.00000        3000.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0057 715-05171               84.000  LFT  |      33.25000        2793.00|     101.00000        8484.00|      40.00000        3360.00
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0058 715-05173              100.000  LFT  |      29.00000        2900.00|     135.00000       13500.00|      55.00000        5500.00
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             |
0059 715-09064              184.000  LFT  |       8.55000        1573.20|       1.10000         202.40|       7.98000        1468.32
  VIDEO INSPECTION FOR PIPE               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 230 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -35857-A                   COUNTIES : VIGO
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |MILESTONE CONTRACTORS LP     |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 715-46010                2.000  EACH |     700.00000        1400.00|     850.00000        1700.00|     750.00000        1500.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0061 715-46020                2.000  EACH |    1050.00000        2100.00|    1035.00000        2070.00|    1000.00000        2000.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0062 718-06529                4.000  EACH |     625.00000        2500.00|     690.00000        2760.00|     550.00000        2200.00
  OUTLET PROTECTOR, 2                     |                             |                             |
0063 718-06531                6.000  EACH |     575.00000        3450.00|     475.00000        2850.00|     650.00000        3900.00
  OUTLET PROTECTOR, 3                     |                             |                             |
0064 718-06532             4288.000  LFT  |       1.00000        4288.00|       1.10000        4716.80|       0.89000        3816.32
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0065 718-52610              191.000  CYS  |      42.00000        8022.00|      41.00000        7831.00|      50.00000        9550.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0066 718-99153             2400.000  SYS  |       1.10000        2640.00|       0.65000        1560.00|       1.50000        3600.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0067 801-04308                3.000  EACH |     200.00000         600.00|     440.00000        1320.00|     170.00000         510.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0068 801-06775                       LUMP |    6700.00000        6700.00|    5000.00000        5000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0069 801-07118              130.000  LFT  |      11.75000        1527.50|      25.00000        3250.00|      10.00000        1300.00
  BARRICADE, III-A                        |                             |                             |
0070 802-05702               20.000  LFT  |      13.95000         279.00|      17.00000         340.00|      13.00000         260.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0071 802-05704               80.000  LFT  |      13.00000        1040.00|      17.00000        1360.00|      12.00000         960.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0072 802-09838               65.000  SFT  |      15.00000         975.00|      21.00000        1365.00|      14.00000         910.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0073 804-06770               10.000  EACH |      32.25000         322.50|      33.00000         330.00|      35.00000         350.00
  DELINEATOR POST                         |                             |                             |
0074 805-06595              126.000  LFT  |       9.75000        1228.50|      11.00000        1386.00|       9.00000        1134.00
  CONDUIT, PVC, 2 IN                      |                             |                             |
0075 805-95568              184.000  LFT  |      15.00000        2760.00|      18.00000        3312.00|      14.00000        2576.00
  CONDUIT, PVC, 4"                        |                             |                             |
0076 807-02193                2.000  EACH |    1500.00000        3000.00|    1380.00000        2760.00|    1350.00000        2700.00
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT                                   |                             |                             |
0077 807-07580              450.000  LFT  |       9.50000        4275.00|      10.00000        4500.00|       8.50000        3825.00
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0078 807-78590                6.000  EACH |     925.00000        5550.00|    1250.00000        7500.00|     850.00000        5100.00
  HANDHOLE IRRUGATION                     |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 230 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -35857-A                   COUNTIES : VIGO
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 37-0797609         |(   3  ) 35-1875662
                                          |MILESTONE CONTRACTORS LP     |FEUTZ CONTRACTORS INC        |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 807-85740                2.000  EACH |    1800.00000        3600.00|    2160.00000        4320.00|    1650.00000        3300.00
  LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST   |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0080 807-86615                2.000  EACH |     350.00000         700.00|     610.00000        1220.00|     325.00000         650.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0081 807-86889              200.000  LFT  |       0.40000          80.00|       0.55000         110.00|       0.35000          70.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0082 807-86910                2.000  EACH |      48.50000          97.00|      44.50000          89.00|      45.00000          90.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0083 807-86915                2.000  EACH |      48.50000          97.00|      44.50000          89.00|      45.00000          90.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0084 807-86920                3.000  EACH |      11.00000          33.00|      27.00000          81.00|      10.00000          30.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0085 807-86925                4.000  EACH |      11.00000          44.00|      27.00000         108.00|      10.00000          40.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0086 807-86930                4.000  EACH |       5.50000          22.00|      22.00000          88.00|       5.00000          20.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0087 807-86935                8.000  EACH |       6.50000          52.00|      22.00000         176.00|       6.00000          48.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0088 808-06703             6210.000  LFT  |       0.65000        4036.50|       0.62000        3850.20|       0.61000        3788.10
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0089 808-09381                       LUMP |    1250.00000        1250.00|    2300.00000        2300.00|    1150.00000        1150.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0090 808-11485              245.000  LFT  |       2.70000         661.50|       0.85000         208.25|       2.50000         612.50
  LINE, THERMOPLASTIC, DOTTED, WHITE, 5   |                             |                             |
  IN.                                     |                             |                             |
0091 808-11698               17.000  LFT  |      12.00000         204.00|      23.00000         391.00|      11.20000         190.40
  TRANSVERSE MARKINGS, THERMOPLASTIC      |                             |                             |
  YIELD, WHITE, 27 IN.                    |                             |                             |
0092 808-75245             4575.000  LFT  |       0.70000        3202.50|       0.62000        2836.50|       0.61000        2790.75
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0093 808-75260               65.000  LFT  |       4.25000         276.25|      10.90000         708.50|       3.90000         253.50
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0094 808-75998               78.000  EACH |      21.50000        1677.00|      52.00000        4056.00|      38.00000        2964.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       846,756.60|           $     1,014,736.35|           $     1,166,753.24
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       846,756.60|           $     1,014,736.35|           $     1,166,753.24
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 240                     CONTRACT ID : R -35860-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : LIGHTING MODERNIZATION                                      COMPLETION DATE : 10/15/14
     LOCATION     : TO US 52 FROM PINE STREET TO SUGAR CREEK DRIVE                   PROJECT(S) :  0900031

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       282,582.70  100.0000%
   2   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       322,502.90  114.1269%
   3   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       338,947.91  119.9464%
   4   38-2677797     J RANCK ELECTRIC INC                                                       $       340,729.00  120.5767%
   5   90-0690005     TC ELECTRIC INC                                                            $       402,685.60  142.5019%
   6   35-0821499     JAMES H DREW CORPORATION                                                   $       407,866.50  144.3353%
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     CALL ORDER   : 240                     CONTRACT ID : R -35860-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 35-1710202          |(   3  ) 35-1262778
                                          |MORPHEY CONSTRUCTION INC     |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   LIGHTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2060.00000        2060.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   13000.00000       13000.00|   15000.00000       15000.00|   16842.00000       16842.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-93763                4.000  EACH |     450.00000        1800.00|     200.00000         800.00|     175.00000         700.00
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             |
0008 604-02007                8.000  SYS  |     330.00000        2640.00|     200.00000        1600.00|     425.00000        3400.00
  SIDEWALK, CONCRETE, RECONSTRUCT         |                             |                             |
0009 621-06574               66.000  SYS  |      27.00000        1782.00|      24.65000        1626.90|      26.00000        1716.00
  SODDING                                 |                             |                             |
0010 622-03672                       LUMP |     600.00000         600.00|    1000.00000        1000.00|    2310.00000        2310.00
  TREE PROTECTION AND TRIMMING            |                             |                             |
0011 801-03290                5.000  EACH |     160.00000         800.00|     150.00000         750.00|     156.00000         780.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               10.000  EACH |     160.00000        1600.00|     150.00000        1500.00|     156.00000        1560.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06775                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   11456.00000       11456.00
  MAINTAINING TRAFFIC                     |                             |                             |
0014 802-04089                5.000  EACH |      90.00000         450.00|      25.00000         125.00|      30.00000         150.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0015 802-07060                5.000  EACH |     200.00000        1000.00|     110.00000         550.00|      65.00000         325.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0016 807-02191                4.000  EACH |     750.00000        3000.00|     700.00000        2800.00|     842.00000        3368.00
  HANDHOLE, LIGHTING                      |                             |                             |
0017 807-02194                2.000  EACH |    5600.00000       11200.00|    4000.00000        8000.00|    3255.00000        6510.00
  SERVICE POINT, II, MODIFIED             |                             |                             |
0019 807-03950               44.000  EACH |     975.00000       42900.00|     950.00000       41800.00|     931.00000       40964.00
  LUMINAIRE, ORNAMENTAL                   |                             |                             |
0020 807-03951               44.000  EACH |     975.00000       42900.00|     950.00000       41800.00|     915.00000       40260.00
  LIGHT POLE, ORNAMENTAL                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -35860-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1710202         |(   3  ) 35-1262778
                                          |MORPHEY CONSTRUCTION INC     |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 807-04651             1485.000  LFT  |       2.50000        3712.50|       6.50000        9652.50|       5.65000        8390.25
  WIRE, NO. 10 COPPER, 3/C IN CONDUIT     |                             |                             |
0022 807-04651            11718.000  LFT  |       2.20000       25779.60|       6.00000       70308.00|       5.32000       62339.76
  WIRE, NO. 12 COPPER, 3/C IN CONDUIT     |                             |                             |
0023 807-04651             4770.000  LFT  |       4.20000       20034.00|       8.00000       38160.00|       8.25000       39352.50
  WIRE, NO. 4 COPPER, 3/C IN CONDUIT      |                             |                             |
0024 807-04651             2961.000  LFT  |       3.40000       10067.40|       7.00000       20727.00|       7.10000       21023.10
  WIRE, NO. 6 COPPER, 3/C IN CONDUIT      |                             |                             |
0025 807-04651             3438.000  LFT  |       2.90000        9970.20|       6.75000       23206.50|       6.85000       23550.30
  WIRE, NO. 8 COPPER, 3/C IN CONDUIT      |                             |                             |
0026 807-04653               44.000  EACH |     650.00000       28600.00|     425.00000       18700.00|     700.00000       30800.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUND, 20" DIA X 52"                   |                             |                             |
0027 807-08317               44.000  EACH |     850.00000       37400.00|      20.00000         880.00|      40.00000        1760.00
  CIRCUIT INSTALLATION, STRUCTURE NUMBER, |                             |                             |
  NO OF LUMINAIRES 1-34                   |                             |                             |
0028 807-86910               44.000  EACH |      52.00000        2288.00|      32.00000        1408.00|      31.00000        1364.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0029 807-86915               44.000  EACH |      53.00000        2332.00|      34.00000        1496.00|      31.00000        1364.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0030 807-86920              200.000  EACH |      22.00000        4400.00|       7.50000        1500.00|      11.00000        2200.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0031 807-86925               70.000  EACH |      23.00000        1610.00|       8.50000         595.00|      51.00000        3570.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0032 807-86935                4.000  EACH |      22.00000          88.00|       3.50000          14.00|      51.00000         204.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0033 807-86955              125.000  EACH |      45.00000        5625.00|     100.00000       12500.00|      85.00000       10625.00
  CABLE-DUCT MARKER                       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       282,582.70|           $       322,502.90|           $       338,947.91
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       282,582.70|           $       322,502.90|           $       338,947.91
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -35860-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2677797          |(   5   ) 90-0690005         |(   6  ) 35-0821499
                                          |J RANCK ELECTRIC INC         |TC ELECTRIC INC              |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   LIGHTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    2625.00000        2625.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   17000.00000       17000.00|   20000.00000       20000.00|     357.00000         357.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-93763                4.000  EACH |     350.00000        1400.00|     450.00000        1800.00|     699.00000        2796.00
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             |
0008 604-02007                8.000  SYS  |      50.00000         400.00|     130.00000        1040.00|     273.00000        2184.00
  SIDEWALK, CONCRETE, RECONSTRUCT         |                             |                             |
0009 621-06574               66.000  SYS  |      25.00000        1650.00|      26.00000        1716.00|      26.00000        1716.00
  SODDING                                 |                             |                             |
0010 622-03672                       LUMP |    1500.00000        1500.00|     200.00000         200.00|    5519.00000        5519.00
  TREE PROTECTION AND TRIMMING            |                             |                             |
0011 801-03290                5.000  EACH |     150.00000         750.00|     150.00000         750.00|     158.00000         790.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|     158.00000        1580.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06775                       LUMP |   15750.00000       15750.00|   10000.00000       10000.00|    1324.00000        1324.00
  MAINTAINING TRAFFIC                     |                             |                             |
0014 802-04089                5.000  EACH |      50.00000         250.00|      70.00000         350.00|      61.50000         307.50
  SIGN, SHEET, REMOVE                     |                             |                             |
0015 802-07060                5.000  EACH |     300.00000        1500.00|      70.00000         350.00|     309.00000        1545.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0016 807-02191                4.000  EACH |    1200.00000        4800.00|    1000.00000        4000.00|     598.00000        2392.00
  HANDHOLE, LIGHTING                      |                             |                             |
0017 807-02194                2.000  EACH |    5500.00000       11000.00|    2000.00000        4000.00|    4479.00000        8958.00
  SERVICE POINT, II, MODIFIED             |                             |                             |
0019 807-03950               44.000  EACH |    1050.00000       46200.00|    1010.00000       44440.00|     907.00000       39908.00
  LUMINAIRE, ORNAMENTAL                   |                             |                             |
0020 807-03951               44.000  EACH |    1050.00000       46200.00|     800.00000       35200.00|     798.00000       35112.00
  LIGHT POLE, ORNAMENTAL                  |                             |                             |
0021 807-04651             1485.000  LFT  |       4.00000        5940.00|       8.00000       11880.00|       9.00000       13365.00
  WIRE, NO. 10 COPPER, 3/C IN CONDUIT     |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : R -35860-A                   COUNTIES : HANCOCK
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-2677797          |(   5   ) 90-0690005         |(   6  ) 35-0821499
                                          |J RANCK ELECTRIC INC         |TC ELECTRIC INC              |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 807-04651            11718.000  LFT  |       3.00000       35154.00|       7.75000       90814.50|       9.00000      105462.00
  WIRE, NO. 12 COPPER, 3/C IN CONDUIT     |                             |                             |
0023 807-04651             4770.000  LFT  |       4.25000       20272.50|       9.90000       47223.00|      11.00000       52470.00
  WIRE, NO. 4 COPPER, 3/C IN CONDUIT      |                             |                             |
0024 807-04651             2961.000  LFT  |       4.50000       13324.50|       9.10000       26945.10|      10.00000       29610.00
  WIRE, NO. 6 COPPER, 3/C IN CONDUIT      |                             |                             |
0025 807-04651             3438.000  LFT  |       3.00000       10314.00|       8.50000       29223.00|       9.50000       32661.00
  WIRE, NO. 8 COPPER, 3/C IN CONDUIT      |                             |                             |
0026 807-04653               44.000  EACH |     775.00000       34100.00|     560.00000       24640.00|     533.00000       23452.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUND, 20" DIA X 52"                   |                             |                             |
0027 807-08317               44.000  EACH |      50.00000        2200.00|     270.00000       11880.00|      59.00000        2596.00
  CIRCUIT INSTALLATION, STRUCTURE NUMBER, |                             |                             |
  NO OF LUMINAIRES 1-34                   |                             |                             |
0028 807-86910               44.000  EACH |     100.00000        4400.00|      40.00000        1760.00|      62.00000        2728.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0029 807-86915               44.000  EACH |     100.00000        4400.00|      40.00000        1760.00|      61.00000        2684.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0030 807-86920              200.000  EACH |     150.00000       30000.00|      20.00000        4000.00|      39.50000        7900.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0031 807-86925               70.000  EACH |      50.00000        3500.00|      20.00000        1400.00|      50.00000        3500.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0032 807-86935                4.000  EACH |      55.00000         220.00|      15.00000          60.00|      49.00000         196.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0033 807-86955              125.000  EACH |     200.00000       25000.00|     126.00000       15750.00|     193.00000       24125.00
  CABLE-DUCT MARKER                       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       340,729.00|           $       402,685.60|           $       407,866.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       340,729.00|           $       402,685.60|           $       407,866.50
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 250                     CONTRACT ID : R -35864-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 10/24/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT          PROJECT(S) :  1006112

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1983873     M A S MARKERS INC                                                          $       819,930.80  100.0000%
   2   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       837,775.16  102.1763%
   3   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       879,453.85  107.2595%
   4   90-0690005     TC ELECTRIC INC                                                            $       927,770.98  113.1524%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -35864-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1983873          |(   2  ) 35-2040834          |(   3  ) 38-2421492
                                          |M A S MARKERS INC            |GRIDLOCK TRAFFIC SYSTEMS INC |ACTION TRAFFIC MAINTENANCE
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   40000.00000       40000.00|   15000.00000       15000.00|   10500.00000       10500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   29400.00000       29400.00|   25000.00000       25000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-94747             4580.000  EACH |       5.50000       25190.00|      11.00000       50380.00|      10.00000       45800.00
  POST, REMOVE                            |                             |                             |
0008 801-06775                       LUMP |   20425.97000       20425.97|   20000.00000       20000.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-04089             6385.000  EACH |       4.00000       25540.00|       2.00000       12770.00|       2.00000       12770.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0010 802-05704            39703.000  LFT  |      10.82000      429586.46|       7.97000      316432.91|       6.88000      273156.64
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0011 802-07060              165.000  EACH |      10.00000        1650.00|      57.00000        9405.00|      40.00000        6600.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0012 802-09838            19170.200  SFT  |       6.16000      118088.43|       9.00000      172531.80|      11.17000      214131.13
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-09840             5105.500  SFT  |       7.50000       38291.25|      11.00000       56160.50|      12.02000       61368.11
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0015 802-11843               13.000  EACH |    3100.00000       40300.00|    4195.00000       54535.00|    4500.00000       58500.00
  SIGN, SHEET, WITH SPEED DISPLAY         |                             |                             |
0016 802-09837             1995.800  SFT  |       7.22000       14409.68|      16.50000       32930.70|      18.46000       36842.47
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.080 IN THICKNESS                      |                             |                             |
0017 802-09839             4048.500  SFT  |       8.86000       35869.71|      17.50000       70848.75|      19.01000       76961.99
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0018 802-09841               93.500  SFT  |      12.57000        1175.30|      19.00000        1776.50|      19.46000        1819.51
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.125 IN THICKNESS                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       819,930.80|           $       837,775.16|           $       879,453.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       819,930.80|           $       837,775.16|           $       879,453.85
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -35864-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 90-0690005          |(       )                    |(      )
                                          |TC ELECTRIC INC              |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   18000.00000       18000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   45000.00000       45000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-94747             4580.000  EACH |      18.00000       82440.00|                             |
  POST, REMOVE                            |                             |                             |
0008 801-06775                       LUMP |   18000.00000       18000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-04089             6385.000  EACH |      19.00000      121315.00|                             |
  SIGN, SHEET, REMOVE                     |                             |                             |
0010 802-05704            39703.000  LFT  |       7.25000      287846.75|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0011 802-07060              165.000  EACH |      77.85000       12845.25|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0012 802-09838            19170.200  SFT  |       9.25000      177324.35|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-09840             5105.500  SFT  |      11.25000       57436.88|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0015 802-11843               13.000  EACH |    1000.00000       13000.00|                             |
  SIGN, SHEET, WITH SPEED DISPLAY         |                             |                             |
0016 802-09837             1995.800  SFT  |      15.00000       29937.00|                             |
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.080 IN THICKNESS                      |                             |                             |
0017 802-09839             4048.500  SFT  |      15.50000       62751.75|                             |
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0018 802-09841               93.500  SFT  |      20.00000        1870.00|                             |
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.125 IN THICKNESS                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       927,770.98|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       927,770.98|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 260 -1
                                                          VENDOR RANKING

     CALL ORDER   : 260                     CONTRACT ID : R -36034-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION                               COMPLETION DATE : 10/10/14
     LOCATION     : ON I-74 FROM CR 600E OVERPASS TO WESTERN CREEK                   PROJECT(S) :  1382790

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       941,686.22  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       994,000.00  105.5553%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -36034-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CONCRETE PAVEMENT RESTORATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   45000.00000       45000.00|   48700.00000       48700.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 207-09935              155.000  SYS  |      80.00000       12400.00|      63.00000        9765.00|
  SUBGRADE TREATMENT, TYPE IC , MODIFIED  |                             |                             |
0010 215-07043             1806.000  SYS  |      28.00000       50568.00|      18.00000       32508.00|
  CHEMICAL MODIFICATION, SOILS , MODIFIED |                             |                             |
0011 302-06464              472.000  CYS  |      43.00000       20296.00|     105.00000       49560.00|
  SUBBASE FOR PCCP                        |                             |                             |
0012 304-07493             1000.000  TON  |     110.00000      110000.00|      84.00000       84000.00|
  WIDENING WITH HMA, TYPE B               |                             |                             |
0013 401-07429              361.000  TON  |      84.00000       30324.00|      84.00000       30324.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0014 503-03489              489.000  EACH |      17.00000        8313.00|      18.00000        8802.00|
  RETROFITTED TIE BARS                    |                             |                             |
0015 503-05240              980.000  LFT  |      14.00000       13720.00|      16.00000       15680.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0016 503-05310              152.000  LFT  |      70.00000       10640.00|      59.00000        8968.00|
  TERMINAL JOINT , MODIFIED               |                             |                             |
0017 506-06333             2426.000  SYS  |      95.00000      230470.00|     119.00000      288694.00|
  PCCP PATCHING, FULL DEPTH , MODIFIED    |                             |                             |
0018 506-06334               21.000  SYS  |    1200.00000       25200.00|     550.00000       11550.00|
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0019 507-08271            15157.000  LFT  |       2.10000       31829.70|       1.95000       29556.15|
  JOINTS IN PCCP, FILLED , MODIFIED       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -36034-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 621-01004                1.000  EACH |     475.00000         475.00|     500.00000         500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0021 621-06559             4000.000  SYS  |       0.75000        3000.00|       0.75000        3000.00|
  MULCHED SEEDING, R                      |                             |                             |
0022 621-06567                5.000  kGAL |       0.02000           0.10|       1.00000           5.00|
  WATER                                   |                             |                             |
0023 628-09402                6.000  MOS  |    1500.00000        9000.00|    1800.00000       10800.00|
  FIELD OFFICE, B                         |                             |                             |
0024 715-05053             2000.000  LFT  |      36.90000       73800.00|      20.00000       40000.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0025 718-06529                5.000  EACH |     950.00000        4750.00|    1092.00000        5460.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0026 718-06532            15000.000  LFT  |       1.85000       27750.00|       1.00000       15000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0027 718-52610              500.000  CYS  |      68.00000       34000.00|      54.00000       27000.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0028 718-99153              500.000  SYS  |       3.40000        1700.00|       4.00000        2000.00|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0029 801-01093                8.000  EACH |     575.00000        4600.00|     600.00000        4800.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0030 801-03290                3.000  EACH |     150.00000         450.00|     150.00000         450.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0031 801-06207             6978.000  LFT  |       0.90000        6280.20|       1.00000        6978.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0032 801-06640               29.000  EACH |     105.00000        3045.00|     100.00000        2900.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0033 801-06710               60.000  DAY  |      12.50000         750.00|      15.00000         900.00|
  FLASHING ARROW SIGN                     |                             |                             |
0034 801-06775                       LUMP |  102500.00000      102500.00|  183909.15000      183909.15|
  MAINTAINING TRAFFIC                     |                             |                             |
0035 801-08401             1600.000  LFT  |      25.00000       40000.00|      30.00000       48000.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0036 801-08508              200.000  LFT  |     125.00000       25000.00|      30.00000        6000.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0037 801-11642                2.000  EACH |    2625.00000        5250.00|    2750.00000        5500.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0038 808-06713             3335.000  LFT  |       0.33000        1100.55|       0.35000        1167.25|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -36034-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      )
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-06714             3335.000  LFT  |       0.33000        1100.55|       0.35000        1167.25|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0040 808-06716             3489.000  LFT  |       0.48000        1674.72|       0.50000        1744.50|
  LINE, REMOVE                            |                             |                             |
0041 808-75001              834.000  LFT  |       1.10000         917.40|       1.05000         875.70|
  LINE, PAINT, BROKEN, WHITE, 5 IN        |                             |                             |
0042 808-75996               42.000  EACH |      40.00000        1680.00|      25.00000        1050.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0043 808-75998               42.000  EACH |      38.00000        1596.00|      40.00000        1680.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       941,686.22|           $       994,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       941,686.22|           $       994,000.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 270                     CONTRACT ID : R -36482-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SIDEWALK IMPROVEMENT                                        COMPLETION DATE : 11/15/14
     LOCATION     : ALONG THIRD STREET, HELEN AVENUE AND PRAIRIE AVENUE, IN THE      PROJECT(S) :  138280000LC4
                    CITY OF MISHAWAKA

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       488,584.90  100.0000%
   2   35-0997978     PHEND & BROWN INC                                                          $       490,726.23  100.4383%
   3   35-1120685     WALSH & KELLY INC                                                          $       523,839.50  107.2157%
   4   32-0133111     PREMIUM CONCRETE  SERVICES INC                                             $       554,714.88  113.5350%
   5   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $       587,764.39  120.2993%
   6   35-1432056     L L GEANS CONSTRUCTION COMPANY                                             $       689,207.00  141.0619%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -36482-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-0997978          |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIDEWALK  IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|   18600.00000       18600.00|   16500.00000       16500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   24000.00000       24000.00|   24900.00000       24900.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-02255                5.000  EACH |     625.00000        3125.00|     400.00000        2000.00|     550.00000        2750.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0011 201-02260                5.000  EACH |    1250.00000        6250.00|     760.00000        3800.00|     650.00000        3250.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0012 201-02265                2.000  EACH |    2200.00000        4400.00|    2100.00000        4200.00|     850.00000        1700.00
  TREE, 48 IN, REMOVE                     |                             |                             |
0013 201-52370                       LUMP |   20500.00000       20500.00|   27250.00000       27250.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-02240               68.000  SYS  |      88.00000        5984.00|      13.40000         911.20|       5.00000         340.00
  PAVEMENT REMOVAL                        |                             |                             |
0015 202-02278             2438.000  LFT  |       3.50000        8533.00|       4.00000        9752.00|       6.00000       14628.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0016 202-52710             2503.000  SYS  |       6.80000       17020.40|       9.00000       22527.00|       8.00000       20024.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0017 202-91840               47.000  LFT  |      30.00000        1410.00|      15.60000         733.20|       6.00000         282.00
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0018 202-96430                       LUMP |     800.00000         800.00|    1200.00000        1200.00|    2500.00000        2500.00
  FENCE AND POSTS, REMOVE                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -36482-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-0997978         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 203-02000              903.000  CYS  |      21.00000       18963.00|      27.00000       24381.00|      45.00000       40635.00
  EXCAVATION, COMMON                      |                             |                             |
0020 205-03371               30.000  CYS  |      49.00000        1470.00|      11.00000         330.00|      25.00000         750.00
  SEDIMENT, REMOVE                        |                             |                             |
0021 205-06933               26.000  EACH |      85.00000        2210.00|     180.00000        4680.00|     160.00000        4160.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06937              130.000  LFT  |       5.00000         650.00|       4.08000         530.40|       5.00000         650.00
  TEMPORARY SILT FENCE                    |                             |                             |
0023 207-08267             2785.000  SYS  |      23.50000       65447.50|      15.00000       41775.00|      20.00000       55700.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 301-07448              447.000  TON  |      20.00000        8940.00|      34.60000       15466.20|      20.00000        8940.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-07449               12.000  TON  |     168.00000        2016.00|      53.00000         636.00|      30.00000         360.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0026 304-07489              289.000  TON  |     134.00000       38726.00|     123.00000       35547.00|     100.00000       28900.00
  HMA PATCHING, TYPE A                    |                             |                             |
0027 406-05520                1.000  TON  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 604-06070             2628.000  SYS  |      24.30000       63860.40|      31.55000       82913.40|      36.50000       95922.00
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07897              171.000  SYS  |     120.00000       20520.00|      70.00000       11970.00|      65.00000       11115.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0030 604-07899               12.000  SYS  |     120.00000        1440.00|      90.00000        1080.00|      65.00000         780.00
  CURB RAMP, CONCRETE, E                  |                             |                             |
0031 604-07900               22.000  SYS  |     120.00000        2640.00|      70.00000        1540.00|      65.00000        1430.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0032 604-07901               45.000  SYS  |     120.00000        5400.00|      90.00000        4050.00|      65.00000        2925.00
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             |
0033 604-07902              198.000  SYS  |     120.00000       23760.00|      75.00000       14850.00|      65.00000       12870.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0034 605-06120             2083.000  LFT  |      14.30000       29786.90|      13.70000       28537.10|      30.00000       62490.00
  CURB, CONCRETE                          |                             |                             |
0035 610-07713              322.000  SYS  |      63.40000       20414.80|      47.00000       15134.00|      60.00000       19320.00
  PCCP FOR APPROACHES, 8 IN               |                             |                             |
0036 610-08446              593.000  SYS  |      42.30000       25083.90|      45.30000       26862.90|      45.00000       26685.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0037 621-01004                4.000  EACH |       1.00000           4.00|     300.00000        1200.00|     250.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0038 621-06557              215.000  LBS  |       3.73000         801.95|       4.18000         898.70|       3.73000         801.95
  SEED MIXTURE, T                         |                             |                             |
0039 621-06565                3.000  TON  |     600.00000        1800.00|     464.00000        1392.00|     834.00000        2502.00
  MULCHING MATERIAL                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -36482-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-0997978         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06567               13.000  kGAL |       1.00000          13.00|       1.00000          13.00|      70.00000         910.00
  WATER                                   |                             |                             |
0041 621-06570              379.000  CYS  |      30.00000       11370.00|      14.00000        5306.00|      30.00000       11370.00
  TOPSOIL                                 |                             |                             |
0042 621-06575             3407.000  SYS  |       4.25000       14479.75|       7.25000       24700.75|       4.25000       14479.75
  SODDING, NURSERY                        |                             |                             |
0043 628-09402                3.000  MOS  |    1500.00000        4500.00|     900.00000        2700.00|     600.00000        1800.00
  FIELD OFFICE, B                         |                             |                             |
0044 715-94530               11.000  EACH |     265.00000        2915.00|     285.00000        3135.00|      50.00000         550.00
  ADJUST WATER VALVE TO GRADE             |                             |                             |
0045 720-44000               11.000  EACH |     345.00000        3795.00|     405.00000        4455.00|     300.00000        3300.00
  CASTING, ADJUST TO GRADE MANHOLE OR     |                             |                             |
  INLET                                   |                             |                             |
0046 801-03290                2.000  EACH |     179.00000         358.00|     179.00000         358.00|     110.00000         220.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0047 801-06640               14.000  EACH |      88.00000        1232.00|      88.00000        1232.00|      99.00000        1386.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0048 801-06645               12.000  EACH |      78.00000         936.00|      78.00000         936.00|      65.00000         780.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0049 801-06775                       LUMP |   13000.00000       13000.00|   13000.00000       13000.00|   16000.00000       16000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0050 802-05701              120.000  LFT  |       8.18000         981.60|       8.18000         981.60|      15.00000        1800.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0051 802-07060               12.000  EACH |      48.00000         576.00|      48.00000         576.00|      99.00000        1188.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0052 808-06706              248.000  LFT  |       5.25000        1302.00|       5.71000        1416.08|       5.25000        1302.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0053 808-06716             1498.000  LFT  |       0.40000         599.20|       0.40000         599.20|       0.85000        1273.30
  LINE, REMOVE                            |                             |                             |
0054 808-75043             1250.000  LFT  |       1.25000        1562.50|       1.33000        1662.50|       1.25000        1562.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       488,584.90|           $       490,726.23|           $       523,839.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       488,584.90|           $       490,726.23|           $       523,839.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 270 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -36482-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 32-0133111          |(   5   ) 35-1690004         |(   6  ) 35-1432056
                                          |PREMIUM CONCRETE SERVICES  I |NORTHERN INDIANA CONSTRUCTIO |L L GEANS CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIDEWALK  IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12600.00000       12600.00|   20395.00000       20395.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   45000.00000       45000.00|   25204.18000       25204.18|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-02255                5.000  EACH |     900.00000        4500.00|     500.00000        2500.00|     350.00000        1750.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0011 201-02260                5.000  EACH |    1500.00000        7500.00|    1000.00000        5000.00|     350.00000        1750.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0012 201-02265                2.000  EACH |    2400.00000        4800.00|    1500.00000        3000.00|     800.00000        1600.00
  TREE, 48 IN, REMOVE                     |                             |                             |
0013 201-52370                       LUMP |    5000.00000        5000.00|   55000.00000       55000.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-02240               68.000  SYS  |      20.00000        1360.00|      25.00000        1700.00|      30.00000        2040.00
  PAVEMENT REMOVAL                        |                             |                             |
0015 202-02278             2438.000  LFT  |      10.00000       24380.00|       7.00000       17066.00|      10.00000       24380.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0016 202-52710             2503.000  SYS  |      10.00000       25030.00|       5.00000       12515.00|      12.00000       30036.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0017 202-91840               47.000  LFT  |      10.00000         470.00|       7.25000         340.75|      15.00000         705.00
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0018 202-96430                       LUMP |    1200.00000        1200.00|     515.00000         515.00|    2000.00000        2000.00
  FENCE AND POSTS, REMOVE                 |                             |                             |
0019 203-02000              903.000  CYS  |      40.00000       36120.00|      24.00000       21672.00|      40.00000       36120.00
  EXCAVATION, COMMON                      |                             |                             |
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     CALL ORDER   : 270                     CONTRACT ID : R -36482-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 32-0133111          |(   5   ) 35-1690004         |(   6  ) 35-1432056
                                          |PREMIUM CONCRETE SERVICES  I |NORTHERN INDIANA CONSTRUCTIO |L L GEANS CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-03371               30.000  CYS  |      30.00000         900.00|      15.00000         450.00|     100.00000        3000.00
  SEDIMENT, REMOVE                        |                             |                             |
0021 205-06933               26.000  EACH |     130.00000        3380.00|      95.00000        2470.00|      50.00000        1300.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06937              130.000  LFT  |       4.08000         530.40|       5.00000         650.00|      10.00000        1300.00
  TEMPORARY SILT FENCE                    |                             |                             |
0023 207-08267             2785.000  SYS  |      19.00000       52915.00|      23.00000       64055.00|      35.00000       97475.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 301-07448              447.000  TON  |      55.00000       24585.00|      50.00000       22350.00|      25.00000       11175.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-07449               12.000  TON  |      60.00000         720.00|      52.35000         628.20|      35.00000         420.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0026 304-07489              289.000  TON  |     106.00000       30634.00|     134.00000       38726.00|     200.00000       57800.00
  HMA PATCHING, TYPE A                    |                             |                             |
0027 406-05520                1.000  TON  |     500.00000         500.00|       0.01000           0.01|     300.00000         300.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 604-06070             2628.000  SYS  |      30.00000       78840.00|      30.00000       78840.00|      45.00000      118260.00
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07897              171.000  SYS  |     135.00000       23085.00|     160.00000       27360.00|     155.00000       26505.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0030 604-07899               12.000  SYS  |     155.00000        1860.00|     180.00000        2160.00|     180.00000        2160.00
  CURB RAMP, CONCRETE, E                  |                             |                             |
0031 604-07900               22.000  SYS  |     170.00000        3740.00|     195.00000        4290.00|     190.00000        4180.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0032 604-07901               45.000  SYS  |     135.00000        6075.00|     160.00000        7200.00|     150.00000        6750.00
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             |
0033 604-07902              198.000  SYS  |     155.00000       30690.00|     180.00000       35640.00|     175.00000       34650.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0034 605-06120             2083.000  LFT  |      15.00000       31245.00|      15.00000       31245.00|      25.00000       52075.00
  CURB, CONCRETE                          |                             |                             |
0035 610-07713              322.000  SYS  |      45.00000       14490.00|      60.00000       19320.00|      70.00000       22540.00
  PCCP FOR APPROACHES, 8 IN               |                             |                             |
0036 610-08446              593.000  SYS  |      43.00000       25499.00|      50.00000       29650.00|      55.00000       32615.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0037 621-01004                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     500.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0038 621-06557              215.000  LBS  |       4.18000         898.70|       4.18000         898.70|      10.00000        2150.00
  SEED MIXTURE, T                         |                             |                             |
0039 621-06565                3.000  TON  |     464.00000        1392.00|     464.00000        1392.00|     600.00000        1800.00
  MULCHING MATERIAL                       |                             |                             |
0040 621-06567               13.000  kGAL |       1.00000          13.00|       1.00000          13.00|       1.00000          13.00
  WATER                                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -36482-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 32-0133111          |(   5   ) 35-1690004         |(   6  ) 35-1432056
                                          |PREMIUM CONCRETE SERVICES  I |NORTHERN INDIANA CONSTRUCTIO |L L GEANS CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06570              379.000  CYS  |      40.00000       15160.00|      25.00000        9475.00|      50.00000       18950.00
  TOPSOIL                                 |                             |                             |
0042 621-06575             3407.000  SYS  |       4.20000       14309.40|       3.65000       12435.55|       5.00000       17035.00
  SODDING, NURSERY                        |                             |                             |
0043 628-09402                3.000  MOS  |    2500.00000        7500.00|    2025.00000        6075.00|    2000.00000        6000.00
  FIELD OFFICE, B                         |                             |                             |
0044 715-94530               11.000  EACH |     225.00000        2475.00|     300.00000        3300.00|     100.00000        1100.00
  ADJUST WATER VALVE TO GRADE             |                             |                             |
0045 720-44000               11.000  EACH |     350.00000        3850.00|     415.00000        4565.00|     100.00000        1100.00
  CASTING, ADJUST TO GRADE MANHOLE OR     |                             |                             |
  INLET                                   |                             |                             |
0046 801-03290                2.000  EACH |     179.00000         358.00|     110.00000         220.00|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0047 801-06640               14.000  EACH |      88.00000        1232.00|      99.00000        1386.00|     150.00000        2100.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0048 801-06645               12.000  EACH |      78.00000         936.00|      65.00000         780.00|     120.00000        1440.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0049 801-06775                       LUMP |    2500.00000        2500.00|    8350.00000        8350.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0050 802-05701              120.000  LFT  |       8.18000         981.60|      15.00000        1800.00|      20.00000        2400.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0051 802-07060               12.000  EACH |      48.00000         576.00|      99.00000        1188.00|     120.00000        1440.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0052 808-06706              248.000  LFT  |       5.71000        1416.08|       6.00000        1488.00|       6.00000        1488.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0053 808-06716             1498.000  LFT  |       0.40000         599.20|       0.50000         749.00|       1.00000        1498.00
  LINE, REMOVE                            |                             |                             |
0054 808-75043             1250.000  LFT  |       1.33000        1662.50|       2.00000        2500.00|       6.00000        7500.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       554,714.88|           $       587,764.39|           $       689,207.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       554,714.88|           $       587,764.39|           $       689,207.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 280                     CONTRACT ID : R -36483-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SEWER, CURB AND GUTTER CONSTRUCTION                         COMPLETION DATE : 09/15/14
     LOCATION     : ON US 31 FROM 1.73 MILES SOUTH OF I-465 TO 0.40 MILE             PROJECT(S) :  138290900ST3
                    SOUTH OF I-465

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       144,965.00  100.0000%
   2   20-2107424     RENASCENT INC                                                              $       155,171.50  107.0407%
   3   35-1606893     OLCO INC                                                                   $       164,750.00  113.6481%
   4   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       186,433.00  128.6055%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                        $       188,904.89  130.3107%
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $       194,000.00  133.8254%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       210,417.63  145.1506%
   8   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       237,423.00  163.7795%
   9   35-1139301     E & B PAVING INC                                                           $       249,400.00  172.0415%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 280                     CONTRACT ID : R -36483-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2  ) 20-2107424          |(   3  ) 35-1606893
                                          |CALUMET CIVIL CONTRACTORS IN |RENASCENT INC                |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SEWER, CURB AND GUTTER CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     920.00000         920.00|    2600.00000        2600.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    7500.00000        7500.00|    9100.00000        9100.00|    4200.00000        4200.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-02273             1000.000  SYS  |      30.00000       30000.00|      13.00000       13000.00|      46.00000       46000.00
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0008 202-02278              400.000  LFT  |      14.00000        5600.00|      10.00000        4000.00|      36.00000       14400.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0009 605-06120              581.000  LFT  |      47.00000       27307.00|      22.00000       12782.00|      14.00000        8134.00
  CURB, CONCRETE                          |                             |                             |
0010 605-06215             2439.000  LFT  |      26.00000       63414.00|      36.50000       89023.50|      33.50000       81706.50
  CENTER CURB, D, CONCRETE                |                             |                             |
0011 801-03290                2.000  EACH |     100.00000         200.00|     140.00000         280.00|     172.75000         345.50
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               14.000  EACH |      80.00000        1120.00|     108.00000        1512.00|     115.00000        1610.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06710               90.000  DAY  |      10.00000         900.00|      13.00000        1170.00|      15.00000        1350.00
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |    8000.00000        8000.00|   21700.00000       21700.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       144,965.00|           $       155,171.50|           $       164,750.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       144,965.00|           $       155,171.50|           $       164,750.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 280                     CONTRACT ID : R -36483-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-1609544         |(   6  ) 35-1917625
                                          |MORPHEY CONSTRUCTION INC     |SCHUTT-LOOKABILL CO          |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SEWER, CURB AND GUTTER CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2100.00000        2100.00|   11061.89000       11061.89|   12851.00000       12851.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    9320.00000        9320.00|    9445.24000        9445.24|    9600.00000        9600.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-02273             1000.000  SYS  |      16.00000       16000.00|      33.11000       33110.00|      40.00000       40000.00
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0008 202-02278              400.000  LFT  |       8.00000        3200.00|      15.27000        6108.00|      10.00000        4000.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0009 605-06120              581.000  LFT  |      38.00000       22078.00|      24.17000       14042.77|      35.00000       20335.00
  CURB, CONCRETE                          |                             |                             |
0010 605-06215             2439.000  LFT  |      49.00000      119511.00|      40.05000       97681.95|      40.00000       97560.00
  CENTER CURB, D, CONCRETE                |                             |                             |
0011 801-03290                2.000  EACH |     120.00000         240.00|     105.00000         210.00|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               14.000  EACH |     100.00000        1400.00|      84.00000        1176.00|     150.00000        2100.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06710               90.000  DAY  |      12.00000        1080.00|      10.50000         945.00|      25.00000        2250.00
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |   11500.00000       11500.00|   15120.04000       15120.04|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       186,433.00|           $       188,904.89|           $       194,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       186,433.00|           $       188,904.89|           $       194,000.00
====================================================================================================================================
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     CALL ORDER   : 280                     CONTRACT ID : R -36483-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1817574         |(   9  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |YARDBERRY LANDSCAPE COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SEWER, CURB AND GUTTER CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    6000.00000        6000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    9929.26000        9929.26|   11000.00000       11000.00|   12475.00000       12475.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-02273             1000.000  SYS  |      42.65000       42650.00|      24.00000       24000.00|      51.00000       51000.00
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0008 202-02278              400.000  LFT  |      23.54000        9416.00|      15.00000        6000.00|      24.00000        9600.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0009 605-06120              581.000  LFT  |      30.87000       17935.47|      21.00000       12201.00|      63.00000       36603.00
  CURB, CONCRETE                          |                             |                             |
0010 605-06215             2439.000  LFT  |      46.56000      113559.84|      62.00000      151218.00|      51.00000      124389.00
  CENTER CURB, D, CONCRETE                |                             |                             |
0011 801-03290                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     100.00000         200.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06640               14.000  EACH |      80.00000        1120.00|     150.00000        2100.00|      80.00000        1120.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0013 801-06710               90.000  DAY  |      10.00000         900.00|      40.00000        3600.00|      10.00000         900.00
  FLASHING ARROW SIGN                     |                             |                             |
0014 801-06775                       LUMP |   12203.06000       12203.06|   21000.00000       21000.00|   10609.00000       10609.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       210,417.63|           $       237,423.00|           $       249,400.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       210,417.63|           $       237,423.00|           $       249,400.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 290                     CONTRACT ID : R -36485-A                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION
     DESCRIPTION  : INSTALL NEW CABLE RAIL BARRIERS                             COMPLETION DATE : 10/15/14
     LOCATION     : ON I-65 FROM 71ST STREET TO I-865 EASTBOUND OVERPASS             PROJECT(S) :  138291100ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   38-2932367     RMD HOLDINGS LTD                                                           $       403,487.32  100.0000%
   2   61-0600430     GEORGE B STONE CO LLC                                                      $       411,684.00  102.0315%
   3   35-1643252     C-TECH CORPORATION INC                                                     $       437,506.00  108.4312%
   4   26-1714931     FENTON EXCAVATING & CONSTRUCTION INC                                       $       443,821.70  109.9964%
   5   35-0821499     JAMES H DREW CORPORATION                                                   $       487,346.00  120.7835%
   6   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       553,358.00  137.1438%
   7   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       622,696.00  154.3285%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -36485-A                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION

====================================================================================================================================
                                          |(   1  ) 38-2932367          |(   2  ) 61-0600430          |(   3  ) 35-1643252
                                          |RMD HOLDINGS LTD             |GEORGE B STONE CO LLC        |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTALL NEW CABLE RAIL BARRIERS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14611.11000       14611.11|    2500.00000        2500.00|    5100.00000        5100.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   27083.33000       27083.33|   20000.00000       20000.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 203-08607            24440.000  LFT  |       0.56000       13686.40|       0.20000        4888.00|       0.60000       14664.00
  LINEAR GRADING                          |                             |                             |
0008 621-01004                1.000  EACH |     666.67000         666.67|     600.00000         600.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0009 621-06559             8200.000  SYS  |       0.88000        7216.00|       0.80000        6560.00|       0.79000        6478.00
  MULCHED SEEDING, R                      |                             |                             |
0010 627-09327            24440.000  LFT  |       9.70000      237068.00|      10.75000      262730.00|      10.70000      261508.00
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             |
0011 627-09331               18.000  EACH |    2794.44000       50299.92|    3000.00000       54000.00|    2910.00000       52380.00
  SAFETY TERMINAL, TYPE TL-4              |                             |                             |
0012 627-10178                       LUMP |   20983.33000       20983.33|   21000.00000       21000.00|   25000.00000       25000.00
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             |
  PARTS                                   |                             |                             |
0013 628-11729                2.000  EACH |     222.22000         444.44|     200.00000         400.00|     225.00000         450.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               16.000  MOS  |     111.11000        1777.76|     100.00000        1600.00|     175.00000        2800.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0017 801-01093                4.000  EACH |     444.44000        1777.76|     450.00000        1800.00|     895.00000        3580.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0018 801-03290                8.000  EACH |     144.44000        1155.52|     150.00000        1200.00|     142.00000        1136.00
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -36485-A                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION
====================================================================================================================================
                                          |(   1  ) 38-2932367          |(   2   ) 61-0600430         |(   3  ) 35-1643252
                                          |RMD HOLDINGS LTD             |GEORGE B STONE CO LLC        |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640                8.000  EACH |     144.44000        1155.52|     125.00000        1000.00|     113.00000         904.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06775                       LUMP |   16277.78000       16277.78|   25000.00000       25000.00|   36000.00000       36000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0021 801-11642                2.000  EACH |    4638.89000        9277.78|    4200.00000        8400.00|    3450.00000        6900.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       403,487.32|           $       411,684.00|           $       437,506.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       403,487.32|           $       411,684.00|           $       437,506.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -36485-A                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION
====================================================================================================================================
                                          |(   4  ) 26-1714931          |(   5   ) 35-0821499         |(   6  ) 35-2110733
                                          |FENTON EXCAVATING & CONSTRUC |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTALL NEW CABLE RAIL BARRIERS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7291.44000        7291.44|    1225.00000        1225.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   27900.59000       27900.59|   23000.00000       23000.00|   27600.00000       27600.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 203-08607            24440.000  LFT  |       1.76000       43014.40|       0.55000       13442.00|       1.00000       24440.00
  LINEAR GRADING                          |                             |                             |
0008 621-01004                1.000  EACH |    2959.67000        2959.67|     412.00000         412.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0009 621-06559             8200.000  SYS  |       0.38000        3116.00|       0.60000        4920.00|       0.70000        5740.00
  MULCHED SEEDING, R                      |                             |                             |
0010 627-09327            24440.000  LFT  |       9.43000      230469.20|      14.40000      351936.00|      15.05000      367822.00
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             |
0011 627-09331               18.000  EACH |    3580.07000       64441.26|    2405.00000       43290.00|    3825.00000       68850.00
  SAFETY TERMINAL, TYPE TL-4              |                             |                             |
0012 627-10178                       LUMP |   18055.27000       18055.27|   20455.00000       20455.00|   17000.00000       17000.00
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             |
  PARTS                                   |                             |                             |
0013 628-11729                2.000  EACH |     117.61000         235.22|     175.00000         350.00|     600.00000        1200.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               16.000  MOS  |     100.00000        1600.00|     125.00000        2000.00|     200.00000        3200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0017 801-01093                4.000  EACH |     482.17000        1928.68|     920.00000        3680.00|    1000.00000        4000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0018 801-03290                8.000  EACH |     152.89000        1223.12|     145.00000        1160.00|     175.00000        1400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -36485-A                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION
====================================================================================================================================
                                          |(   4  ) 26-1714931          |(   5   ) 35-0821499         |(   6  ) 35-2110733
                                          |FENTON EXCAVATING & CONSTRUC |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640                8.000  EACH |     117.61000         940.88|     115.00000         920.00|     150.00000        1200.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06775                       LUMP |   30820.05000       30820.05|   13500.00000       13500.00|   17400.00000       17400.00
  MAINTAINING TRAFFIC                     |                             |                             |
0021 801-11642                2.000  EACH |    4909.96000        9819.92|    3525.00000        7050.00|    4000.00000        8000.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       443,821.70|           $       487,346.00|           $       553,358.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       443,821.70|           $       487,346.00|           $       553,358.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -36485-A                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION
====================================================================================================================================
                                          |(   7  ) 38-2421492          |(       )                    |(      )
                                          |ACTION TRAFFIC MAINTENANCE   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTALL NEW CABLE RAIL BARRIERS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   17500.00000       17500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   17500.00000       17500.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 203-08607            24440.000  LFT  |       3.25000       79430.00|                             |
  LINEAR GRADING                          |                             |                             |
0008 621-01004                1.000  EACH |    1000.00000        1000.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0009 621-06559             8200.000  SYS  |       1.25000       10250.00|                             |
  MULCHED SEEDING, R                      |                             |                             |
0010 627-09327            24440.000  LFT  |      14.00000      342160.00|                             |
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             |
0011 627-09331               18.000  EACH |    5500.00000       99000.00|                             |
  SAFETY TERMINAL, TYPE TL-4              |                             |                             |
0012 627-10178                       LUMP |   16500.00000       16500.00|                             |
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             |
  PARTS                                   |                             |                             |
0013 628-11729                2.000  EACH |     175.00000         350.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               16.000  MOS  |      50.00000         800.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0017 801-01093                4.000  EACH |     150.00000         600.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0018 801-03290                8.000  EACH |     100.00000         800.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -36485-A                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION
====================================================================================================================================
                                          |(   7  ) 38-2421492          |(       )                    |(      )
                                          |ACTION TRAFFIC MAINTENANCE   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640                8.000  EACH |     100.00000         800.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06775                       LUMP |   35000.00000       35000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0021 801-11642                2.000  EACH |     500.00000        1000.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       622,696.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       622,696.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 310                     CONTRACT ID : R -36496-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : INSTITUTION AND PARK ROAD MAINTENANCE                       COMPLETION DATE : 06/28/14
     LOCATION     : WESTVILLE CORRRECTIONAL FACILITY, FROM MAIN GATE TO              PROJECT(S) :  138305800ST4
                    ADMINISTRATION BUILDING

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $        91,013.18  100.0000%
   2   35-1550663     TOWN & COUNTRY CONSTRUCTION INC                                            $       103,753.50  113.9983%
   3   35-1120685     WALSH & KELLY INC                                                          $       115,117.00  126.4839%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 310                     CONTRACT ID : R -36496-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1550663          |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |TOWN & COUNTRY CONSTRUCTION  |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTITUTION AND PARK ROAD MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     570.00000         570.00|    1000.00000        1000.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 110-01001                       LUMP |    6935.00000        6935.00|    3000.00000        3000.00|    5750.00000        5750.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 203-02070               45.000  CYS  |      47.03000        2116.35|      75.00000        3375.00|      50.00000        2250.00
  BORROW                                  |                             |                             |
0009 303-01180               76.000  TON  |      41.69000        3168.44|      18.00000        1368.00|      50.00000        3800.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0010 304-07490               38.000  TON  |      75.83000        2881.54|     175.00000        6650.00|     140.00000        5320.00
  HMA PATCHING, TYPE B                    |                             |                             |
0011 306-08034             2580.000  SYS  |       2.11000        5443.80|       2.60000        6708.00|       2.05000        5289.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0012 306-08042             6570.000  SYS  |       1.34000        8803.80|       1.75000       11497.50|       2.05000       13468.50
  MILLING, SCARIFICATION                  |                             |                             |
0013 401-07321              775.000  TON  |      69.03000       53498.25|      81.00000       62775.00|      85.50000       66262.50
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0014 401-10258             2900.000  LFT  |       0.51000        1479.00|       0.55000        1595.00|       1.80000        5220.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0015 401-11785             2900.000  LFT  |       0.37000        1073.00|       0.20000         580.00|       0.35000        1015.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0016 406-05520                3.000  TON  |     670.00000        2010.00|     650.00000        1950.00|       1.00000           3.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0017 621-06559              800.000  SYS  |       2.73000        2184.00|       2.50000        2000.00|       2.48000        1984.00
  MULCHED SEEDING, R                      |                             |                             |
0018 801-06775                       LUMP |     570.00000         570.00|    1000.00000        1000.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0019 621-01004                1.000  EACH |     275.00000         275.00|     250.00000         250.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        91,013.18|           $       103,753.50|           $       115,117.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        91,013.18|           $       103,753.50|           $       115,117.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 320                     CONTRACT ID : R -36500-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : INSTITUTION AND PARK ROAD MAINTENANCE                       COMPLETION DATE : 08/21/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE INDIANA DUNES STATE PARK     PROJECT(S) :  1383059

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       154,966.10  100.0000%
   2   35-1550663     TOWN & COUNTRY CONSTRUCTION INC                                            $       185,600.00  119.7681%
   3   35-1120685     WALSH & KELLY INC                                                          $       209,819.35  135.3969%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 320                     CONTRACT ID : R -36500-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1550663          |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |TOWN & COUNTRY CONSTRUCTION  |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTITUTIONAL AND PARK ROAD MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1100.00000        1100.00|    1000.00000        1000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |    6100.00000        6100.00|    3300.00000        3300.00|   12500.00000       12500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 203-02000              190.000  CYS  |      31.50000        5985.00|      55.00000       10450.00|      50.00000        9500.00
  EXCAVATION, COMMON                      |                             |                             |
0010 301-07448              160.000  TON  |      25.15000        4024.00|      40.00000        6400.00|      45.00000        7200.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0011 303-07449               20.000  TON  |      64.00000        1280.00|      40.00000         800.00|     100.00000        2000.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0012 306-08042             4320.000  SYS  |       2.20000        9504.00|       3.60000       15552.00|       2.75000       11880.00
  MILLING, SCARIFICATION                  |                             |                             |
0013 306-08043              135.000  SYS  |       6.20000         837.00|       4.00000         540.00|      15.00000        2025.00
  MILLING, TRANSITION                     |                             |                             |
0014 401-07321              620.000  TON  |      75.75000       46965.00|      80.00000       49600.00|      90.00000       55800.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0015 401-07390              380.000  TON  |      67.00000       25460.00|      75.00000       28500.00|      84.00000       31920.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0016 402-07451              110.000  TON  |      96.00000       10560.00|      75.00000        8250.00|     110.00000       12100.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0017 404-10137             4960.000  SYS  |       2.20000       10912.00|       4.50000       22320.00|       4.00000       19840.00
  SEAL COAT, 2P                           |                             |                             |
0018 406-05520                4.500  TON  |     935.00000        4207.50|     650.00000        2925.00|     700.00000        3150.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0019 412-09355             4960.000  SYS  |       0.46000        2281.60|       1.00000        4960.00|       0.98000        4860.80
  FOG SEAL                                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 320                     CONTRACT ID : R -36500-A                   COUNTIES : LAPORTE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1550663         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |TOWN & COUNTRY CONSTRUCTION  |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 605-06145              120.000  LFT  |      35.00000        4200.00|      40.00000        4800.00|      40.00000        4800.00
  CURB AND GUTTER, B, CONCRETE            |                             |                             |
0021 605-09131                1.000  LFT  |    1200.00000        1200.00|     800.00000         800.00|     700.00000         700.00
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             |
0022 621-01004                1.000  EACH |     270.00000         270.00|     300.00000         300.00|     350.00000         350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0023 621-06553               85.000  LBS  |      16.00000        1360.00|      15.00000        1275.00|      16.00000        1360.00
  SEED MIXTURE, R                         |                             |                             |
0024 621-06570              270.000  CYS  |      46.00000       12420.00|      65.00000       17550.00|      60.00000       16200.00
  TOPSOIL                                 |                             |                             |
0025 628-11729                1.000  EACH |     160.00000         160.00|     100.00000         100.00|     300.00000         300.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0026 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0027 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0028 628-11782                2.000  MOS  |      85.00000         170.00|     100.00000         200.00|     250.00000         500.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0029 801-06640                3.000  EACH |     101.00000         303.00|      95.00000         285.00|      93.00000         279.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0030 801-06775                       LUMP |    1150.00000        1150.00|     700.00000         700.00|    4500.00000        4500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0031 801-07118               40.000  LFT  |       6.10000         244.00|       6.00000         240.00|       5.67000         226.80
  BARRICADE, III-A                        |                             |                             |
0032 802-04314                1.000  EACH |      15.00000          15.00|     150.00000         150.00|      13.75000          13.75
  SIGN , HANDICAP                         |                             |                             |
0033 808-06713             1000.000  LFT  |       0.32000         320.00|       0.35000         350.00|       0.29000         290.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0034 808-97222                9.000  EACH |      26.00000         234.00|      28.00000         252.00|      24.00000         216.00
  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             |
  HANDICAP SYMBOL HANDICAP SYMBOL         |                             |                             |
0035 408-07504                1.100  TON  |    3360.00000        3696.00|    3630.00000        3993.00|    3000.00000        3300.00
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  SEAL                                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       154,966.10|           $       185,600.00|           $       209,819.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       154,966.10|           $       185,600.00|           $       209,819.35
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 330                     CONTRACT ID : R -36896-A                   COUNTIES : WAYNE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : DEMOLITION, REMOVE BUILDINGS                                COMPLETION DATE : 07/15/14
     LOCATION     : ALONG US 27 FROM SOUTH O STREET TO 0.16 MILE NORTH OF            PROJECT(S) :  138319400ST3
                    SR 227

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   20-2107424     RENASCENT INC                                                              $        47,463.45  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $        53,365.00  112.4339%
   3   38-3806996     HIS CONSTRUCTORS INC                                                       $        86,754.68  182.7821%
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $        87,500.00  184.3524%
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     CALL ORDER   : 330                     CONTRACT ID : R -36896-A                   COUNTIES : WAYNE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 20-2107424          |(   2  ) 35-1817574          |(   3  ) 38-3806996
                                          |RENASCENT INC                |YARDBERRY LANDSCAPE COMPANY  |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   DEMOLITION BUILDINGS, FOUNDATIONS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     536.00000         536.00|    2000.00000        2000.00|    2836.05000        2836.05
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |    9800.00000        9800.00|    2000.00000        2000.00|    5951.43000        5951.43
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |     860.00000         860.00|    2000.00000        2000.00|     761.06000         761.06
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-03000                       LUMP |   18000.00000       18000.00|   27400.00000       27400.00|   37985.75000       37985.75
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  , 64                                    |                             |                             |
0010 202-03000                       LUMP |   11500.00000       11500.00|   14000.00000       14000.00|   28331.06000       28331.06
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  , 65                                    |                             |                             |
0011 202-03135              575.000  SFT  |       5.00000        2875.00|       4.00000        2300.00|       7.89000        4536.75
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0012 205-06937              370.000  LFT  |       2.75000        1017.50|       2.50000         925.00|       5.26000        1946.20
  TEMPORARY SILT FENCE                    |                             |                             |
0013 621-01004                1.000  EACH |     350.00000         350.00|     700.00000         700.00|    1020.98000        1020.98
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0014 621-06559              685.000  SYS  |       1.67000        1143.95|       1.00000         685.00|       2.82000        1931.70
  MULCHED SEEDING, R                      |                             |                             |
0015 801-03290                2.000  EACH |     170.00000         340.00|     150.00000         300.00|     180.38000         360.76
  CONSTRUCTION SIGN, C                    |                             |                             |
0016 801-06640                7.000  EACH |     148.00000        1036.00|     150.00000        1050.00|     155.42000        1087.94
  CONSTRUCTION SIGN, A                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        47,463.45|           $        53,365.00|           $        86,754.68
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        47,463.45|           $        53,365.00|           $        86,754.68
====================================================================================================================================
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     CALL ORDER   : 330                     CONTRACT ID : R -36896-A                   COUNTIES : WAYNE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   DEMOLITION BUILDINGS, FOUNDATIONS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     800.00000         800.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   12000.00000       12000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    1750.00000        1750.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-03000                       LUMP |   37252.00000       37252.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  , 64                                    |                             |                             |
0010 202-03000                       LUMP |   25000.00000       25000.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  , 65                                    |                             |                             |
0011 202-03135              575.000  SFT  |      11.00000        6325.00|                             |
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0012 205-06937              370.000  LFT  |       3.50000        1295.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0013 621-01004                1.000  EACH |     360.00000         360.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0014 621-06559              685.000  SYS  |       1.80000        1233.00|                             |
  MULCHED SEEDING, R                      |                             |                             |
0015 801-03290                2.000  EACH |     180.00000         360.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0016 801-06640                7.000  EACH |     160.00000        1120.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        87,500.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        87,500.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 380                     CONTRACT ID : RS-32641-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/31/15
     LOCATION     : ON I-74 AT VARIOUS LOCATIONS                                     PROJECT(S) :  0501243
                                                                                                   0710126
                                                                                                   0710127

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,734,000.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     7,953,000.00  102.8317%
   3   35-1139301     E & B PAVING INC                                                           $     8,061,000.00  104.2281%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : RS-32641-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3200.00000        3200.00|    6900.00000        6900.00|    3200.00000        3200.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |  223317.20000      223317.20|  365000.00000      365000.00|  403050.00000      403050.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 207-08266             1030.000  SYS  |       4.50000        4635.00|       3.94000        4058.20|      40.00000       41200.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0012 207-09935             1645.000  SYS  |      20.00000       32900.00|      26.00000       42770.00|      30.00000       49350.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0013 211-09264              360.000  CYS  |      48.00000       17280.00|      48.00000       17280.00|      48.00000       17280.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0014 302-06464              205.000  CYS  |      95.00000       19475.00|      85.00000       17425.00|      75.00000       15375.00
  SUBBASE FOR PCCP                        |                             |                             |
0015 304-07490              528.000  TON  |     150.00000       79200.00|     120.00000       63360.00|     250.00000      132000.00
  HMA PATCHING, TYPE B                    |                             |                             |
0016 306-08033           552198.000  SYS  |       0.50000      276099.00|       0.65000      358928.70|       0.50000      276099.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0017 306-08034            20040.000  SYS  |       1.70000       34068.00|       1.50000       30060.00|       1.40000       28056.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0018 306-08036            59546.000  SYS  |       0.60000       35727.60|       1.20000       71455.20|       0.50000       29773.00
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0019 306-08043            12779.000  SYS  |       0.50000        6389.50|       0.85000       10862.15|       1.40000       17890.60
  MILLING, TRANSITION                     |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : RS-32641-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-06264                       LUMP |   10000.00000       10000.00|   14000.00000       14000.00|   10145.00000       10145.00
  PROFILOGRAPH, HMA                       |                             |                             |
0021 401-07327              429.000  TON  |      95.00000       40755.00|     132.00000       56628.00|     100.00000       42900.00
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             |
0022 401-07328              699.000  TON  |      95.00000       66405.00|     107.00000       74793.00|      90.00000       62910.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0023 401-07345            18577.000  TON  |      55.00000     1021735.00|      58.00000     1077466.00|      60.00000     1114620.00
  QC/QA-HMA, 2, 70, SURFACE, 12.5 mm      |                             |                             |
0024 401-10258           387985.000  LFT  |       0.28000      108635.80|       0.30000      116395.50|       0.25000       96996.25
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0025 401-11785           387985.000  LFT  |       0.02000        7759.70|       0.06000       23279.10|       0.15000       58197.75
  LIQUID ASPHALT SEALANT                  |                             |                             |
0026 406-05520              157.000  TON  |     480.00000       75360.00|     400.00000       62800.00|     500.00000       78500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 410-11846            49942.000  TON  |      88.00000     4394896.00|      86.00000     4295012.00|      80.00000     3995360.00
  QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA |                             |                             |
0028 503-03489              232.000  EACH |      15.00000        3480.00|      24.00000        5568.00|       3.00000         696.00
  RETROFITTED TIE BARS                    |                             |                             |
0029 503-05240              516.000  LFT  |      16.00000        8256.00|       9.00000        4644.00|       9.00000        4644.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0030 506-06333              840.000  SYS  |     155.00000      130200.00|     187.00000      157080.00|     220.00000      184800.00
  PCCP PATCHING, FULL DEPTH , TYPE 1      |                             |                             |
0031 506-06334              125.000  SYS  |     365.00000       45625.00|     370.00000       46250.00|     600.00000       75000.00
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0032 606-07484           316860.000  LFT  |       0.11000       34854.60|       0.16000       50697.60|       0.20000       63372.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0033 610-07488              148.000  TON  |     150.00000       22200.00|     129.00000       19092.00|     100.00000       14800.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0034 615-06500                1.000  EACH |    1400.00000        1400.00|     900.00000         900.00|    1400.00000        1400.00
  MONUMENT, A                             |                             |                             |
0035 615-06505                1.000  EACH |    1500.00000        1500.00|    1300.00000        1300.00|    1500.00000        1500.00
  MONUMENT, B                             |                             |                             |
0036 615-06510                1.000  EACH |    1000.00000        1000.00|     725.00000         725.00|    1000.00000        1000.00
  MONUMENT, C                             |                             |                             |
0037 615-06515                1.000  EACH |     750.00000         750.00|     375.00000         375.00|     750.00000         750.00
  MONUMENT, D                             |                             |                             |
0038 615-06520                1.000  EACH |    1500.00000        1500.00|    1975.00000        1975.00|    1500.00000        1500.00
  MONUMENT, RE-ESTABLISH                  |                             |                             |
0039 621-01004                1.000  EACH |     300.00000         300.00|     550.00000         550.00|     550.00000         550.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 621-06559             1000.000  SYS  |       1.90000        1900.00|       1.90000        1900.00|       1.90000        1900.00
  MULCHED SEEDING, R                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : RS-32641-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-09402                9.000  MOS  |    2300.00000       20700.00|    2200.00000       19800.00|    2300.00000       20700.00
  FIELD OFFICE, B                         |                             |                             |
0042 628-09407               18.000  MOS  |     250.00000        4500.00|     269.17000        4845.06|      40.00000         720.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 2 EACH                     |                             |                             |
0043 628-11730                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     250.00000         250.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0045 628-11782                9.000  MOS  |     125.00000        1125.00|      85.00000         765.00|     150.00000        1350.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0047 715-05053             1600.000  LFT  |      20.00000       32000.00|      20.00000       32000.00|      20.00000       32000.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0048 718-04986               20.000  EACH |     575.00000       11500.00|     575.00000       11500.00|     575.00000       11500.00
  CLEANOUT                                |                             |                             |
0049 718-06526               20.000  TON  |     350.00000        7000.00|     112.97000        2259.40|     640.00000       12800.00
  HMA FOR UNDERDRAINS                     |                             |                             |
0050 718-06529              160.000  EACH |     675.00000      108000.00|     721.04000      115366.40|     675.00000      108000.00
  OUTLET PROTECTOR, 2                     |                             |                             |
0051 718-06532            16000.000  LFT  |       0.84000       13440.00|       2.50000       40000.00|       0.83000       13280.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0052 718-52610                4.000  CYS  |      60.00000         240.00|      60.00000         240.00|      60.00000         240.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0053 718-99153               40.000  SYS  |       6.00000         240.00|       6.00000         240.00|       6.00000         240.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0054 801-01093               16.000  EACH |    1500.00000       24000.00|     775.00000       12400.00|     775.00000       12400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0055 801-03290                6.000  EACH |     300.00000        1800.00|     295.00000        1770.00|     295.00000        1770.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0056 801-06203            38400.000  LFT  |       1.00000       38400.00|       0.52000       19968.00|       0.01000         384.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0057 801-06207            38400.000  LFT  |       1.17000       44928.00|       1.20000       46080.00|       1.10000       42240.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0058 801-06640               37.000  EACH |     150.00000        5550.00|     295.00000       10915.00|     295.00000       10915.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06710              750.000  DAY  |      10.00000        7500.00|       6.00000        4500.00|       6.00000        4500.00
  FLASHING ARROW SIGN                     |                             |                             |
0060 801-06775                       LUMP |  100000.00000      100000.00|   73472.44000       73472.44|  398977.75000      398977.75
  MAINTAINING TRAFFIC                     |                             |                             |
0061 801-11642                5.000  EACH |    8000.00000       40000.00|    7500.00000       37500.00|    7500.00000       37500.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : RS-32641-A                   COUNTIES : HENDRICKS       MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 805-11763                       LUMP |  221335.00000      221335.00|  221335.00000      221335.00|  221335.00000      221335.00
  WIM STATION, REBUILD                    |                             |                             |
0063 808-06716            33995.000  LFT  |       0.40000       13598.00|       0.28000        9518.60|       0.28000        9518.60
  LINE, REMOVE                            |                             |                             |
0064 808-09381                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0065 808-10033           159495.000  LFT  |       0.30000       47848.50|       0.26000       41468.70|       0.26000       41468.70
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0066 808-10034           161340.000  LFT  |       0.30000       48402.00|       0.26000       41948.40|       0.26000       41948.40
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0067 808-10037             4075.000  LFT  |       0.90000        3667.50|       1.00000        4075.00|       1.00000        4075.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0068 808-10038              550.000  LFT  |      10.00000        5500.00|       6.00000        3300.00|       6.00000        3300.00
  TRANSVERSE MARKINGS MULTI-COMPONENT,    |                             |                             |
  CROSSHATCH LINE, WHITE, 24"             |                             |                             |
0069 808-10051              125.000  LFT  |      10.00000        1250.00|       6.00000         750.00|       6.00000         750.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0070 808-10054            40085.000  LFT  |       0.40000       16034.00|       0.29000       11624.65|       0.29000       11624.65
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN                                      |                             |                             |
0071 808-11481              365.000  LFT  |       1.00000         365.00|       1.50000         547.50|       1.50000         547.50
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0072 808-75996             2004.000  EACH |       5.00000       10020.00|       4.10000        8216.40|       4.20000        8416.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0073 808-75998             2004.000  EACH |      14.65000       29358.60|      17.50000       35070.00|      16.00000       32064.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0074 809-05905                1.000  EACH |   25661.00000       25661.00|   25661.00000       25661.00|   25661.00000       25661.00
  ATR STATION- 4 LANE                     |                             |                             |
0075 506-06333              755.000  SYS  |     155.00000      117025.00|     125.00000       94375.00|     140.00000      105700.00
  PCCP PATCHING, FULL DEPTH , TYPE 4      |                             |                             |
0076 506-06333               50.000  SYS  |     200.00000       10000.00|     215.00000       10750.00|     170.00000        8500.00
  PCCP PATCHING, FULL DEPTH , TYPE 2      |                             |                             |
0077 506-06333               50.000  SYS  |     200.00000       10000.00|     170.00000        8500.00|     180.00000        9000.00
  PCCP PATCHING, FULL DEPTH , TYPE 3      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     7,734,000.00|           $     7,953,000.00|           $     8,061,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,734,000.00|           $     7,953,000.00|           $     8,061,000.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 05/30/15
     LOCATION     : ON US 231 OVER BRANCH OF OFFIELD CREEK, 4.57 MILES NORTH OF      PROJECT(S) :  0813011
                    SR 234

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       956,880.70  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       976,156.64  102.0145%
   3   38-3806996     HIS CONSTRUCTORS INC                                                       $       982,602.30  102.6881%
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       983,000.00  102.7296%
   5   35-1875662     CRIDER & CRIDER INC                                                        $       998,708.00  104.3712%
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,013,594.28  105.9269%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,075,187.60  112.3638%
   8   35-1523985     YATES CONSTRUCTION INC                                                     $     1,376,129.03  143.8141%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2  ) 35-1917625          |(   3  ) 38-3806996
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7800.00000        7800.00|    8500.00000        8500.00|    7300.00000        7300.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   45560.00000       45560.00|   35000.00000       35000.00|   33000.00000       33000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15000.00000       15000.00|    9500.00000        9500.00|   22400.00000       22400.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   20000.00000       20000.00|   16000.00000       16000.00|   27800.00000       27800.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              143.000  LFT  |       5.00000         715.00|      24.00000        3432.00|      18.00000        2574.00
  PIPE, REMOVE                            |                             |                             |
0013 203-02000             4882.000  CYS  |      12.00000       58584.00|      12.75000       62245.50|      11.00000       53702.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              566.000  CYS  |      12.00000        6792.00|       1.00000         566.00|      16.00000        9056.00
  BORROW                                  |                             |                             |
0015 205-03371               20.000  CYS  |       1.00000          20.00|      30.00000         600.00|      50.00000        1000.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               50.000  TON  |      30.00000        1500.00|      43.00000        2150.00|      27.00000        1350.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06936               45.000  TON  |      30.00000        1350.00|      52.00000        2340.00|      33.00000        1485.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937             1772.000  LFT  |       1.75000        3101.00|       2.00000        3544.00|       1.65000        2923.80
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 38-3806996
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              396.000  TON  |      18.00000        7128.00|      23.00000        9108.00|      21.00000        8316.00
  NO 2 STONE                              |                             |                             |
0020 207-08263             5440.000  SYS  |       6.00000       32640.00|       6.50000       35360.00|       8.00000       43520.00
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0021 207-08267              350.000  SYS  |      13.00000        4550.00|      13.00000        4550.00|      14.00000        4900.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0022 211-02050             1401.000  CYS  |      24.00000       33624.00|      36.00000       50436.00|      23.00000       32223.00
  B BORROW                                |                             |                             |
0023 211-09264              139.000  CYS  |      32.00000        4448.00|      30.00000        4170.00|      19.00000        2641.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 211-09265             1196.000  CYS  |      35.00000       41860.00|      33.00000       39468.00|      34.00000       40664.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0025 211-09266              345.000  CYS  |      38.00000       13110.00|      37.00000       12765.00|      40.00000       13800.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0026 215-07043             1632.000  SYS  |      13.00000       21216.00|      12.50000       20400.00|      13.00000       21216.00
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0027 301-07448             1731.000  TON  |      18.50000       32023.50|      18.50000       32023.50|      16.00000       27696.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-01180              614.000  TON  |      19.00000       11666.00|      22.00000       13508.00|      18.00000       11052.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 306-08034              533.000  SYS  |      10.00000        5330.00|      10.00000        5330.00|       8.00000        4264.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0030 401-07321              202.000  TON  |      82.00000       16564.00|      78.00000       15756.00|      72.00000       14544.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07328              247.000  TON  |      82.00000       20254.00|      78.00000       19266.00|      86.00000       21242.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              337.000  TON  |      73.00000       24601.00|      70.00000       23590.00|      63.00000       21231.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07392              338.000  TON  |      73.00000       24674.00|      70.00000       23660.00|      67.00000       22646.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07408              540.000  TON  |      78.50000       42390.00|      75.00000       40500.00|      69.00000       37260.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0035 401-10258             3360.000  LFT  |       0.80000        2688.00|       0.75000        2520.00|       1.00000        3360.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             3360.000  LFT  |       0.80000        2688.00|       0.75000        2520.00|       0.75000        2520.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             6720.000  LFT  |       0.30000        2016.00|       0.25000        1680.00|       0.25000        1680.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 406-05521             8138.000  SYS  |       0.15000        1220.70|       0.10000         813.80|       0.15000        1220.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 503-05240               96.000  LFT  |      18.00000        1728.00|      20.00000        1920.00|      21.00000        2016.00
  D-1 CONTRACTION JOINT                   |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 38-3806996
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-02241              564.000  LFT  |       4.00000        2256.00|       3.65000        2058.60|       3.85000        2171.40
  GUARDRAIL, REMOVE                       |                             |                             |
0041 601-94689                5.000  EACH |    2600.00000       13000.00|    2500.00000       12500.00|    2625.00000       13125.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105              388.000  LFT  |      18.50000        7178.00|      17.65000        6848.20|      18.50000        7178.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 610-07487               85.000  TON  |     154.00000       13090.00|     150.00000       12750.00|      77.00000        6545.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 610-09108               58.000  SYS  |      65.00000        3770.00|      55.00000        3190.00|     255.00000       14790.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0045 611-06497                3.000  EACH |     175.00000         525.00|     165.00000         495.00|     170.00000         510.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0046 615-06490               14.000  EACH |     150.00000        2100.00|     140.00000        1960.00|     145.00000        2030.00
  RIGHT OF WAY MARKER                     |                             |                             |
0047 615-06505                6.000  EACH |     800.00000        4800.00|     770.00000        4620.00|     800.00000        4800.00
  MONUMENT, B                             |                             |                             |
0048 616-02320             1929.000  SYS  |       3.00000        5787.00|       1.00000        1929.00|       2.10000        4050.90
  GEOTEXTILES                             |                             |                             |
0049 616-05688              205.000  TON  |      42.00000        8610.00|      34.00000        6970.00|      35.00000        7175.00
  RIPRAP, CLASS 1                         |                             |                             |
0050 616-06405              796.000  TON  |      28.00000       22288.00|      29.00000       23084.00|      23.00000       18308.00
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451               27.000  TON  |      32.00000         864.00|      37.00000         999.00|      29.00000         783.00
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                3.000  EACH |     350.00000        1050.00|     650.00000        1950.00|     680.00000        2040.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770              350.000  SYS  |       2.00000         700.00|       1.98000         693.00|       2.05000         717.50
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-03909                2.000  LBS  |     275.00000         550.00|     255.00000         510.00|     265.00000         530.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0055 621-06545                1.000  TON  |     500.00000         500.00|     434.00000         434.00|     450.00000         450.00
  FERTILIZER                              |                             |                             |
0056 621-06553              257.000  LBS  |       2.50000         642.50|       4.71000        1210.47|       4.90000        1259.30
  SEED MIXTURE, R                         |                             |                             |
0057 621-06557              454.000  LBS  |       1.50000         681.00|       1.78000         808.12|       1.85000         839.90
  SEED MIXTURE, T                         |                             |                             |
0058 621-06565                6.000  TON  |     450.00000        2700.00|     505.00000        3030.00|     530.00000        3180.00
  MULCHING MATERIAL                       |                             |                             |
0059 621-06567                1.000  kGAL |       1.00000           1.00|      50.00000          50.00|      52.00000          52.00
  WATER                                   |                             |                             |
0060 621-06574              242.000  SYS  |      10.00000        2420.00|      12.45000        3012.90|      13.00000        3146.00
  SODDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 38-3806996
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 622-05639               34.000  EACH |      40.00000        1360.00|      67.00000        2278.00|      70.00000        2380.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0062 622-05649                4.000  EACH |     250.00000        1000.00|     375.00000        1500.00|     390.00000        1560.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0063 622-10003               19.000  EACH |      10.00000         190.00|      34.30000         651.70|      36.00000         684.00
  LIVE PLANT STAKING                      |                             |                             |
0064 622-98200                4.000  EACH |      31.00000         124.00|      49.00000         196.00|      51.00000         204.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0065 628-09402               12.000  MOS  |    1700.00000       20400.00|    2400.00000       28800.00|    1295.00000       15540.00
  FIELD OFFICE, B                         |                             |                             |
0066 628-09407               12.000  MOS  |     150.00000        1800.00|     125.00000        1500.00|     250.00000        3000.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0067 628-11730                2.000  EACH |     125.00000         250.00|     100.00000         200.00|     125.00000         250.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0068 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0069 628-11782               24.000  MOS  |      80.00000        1920.00|      50.00000        1200.00|     100.00000        2400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0070 703-06029             5040.000  LBS  |       2.00000       10080.00|       1.00000        5040.00|       0.95000        4788.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0071 706-08496              140.000  SYS  |      85.00000       11900.00|     170.00000       23800.00|     210.00000       29400.00
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0072 706-09545               21.000  CYS  |      38.00000         798.00|     100.00000        2100.00|      57.00000        1197.00
  COARSE AGGREGATE, NO 8                  |                             |                             |
0073 706-09959              126.000  LFT  |      60.00000        7560.00|     105.00000       13230.00|     105.00000       13230.00
  RAILING, CONCRETE, FT                   |                             |                             |
0074 709-51821                       LUMP |    2700.00000        2700.00|    2400.00000        2400.00|    2430.00000        2430.00
  SURFACE SEAL                            |                             |                             |
0075 714-10249               60.000  LFT  |    3440.00000      206400.00|    3825.00000      229500.00|    3720.00000      223200.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS 20 FT X 8 FT                   |                             |                             |
0076 715-05122              120.000  LFT  |      38.00000        4560.00|      46.00000        5520.00|      51.00000        6120.00
  PIPE, TYPE 1 CIRCULAR 21 IN             |                             |                             |
0077 715-05169              100.000  LFT  |      28.00000        2800.00|      42.00000        4200.00|      35.00000        3500.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0078 715-05171               45.000  LFT  |      32.00000        1440.00|      45.00000        2025.00|      41.00000        1845.00
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0079 715-05172               98.000  LFT  |      38.00000        3724.00|      46.00000        4508.00|      45.00000        4410.00
  PIPE, TYPE 3 CIRCULAR 21 IN             |                             |                             |
0080 715-46005                4.000  EACH |     350.00000        1400.00|     450.00000        1800.00|     835.00000        3340.00
  PIPE END SECTION, DIA 15"               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 38-3806996
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 715-46010                2.000  EACH |     400.00000         800.00|     475.00000         950.00|     860.00000        1720.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0082 715-46015                4.000  EACH |     450.00000        1800.00|     500.00000        2000.00|     880.00000        3520.00
  PIPE END SECTION, DIA 21"               |                             |                             |
0083 731-93945             1100.000  SFT  |      30.00000       33000.00|      14.00000       15400.00|      23.00000       25300.00
  FACE PANELS, CONCRETE                   |                             |                             |
0084 731-93946             1100.000  SFT  |      12.00000       13200.00|       9.00000        9900.00|      15.00000       16500.00
  WALL ERECTION                           |                             |                             |
0085 731-93947              126.000  LFT  |      25.00000        3150.00|      35.00000        4410.00|      31.00000        3906.00
  LEVELING PAD, CONCRETE                  |                             |                             |
0086 801-04308               10.000  EACH |     130.00000        1300.00|     122.00000        1220.00|     128.00000        1280.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0087 801-06625               29.000  EACH |      80.00000        2320.00|      75.00000        2175.00|      78.00000        2262.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0088 801-06640               18.000  EACH |     160.00000        2880.00|     113.00000        2034.00|     115.00000        2070.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0089 801-06775                       LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    1050.00000        1050.00
  MAINTAINING TRAFFIC                     |                             |                             |
0090 801-07118               48.000  LFT  |      13.00000         624.00|       5.50000         264.00|       5.75000         276.00
  BARRICADE, III-A                        |                             |                             |
0091 801-07119               96.000  LFT  |      14.00000        1344.00|       6.00000         576.00|       6.30000         604.80
  BARRICADE, III-B                        |                             |                             |
0092 801-11642                1.000  EACH |    1900.00000        1900.00|    1800.00000        1800.00|    1890.00000        1890.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0093 808-06703             2240.000  LFT  |       0.75000        1680.00|       0.59000        1321.60|       0.60000        1344.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-75245             2240.000  LFT  |       0.75000        1680.00|       0.59000        1321.60|       0.60000        1344.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 808-75996               29.000  EACH |      15.00000         435.00|      28.17000         816.93|      29.00000         841.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0096 808-75998               29.000  EACH |     100.00000        2900.00|      23.68000         686.72|      25.00000         725.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0097 601-01522                1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00|    2100.00000        2100.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0098 706-11621                1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    2100.00000        2100.00
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       956,880.70|           $       976,156.64|           $       982,602.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       956,880.70|           $       976,156.64|           $       982,602.30
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-1875662         |(   6  ) 35-1609544
                                          |CALUMET CIVIL CONTRACTORS IN |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|    9000.00000        9000.00|    4944.00000        4944.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   48000.00000       48000.00|   25000.00000       25000.00|   50679.00000       50679.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    9500.00000        9500.00|    9000.00000        9000.00|   14878.98000       14878.98
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   55000.00000       55000.00|   31629.90000       31629.90|   33291.35000       33291.35
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              143.000  LFT  |      15.00000        2145.00|       6.00000         858.00|       5.62000         803.66
  PIPE, REMOVE                            |                             |                             |
0013 203-02000             4882.000  CYS  |      11.00000       53702.00|      12.50000       61025.00|      12.52000       61122.64
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              566.000  CYS  |      25.00000       14150.00|      10.00000        5660.00|       0.01000           5.66
  BORROW                                  |                             |                             |
0015 205-03371               20.000  CYS  |      25.00000         500.00|      10.00000         200.00|      35.06000         701.20
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               50.000  TON  |      44.00000        2200.00|      55.00000        2750.00|      31.99000        1599.50
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06936               45.000  TON  |      40.00000        1800.00|      55.00000        2475.00|      49.59000        2231.55
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937             1772.000  LFT  |       1.58000        2799.76|       2.25000        3987.00|       1.65000        2923.80
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-09543              396.000  TON  |      22.00000        8712.00|      23.00000        9108.00|      29.97000       11868.12
  NO 2 STONE                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-1875662         |(   6  ) 35-1609544
                                          |CALUMET CIVIL CONTRACTORS IN |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 207-08263             5440.000  SYS  |       7.00000       38080.00|      10.55000       57392.00|       8.91000       48470.40
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0021 207-08267              350.000  SYS  |      19.00000        6650.00|      10.35000        3622.50|      12.81000        4483.50
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0022 211-02050             1401.000  CYS  |      14.00000       19614.00|      29.00000       40629.00|      28.45000       39858.45
  B BORROW                                |                             |                             |
0023 211-09264              139.000  CYS  |      14.00000        1946.00|      42.00000        5838.00|      34.98000        4862.22
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 211-09265             1196.000  CYS  |      30.00000       35880.00|      33.50000       40066.00|      39.26000       46954.96
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0025 211-09266              345.000  CYS  |      14.00000        4830.00|      35.00000       12075.00|      38.77000       13375.65
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0026 215-07043             1632.000  SYS  |      13.00000       21216.00|      12.00000       19584.00|      14.15000       23092.80
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0027 301-07448             1731.000  TON  |      17.00000       29427.00|      21.00000       36351.00|      21.56000       37320.36
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-01180              614.000  TON  |      26.00000       15964.00|      17.50000       10745.00|      22.25000       13661.50
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 306-08034              533.000  SYS  |       8.00000        4264.00|       6.75000        3597.75|       9.48000        5052.84
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0030 401-07321              202.000  TON  |      70.00000       14140.00|      78.00000       15756.00|      72.10000       14564.20
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07328              247.000  TON  |      84.00000       20748.00|      78.00000       19266.00|      86.52000       21370.44
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              337.000  TON  |      61.00000       20557.00|      70.00000       23590.00|      62.83000       21173.71
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07392              338.000  TON  |      65.00000       21970.00|      70.00000       23660.00|      66.95000       22629.10
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07408              540.000  TON  |      67.00000       36180.00|      75.00000       40500.00|      69.01000       37265.40
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0035 401-10258             3360.000  LFT  |       1.00000        3360.00|       0.75000        2520.00|       1.03000        3460.80
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             3360.000  LFT  |       0.70000        2352.00|       0.75000        2520.00|       0.72000        2419.20
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             6720.000  LFT  |       0.20000        1344.00|       0.25000        1680.00|       0.21000        1411.20
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 406-05521             8138.000  SYS  |       0.10000         813.80|       0.10000         813.80|       0.10000         813.80
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 503-05240               96.000  LFT  |      16.00000        1536.00|      20.00000        1920.00|      14.61000        1402.56
  D-1 CONTRACTION JOINT                   |                             |                             |
0040 601-02241              564.000  LFT  |       2.00000        1128.00|       3.00000        1692.00|       3.76000        2120.64
  GUARDRAIL, REMOVE                       |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-1875662         |(   6  ) 35-1609544
                                          |CALUMET CIVIL CONTRACTORS IN |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-94689                5.000  EACH |    2265.00000       11325.00|    2500.00000       12500.00|    2575.00000       12875.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105              388.000  LFT  |      18.00000        6984.00|      17.65000        6848.20|      18.18000        7053.84
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 610-07487               85.000  TON  |      75.00000        6375.00|     150.00000       12750.00|      77.25000        6566.25
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 610-09108               58.000  SYS  |      77.00000        4466.00|      55.00000        3190.00|      58.99000        3421.42
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0045 611-06497                3.000  EACH |     195.00000         585.00|     165.00000         495.00|     169.95000         509.85
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0046 615-06490               14.000  EACH |     184.00000        2576.00|     140.00000        1960.00|     144.20000        2018.80
  RIGHT OF WAY MARKER                     |                             |                             |
0047 615-06505                6.000  EACH |     665.00000        3990.00|     770.00000        4620.00|     793.10000        4758.60
  MONUMENT, B                             |                             |                             |
0048 616-02320             1929.000  SYS  |       3.00000        5787.00|       2.00000        3858.00|       2.54000        4899.66
  GEOTEXTILES                             |                             |                             |
0049 616-05688              205.000  TON  |      42.00000        8610.00|      30.00000        6150.00|      28.20000        5781.00
  RIPRAP, CLASS 1                         |                             |                             |
0050 616-06405              796.000  TON  |      25.00000       19900.00|      28.50000       22686.00|      24.14000       19215.44
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451               27.000  TON  |      28.00000         756.00|      41.00000        1107.00|      42.53000        1148.31
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                3.000  EACH |     485.00000        1455.00|     650.00000        1950.00|     669.50000        2008.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770              350.000  SYS  |       2.70000         945.00|       2.00000         700.00|       2.04000         714.00
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-03909                2.000  LBS  |     401.00000         802.00|     255.00000         510.00|     262.65000         525.30
  SEED MIXTURE, NATIVE                    |                             |                             |
0055 621-06545                1.000  TON  |     665.00000         665.00|     434.00000         434.00|     447.02000         447.02
  FERTILIZER                              |                             |                             |
0056 621-06553              257.000  LBS  |       4.13000        1061.41|       4.75000        1220.75|       4.85000        1246.45
  SEED MIXTURE, R                         |                             |                             |
0057 621-06557              454.000  LBS  |       2.28000        1035.12|       1.75000         794.50|       1.83000         830.82
  SEED MIXTURE, T                         |                             |                             |
0058 621-06565                6.000  TON  |     387.00000        2322.00|     505.00000        3030.00|     520.15000        3120.90
  MULCHING MATERIAL                       |                             |                             |
0059 621-06567                1.000  kGAL |       1.00000           1.00|      50.00000          50.00|      51.50000          51.50
  WATER                                   |                             |                             |
0060 621-06574              242.000  SYS  |      12.90000        3121.80|      12.45000        3012.90|      12.82000        3102.44
  SODDING                                 |                             |                             |
0061 622-05639               34.000  EACH |      53.75000        1827.50|      67.00000        2278.00|      69.01000        2346.34
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-1875662         |(   6  ) 35-1609544
                                          |CALUMET CIVIL CONTRACTORS IN |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 622-05649                4.000  EACH |     360.00000        1440.00|     375.00000        1500.00|     386.25000        1545.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0063 622-10003               19.000  EACH |      39.25000         745.75|      34.30000         651.70|      35.33000         671.27
  LIVE PLANT STAKING                      |                             |                             |
0064 622-98200                4.000  EACH |      40.00000         160.00|      49.00000         196.00|      50.47000         201.88
  SIGN, DO NOT DISTURB                    |                             |                             |
0065 628-09402               12.000  MOS  |    2500.00000       30000.00|    1650.00000       19800.00|    1823.48000       21881.76
  FIELD OFFICE, B                         |                             |                             |
0066 628-09407               12.000  MOS  |     300.00000        3600.00|      75.00000         900.00|     354.75000        4257.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0067 628-11730                2.000  EACH |      75.00000         150.00|     125.00000         250.00|     375.75000         751.50
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0068 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0069 628-11782               24.000  MOS  |     100.00000        2400.00|      85.00000        2040.00|      41.44000         994.56
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0070 703-06029             5040.000  LBS  |       1.20000        6048.00|       1.50000        7560.00|       1.09000        5493.60
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0071 706-08496              140.000  SYS  |     200.00000       28000.00|     200.00000       28000.00|     154.47000       21625.80
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0072 706-09545               21.000  CYS  |      50.00000        1050.00|      42.00000         882.00|      59.63000        1252.23
  COARSE AGGREGATE, NO 8                  |                             |                             |
0073 706-09959              126.000  LFT  |     165.00000       20790.00|     100.00000       12600.00|      70.79000        8919.54
  RAILING, CONCRETE, FT                   |                             |                             |
0074 709-51821                       LUMP |    2454.45000        2454.45|     250.00000         250.00|    2389.60000        2389.60
  SURFACE SEAL                            |                             |                             |
0075 714-10249               60.000  LFT  |    3500.00000      210000.00|    3650.00000      219000.00|    3939.60000      236376.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS 20 FT X 8 FT                   |                             |                             |
0076 715-05122              120.000  LFT  |      50.00000        6000.00|      39.00000        4680.00|      44.01000        5281.20
  PIPE, TYPE 1 CIRCULAR 21 IN             |                             |                             |
0077 715-05169              100.000  LFT  |      39.00000        3900.00|      25.25000        2525.00|      33.45000        3345.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0078 715-05171               45.000  LFT  |      40.00000        1800.00|      39.50000        1777.50|      36.49000        1642.05
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0079 715-05172               98.000  LFT  |      42.00000        4116.00|      43.75000        4287.50|      39.92000        3912.16
  PIPE, TYPE 3 CIRCULAR 21 IN             |                             |                             |
0080 715-46005                4.000  EACH |     300.00000        1200.00|     575.00000        2300.00|     533.63000        2134.52
  PIPE END SECTION, DIA 15"               |                             |                             |
0081 715-46010                2.000  EACH |     350.00000         700.00|     655.00000        1310.00|     575.63000        1151.26
  PIPE END SECTION, DIA 18"               |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(   5   ) 35-1875662         |(   6  ) 35-1609544
                                          |CALUMET CIVIL CONTRACTORS IN |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 715-46015                4.000  EACH |     400.00000        1600.00|     700.00000        2800.00|     667.31000        2669.24
  PIPE END SECTION, DIA 21"               |                             |                             |
0083 731-93945             1100.000  SFT  |      14.00000       15400.00|      25.00000       27500.00|      13.34000       14674.00
  FACE PANELS, CONCRETE                   |                             |                             |
0084 731-93946             1100.000  SFT  |       8.00000        8800.00|      12.50000       13750.00|       8.25000        9075.00
  WALL ERECTION                           |                             |                             |
0085 731-93947              126.000  LFT  |       5.00000         630.00|      38.00000        4788.00|      21.44000        2701.44
  LEVELING PAD, CONCRETE                  |                             |                             |
0086 801-04308               10.000  EACH |     122.00000        1220.00|     122.00000        1220.00|     125.66000        1256.60
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0087 801-06625               29.000  EACH |      75.00000        2175.00|      75.00000        2175.00|      77.25000        2240.25
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0088 801-06640               18.000  EACH |     113.00000        2034.00|     113.00000        2034.00|     116.39000        2095.02
  CONSTRUCTION SIGN, A                    |                             |                             |
0089 801-06775                       LUMP |   18000.00000       18000.00|    8500.00000        8500.00|    9692.80000        9692.80
  MAINTAINING TRAFFIC                     |                             |                             |
0090 801-07118               48.000  LFT  |       5.50000         264.00|       5.50000         264.00|       5.67000         272.16
  BARRICADE, III-A                        |                             |                             |
0091 801-07119               96.000  LFT  |       6.00000         576.00|       6.00000         576.00|       6.18000         593.28
  BARRICADE, III-B                        |                             |                             |
0092 801-11642                1.000  EACH |    1800.00000        1800.00|    1500.00000        1500.00|    1854.00000        1854.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0093 808-06703             2240.000  LFT  |       0.59000        1321.60|       0.60000        1344.00|       0.61000        1366.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-75245             2240.000  LFT  |       0.59000        1321.60|       0.60000        1344.00|       0.61000        1366.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 808-75996               29.000  EACH |      79.84000        2315.36|       5.00000         145.00|      19.88000         576.52
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0096 808-75998               29.000  EACH |      92.65000        2686.85|      55.00000        1595.00|      24.39000         707.31
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0097 601-01522                1.000  EACH |    1995.00000        1995.00|    2000.00000        2000.00|    2060.00000        2060.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0098 706-11621                1.000  EACH |    3700.00000        3700.00|    2000.00000        2000.00|    3105.30000        3105.30
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       983,000.00|           $       998,708.00|           $     1,013,594.28
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       983,000.00|           $       998,708.00|           $     1,013,594.28
====================================================================================================================================
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1523985         |(      )
                                          |RIETH RILEY CONSTRUCTION     |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    9500.00000        9500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   53705.73000       53705.73|   90000.00000       90000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   28500.00000       28500.00|   35000.00000       35000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   13051.79000       13051.79|   65000.00000       65000.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              143.000  LFT  |      31.91000        4563.13|       8.00000        1144.00|
  PIPE, REMOVE                            |                             |                             |
0013 203-02000             4882.000  CYS  |      15.40000       75182.80|      30.00000      146460.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              566.000  CYS  |      14.90000        8433.40|      18.00000       10188.00|
  BORROW                                  |                             |                             |
0015 205-03371               20.000  CYS  |      23.72000         474.40|       8.00000         160.00|
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               50.000  TON  |      39.53000        1976.50|      45.00000        2250.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06936               45.000  TON  |      31.33000        1409.85|      45.00000        2025.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937             1772.000  LFT  |       2.17000        3845.24|       1.80000        3189.60|
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-09543              396.000  TON  |      15.13000        5991.48|      24.00000        9504.00|
  NO 2 STONE                              |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1523985         |(      )
                                          |RIETH RILEY CONSTRUCTION     |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 207-08263             5440.000  SYS  |       6.61000       35958.40|      16.00000       87040.00|
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0021 207-08267              350.000  SYS  |      13.78000        4823.00|      18.00000        6300.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0022 211-02050             1401.000  CYS  |      18.63000       26100.63|      42.00000       58842.00|
  B BORROW                                |                             |                             |
0023 211-09264              139.000  CYS  |      30.47000        4235.33|      40.00000        5560.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 211-09265             1196.000  CYS  |      26.56000       31765.76|      38.00000       45448.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0025 211-09266              345.000  CYS  |      26.49000        9139.05|      40.00000       13800.00|
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0026 215-07043             1632.000  SYS  |      12.88000       21020.16|      14.00000       22848.00|
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0027 301-07448             1731.000  TON  |      17.95000       31071.45|      28.00000       48468.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-01180              614.000  TON  |      24.28000       14907.92|      28.00000       17192.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 306-08034              533.000  SYS  |      11.34000        6044.22|       8.50000        4530.50|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0030 401-07321              202.000  TON  |     103.17000       20840.34|     115.00000       23230.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07328              247.000  TON  |      98.00000       24206.00|     110.00000       27170.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              337.000  TON  |      93.79000       31607.23|     100.00000       33700.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07392              338.000  TON  |      95.95000       32431.10|     105.00000       35490.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07408              540.000  TON  |      76.62000       41374.80|      90.00000       48600.00|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0035 401-10258             3360.000  LFT  |       0.95000        3192.00|       0.98000        3292.80|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             3360.000  LFT  |       1.24000        4166.40|       1.40000        4704.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             6720.000  LFT  |       0.01000          67.20|       0.02000         134.40|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 406-05521             8138.000  SYS  |       0.14000        1139.32|       0.16000        1302.08|
  ASPHALT FOR TACK COAT                   |                             |                             |
0039 503-05240               96.000  LFT  |      16.96000        1628.16|      40.00000        3840.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0040 601-02241              564.000  LFT  |       3.65000        2058.60|       6.00000        3384.00|
  GUARDRAIL, REMOVE                       |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1523985         |(      )
                                          |RIETH RILEY CONSTRUCTION     |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-94689                5.000  EACH |    2500.00000       12500.00|    3000.00000       15000.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105              388.000  LFT  |      17.65000        6848.20|      19.00000        7372.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 610-07487               85.000  TON  |     145.21000       12342.85|     180.00000       15300.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 610-09108               58.000  SYS  |      57.95000        3361.10|      95.00000        5510.00|
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0045 611-06497                3.000  EACH |     165.00000         495.00|     200.00000         600.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0046 615-06490               14.000  EACH |     140.00000        1960.00|     160.00000        2240.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0047 615-06505                6.000  EACH |     770.00000        4620.00|     850.00000        5100.00|
  MONUMENT, B                             |                             |                             |
0048 616-02320             1929.000  SYS  |       1.67000        3221.43|       4.50000        8680.50|
  GEOTEXTILES                             |                             |                             |
0049 616-05688              205.000  TON  |      46.95000        9624.75|      75.00000       15375.00|
  RIPRAP, CLASS 1                         |                             |                             |
0050 616-06405              796.000  TON  |      40.44000       32190.24|      50.00000       39800.00|
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451               27.000  TON  |      70.47000        1902.69|      65.00000        1755.00|
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                3.000  EACH |     650.00000        1950.00|     750.00000        2250.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770              350.000  SYS  |       1.98000         693.00|       2.50000         875.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-03909                2.000  LBS  |     255.00000         510.00|       2.75000           5.50|
  SEED MIXTURE, NATIVE                    |                             |                             |
0055 621-06545                1.000  TON  |     434.00000         434.00|       5.25000           5.25|
  FERTILIZER                              |                             |                             |
0056 621-06553              257.000  LBS  |       4.71000        1210.47|       6.00000        1542.00|
  SEED MIXTURE, R                         |                             |                             |
0057 621-06557              454.000  LBS  |       1.78000         808.12|       2.50000        1135.00|
  SEED MIXTURE, T                         |                             |                             |
0058 621-06565                6.000  TON  |     505.00000        3030.00|     650.00000        3900.00|
  MULCHING MATERIAL                       |                             |                             |
0059 621-06567                1.000  kGAL |      50.00000          50.00|      50.00000          50.00|
  WATER                                   |                             |                             |
0060 621-06574              242.000  SYS  |      12.45000        3012.90|      16.00000        3872.00|
  SODDING                                 |                             |                             |
0061 622-05639               34.000  EACH |      67.00000        2278.00|      75.00000        2550.00|
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1523985         |(      )
                                          |RIETH RILEY CONSTRUCTION     |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 622-05649                4.000  EACH |     375.00000        1500.00|     425.00000        1700.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0063 622-10003               19.000  EACH |      34.30000         651.70|      40.00000         760.00|
  LIVE PLANT STAKING                      |                             |                             |
0064 622-98200                4.000  EACH |      49.00000         196.00|      55.00000         220.00|
  SIGN, DO NOT DISTURB                    |                             |                             |
0065 628-09402               12.000  MOS  |    2379.77000       28557.24|    2400.00000       28800.00|
  FIELD OFFICE, B                         |                             |                             |
0066 628-09407               12.000  MOS  |      53.23000         638.76|     250.00000        3000.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0067 628-11730                2.000  EACH |     100.00000         200.00|     400.00000         800.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0068 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0069 628-11782               24.000  MOS  |     100.00000        2400.00|     400.00000        9600.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0070 703-06029             5040.000  LBS  |       1.23000        6199.20|       1.30000        6552.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0071 706-08496              140.000  SYS  |     267.95000       37513.00|     105.00000       14700.00|
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0072 706-09545               21.000  CYS  |      28.82000         605.22|      40.00000         840.00|
  COARSE AGGREGATE, NO 8                  |                             |                             |
0073 706-09959              126.000  LFT  |      98.75000       12442.50|      60.00000        7560.00|
  RAILING, CONCRETE, FT                   |                             |                             |
0074 709-51821                       LUMP |    2320.00000        2320.00|    6000.00000        6000.00|
  SURFACE SEAL                            |                             |                             |
0075 714-10249               60.000  LFT  |    3974.51000      238470.60|    3500.00000      210000.00|
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS 20 FT X 8 FT                   |                             |                             |
0076 715-05122              120.000  LFT  |      98.34000       11800.80|      48.00000        5760.00|
  PIPE, TYPE 1 CIRCULAR 21 IN             |                             |                             |
0077 715-05169              100.000  LFT  |      53.40000        5340.00|      42.00000        4200.00|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0078 715-05171               45.000  LFT  |      66.41000        2988.45|      40.00000        1800.00|
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0079 715-05172               98.000  LFT  |      56.30000        5517.40|      48.00000        4704.00|
  PIPE, TYPE 3 CIRCULAR 21 IN             |                             |                             |
0080 715-46005                4.000  EACH |     349.52000        1398.08|     400.00000        1600.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0081 715-46010                2.000  EACH |     397.44000         794.88|     425.00000         850.00|
  PIPE END SECTION, DIA 18"               |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : B -26727-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1523985         |(      )
                                          |RIETH RILEY CONSTRUCTION     |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 715-46015                4.000  EACH |     449.60000        1798.40|     475.00000        1900.00|
  PIPE END SECTION, DIA 21"               |                             |                             |
0083 731-93945             1100.000  SFT  |      14.43000       15873.00|      18.00000       19800.00|
  FACE PANELS, CONCRETE                   |                             |                             |
0084 731-93946             1100.000  SFT  |      19.44000       21384.00|      12.00000       13200.00|
  WALL ERECTION                           |                             |                             |
0085 731-93947              126.000  LFT  |      11.66000        1469.16|      25.00000        3150.00|
  LEVELING PAD, CONCRETE                  |                             |                             |
0086 801-04308               10.000  EACH |     122.00000        1220.00|     135.00000        1350.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0087 801-06625               29.000  EACH |      75.00000        2175.00|      90.00000        2610.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0088 801-06640               18.000  EACH |     113.00000        2034.00|     120.00000        2160.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0089 801-06775                       LUMP |    4314.30000        4314.30|    5500.00000        5500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0090 801-07118               48.000  LFT  |       5.50000         264.00|       6.00000         288.00|
  BARRICADE, III-A                        |                             |                             |
0091 801-07119               96.000  LFT  |       6.00000         576.00|       7.00000         672.00|
  BARRICADE, III-B                        |                             |                             |
0092 801-11642                1.000  EACH |    1800.00000        1800.00|      19.00000          19.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0093 808-06703             2240.000  LFT  |       0.59000        1321.60|       0.63000        1411.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-75245             2240.000  LFT  |       0.59000        1321.60|       0.63000        1411.20|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 808-75996               29.000  EACH |      28.17000         816.93|      35.00000        1015.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0096 808-75998               29.000  EACH |      23.68000         686.72|     175.00000        5075.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0097 601-01522                1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0098 706-11621                1.000  EACH |    3636.92000        3636.92|    2400.00000        2400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,075,187.60|           $     1,376,129.03|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,075,187.60|           $     1,376,129.03|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 410                     CONTRACT ID : B -27177-A                   COUNTIES : PARKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 08/31/14
     LOCATION     : AT TURKEY RUN STATE PARK                                         PROJECT(S) :  9961013

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   31-1119613     HGC CONSTRUCTION COMPANY                                                   $       189,552.00   64.4717%
   2   35-1801998     CLR INC                                                                    $       294,008.00  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 410                     CONTRACT ID : B -27177-A                   COUNTIES : PARKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 31-1119613          |(   2  ) 35-1801998          |(      )
                                          |HGC CONSTRUCTION COMPANY     |CLR INC                      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   COVERED BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0004 110-01001                       LUMP |   19000.00000       19000.00|   14985.00000       14985.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0005 628-09401                4.000  MOS  |    1500.00000        6000.00|    1500.00000        6000.00|
  FIELD OFFICE, A                         |                             |                             |
0006 708-05394                       LUMP |   13978.00000       13978.00|   23000.00000       23000.00|
  REPAIR DECK                             |                             |                             |
0007 708-05394                       LUMP |   19692.00000       19692.00|   28500.00000       28500.00|
  REPAIR LEAN                             |                             |                             |
0008 708-05394                       LUMP |    8173.00000        8173.00|   33525.00000       33525.00|
  REPAIR LOWER CHORD                      |                             |                             |
0009 708-05394                       LUMP |    8175.00000        8175.00|   10500.00000       10500.00|
  REPAIR LOWER LATERAL BRACING            |                             |                             |
0010 708-05394                       LUMP |    8111.00000        8111.00|   18500.00000       18500.00|
  REPAIR MISCELLANEOUS ITEMS              |                             |                             |
0011 708-05394                       LUMP |    2676.00000        2676.00|   28000.00000       28000.00|
  REPAIR RAFTERS                          |                             |                             |
0012 708-05394                       LUMP |   58414.00000       58414.00|   86250.00000       86250.00|
  REPAIR SIDING                           |                             |                             |
0013 711-01772                1.000  EACH |    3833.00000        3833.00|    9745.00000        9745.00|
  RETROFIT, WATERSTOP BEARING SEAT        |                             |                             |
0014 711-05395                2.000  EACH |    1759.00000        3518.00|    5000.00000       10000.00|
  REPLACE BEARING TIMBERS                 |                             |                             |
0015 712-05721                       LUMP |   37979.00000       37979.00|   25000.00000       25000.00|
  FIRE RETARDANT TREATMENT                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       189,552.00|           $       294,008.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       189,552.00|           $       294,008.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 05/22/15
     LOCATION     : ON SR 229 OVER UNT LITTLE LAUGHERY CREEK                         PROJECT(S) :  0100517

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       758,089.85  100.0000%
   2   38-3806996     HIS CONSTRUCTORS INC                                                       $       765,378.80  100.9615%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       865,168.85  114.1248%
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $       906,690.00  119.6019%
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     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2  ) 38-3806996          |(   3  ) 35-1917625
                                          |PAUL H ROHE COMPANY          |HIS CONSTRUCTORS INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5280.00000        5280.00|    5400.00000        5400.00|    8600.00000        8600.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   77400.00000       77400.00|   24400.00000       24400.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   23100.00000       23100.00|   17000.00000       17000.00|   18000.00000       18000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   26810.00000       26810.00|   23000.00000       23000.00|   22000.00000       22000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-91385                3.000  EACH |     430.00000        1290.00|     800.00000        2400.00|     270.00000         810.00
  INLET, REMOVE                           |                             |                             |
0013 203-02000              732.000  CYS  |      30.00000       21960.00|      19.50000       14274.00|      25.00000       18300.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-51223              314.000  CYS  |      32.00000       10048.00|      16.00000        5024.00|      25.00000        7850.00
  EXCAVATION, WATERWAY                    |                             |                             |
0015 205-06933                1.000  EACH |     600.00000         600.00|      78.00000          78.00|     200.00000         200.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937              389.000  LFT  |       5.31000        2065.59|       4.20000        1633.80|       6.50000        2528.50
  TEMPORARY SILT FENCE                    |                             |                             |
0017 206-51230              181.000  CYS  |      30.00000        5430.00|      18.00000        3258.00|      25.00000        4525.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0018 207-08267              156.000  SYS  |      16.70000        2605.20|      26.00000        4056.00|      14.00000        2184.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 420 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 38-3806996         |(   3  ) 35-1917625
                                          |PAUL H ROHE COMPANY          |HIS CONSTRUCTORS INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 207-09935              955.000  SYS  |      15.55000       14850.25|      30.00000       28650.00|      22.00000       21010.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0020 211-09264              112.000  CYS  |      42.00000        4704.00|      20.00000        2240.00|      22.50000        2520.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0021 211-09265              936.000  CYS  |      57.00000       53352.00|      35.00000       32760.00|      40.00000       37440.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0022 301-07448              181.000  TON  |      24.00000        4344.00|      19.50000        3529.50|      30.00000        5430.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0023 303-01180              243.000  TON  |      20.00000        4860.00|      21.50000        5224.50|      30.00000        7290.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0024 304-07493               39.000  TON  |     125.00000        4875.00|     149.00000        5811.00|     120.00000        4680.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0025 306-08033              457.000  SYS  |       7.25000        3313.25|       7.50000        3427.50|       7.50000        3427.50
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0026 306-08043              218.000  SYS  |       9.00000        1962.00|       7.50000        1635.00|       7.50000        1635.00
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321               95.000  TON  |      95.00000        9025.00|     136.00000       12920.00|     105.00000        9975.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390              116.000  TON  |      75.00000        8700.00|      85.00000        9860.00|     100.00000       11600.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-07407              105.000  TON  |      70.00000        7350.00|      85.00000        8925.00|      95.00000        9975.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0030 401-10258              653.000  LFT  |       1.75000        1142.75|       2.00000        1306.00|       0.15000          97.95
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-10259              535.000  LFT  |       3.00000        1605.00|       2.00000        1070.00|       0.15000          80.25
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0032 401-11785              653.000  LFT  |       1.00000         653.00|       0.10000          65.30|       0.10000          65.30
  LIQUID ASPHALT SEALANT                  |                             |                             |
0033 406-05520                0.600  TON  |     470.00000         282.00|     505.00000         303.00|     400.00000         240.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 603-03398               48.000  LFT  |      45.00000        2160.00|      46.00000        2208.00|      47.00000        2256.00
  FENCE, RELOCATE                         |                             |                             |
0035 604-01268              405.000  LFT  |     158.00000       63990.00|     160.00000       64800.00|     174.00000       70470.00
  HAND RAIL, ALUMINUM                     |                             |                             |
0036 604-06070              370.000  SYS  |      51.00000       18870.00|      26.00000        9620.00|      35.00000       12950.00
  SIDEWALK, CONCRETE                      |                             |                             |
0037 604-07903               16.000  SYS  |     225.00000        3600.00|     127.00000        2032.00|     175.00000        2800.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0038 605-52807              770.000  LFT  |      24.50000       18865.00|      28.00000       21560.00|      23.00000       17710.00
  CURB AND GUTTER, COMBINED               |                             |                             |
0039 610-09108              156.000  SYS  |      57.00000        8892.00|      48.00000        7488.00|      65.00000       10140.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 38-3806996         |(   3  ) 35-1917625
                                          |PAUL H ROHE COMPANY          |HIS CONSTRUCTORS INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-02320              297.000  SYS  |       5.35000        1588.95|       5.50000        1633.50|       2.00000         594.00
  GEOTEXTILES                             |                             |                             |
0041 616-05688              236.000  TON  |      58.00000       13688.00|      32.00000        7552.00|      40.00000        9440.00
  RIPRAP, CLASS 1                         |                             |                             |
0042 621-01004                1.000  EACH |     595.00000         595.00|     105.00000         105.00|     100.00000         100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0043 621-02363             2000.000  SYS  |       0.35000         700.00|       0.25000         500.00|       0.21000         420.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0044 621-06570              164.000  CYS  |      57.00000        9348.00|      66.00000       10824.00|      67.00000       10988.00
  TOPSOIL                                 |                             |                             |
0045 621-06575             1000.000  SYS  |       5.94000        5940.00|       4.75000        4750.00|       4.55000        4550.00
  SODDING, NURSERY                        |                             |                             |
0046 622-05065               11.200  CYS  |     350.00000        3920.00|    1450.00000       16240.00|    1200.00000       13440.00
  MASONRY WALL                            |                             |                             |
0047 628-09402               16.000  MOS  |    1500.00000       24000.00|    1275.00000       20400.00|    3000.00000       48000.00
  FIELD OFFICE, B                         |                             |                             |
0048 702-51005               89.800  CYS  |     510.00000       45798.00|     950.00000       85310.00|     850.00000       76330.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0049 702-51015               93.700  CYS  |     260.00000       24362.00|     330.00000       30921.00|     500.00000       46850.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0050 703-06029            18359.000  LBS  |       1.04000       19093.36|       1.00000       18359.00|       1.25000       22948.75
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0051 715-05149              266.000  LFT  |      41.00000       10906.00|      34.00000        9044.00|      35.00000        9310.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0052 715-05151              101.000  LFT  |      42.50000        4292.50|      38.00000        3838.00|      50.00000        5050.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0053 720-44296                1.000  EACH |     500.00000         500.00|     940.00000         940.00|     400.00000         400.00
  INLET, CAP                              |                             |                             |
0054 720-45035                1.000  EACH |    1700.00000        1700.00|    1870.00000        1870.00|    2100.00000        2100.00
  INLET, F7                               |                             |                             |
0055 720-90349                2.000  EACH |    4660.00000        9320.00|    3100.00000        6200.00|    3700.00000        7400.00
  MANHOLE, C8                             |                             |                             |
0056 720-97896                1.000  EACH |    1200.00000        1200.00|    1465.00000        1465.00|    1700.00000        1700.00
  INLET, A4 MODIFIED                      |                             |                             |
0057 720-98174                2.000  EACH |    2400.00000        4800.00|    2795.00000        5590.00|    2400.00000        4800.00
  INLET, B15                              |                             |                             |
0058 720-98555                3.000  EACH |    2350.00000        7050.00|    3140.00000        9420.00|    2400.00000        7200.00
  INLET, C15                              |                             |                             |
0059 723-11261               54.000  LFT  |    2410.00000      130140.00|    3560.00000      192240.00|    4000.00000      216000.00
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 336 IN X 156 IN   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 38-3806996         |(   3  ) 35-1917625
                                          |PAUL H ROHE COMPANY          |HIS CONSTRUCTORS INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-03290                2.000  EACH |     300.00000         600.00|     305.00000         610.00|     245.00000         490.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0061 801-04308                2.000  EACH |     400.00000         800.00|     405.00000         810.00|     150.00000         300.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06625               27.000  EACH |      80.00000        2160.00|      81.00000        2187.00|      92.00000        2484.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0063 801-06640                5.000  EACH |     300.00000        1500.00|     305.00000        1525.00|     200.00000        1000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0064 801-06775                       LUMP |   15770.00000       15770.00|    2500.00000        2500.00|   13225.00000       13225.00
  MAINTAINING TRAFFIC                     |                             |                             |
0065 801-07118               48.000  LFT  |      20.00000         960.00|      21.00000        1008.00|       7.25000         348.00
  BARRICADE, III-A                        |                             |                             |
0066 802-05704               57.000  LFT  |      10.00000         570.00|      11.00000         627.00|      10.50000         598.50
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0067 802-07059                5.000  EACH |      30.00000         150.00|      31.00000         155.00|      32.00000         160.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0068 802-09838               35.900  SFT  |      20.00000         718.00|      21.00000         753.90|      21.00000         753.90
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0069 808-03439               48.000  LFT  |      10.00000         480.00|      10.50000         504.00|       7.00000         336.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0070 808-06701               40.000  LFT  |       1.75000          70.00|       1.85000          74.00|       3.75000         150.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0071 808-75245              788.000  LFT  |       1.75000        1379.00|       1.85000        1457.80|       1.15000         906.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       758,089.85|           $       765,378.80|           $       865,168.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       758,089.85|           $       765,378.80|           $       865,168.85
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   11605.25000       11605.25|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   45500.00000       45500.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   18000.00000       18000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   79400.00000       79400.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-91385                3.000  EACH |     500.00000        1500.00|                             |
  INLET, REMOVE                           |                             |                             |
0013 203-02000              732.000  CYS  |      25.00000       18300.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0014 203-51223              314.000  CYS  |      11.00000        3454.00|                             |
  EXCAVATION, WATERWAY                    |                             |                             |
0015 205-06933                1.000  EACH |     250.00000         250.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937              389.000  LFT  |       3.50000        1361.50|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0017 206-51230              181.000  CYS  |      19.00000        3439.00|                             |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0018 207-08267              156.000  SYS  |       7.75000        1209.00|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0019 207-09935              955.000  SYS  |      16.00000       15280.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09264              112.000  CYS  |      30.00000        3360.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0021 211-09265              936.000  CYS  |      55.00000       51480.00|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0022 301-07448              181.000  TON  |      28.00000        5068.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0023 303-01180              243.000  TON  |      22.00000        5346.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0024 304-07493               39.000  TON  |     175.00000        6825.00|                             |
  WIDENING WITH HMA, TYPE B               |                             |                             |
0025 306-08033              457.000  SYS  |       7.25000        3313.25|                             |
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0026 306-08043              218.000  SYS  |       7.25000        1580.50|                             |
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321               95.000  TON  |     135.00000       12825.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390              116.000  TON  |      84.00000        9744.00|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-07407              105.000  TON  |      84.00000        8820.00|                             |
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0030 401-10258              653.000  LFT  |       2.10000        1371.30|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-10259              535.000  LFT  |       2.10000        1123.50|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0032 401-11785              653.000  LFT  |       0.10000          65.30|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0033 406-05520                0.600  TON  |     500.00000         300.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 603-03398               48.000  LFT  |      45.00000        2160.00|                             |
  FENCE, RELOCATE                         |                             |                             |
0035 604-01268              405.000  LFT  |     158.00000       63990.00|                             |
  HAND RAIL, ALUMINUM                     |                             |                             |
0036 604-06070              370.000  SYS  |      45.00000       16650.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0037 604-07903               16.000  SYS  |     200.00000        3200.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0038 605-52807              770.000  LFT  |      16.00000       12320.00|                             |
  CURB AND GUTTER, COMBINED               |                             |                             |
0039 610-09108              156.000  SYS  |      65.00000       10140.00|                             |
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0040 616-02320              297.000  SYS  |       3.00000         891.00|                             |
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 616-05688              236.000  TON  |      35.00000        8260.00|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0042 621-01004                1.000  EACH |     500.00000         500.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0043 621-02363             2000.000  SYS  |       0.20000         400.00|                             |
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0044 621-06570              164.000  CYS  |      65.00000       10660.00|                             |
  TOPSOIL                                 |                             |                             |
0045 621-06575             1000.000  SYS  |       5.50000        5500.00|                             |
  SODDING, NURSERY                        |                             |                             |
0046 622-05065               11.200  CYS  |    1300.00000       14560.00|                             |
  MASONRY WALL                            |                             |                             |
0047 628-09402               16.000  MOS  |    1600.00000       25600.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0048 702-51005               89.800  CYS  |     850.00000       76330.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0049 702-51015               93.700  CYS  |     450.00000       42165.00|                             |
  CONCRETE, B, FOOTINGS                   |                             |                             |
0050 703-06029            18359.000  LBS  |       1.00000       18359.00|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0051 715-05149              266.000  LFT  |      41.00000       10906.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0052 715-05151              101.000  LFT  |      55.00000        5555.00|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0053 720-44296                1.000  EACH |     310.00000         310.00|                             |
  INLET, CAP                              |                             |                             |
0054 720-45035                1.000  EACH |    2100.00000        2100.00|                             |
  INLET, F7                               |                             |                             |
0055 720-90349                2.000  EACH |    3000.00000        6000.00|                             |
  MANHOLE, C8                             |                             |                             |
0056 720-97896                1.000  EACH |    1500.00000        1500.00|                             |
  INLET, A4 MODIFIED                      |                             |                             |
0057 720-98174                2.000  EACH |    1900.00000        3800.00|                             |
  INLET, B15                              |                             |                             |
0058 720-98555                3.000  EACH |    2000.00000        6000.00|                             |
  INLET, C15                              |                             |                             |
0059 723-11261               54.000  LFT  |    4000.00000      216000.00|                             |
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 336 IN X 156 IN   |                             |                             |
0060 801-03290                2.000  EACH |     235.00000         470.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : B -28715-A                   COUNTIES : RIPLEY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-04308                2.000  EACH |     150.00000         300.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0062 801-06625               27.000  EACH |      90.00000        2430.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0063 801-06640                5.000  EACH |     200.00000        1000.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0064 801-06775                       LUMP |   25000.00000       25000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0065 801-07118               48.000  LFT  |       7.00000         336.00|                             |
  BARRICADE, III-A                        |                             |                             |
0066 802-05704               57.000  LFT  |      10.00000         570.00|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0067 802-07059                5.000  EACH |      30.00000         150.00|                             |
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0068 802-09838               35.900  SFT  |      20.00000         718.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0069 808-03439               48.000  LFT  |       6.70000         321.60|                             |
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0070 808-06701               40.000  LFT  |       3.60000         144.00|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0071 808-75245              788.000  LFT  |       1.10000         866.80|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       906,690.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       906,690.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 430                     CONTRACT ID : B -28790-A                   COUNTIES : DELAWARE        GRANT
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SAFELANE HDX BRIDGE OVERLAY                                 COMPLETION DATE : 09/12/14
     LOCATION     : ON I-69 FROM 6.7 MILES TO 7.5 MILES NORTH OF US 35               PROJECT(S) :  0692128

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   38-1164400     RAM CONSTRUCTION SRVCS OF MICHIGAN INC                                     $     1,116,794.45  100.0000%
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,535,345.19  137.4779%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 430                     CONTRACT ID : B -28790-A                   COUNTIES : DELAWARE        GRANT
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 38-1164400          |(   2  ) 35-1817530          |(      )
                                          |RAM CONSTRUCTION SRVCS OF MI |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFELANE HDX OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|   12200.00000       12200.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   65550.00000       65550.00|   77169.29000       77169.29|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 304-07783               50.000  TON  |     336.00000       16800.00|     300.00000       15000.00|
  HMA PATCHING, TYPE D                    |                             |                             |
0009 404-05511             4622.000  SYS  |       2.75000       12710.50|       2.45000       11323.90|
  SEAL COAT, 2                            |                             |                             |
0010 412-09355             4622.000  SYS  |       0.60000        2773.20|       0.50000        2311.00|
  FOG SEAL                                |                             |                             |
0011 628-09402                6.000  MOS  |    1000.00000        6000.00|    3000.00000       18000.00|
  FIELD OFFICE, B                         |                             |                             |
0012 722-11743            13217.000  SYS  |      70.75000      935102.75|     100.00000     1321700.00|
  ANTI-ICING SURFACE OVERLAY SYSTEM       |                             |                             |
0013 801-01093                8.000  EACH |     560.00000        4480.00|     500.00000        4000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0014 801-03290                4.000  EACH |     168.00000         672.00|     150.00000         600.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0015 801-06207             1100.000  LFT  |       1.50000        1650.00|       0.85000         935.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0016 801-06640               16.000  EACH |     134.50000        2152.00|     120.00000        1920.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0017 801-06710               90.000  DAY  |      11.20000        1008.00|      10.00000         900.00|
  FLASHING ARROW SIGN                     |                             |                             |
0018 801-06775                       LUMP |   38640.00000       38640.00|   45000.00000       45000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 430                     CONTRACT ID : B -28790-A                   COUNTIES : DELAWARE        GRANT
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 38-1164400          |(   2   ) 35-1817530         |(      )
                                          |RAM CONSTRUCTION SRVCS OF MI |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 808-06716             9968.000  LFT  |       1.30000       12958.40|       1.00000        9968.00|
  LINE, REMOVE                            |                             |                             |
0020 808-10033             4434.000  LFT  |       0.70000        3103.80|       1.00000        4434.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0021 808-10034             4434.000  LFT  |       0.70000        3103.80|       1.00000        4434.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0022 808-10054             1100.000  LFT  |       0.80000         880.00|       1.00000        1100.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN                                      |                             |                             |
0023 808-75996               55.000  EACH |      47.00000        2585.00|      15.00000         825.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0024 808-75998               55.000  EACH |      84.00000        4620.00|      64.00000        3520.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,116,794.45|           $     1,535,345.19|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,116,794.45|           $     1,535,345.19|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK BARRIER WALL                                    COMPLETION DATE : 09/01/15
     LOCATION     : ON US 31 OVER SUGAR CREEK, 0.54 MILE SOUTH OF SR 252             PROJECT(S) :  0800150
                                                                                                   0800152

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,473,163.15  100.0000%
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,775,857.05  120.5472%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,825,477.68  123.9155%
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,975,784.08  134.1185%
   5   35-1128289     BEATY CONSTRUCTION INC                                                     $     2,079,947.92  141.1892%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,104,493.90  142.8555%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2  ) 35-1310611          |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK BARRIER WALL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12875.00000       12875.00|    5000.00000        5000.00|   16000.00000       16000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   73658.15000       73658.15|   85000.00000       85000.00|   91273.88000       91273.88
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |    6466.06000        6466.06|   12500.00000       12500.00|   18254.77000       18254.77
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240               44.000  SYS  |      29.25000        1287.00|      50.00000        2200.00|      60.00000        2640.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |  100460.70000      100460.70|  175000.00000      175000.00|   80000.00000       80000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0014 202-51328                       LUMP |  100460.70000      100460.70|  175000.00000      175000.00|   80000.00000       80000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0015 202-93741                4.000  EACH |     144.20000         576.80|     150.00000         600.00|     140.00000         560.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0016 202-96133               47.000  LFT  |       6.21000         291.87|      20.00000         940.00|      19.44000         913.68
  PIPE, REMOVE                            |                             |                             |
0017 203-02000              200.000  CYS  |      59.47000       11894.00|      30.00000        6000.00|     205.00000       41000.00
  EXCAVATION, COMMON                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1310611         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 203-02070              200.000  CYS  |      14.14000        2828.00|      30.00000        6000.00|      25.00000        5000.00
  BORROW                                  |                             |                             |
0019 205-03371              100.000  CYS  |       7.13000         713.00|      20.00000        2000.00|      15.00000        1500.00
  SEDIMENT, REMOVE                        |                             |                             |
0020 205-06931               41.000  TON  |      36.79000        1508.39|      20.00000         820.00|      40.00000        1640.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0021 205-06933                1.000  EACH |     104.03000         104.03|     100.00000         100.00|     101.00000         101.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06936               30.000  TON  |      73.94000        2218.20|      20.00000         600.00|      65.00000        1950.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0023 205-06937             1286.000  LFT  |       1.53000        1967.58|       1.60000        2057.60|       1.49000        1916.14
  TEMPORARY SILT FENCE                    |                             |                             |
0024 205-09543               56.000  TON  |      22.58000        1264.48|      25.00000        1400.00|      30.00000        1680.00
  NO 2 STONE                              |                             |                             |
0025 205-11584               65.000  LFT  |       6.51000         423.15|      10.00000         650.00|       6.32000         410.80
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0026 205-11586                7.000  TON  |      39.79000         278.53|      20.00000         140.00|      75.00000         525.00
  TEMPORARY FILTER STONE                  |                             |                             |
0027 205-11587               67.000  SYS  |       4.04000         270.68|       4.00000         268.00|       5.00000         335.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0028 207-08267              157.000  SYS  |      10.14000        1591.98|      10.00000        1570.00|      20.00000        3140.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0029 211-09265               20.000  CYS  |      29.89000         597.80|      55.00000        1100.00|      52.00000        1040.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0030 211-09266               47.000  CYS  |      35.85000        1684.95|      55.00000        2585.00|      84.00000        3948.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0031 303-01180              586.000  TON  |      21.38000       12528.68|      20.00000       11720.00|      30.00000       17580.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0032 304-07493              981.000  TON  |      33.80000       33157.80|      60.00000       58860.00|      40.00000       39240.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0033 306-08033              825.000  SYS  |       2.70000        2227.50|       6.00000        4950.00|       5.00000        4125.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0034 306-08034               81.000  SYS  |       2.70000         218.70|       2.00000         162.00|       5.00000         405.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 306-08043             4330.000  SYS  |       2.70000       11691.00|       1.50000        6495.00|       5.00000       21650.00
  MILLING, TRANSITION                     |                             |                             |
0036 306-10163              920.000  SYS  |       2.70000        2484.00|       6.00000        5520.00|       5.00000        4600.00
  MILLING ASPHALT, 2 1/2 IN               |                             |                             |
0037 401-07321              611.000  TON  |      78.28000       47829.08|      80.00000       48880.00|      76.00000       46436.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0038 401-07390              978.000  TON  |      60.77000       59433.06|      62.00000       60636.00|      59.00000       57702.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1310611         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 401-07407              567.000  TON  |      67.98000       38544.66|      69.00000       39123.00|      66.00000       37422.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0040 401-10258             2250.000  LFT  |       1.03000        2317.50|       1.05000        2362.50|       1.00000        2250.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0041 401-10259             1630.000  LFT  |       1.55000        2526.50|       1.55000        2526.50|       1.50000        2445.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0042 401-11785             3880.000  LFT  |       1.03000        3996.40|       1.05000        4074.00|       1.00000        3880.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0043 406-05521            13200.000  SYS  |       0.10000        1320.00|       0.11000        1452.00|       0.10000        1320.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0044 503-05240              784.000  LFT  |      12.85000       10074.40|      60.00000       47040.00|      24.00000       18816.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0045 601-01522                8.000  EACH |    1982.75000       15862.00|    2100.00000       16800.00|    1925.00000       15400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0046 601-01740                1.000  EACH |    1982.75000        1982.75|    2100.00000        2100.00|    1925.00000        1925.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 4                               |                             |                             |
0047 601-02241             1199.000  LFT  |       0.01000          11.99|       1.00000        1199.00|       0.50000         599.50
  GUARDRAIL, REMOVE                       |                             |                             |
0048 601-94689                5.000  EACH |    2317.50000       11587.50|    2400.00000       12000.00|    2250.00000       11250.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0049 601-94690                4.000  EACH |    3811.00000       15244.00|    4000.00000       16000.00|    3700.00000       14800.00
  GUARDRAIL END TREATMENT, MS             |                             |                             |
0050 601-99105              412.500  LFT  |      16.48000        6798.00|      17.00000        7012.50|      16.00000        6600.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0051 601-99108              531.250  LFT  |      22.66000       12038.13|      24.00000       12750.00|      22.00000       11687.50
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0052 602-06729               36.000  EACH |      11.86000         426.96|      10.00000         360.00|      20.00000         720.00
  BARRIER DELINEATOR                      |                             |                             |
0053 610-07487               51.000  TON  |     123.60000        6303.60|     130.00000        6630.00|     120.00000        6120.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0054 611-08232                1.000  EACH |     154.50000         154.50|     175.00000         175.00|     150.00000         150.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0055 616-02320              645.000  SYS  |       4.04000        2605.80|       4.00000        2580.00|       5.00000        3225.00
  GEOTEXTILES                             |                             |                             |
0056 616-05689              584.000  TON  |      41.16000       24037.44|      50.00000       29200.00|      74.00000       43216.00
  RIPRAP, CLASS 2                         |                             |                             |
0057 616-06405              129.000  TON  |      22.75000        2934.75|      30.00000        3870.00|      50.00000        6450.00
  RIPRAP, REVETMENT                       |                             |                             |
0058 621-01004                6.000  EACH |     309.00000        1854.00|     325.00000        1950.00|     300.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1310611         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 621-02770              400.000  SYS  |       1.83000         732.00|       1.90000         760.00|       1.78000         712.00
  EROSION CONTROL BLANKET                 |                             |                             |
0060 621-06545                1.000  TON  |     453.20000         453.20|     460.00000         460.00|     440.00000         440.00
  FERTILIZER                              |                             |                             |
0061 621-06553              187.000  LBS  |       5.54000        1035.98|       5.50000        1028.50|       5.38000        1006.06
  SEED MIXTURE, R                         |                             |                             |
0062 621-06557              165.000  LBS  |       2.17000         358.05|       2.25000         371.25|       2.11000         348.15
  SEED MIXTURE, T                         |                             |                             |
0063 621-06565                5.000  TON  |     585.04000        2925.20|     600.00000        3000.00|     568.00000        2840.00
  MULCHING MATERIAL                       |                             |                             |
0064 621-06567                3.000  kGAL |      33.99000         101.97|      35.00000         105.00|      33.00000          99.00
  WATER                                   |                             |                             |
0065 621-06574              742.000  SYS  |       6.65000        4934.30|       7.00000        5194.00|       6.45000        4785.90
  SODDING                                 |                             |                             |
0066 621-09867              550.000  SYS  |       1.05000         577.50|       1.10000         605.00|       1.02000         561.00
  MULCHED SEEDING, W                      |                             |                             |
0067 622-52436               11.000  EACH |      36.05000         396.55|      38.00000         418.00|      35.00000         385.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0068 622-98200               11.000  EACH |      36.05000         396.55|      38.00000         418.00|      35.00000         385.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0069 628-09402                6.000  MOS  |    2327.25000       13963.50|    1800.00000       10800.00|    3000.00000       18000.00
  FIELD OFFICE, B                         |                             |                             |
0070 628-11730                2.000  EACH |     385.69000         771.38|     200.00000         400.00|     300.00000         600.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0071 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0072 628-11780               12.000  MOS  |      41.44000         497.28|      75.00000         900.00|     100.00000        1200.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0073 702-44240               64.500  CYS  |    1365.73000       88089.59|    1000.00000       64500.00|    1850.00000      119325.00
  CONCRETE, A, STRUCTURES                 |                             |                             |
0074 702-51110             2576.000  LBS  |       3.31000        8526.56|       4.00000       10304.00|       6.00000       15456.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0075 702-51863             1856.000  EACH |      13.20000       24499.20|      15.00000       27840.00|       9.00000       16704.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0076 703-06029            44166.000  LBS  |       1.01000       44607.66|       1.00000       44166.00|       1.10000       48582.60
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0077 706-09545              184.000  CYS  |      59.70000       10984.80|      60.00000       11040.00|      83.00000       15272.00
  COARSE AGGREGATE, NO 8                  |                             |                             |
0078 706-09789             1640.000  SYS  |     129.97000      213150.80|     150.00000      246000.00|     237.00000      388680.00
  REINFORCED CONCRETE MOMENT SLAB, 20 IN  |                             |                             |
0079 706-11600              117.200  CYS  |     309.00000       36214.80|     350.00000       41020.00|     300.00000       35160.00
  RAILING, CONCRETE, FC                   |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1310611         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 706-11620                8.000  EACH |    1545.00000       12360.00|    1600.00000       12800.00|    1500.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0081 708-51813             2500.000  SFT  |      63.86000      159650.00|      65.00000      162500.00|      62.00000      155000.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0082 708-51814             2500.000  SFT  |       8.24000       20600.00|       8.50000       21250.00|       8.00000       20000.00
  WELDED STEEL WIRE FABRIC                |                             |                             |
0083 709-51821                       LUMP |    7436.60000        7436.60|    6000.00000        6000.00|    7220.00000        7220.00
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             |
0084 709-51821                       LUMP |    7436.60000        7436.60|    6000.00000        6000.00|    7220.00000        7220.00
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             |
0085 715-02628                4.000  EACH |    1258.80000        5035.20|     450.00000        1800.00|     750.00000        3000.00
  SAFETY METAL END SECTION 6:1 DIA 15"    |                             |                             |
0086 715-05169               98.000  LFT  |      36.02000        3529.96|      35.00000        3430.00|      58.00000        5684.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0087 715-10238                8.000  EACH |     240.75000        1926.00|     150.00000        1200.00|     450.00000        3600.00
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0088 801-03290                4.000  EACH |     128.75000         515.00|     165.00000         660.00|     125.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0089 801-04308               14.000  EACH |     129.78000        1816.92|     215.00000        3010.00|     126.00000        1764.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06207            30600.000  LFT  |       0.82000       25092.00|       0.90000       27540.00|       0.80000       24480.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0091 801-06640               58.000  EACH |      92.70000        5376.60|     135.00000        7830.00|      90.00000        5220.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06645                4.000  EACH |      45.32000         181.28|      55.00000         220.00|      44.00000         176.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0093 801-06710              600.000  DAY  |       5.15000        3090.00|       5.50000        3300.00|       5.00000        3000.00
  FLASHING ARROW SIGN                     |                             |                             |
0094 801-06775                       LUMP |   34434.56000       34434.56|   25000.00000       25000.00|   46000.00000       46000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0095 801-07119              504.000  LFT  |       8.76000        4415.04|       5.50000        2772.00|       8.50000        4284.00
  BARRICADE, III-B                        |                             |                             |
0096 801-08508             1720.000  LFT  |      15.62000       26866.40|      50.00000       86000.00|      42.00000       72240.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0097 802-05704               24.000  LFT  |      10.30000         247.20|      11.00000         264.00|      10.00000         240.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-07059                4.000  EACH |      36.05000         144.20|      38.00000         152.00|      35.00000         140.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0099 802-09838                6.000  SFT  |      33.99000         203.94|      37.00000         222.00|      33.00000         198.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1310611         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 802-91122                2.000  EACH |     190.55000         381.10|     195.00000         390.00|     185.00000         370.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0101 808-06701             3210.000  LFT  |       0.01000          32.10|       0.12000         385.20|       0.01000          32.10
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0102 808-06703             3210.000  LFT  |       1.01000        3242.10|       0.75000        2407.50|       0.98000        3145.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0103 808-06716             8200.000  LFT  |       0.33000        2706.00|       0.30000        2460.00|       0.32000        2624.00
  LINE, REMOVE                            |                             |                             |
0104 808-75245             3210.000  LFT  |       1.01000        3242.10|       0.75000        2407.50|       0.98000        3145.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0105 808-75996               34.000  EACH |      19.88000         675.92|      25.00000         850.00|      15.00000         510.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0106 808-75998               34.000  EACH |      13.91000         472.94|      55.00000        1870.00|      68.00000        2312.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0107 809-08372                1.000  EACH |   32382.17000       32382.17|   35000.00000       35000.00|   32029.00000       32029.00
  ROADWAY WEATHER INFORMATION SYSTEM      |                             |                             |
0108 207-09935               70.000  SYS  |      40.48000        2833.60|      12.00000         840.00|      45.00000        3150.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,473,163.15|           $     1,775,857.05|           $     1,825,477.68
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,473,163.15|           $     1,775,857.05|           $     1,825,477.68
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1128289         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK BARRIER WALL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10500.00000       10500.00|   14050.00000       14050.00|   12500.00000       12500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   98500.00000       98500.00|  103950.00000      103950.00|  132814.15000      132814.15
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   19000.00000       19000.00|   20750.00000       20750.00|   11210.68000       11210.68
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240               44.000  SYS  |      18.00000         792.00|      60.00000        2640.00|      72.76000        3201.44
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |  112000.00000      112000.00|  190746.15000      190746.15|  202208.18000      202208.18
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0014 202-51328                       LUMP |  112250.00000      112250.00|  190746.15000      190746.15|  202208.18000      202208.18
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0015 202-93741                4.000  EACH |     144.00000         576.00|     140.00000         560.00|     140.00000         560.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0016 202-96133               47.000  LFT  |      12.25000         575.75|      25.00000        1175.00|      23.02000        1081.94
  PIPE, REMOVE                            |                             |                             |
0017 203-02000              200.000  CYS  |      30.00000        6000.00|      25.50000        5100.00|      32.22000        6444.00
  EXCAVATION, COMMON                      |                             |                             |
0018 203-02070              200.000  CYS  |      20.00000        4000.00|      27.50000        5500.00|      25.31000        5062.00
  BORROW                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1128289         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-03371              100.000  CYS  |      40.00000        4000.00|      24.00000        2400.00|      15.70000        1570.00
  SEDIMENT, REMOVE                        |                             |                             |
0020 205-06931               41.000  TON  |      50.00000        2050.00|      35.00000        1435.00|      53.31000        2185.71
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0021 205-06933                1.000  EACH |     103.00000         103.00|     700.00000         700.00|     101.00000         101.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06936               30.000  TON  |      45.00000        1350.00|      60.00000        1800.00|      50.37000        1511.10
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0023 205-06937             1286.000  LFT  |       2.25000        2893.50|       1.49000        1916.14|       2.56000        3292.16
  TEMPORARY SILT FENCE                    |                             |                             |
0024 205-09543               56.000  TON  |      22.00000        1232.00|      42.50000        2380.00|      13.25000         742.00
  NO 2 STONE                              |                             |                             |
0025 205-11584               65.000  LFT  |       6.45000         419.25|       6.32000         410.80|       6.32000         410.80
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0026 205-11586                7.000  TON  |      25.00000         175.00|      32.50000         227.50|      72.27000         505.89
  TEMPORARY FILTER STONE                  |                             |                             |
0027 205-11587               67.000  SYS  |       2.50000         167.50|       2.15000         144.05|       4.28000         286.76
  TEMPORARY GEOTEXTILE                    |                             |                             |
0028 207-08267              157.000  SYS  |      14.00000        2198.00|      15.00000        2355.00|      20.69000        3248.33
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0029 211-09265               20.000  CYS  |      22.50000         450.00|      23.25000         465.00|      18.50000         370.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0030 211-09266               47.000  CYS  |     125.00000        5875.00|      70.00000        3290.00|      63.52000        2985.44
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0031 303-01180              586.000  TON  |      20.00000       11720.00|      26.75000       15675.50|      42.14000       24694.04
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0032 304-07493              981.000  TON  |      45.00000       44145.00|      54.50000       53464.50|      73.78000       72378.18
  WIDENING WITH HMA, TYPE B               |                             |                             |
0033 306-08033              825.000  SYS  |       2.50000        2062.50|       3.00000        2475.00|       5.74000        4735.50
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0034 306-08034               81.000  SYS  |       2.50000         202.50|      19.00000        1539.00|      18.16000        1470.96
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 306-08043             4330.000  SYS  |       2.60000       11258.00|       2.50000       10825.00|       3.26000       14115.80
  MILLING, TRANSITION                     |                             |                             |
0036 306-10163              920.000  SYS  |       2.80000        2576.00|       3.25000        2990.00|       6.04000        5556.80
  MILLING ASPHALT, 2 1/2 IN               |                             |                             |
0037 401-07321              611.000  TON  |     110.00000       67210.00|      76.00000       46436.00|      76.00000       46436.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0038 401-07390              978.000  TON  |      95.00000       92910.00|      59.00000       57702.00|      59.00000       57702.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0039 401-07407              567.000  TON  |      60.00000       34020.00|      66.00000       37422.00|      66.00000       37422.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1128289         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-10258             2250.000  LFT  |       2.00000        4500.00|       1.00000        2250.00|       1.00000        2250.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0041 401-10259             1630.000  LFT  |       2.00000        3260.00|       1.50000        2445.00|       1.50000        2445.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0042 401-11785             3880.000  LFT  |       1.00000        3880.00|       1.00000        3880.00|       1.00000        3880.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0043 406-05521            13200.000  SYS  |       0.20000        2640.00|       0.10000        1320.00|       0.10000        1320.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0044 503-05240              784.000  LFT  |      17.00000       13328.00|      17.50000       13720.00|      24.60000       19286.40
  D-1 CONTRACTION JOINT                   |                             |                             |
0045 601-01522                8.000  EACH |    1960.00000       15680.00|    1925.00000       15400.00|    1925.00000       15400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0046 601-01740                1.000  EACH |    1955.00000        1955.00|    1925.00000        1925.00|    1925.00000        1925.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 4                               |                             |                             |
0047 601-02241             1199.000  LFT  |       0.05000          59.95|       0.05000          59.95|       0.68000         815.32
  GUARDRAIL, REMOVE                       |                             |                             |
0048 601-94689                5.000  EACH |    2900.00000       14500.00|    2250.00000       11250.00|    2250.00000       11250.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0049 601-94690                4.000  EACH |    3740.00000       14960.00|    3700.00000       14800.00|    3700.00000       14800.00
  GUARDRAIL END TREATMENT, MS             |                             |                             |
0050 601-99105              412.500  LFT  |      16.50000        6806.25|      16.00000        6600.00|      16.00000        6600.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0051 601-99108              531.250  LFT  |      22.50000       11953.13|      22.00000       11687.50|      22.00000       11687.50
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0052 602-06729               36.000  EACH |      20.00000         720.00|      15.00000         540.00|      11.63000         418.68
  BARRIER DELINEATOR                      |                             |                             |
0053 610-07487               51.000  TON  |     140.00000        7140.00|     120.00000        6120.00|     120.00000        6120.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0054 611-08232                1.000  EACH |     200.00000         200.00|     150.00000         150.00|     150.00000         150.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0055 616-02320              645.000  SYS  |       5.00000        3225.00|       3.25000        2096.25|       4.62000        2979.90
  GEOTEXTILES                             |                             |                             |
0056 616-05689              584.000  TON  |      48.00000       28032.00|      52.50000       30660.00|      54.74000       31968.16
  RIPRAP, CLASS 2                         |                             |                             |
0057 616-06405              129.000  TON  |      28.50000        3676.50|      34.00000        4386.00|      57.70000        7443.30
  RIPRAP, REVETMENT                       |                             |                             |
0058 621-01004                6.000  EACH |     305.00000        1830.00|     300.00000        1800.00|     300.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0059 621-02770              400.000  SYS  |       1.85000         740.00|       1.78000         712.00|       1.78000         712.00
  EROSION CONTROL BLANKET                 |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 440 -11
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     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1128289         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06545                1.000  TON  |     450.00000         450.00|     440.00000         440.00|     440.00000         440.00
  FERTILIZER                              |                             |                             |
0061 621-06553              187.000  LBS  |       5.50000        1028.50|       5.38000        1006.06|       5.38000        1006.06
  SEED MIXTURE, R                         |                             |                             |
0062 621-06557              165.000  LBS  |       2.15000         354.75|       2.11000         348.15|       2.11000         348.15
  SEED MIXTURE, T                         |                             |                             |
0063 621-06565                5.000  TON  |     575.00000        2875.00|     568.00000        2840.00|     568.00000        2840.00
  MULCHING MATERIAL                       |                             |                             |
0064 621-06567                3.000  kGAL |      34.00000         102.00|      33.00000          99.00|      33.00000          99.00
  WATER                                   |                             |                             |
0065 621-06574              742.000  SYS  |       7.05000        5231.10|       9.25000        6863.50|       6.45000        4785.90
  SODDING                                 |                             |                             |
0066 621-09867              550.000  SYS  |       1.10000         605.00|       1.02000         561.00|       1.02000         561.00
  MULCHED SEEDING, W                      |                             |                             |
0067 622-52436               11.000  EACH |      38.00000         418.00|      35.00000         385.00|      35.00000         385.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0068 622-98200               11.000  EACH |      38.00000         418.00|      35.00000         385.00|      35.00000         385.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0069 628-09402                6.000  MOS  |    1985.00000       11910.00|    2000.00000       12000.00|    2927.73000       17566.38
  FIELD OFFICE, B                         |                             |                             |
0070 628-11730                2.000  EACH |     225.00000         450.00|     225.00000         450.00|     234.22000         468.44
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0071 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0072 628-11780               12.000  MOS  |      55.00000         660.00|     125.00000        1500.00|     117.11000        1405.32
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0073 702-44240               64.500  CYS  |    1205.00000       77722.50|    1700.00000      109650.00|    1023.07000       65988.02
  CONCRETE, A, STRUCTURES                 |                             |                             |
0074 702-51110             2576.000  LBS  |       3.50000        9016.00|       3.00000        7728.00|       5.67000       14605.92
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0075 702-51863             1856.000  EACH |       8.50000       15776.00|      18.50000       34336.00|      13.23000       24554.88
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0076 703-06029            44166.000  LBS  |       1.00000       44166.00|       1.00000       44166.00|       1.01000       44607.66
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0077 706-09545              184.000  CYS  |     130.00000       23920.00|      80.00000       14720.00|      65.08000       11974.72
  COARSE AGGREGATE, NO 8                  |                             |                             |
0078 706-09789             1640.000  SYS  |     342.00000      560880.00|     285.00000      467400.00|     296.63000      486473.20
  REINFORCED CONCRETE MOMENT SLAB, 20 IN  |                             |                             |
0079 706-11600              117.200  CYS  |     316.00000       37035.20|     350.00000       41020.00|     318.48000       37325.86
  RAILING, CONCRETE, FC                   |                             |                             |
0080 706-11620                8.000  EACH |    1600.00000       12800.00|    1400.00000       11200.00|    1500.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1128289         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 708-51813             2500.000  SFT  |      63.00000      157500.00|      62.00000      155000.00|      64.00000      160000.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0082 708-51814             2500.000  SFT  |       8.25000       20625.00|       8.00000       20000.00|       8.00000       20000.00
  WELDED STEEL WIRE FABRIC                |                             |                             |
0083 709-51821                       LUMP |   11200.00000       11200.00|    8100.00000        8100.00|    8100.00000        8100.00
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             |
0084 709-51821                       LUMP |   11200.00000       11200.00|    8100.00000        8100.00|    8100.00000        8100.00
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             |
0085 715-02628                4.000  EACH |     550.00000        2200.00|     750.00000        3000.00|     455.22000        1820.88
  SAFETY METAL END SECTION 6:1 DIA 15"    |                             |                             |
0086 715-05169               98.000  LFT  |      35.00000        3430.00|      50.00000        4900.00|      48.86000        4788.28
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0087 715-10238                8.000  EACH |     165.00000        1320.00|     160.00000        1280.00|      84.09000         672.72
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0088 801-03290                4.000  EACH |     128.00000         512.00|     125.00000         500.00|     125.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0089 801-04308               14.000  EACH |     130.00000        1820.00|     126.00000        1764.00|     126.00000        1764.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06207            30600.000  LFT  |       0.82000       25092.00|       0.80000       24480.00|       0.80000       24480.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0091 801-06640               58.000  EACH |      92.00000        5336.00|      90.00000        5220.00|      90.00000        5220.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06645                4.000  EACH |      45.00000         180.00|      44.00000         176.00|      44.00000         176.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0093 801-06710              600.000  DAY  |       5.25000        3150.00|      10.00000        6000.00|       5.00000        3000.00
  FLASHING ARROW SIGN                     |                             |                             |
0094 801-06775                       LUMP |   22000.00000       22000.00|   55000.00000       55000.00|   19705.19000       19705.19
  MAINTAINING TRAFFIC                     |                             |                             |
0095 801-07119              504.000  LFT  |       8.75000        4410.00|       8.50000        4284.00|       8.50000        4284.00
  BARRICADE, III-B                        |                             |                             |
0096 801-08508             1720.000  LFT  |      36.00000       61920.00|      36.75000       63210.00|      34.15000       58738.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0097 802-05704               24.000  LFT  |      10.25000         246.00|      10.00000         240.00|      10.00000         240.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-07059                4.000  EACH |      35.75000         143.00|      35.00000         140.00|      35.00000         140.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0099 802-09838                6.000  SFT  |      33.60000         201.60|      33.00000         198.00|      33.00000         198.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0100 802-91122                2.000  EACH |     189.00000         378.00|     185.00000         370.00|     185.00000         370.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : B -30763-A                   COUNTIES : JOHNSON
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1128289         |(   6  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 808-06701             3210.000  LFT  |       0.04000         128.40|       0.01000          32.10|       0.01000          32.10
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0102 808-06703             3210.000  LFT  |       1.00000        3210.00|       0.98000        3145.80|       0.98000        3145.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0103 808-06716             8200.000  LFT  |       0.35000        2870.00|       0.32000        2624.00|       0.32000        2624.00
  LINE, REMOVE                            |                             |                             |
0104 808-75245             3210.000  LFT  |       1.02000        3274.20|       0.98000        3145.80|       0.98000        3145.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0105 808-75996               34.000  EACH |      30.00000        1020.00|      18.00000         612.00|      17.65000         600.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0106 808-75998               34.000  EACH |      16.00000         544.00|      87.03000        2959.02|      87.03000        2959.02
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0107 809-08372                1.000  EACH |   34000.00000       34000.00|   31439.00000       31439.00|   31439.00000       31439.00
  ROADWAY WEATHER INFORMATION SYSTEM      |                             |                             |
0108 207-09935               70.000  SYS  |      25.00000        1750.00|      55.00000        3850.00|     116.56000        8159.20
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,975,784.08|           $     2,079,947.92|           $     2,104,493.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,975,784.08|           $     2,079,947.92|           $     2,104,493.90
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 450                     CONTRACT ID : B -30980-A                   COUNTIES : DECATUR
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 07/25/14
     LOCATION     : ON BASE ROAD OVER I-74, 3.98 MILES EAST OF SR 3                  PROJECT(S) :  0800279

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       303,691.60  100.0000%
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       324,615.20  106.8898%
   3   35-0844079     PAUL H ROHE COMPANY                                                        $       326,186.75  107.4072%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       361,362.05  118.9898%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                        $       384,913.25  126.7448%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 450                     CONTRACT ID : B -30980-A                   COUNTIES : DECATUR
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-1310611          |(   3  ) 35-0844079
                                          |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC         |PAUL H ROHE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2400.00000        2400.00|    5000.00000        5000.00|    2400.00000        2400.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   14500.00000       14500.00|   15000.00000       15000.00|   14370.00000       14370.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-01066              608.000  SYS  |      30.00000       18240.00|      38.00000       23104.00|      22.20000       13497.60
  HYDRO DEMOLITION                        |                             |                             |
0010 202-02240              150.000  SYS  |      25.00000        3750.00|      15.00000        2250.00|      55.00000        8250.00
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-02277              935.000  LFT  |       8.00000        7480.00|       5.00000        4675.00|       6.25000        5843.75
  GUTTER, LIP, REMOVE                     |                             |                             |
0012 202-51328                       LUMP |    5000.00000        5000.00|   22500.00000       22500.00|   10750.00000       10750.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 203-02000              450.000  CYS  |      20.00000        9000.00|       8.00000        3600.00|      27.00000       12150.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-08607              812.000  LFT  |       8.00000        6496.00|       4.00000        3248.00|       3.20000        2598.40
  LINEAR GRADING                          |                             |                             |
0015 205-09543              100.000  TON  |      35.00000        3500.00|       1.00000         100.00|      25.00000        2500.00
  NO 2 STONE                              |                             |                             |
0016 302-07455               25.000  CYS  |      75.00000        1875.00|      70.00000        1750.00|      60.00000        1500.00
  DENSE GRADED SUBBASE                    |                             |                             |
0017 303-01180              145.000  TON  |      40.00000        5800.00|      35.00000        5075.00|      23.00000        3335.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0018 306-08034              158.000  SYS  |       4.00000         632.00|       7.00000        1106.00|       7.80000        1232.40
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
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     CALL ORDER   : 450                     CONTRACT ID : B -30980-A                   COUNTIES : DECATUR
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1310611         |(   3  ) 35-0844079
                                          |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC         |PAUL H ROHE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08043              423.000  SYS  |       4.00000        1692.00|       7.00000        2961.00|       5.10000        2157.30
  MILLING, TRANSITION                     |                             |                             |
0020 306-08599              156.000  SYS  |       4.00000         624.00|       7.00000        1092.00|       8.50000        1326.00
  MILLING ASPHALT, 1/2 IN                 |                             |                             |
0021 402-07450               91.000  TON  |     160.00000       14560.00|     175.00000       15925.00|      95.00000        8645.00
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             |
0022 406-05521              910.000  SYS  |       0.15000         136.50|       0.16000         145.60|       0.24000         218.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 601-02241             1419.000  LFT  |       2.00000        2838.00|       2.20000        3121.80|       2.00000        2838.00
  GUARDRAIL, REMOVE                       |                             |                             |
0024 601-02800                4.000  EACH |    1150.00000        4600.00|    1265.00000        5060.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION, TGT               |                             |                             |
0025 601-06037                4.000  EACH |     880.00000        3520.00|     970.00000        3880.00|     880.00000        3520.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0026 601-99105             1213.000  LFT  |      16.00000       19408.00|      17.60000       21348.80|      16.00000       19408.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0027 609-06257              150.000  SYS  |      90.00000       13500.00|      95.00000       14250.00|      75.00000       11250.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0028 616-02320              183.000  SYS  |       3.00000         549.00|       5.00000         915.00|       5.30000         969.90
  GEOTEXTILES                             |                             |                             |
0029 616-06405               79.000  TON  |      25.00000        1975.00|      35.00000        2765.00|      54.00000        4266.00
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                1.000  EACH |     400.00000         400.00|     440.00000         440.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06559             1450.000  SYS  |       0.70000        1015.00|       0.77000        1116.50|       0.70000        1015.00
  MULCHED SEEDING, R                      |                             |                             |
0032 621-06574              105.000  SYS  |      15.00000        1575.00|      16.50000        1732.50|      15.00000        1575.00
  SODDING                                 |                             |                             |
0033 628-09402                6.000  MOS  |    1850.00000       11100.00|    1500.00000        9000.00|    1450.00000        8700.00
  FIELD OFFICE, B                         |                             |                             |
0034 628-11730                1.000  EACH |     300.00000         300.00|     250.00000         250.00|      75.00000          75.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0036 628-11780                6.000  MOS  |      75.00000         450.00|     100.00000         600.00|     100.00000         600.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0037 702-51863              264.000  EACH |      28.00000        7392.00|      30.00000        7920.00|      28.00000        7392.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0038 703-06029             7338.000  LBS  |       1.25000        9172.50|       1.00000        7338.00|       1.15000        8438.70
  REINFORCING BARS, EPOXY COATED          |                             |                             |
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     CALL ORDER   : 450                     CONTRACT ID : B -30980-A                   COUNTIES : DECATUR
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1310611         |(   3  ) 35-0844079
                                          |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC         |PAUL H ROHE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 706-06347              519.000  LFT  |      96.00000       49824.00|     105.00000       54495.00|      96.00000       49824.00
  RAILING, STEEL CF-1                     |                             |                             |
0040 706-51020                5.000  CYS  |     750.00000        3750.00|     750.00000        3750.00|     250.00000        1250.00
  RAILING, CONCRETE, C                    |                             |                             |
0041 709-51821                       LUMP |    2400.00000        2400.00|    2000.00000        2000.00|    2400.00000        2400.00
  SURFACE SEAL                            |                             |                             |
0042 720-44296                5.000  EACH |     500.00000        2500.00|     350.00000        1750.00|     300.00000        1500.00
  INLET, CAP                              |                             |                             |
0043 722-51401              547.000  SFT  |       5.00000        2735.00|      15.00000        8205.00|      32.50000       17777.50
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0044 722-51842              608.000  SYS  |      89.00000       54112.00|      70.00000       42560.00|      69.00000       41952.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0045 722-51846                6.000  CYS  |     550.00000        3300.00|     550.00000        3300.00|     550.00000        3300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0046 722-60824              608.000  SYS  |       4.00000        2432.00|       7.00000        4256.00|       8.10000        4924.80
  SURFACE MILLING                         |                             |                             |
0047 801-04308                4.000  EACH |     170.00000         680.00|     220.00000         880.00|     200.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0048 801-06625               20.000  EACH |      92.00000        1840.00|      71.50000        1430.00|      65.00000        1300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0049 801-06640                7.000  EACH |      97.00000         679.00|      88.00000         616.00|      80.00000         560.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0050 801-06775                       LUMP |     650.00000         650.00|    5000.00000        5000.00|   18700.00000       18700.00
  MAINTAINING TRAFFIC                     |                             |                             |
0051 801-07118               48.000  LFT  |       8.00000         384.00|      11.00000         528.00|      10.00000         480.00
  BARRICADE, III-A                        |                             |                             |
0052 808-06713             1178.000  LFT  |       0.60000         706.80|       2.75000        3239.50|       2.50000        2945.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0053 808-06714             1178.000  LFT  |       0.60000         706.80|       2.75000        3239.50|       2.50000        2945.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0054 808-75998               15.000  EACH |      87.00000        1305.00|      66.00000         990.00|      60.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0055 203-02070              110.000  CYS  |      20.00000        2200.00|      10.00000        1100.00|      80.00000        8800.00
  BORROW                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       303,691.60|           $       324,615.20|           $       326,186.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       303,691.60|           $       324,615.20|           $       326,186.75
====================================================================================================================================
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     CALL ORDER   : 450                     CONTRACT ID : B -30980-A                   COUNTIES : DECATUR
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(   5   ) 35-1609544         |(      )
                                          |AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3500.00000        3500.00|    2060.00000        2060.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   18068.10000       18068.10|   19245.00000       19245.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-01066              608.000  SYS  |      40.00000       24320.00|      71.56000       43508.48|
  HYDRO DEMOLITION                        |                             |                             |
0010 202-02240              150.000  SYS  |      25.00000        3750.00|      18.01000        2701.50|
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-02277              935.000  LFT  |       7.00000        6545.00|       6.08000        5684.80|
  GUTTER, LIP, REMOVE                     |                             |                             |
0012 202-51328                       LUMP |    7000.00000        7000.00|   28185.39000       28185.39|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 203-02000              450.000  CYS  |      25.00000       11250.00|      19.14000        8613.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-08607              812.000  LFT  |       5.00000        4060.00|      21.29000       17287.48|
  LINEAR GRADING                          |                             |                             |
0015 205-09543              100.000  TON  |      35.00000        3500.00|      19.79000        1979.00|
  NO 2 STONE                              |                             |                             |
0016 302-07455               25.000  CYS  |     105.00000        2625.00|      72.38000        1809.50|
  DENSE GRADED SUBBASE                    |                             |                             |
0017 303-01180              145.000  TON  |      50.00000        7250.00|      26.66000        3865.70|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0018 306-08034              158.000  SYS  |       7.00000        1106.00|       7.04000        1112.32|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0019 306-08043              423.000  SYS  |       7.00000        2961.00|       7.04000        2977.92|
  MILLING, TRANSITION                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 450                     CONTRACT ID : B -30980-A                   COUNTIES : DECATUR
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(   5   ) 35-1609544         |(      )
                                          |AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08599              156.000  SYS  |       7.00000        1092.00|       6.94000        1082.64|
  MILLING ASPHALT, 1/2 IN                 |                             |                             |
0021 402-07450               91.000  TON  |     145.00000       13195.00|     164.80000       14996.80|
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             |
0022 406-05521              910.000  SYS  |       1.20000        1092.00|       0.15000         136.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 601-02241             1419.000  LFT  |       2.00000        2838.00|       2.06000        2923.14|
  GUARDRAIL, REMOVE                       |                             |                             |
0024 601-02800                4.000  EACH |    1150.00000        4600.00|    1184.50000        4738.00|
  GUARDRAIL TRANSITION, TGT               |                             |                             |
0025 601-06037                4.000  EACH |     880.00000        3520.00|     906.40000        3625.60|
  GUARDRAIL END TREATMENT, I              |                             |                             |
0026 601-99105             1213.000  LFT  |      16.00000       19408.00|      16.48000       19990.24|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0027 609-06257              150.000  SYS  |     110.00000       16500.00|      87.55000       13132.50|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0028 616-02320              183.000  SYS  |       7.00000        1281.00|       3.70000         677.10|
  GEOTEXTILES                             |                             |                             |
0029 616-06405               79.000  TON  |      55.00000        4345.00|      35.09000        2772.11|
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                1.000  EACH |     400.00000         400.00|     412.00000         412.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06559             1450.000  SYS  |       0.70000        1015.00|       0.72000        1044.00|
  MULCHED SEEDING, R                      |                             |                             |
0032 621-06574              105.000  SYS  |      15.00000        1575.00|      15.45000        1622.25|
  SODDING                                 |                             |                             |
0033 628-09402                6.000  MOS  |    1500.00000        9000.00|    2288.76000       13732.56|
  FIELD OFFICE, B                         |                             |                             |
0034 628-11730                1.000  EACH |     350.00000         350.00|     383.70000         383.70|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0036 628-11780                6.000  MOS  |      75.00000         450.00|      41.04000         246.24|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0037 702-51863              264.000  EACH |      28.00000        7392.00|      28.84000        7613.76|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0038 703-06029             7338.000  LBS  |       1.20000        8805.60|       1.21000        8878.98|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0039 706-06347              519.000  LFT  |      96.00000       49824.00|      98.88000       51318.72|
  RAILING, STEEL CF-1                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 450                     CONTRACT ID : B -30980-A                   COUNTIES : DECATUR
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(   5   ) 35-1609544         |(      )
                                          |AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 706-51020                5.000  CYS  |     533.15000        2665.75|     815.02000        4075.10|
  RAILING, CONCRETE, C                    |                             |                             |
0041 709-51821                       LUMP |    2400.00000        2400.00|    2472.00000        2472.00|
  SURFACE SEAL                            |                             |                             |
0042 720-44296                5.000  EACH |     800.00000        4000.00|     419.88000        2099.40|
  INLET, CAP                              |                             |                             |
0043 722-51401              547.000  SFT  |      65.00000       35555.00|      34.40000       18816.80|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0044 722-51842              608.000  SYS  |      80.00000       48640.00|      55.56000       33780.48|
  BRIDGE DECK OVERLAY                     |                             |                             |
0045 722-51846                6.000  CYS  |     550.00000        3300.00|     550.00000        3300.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0046 722-60824              608.000  SYS  |      10.00000        6080.00|       5.04000        3064.32|
  SURFACE MILLING                         |                             |                             |
0047 801-04308                4.000  EACH |     170.00000         680.00|     206.00000         824.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0048 801-06625               20.000  EACH |      92.00000        1840.00|      66.95000        1339.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0049 801-06640                7.000  EACH |      97.00000         679.00|      82.40000         576.80|
  CONSTRUCTION SIGN, A                    |                             |                             |
0050 801-06775                       LUMP |    4000.00000        4000.00|   16581.84000       16581.84|
  MAINTAINING TRAFFIC                     |                             |                             |
0051 801-07118               48.000  LFT  |       8.00000         384.00|      10.30000         494.40|
  BARRICADE, III-A                        |                             |                             |
0052 808-06713             1178.000  LFT  |       0.60000         706.80|       2.58000        3039.24|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0053 808-06714             1178.000  LFT  |       0.60000         706.80|       2.58000        3039.24|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0054 808-75998               15.000  EACH |     180.00000        2700.00|      61.80000         927.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0055 203-02070              110.000  CYS  |      40.00000        4400.00|      19.27000        2119.70|
  BORROW                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       361,362.05|           $       384,913.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       361,362.05|           $       384,913.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 10/31/15
     LOCATION     : ON SR 46 OVER BIRCH CREEK, 0.92 MILE WEST OF SR 59               PROJECT(S) :  0800838

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                        $       903,692.18  100.0000%
   2   35-1801998     CLR INC                                                                    $     1,023,034.26  113.2061%
   3   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,081,872.03  119.7169%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,233,203.41  136.4628%
   5   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,338,248.00  148.0867%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2  ) 35-1801998          |(   3  ) 35-1385672
                                          |SCHUTT-LOOKABILL CO          |CLR INC                      |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5047.00000        5047.00|   25000.00000       25000.00|    4900.00000        4900.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   45184.61000       45184.61|   51250.00000       51250.00|   54093.65000       54093.65
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |    1354.92000        1354.92|   10250.00000       10250.00|   32346.50000       32346.50
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-51330                       LUMP |  140301.94000      140301.94|   50000.00000       50000.00|   59332.83000       59332.83
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000              847.000  CYS  |      21.41000       18134.27|      28.50000       24139.50|      17.48900       14813.18
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070               68.000  CYS  |      19.23000        1307.64|      45.00000        3060.00|      67.63700        4599.32
  BORROW                                  |                             |                             |
0015 205-06937             2250.000  LFT  |       1.39000        3127.50|       2.00000        4500.00|       1.35000        3037.50
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-08594               60.000  LFT  |      12.36000         741.60|      14.50000         870.00|      12.00000         720.00
  FILTER SOCK                             |                             |                             |
0017 205-09543              125.000  TON  |      21.10000        2637.50|      40.00000        5000.00|      32.72100        4090.13
  NO 2 STONE                              |                             |                             |
0018 205-09887              110.000  LFT  |      12.08000        1328.80|      85.00000        9350.00|      40.33600        4436.96
  SANDBAG                                 |                             |                             |
0019 205-11585               70.000  LFT  |      14.79000        1035.30|      38.00000        2660.00|      29.75000        2082.50
  TEMPORARY FILTER BERM                   |                             |                             |
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     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1801998         |(   3  ) 35-1385672
                                          |SCHUTT-LOOKABILL CO          |CLR INC                      |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 206-51235                       LUMP |   22291.06000       22291.06|   51400.00000       51400.00|   66481.20000       66481.20
  COFFERDAM                               |                             |                             |
0021 207-09934             1710.000  SYS  |      14.57000       24914.70|      15.50000       26505.00|      14.38500       24598.35
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0022 213-09269               14.000  CYS  |      75.85000        1061.90|     275.00000        3850.00|      86.17900        1206.51
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0023 301-07448              247.000  TON  |      25.35000        6261.45|      37.50000        9262.50|      34.09300        8420.97
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 302-07455               29.000  CYS  |      69.75000        2022.75|     135.00000        3915.00|      73.50300        2131.59
  DENSE GRADED SUBBASE                    |                             |                             |
0025 306-08034             1556.000  SYS  |       4.42000        6877.52|       3.61000        5617.16|       3.45100        5369.76
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0026 306-08043              125.000  SYS  |       4.52000         565.00|       7.50000         937.50|       2.32000         290.00
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321              231.000  TON  |      77.35000       17867.85|     110.00000       25410.00|      75.10000       17348.10
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390              209.000  TON  |      76.32000       15950.88|      75.00000       15675.00|      74.10000       15486.90
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-10258              415.000  LFT  |       1.55000         643.25|       1.50000         622.50|       1.50000         622.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259              415.000  LFT  |       1.55000         643.25|       1.50000         622.50|       1.50000         622.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 401-11785              415.000  LFT  |       1.55000         643.25|       1.50000         622.50|       1.50000         622.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 406-05521             2976.000  SYS  |       0.52000        1547.52|       0.50000        1488.00|       0.50000        1488.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 601-01522                4.000  EACH |    2023.95000        8095.80|    2750.00000       11000.00|    1965.00000        7860.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0034 601-02241              750.000  LFT  |       3.61000        2707.50|       3.95000        2962.50|       3.50000        2625.00
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-94689                4.000  EACH |    2472.00000        9888.00|    3125.00000       12500.00|    2400.00000        9600.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0036 601-99105              781.250  LFT  |      18.54000       14484.38|      25.00000       19531.25|      18.00000       14062.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0037 602-06729                8.000  EACH |       9.79000          78.32|      50.00000         400.00|       8.00000          64.00
  BARRIER DELINEATOR                      |                             |                             |
0038 609-06259              169.000  SYS  |      89.41000       15110.29|     135.00000       22815.00|      81.16400       13716.72
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0039 615-06490               18.000  EACH |     140.08000        2521.44|     105.00000        1890.00|     136.00000        2448.00
  RIGHT OF WAY MARKER                     |                             |                             |
0040 615-06505                4.000  EACH |     643.75000        2575.00|     470.00000        1880.00|     625.00000        2500.00
  MONUMENT, B                             |                             |                             |
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     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1801998         |(   3  ) 35-1385672
                                          |SCHUTT-LOOKABILL CO          |CLR INC                      |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 616-02320             2452.000  SYS  |       3.44000        8434.88|       2.75000        6743.00|       2.57900        6323.71
  GEOTEXTILES                             |                             |                             |
0042 616-05688             1225.000  TON  |      33.22000       40694.50|      29.50000       36137.50|      27.78200       34032.95
  RIPRAP, CLASS 1                         |                             |                             |
0043 616-06405               44.000  TON  |      24.24000        1066.56|      48.00000        2112.00|      35.85800        1577.75
  RIPRAP, REVETMENT                       |                             |                             |
0044 621-01004                3.000  EACH |     618.00000        1854.00|     455.00000        1365.00|     600.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770              150.000  SYS  |       5.15000         772.50|       6.00000         900.00|       5.00000         750.00
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06545                2.000  TON  |     721.00000        1442.00|     785.00000        1570.00|     700.00000        1400.00
  FERTILIZER                              |                             |                             |
0047 621-06553              553.000  LBS  |       4.12000        2278.36|       5.25000        2903.25|       4.00000        2212.00
  SEED MIXTURE, R                         |                             |                             |
0048 621-06565                7.000  TON  |     515.00000        3605.00|     475.00000        3325.00|     500.00000        3500.00
  MULCHING MATERIAL                       |                             |                             |
0049 621-06574               29.000  SYS  |      41.20000        1194.80|      55.00000        1595.00|      40.00000        1160.00
  SODDING                                 |                             |                             |
0050 628-09402               18.000  MOS  |    1699.43000       30589.74|     600.00000       10800.00|    2309.66600       41573.99
  FIELD OFFICE, B                         |                             |                             |
0051 628-09407               18.000  MOS  |     434.26000        7816.68|      15.00000         270.00|     306.85500        5523.39
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0052 628-11730                3.000  EACH |     431.40000        1294.20|      25.00000          75.00|     368.22700        1104.68
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0054 628-11781               54.000  MOS  |      41.04000        2216.16|      25.00000        1350.00|      85.00000        4590.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0055 701-02938              504.000  LFT  |     111.99000       56442.96|     131.00000       66024.00|     134.52700       67801.61
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0056 701-06011                2.000  EACH |    1059.00000        2118.00|    1599.00000        3198.00|    1337.53500        2675.07
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0057 701-09557              124.000  LFT  |      53.74000        6663.76|      53.75000        6665.00|      70.70600        8767.54
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0058 701-09559                2.000  EACH |    1006.50000        2013.00|    1550.00000        3100.00|    1337.53500        2675.07
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0059 701-09739               24.000  EACH |      94.82000        2275.68|     250.00000        6000.00|     103.58500        2486.04
  PILE SHOE, HP 12 X 53                   |                             |                             |
0060 701-51195             1350.000  LFT  |      45.38000       61263.00|      44.00000       59400.00|      60.79400       82071.90
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1801998         |(   3  ) 35-1385672
                                          |SCHUTT-LOOKABILL CO          |CLR INC                      |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 702-90915               30.000  CYS  |     556.72000       16701.60|     900.00000       27000.00|     828.53400       24856.02
  CONCRETE, CLASS A                       |                             |                             |
0062 703-06029           116601.000  LBS  |       0.87000      101442.87|       1.10000      128261.10|       1.03400      120565.43
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0063 704-51002              294.000  CYS  |     422.39000      124182.66|     595.00000      174930.00|     750.67000      220696.98
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0064 706-11620                4.000  EACH |    1230.85000        4923.40|    1695.00000        6780.00|    1195.00000        4780.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0065 706-51020               22.000  CYS  |     354.32000        7795.04|     565.00000       12430.00|     344.00000        7568.00
  RAILING, CONCRETE, C                    |                             |                             |
0066 709-51821                       LUMP |    4470.20000        4470.20|    5000.00000        5000.00|    4720.00000        4720.00
  SURFACE SEAL                            |                             |                             |
0067 713-04509                       LUMP |   11128.56000       11128.56|   10000.00000       10000.00|   17439.76000       17439.76
  TEMPORARY PIPE                          |                             |                             |
0068 715-05407              150.000  LFT  |       8.70000        1305.00|       9.15000        1372.50|      23.60500        3540.75
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0069 715-91361               50.000  LFT  |      14.79000         739.50|      30.00000        1500.00|      23.60500        1180.25
  PIPE, PVC, 6 IN                         |                             |                             |
0070 801-04308                6.000  EACH |     147.29000         883.74|     143.00000         858.00|     143.00000         858.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0071 801-06625               29.000  EACH |      81.37000        2359.73|      79.00000        2291.00|      79.00000        2291.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0072 801-06640               19.000  EACH |     132.87000        2524.53|     129.00000        2451.00|     129.00000        2451.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645                2.000  EACH |      42.23000          84.46|      74.50000         149.00|      41.00000          82.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06775                       LUMP |    8244.32000        8244.32|   25000.00000       25000.00|   11046.47000       11046.47
  MAINTAINING TRAFFIC                     |                             |                             |
0075 801-07118               60.000  LFT  |       6.70000         402.00|       7.50000         450.00|       6.50000         390.00
  BARRICADE, III-A                        |                             |                             |
0076 801-07119               60.000  LFT  |       7.21000         432.60|      10.50000         630.00|       7.00000         420.00
  BARRICADE, III-B                        |                             |                             |
0077 808-06703             2350.000  LFT  |       0.70000        1645.00|       0.80000        1880.00|       0.68000        1598.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0078 808-75245             2350.000  LFT  |       0.70000        1645.00|       0.80000        1880.00|       0.68000        1598.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0079 801-06203             4700.000  LFT  |       0.38000        1786.00|       0.35000        1645.00|       0.37000        1739.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       903,692.18|           $     1,023,034.26|           $     1,081,872.03
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       903,692.18|           $     1,023,034.26|           $     1,081,872.03
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1128289         |(      )
                                          |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7400.00000        7400.00|    5960.00000        5960.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   65000.00000       65000.00|   66910.00000       66910.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   12000.00000       12000.00|   13400.00000       13400.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-51330                       LUMP |  155000.00000      155000.00|  101519.75000      101519.75|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000              847.000  CYS  |      24.88000       21073.36|      21.00000       17787.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070               68.000  CYS  |      10.12000         688.16|      28.00000        1904.00|
  BORROW                                  |                             |                             |
0015 205-06937             2250.000  LFT  |       2.45000        5512.50|       1.35000        3037.50|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-08594               60.000  LFT  |      12.35000         741.00|      12.00000         720.00|
  FILTER SOCK                             |                             |                             |
0017 205-09543              125.000  TON  |      21.34000        2667.50|      37.00000        4625.00|
  NO 2 STONE                              |                             |                             |
0018 205-09887              110.000  LFT  |      91.17000       10028.70|     160.00000       17600.00|
  SANDBAG                                 |                             |                             |
0019 205-11585               70.000  LFT  |      10.84000         758.80|      40.00000        2800.00|
  TEMPORARY FILTER BERM                   |                             |                             |
0020 206-51235                       LUMP |   12331.31000       12331.31|  104000.00000      104000.00|
  COFFERDAM                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1128289         |(      )
                                          |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 207-09934             1710.000  SYS  |      18.18000       31087.80|      15.00000       25650.00|
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0022 213-09269               14.000  CYS  |     226.62000        3172.68|     140.00000        1960.00|
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0023 301-07448              247.000  TON  |      26.84000        6629.48|      26.25000        6483.75|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 302-07455               29.000  CYS  |      56.12000        1627.48|      74.00000        2146.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0025 306-08034             1556.000  SYS  |       5.47000        8511.32|       5.85000        9102.60|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0026 306-08043              125.000  SYS  |      11.82000        1477.50|      10.50000        1312.50|
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321              231.000  TON  |     111.90000       25848.90|      75.10000       17348.10|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390              209.000  TON  |     105.40000       22028.60|      74.10000       15486.90|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-10258              415.000  LFT  |       0.48000         199.20|       1.50000         622.50|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259              415.000  LFT  |       0.57000         236.55|       1.50000         622.50|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 401-11785              415.000  LFT  |       0.47000         195.05|       1.50000         622.50|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 406-05521             2976.000  SYS  |       0.23000         684.48|       0.50000        1488.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 601-01522                4.000  EACH |    1965.00000        7860.00|    1965.00000        7860.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0034 601-02241              750.000  LFT  |       3.50000        2625.00|       3.50000        2625.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-94689                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0036 601-99105              781.250  LFT  |      18.00000       14062.50|      18.00000       14062.50|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0037 602-06729                8.000  EACH |      14.11000         112.88|      15.00000         120.00|
  BARRIER DELINEATOR                      |                             |                             |
0038 609-06259              169.000  SYS  |     116.39000       19669.91|     100.00000       16900.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0039 615-06490               18.000  EACH |     136.00000        2448.00|     136.00000        2448.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0040 615-06505                4.000  EACH |     625.00000        2500.00|     625.00000        2500.00|
  MONUMENT, B                             |                             |                             |
0041 616-02320             2452.000  SYS  |       3.73000        9145.96|       3.00000        7356.00|
  GEOTEXTILES                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1128289         |(      )
                                          |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 616-05688             1225.000  TON  |      56.77000       69543.25|      50.00000       61250.00|
  RIPRAP, CLASS 1                         |                             |                             |
0043 616-06405               44.000  TON  |      46.57000        2049.08|      52.00000        2288.00|
  RIPRAP, REVETMENT                       |                             |                             |
0044 621-01004                3.000  EACH |     650.00000        1950.00|     500.00000        1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770              150.000  SYS  |       4.05000         607.50|       5.00000         750.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06545                2.000  TON  |     440.00000         880.00|     700.00000        1400.00|
  FERTILIZER                              |                             |                             |
0047 621-06553              553.000  LBS  |       5.38000        2975.14|       4.00000        2212.00|
  SEED MIXTURE, R                         |                             |                             |
0048 621-06565                7.000  TON  |     568.00000        3976.00|     500.00000        3500.00|
  MULCHING MATERIAL                       |                             |                             |
0049 621-06574               29.000  SYS  |      98.00000        2842.00|      40.00000        1160.00|
  SODDING                                 |                             |                             |
0050 628-09402               18.000  MOS  |    2585.36000       46536.48|    2150.00000       38700.00|
  FIELD OFFICE, B                         |                             |                             |
0051 628-09407               18.000  MOS  |     224.81000        4046.58|     170.00000        3060.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0052 628-11730                3.000  EACH |     224.81000         674.43|     170.00000         510.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0054 628-11781               54.000  MOS  |      56.20000        3034.80|     110.00000        5940.00|
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0055 701-02938              504.000  LFT  |     193.27000       97408.08|     350.00000      176400.00|
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0056 701-06011                2.000  EACH |    3137.84000        6275.68|    5000.00000       10000.00|
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0057 701-09557              124.000  LFT  |      29.77000        3691.48|      35.00000        4340.00|
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0058 701-09559                2.000  EACH |     986.24000        1972.48|    4150.00000        8300.00|
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0059 701-09739               24.000  EACH |     101.17000        2428.08|     125.00000        3000.00|
  PILE SHOE, HP 12 X 53                   |                             |                             |
0060 701-51195             1350.000  LFT  |      45.65000       61627.50|      70.50000       95175.00|
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0061 702-90915               30.000  CYS  |    1028.00000       30840.00|    1800.00000       54000.00|
  CONCRETE, CLASS A                       |                             |                             |
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     CALL ORDER   : 460                     CONTRACT ID : B -31589-A                   COUNTIES : CLAY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1128289         |(      )
                                          |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 703-06029           116601.000  LBS  |       0.85000       99110.85|       0.90000      104940.90|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0063 704-51002              294.000  CYS  |     900.00000      264600.00|     720.00000      211680.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0064 706-11620                4.000  EACH |    1500.00000        6000.00|    1560.00000        6240.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0065 706-51020               22.000  CYS  |     500.00000       11000.00|     395.00000        8690.00|
  RAILING, CONCRETE, C                    |                             |                             |
0066 709-51821                       LUMP |    5814.00000        5814.00|    5000.00000        5000.00|
  SURFACE SEAL                            |                             |                             |
0067 713-04509                       LUMP |   12630.00000       12630.00|   13300.00000       13300.00|
  TEMPORARY PIPE                          |                             |                             |
0068 715-05407              150.000  LFT  |       9.77000        1465.50|      12.00000        1800.00|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0069 715-91361               50.000  LFT  |      19.78000         989.00|      36.00000        1800.00|
  PIPE, PVC, 6 IN                         |                             |                             |
0070 801-04308                6.000  EACH |     148.58000         891.48|     145.00000         870.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0071 801-06625               29.000  EACH |      82.08000        2380.32|      80.00000        2320.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0072 801-06640               19.000  EACH |     134.03000        2546.57|     130.00000        2470.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645                2.000  EACH |      42.60000          85.20|      42.00000          84.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06775                       LUMP |   13435.11000       13435.11|   13000.00000       13000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0075 801-07118               60.000  LFT  |       6.75000         405.00|       6.50000         390.00|
  BARRICADE, III-A                        |                             |                             |
0076 801-07119               60.000  LFT  |       7.27000         436.20|       7.00000         420.00|
  BARRICADE, III-B                        |                             |                             |
0077 808-06703             2350.000  LFT  |       0.71000        1668.50|       0.70000        1645.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0078 808-75245             2350.000  LFT  |       0.71000        1668.50|       0.70000        1645.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0079 801-06203             4700.000  LFT  |       0.38000        1786.00|       0.40000        1880.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,233,203.41|           $     1,338,248.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,233,203.41|           $     1,338,248.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT, CONCRETE                                COMPLETION DATE : 11/21/14
     LOCATION     : ON COLLIER RIDGE ROAD OVER WEST FORK OF TANNERS CREEK            PROJECT(S) :  1005702
                    1.40 MILES WEST OF SR 1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     1,126,961.63   96.1110%
   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,172,562.75  100.0000%
   3   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,192,770.70  101.7234%
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,216,757.04  103.7690%
   5   31-0578656     JOHN R JURGENSEN COMPANY                                                   $     1,273,523.59  108.6103%
   6   35-1549010     MCALISTER EXCAVATING CO INC                                                $     1,285,972.95  109.6720%
   7   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,296,989.61  110.6115%
   8   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,312,312.68  111.9183%
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,400,261.30  119.4189%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2  ) 35-1385672          |(   3  ) 35-1310611
                                          |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC    |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7260.87000        7260.87|    7200.00000        7200.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   11100.00000       11100.00|   58628.10000       58628.10|   55000.00000       55000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   14908.54000       14908.54|   36494.19000       36494.19|   30000.00000       30000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-03000                       LUMP |   10762.42000       10762.42|    7644.46000        7644.46|   25000.00000       25000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  1                                       |                             |                             |
0012 202-51328                       LUMP |   13002.71000       13002.71|   93765.41000       93765.41|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 203-02000              620.000  CYS  |      26.56000       16467.20|      15.60100        9672.62|      27.00000       16740.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070            13575.000  CYS  |      21.99000      298514.25|       7.98700      108423.53|      15.00000      203625.00
  BORROW                                  |                             |                             |
0015 203-04523                       LUMP |    1354.62000        1354.62|    7500.00000        7500.00|     500.00000         500.00
  DEWATERING                              |                             |                             |
0016 205-03371              285.000  CYS  |      11.61000        3308.85|      24.50200        6983.07|      15.00000        4275.00
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                1.000  EACH |      86.57000          86.57|      75.00000          75.00|     275.00000         275.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                2.000  TON  |     637.25000        1274.50|     600.00000        1200.00|     495.00000         990.00
  TEMPORARY MULCH                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1385672         |(   3  ) 35-1310611
                                          |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC    |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             2879.000  LFT  |       1.62000        4663.98|       1.25000        3598.75|       1.40000        4030.60
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543               50.000  TON  |      29.03000        1451.50|      35.28400        1764.20|      35.00000        1750.00
  NO 2 STONE                              |                             |                             |
0021 205-11585              283.000  LFT  |      23.28000        6588.24|      40.46600       11451.88|      10.00000        2830.00
  TEMPORARY FILTER BERM                   |                             |                             |
0022 205-11591              154.000  LBS  |       4.88000         751.52|       2.00000         308.00|       8.50000        1309.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 205-11626                1.000  EACH |    1113.02000        1113.02|    3500.00000        3500.00|     500.00000         500.00
  PUMP AROUND                             |                             |                             |
0024 206-51220               50.000  CYS  |      12.55000         627.50|      24.69700        1234.85|     150.00000        7500.00
  EXCAVATION, WET                         |                             |                             |
0025 206-51225               10.000  CYS  |      15.69000         156.90|      61.74300         617.43|      15.00000         150.00
  EXCAVATION, DRY                         |                             |                             |
0026 207-08266             2842.000  SYS  |       2.71000        7701.82|       7.56800       21508.26|       6.50000       18473.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0027 211-06467               32.000  CYS  |      73.05000        2337.60|      78.03400        2497.09|      45.00000        1440.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0028 301-07448              797.000  TON  |      27.23000       21702.31|      26.79900       21358.80|      23.50000       18729.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 302-07455               24.000  CYS  |      67.04000        1608.96|      85.81300        2059.51|      50.00000        1200.00
  DENSE GRADED SUBBASE                    |                             |                             |
0030 303-01180              229.000  TON  |      43.42000        9943.18|      30.77900        7048.39|      30.00000        6870.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0031 401-07321              196.000  TON  |     131.10000       25695.60|     130.00000       25480.00|     140.00000       27440.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              324.000  TON  |     100.85000       32675.40|     100.00000       32400.00|     108.00000       34992.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-10258             2277.000  LFT  |       1.01000        2299.77|       1.00000        2277.00|       1.10000        2504.70
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2277.000  LFT  |       1.01000        2299.77|       1.00000        2277.00|       1.10000        2504.70
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             4554.000  LFT  |       0.10000         455.40|       0.10000         455.40|       0.11000         500.94
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05520                1.000  TON  |     504.23000         504.23|     500.00000         500.00|     550.00000         550.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01128                2.000  EACH |    1714.37000        3428.74|    1700.00000        3400.00|    1835.00000        3670.00
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             |
0038 601-01522                4.000  EACH |    2117.76000        8471.04|    2100.00000        8400.00|    2265.00000        9060.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0039 601-02241               25.000  LFT  |       3.02000          75.50|       5.00000         125.00|      10.00000         250.00
  GUARDRAIL, REMOVE                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1385672         |(   3  ) 35-1310611
                                          |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC    |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-05999                1.000  EACH |      50.42000          50.42|      50.00000          50.00|      55.00000          55.00
  CURVED TERMINAL END                     |                             |                             |
0041 601-06037                4.000  EACH |     993.33000        3973.32|     985.00000        3940.00|    1060.00000        4240.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0042 601-94689                1.000  EACH |    2621.98000        2621.98|    2600.00000        2600.00|    2800.00000        2800.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0043 601-99105              232.000  LFT  |      20.17000        4679.44|      20.00000        4640.00|      21.50000        4988.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 602-06729               14.000  EACH |       8.07000         112.98|      12.00000         168.00|      25.00000         350.00
  BARRIER DELINEATOR                      |                             |                             |
0045 607-06335               85.000  LFT  |      33.73000        2867.05|     175.00000       14875.00|      30.00000        2550.00
  PAVED SIDE DITCH, A                     |                             |                             |
0046 609-06257              136.000  SYS  |      77.02000       10474.72|      86.89800       11818.13|      90.00000       12240.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0047 615-06490               29.000  EACH |     146.33000        4243.57|     145.00000        4205.00|     155.00000        4495.00
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                2.000  EACH |     878.55000        1757.10|     870.00000        1740.00|     940.00000        1880.00
  MONUMENT, B                             |                             |                             |
0049 616-02320             1452.000  SYS  |       1.43000        2076.36|       2.30700        3349.76|       3.50000        5082.00
  GEOTEXTILES                             |                             |                             |
0050 616-03096              150.000  TON  |       7.63000        1144.50|      39.78800        5968.20|       5.00000         750.00
  RIVER ROCK                              |                             |                             |
0051 616-06405              769.000  TON  |      30.56000       23500.64|      30.33700       23329.15|      25.00000       19225.00
  RIPRAP, REVETMENT                       |                             |                             |
0052 621-01004                3.000  EACH |     983.24000        2949.72|     400.00000        1200.00|    1050.00000        3150.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             5158.000  SYS  |       0.92000        4745.36|       1.30000        6705.40|       0.98000        5054.84
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-03909               31.000  LBS  |      96.81000        3001.11|     175.00000        5425.00|     103.00000        3193.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0055 621-06545                1.000  TON  |    1467.30000        1467.30|     700.00000         700.00|    1570.00000        1570.00
  FERTILIZER                              |                             |                             |
0056 621-06553              116.000  LBS  |       8.47000         982.52|       4.50000         522.00|       9.00000        1044.00
  SEED MIXTURE, R                         |                             |                             |
0057 621-06565                1.000  TON  |     705.92000         705.92|     550.00000         550.00|     750.00000         750.00
  MULCHING MATERIAL                       |                             |                             |
0058 621-06567               70.000  kGAL |       1.01000          70.70|       0.01000           0.70|       1.10000          77.00
  WATER                                   |                             |                             |
0059 621-06570              253.000  CYS  |      25.41000        6428.73|      50.00000       12650.00|      40.00000       10120.00
  TOPSOIL                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1385672         |(   3  ) 35-1310611
                                          |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC    |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06574               57.000  SYS  |      18.15000        1034.55|      20.00000        1140.00|      19.50000        1111.50
  SODDING                                 |                             |                             |
0061 621-08161               55.000  SYS  |      11.09000         609.95|      20.00000        1100.00|      11.80000         649.00
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             |
0062 622-05648              443.000  EACH |      36.30000       16080.90|      50.00000       22150.00|      38.00000       16834.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0063 622-10003              575.000  EACH |       7.00000        4025.00|       8.00000        4600.00|       7.50000        4312.50
  LIVE PLANT STAKING                      |                             |                             |
0064 622-52436               18.000  EACH |      28.24000         508.32|      40.00000         720.00|      55.00000         990.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0065 628-09402                9.000  MOS  |    2206.15000       19855.35|    2223.95000       20015.55|    1500.00000       13500.00
  FIELD OFFICE, B                         |                             |                             |
0066 701-09683               18.000  EACH |     126.12000        2270.16|     121.93200        2194.78|     250.00000        4500.00
  PILE SHOE, HP 12 X 74                   |                             |                             |
0067 701-92043               79.000  LFT  |     279.35000       22068.65|     352.79200       27870.57|     350.00000       27650.00
  CORED HOLE IN ROCK, 18 IN               |                             |                             |
0068 701-95780              380.000  LFT  |      97.48000       37042.40|      99.86000       37946.80|      55.00000       20900.00
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0069 702-51005               81.800  CYS  |     677.09000       55385.96|     821.43600       67193.46|     500.00000       40900.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0070 702-51015                6.800  CYS  |     742.76000        5050.77|     919.48700        6252.51|     500.00000        3400.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0071 702-51863               10.000  EACH |      10.26000         102.60|      15.00000         150.00|      15.00000         150.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0072 703-06028             9424.000  LBS  |       0.94000        8858.56|       1.12500       10602.00|       1.00000        9424.00
  REINFORCING BARS                        |                             |                             |
0073 703-06029            65411.000  LBS  |       1.04000       68027.44|       1.07300       70186.00|       1.00000       65411.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0074 704-51002              211.800  CYS  |     580.63000      122977.43|     619.79100      131271.73|     750.00000      158850.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0075 706-11620                4.000  EACH |    1512.68000        6050.72|    1500.00000        6000.00|    1850.00000        7400.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0076 706-51020               34.600  CYS  |     349.90000       12106.54|     350.00000       12110.00|     400.00000       13840.00
  RAILING, CONCRETE, C                    |                             |                             |
0077 707-05983              708.000  LFT  |     172.67000      122250.36|     172.46800      122107.34|     225.00000      159300.00
  STRUCTURAL MEMBER, CONCRETE I-BEAM, 36  |                             |                             |
  IN X 12 IN                              |                             |                             |
0078 709-51821                       LUMP |    7829.76000        7829.76|    7700.00000        7700.00|   11900.00000       11900.00
  SURFACE SEAL                            |                             |                             |
0079 711-02707               16.000  EACH |     146.74000        2347.84|     113.62300        1817.97|      20.00000         320.00
  ANCHOR PLATE                            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1385672         |(   3  ) 35-1310611
                                          |SUNESIS CONSTRUCTION COMPANY |FORCE CONSTRUCTION CO INC    |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-05407              140.000  LFT  |       9.02000        1262.80|      10.50100        1470.14|       8.00000        1120.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0081 720-45005                1.000  EACH |    2604.20000        2604.20|    2529.40000        2529.40|    2500.00000        2500.00
  INLET, A2                               |                             |                             |
0082 801-04308                4.000  EACH |     151.27000         605.08|     265.00000        1060.00|     295.00000        1180.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0083 801-06640               28.000  EACH |     121.01000        3388.28|     139.00000        3892.00|     215.00000        6020.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                3.000  EACH |      60.51000         181.53|      73.00000         219.00|     108.00000         324.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |    3311.81000        3311.81|    6023.44000        6023.44|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               36.000  LFT  |      10.08000         362.88|      20.00000         720.00|      10.70000         385.20
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               72.000  LFT  |      10.08000         725.76|       5.00000         360.00|      10.70000         770.40
  BARRICADE, III-B                        |                             |                             |
0088 802-05704              165.000  LFT  |       9.08000        1498.20|       9.00000        1485.00|       9.70000        1600.50
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-05705               64.000  LFT  |       7.06000         451.84|       7.00000         448.00|       7.50000         480.00
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0090 802-07059                7.000  EACH |      60.51000         423.57|      60.00000         420.00|      65.00000         455.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0091 802-09838               18.000  SFT  |      25.21000         453.78|      25.00000         450.00|      27.00000         486.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0092 802-09840               52.000  SFT  |      24.20000        1258.40|      24.00000        1248.00|      26.00000        1352.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0093 802-09842               18.000  SFT  |      25.21000         453.78|      25.00000         450.00|      27.00000         486.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0094 808-04298                1.000  EACH |     756.34000         756.34|     550.00000         550.00|     810.00000         810.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0095 808-06713             3578.000  LFT  |       0.50000        1789.00|       0.41000        1466.98|       0.54000        1932.12
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0096 808-06714             1880.000  LFT  |       0.50000         940.00|       0.41000         770.80|       0.54000        1015.20
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0097 808-06726               35.000  LFT  |       3.03000         106.05|       4.00000         140.00|       3.20000         112.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0098 808-75998               12.000  EACH |     121.01000        1452.12|     120.00000        1440.00|     135.00000        1620.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,126,961.63|           $     1,172,562.75|           $     1,192,770.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,126,961.63|           $     1,172,562.75|           $     1,192,770.70
====================================================================================================================================
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     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 31-0578656         |(   6  ) 35-1549010
                                          |BEATY CONSTRUCTION INC       |JOHN R JURGENSEN COMPANY     |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|   23594.67000       23594.67|   18000.00000       18000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   60500.00000       60500.00|   63700.00000       63700.00|   65000.00000       65000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   36000.00000       36000.00|   15300.00000       15300.00|   40000.00000       40000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-03000                       LUMP |   12500.00000       12500.00|    8024.15000        8024.15|   20000.00000       20000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  1                                       |                             |                             |
0012 202-51328                       LUMP |   29281.52000       29281.52|   13907.44000       13907.44|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 203-02000              620.000  CYS  |      11.00000        6820.00|       4.19000        2597.80|      12.00000        7440.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070            13575.000  CYS  |      18.25000      247743.75|      13.67000      185570.25|      19.00000      257925.00
  BORROW                                  |                             |                             |
0015 203-04523                       LUMP |    8200.00000        8200.00|    5839.83000        5839.83|    8500.00000        8500.00
  DEWATERING                              |                             |                             |
0016 205-03371              285.000  CYS  |      15.25000        4346.25|      16.04000        4571.40|      22.00000        6270.00
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                1.000  EACH |     775.00000         775.00|     255.00000         255.00|     285.00000         285.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                2.000  TON  |     500.00000        1000.00|     460.00000         920.00|     515.00000        1030.00
  TEMPORARY MULCH                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 31-0578656         |(   6  ) 35-1549010
                                          |BEATY CONSTRUCTION INC       |JOHN R JURGENSEN COMPANY     |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             2879.000  LFT  |       1.30000        3742.70|       1.30000        3742.70|       1.50000        4318.50
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543               50.000  TON  |      50.00000        2500.00|      43.69000        2184.50|      37.00000        1850.00
  NO 2 STONE                              |                             |                             |
0021 205-11585              283.000  LFT  |      28.00000        7924.00|      10.00000        2830.00|      35.50000       10046.50
  TEMPORARY FILTER BERM                   |                             |                             |
0022 205-11591              154.000  LBS  |       8.00000        1232.00|       8.00000        1232.00|       9.00000        1386.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 205-11626                1.000  EACH |    4300.00000        4300.00|   15479.90000       15479.90|    2500.00000        2500.00
  PUMP AROUND                             |                             |                             |
0024 206-51220               50.000  CYS  |      41.50000        2075.00|      29.32000        1466.00|     575.00000       28750.00
  EXCAVATION, WET                         |                             |                             |
0025 206-51225               10.000  CYS  |       9.00000          90.00|      30.70000         307.00|     125.00000        1250.00
  EXCAVATION, DRY                         |                             |                             |
0026 207-08266             2842.000  SYS  |       0.70000        1989.40|      13.74000       39049.08|       6.00000       17052.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0027 211-06467               32.000  CYS  |      62.50000        2000.00|     149.55000        4785.60|      55.00000        1760.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0028 301-07448              797.000  TON  |      24.00000       19128.00|      27.87000       22212.39|      23.00000       18331.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 302-07455               24.000  CYS  |      90.00000        2160.00|     133.08000        3193.92|      46.00000        1104.00
  DENSE GRADED SUBBASE                    |                             |                             |
0030 303-01180              229.000  TON  |      24.00000        5496.00|      48.77000       11168.33|      23.00000        5267.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0031 401-07321              196.000  TON  |     135.00000       26460.00|     107.03000       20977.88|     146.00000       28616.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              324.000  TON  |     105.00000       34020.00|     101.26000       32808.24|     112.00000       36288.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-10258             2277.000  LFT  |       1.00000        2277.00|       1.34000        3051.18|       1.12000        2550.24
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2277.000  LFT  |       1.00000        2277.00|       1.34000        3051.18|       1.12000        2550.24
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             4554.000  LFT  |       0.10000         455.40|       0.35000        1593.90|       0.12000         546.48
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05520                1.000  TON  |     525.00000         525.00|    2297.54000        2297.54|     560.00000         560.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01128                2.000  EACH |    1700.00000        3400.00|    1700.00000        3400.00|    1904.00000        3808.00
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             |
0038 601-01522                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2352.00000        9408.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0039 601-02241               25.000  LFT  |      16.00000         400.00|       5.00000         125.00|       6.00000         150.00
  GUARDRAIL, REMOVE                       |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 480 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 31-0578656         |(   6  ) 35-1549010
                                          |BEATY CONSTRUCTION INC       |JOHN R JURGENSEN COMPANY     |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-05999                1.000  EACH |      50.00000          50.00|      50.00000          50.00|      56.00000          56.00
  CURVED TERMINAL END                     |                             |                             |
0041 601-06037                4.000  EACH |     985.00000        3940.00|     985.00000        3940.00|    1103.00000        4412.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0042 601-94689                1.000  EACH |    2600.00000        2600.00|    2600.00000        2600.00|    2912.00000        2912.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0043 601-99105              232.000  LFT  |      20.00000        4640.00|      20.00000        4640.00|      22.50000        5220.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 602-06729               14.000  EACH |      15.00000         210.00|      20.00000         280.00|      20.00000         280.00
  BARRIER DELINEATOR                      |                             |                             |
0045 607-06335               85.000  LFT  |      36.75000        3123.75|      43.68000        3712.80|      65.00000        5525.00
  PAVED SIDE DITCH, A                     |                             |                             |
0046 609-06257              136.000  SYS  |      80.00000       10880.00|     235.05000       31966.80|      72.00000        9792.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0047 615-06490               29.000  EACH |     145.00000        4205.00|     145.00000        4205.00|     162.40000        4709.60
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                2.000  EACH |     870.00000        1740.00|     870.00000        1740.00|     974.00000        1948.00
  MONUMENT, B                             |                             |                             |
0049 616-02320             1452.000  SYS  |       2.35000        3412.20|       2.35000        3412.20|       3.00000        4356.00
  GEOTEXTILES                             |                             |                             |
0050 616-03096              150.000  TON  |      18.50000        2775.00|      50.84000        7626.00|      40.00000        6000.00
  RIVER ROCK                              |                             |                             |
0051 616-06405              769.000  TON  |      30.00000       23070.00|      50.52000       38849.88|      28.00000       21532.00
  RIPRAP, REVETMENT                       |                             |                             |
0052 621-01004                3.000  EACH |     975.00000        2925.00|     975.00000        2925.00|    1100.00000        3300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             5158.000  SYS  |       0.91000        4693.78|       0.91000        4693.78|       1.02000        5261.16
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-03909               31.000  LBS  |      96.00000        2976.00|      96.00000        2976.00|     107.50000        3332.50
  SEED MIXTURE, NATIVE                    |                             |                             |
0055 621-06545                1.000  TON  |    1455.00000        1455.00|    1455.00000        1455.00|    1630.00000        1630.00
  FERTILIZER                              |                             |                             |
0056 621-06553              116.000  LBS  |       8.40000         974.40|       8.40000         974.40|       9.40000        1090.40
  SEED MIXTURE, R                         |                             |                             |
0057 621-06565                1.000  TON  |     700.00000         700.00|     700.00000         700.00|     784.00000         784.00
  MULCHING MATERIAL                       |                             |                             |
0058 621-06567               70.000  kGAL |       1.00000          70.00|       1.00000          70.00|       1.00000          70.00
  WATER                                   |                             |                             |
0059 621-06570              253.000  CYS  |      33.00000        8349.00|      40.00000       10120.00|      45.00000       11385.00
  TOPSOIL                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 31-0578656         |(   6  ) 35-1549010
                                          |BEATY CONSTRUCTION INC       |JOHN R JURGENSEN COMPANY     |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06574               57.000  SYS  |      20.00000        1140.00|      18.00000        1026.00|      50.00000        2850.00
  SODDING                                 |                             |                             |
0061 621-08161               55.000  SYS  |      11.00000         605.00|      11.00000         605.00|      12.50000         687.50
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             |
0062 622-05648              443.000  EACH |      36.00000       15948.00|      36.00000       15948.00|      40.50000       17941.50
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0063 622-10003              575.000  EACH |       6.94000        3990.50|       6.94000        3990.50|       7.75000        4456.25
  LIVE PLANT STAKING                      |                             |                             |
0064 622-52436               18.000  EACH |      51.00000         918.00|      51.00000         918.00|      57.00000        1026.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0065 628-09402                9.000  MOS  |    1800.00000       16200.00|     965.33000        8687.97|    2200.00000       19800.00
  FIELD OFFICE, B                         |                             |                             |
0066 701-09683               18.000  EACH |     150.00000        2700.00|     103.82000        1868.76|     100.00000        1800.00
  PILE SHOE, HP 12 X 74                   |                             |                             |
0067 701-92043               79.000  LFT  |     250.00000       19750.00|      49.49000        3909.71|     360.00000       28440.00
  CORED HOLE IN ROCK, 18 IN               |                             |                             |
0068 701-95780              380.000  LFT  |      68.00000       25840.00|      87.82000       33371.60|      92.00000       34960.00
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0069 702-51005               81.800  CYS  |     885.00000       72393.00|    1267.83000      103708.49|     475.00000       38855.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0070 702-51015                6.800  CYS  |     675.00000        4590.00|    2190.91000       14898.19|     375.00000        2550.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0071 702-51863               10.000  EACH |      30.00000         300.00|     488.75000        4887.50|      25.00000         250.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0072 703-06028             9424.000  LBS  |       0.85000        8010.40|       0.84000        7916.16|       0.95000        8952.80
  REINFORCING BARS                        |                             |                             |
0073 703-06029            65411.000  LBS  |       0.95000       62140.45|       0.94000       61486.34|       1.00000       65411.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0074 704-51002              211.800  CYS  |     710.00000      150378.00|     606.89000      128539.30|     610.00000      129198.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0075 706-11620                4.000  EACH |    2300.00000        9200.00|    2241.52000        8966.08|    1850.00000        7400.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0076 706-51020               34.600  CYS  |     355.00000       12283.00|    1041.82000       36046.97|     600.00000       20760.00
  RAILING, CONCRETE, C                    |                             |                             |
0077 707-05983              708.000  LFT  |     180.00000      127440.00|     174.04000      123220.32|     181.00000      128148.00
  STRUCTURAL MEMBER, CONCRETE I-BEAM, 36  |                             |                             |
  IN X 12 IN                              |                             |                             |
0078 709-51821                       LUMP |    7230.00000        7230.00|   11060.00000       11060.00|   10500.00000       10500.00
  SURFACE SEAL                            |                             |                             |
0079 711-02707               16.000  EACH |     105.00000        1680.00|    1621.95000       25951.20|     150.00000        2400.00
  ANCHOR PLATE                            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1128289          |(   5   ) 31-0578656         |(   6  ) 35-1549010
                                          |BEATY CONSTRUCTION INC       |JOHN R JURGENSEN COMPANY     |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-05407              140.000  LFT  |       6.00000         840.00|      10.45000        1463.00|      10.00000        1400.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0081 720-45005                1.000  EACH |    2600.00000        2600.00|    1353.13000        1353.13|    2200.00000        2200.00
  INLET, A2                               |                             |                             |
0082 801-04308                4.000  EACH |     265.00000        1060.00|     265.00000        1060.00|     308.00000        1232.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0083 801-06640               28.000  EACH |     139.00000        3892.00|     139.00000        3892.00|     224.00000        6272.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                3.000  EACH |      73.00000         219.00|      73.00000         219.00|     112.00000         336.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |   25000.00000       25000.00|   24000.85000       24000.85|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               36.000  LFT  |      20.00000         720.00|      20.00000         720.00|      12.50000         450.00
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               72.000  LFT  |       5.00000         360.00|       5.00000         360.00|      12.50000         900.00
  BARRICADE, III-B                        |                             |                             |
0088 802-05704              165.000  LFT  |       9.00000        1485.00|       9.00000        1485.00|      10.00000        1650.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-05705               64.000  LFT  |       7.00000         448.00|       7.00000         448.00|       7.80000         499.20
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0090 802-07059                7.000  EACH |      60.00000         420.00|      60.00000         420.00|      67.00000         469.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0091 802-09838               18.000  SFT  |      25.00000         450.00|      25.00000         450.00|      28.00000         504.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0092 802-09840               52.000  SFT  |      24.00000        1248.00|      24.00000        1248.00|      27.00000        1404.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0093 802-09842               18.000  SFT  |      25.00000         450.00|      25.00000         450.00|      28.00000         504.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0094 808-04298                1.000  EACH |     550.00000         550.00|     550.00000         550.00|     840.00000         840.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0095 808-06713             3578.000  LFT  |       0.41000        1466.98|       0.41000        1466.98|       0.56000        2003.68
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0096 808-06714             1880.000  LFT  |       0.41000         770.80|       0.41000         770.80|       0.56000        1052.80
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0097 808-06726               35.000  LFT  |       4.00000         140.00|       4.00000         140.00|       3.36000         117.60
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0098 808-75998               12.000  EACH |     257.23000        3086.76|     120.00000        1440.00|     134.00000        1608.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,216,757.04|           $     1,273,523.59|           $     1,285,972.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,216,757.04|           $     1,273,523.59|           $     1,285,972.95
====================================================================================================================================
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     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1357381          |(   8   ) 35-1917625         |(   9  ) 35-1618530
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7200.00000        7200.00|   18000.00000       18000.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   60000.00000       60000.00|   70000.00000       70000.00|   70013.06000       70013.06
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   38000.00000       38000.00|   41000.00000       41000.00|   42007.83000       42007.83
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-03000                       LUMP |   15000.00000       15000.00|   19000.00000       19000.00|   30000.00000       30000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  1                                       |                             |                             |
0012 202-51328                       LUMP |   20000.00000       20000.00|   45000.00000       45000.00|  105000.00000      105000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 203-02000              620.000  CYS  |       9.00000        5580.00|      45.00000       27900.00|      38.00000       23560.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070            13575.000  CYS  |      19.75000      268106.25|      14.00000      190050.00|      16.00000      217200.00
  BORROW                                  |                             |                             |
0015 203-04523                       LUMP |   25000.00000       25000.00|    7500.00000        7500.00|    7000.00000        7000.00
  DEWATERING                              |                             |                             |
0016 205-03371              285.000  CYS  |      25.00000        7125.00|      20.00000        5700.00|      10.00000        2850.00
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                1.000  EACH |     255.00000         255.00|     260.00000         260.00|     255.00000         255.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                2.000  TON  |     460.00000         920.00|     470.00000         940.00|     460.00000         920.00
  TEMPORARY MULCH                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1357381          |(   8   ) 35-1917625         |(   9  ) 35-1618530
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             2879.000  LFT  |       1.30000        3742.70|       1.35000        3886.65|       1.30000        3742.70
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543               50.000  TON  |      35.00000        1750.00|      35.00000        1750.00|      40.00000        2000.00
  NO 2 STONE                              |                             |                             |
0021 205-11585              283.000  LFT  |      30.00000        8490.00|      45.00000       12735.00|      45.00000       12735.00
  TEMPORARY FILTER BERM                   |                             |                             |
0022 205-11591              154.000  LBS  |       8.00000        1232.00|       8.15000        1255.10|       8.00000        1232.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 205-11626                1.000  EACH |   20000.00000       20000.00|    2300.00000        2300.00|    7000.00000        7000.00
  PUMP AROUND                             |                             |                             |
0024 206-51220               50.000  CYS  |      25.00000        1250.00|      45.00000        2250.00|      70.00000        3500.00
  EXCAVATION, WET                         |                             |                             |
0025 206-51225               10.000  CYS  |      25.00000         250.00|      65.00000         650.00|      25.00000         250.00
  EXCAVATION, DRY                         |                             |                             |
0026 207-08266             2842.000  SYS  |       3.50000        9947.00|       5.00000       14210.00|      12.00000       34104.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0027 211-06467               32.000  CYS  |      75.00000        2400.00|     125.00000        4000.00|     100.00000        3200.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0028 301-07448              797.000  TON  |      25.00000       19925.00|      21.00000       16737.00|      35.00000       27895.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 302-07455               24.000  CYS  |      90.00000        2160.00|     125.00000        3000.00|     100.00000        2400.00
  DENSE GRADED SUBBASE                    |                             |                             |
0030 303-01180              229.000  TON  |      25.00000        5725.00|      35.00000        8015.00|      40.00000        9160.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0031 401-07321              196.000  TON  |     130.00000       25480.00|      95.00000       18620.00|     130.00000       25480.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              324.000  TON  |     100.00000       32400.00|      80.00000       25920.00|     100.00000       32400.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-10258             2277.000  LFT  |       1.00000        2277.00|       0.75000        1707.75|       1.00000        2277.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2277.000  LFT  |       1.00000        2277.00|       0.81000        1844.37|       1.00000        2277.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             4554.000  LFT  |       0.10000         455.40|       0.20000         910.80|       0.10000         455.40
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05520                1.000  TON  |     500.00000         500.00|     540.00000         540.00|     500.00000         500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01128                2.000  EACH |    1700.00000        3400.00|    1735.00000        3470.00|    1700.00000        3400.00
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             |
0038 601-01522                4.000  EACH |    2100.00000        8400.00|    2140.00000        8560.00|    2100.00000        8400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0039 601-02241               25.000  LFT  |       5.00000         125.00|      15.00000         375.00|       6.00000         150.00
  GUARDRAIL, REMOVE                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1357381          |(   8   ) 35-1917625         |(   9  ) 35-1618530
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-05999                1.000  EACH |      50.00000          50.00|      51.00000          51.00|      50.00000          50.00
  CURVED TERMINAL END                     |                             |                             |
0041 601-06037                4.000  EACH |     985.00000        3940.00|    1005.00000        4020.00|     985.00000        3940.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0042 601-94689                1.000  EACH |    2600.00000        2600.00|    2650.00000        2650.00|    2600.00000        2600.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0043 601-99105              232.000  LFT  |      20.00000        4640.00|      20.50000        4756.00|      20.00000        4640.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 602-06729               14.000  EACH |      12.00000         168.00|      16.50000         231.00|      16.00000         224.00
  BARRIER DELINEATOR                      |                             |                             |
0045 607-06335               85.000  LFT  |      35.00000        2975.00|      58.00000        4930.00|      80.00000        6800.00
  PAVED SIDE DITCH, A                     |                             |                             |
0046 609-06257              136.000  SYS  |      95.00000       12920.00|     120.00000       16320.00|      90.00000       12240.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0047 615-06490               29.000  EACH |     145.00000        4205.00|     150.00000        4350.00|     145.00000        4205.00
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                2.000  EACH |     870.00000        1740.00|     890.00000        1780.00|     870.00000        1740.00
  MONUMENT, B                             |                             |                             |
0049 616-02320             1452.000  SYS  |       3.00000        4356.00|       2.75000        3993.00|       3.10000        4501.20
  GEOTEXTILES                             |                             |                             |
0050 616-03096              150.000  TON  |      25.00000        3750.00|      85.00000       12750.00|      40.00000        6000.00
  RIVER ROCK                              |                             |                             |
0051 616-06405              769.000  TON  |      30.00000       23070.00|      44.00000       33836.00|      40.00000       30760.00
  RIPRAP, REVETMENT                       |                             |                             |
0052 621-01004                3.000  EACH |     975.00000        2925.00|     990.00000        2970.00|     975.00000        2925.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             5158.000  SYS  |       0.91000        4693.78|       0.92000        4745.36|       0.91000        4693.78
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-03909               31.000  LBS  |      96.00000        2976.00|      98.00000        3038.00|      96.00000        2976.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0055 621-06545                1.000  TON  |    1455.00000        1455.00|    1500.00000        1500.00|    1455.00000        1455.00
  FERTILIZER                              |                             |                             |
0056 621-06553              116.000  LBS  |       8.40000         974.40|       8.50000         986.00|       8.40000         974.40
  SEED MIXTURE, R                         |                             |                             |
0057 621-06565                1.000  TON  |     700.00000         700.00|     715.00000         715.00|     700.00000         700.00
  MULCHING MATERIAL                       |                             |                             |
0058 621-06567               70.000  kGAL |       1.00000          70.00|       1.05000          73.50|       1.00000          70.00
  WATER                                   |                             |                             |
0059 621-06570              253.000  CYS  |      75.00000       18975.00|       3.00000         759.00|      30.00000        7590.00
  TOPSOIL                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1357381          |(   8   ) 35-1917625         |(   9  ) 35-1618530
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06574               57.000  SYS  |      18.00000        1026.00|      18.50000        1054.50|      18.00000        1026.00
  SODDING                                 |                             |                             |
0061 621-08161               55.000  SYS  |      11.00000         605.00|      15.00000         825.00|      11.00000         605.00
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             |
0062 622-05648              443.000  EACH |      36.00000       15948.00|      40.00000       17720.00|      36.00000       15948.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0063 622-10003              575.000  EACH |       6.94000        3990.50|       7.10000        4082.50|       6.94000        3990.50
  LIVE PLANT STAKING                      |                             |                             |
0064 622-52436               18.000  EACH |      51.00000         918.00|      52.00000         936.00|      51.00000         918.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0065 628-09402                9.000  MOS  |    2000.00000       18000.00|    2000.00000       18000.00|    2000.00000       18000.00
  FIELD OFFICE, B                         |                             |                             |
0066 701-09683               18.000  EACH |     100.00000        1800.00|     110.00000        1980.00|     130.00000        2340.00
  PILE SHOE, HP 12 X 74                   |                             |                             |
0067 701-92043               79.000  LFT  |     225.00000       17775.00|     725.00000       57275.00|     350.00000       27650.00
  CORED HOLE IN ROCK, 18 IN               |                             |                             |
0068 701-95780              380.000  LFT  |      80.00000       30400.00|      80.00000       30400.00|      85.00000       32300.00
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0069 702-51005               81.800  CYS  |     575.00000       47035.00|     850.00000       69530.00|     610.00000       49898.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0070 702-51015                6.800  CYS  |    1000.00000        6800.00|     650.00000        4420.00|     475.00000        3230.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0071 702-51863               10.000  EACH |      16.00000         160.00|      20.00000         200.00|      25.00000         250.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0072 703-06028             9424.000  LBS  |       0.95000        8952.80|       0.95000        8952.80|       1.00000        9424.00
  REINFORCING BARS                        |                             |                             |
0073 703-06029            65411.000  LBS  |       1.00000       65411.00|       1.00000       65411.00|       1.15000       75222.65
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0074 704-51002              211.800  CYS  |     750.00000      158850.00|     825.00000      174735.00|     650.00000      137670.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0075 706-11620                4.000  EACH |    1295.00000        5180.00|    1525.00000        6100.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0076 706-51020               34.600  CYS  |     373.00000       12905.80|     375.00000       12975.00|     440.00000       15224.00
  RAILING, CONCRETE, C                    |                             |                             |
0077 707-05983              708.000  LFT  |     220.00000      155760.00|     184.00000      130272.00|     245.00000      173460.00
  STRUCTURAL MEMBER, CONCRETE I-BEAM, 36  |                             |                             |
  IN X 12 IN                              |                             |                             |
0078 709-51821                       LUMP |    7770.00000        7770.00|    8500.00000        8500.00|    7230.00000        7230.00
  SURFACE SEAL                            |                             |                             |
0079 711-02707               16.000  EACH |      60.00000         960.00|      85.00000        1360.00|     200.00000        3200.00
  ANCHOR PLATE                            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 480                     CONTRACT ID : B -33278-A                   COUNTIES : DEARBORN
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1357381          |(   8   ) 35-1917625         |(   9  ) 35-1618530
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-05407              140.000  LFT  |      20.00000        2800.00|      18.00000        2520.00|      13.00000        1820.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0081 720-45005                1.000  EACH |    3000.00000        3000.00|    2500.00000        2500.00|    3500.00000        3500.00
  INLET, A2                               |                             |                             |
0082 801-04308                4.000  EACH |     265.00000        1060.00|     280.00000        1120.00|     265.00000        1060.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0083 801-06640               28.000  EACH |     139.00000        3892.00|     205.00000        5740.00|     139.00000        3892.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                3.000  EACH |      73.00000         219.00|     105.00000         315.00|      73.00000         219.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |   20000.00000       20000.00|   12000.00000       12000.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               36.000  LFT  |      20.00000         720.00|      10.50000         378.00|      20.00000         720.00
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               72.000  LFT  |       5.00000         360.00|      10.50000         756.00|       5.00000         360.00
  BARRICADE, III-B                        |                             |                             |
0088 802-05704              165.000  LFT  |       9.00000        1485.00|       9.20000        1518.00|       9.00000        1485.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-05705               64.000  LFT  |       7.00000         448.00|       7.15000         457.60|       7.00000         448.00
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0090 802-07059                7.000  EACH |      60.00000         420.00|      62.00000         434.00|      60.00000         420.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0091 802-09838               18.000  SFT  |      25.00000         450.00|      25.50000         459.00|      25.00000         450.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0092 802-09840               52.000  SFT  |      24.00000        1248.00|      24.50000        1274.00|      24.00000        1248.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0093 802-09842               18.000  SFT  |      25.00000         450.00|      25.50000         459.00|      25.00000         450.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0094 808-04298                1.000  EACH |     550.00000         550.00|     770.00000         770.00|     550.00000         550.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0095 808-06713             3578.000  LFT  |       0.41000        1466.98|       0.50000        1789.00|       0.41000        1466.98
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0096 808-06714             1880.000  LFT  |       0.41000         770.80|       0.50000         940.00|       0.41000         770.80
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0097 808-06726               35.000  LFT  |       4.00000         140.00|       3.05000         106.75|       4.00000         140.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0098 808-75998               12.000  EACH |      58.35000         700.20|     125.00000        1500.00|     185.00000        2220.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,296,989.61|           $     1,312,312.68|           $     1,400,261.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,296,989.61|           $     1,312,312.68|           $     1,400,261.30
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 500                     CONTRACT ID : B -34169-A                   COUNTIES : HAMILTON        RANDOLPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MIAMI
     DESCRIPTION  : SCOUR PROTECTION                                            COMPLETION DATE : 11/25/14
     LOCATION     : ON US 31, 1.33 MILES SOUTH OF SR 18 AND ON SR 32, 0.51 MILE      PROJECT(S) :  129719400ST3
                    WEST OF SR 38 AND ON SR 32, 4.15 MILES EAST OF US 27                           129719500ST3
                                                                                                   129719700ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   38-3806996     HIS CONSTRUCTORS INC                                                       $       207,163.00  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       247,928.55  119.6780%
   3   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       274,931.00  132.7124%
   4   35-2094565     3D COMPANY INC                                                             $       318,305.84  153.6499%
   5   35-1636776     LINKEL COMPANY                                                             $       730,263.50  352.5067%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : B -34169-A                   COUNTIES : HAMILTON        RANDOLPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MIAMI

====================================================================================================================================
                                          |(   1  ) 38-3806996          |(   2  ) 35-1817574          |(   3  ) 35-2046222
                                          |HIS CONSTRUCTORS INC         |YARDBERRY LANDSCAPE COMPANY  |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SCOUR PROTECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4750.00000        4750.00|    4000.00000        4000.00|    5250.00000        5250.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   10050.64000       10050.64|    9500.00000        9500.00|   13750.00000       13750.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   16500.00000       16500.00|    4000.00000        4000.00|   37000.00000       37000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-91840               84.000  LFT  |      11.00000         924.00|       8.00000         672.00|      10.00000         840.00
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0011 205-06937             3600.000  LFT  |       2.00000        7200.00|       2.00000        7200.00|       2.00000        7200.00
  TEMPORARY SILT FENCE                    |                             |                             |
0012 205-09387              444.000  LFT  |      27.00000       11988.00|      20.00000        8880.00|      15.00000        6660.00
  TEMPORARY TURBIDITY CURTAIN             |                             |                             |
0013 603-06065               84.000  LFT  |      29.00000        2436.00|      15.00000        1260.00|      15.00000        1260.00
  FENCE, CHAIN LINK, RESET                |                             |                             |
0014 616-02320             1846.000  SYS  |       4.00000        7384.00|       5.00000        9230.00|       1.00000        1846.00
  GEOTEXTILES                             |                             |                             |
0015 616-05688             1393.000  TON  |      51.00000       71043.00|      90.00000      125370.00|      75.00000      104475.00
  RIPRAP, CLASS 1                         |                             |                             |
0016 616-05689              312.000  TON  |      54.00000       16848.00|      90.00000       28080.00|     100.00000       31200.00
  RIPRAP, CLASS 2                         |                             |                             |
0017 616-06405              342.000  TON  |      70.00000       23940.00|      75.00000       25650.00|      80.00000       27360.00
  RIPRAP, REVETMENT                       |                             |                             |
0018 621-01004                3.000  EACH |     500.00000        1500.00|     350.00000        1050.00|     400.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : B -34169-A                   COUNTIES : HAMILTON        RANDOLPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MIAMI
====================================================================================================================================
                                          |(   1  ) 38-3806996          |(   2   ) 35-1817574         |(   3  ) 35-2046222
                                          |HIS CONSTRUCTORS INC         |YARDBERRY LANDSCAPE COMPANY  |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 621-06559             7167.000  SYS  |       1.08000        7740.36|       0.65000        4658.55|       1.00000        7167.00
  MULCHED SEEDING, R                      |                             |                             |
0020 622-05650               18.000  EACH |     500.00000        9000.00|     250.00000        4500.00|     500.00000        9000.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0021 628-09408                5.000  MOS  |     255.00000        1275.00|     200.00000        1000.00|     300.00000        1500.00
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             |
0022 628-09409                5.000  MOS  |     155.00000         775.00|     100.00000         500.00|     150.00000         750.00
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             |
0023 628-11729                1.000  EACH |     130.00000         130.00|     300.00000         300.00|     200.00000         200.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0024 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0025 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0026 628-11782                5.000  MOS  |     105.00000         525.00|     100.00000         500.00|     100.00000         500.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0027 801-03290                8.000  EACH |     136.00000        1088.00|     175.00000        1400.00|     150.00000        1200.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0028 801-06640               30.000  EACH |     126.00000        3780.00|     125.00000        3750.00|     125.00000        3750.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0029 801-06645                3.000  EACH |      56.00000         168.00|     125.00000         375.00|      55.00000         165.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0030 801-06710                1.000  DAY  |     110.00000         110.00|      45.00000          45.00|     150.00000         150.00
  FLASHING ARROW SIGN                     |                             |                             |
0031 801-06775                       LUMP |    8000.00000        8000.00|    6000.00000        6000.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       207,163.00|           $       247,928.55|           $       274,931.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       207,163.00|           $       247,928.55|           $       274,931.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : B -34169-A                   COUNTIES : HAMILTON        RANDOLPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MIAMI
====================================================================================================================================
                                          |(   4  ) 35-2094565          |(   5   ) 35-1636776         |(      )
                                          |3D COMPANY INC               |LINKEL COMPANY               |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SCOUR PROTECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7652.00000        7652.00|  150000.00000      150000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   39738.00000       39738.00|  150000.00000      150000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   57844.00000       57844.00|   70000.00000       70000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-91840               84.000  LFT  |      12.10000        1016.40|      20.00000        1680.00|
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0011 205-06937             3600.000  LFT  |       1.92000        6912.00|       1.00000        3600.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0012 205-09387              444.000  LFT  |      60.55000       26884.20|      10.00000        4440.00|
  TEMPORARY TURBIDITY CURTAIN             |                             |                             |
0013 603-06065               84.000  LFT  |      31.90000        2679.60|      40.00000        3360.00|
  FENCE, CHAIN LINK, RESET                |                             |                             |
0014 616-02320             1846.000  SYS  |       3.06000        5648.76|       2.00000        3692.00|
  GEOTEXTILES                             |                             |                             |
0015 616-05688             1393.000  TON  |      67.38000       93860.34|      80.00000      111440.00|
  RIPRAP, CLASS 1                         |                             |                             |
0016 616-05689              312.000  TON  |      67.29000       20994.48|      80.00000       24960.00|
  RIPRAP, CLASS 2                         |                             |                             |
0017 616-06405              342.000  TON  |      62.31000       21310.02|      75.00000       25650.00|
  RIPRAP, REVETMENT                       |                             |                             |
0018 621-01004                3.000  EACH |     440.00000        1320.00|     500.00000        1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : B -34169-A                   COUNTIES : HAMILTON        RANDOLPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MIAMI
====================================================================================================================================
                                          |(   4  ) 35-2094565          |(   5   ) 35-1636776         |(      )
                                          |3D COMPANY INC               |LINKEL COMPANY               |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 621-06559             7167.000  SYS  |       0.90000        6450.30|       0.50000        3583.50|
  MULCHED SEEDING, R                      |                             |                             |
0020 622-05650               18.000  EACH |     489.50000        8811.00|     400.00000        7200.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0021 628-09408                5.000  MOS  |     250.00000        1250.00|     100.00000         500.00|
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             |
0022 628-09409                5.000  MOS  |     110.00000         550.00|     100.00000         500.00|
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             |
0023 628-11729                1.000  EACH |     300.00000         300.00|     500.00000         500.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0024 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0025 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0026 628-11782                5.000  MOS  |      79.00000         395.00|     150.00000         750.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0027 801-03290                8.000  EACH |     148.50000        1188.00|     400.00000        3200.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0028 801-06640               30.000  EACH |     137.50000        4125.00|     400.00000       12000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0029 801-06645                3.000  EACH |      60.50000         181.50|     400.00000        1200.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0030 801-06710                1.000  DAY  |     276.76000         276.76|     500.00000         500.00|
  FLASHING ARROW SIGN                     |                             |                             |
0031 801-06775                       LUMP |    8910.48000        8910.48|  150000.00000      150000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       318,305.84|           $       730,263.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       318,305.84|           $       730,263.50|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK REPLACEMENT                                     COMPLETION DATE : 09/01/15
     LOCATION     : ON SR 37, 0.2 MILE NORTH OF SR 58 AND 0.62 MILE NORTH OF         PROJECT(S) :  1173343
                    SR 58                                                                          1173344

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                        $     2,842,984.20  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,088,732.14  108.6440%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,191,785.13  112.2688%
   4   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     3,265,143.51  114.8492%
   5   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     3,358,530.00  118.1340%
   6   35-1878024     RAGLE INC                                                                  $     3,513,627.88  123.5894%
   7   35-1310611     DUNCAN ROBERTSON INC                                                       $     3,639,864.50  128.0297%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2  ) 35-1917625          |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9476.00000        9476.00|   10000.00000       10000.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  142000.00000      142000.00|  154000.00000      154000.00|  159589.25000      159589.25
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              474.000  SYS  |      14.99000        7105.26|      17.50000        8295.00|      14.00000        6636.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |  239338.89000      239338.89|  218500.00000      218500.00|  187000.00000      187000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0013 202-51328                       LUMP |  136905.94000      136905.94|  100000.00000      100000.00|  187000.00000      187000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 2                             |                             |                             |
0014 203-02000               60.000  CYS  |      42.14000        2528.40|      60.00000        3600.00|      40.00000        2400.00
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06933                2.000  EACH |     401.70000         803.40|     150.00000         300.00|     150.00000         300.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06936               80.000  TON  |      54.34000        4347.20|      65.00000        5200.00|      40.00000        3200.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 205-09543              280.000  TON  |      14.76000        4132.80|      25.00000        7000.00|      35.00000        9800.00
  NO 2 STONE                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1917625         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 205-11584              120.000  LFT  |      10.92000        1310.40|      15.00000        1800.00|      14.00000        1680.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0019 205-11585              380.000  LFT  |      15.59000        5924.20|       3.00000        1140.00|      25.00000        9500.00
  TEMPORARY FILTER BERM                   |                             |                             |
0020 206-51235                       LUMP |    6845.26000        6845.26|     500.00000         500.00|   16000.00000       16000.00
  COFFERDAM , BRIDGE NO 1                 |                             |                             |
0021 206-51235                       LUMP |    2787.64000        2787.64|     500.00000         500.00|   16000.00000       16000.00
  COFFERDAM , BRIDGE NO 2                 |                             |                             |
0022 207-08267             8620.000  SYS  |       8.07000       69563.40|       5.00000       43100.00|       4.50000       38790.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-06467               60.000  CYS  |      53.56000        3213.60|      74.00000        4440.00|      55.00000        3300.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 301-07448             1440.000  TON  |      17.34000       24969.60|      13.00000       18720.00|      20.00000       28800.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 302-07455               80.000  CYS  |      67.75000        5420.00|     100.00000        8000.00|      65.00000        5200.00
  DENSE GRADED SUBBASE                    |                             |                             |
0026 306-08034             4044.000  SYS  |       2.99000       12091.56|       3.75000       15165.00|       2.00000        8088.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 306-08043             1070.000  SYS  |       1.96000        2097.20|       5.00000        5350.00|      10.00000       10700.00
  MILLING, TRANSITION                     |                             |                             |
0028 401-07321              422.000  TON  |      88.89000       37511.58|      87.00000       36714.00|      74.00000       31228.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0029 401-10258             9480.000  LFT  |       0.36000        3412.80|       0.35000        3318.00|       0.20000        1896.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-11785             9480.000  LFT  |       0.10000         948.00|       0.10000         948.00|       0.20000        1896.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 402-10084             2846.000  TON  |      62.47000      177789.62|      61.00000      173606.00|      57.00000      162222.00
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
0033 406-05520                4.000  TON  |     566.50000        2266.00|     550.00000        2200.00|     500.00000        2000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 503-05310              100.000  LFT  |      59.98000        5998.00|      47.00000        4700.00|     250.00000       25000.00
  TERMINAL JOINT                          |                             |                             |
0035 601-01522                6.000  EACH |    2060.00000       12360.00|    2050.00000       12300.00|    2000.00000       12000.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0036 601-02205                1.000  EACH |    1854.00000        1854.00|    2050.00000        2050.00|    1800.00000        1800.00
  TEMPORARY GUARDRAIL TRANSITION, TGB     |                             |                             |
0037 601-02206               50.000  LFT  |      51.50000        2575.00|      50.00000        2500.00|      50.00000        2500.00
  TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN   |                             |                             |
  SPACING                                 |                             |                             |
0038 601-02241              900.000  LFT  |       4.12000        3708.00|       4.00000        3600.00|       4.00000        3600.00
  GUARDRAIL, REMOVE                       |                             |                             |
0039 601-94690                2.000  EACH |    4326.00000        8652.00|    4200.00000        8400.00|    4200.00000        8400.00
  GUARDRAIL END TREATMENT, MS             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1917625         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-97080                1.000  EACH |    2008.50000        2008.50|    2000.00000        2000.00|    1950.00000        1950.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             |
0041 601-99105              400.000  LFT  |      18.54000        7416.00|      19.00000        7600.00|      18.00000        7200.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 601-99108              400.000  LFT  |      24.72000        9888.00|      25.00000       10000.00|      24.00000        9600.00
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0043 601-99132                4.000  EACH |     103.00000         412.00|     100.00000         400.00|     100.00000         400.00
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             |
  SPACING                                 |                             |                             |
0044 602-06729               44.000  EACH |       9.95000         437.80|      20.00000         880.00|      16.00000         704.00
  BARRIER DELINEATOR                      |                             |                             |
0045 609-06259              472.000  SYS  |      83.86000       39581.92|     105.00000       49560.00|     105.00000       49560.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0046 616-02320             1460.000  SYS  |       3.12000        4555.20|       2.25000        3285.00|       2.50000        3650.00
  GEOTEXTILES                             |                             |                             |
0047 616-05688              360.000  TON  |      57.97000       20869.20|      49.00000       17640.00|      50.00000       18000.00
  RIPRAP, CLASS 1                         |                             |                             |
0048 619-11050                       LUMP |   18025.00000       18025.00|   30000.00000       30000.00|   25000.00000       25000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , 1                         |                             |                             |
0049 619-11050                       LUMP |   18025.00000       18025.00|   30000.00000       30000.00|   25000.00000       25000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , 2                         |                             |                             |
0050 619-51860                       LUMP |    3862.50000        3862.50|    5000.00000        5000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
0051 619-51860                       LUMP |    3862.50000        3862.50|    5000.00000        5000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
0052 621-01004                2.000  EACH |    1081.50000        2163.00|     675.00000        1350.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-03787               56.000  LBS  |      25.13000        1407.28|       5.00000         280.00|       4.00000         224.00
  SEED MIXTURE, D , MODIFIED              |                             |                             |
0054 621-06559             2200.000  SYS  |       1.58000        3476.00|       0.75000        1650.00|       0.65000        1430.00
  MULCHED SEEDING, R                      |                             |                             |
0055 621-06565                2.000  TON  |     540.75000        1081.50|     500.00000        1000.00|     500.00000        1000.00
  MULCHING MATERIAL                       |                             |                             |
0056 628-09402               20.000  MOS  |    1629.12000       32582.40|    1000.00000       20000.00|    1500.00000       30000.00
  FIELD OFFICE, B                         |                             |                             |
0057 628-11729                2.000  EACH |     354.69000         709.38|      90.00000         180.00|     350.00000         700.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1917625         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0059 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0060 628-11782               40.000  MOS  |     136.01000        5440.40|      90.00000        3600.00|      75.00000        3000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0061 702-51005               60.000  CYS  |     680.93000       40855.80|     775.00000       46500.00|     500.00000       30000.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0062 702-51110             3864.000  LBS  |       3.16000       12210.24|       4.25000       16422.00|       8.00000       30912.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0063 702-51863               96.000  EACH |      10.90000        1046.40|      11.75000        1128.00|      15.00000        1440.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0064 703-06028             7610.000  LBS  |       0.77000        5859.70|       0.75000        5707.50|       0.85000        6468.50
  REINFORCING BARS                        |                             |                             |
0065 703-06029           302338.000  LBS  |       0.84000      253963.92|       0.93000      281174.34|       0.95000      287221.10
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0066 704-51002              870.400  CYS  |     424.45000      369441.28|     680.00000      591872.00|     500.00000      435200.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0067 706-11620                8.000  EACH |    1230.85000        9846.80|    1250.00000       10000.00|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0068 706-51020              134.200  CYS  |     254.41000       34141.82|     255.00000       34221.00|     260.00000       34892.00
  RAILING, CONCRETE, C                    |                             |                             |
0069 708-51813              400.000  SFT  |       1.03000         412.00|       5.00000        2000.00|     125.00000       50000.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0070 709-51821                       LUMP |   12349.70000       12349.70|   14000.00000       14000.00|   12500.00000       12500.00
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0071 709-51821                       LUMP |   12349.70000       12349.70|   14000.00000       14000.00|   12500.00000       12500.00
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0072 711-04297             1400.000  SQIN |      12.46000       17444.00|      12.75000       17850.00|      14.00000       19600.00
  STRUCTURAL STEEL, FIELD CUT             |                             |                             |
0073 711-51038                       LUMP |  273033.12000      273033.12|  318000.00000      318000.00|  338000.00000      338000.00
  STRUCTURAL STEEL , BRIDGE NO 1          |                             |                             |
0074 711-51038                       LUMP |  273033.12000      273033.12|  318000.00000      318000.00|  338000.00000      338000.00
  STRUCTURAL STEEL , BRIDGE NO 2          |                             |                             |
0075 711-51820                       LUMP |   24345.00000       24345.00|   35000.00000       35000.00|   40000.00000       40000.00
  TEMPORARY SUPPORT , BRIDGE NO 1         |                             |                             |
0076 711-51820                       LUMP |   24345.00000       24345.00|   35000.00000       35000.00|   40000.00000       40000.00
  TEMPORARY SUPPORT , BRIDGE NO 2         |                             |                             |
0077 711-51864             1736.000  EACH |      24.21000       42028.56|      25.00000       43400.00|      25.00000       43400.00
  DRILLED HOLE                            |                             |                             |
0078 711-96800             3192.000  EACH |       3.38000       10788.96|       3.60000       11491.20|       3.40000       10852.80
  STUD SHEAR CONNECTORS                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1917625         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-05407              308.000  LFT  |      14.14000        4355.12|      18.00000        5544.00|      13.00000        4004.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0081 715-26729                4.000  EACH |    4138.23000       16552.92|    3500.00000       14000.00|    3500.00000       14000.00
  GRATED BOX END SECTION II, 6:1,DIA 15"  |                             |                             |
0082 801-01093               10.000  EACH |    1673.75000       16737.50|    1650.00000       16500.00|    1625.00000       16250.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0083 801-03290                4.000  EACH |     227.63000         910.52|     225.00000         900.00|     221.00000         884.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0084 801-06207            32332.000  LFT  |       0.81000       26188.92|       0.80000       25865.60|       0.79000       25542.28
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0085 801-06469             4620.000  LFT  |       1.51000        6976.20|       1.50000        6930.00|       1.47000        6791.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  8 IN                                    |                             |                             |
0086 801-06640               36.000  EACH |     167.89000        6044.04|     165.00000        5940.00|     163.00000        5868.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0087 801-06710              360.000  DAY  |       8.24000        2966.40|       8.00000        2880.00|       8.00000        2880.00
  FLASHING ARROW SIGN                     |                             |                             |
0088 801-06775                       LUMP |   31249.93000       31249.93|   40000.00000       40000.00|   16000.00000       16000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0089 801-07118               45.000  LFT  |      15.45000         695.25|      15.00000         675.00|      15.00000         675.00
  BARRICADE, III-A                        |                             |                             |
0090 801-07119               45.000  LFT  |      17.51000         787.95|      17.00000         765.00|      17.00000         765.00
  BARRICADE, III-B                        |                             |                             |
0091 801-08400             1560.000  LFT  |      33.58000       52384.80|      17.50000       27300.00|      29.00000       45240.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0092 801-08507              700.000  LFT  |      36.47000       25529.00|      23.00000       16100.00|      30.00000       21000.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0093 801-52817                2.000  EACH |   30705.35000       61410.70|   12000.00000       24000.00|   30000.00000       60000.00
  TEMPORARY CROSSOVER, B                  |                             |                             |
0094 808-06701             1850.000  LFT  |       0.95000        1757.50|       0.95000        1757.50|       0.92000        1702.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0095 808-06703             7400.000  LFT  |       0.43000        3182.00|       0.45000        3330.00|       0.42000        3108.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0096 808-06716            13020.000  LFT  |       0.35000        4557.00|       0.35000        4557.00|       0.34000        4426.80
  LINE, REMOVE                            |                             |                             |
0097 808-10031              200.000  LFT  |       0.98000         196.00|       1.00000         200.00|       0.95000         190.00
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0098 808-10033              800.000  LFT  |       0.98000         784.00|       1.00000         800.00|       0.95000         760.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1917625         |(   3  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 808-10034              800.000  LFT  |       0.98000         784.00|       1.00000         800.00|       0.95000         760.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0100 808-75245             7400.000  LFT  |       0.43000        3182.00|       0.45000        3330.00|       0.42000        3108.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0101 808-75996               40.000  EACH |      20.67000         826.80|      15.00000         600.00|      20.00000         800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0102 808-75998               40.000  EACH |      15.30000         612.00|      70.00000        2800.00|      65.00000        2600.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0103 715-05119             1570.000  LFT  |      23.64000       37114.80|      23.00000       36110.00|      33.00000       51810.00
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0104 801-06735              120.000  EACH |      40.17000        4820.40|      40.00000        4800.00|      39.00000        4680.00
  TUBULAR MARKER, PERMANENT               |                             |                             |
0105 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0106 808-09381                       LUMP |    1133.00000        1133.00|    1100.00000        1100.00|    1100.00000        1100.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,842,984.20|           $     3,088,732.14|           $     3,191,785.13
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,842,984.20|           $     3,088,732.14|           $     3,191,785.13
====================================================================================================================================
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     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-2040801         |(   6  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN CONSTRUCTION INC     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9200.00000        9200.00|   12500.00000       12500.00|   12500.00000       12500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  163250.00000      163250.00|  167000.00000      167000.00|  175500.00000      175500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              474.000  SYS  |      28.22000       13376.28|      22.00000       10428.00|      10.00000        4740.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |  149200.00000      149200.00|  205000.00000      205000.00|  265250.00000      265250.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0013 202-51328                       LUMP |  149200.00000      149200.00|  169494.46000      169494.46|  222500.00000      222500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 2                             |                             |                             |
0014 203-02000               60.000  CYS  |      50.00000        3000.00|      40.00000        2400.00|      20.00000        1200.00
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06933                2.000  EACH |     150.00000         300.00|     390.00000         780.00|     150.00000         300.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06936               80.000  TON  |      37.28000        2982.40|      30.00000        2400.00|      25.00000        2000.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 205-09543              280.000  TON  |      24.25000        6790.00|      28.00000        7840.00|      20.00000        5600.00
  NO 2 STONE                              |                             |                             |
0018 205-11584              120.000  LFT  |      14.00000        1680.00|      16.00000        1920.00|      14.00000        1680.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
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     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-2040801         |(   6  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN CONSTRUCTION INC     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11585              380.000  LFT  |      17.36000        6596.80|      35.00000       13300.00|      26.50000       10070.00
  TEMPORARY FILTER BERM                   |                             |                             |
0020 206-51235                       LUMP |   27500.00000       27500.00|   26000.00000       26000.00|   10000.00000       10000.00
  COFFERDAM , BRIDGE NO 1                 |                             |                             |
0021 206-51235                       LUMP |   27500.00000       27500.00|   26000.00000       26000.00|   10000.00000       10000.00
  COFFERDAM , BRIDGE NO 2                 |                             |                             |
0022 207-08267             8620.000  SYS  |       4.42000       38100.40|       8.00000       68960.00|       8.50000       73270.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-06467               60.000  CYS  |      30.31000        1818.60|      75.00000        4500.00|      90.00000        5400.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 301-07448             1440.000  TON  |      18.41000       26510.40|      22.00000       31680.00|      18.50000       26640.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 302-07455               80.000  CYS  |      71.53000        5722.40|      72.00000        5760.00|      71.50000        5720.00
  DENSE GRADED SUBBASE                    |                             |                             |
0026 306-08034             4044.000  SYS  |       1.18000        4771.92|       4.25000       17187.00|       1.40000        5661.60
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 306-08043             1070.000  SYS  |       1.18000        1262.60|       2.75000        2942.50|       8.50000        9095.00
  MILLING, TRANSITION                     |                             |                             |
0028 401-07321              422.000  TON  |      86.30000       36418.60|      74.00000       31228.00|      74.00000       31228.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0029 401-10258             9480.000  LFT  |       0.35000        3318.00|       0.20000        1896.00|       0.20000        1896.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-11785             9480.000  LFT  |       0.10000         948.00|       0.20000        1896.00|       0.20000        1896.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 402-10084             2846.000  TON  |      60.65000      172609.90|      57.00000      162222.00|      57.00000      162222.00
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
0033 406-05520                4.000  TON  |     550.00000        2200.00|     500.00000        2000.00|     500.00000        2000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 503-05310              100.000  LFT  |      46.50000        4650.00|     220.00000       22000.00|     165.00000       16500.00
  TERMINAL JOINT                          |                             |                             |
0035 601-01522                6.000  EACH |    2300.00000       13800.00|    2000.00000       12000.00|    2000.00000       12000.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0036 601-02205                1.000  EACH |    3500.00000        3500.00|    1800.00000        1800.00|    1800.00000        1800.00
  TEMPORARY GUARDRAIL TRANSITION, TGB     |                             |                             |
0037 601-02206               50.000  LFT  |      21.80000        1090.00|      50.00000        2500.00|      50.00000        2500.00
  TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN   |                             |                             |
  SPACING                                 |                             |                             |
0038 601-02241              900.000  LFT  |       3.50000        3150.00|       2.00000        1800.00|       4.00000        3600.00
  GUARDRAIL, REMOVE                       |                             |                             |
0039 601-94690                2.000  EACH |    3890.00000        7780.00|    4200.00000        8400.00|    4200.00000        8400.00
  GUARDRAIL END TREATMENT, MS             |                             |                             |
0040 601-97080                1.000  EACH |    3500.00000        3500.00|    1950.00000        1950.00|    1950.00000        1950.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-2040801         |(   6  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN CONSTRUCTION INC     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-99105              400.000  LFT  |      19.90000        7960.00|      18.00000        7200.00|      18.00000        7200.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 601-99108              400.000  LFT  |      33.65000       13460.00|      24.00000        9600.00|      24.00000        9600.00
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0043 601-99132                4.000  EACH |      50.00000         200.00|     100.00000         400.00|     100.00000         400.00
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             |
  SPACING                                 |                             |                             |
0044 602-06729               44.000  EACH |      12.00000         528.00|      12.00000         528.00|      10.00000         440.00
  BARRIER DELINEATOR                      |                             |                             |
0045 609-06259              472.000  SYS  |      79.86000       37693.92|      80.00000       37760.00|      85.00000       40120.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0046 616-02320             1460.000  SYS  |       2.31000        3372.60|       3.50000        5110.00|       2.35000        3431.00
  GEOTEXTILES                             |                             |                             |
0047 616-05688              360.000  TON  |      43.61000       15699.60|      35.00000       12600.00|      50.00000       18000.00
  RIPRAP, CLASS 1                         |                             |                             |
0048 619-11050                       LUMP |   35000.00000       35000.00|   23000.00000       23000.00|   20000.00000       20000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , 1                         |                             |                             |
0049 619-11050                       LUMP |   35000.00000       35000.00|   23000.00000       23000.00|   20000.00000       20000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , 2                         |                             |                             |
0050 619-51860                       LUMP |   21500.00000       21500.00|    2000.00000        2000.00|   25000.00000       25000.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
0051 619-51860                       LUMP |   21500.00000       21500.00|    2000.00000        2000.00|   25000.00000       25000.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
0052 621-01004                2.000  EACH |     650.00000        1300.00|    1050.00000        2100.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-03787               56.000  LBS  |       4.00000         224.00|      24.40000        1366.40|       4.00000         224.00
  SEED MIXTURE, D , MODIFIED              |                             |                             |
0054 621-06559             2200.000  SYS  |       0.65000        1430.00|       1.53000        3366.00|       0.65000        1430.00
  MULCHED SEEDING, R                      |                             |                             |
0055 621-06565                2.000  TON  |     500.00000        1000.00|     525.00000        1050.00|     500.00000        1000.00
  MULCHING MATERIAL                       |                             |                             |
0056 628-09402               20.000  MOS  |    2245.87000       44917.40|    1950.00000       39000.00|    1250.00000       25000.00
  FIELD OFFICE, B                         |                             |                             |
0057 628-11729                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     100.00000         200.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0058 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-2040801         |(   6  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN CONSTRUCTION INC     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0060 628-11782               40.000  MOS  |      85.00000        3400.00|     150.00000        6000.00|     100.00000        4000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0061 702-51005               60.000  CYS  |     765.92000       45955.20|    1050.00000       63000.00|     650.00000       39000.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0062 702-51110             3864.000  LBS  |       4.77000       18431.28|       4.00000       15456.00|       7.25000       28014.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0063 702-51863               96.000  EACH |      12.00000        1152.00|      12.00000        1152.00|      13.50000        1296.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0064 703-06028             7610.000  LBS  |       1.04000        7914.40|       0.90000        6849.00|       0.95000        7229.50
  REINFORCING BARS                        |                             |                             |
0065 703-06029           302338.000  LBS  |       0.93000      281174.34|       0.92000      278150.96|       0.95000      287221.10
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0066 704-51002              870.400  CYS  |     609.29000      530326.02|     575.00000      500480.00|     650.00000      565760.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0067 706-11620                8.000  EACH |    1200.00000        9600.00|    1195.00000        9560.00|    1195.00000        9560.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0068 706-51020              134.200  CYS  |     300.00000       40260.00|     247.00000       33147.40|     247.00000       33147.40
  RAILING, CONCRETE, C                    |                             |                             |
0069 708-51813              400.000  SFT  |     125.00000       50000.00|     125.00000       50000.00|     125.00000       50000.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0070 709-51821                       LUMP |   21977.60000       21977.60|   13490.00000       13490.00|   11990.00000       11990.00
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0071 709-51821                       LUMP |   21977.60000       21977.60|   13490.00000       13490.00|   11990.00000       11990.00
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0072 711-04297             1400.000  SQIN |      12.10000       16940.00|      12.10000       16940.00|      12.10000       16940.00
  STRUCTURAL STEEL, FIELD CUT             |                             |                             |
0073 711-51038                       LUMP |  315035.92000      315035.92|  375000.00000      375000.00|  335000.00000      335000.00
  STRUCTURAL STEEL , BRIDGE NO 1          |                             |                             |
0074 711-51038                       LUMP |  315035.92000      315035.92|  350000.00000      350000.00|  335000.00000      335000.00
  STRUCTURAL STEEL , BRIDGE NO 2          |                             |                             |
0075 711-51820                       LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   35000.00000       35000.00
  TEMPORARY SUPPORT , BRIDGE NO 1         |                             |                             |
0076 711-51820                       LUMP |   25000.00000       25000.00|   35000.00000       35000.00|   35000.00000       35000.00
  TEMPORARY SUPPORT , BRIDGE NO 2         |                             |                             |
0077 711-51864             1736.000  EACH |      23.50000       40796.00|      23.50000       40796.00|      23.50000       40796.00
  DRILLED HOLE                            |                             |                             |
0078 711-96800             3192.000  EACH |       3.28000       10469.76|       3.40000       10852.80|       3.15000       10054.80
  STUD SHEAR CONNECTORS                   |                             |                             |
0080 715-05407              308.000  LFT  |       9.21000        2836.68|       5.00000        1540.00|       8.00000        2464.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-2040801         |(   6  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN CONSTRUCTION INC     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 715-26729                4.000  EACH |    3366.04000       13464.16|    4400.00000       17600.00|    4500.00000       18000.00
  GRATED BOX END SECTION II, 6:1,DIA 15"  |                             |                             |
0082 801-01093               10.000  EACH |    2300.00000       23000.00|    1625.00000       16250.00|    1625.00000       16250.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0083 801-03290                4.000  EACH |     195.00000         780.00|     221.00000         884.00|     221.00000         884.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0084 801-06207            32332.000  LFT  |       0.90000       29098.80|       0.79000       25542.28|       0.79000       25542.28
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0085 801-06469             4620.000  LFT  |       1.80000        8316.00|       1.47000        6791.40|       1.47000        6791.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  8 IN                                    |                             |                             |
0086 801-06640               36.000  EACH |     105.00000        3780.00|     163.00000        5868.00|     163.00000        5868.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0087 801-06710              360.000  DAY  |      16.00000        5760.00|       8.00000        2880.00|       8.00000        2880.00
  FLASHING ARROW SIGN                     |                             |                             |
0088 801-06775                       LUMP |   42726.01000       42726.01|   48500.00000       48500.00|   65000.00000       65000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0089 801-07118               45.000  LFT  |      10.00000         450.00|      15.00000         675.00|      15.00000         675.00
  BARRICADE, III-A                        |                             |                             |
0090 801-07119               45.000  LFT  |      11.00000         495.00|      17.00000         765.00|      17.00000         765.00
  BARRICADE, III-B                        |                             |                             |
0091 801-08400             1560.000  LFT  |      31.70000       49452.00|      23.00000       35880.00|      40.00000       62400.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0092 801-08507              700.000  LFT  |      31.70000       22190.00|      37.50000       26250.00|      45.00000       31500.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0093 801-52817                2.000  EACH |   25000.00000       50000.00|   35000.00000       70000.00|   25000.00000       50000.00
  TEMPORARY CROSSOVER, B                  |                             |                             |
0094 808-06701             1850.000  LFT  |       0.60000        1110.00|       0.92000        1702.00|       0.92000        1702.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0095 808-06703             7400.000  LFT  |       0.60000        4440.00|       0.42000        3108.00|       0.42000        3108.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0096 808-06716            13020.000  LFT  |       0.60000        7812.00|       0.34000        4426.80|       0.34000        4426.80
  LINE, REMOVE                            |                             |                             |
0097 808-10031              200.000  LFT  |       0.95000         190.00|       0.95000         190.00|       0.95000         190.00
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0098 808-10033              800.000  LFT  |       0.95000         760.00|       0.95000         760.00|       0.95000         760.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 35-2040801         |(   6  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN CONSTRUCTION INC     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 808-10034              800.000  LFT  |       0.95000         760.00|       0.95000         760.00|       0.95000         760.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0100 808-75245             7400.000  LFT  |       0.60000        4440.00|       0.42000        3108.00|       0.42000        3108.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0101 808-75996               40.000  EACH |     275.60000       11024.00|      15.00000         600.00|      10.00000         400.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0102 808-75998               40.000  EACH |     594.00000       23760.00|      23.75000         950.00|      23.75000         950.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0103 715-05119             1570.000  LFT  |      25.00000       39250.00|      14.00000       21980.00|      35.00000       54950.00
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0104 801-06735              120.000  EACH |      39.00000        4680.00|      39.00000        4680.00|      39.00000        4680.00
  TUBULAR MARKER, PERMANENT               |                             |                             |
0105 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0106 808-09381                       LUMP |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,265,143.51|           $     3,358,530.00|           $     3,513,627.88
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,265,143.51|           $     3,358,530.00|           $     3,513,627.88
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  175000.00000      175000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              474.000  SYS  |      12.00000        5688.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |  325000.00000      325000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0013 202-51328                       LUMP |  325000.00000      325000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 2                             |                             |                             |
0014 203-02000               60.000  CYS  |      20.00000        1200.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06933                2.000  EACH |     165.00000         330.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06936               80.000  TON  |      40.00000        3200.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 205-09543              280.000  TON  |      30.00000        8400.00|                             |
  NO 2 STONE                              |                             |                             |
0018 205-11584              120.000  LFT  |      40.00000        4800.00|                             |
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
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     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11585              380.000  LFT  |      17.00000        6460.00|                             |
  TEMPORARY FILTER BERM                   |                             |                             |
0020 206-51235                       LUMP |   15000.00000       15000.00|                             |
  COFFERDAM , BRIDGE NO 1                 |                             |                             |
0021 206-51235                       LUMP |   15000.00000       15000.00|                             |
  COFFERDAM , BRIDGE NO 2                 |                             |                             |
0022 207-08267             8620.000  SYS  |       7.00000       60340.00|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-06467               60.000  CYS  |      40.00000        2400.00|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0024 301-07448             1440.000  TON  |      13.50000       19440.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 302-07455               80.000  CYS  |      40.00000        3200.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0026 306-08034             4044.000  SYS  |       2.00000        8088.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 306-08043             1070.000  SYS  |       9.00000        9630.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0028 401-07321              422.000  TON  |      81.50000       34393.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0029 401-10258             9480.000  LFT  |       0.22000        2085.60|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-11785             9480.000  LFT  |       0.22000        2085.60|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 402-10084             2846.000  TON  |      62.00000      176452.00|                             |
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
0033 406-05520                4.000  TON  |     550.00000        2200.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 503-05310              100.000  LFT  |     130.00000       13000.00|                             |
  TERMINAL JOINT                          |                             |                             |
0035 601-01522                6.000  EACH |    2500.00000       15000.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0036 601-02205                1.000  EACH |    3750.00000        3750.00|                             |
  TEMPORARY GUARDRAIL TRANSITION, TGB     |                             |                             |
0037 601-02206               50.000  LFT  |      23.50000        1175.00|                             |
  TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN   |                             |                             |
  SPACING                                 |                             |                             |
0038 601-02241              900.000  LFT  |       3.80000        3420.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0039 601-94690                2.000  EACH |    4200.00000        8400.00|                             |
  GUARDRAIL END TREATMENT, MS             |                             |                             |
0040 601-97080                1.000  EACH |    3780.00000        3780.00|                             |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-99105              400.000  LFT  |      21.50000        8600.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 601-99108              400.000  LFT  |      36.00000       14400.00|                             |
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0043 601-99132                4.000  EACH |      55.00000         220.00|                             |
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             |
  SPACING                                 |                             |                             |
0044 602-06729               44.000  EACH |      15.00000         660.00|                             |
  BARRIER DELINEATOR                      |                             |                             |
0045 609-06259              472.000  SYS  |      85.00000       40120.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0046 616-02320             1460.000  SYS  |       3.50000        5110.00|                             |
  GEOTEXTILES                             |                             |                             |
0047 616-05688              360.000  TON  |      30.00000       10800.00|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0048 619-11050                       LUMP |   25000.00000       25000.00|                             |
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , 1                         |                             |                             |
0049 619-11050                       LUMP |   25000.00000       25000.00|                             |
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , 2                         |                             |                             |
0050 619-51860                       LUMP |    2200.00000        2200.00|                             |
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
0051 619-51860                       LUMP |    2200.00000        2200.00|                             |
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
0052 621-01004                2.000  EACH |     700.00000        1400.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-03787               56.000  LBS  |       4.30000         240.80|                             |
  SEED MIXTURE, D , MODIFIED              |                             |                             |
0054 621-06559             2200.000  SYS  |       0.70000        1540.00|                             |
  MULCHED SEEDING, R                      |                             |                             |
0055 621-06565                2.000  TON  |     550.00000        1100.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0056 628-09402               20.000  MOS  |    1500.00000       30000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0057 628-11729                2.000  EACH |     300.00000         600.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0058 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0060 628-11782               40.000  MOS  |     100.00000        4000.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0061 702-51005               60.000  CYS  |     850.00000       51000.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0062 702-51110             3864.000  LBS  |       8.00000       30912.00|                             |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0063 702-51863               96.000  EACH |      12.00000        1152.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0064 703-06028             7610.000  LBS  |       1.00000        7610.00|                             |
  REINFORCING BARS                        |                             |                             |
0065 703-06029           302338.000  LBS  |       1.00000      302338.00|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0066 704-51002              870.400  CYS  |     700.00000      609280.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0067 706-11620                8.000  EACH |    1315.00000       10520.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0068 706-51020              134.200  CYS  |     270.00000       36234.00|                             |
  RAILING, CONCRETE, C                    |                             |                             |
0069 708-51813              400.000  SFT  |      20.00000        8000.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0070 709-51821                       LUMP |   19500.00000       19500.00|                             |
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0071 709-51821                       LUMP |   19500.00000       19500.00|                             |
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0072 711-04297             1400.000  SQIN |      13.00000       18200.00|                             |
  STRUCTURAL STEEL, FIELD CUT             |                             |                             |
0073 711-51038                       LUMP |  310000.00000      310000.00|                             |
  STRUCTURAL STEEL , BRIDGE NO 1          |                             |                             |
0074 711-51038                       LUMP |  310000.00000      310000.00|                             |
  STRUCTURAL STEEL , BRIDGE NO 2          |                             |                             |
0075 711-51820                       LUMP |   25000.00000       25000.00|                             |
  TEMPORARY SUPPORT , BRIDGE NO 1         |                             |                             |
0076 711-51820                       LUMP |   25000.00000       25000.00|                             |
  TEMPORARY SUPPORT , BRIDGE NO 2         |                             |                             |
0077 711-51864             1736.000  EACH |      25.00000       43400.00|                             |
  DRILLED HOLE                            |                             |                             |
0078 711-96800             3192.000  EACH |       5.00000       15960.00|                             |
  STUD SHEAR CONNECTORS                   |                             |                             |
0080 715-05407              308.000  LFT  |       6.00000        1848.00|                             |
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 715-26729                4.000  EACH |    4000.00000       16000.00|                             |
  GRATED BOX END SECTION II, 6:1,DIA 15"  |                             |                             |
0082 801-01093               10.000  EACH |    2485.00000       24850.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0083 801-03290                4.000  EACH |     210.00000         840.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0084 801-06207            32332.000  LFT  |       1.00000       32332.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0085 801-06469             4620.000  LFT  |       1.95000        9009.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  8 IN                                    |                             |                             |
0086 801-06640               36.000  EACH |     110.00000        3960.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0087 801-06710              360.000  DAY  |      17.00000        6120.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0088 801-06775                       LUMP |   75000.00000       75000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0089 801-07118               45.000  LFT  |      11.00000         495.00|                             |
  BARRICADE, III-A                        |                             |                             |
0090 801-07119               45.000  LFT  |      12.00000         540.00|                             |
  BARRICADE, III-B                        |                             |                             |
0091 801-08400             1560.000  LFT  |      40.00000       62400.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0092 801-08507              700.000  LFT  |      40.00000       28000.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0093 801-52817                2.000  EACH |    7500.00000       15000.00|                             |
  TEMPORARY CROSSOVER, B                  |                             |                             |
0094 808-06701             1850.000  LFT  |       0.65000        1202.50|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0095 808-06703             7400.000  LFT  |       0.65000        4810.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0096 808-06716            13020.000  LFT  |       0.65000        8463.00|                             |
  LINE, REMOVE                            |                             |                             |
0097 808-10031              200.000  LFT  |       2.70000         540.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0098 808-10033              800.000  LFT  |       2.70000        2160.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 530                     CONTRACT ID : B -34588-A                   COUNTIES : LAWRENCE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 808-10034              800.000  LFT  |       2.70000        2160.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0100 808-75245             7400.000  LFT  |       0.65000        4810.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0101 808-75996               40.000  EACH |      25.00000        1000.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0102 808-75998               40.000  EACH |      70.00000        2800.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0103 715-05119             1570.000  LFT  |      25.00000       39250.00|                             |
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0104 801-06735              120.000  EACH |      70.00000        8400.00|                             |
  TUBULAR MARKER, PERMANENT               |                             |                             |
0105 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0106 808-09381                       LUMP |    2150.00000        2150.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,639,864.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,639,864.50|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 550 -1
                                                          VENDOR RANKING

     CALL ORDER   : 550                     CONTRACT ID : B -34817-A                   COUNTIES : KNOX
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 10/01/14
     LOCATION     : ON SR 550 AT 2.25 MILES WEST OF US 50 AND AT 1.05 MILES          PROJECT(S) :  1173609
                    WEST OF US 50                                                                  1173610

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $       240,706.80  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       269,390.10  111.9163%
   3   35-2040801     GOHMANN CONSTRUCTION INC                                                   $       329,250.00  136.7847%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       331,061.84  137.5374%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -34817-A                   COUNTIES : KNOX
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(   3  ) 35-2040801
                                          |CLR INC                      |RAGLE INC                    |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3500.00000        3500.00|    1500.00000        1500.00|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   12000.00000       12000.00|   13250.00000       13250.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |     500.00000         500.00|   23000.00000       23000.00|    7000.00000        7000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              361.000  SYS  |     125.00000       45125.00|      90.00000       32490.00|     105.00000       37905.00
  HYDRO DEMOLITION                        |                             |                             |
0012 202-51328                       LUMP |    5000.00000        5000.00|   21500.00000       21500.00|   32500.00000       32500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  STRUCTURE #1                            |                             |                             |
0013 202-51328                       LUMP |       1.00000           1.00|   13000.00000       13000.00|   17219.60000       17219.60
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  STRUCTURE #2                            |                             |                             |
0014 203-02070               60.000  CYS  |      40.00000        2400.00|      50.00000        3000.00|      75.00000        4500.00
  BORROW                                  |                             |                             |
0015 205-06937              960.000  LFT  |       2.00000        1920.00|       2.00000        1920.00|       2.50000        2400.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 301-07448               50.000  TON  |      35.00000        1750.00|      36.50000        1825.00|      35.00000        1750.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0017 306-08043             1600.000  SYS  |       3.15000        5040.00|       3.00000        4800.00|       6.00000        9600.00
  MILLING, TRANSITION                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -34817-A                   COUNTIES : KNOX
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801
                                          |CLR INC                      |RAGLE INC                    |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 402-07451               88.000  TON  |     175.00000       15400.00|     150.00000       13200.00|     150.00000       13200.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0019 406-05520                2.000  TON  |     300.00000         600.00|     500.00000        1000.00|     500.00000        1000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0020 601-02241              634.000  LFT  |       1.15000         729.10|       2.00000        1268.00|       3.00000        1902.00
  GUARDRAIL, REMOVE                       |                             |                             |
0021 601-06035              126.000  LFT  |      50.00000        6300.00|      20.00000        2520.00|      20.00000        2520.00
  GUARDRAIL, RESET                        |                             |                             |
0022 601-94689                6.000  EACH |    3230.00000       19380.00|    2700.00000       16200.00|    2700.00000       16200.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0023 601-99105              387.500  LFT  |      25.00000        9687.50|      20.00000        7750.00|      20.00000        7750.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0024 628-09402               10.000  MOS  |     990.00000        9900.00|    1000.00000       10000.00|    1650.00000       16500.00
  FIELD OFFICE, B                         |                             |                             |
0025 628-11729                1.000  EACH |      50.00000          50.00|     150.00000         150.00|     250.00000         250.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0026 628-11730                1.000  EACH |      25.00000          25.00|     100.00000         100.00|     145.00000         145.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0027 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0028 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0029 628-11781               20.000  MOS  |      25.00000         500.00|     100.00000        2000.00|     175.00000        3500.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0030 702-51863              276.000  EACH |      10.00000        2760.00|      12.00000        3312.00|      16.00000        4416.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0031 703-06029              807.000  LBS  |       5.00000        4035.00|       2.10000        1694.70|       4.00000        3228.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0032 704-51002                5.600  CYS  |    1500.00000        8400.00|    1200.00000        6720.00|    1950.00000       10920.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0033 709-51821                       LUMP |    1250.00000        1250.00|    5000.00000        5000.00|    1600.00000        1600.00
  SURFACE SEAL                            |                             |                             |
0034 715-08282               15.000  TON  |     300.00000        4500.00|     130.00000        1950.00|     500.00000        7500.00
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             |
0035 722-51401             1096.000  SFT  |      10.00000       10960.00|      20.00000       21920.00|      24.00000       26304.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0036 722-51842              361.000  SYS  |     144.00000       51984.00|     115.00000       41515.00|     145.00000       52345.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0037 722-51846                6.000  CYS  |     550.00000        3300.00|     550.00000        3300.00|     550.00000        3300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0038 722-60824              722.000  SYS  |       0.50000         361.00|       1.00000         722.00|       7.00000        5054.00
  SURFACE MILLING                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -34817-A                   COUNTIES : KNOX
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801
                                          |CLR INC                      |RAGLE INC                    |GOHMANN CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 801-04308                4.000  EACH |     191.25000         765.00|     179.00000         716.00|     200.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0040 801-06625               30.000  EACH |      88.00000        2640.00|      98.00000        2940.00|     105.00000        3150.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0041 801-06640               14.000  EACH |     138.00000        1932.00|     119.00000        1666.00|     125.00000        1750.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06775                       LUMP |    4025.00000        4025.00|    2500.00000        2500.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0043 801-07118               48.000  LFT  |      10.00000         480.00|       9.00000         432.00|      10.00000         480.00
  BARRICADE, III-A                        |                             |                             |
0044 801-07119               32.000  LFT  |      12.00000         384.00|      12.50000         400.00|      13.50000         432.00
  BARRICADE, III-B                        |                             |                             |
0045 808-06703              960.000  LFT  |       0.90000         864.00|       1.20000        1152.00|       1.20000        1152.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0046 808-10033              239.000  LFT  |       2.90000         693.10|       3.80000         908.20|       3.80000         908.20
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0047 808-10034              239.000  LFT  |       2.90000         693.10|       3.80000         908.20|       3.80000         908.20
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0048 808-75245              960.000  LFT  |       0.90000         864.00|       1.20000        1152.00|       1.20000        1152.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       240,706.80|           $       269,390.10|           $       329,250.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       240,706.80|           $       269,390.10|           $       329,250.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -34817-A                   COUNTIES : KNOX
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   16553.09000       16553.09|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    9931.85000        9931.85|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              361.000  SYS  |      60.00000       21660.00|                             |
  HYDRO DEMOLITION                        |                             |                             |
0012 202-51328                       LUMP |   32000.00000       32000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  STRUCTURE #1                            |                             |                             |
0013 202-51328                       LUMP |   15000.00000       15000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
  STRUCTURE #2                            |                             |                             |
0014 203-02070               60.000  CYS  |      60.00000        3600.00|                             |
  BORROW                                  |                             |                             |
0015 205-06937              960.000  LFT  |       2.00000        1920.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0016 301-07448               50.000  TON  |      50.00000        2500.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0017 306-08043             1600.000  SYS  |       6.00000        9600.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0018 402-07451               88.000  TON  |     150.00000       13200.00|                             |
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -34817-A                   COUNTIES : KNOX
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 406-05520                2.000  TON  |     500.00000        1000.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0020 601-02241              634.000  LFT  |       2.00000        1268.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0021 601-06035              126.000  LFT  |      20.00000        2520.00|                             |
  GUARDRAIL, RESET                        |                             |                             |
0022 601-94689                6.000  EACH |    2700.00000       16200.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0023 601-99105              387.500  LFT  |      20.00000        7750.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0024 628-09402               10.000  MOS  |    1500.00000       15000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0025 628-11729                1.000  EACH |     350.00000         350.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0026 628-11730                1.000  EACH |     300.00000         300.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0027 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0028 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0029 628-11781               20.000  MOS  |      75.00000        1500.00|                             |
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0030 702-51863              276.000  EACH |      15.00000        4140.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0031 703-06029              807.000  LBS  |       3.50000        2824.50|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0032 704-51002                5.600  CYS  |    2275.00000       12740.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0033 709-51821                       LUMP |    6000.00000        6000.00|                             |
  SURFACE SEAL                            |                             |                             |
0034 715-08282               15.000  TON  |     500.00000        7500.00|                             |
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             |
0035 722-51401             1096.000  SFT  |      54.00000       59184.00|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0036 722-51842              361.000  SYS  |     105.00000       37905.00|                             |
  BRIDGE DECK OVERLAY                     |                             |                             |
0037 722-51846                6.000  CYS  |     550.00000        3300.00|                             |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0038 722-60824              722.000  SYS  |       6.00000        4332.00|                             |
  SURFACE MILLING                         |                             |                             |
0039 801-04308                4.000  EACH |     179.00000         716.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -34817-A                   COUNTIES : KNOX
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-06625               30.000  EACH |      98.00000        2940.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0041 801-06640               14.000  EACH |     119.00000        1666.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06775                       LUMP |    6000.00000        6000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0043 801-07118               48.000  LFT  |       9.00000         432.00|                             |
  BARRICADE, III-A                        |                             |                             |
0044 801-07119               32.000  LFT  |      12.50000         400.00|                             |
  BARRICADE, III-B                        |                             |                             |
0045 808-06703              960.000  LFT  |       1.20000        1152.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0046 808-10033              239.000  LFT  |       3.80000         908.20|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0047 808-10034              239.000  LFT  |       3.80000         908.20|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0048 808-75245              960.000  LFT  |       1.20000        1152.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       331,061.84|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       331,061.84|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 560                     CONTRACT ID : B -35553-A                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 08/18/14
     LOCATION     : ON I-65 FROM 2.12 MILES SOUTH OF SR 14 TO SR 16                  PROJECT(S) :  129784900ST4
                                                                                                   129785000ST4
                                                                                                   129785100ST4
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       242,941.00  100.0000%
   2   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       279,089.00  114.8793%
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       289,931.62  119.3424%
   4   35-1523985     YATES CONSTRUCTION INC                                                     $       381,293.00  156.9488%
   5   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $       466,587.32  192.0579%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 560                     CONTRACT ID : B -35553-A                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1386990          |(   3  ) 35-1817530
                                          |MILESTONE CONTRACTORS LP     |JACK ISOM CONSTRUCTION CO    |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    4321.00000        4321.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   15000.00000       15000.00|   13300.00000       13300.00|   29681.76000       29681.76
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 609-06259              107.000  SYS  |     170.00000       18190.00|     250.00000       26750.00|     374.23000       40042.61
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0009 616-51367              935.000  SYS  |      75.00000       70125.00|     100.00000       93500.00|      89.40000       83589.00
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0010 702-51863              314.000  EACH |      19.00000        5966.00|      20.00000        6280.00|      10.68000        3353.52
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0011 702-93722               15.000  CYS  |    1500.00000       22500.00|    1250.00000       18750.00|     948.36000       14225.40
  CONCRETE, C , BRIDGE RAILING            |                             |                             |
0012 703-06029             3192.000  LBS  |       2.50000        7980.00|       2.00000        6384.00|       1.19000        3798.48
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0013 715-05691                8.000  LFT  |     300.00000        2400.00|     100.00000         800.00|     198.42000        1587.36
  PIPE EXTENSION CIRCULAR , EXTEND DRAIN  |                             |                             |
  PIPE                                    |                             |                             |
0014 724-03276              250.000  LFT  |      75.00000       18750.00|      50.00000       12500.00|     116.34000       29085.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0015 724-51925               69.000  LFT  |     325.00000       22425.00|     250.00000       17250.00|     432.12000       29816.28
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0016 801-03290               28.000  EACH |     130.00000        3640.00|     125.00000        3500.00|     100.00000        2800.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-04308               24.000  EACH |     160.00000        3840.00|     150.00000        3600.00|     111.00000        2664.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0018 801-06625               86.000  EACH |      95.00000        8170.00|      85.00000        7310.00|      85.00000        7310.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 560                     CONTRACT ID : B -35553-A                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1386990         |(   3  ) 35-1817530
                                          |MILESTONE CONTRACTORS LP     |JACK ISOM CONSTRUCTION CO    |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640               36.000  EACH |     120.00000        4320.00|     110.00000        3960.00|      93.00000        3348.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06710              150.000  DAY  |      15.00000        2250.00|      14.00000        2100.00|      12.00000        1800.00
  FLASHING ARROW SIGN                     |                             |                             |
0021 801-06775                       LUMP |   32000.00000       32000.00|   57000.00000       57000.00|   29864.21000       29864.21
  MAINTAINING TRAFFIC                     |                             |                             |
0022 801-07119              240.000  LFT  |      12.00000        2880.00|      15.00000        3600.00|      11.00000        2640.00
  BARRICADE, III-B                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       242,941.00|           $       279,089.00|           $       289,931.62
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       242,941.00|           $       279,089.00|           $       289,931.62
====================================================================================================================================
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     CALL ORDER   : 560                     CONTRACT ID : B -35553-A                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1523985          |(   5   ) 35-1339168         |(      )
                                          |YATES CONSTRUCTION INC       |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   20000.00000       20000.00|   15000.00000       15000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |  100000.00000      100000.00|   25000.00000       25000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 609-06259              107.000  SYS  |     110.00000       11770.00|     250.00000       26750.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0009 616-51367              935.000  SYS  |      90.00000       84150.00|     180.00000      168300.00|
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0010 702-51863              314.000  EACH |      35.00000       10990.00|      25.00000        7850.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0011 702-93722               15.000  CYS  |    1200.00000       18000.00|    2500.00000       37500.00|
  CONCRETE, C , BRIDGE RAILING            |                             |                             |
0012 703-06029             3192.000  LBS  |       1.50000        4788.00|       2.00000        6384.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0013 715-05691                8.000  LFT  |     400.00000        3200.00|     500.00000        4000.00|
  PIPE EXTENSION CIRCULAR , EXTEND DRAIN  |                             |                             |
  PIPE                                    |                             |                             |
0014 724-03276              250.000  LFT  |     210.00000       52500.00|     250.00000       62500.00|
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0015 724-51925               69.000  LFT  |     450.00000       31050.00|     400.00000       27600.00|
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0016 801-03290               28.000  EACH |     125.00000        3500.00|      98.00000        2744.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-04308               24.000  EACH |     175.00000        4200.00|     106.00000        2544.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0018 801-06625               86.000  EACH |      95.00000        8170.00|      81.00000        6966.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0019 801-06640               36.000  EACH |     115.00000        4140.00|      88.00000        3168.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 560                     CONTRACT ID : B -35553-A                   COUNTIES : JASPER
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1523985          |(   5   ) 35-1339168         |(      )
                                          |YATES CONSTRUCTION INC       |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06710              150.000  DAY  |      13.00000        1950.00|       8.00000        1200.00|
  FLASHING ARROW SIGN                     |                             |                             |
0021 801-06775                       LUMP |   20000.00000       20000.00|   66510.72000       66510.72|
  MAINTAINING TRAFFIC                     |                             |                             |
0022 801-07119              240.000  LFT  |      12.00000        2880.00|      10.69000        2565.60|
  BARRICADE, III-B                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       381,293.00|           $       466,587.32|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       381,293.00|           $       466,587.32|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 570                     CONTRACT ID : B -35554-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 10/04/14
     LOCATION     : ON 73rd AVENUE OVER I-65, 0.94 MILE NORTH OF US 30               PROJECT(S) :  129784800ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       113,538.80  100.0000%
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       150,411.00  132.4754%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 570                     CONTRACT ID : B -35554-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2  ) 35-1817530          |(      )
                                          |ELLAS CONSTRUCTION COMPANY I |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   18500.00000       18500.00|    2500.00000        2500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    5500.00000        5500.00|   10000.00000       10000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-01015                       LUMP |    5500.00000        5500.00|    5000.00000        5000.00|
  CLEARING AND GRUBBING                   |                             |                             |
0008 202-02240                4.500  SYS  |     108.00000         486.00|     730.00000        3285.00|
  PAVEMENT REMOVAL                        |                             |                             |
0009 202-90413              263.000  SYS  |      44.00000       11572.00|      50.00000       13150.00|
  SLOPEWALL, CONCRETE, 4 IN, REMOVE       |                             |                             |
0010 213-08068                5.000  EACH |     150.00000         750.00|     225.00000        1125.00|
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0011 213-09270              100.000  CYS  |     118.50000       11850.00|     125.00000       12500.00|
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             |
0012 601-06035               15.000  LFT  |     185.00000        2775.00|      60.00000         900.00|
  GUARDRAIL, RESET                        |                             |                             |
0013 602-06729               10.000  EACH |       3.00000          30.00|      65.00000         650.00|
  BARRIER DELINEATOR                      |                             |                             |
0014 605-06160                9.000  LFT  |     100.00000         900.00|     195.00000        1755.00|
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0015 616-51367              316.000  SYS  |      70.50000       22278.00|     155.00000       48980.00|
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0016 628-09409                3.000  MOS  |     225.00000         675.00|     140.00000         420.00|
  MOBILE INTERNET SERVICE ,               |                             |                             |
0017 628-11729                1.000  EACH |     200.00000         200.00|     225.00000         225.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0018 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0019 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 570 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 570                     CONTRACT ID : B -35554-A                   COUNTIES : LAKE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2   ) 35-1817530         |(      )
                                          |ELLAS CONSTRUCTION COMPANY I |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11782                3.000  MOS  |     100.00000         300.00|     135.00000         405.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0021 722-51401                8.000  SFT  |     205.00000        1640.00|     280.00000        2240.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0022 722-51852               24.000  SFT  |     150.00000        3600.00|     160.00000        3840.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0023 724-03276               41.000  LFT  |     175.00000        7175.00|     135.00000        5535.00|
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0024 801-03290                7.000  EACH |      77.00000         539.00|      77.00000         539.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0025 801-04308                4.000  EACH |      81.00000         324.00|     295.00000        1180.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0026 801-06625               22.000  EACH |      76.00000        1672.00|      76.00000        1672.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0027 801-06640               17.000  EACH |      72.00000        1224.00|     110.00000        1870.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0028 801-06775                       LUMP |    7000.00000        7000.00|   17000.00000       17000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0029 801-07118               60.000  LFT  |       5.38000         322.80|      14.50000         870.00|
  BARRICADE, III-A                        |                             |                             |
0030 808-06716              428.000  LFT  |       1.50000         642.00|       1.50000         642.00|
  LINE, REMOVE                            |                             |                             |
0031 808-10034              428.000  LFT  |       5.00000        2140.00|       5.00000        2140.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0032 801-01093                9.000  EACH |     350.00000        3150.00|     935.00000        8415.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0033 503-03489               94.000  EACH |      20.50000        1927.00|      30.50000        2867.00|
  RETROFITTED TIE BARS                    |                             |                             |
0034 621-06574               14.000  SYS  |      61.50000         861.00|      50.00000         700.00|
  SODDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       113,538.80|           $       150,411.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       113,538.80|           $       150,411.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 580                     CONTRACT ID : B -35555-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 11/20/14
     LOCATION     : VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE           PROJECT(S) :  129778400ST6
                    VINCENNES DISTRICT                                                             129778500ST6
                                                                                                   129778800ST6
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $     1,758,483.52  100.0000%
   2   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     2,185,000.00  124.2548%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,260,657.33  128.5572%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -35555-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 35-2040801          |(   3  ) 35-1618530
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   87500.00000       87500.00|  107000.00000      107000.00|  113032.86000      113032.86
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-02240              110.000  SYS  |      15.00000        1650.00|      35.00000        3850.00|      25.00000        2750.00
  PAVEMENT REMOVAL                        |                             |                             |
0009 202-93615              756.000  SYS  |      15.00000       11340.00|      30.00000       22680.00|     150.00000      113400.00
  CONCRETE, REMOVE                        |                             |                             |
0010 302-07455               19.000  CYS  |     120.00000        2280.00|      85.00000        1615.00|     110.00000        2090.00
  DENSE GRADED SUBBASE                    |                             |                             |
0011 306-08034              688.000  SYS  |      15.00000       10320.00|      12.00000        8256.00|       9.00000        6192.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0012 306-08041              387.000  SYS  |      15.00000        5805.00|      15.00000        5805.00|       9.00000        3483.00
  MILLING, PCCP ,                         |                             |                             |
0013 306-08043             1228.000  SYS  |      15.00000       18420.00|      10.22000       12550.16|       9.00000       11052.00
  MILLING, TRANSITION                     |                             |                             |
0014 402-07451              203.000  TON  |     250.00000       50750.00|     550.00000      111650.00|       9.00000        1827.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0015 406-05520                8.000  TON  |     500.00000        4000.00|     550.00000        4400.00|     630.00000        5040.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 503-05310              376.000  LFT  |      20.00000        7520.00|      75.00000       28200.00|      75.00000       28200.00
  TERMINAL JOINT ,MODIFIED                |                             |                             |
0017 609-06259              110.000  SYS  |     120.00000       13200.00|     105.00000       11550.00|     140.00000       15400.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0018 628-09402               10.000  MOS  |    1200.00000       12000.00|    1750.00000       17500.00|    2500.00000       25000.00
  FIELD OFFICE, B                         |                             |                             |
0019 628-11729                2.000  EACH |     200.00000         400.00|     250.00000         500.00|     370.00000         740.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -35555-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2040801         |(   3  ) 35-1618530
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0021 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0022 628-11782               20.000  MOS  |     100.00000        2000.00|     175.00000        3500.00|      75.00000        1500.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0023 702-51863               50.000  EACH |      13.50000         675.00|      15.00000         750.00|      10.00000         500.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0024 703-06029             4080.000  LBS  |       1.25000        5100.00|       1.50000        6120.00|       2.00000        8160.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0025 703-06029             2000.000  LBS  |       1.25000        2500.00|       1.50000        3000.00|       2.00000        4000.00
  REINFORCING BARS, EPOXY COATED ,        |                             |                             |
  UNDISTRIBUTED                           |                             |                             |
0026 709-51821                       LUMP |   10342.00000       10342.00|   10342.00000       10342.00|   10342.00000       10342.00
  SURFACE SEAL                            |                             |                             |
0027 710-09158                5.000  SFT  |     250.00000        1250.00|     250.00000        1250.00|     300.00000        1500.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0028 718-06528                1.000  EACH |    1000.00000        1000.00|    1250.00000        1250.00|    1600.00000        1600.00
  OUTLET PROTECTOR, 1                     |                             |                             |
0029 722-51401               15.000  SFT  |     140.00000        2100.00|     100.00000        1500.00|     125.00000        1875.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0030 722-51852              764.000  SFT  |      46.00000       35144.00|      40.00000       30560.00|     125.00000       95500.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0031 724-03276             3085.000  LFT  |     110.00000      339350.00|     170.00000      524450.00|     175.00000      539875.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
  REPLACE                                 |                             |                             |
0032 724-03276              657.000  LFT  |      35.00000       22995.00|     150.00000       98550.00|     110.00000       72270.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
  RETROFIT                                |                             |                             |
0033 724-04163              311.000  LFT  |       6.00000        1866.00|      60.00000       18660.00|      60.00000       18660.00
  STRUCTURAL EXPANSION JOINT SEAL,        |                             |                             |
  REPLACE IA                              |                             |                             |
0034 727-90308             2200.000  LFT  |      50.00000      110000.00|      50.00000      110000.00|      28.00000       61600.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0035 727-90309              256.000  GAL  |      80.00000       20480.00|      80.00000       20480.00|      80.00000       20480.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0036 727-93560                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    4500.00000        4500.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0037 738-09456             8036.000  SYS  |      33.50000      269206.00|      45.00000      361620.00|      45.00000      361620.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0038 801-01093               56.000  EACH |     250.00000       14000.00|     700.00000       39200.00|    1080.00000       60480.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -35555-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2040801         |(   3  ) 35-1618530
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 801-03290               33.000  EACH |     175.00000        5775.00|     175.00000        5775.00|     175.00000        5775.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0040 801-04308               16.000  EACH |     105.00000        1680.00|     105.00000        1680.00|     105.00000        1680.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0041 801-06207            43668.000  LFT  |       0.86000       37554.48|       1.15000       50218.20|       0.86000       37554.48
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN SOLID WHITE                        |                             |                             |
0042 801-06207            36300.000  LFT  |       0.86000       31218.00|       1.15000       41745.00|       0.86000       31218.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN SOLID YELLOW                       |                             |                             |
0043 801-06625              113.000  EACH |     105.00000       11865.00|     105.00000       11865.00|     105.00000       11865.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0044 801-06640              359.000  EACH |     100.00000       35900.00|      95.00000       34105.00|     100.00000       35900.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0045 801-06645              103.000  EACH |      60.00000        6180.00|      55.00000        5665.00|      60.00000        6180.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0046 801-06710              332.000  DAY  |      15.00000        4980.00|      14.00000        4648.00|      25.00000        8300.00
  FLASHING ARROW SIGN                     |                             |                             |
0047 801-06775                       LUMP |  329250.00000      329250.00|  214097.60000      214097.60|  250000.00000      250000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0048 801-07118              454.000  LFT  |      10.00000        4540.00|      10.00000        4540.00|      10.00000        4540.00
  BARRICADE, III-A                        |                             |                             |
0049 801-07119              192.000  LFT  |      11.00000        2112.00|      11.00000        2112.00|      11.00000        2112.00
  BARRICADE, III-B                        |                             |                             |
0050 801-08401             2940.000  LFT  |      28.00000       82320.00|      26.00000       76440.00|      36.00000      105840.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0051 801-08508             3100.000  LFT  |      32.00000       99200.00|      38.00000      117800.00|      38.00000      117800.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0052 801-11662              120.000  LFT  |       2.58000         309.60|       2.58000         309.60|       2.58000         309.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 12 IN                        |                             |                             |
0053 808-06711              586.000  LFT  |       0.32000         187.52|       0.32000         187.52|       0.32000         187.52
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0054 808-06713             3105.000  LFT  |       0.32000         993.60|       0.32000         993.60|       0.32000         993.60
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0055 808-06714             3106.000  LFT  |       0.32000         993.92|       0.32000         993.92|       0.32000         993.92
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0056 808-06716            44624.000  LFT  |       0.60000       26774.40|       0.60000       26774.40|       0.60000       26774.40
  LINE, REMOVE                            |                             |                             |
0057 808-75996               39.000  EACH |      25.00000         975.00|      20.00000         780.00|      15.00000         585.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 580 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -35555-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2040801         |(   3  ) 35-1618530
                                          |RAGLE INC                    |GOHMANN CONSTRUCTION INC     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 808-75998               39.000  EACH |      25.00000         975.00|      25.00000         975.00|     189.05000        7372.95
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,758,483.52|           $     2,185,000.00|           $     2,260,657.33
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,758,483.52|           $     2,185,000.00|           $     2,260,657.33
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 590 -1
                                                          VENDOR RANKING

     CALL ORDER   : 590                     CONTRACT ID : B -35707-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 09/15/14
     LOCATION     : ON I-465 AT 4.137 MILES WEST OF SR 37                            PROJECT(S) :  129804800ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2097364     INDIANA RELINE INC                                                         $        36,905.00  100.0000%
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $        45,100.00  122.2057%
   3   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $        47,653.00  129.1234%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 590 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -35707-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2097364          |(   2  ) 35-1004746          |(   3  ) 35-1817574
                                          |INDIANA RELINE INC           |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PIPE LINING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |    1500.00000        1500.00|    3874.00000        3874.00|    2300.00000        2300.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 205-06937              150.000  LFT  |       5.00000         750.00|       2.50000         375.00|       3.00000         450.00
  TEMPORARY SILT FENCE                    |                             |                             |
0009 616-02320               28.000  SYS  |       5.00000         140.00|       5.00000         140.00|      10.00000         280.00
  GEOTEXTILES                             |                             |                             |
0010 616-06405               16.000  TON  |      65.00000        1040.00|      70.00000        1120.00|      55.00000         880.00
  RIPRAP, REVETMENT                       |                             |                             |
0011 725-11036              162.000  LFT  |     185.00000       29970.00|     223.00000       36126.00|     249.00000       40338.00
  LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9 |                             |                             |
  7 SFT                                   |                             |                             |
0012 801-03290                2.000  EACH |     165.00000         330.00|     180.00000         360.00|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0013 801-06640                4.000  EACH |     130.00000         520.00|     150.00000         600.00|     150.00000         600.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0014 801-06775                       LUMP |    1650.00000        1650.00|    1500.00000        1500.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        36,905.00|           $        45,100.00|           $        47,653.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        36,905.00|           $        45,100.00|           $        47,653.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 600 -1
                                                          VENDOR RANKING

     CALL ORDER   : 600                     CONTRACT ID : B -35708-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 09/30/14
     LOCATION     : ALONG I-69, 0.178 MILE NORTH OF I-465                            PROJECT(S) :  129804900ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $        59,836.00  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $        63,905.00  106.8003%
   3   35-1606893     OLCO INC                                                                   $        68,991.00  115.3002%
   4   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       104,400.00  174.4769%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 600 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 600                     CONTRACT ID : B -35708-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 35-1817574          |(   3  ) 35-1606893
                                          |MORPHEY CONSTRUCTION INC     |YARDBERRY LANDSCAPE COMPANY  |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PIPE LINING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 616-02320              195.000  SYS  |       5.00000         975.00|       6.00000        1170.00|       6.00000        1170.00
  GEOTEXTILES                             |                             |                             |
0008 616-05689              225.000  TON  |      20.00000        4500.00|      65.00000       14625.00|      40.00000        9000.00
  RIPRAP, CLASS 2                         |                             |                             |
0009 628-11729                1.000  EACH |     100.00000         100.00|     350.00000         350.00|     150.00000         150.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0010 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11782                3.000  MOS  |     350.00000        1050.00|     150.00000         450.00|      60.00000         180.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0013 702-90915                2.500  CYS  |     750.00000        1875.00|    1500.00000        3750.00|    1500.00000        3750.00
  CONCRETE, CLASS A                       |                             |                             |
0014 703-06029              206.000  LBS  |       5.00000        1030.00|       9.00000        1854.00|      75.00000       15450.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0015 717-06030              105.000  SYS  |     410.00000       43050.00|     300.00000       31500.00|     185.00000       19425.00
  CONCRETE PAVED FLOWLINE ARCH STRUCTURAL |                             |                             |
  PLATE                                   |                             |                             |
0016 801-03290                2.000  EACH |     200.00000         400.00|     150.00000         300.00|     200.00000         400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-06640                6.000  EACH |     150.00000         900.00|     150.00000         900.00|     160.00000         960.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0018 801-06775                       LUMP |    1950.00000        1950.00|    4000.00000        4000.00|    5500.00000        5500.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        59,836.00|           $        63,905.00|           $        68,991.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        59,836.00|           $        63,905.00|           $        68,991.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 600 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 600                     CONTRACT ID : B -35708-A                   COUNTIES : MARION
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1004746          |(       )                    |(      )
                                          |TEMPLE & TEMPLE EXCAVATING & |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PIPE LINING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1400.00000        1400.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    4964.00000        4964.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 616-02320              195.000  SYS  |       5.00000         975.00|                             |
  GEOTEXTILES                             |                             |                             |
0008 616-05689              225.000  TON  |      75.00000       16875.00|                             |
  RIPRAP, CLASS 2                         |                             |                             |
0009 628-11729                1.000  EACH |     150.00000         150.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0010 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11782                3.000  MOS  |     100.00000         300.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0013 702-90915                2.500  CYS  |    1800.00000        4500.00|                             |
  CONCRETE, CLASS A                       |                             |                             |
0014 703-06029              206.000  LBS  |       5.00000        1030.00|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0015 717-06030              105.000  SYS  |     660.00000       69300.00|                             |
  CONCRETE PAVED FLOWLINE ARCH STRUCTURAL |                             |                             |
  PLATE                                   |                             |                             |
0016 801-03290                2.000  EACH |     300.00000         600.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-06640                6.000  EACH |     300.00000        1800.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0018 801-06775                       LUMP |    2500.00000        2500.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       104,400.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       104,400.00|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 636 -1
                                                          VENDOR RANKING

     CALL ORDER   : 636                     CONTRACT ID : M -31261-B                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE,  MOWING                               COMPLETION DATE : 10/29/14
     LOCATION     : ALONG VARIOUS URBAN AREAS WITHIN THE GREENFIELD DISTRICT         PROJECT(S) :  0800693

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2034028     C & H MOWING INC                                                           $       411,404.00  100.0000%
   2   35-1636776     LINKEL COMPANY                                                             $       487,604.00  118.5219%
   3   35-1606893     OLCO INC                                                                   $       572,404.00  139.1343%
   4   35-2154772     COMPTONS MOWING SERVICE INC                                                $       593,004.00  144.1415%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 636 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 636                     CONTRACT ID : M -31261-B                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2034028          |(   2  ) 35-1636776          |(   3  ) 35-1606893
                                          |C & H MOWING INC             |LINKEL COMPANY               |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 623-04884                1.000  CYCL |  137000.00000      137000.00|  200000.00000      200000.00|  280000.00000      280000.00
  MOWING, CYCLE NO 1                      |                             |                             |
0006 623-04885                1.000  CYCL |  137000.00000      137000.00|  175000.00000      175000.00|  180000.00000      180000.00
  MOWING, CYCLE NO 2                      |                             |                             |
0007 623-04886                1.000  CYCL |  137000.00000      137000.00|  111000.00000      111000.00|  112000.00000      112000.00
  MOWING, CYCLE NO 3                      |                             |                             |
0008 801-03290                4.000  EACH |     100.00000         400.00|     400.00000        1600.00|     100.00000         400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       411,404.00|           $       487,604.00|           $       572,404.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       411,404.00|           $       487,604.00|           $       572,404.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 636 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 636                     CONTRACT ID : M -31261-B                   COUNTIES : VARIOUS
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2154772          |(       )                    |(      )
                                          |COMPTONS MOWING SERVICE INC  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 623-04884                1.000  CYCL |  200000.00000      200000.00|                             |
  MOWING, CYCLE NO 1                      |                             |                             |
0006 623-04885                1.000  CYCL |  200000.00000      200000.00|                             |
  MOWING, CYCLE NO 2                      |                             |                             |
0007 623-04886                1.000  CYCL |  185000.00000      185000.00|                             |
  MOWING, CYCLE NO 3                      |                             |                             |
0008 801-03290                4.000  EACH |    2000.00000        8000.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       593,004.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       593,004.00|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 650 -1
                                                          VENDOR RANKING

     CALL ORDER   : 650                     CONTRACT ID : M -37164-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/01/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE EVANSVILLE                   PROJECT(S) :  1400414
                    SUBDISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2045735     J & M CONTRACTING INC                                                      $        84,000.00  100.0000%
   2   35-1606893     OLCO INC                                                                   $       134,952.00  160.6571%
   3   35-1636776     LINKEL COMPANY                                                             $       147,402.00  175.4786%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 650 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : M -37164-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2045735          |(   2  ) 35-1606893          |(   3  ) 35-1636776
                                          |J & M CONTRACTING INC        |OLCO INC                     |LINKEL COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 623-04884                1.000  CYCL |   49998.00000       49998.00|   55000.00000       55000.00|   62000.00000       62000.00
  MOWING, CYCLE NO 1                      |                             |                             |
0004 623-04885                1.000  CYCL |   22000.00000       22000.00|   45000.00000       45000.00|   55400.00000       55400.00
  MOWING, CYCLE NO 2                      |                             |                             |
0005 623-04886                1.000  CYCL |   12000.00000       12000.00|   34950.00000       34950.00|   30000.00000       30000.00
  MOWING, CYCLE NO 3                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        84,000.00|           $       134,952.00|           $       147,402.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        84,000.00|           $       134,952.00|           $       147,402.00
====================================================================================================================================
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     CALL ORDER   : 660                     CONTRACT ID : T -34244-A                   COUNTIES : BOONE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SIGN REPLACEMENT                                            COMPLETION DATE : 07/31/14
     LOCATION     : ALONG VARIOUS LOCATIONS THROUGHOUT WHITESTOWN                    PROJECT(S) :  1173288

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   90-0690005     TC ELECTRIC INC                                                            $        83,646.00  100.0000%
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $        86,500.35  103.4124%
   3   62-1339540     HAWK ENTERPRISES INC                                                       $       137,931.43  164.8990%
   4   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       138,825.23  165.9676%
   5   35-1983873     M A S MARKERS INC                                                          $       181,257.94  216.6965%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : T -34244-A                   COUNTIES : BOONE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2  ) 35-1657131          |(   3  ) 62-1339540
                                          |TC ELECTRIC INC              |MICHIANA CONTRACTING INC     |HAWK ENTERPRISES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|   17000.00000       17000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    4300.00000        4300.00|   13700.00000       13700.00|    7450.00000        7450.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |    2000.00000        2000.00|    3350.00000        3350.00|    3760.00000        3760.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 801-06775                       LUMP |    2000.00000        2000.00|     240.00000         240.00|    2800.00000        2800.00
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05704             1800.000  LFT  |       9.50000       17100.00|       7.85000       14130.00|      11.80000       21240.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-05705             1047.000  LFT  |       9.00000        9423.00|       7.85000        8218.95|      11.00000       11517.00
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0011 802-09838              807.000  SFT  |      10.00000        8070.00|       7.35000        5931.45|       9.12000        7359.84
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0012 802-09840              142.000  SFT  |      11.00000        1562.00|       9.45000        1341.90|      10.24000        1454.08
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0014 802-09837                9.000  SFT  |      20.00000         180.00|      14.45000         130.05|      16.00000         144.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.080 IN THICKNESS                      |                             |                             |
0015 802-09839              631.000  SFT  |      16.00000       10096.00|      19.50000       12304.50|      21.21000       13383.51
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0016 802-09841              647.000  SFT  |      18.00000       11646.00|      18.50000       11969.50|      22.00000       14234.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.125 IN THICKNESS                      |                             |                             |
0017 802-04089              252.000  EACH |      19.00000        4788.00|      12.00000        3024.00|      45.00000       11340.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0018 802-07059              242.000  EACH |      21.00000        5082.00|      20.00000        4840.00|      45.00000       10890.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : T -34244-A                   COUNTIES : BOONE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2   ) 35-1657131         |(   3  ) 62-1339540
                                          |TC ELECTRIC INC              |MICHIANA CONTRACTING INC     |HAWK ENTERPRISES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 802-07060               83.000  EACH |      65.00000        5395.00|      52.00000        4316.00|     185.00000       15355.00
  SIGN, SHEET, RELOCATE , AND SUPPORTS    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        83,646.00|           $        86,500.35|           $       137,931.43
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        83,646.00|           $        86,500.35|           $       137,931.43
====================================================================================================================================
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     CALL ORDER   : 660                     CONTRACT ID : T -34244-A                   COUNTIES : BOONE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2040834          |(   5   ) 35-1983873         |(      )
                                          |GRIDLOCK TRAFFIC SYSTEMS INC |M A S MARKERS INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   36000.00000       36000.00|   15000.00000       15000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   22000.00000       22000.00|   15000.00000       15000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |   11000.00000       11000.00|   35000.00000       35000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 801-06775                       LUMP |    5000.00000        5000.00|   12500.00000       12500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05704             1800.000  LFT  |       6.00000       10800.00|      15.87000       28566.00|
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-05705             1047.000  LFT  |       5.75000        6020.25|      17.40000       18217.80|
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0011 802-09838              807.000  SFT  |       7.50000        6052.50|      10.10000        8150.70|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0012 802-09840              142.000  SFT  |       8.25000        1171.50|      11.90000        1689.80|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0014 802-09837                9.000  SFT  |      15.00000         135.00|      14.20000         127.80|
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.080 IN THICKNESS                      |                             |                             |
0015 802-09839              631.000  SFT  |      15.60000        9843.60|      16.80000       10600.80|
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0016 802-09841              647.000  SFT  |      17.50000       11322.50|      18.30000       11840.10|
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.125 IN THICKNESS                      |                             |                             |
0017 802-04089              252.000  EACH |      14.44000        3638.88|      13.00000        3276.00|
  SIGN, SHEET, REMOVE                     |                             |                             |
0018 802-07059              242.000  EACH |      26.00000        6292.00|      18.20000        4404.40|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
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     CALL ORDER   : 660                     CONTRACT ID : T -34244-A                   COUNTIES : BOONE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2040834          |(   5   ) 35-1983873         |(      )
                                          |GRIDLOCK TRAFFIC SYSTEMS INC |M A S MARKERS INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 802-07060               83.000  EACH |     115.00000        9545.00|     203.38000       16880.54|
  SIGN, SHEET, RELOCATE , AND SUPPORTS    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       138,825.23|           $       181,257.94|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       138,825.23|           $       181,257.94|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 670 -1
                                                          VENDOR RANKING

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : NEW TRAFFIC SIGNALS                                         COMPLETION DATE : 09/15/14
     LOCATION     : ON SR 332 AT CR 500W                                             PROJECT(S) :  138277700ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2010270     PEMBERTON-DAVIS ELECTRIC                                                   $        99,979.40   97.6331%
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       102,403.20  100.0000%
   3   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       104,462.25  102.0107%
   4   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       107,653.20  105.1268%
   5   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       108,803.86  106.2504%
   6   35-0392360     HOOSIER COMPANY INC                                                        $       110,374.01  107.7838%
   7   35-0965412     SHAMBAUGH & SON LP                                                         $       116,336.48  113.6063%
   8   90-0690005     TC ELECTRIC INC                                                            $       143,094.40  139.7363%
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     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2010270          |(   2  ) 35-0821499          |(   3  ) 35-2046222
                                          |PEMBERTON-DAVIS ELECTRIC     |JAMES H DREW CORPORATION     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW TRAFFIC SIGNALS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|     840.00000         840.00|     600.00000         600.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    4900.00000        4900.00|    1119.00000        1119.00|    1600.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-03290                6.000  EACH |     160.00000         960.00|     147.00000         882.00|     140.00000         840.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0008 801-06640               12.000  EACH |     160.00000        1920.00|     147.00000        1764.00|     140.00000        1680.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0009 801-06710               20.000  DAY  |      15.00000         300.00|      21.00000         420.00|      20.00000         400.00
  FLASHING ARROW SIGN                     |                             |                             |
0010 801-06775                       LUMP |    3300.00000        3300.00|     789.00000         789.00|     500.00000         500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0011 802-05704               78.000  LFT  |       5.50000         429.00|      17.00000        1326.00|      11.50000         897.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0012 802-07059                3.000  EACH |      25.00000          75.00|      63.50000         190.50|      25.00000          75.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0013 802-09838               38.000  SFT  |      12.50000         475.00|      18.00000         684.00|      15.00000         570.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0014 802-09842               64.000  SFT  |      14.50000         928.00|      22.50000        1440.00|      22.00000        1408.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0015 805-01815                2.000  EACH |    1850.00000        3700.00|    2660.00000        5320.00|    2800.00000        5600.00
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0016 805-01842               13.000  EACH |     910.00000       11830.00|     803.00000       10439.00|     975.00000       12675.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0017 805-06595             1880.000  LFT  |       5.00000        9400.00|       8.50000       15980.00|       9.00000       16920.00
  CONDUIT, PVC, 2 IN                      |                             |                             |
0018 805-09539                6.000  EACH |     300.00000        1800.00|     270.00000        1620.00|     250.00000        1500.00
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2010270          |(   2   ) 35-0821499         |(   3  ) 35-2046222
                                          |PEMBERTON-DAVIS ELECTRIC     |JAMES H DREW CORPORATION     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-78100                1.000  EACH |   11100.00000       11100.00|   11451.00000       11451.00|   11650.00000       11650.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0020 805-78205                9.000  EACH |     600.00000        5400.00|     555.00000        4995.00|     525.00000        4725.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0021 805-78225                2.000  EACH |     750.00000        1500.00|     659.00000        1318.00|     700.00000        1400.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN   |                             |                             |
0022 805-78415                1.000  EACH |    1700.00000        1700.00|    2112.00000        2112.00|    2500.00000        2500.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0023 805-78420                2.000  EACH |     300.00000         600.00|     228.00000         456.00|     265.00000         530.00
  DISCONNECT HANGER                       |                             |                             |
0024 805-78445                1.000  EACH |     550.00000         550.00|    1009.00000        1009.00|     750.00000         750.00
  SIGNAL SERVICE                          |                             |                             |
0025 805-78467               41.000  LFT  |       2.50000         102.50|       2.00000          82.00|       2.50000         102.50
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0026 805-78470             2636.000  LFT  |       0.20000         527.20|       0.60000        1581.60|       0.15000         395.40
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0027 805-78485              778.000  LFT  |       1.70000        1322.60|       1.10000         855.80|       1.50000        1167.00
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0028 805-78490              418.000  LFT  |       1.80000         752.40|       1.20000         501.60|       1.60000         668.80
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0029 805-78510             4021.000  LFT  |       1.40000        5629.40|       0.85000        3417.85|       0.75000        3015.75
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0030 805-78785                9.000  EACH |     650.00000        5850.00|     853.00000        7677.00|     825.00000        7425.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0031 805-78795              850.000  LFT  |       7.80000        6630.00|       8.00000        6800.00|       7.50000        6375.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0032 805-78925                1.000  EACH |     650.00000         650.00|     954.00000         954.00|    1050.00000        1050.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0033 805-81032                2.000  EACH |    4600.00000        9200.00|    4295.00000        8590.00|    5000.00000       10000.00
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             |
0034 805-92504                1.000  EACH |     250.00000         250.00|     210.00000         210.00|     220.00000         220.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0035 808-05866               10.000  SYS  |      50.00000         500.00|      52.50000         525.00|      50.00000         500.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0036 808-06368               56.000  LFT  |       5.00000         280.00|       5.50000         308.00|       5.00000         280.00
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0037 808-06701              370.000  LFT  |       0.60000         222.00|       0.65000         240.50|       0.75000         277.50
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0038 808-06703             3065.000  LFT  |       0.50000        1532.50|       0.55000        1685.75|       0.50000        1532.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
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     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2010270          |(   2   ) 35-0821499         |(   3  ) 35-2046222
                                          |PEMBERTON-DAVIS ELECTRIC     |JAMES H DREW CORPORATION     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-06716             5377.000  LFT  |       0.40000        2150.80|       0.40000        2150.80|       0.40000        2150.80
  LINE, REMOVE                            |                             |                             |
0040 808-75245             1586.000  LFT  |       0.50000         793.00|       0.55000         872.30|       0.50000         793.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0041 808-75297              155.000  LFT  |       7.20000        1116.00|       7.50000        1162.50|       7.00000        1085.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0042 808-75320                6.000  EACH |     100.00000         600.00|     105.00000         630.00|     100.00000         600.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        99,979.40|           $       102,403.20|           $       104,462.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        99,979.40|           $       102,403.20|           $       104,462.25
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1710202          |(   5   ) 35-1262778         |(   6  ) 35-0392360
                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW TRAFFIC SIGNALS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1500.00000        1500.00|    1580.00000        1580.00|     664.00000         664.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   10000.00000       10000.00|   14798.00000       14798.00|    2702.00000        2702.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-03290                6.000  EACH |     150.00000         900.00|     181.00000        1086.00|     186.00000        1116.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0008 801-06640               12.000  EACH |     150.00000        1800.00|     130.00000        1560.00|     133.00000        1596.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0009 801-06710               20.000  DAY  |      25.00000         500.00|      35.00000         700.00|      10.60000         212.00
  FLASHING ARROW SIGN                     |                             |                             |
0010 801-06775                       LUMP |    2500.00000        2500.00|    2460.00000        2460.00|    1338.00000        1338.00
  MAINTAINING TRAFFIC                     |                             |                             |
0011 802-05704               78.000  LFT  |      12.00000         936.00|      13.75000        1072.50|      12.70000         990.60
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0012 802-07059                3.000  EACH |      25.00000          75.00|      48.00000         144.00|      74.20000         222.60
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0013 802-09838               38.000  SFT  |      12.00000         456.00|      12.00000         456.00|      15.80000         600.40
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0014 802-09842               64.000  SFT  |      16.00000        1024.00|      17.00000        1088.00|      17.40000        1113.60
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0015 805-01815                2.000  EACH |    2250.00000        4500.00|    2075.00000        4150.00|    2220.00000        4440.00
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0016 805-01842               13.000  EACH |     725.00000        9425.00|     821.00000       10673.00|     907.00000       11791.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0017 805-06595             1880.000  LFT  |       7.50000       14100.00|       6.85000       12878.00|      10.60000       19928.00
  CONDUIT, PVC, 2 IN                      |                             |                             |
0018 805-09539                6.000  EACH |     295.00000        1770.00|     275.00000        1650.00|     265.00000        1590.00
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1710202          |(   5   ) 35-1262778         |(   6  ) 35-0392360
                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-78100                1.000  EACH |   11500.00000       11500.00|   10520.00000       10520.00|   10870.00000       10870.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0020 805-78205                9.000  EACH |     525.00000        4725.00|     498.00000        4482.00|     618.00000        5562.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0021 805-78225                2.000  EACH |     625.00000        1250.00|     675.00000        1350.00|     750.00000        1500.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN   |                             |                             |
0022 805-78415                1.000  EACH |    2250.00000        2250.00|    1810.00000        1810.00|    2134.00000        2134.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0023 805-78420                2.000  EACH |     295.00000         590.00|     233.00000         466.00|     327.00000         654.00
  DISCONNECT HANGER                       |                             |                             |
0024 805-78445                1.000  EACH |     850.00000         850.00|     712.00000         712.00|     803.00000         803.00
  SIGNAL SERVICE                          |                             |                             |
0025 805-78467               41.000  LFT  |       2.50000         102.50|       2.50000         102.50|       2.70000         110.70
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0026 805-78470             2636.000  LFT  |       0.20000         527.20|       0.42000        1107.12|       0.22000         579.92
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0027 805-78485              778.000  LFT  |       1.20000         933.60|       1.30000        1011.40|       1.70000        1322.60
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0028 805-78490              418.000  LFT  |       1.40000         585.20|       1.50000         627.00|       1.90000         794.20
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0029 805-78510             4021.000  LFT  |       1.00000        4021.00|       0.75000        3015.75|       1.00000        4021.00
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0030 805-78785                9.000  EACH |     695.00000        6255.00|     680.00000        6120.00|    1013.00000        9117.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0031 805-78795              850.000  LFT  |       6.50000        5525.00|       6.45000        5482.50|       7.10000        6035.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0032 805-78925                1.000  EACH |     850.00000         850.00|    1033.00000        1033.00|    1407.00000        1407.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0033 805-81032                2.000  EACH |    5000.00000       10000.00|    4179.00000        8358.00|    4195.00000        8390.00
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             |
0034 805-92504                1.000  EACH |     300.00000         300.00|     220.00000         220.00|     206.00000         206.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0035 808-05866               10.000  SYS  |      55.00000         550.00|      31.00000         310.00|      31.90000         319.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0036 808-06368               56.000  LFT  |       5.50000         308.00|       3.11000         174.16|       3.20000         179.20
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0037 808-06701              370.000  LFT  |       0.65000         240.50|       0.80000         296.00|       0.85000         314.50
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0038 808-06703             3065.000  LFT  |       0.55000        1685.75|       0.80000        2452.00|       0.85000        2605.25
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1710202          |(   5   ) 35-1262778         |(   6  ) 35-0392360
                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-06716             5377.000  LFT  |       0.45000        2419.65|       0.39000        2097.03|       0.42000        2258.34
  LINE, REMOVE                            |                             |                             |
0040 808-75245             1586.000  LFT  |       0.55000         872.30|       0.80000        1268.80|       0.85000        1348.10
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0041 808-75297              155.000  LFT  |       7.50000        1162.50|       5.62000         871.10|       5.80000         899.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0042 808-75320                6.000  EACH |     110.00000         660.00|     103.00000         618.00|     106.00000         636.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       107,653.20|           $       108,803.86|           $       110,374.01
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       107,653.20|           $       108,803.86|           $       110,374.01
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0965412          |(   8   ) 90-0690005         |(      )
                                          |SHAMBAUGH & SON LP           |TC ELECTRIC INC              |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW TRAFFIC SIGNALS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    2500.00000        2500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    7000.00000        7000.00|    7000.00000        7000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-03290                6.000  EACH |     175.00000        1050.00|     189.00000        1134.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0008 801-06640               12.000  EACH |     125.00000        1500.00|     135.00000        1620.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0009 801-06710               20.000  DAY  |      10.00000         200.00|      50.00000        1000.00|
  FLASHING ARROW SIGN                     |                             |                             |
0010 801-06775                       LUMP |    3750.00000        3750.00|    2500.00000        2500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0011 802-05704               78.000  LFT  |       7.00000         546.00|      14.00000        1092.00|
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0012 802-07059                3.000  EACH |      50.00000         150.00|       8.00000          24.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0013 802-09838               38.000  SFT  |       9.00000         342.00|      15.00000         570.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0014 802-09842               64.000  SFT  |      11.00000         704.00|      20.00000        1280.00|
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0015 805-01815                2.000  EACH |    2500.00000        5000.00|    1500.00000        3000.00|
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0016 805-01842               13.000  EACH |     650.00000        8450.00|    1275.00000       16575.00|
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0017 805-06595             1880.000  LFT  |      10.00000       18800.00|      16.00000       30080.00|
  CONDUIT, PVC, 2 IN                      |                             |                             |
0018 805-09539                6.000  EACH |     275.00000        1650.00|     300.00000        1800.00|
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/03/14
                                                                                                                   PAGE : 670 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0965412          |(   8   ) 90-0690005         |(      )
                                          |SHAMBAUGH & SON LP           |TC ELECTRIC INC              |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-78100                1.000  EACH |   10400.00000       10400.00|   10300.00000       10300.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0020 805-78205                9.000  EACH |     530.00000        4770.00|     700.00000        6300.00|
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0021 805-78225                2.000  EACH |     635.00000        1270.00|     850.00000        1700.00|
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN   |                             |                             |
0022 805-78415                1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00|
  SPAN, CATENARY, AND TETHER              |                             |                             |
0023 805-78420                2.000  EACH |     230.00000         460.00|     250.00000         500.00|
  DISCONNECT HANGER                       |                             |                             |
0024 805-78445                1.000  EACH |     800.00000         800.00|    1300.00000        1300.00|
  SIGNAL SERVICE                          |                             |                             |
0025 805-78467               41.000  LFT  |       3.00000         123.00|       6.00000         246.00|
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0026 805-78470             2636.000  LFT  |       0.55000        1449.80|       0.40000        1054.40|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0027 805-78485              778.000  LFT  |       1.85000        1439.30|       2.00000        1556.00|
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0028 805-78490              418.000  LFT  |       1.95000         815.10|       2.25000         940.50|
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0029 805-78510             4021.000  LFT  |       1.20000        4825.20|       2.00000        8042.00|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0030 805-78785                9.000  EACH |     675.00000        6075.00|     900.00000        8100.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0031 805-78795              850.000  LFT  |      10.00000        8500.00|       9.50000        8075.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0032 805-78925                1.000  EACH |     700.00000         700.00|    1500.00000        1500.00|
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0033 805-81032                2.000  EACH |    5000.00000       10000.00|    4000.00000        8000.00|
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             |
0034 805-92504                1.000  EACH |     250.00000         250.00|    2500.00000        2500.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0035 808-05866               10.000  SYS  |      30.00000         300.00|      32.00000         320.00|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0036 808-06368               56.000  LFT  |       3.00000         168.00|       3.25000         182.00|
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0037 808-06701              370.000  LFT  |       0.77000         284.90|       1.00000         370.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0038 808-06703             3065.000  LFT  |       0.77000        2360.05|       1.00000        3065.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : T -36444-A                   COUNTIES : DELAWARE
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0965412          |(   8   ) 90-0690005         |(      )
                                          |SHAMBAUGH & SON LP           |TC ELECTRIC INC              |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-06716             5377.000  LFT  |       0.38000        2043.26|       0.50000        2688.50|
  LINE, REMOVE                            |                             |                             |
0040 808-75245             1586.000  LFT  |       0.77000        1221.22|       1.00000        1586.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0041 808-75297              155.000  LFT  |       5.43000         841.65|       6.00000         930.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0042 808-75320                6.000  EACH |      99.00000         594.00|     110.00000         660.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       116,336.48|           $       143,094.40|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       116,336.48|           $       143,094.40|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 680                     CONTRACT ID : T -36489-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SIGNING                                                     COMPLETION DATE : 06/27/14
     LOCATION     : AT VARIOUS INTERSECTIONS AND CURVES WITHIN THE LAPORTE           PROJECT(S) :  138279600LC4
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       246,697.25  100.0000%
   2   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       254,300.00  103.0818%
   3   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       278,260.65  112.7944%
   4   62-1339540     HAWK ENTERPRISES INC                                                       $       280,162.00  113.5651%
   5   20-3599074     TGB UNLIMITED INC                                                          $       296,462.00  120.1724%
   6   38-2677797     J RANCK ELECTRIC INC                                                       $       310,507.00  125.8656%
   7   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       478,937.50  194.1398%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 680                     CONTRACT ID : T -36489-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1657131          |(   2  ) 35-1262778          |(   3  ) 35-2040834
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |GRIDLOCK TRAFFIC SYSTEMS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGNIING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     325.00000         325.00|    1850.00000        1850.00|    4995.00000        4995.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    5400.00000        5400.00|    5100.00000        5100.00|    8495.00000        8495.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-06640                4.000  EACH |     150.00000         600.00|     150.00000         600.00|      95.00000         380.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0008 801-06775                       LUMP |    3500.00000        3500.00|    3700.00000        3700.00|    4495.00000        4495.00
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05701              170.000  LFT  |       9.00000        1530.00|      14.00000        2380.00|      14.95000        2541.50
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-07059               11.000  EACH |      37.30000         410.30|      65.00000         715.00|      19.95000         219.45
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0011 802-07060                9.000  EACH |      41.00000         369.00|     190.00000        1710.00|      49.95000         449.55
  SIGN, SHEET, RELOCATE                   |                             |                             |
0012 802-09838               77.000  SFT  |      16.35000        1258.95|      13.00000        1001.00|      14.95000        1151.15
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-11843                4.000  EACH |    3100.00000       12400.00|    3800.00000       15200.00|    3895.00000       15580.00
  SIGN, SHEET, WITH SPEED DISPLAY Low     |                             |                             |
  Speed, Furnish                          |                             |                             |
0014 802-11843               20.000  EACH |    3875.00000       77500.00|    3950.00000       79000.00|    3995.00000       79900.00
  SIGN, SHEET, WITH SPEED DISPLAY Low     |                             |                             |
  Speed, Furnish and Install              |                             |                             |
0015 802-11843                6.000  EACH |    3100.00000       18600.00|    3740.00000       22440.00|    3895.00000       23370.00
  SIGN, SHEET, WITH SPEED DISPLAY         |                             |                             |
  Portable, Furnish Only                  |                             |                             |
0016 807-11854               12.000  EACH |    5100.00000       61200.00|    4850.00000       58200.00|    5195.00000       62340.00
  SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM |                             |                             |
  Furnish                                 |                             |                             |
0017 807-11854               12.000  EACH |    5300.00000       63600.00|    5200.00000       62400.00|    6195.00000       74340.00
  SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM |                             |                             |
  Furnish and Install                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       246,697.25|           $       254,300.00|           $       278,260.65
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       246,697.25|           $       254,300.00|           $       278,260.65
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                                                        TABULATION OF BIDS

     CALL ORDER   : 680                     CONTRACT ID : T -36489-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1657131          |(   2   ) 35-1262778         |(   3  ) 35-2040834
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |GRIDLOCK TRAFFIC SYSTEMS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 680                     CONTRACT ID : T -36489-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 62-1339540          |(   5   ) 20-3599074         |(   6  ) 38-2677797
                                          |HAWK ENTERPRISES INC         |TGB UNLIMITED INC            |J RANCK ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGNIING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     900.00000         900.00|   30000.00000       30000.00|    1500.00000        1500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    2100.00000        2100.00|   15000.00000       15000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-06640                4.000  EACH |     180.00000         720.00|     500.00000        2000.00|     200.00000         800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0008 801-06775                       LUMP |    6800.00000        6800.00|   20000.00000       20000.00|    3800.00000        3800.00
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05701              170.000  LFT  |      14.00000        2380.00|      14.00000        2380.00|      12.00000        2040.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-07059               11.000  EACH |      45.00000         495.00|     500.00000        5500.00|      50.00000         550.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0011 802-07060                9.000  EACH |      45.00000         405.00|     300.00000        2700.00|     150.00000        1350.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0012 802-09838               77.000  SFT  |      14.00000        1078.00|      14.00000        1078.00|      19.00000        1463.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-11843                4.000  EACH |    3800.00000       15200.00|    3500.00000       14000.00|    4000.00000       16000.00
  SIGN, SHEET, WITH SPEED DISPLAY Low     |                             |                             |
  Speed, Furnish                          |                             |                             |
0014 802-11843               20.000  EACH |    4200.00000       84000.00|    3500.00000       70000.00|    5000.00000      100000.00
  SIGN, SHEET, WITH SPEED DISPLAY Low     |                             |                             |
  Speed, Furnish and Install              |                             |                             |
0015 802-11843                6.000  EACH |    3800.00000       22800.00|    3500.00000       21000.00|    4000.00000       24000.00
  SIGN, SHEET, WITH SPEED DISPLAY         |                             |                             |
  Portable, Furnish Only                  |                             |                             |
0016 807-11854               12.000  EACH |    4970.00000       59640.00|    4700.00000       56400.00|    5500.00000       66000.00
  SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM |                             |                             |
  Furnish                                 |                             |                             |
0017 807-11854               12.000  EACH |    6970.00000       83640.00|    4700.00000       56400.00|    6500.00000       78000.00
  SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM |                             |                             |
  Furnish and Install                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       280,162.00|           $       296,462.00|           $       310,507.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       280,162.00|           $       296,462.00|           $       310,507.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 680                     CONTRACT ID : T -36489-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   7  ) 38-2421492          |(       )                    |(      )
                                          |ACTION TRAFFIC MAINTENANCE   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGNIING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15500.00000       15500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   15500.00000       15500.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-06640                4.000  EACH |     125.00000         500.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0008 801-06775                       LUMP |    7500.00000        7500.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05701              170.000  LFT  |      13.05000        2218.50|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-07059               11.000  EACH |      10.00000         110.00|                             |
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0011 802-07060                9.000  EACH |      50.00000         450.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0012 802-09838               77.000  SFT  |      15.00000        1155.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-11843                4.000  EACH |    7500.00000       30000.00|                             |
  SIGN, SHEET, WITH SPEED DISPLAY Low     |                             |                             |
  Speed, Furnish                          |                             |                             |
0014 802-11843               20.000  EACH |    8750.00000      175000.00|                             |
  SIGN, SHEET, WITH SPEED DISPLAY Low     |                             |                             |
  Speed, Furnish and Install              |                             |                             |
0015 802-11843                6.000  EACH |    7500.00000       45000.00|                             |
  SIGN, SHEET, WITH SPEED DISPLAY         |                             |                             |
  Portable, Furnish Only                  |                             |                             |
0016 807-11854               12.000  EACH |    7000.00000       84000.00|                             |
  SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM |                             |                             |
  Furnish                                 |                             |                             |
0017 807-11854               12.000  EACH |    8500.00000      102000.00|                             |
  SEQUENTIAL DYNAMIC CURVE WARNING SYSTEM |                             |                             |
  Furnish and Install                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       478,937.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       478,937.50|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 08/16/14
     LOCATION     : ON US 231 AND ON US 136 AT VARIOUS LOCATIONS                     PROJECT(S) :  1173380

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   90-0690005     TC ELECTRIC INC                                                            $       625,729.28  100.0000%
   2   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       630,474.45  100.7583%
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       752,328.05  120.2322%
   4   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       764,724.95  122.2134%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2  ) 35-1710202          |(   3  ) 35-0821499
                                          |TC ELECTRIC INC              |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS MODERIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|    8000.00000        8000.00|    3045.00000        3045.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358               24.000  EACH |     425.00000       10200.00|     250.00000        6000.00|     714.00000       17136.00
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 110-01001                       LUMP |   31000.00000       31000.00|   30000.00000       30000.00|   16430.00000       16430.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-06542                3.000  EACH |     500.00000        1500.00|     350.00000        1050.00|     604.00000        1812.00
  RELOCATE RADIO YAGGI ANTENNA            |                             |                             |
0009 604-07894              264.000  SYS  |     136.25000       35970.00|     155.00000       40920.00|     152.00000       40128.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0010 604-07900               88.000  SYS  |     139.50000       12276.00|     235.00000       20680.00|     236.00000       20768.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0011 604-07903               28.000  SYS  |     129.40000        3623.20|     195.00000        5460.00|     194.00000        5432.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0012 628-09402                6.000  MOS  |    2525.00000       15150.00|    1500.00000        9000.00|    1603.00000        9618.00
  FIELD OFFICE, B                         |                             |                             |
0013 628-09407                6.000  MOS  |      20.00000         120.00|     250.00000        1500.00|     100.00000         600.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0014 628-11730                2.000  EACH |     125.00000         250.00|     150.00000         300.00|     300.00000         600.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               12.000  MOS  |     125.00000        1500.00|     175.00000        2100.00|      80.00000         960.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0017 801-03290                8.000  EACH |     120.00000         960.00|      90.00000         720.00|      94.50000         756.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0018 801-06640               40.000  EACH |     115.00000        4600.00|      85.00000        3400.00|      89.50000        3580.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0019 801-06775                       LUMP |   15000.00000       15000.00|    8000.00000        8000.00|   59951.00000       59951.00
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2   ) 35-1710202         |(   3  ) 35-0821499
                                          |TC ELECTRIC INC              |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 802-07058               13.000  EACH |      85.00000        1105.00|     175.00000        2275.00|     302.00000        3926.00
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             |
0021 802-07060               10.000  EACH |      85.00000         850.00|     150.00000        1500.00|     425.00000        4250.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0022 802-09838              106.000  SFT  |      16.00000        1696.00|      12.00000        1272.00|      47.00000        4982.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0023 802-09840               49.500  SFT  |      18.00000         891.00|      14.00000         693.00|      49.00000        2425.50
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0024 802-09842              192.000  SFT  |      20.00000        3840.00|      18.00000        3456.00|      51.00000        9792.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0025 805-01300                5.000  EACH |    2500.00000       12500.00|    1500.00000        7500.00|    8864.00000       44320.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0026 805-01815               15.000  EACH |    1500.00000       22500.00|    2200.00000       33000.00|    2870.00000       43050.00
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0027 805-01842                8.000  EACH |    1200.00000        9600.00|     750.00000        6000.00|    2170.00000       17360.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0028 805-01843                8.000  EACH |     600.00000        4800.00|     225.00000        1800.00|    1291.00000       10328.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             |
0029 805-02150               40.000  EACH |     750.00000       30000.00|     525.00000       21000.00|     636.00000       25440.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0030 805-02596                5.000  EACH |     500.00000        2500.00|     250.00000        1250.00|     366.00000        1830.00
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             |
0031 805-02645                5.000  EACH |     500.00000        2500.00|     425.00000        2125.00|     971.00000        4855.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0032 805-02658              225.000  LFT  |       3.50000         787.50|       3.00000         675.00|       3.00000         675.00
  CABLE, COAXIAL                          |                             |                             |
0033 805-04148                1.000  EACH |    1500.00000        1500.00|    1200.00000        1200.00|     604.00000         604.00
  STRAIN POLE, RELOCATE                   |                             |                             |
0034 805-09451                5.000  EACH |     900.00000        4500.00|     775.00000        3875.00|     901.00000        4505.00
  SIGNAL POLE, PEDESTAL, 15 FT            |                             |                             |
0035 805-09845                2.000  EACH |    3500.00000        7000.00|    4250.00000        8500.00|    3956.00000        7912.00
  CONTACT CLOSURE CARD                    |                             |                             |
0036 805-09846                4.000  EACH |    1500.00000        6000.00|    1850.00000        7400.00|    1754.00000        7016.00
  RECEIVER PROCESSOR                      |                             |                             |
0037 805-10107               50.000  EACH |     650.00000       32500.00|     640.00000       32000.00|     663.00000       33150.00
  WIRELESS MAGNETOMETER DETECTOR TYPE S-  |                             |                             |
  TYPE                                    |                             |                             |
0038 805-11744                4.000  EACH |    1200.00000        4800.00|     700.00000        2800.00|    1229.00000        4916.00
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0039 805-11817               40.000  EACH |    1400.00000       56000.00|    1025.00000       41000.00|    1143.00000       45720.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2   ) 35-1710202         |(   3  ) 35-0821499
                                          |TC ELECTRIC INC              |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 805-78100                1.000  EACH |   12000.00000       12000.00|   14000.00000       14000.00|   13693.00000       13693.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0041 805-78109                3.000  EACH |   12000.00000       36000.00|   14500.00000       43500.00|   13913.00000       41739.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0042 805-78205               26.000  EACH |     800.00000       20800.00|     575.00000       14950.00|     720.00000       18720.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0043 805-78230                5.000  EACH |    1200.00000        6000.00|    1200.00000        6000.00|    1353.00000        6765.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0044 805-78370                8.000  EACH |     350.00000        2800.00|     250.00000        2000.00|     394.00000        3152.00
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0045 805-78415               18.000  EACH |    2600.00000       46800.00|    2000.00000       36000.00|    1933.00000       34794.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0046 805-78420               16.000  EACH |     250.00000        4000.00|     275.00000        4400.00|     222.00000        3552.00
  DISCONNECT HANGER                       |                             |                             |
0047 805-78445                4.000  EACH |    1300.00000        5200.00|    1000.00000        4000.00|    1514.00000        6056.00
  SIGNAL SERVICE                          |                             |                             |
0048 805-78467             1075.000  LFT  |       3.25000        3493.75|       2.50000        2687.50|       2.30000        2472.50
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0049 805-78485             5116.000  LFT  |       2.00000       10232.00|       1.25000        6395.00|       1.40000        7162.40
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0050 805-78490             4245.000  LFT  |       2.50000       10612.50|       1.50000        6367.50|       1.60000        6792.00
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0051 805-78510              740.000  LFT  |       2.00000        1480.00|       1.20000         888.00|       5.50000        4070.00
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0052 805-78925                3.000  EACH |    1400.00000        4200.00|     850.00000        2550.00|    1728.00000        5184.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0053 805-79020                       LUMP |    6000.00000        6000.00|    8000.00000        8000.00|   11422.00000       11422.00
  TRAFFIC SIGNAL INSTALLATION             |                             |                             |
0054 805-81060                7.000  EACH |    5500.00000       38500.00|    6250.00000       43750.00|    5792.00000       40544.00
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0055 807-06592             1490.000  LFT  |      14.50000       21605.00|      16.00000       23840.00|      28.50000       42465.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0056 808-06368             2415.000  LFT  |       4.00000        9660.00|       0.90000        2173.50|       0.95000        2294.25
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0057 808-75297              278.000  LFT  |       4.55000        1264.90|       4.00000        1112.00|       4.20000        1167.60
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0058 801-07118              200.000  LFT  |       8.75000        1750.00|       7.00000        1400.00|       7.50000        1500.00
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2   ) 35-1710202         |(   3  ) 35-0821499
                                          |TC ELECTRIC INC              |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 801-06710              150.000  DAY  |      10.00000        1500.00|      10.00000        1500.00|      10.50000        1575.00
  FLASHING ARROW SIGN                     |                             |                             |
0060 808-05929             2137.000  LFT  |       1.55000        3312.35|       1.35000        2884.95|       1.40000        2991.80
  TRANSVERSE MARKING THERMOPLASTIC,       |                             |                             |
  CROSSWALK LINE, 8"                      |                             |                             |
0061 202-52710              352.000  SYS  |      25.74000        9060.48|      85.00000       29920.00|      21.00000        7392.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0062 202-02279              496.000  LFT  |      13.85000        6869.60|      75.00000       37200.00|      21.00000       10416.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0063 304-07490               29.000  TON  |     285.00000        8265.00|     600.00000       17400.00|     599.00000       17371.00
  HMA PATCHING, TYPE B                    |                             |                             |
0064 801-06645               20.000  EACH |      65.00000        1300.00|      55.00000        1100.00|      58.00000        1160.00
  CONSTRUCTION SIGN, B                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       625,729.28|           $       630,474.45|           $       752,328.05
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       625,729.28|           $       630,474.45|           $       752,328.05
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS MODERIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358               24.000  EACH |    1000.00000       24000.00|                             |
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 110-01001                       LUMP |   35000.00000       35000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-06542                3.000  EACH |     300.00000         900.00|                             |
  RELOCATE RADIO YAGGI ANTENNA            |                             |                             |
0009 604-07894              264.000  SYS  |     210.00000       55440.00|                             |
  CURB RAMP, CONCRETE, A                  |                             |                             |
0010 604-07900               88.000  SYS  |     210.00000       18480.00|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
0011 604-07903               28.000  SYS  |     210.00000        5880.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0012 628-09402                6.000  MOS  |    2500.00000       15000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0013 628-09407                6.000  MOS  |     300.00000        1800.00|                             |
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0014 628-11730                2.000  EACH |     500.00000        1000.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               12.000  MOS  |     150.00000        1800.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0017 801-03290                8.000  EACH |     100.00000         800.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0018 801-06640               40.000  EACH |      90.00000        3600.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0019 801-06775                       LUMP |   20000.00000       20000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 802-07058               13.000  EACH |     400.00000        5200.00|                             |
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             |
0021 802-07060               10.000  EACH |     300.00000        3000.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0022 802-09838              106.000  SFT  |      37.00000        3922.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0023 802-09840               49.500  SFT  |      46.00000        2277.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0024 802-09842              192.000  SFT  |      49.00000        9408.00|                             |
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0025 805-01300                5.000  EACH |    5000.00000       25000.00|                             |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0026 805-01815               15.000  EACH |    4000.00000       60000.00|                             |
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0027 805-01842                8.000  EACH |    1300.00000       10400.00|                             |
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0028 805-01843                8.000  EACH |     600.00000        4800.00|                             |
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             |
0029 805-02150               40.000  EACH |     700.00000       28000.00|                             |
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0030 805-02596                5.000  EACH |     650.00000        3250.00|                             |
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             |
0031 805-02645                5.000  EACH |    1100.00000        5500.00|                             |
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0032 805-02658              225.000  LFT  |       4.00000         900.00|                             |
  CABLE, COAXIAL                          |                             |                             |
0033 805-04148                1.000  EACH |    1100.00000        1100.00|                             |
  STRAIN POLE, RELOCATE                   |                             |                             |
0034 805-09451                5.000  EACH |    1000.00000        5000.00|                             |
  SIGNAL POLE, PEDESTAL, 15 FT            |                             |                             |
0035 805-09845                2.000  EACH |    4100.00000        8200.00|                             |
  CONTACT CLOSURE CARD                    |                             |                             |
0036 805-09846                4.000  EACH |    1900.00000        7600.00|                             |
  RECEIVER PROCESSOR                      |                             |                             |
0037 805-10107               50.000  EACH |     700.00000       35000.00|                             |
  WIRELESS MAGNETOMETER DETECTOR TYPE S-  |                             |                             |
  TYPE                                    |                             |                             |
0038 805-11744                4.000  EACH |    1000.00000        4000.00|                             |
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0039 805-11817               40.000  EACH |    1200.00000       48000.00|                             |
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
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     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 805-78100                1.000  EACH |   13000.00000       13000.00|                             |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0041 805-78109                3.000  EACH |   13000.00000       39000.00|                             |
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0042 805-78205               26.000  EACH |     750.00000       19500.00|                             |
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0043 805-78230                5.000  EACH |    1400.00000        7000.00|                             |
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0044 805-78370                8.000  EACH |     350.00000        2800.00|                             |
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0045 805-78415               18.000  EACH |    2400.00000       43200.00|                             |
  SPAN, CATENARY, AND TETHER              |                             |                             |
0046 805-78420               16.000  EACH |     450.00000        7200.00|                             |
  DISCONNECT HANGER                       |                             |                             |
0047 805-78445                4.000  EACH |     750.00000        3000.00|                             |
  SIGNAL SERVICE                          |                             |                             |
0048 805-78467             1075.000  LFT  |       2.50000        2687.50|                             |
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0049 805-78485             5116.000  LFT  |       1.80000        9208.80|                             |
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0050 805-78490             4245.000  LFT  |       1.90000        8065.50|                             |
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0051 805-78510              740.000  LFT  |       1.40000        1036.00|                             |
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0052 805-78925                3.000  EACH |    1800.00000        5400.00|                             |
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0053 805-79020                       LUMP |    9100.00000        9100.00|                             |
  TRAFFIC SIGNAL INSTALLATION             |                             |                             |
0054 805-81060                7.000  EACH |    5500.00000       38500.00|                             |
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0055 807-06592             1490.000  LFT  |      35.00000       52150.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0056 808-06368             2415.000  LFT  |       1.00000        2415.00|                             |
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0057 808-75297              278.000  LFT  |       4.25000        1181.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0058 801-07118              200.000  LFT  |       7.50000        1500.00|                             |
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 690                     CONTRACT ID : T -37012-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 04/02/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 801-06710              150.000  DAY  |      20.00000        3000.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0060 808-05929             2137.000  LFT  |       1.45000        3098.65|                             |
  TRANSVERSE MARKING THERMOPLASTIC,       |                             |                             |
  CROSSWALK LINE, 8"                      |                             |                             |
0061 202-52710              352.000  SYS  |      15.00000        5280.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0062 202-02279              496.000  LFT  |      15.00000        7440.00|                             |
  CURB AND GUTTER, REMOVE                 |                             |                             |
0063 304-07490               29.000  TON  |     500.00000       14500.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0064 801-06645               20.000  EACH |      60.00000        1200.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       764,724.95|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       764,724.95|           $             0.00|           $
====================================================================================================================================


