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                                                          VENDOR RANKING

     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/16/15
     LOCATION     : ON INDIANA AVENUE FROM SR 46 TO MARR ROAD IN THE CITY OF         PROJECT(S) :  0500876
                    COLUMBUS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     4,967,172.15  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,721,240.00  115.1810%
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     5,947,000.00  119.7261%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   42000.00000       42000.00|   41406.50000       41406.50|   39283.00000       39283.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |   55000.00000       55000.00|   14093.50000       14093.50|    2389.00000        2389.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  249000.00000      249000.00|   45199.75000       45199.75|  295000.00000      295000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   49000.00000       49000.00|   88437.06000       88437.06|   59000.00000       59000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-52710             1609.000  SYS  |       3.20000        5148.80|      10.42000       16765.78|       6.00000        9654.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0014 202-91385               16.000  EACH |     315.00000        5040.00|     533.06000        8528.96|     193.00000        3088.00
  INLET, REMOVE                           |                             |                             |
0015 203-02000            14384.000  CYS  |      17.00000      244528.00|      22.71000      326660.64|      17.00000      244528.00
  EXCAVATION, COMMON                      |                             |                             |
0016 205-03371               40.000  CYS  |      40.00000        1600.00|      38.39000        1535.60|      10.00000         400.00
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933               43.000  EACH |     102.00000        4386.00|     100.00000        4300.00|     100.00000        4300.00
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 205-06936               75.000  TON  |      40.00000        3000.00|      55.72000        4179.00|      31.00000        2325.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937             2252.000  LFT  |       2.00000        4504.00|       1.99000        4481.48|       1.45000        3265.40
  TEMPORARY SILT FENCE                    |                             |                             |
0020 207-08267             3960.000  SYS  |      19.00000       75240.00|      15.29000       60548.40|      16.00000       63360.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09934            30230.000  SYS  |       5.33000      161125.90|       7.48000      226120.40|       4.80000      145104.00
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0022 211-09264            16149.000  CYS  |      20.00000      322980.00|      17.83000      287936.67|      19.00000      306831.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0023 301-07448             4938.000  TON  |      15.50000       76539.00|      16.24000       80193.12|      18.00000       88884.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 303-08210              650.000  TON  |      24.00000       15600.00|      39.17000       25460.50|      18.00000       11700.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0025 306-08034              425.000  SYS  |      11.00000        4675.00|      18.41000        7824.25|       8.25000        3506.25
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0026 401-07321             1929.000  TON  |      70.00000      135030.00|      83.81000      161669.49|      62.00000      119598.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0027 401-07390             3154.000  TON  |      72.00000      227088.00|      74.40000      234657.60|      50.00000      157700.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0028 401-07423             3785.000  TON  |      68.00000      257380.00|      71.11000      269151.35|      49.00000      185465.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0029 401-10258             5512.000  LFT  |       1.15000        6338.80|       0.42000        2315.04|       0.58000        3196.96
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-10259             5512.000  LFT  |       1.20000        6614.40|       0.51000        2811.12|       1.30000        7165.60
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0031 401-11785             5512.000  LFT  |       0.15000         826.80|       0.16000         881.92|       0.12000         661.44
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 406-05520               11.000  TON  |     450.00000        4950.00|     519.40000        5713.40|     550.00000        6050.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 601-02241               50.000  LFT  |       8.00000         400.00|      25.00000        1250.00|      10.00000         500.00
  GUARDRAIL, REMOVE                       |                             |                             |
0034 604-01268              141.200  LFT  |     235.00000       33182.00|     230.00000       32476.00|     250.00000       35300.00
  HAND RAIL, ALUMINUM                     |                             |                             |
0035 604-06070             5181.000  SYS  |      34.50000      178744.50|      25.50000      132115.50|      37.00000      191697.00
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07897               12.000  SYS  |     135.00000        1620.00|     135.00000        1620.00|     150.00000        1800.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0037 604-07898               60.000  SYS  |     135.00000        8100.00|     135.00000        8100.00|     150.00000        9000.00
  CURB RAMP, CONCRETE, D                  |                             |                             |
0038 604-07898               48.000  SYS  |     135.00000        6480.00|     135.00000        6480.00|     150.00000        7200.00
  CURB RAMP, CONCRETE, D MODIFIED         |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 604-07900               44.000  SYS  |     135.00000        5940.00|     135.00000        5940.00|     150.00000        6600.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0040 604-07900               42.000  SYS  |     135.00000        5670.00|     135.00000        5670.00|     150.00000        6300.00
  CURB RAMP, CONCRETE, F MODIFIED         |                             |                             |
0041 604-07901              109.000  SYS  |     135.00000       14715.00|     135.00000       14715.00|     150.00000       16350.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0042 604-07901               28.000  SYS  |     135.00000        3780.00|     135.00000        3780.00|     150.00000        4200.00
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             |
0043 604-07902                6.000  SYS  |     135.00000         810.00|     135.00000         810.00|     150.00000         900.00
  CURB RAMP, CONCRETE, H MODIFIED         |                             |                             |
0044 604-44251               11.640  CYS  |    1450.00000       16878.00|    1450.00000       16878.00|    1400.00000       16296.00
  STEPS, CONCRETE                         |                             |                             |
0045 605-06120              681.000  LFT  |      31.00000       21111.00|      28.00000       19068.00|      18.00000       12258.00
  CURB, CONCRETE                          |                             |                             |
0046 605-06155             8717.000  LFT  |      17.00000      148189.00|      14.15000      123345.55|      13.00000      113321.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0047 605-94811               23.000  EACH |     540.00000       12420.00|    1503.31000       34576.13|     750.00000       17250.00
  CURB TURNOUT                            |                             |                             |
0048 605-96305             2745.000  LFT  |      17.00000       46665.00|      15.22000       41778.90|      13.00000       35685.00
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             |
0049 610-07487             1011.000  TON  |     125.00000      126375.00|     172.06000      173952.66|      67.00000       67737.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0050 610-08446             2640.000  SYS  |      37.00000       97680.00|      38.00000      100320.00|      37.00000       97680.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0051 610-09108             1320.000  SYS  |      41.00000       54120.00|      42.00000       55440.00|      42.00000       55440.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0052 616-02320             4558.000  SYS  |       2.25000       10255.50|       1.42000        6472.36|       2.00000        9116.00
  GEOTEXTILES                             |                             |                             |
0053 616-06405              170.000  TON  |      35.00000        5950.00|      42.48000        7221.60|      31.00000        5270.00
  RIPRAP, REVETMENT                       |                             |                             |
0054 621-01004                8.000  EACH |     675.00000        5400.00|     650.00000        5200.00|     650.00000        5200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-02770              150.000  SYS  |       2.75000         412.50|       2.50000         375.00|       2.75000         412.50
  EROSION CONTROL BLANKET                 |                             |                             |
0056 621-03909               51.000  LBS  |     112.50000        5737.50|     112.00000        5712.00|     120.00000        6120.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0057 621-06545                1.600  TON  |     715.00000        1144.00|     700.00000        1120.00|     725.00000        1160.00
  FERTILIZER                              |                             |                             |
0058 621-06554              600.000  LBS  |       3.78000        2268.00|       3.75000        2250.00|       4.00000        2400.00
  SEED MIXTURE, U                         |                             |                             |
0059 621-06557              300.000  LBS  |       2.27000         681.00|       2.25000         675.00|       2.25000         675.00
  SEED MIXTURE, T                         |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06565                8.000  TON  |     440.00000        3520.00|     430.00000        3440.00|     475.00000        3800.00
  MULCHING MATERIAL                       |                             |                             |
0061 621-06567               25.000  kGAL |       1.05000          26.25|       1.00000          25.00|       1.00000          25.00
  WATER                                   |                             |                             |
0062 621-06570               75.000  CYS  |      45.00000        3375.00|      63.93000        4794.75|      50.00000        3750.00
  TOPSOIL                                 |                             |                             |
0063 621-09908             2240.000  CYS  |      77.00000      172480.00|     105.81000      237014.40|      67.00000      150080.00
  SOIL STORMWATER FACILITY                |                             |                             |
0064 621-98038               50.000  CYS  |      80.00000        4000.00|      75.00000        3750.00|      77.00000        3850.00
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0065 622-05649               35.000  EACH |     240.00000        8400.00|     235.00000        8225.00|     250.00000        8750.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0066 622-05654             2254.000  EACH |      12.75000       28738.50|      12.50000       28175.00|      13.00000       29302.00
  PLANT, PERENNIAL                        |                             |                             |
0067 622-52436                4.000  EACH |      35.00000         140.00|      34.00000         136.00|      37.00000         148.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0068 622-98200                4.000  EACH |      35.00000         140.00|      34.00000         136.00|      37.00000         148.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0069 628-09403               18.000  MOS  |    1900.00000       34200.00|    2710.74000       48793.32|    1450.00000       26100.00
  FIELD OFFICE, C                         |                             |                             |
0070 702-44240               10.500  CYS  |    1500.00000       15750.00|    1316.86000       13827.03|    1850.00000       19425.00
  CONCRETE, A, STRUCTURES                 |                             |                             |
0071 703-06029              785.500  LBS  |       1.20000         942.60|       1.12000         879.76|       2.00000        1571.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0072 714-11193              336.000  LFT  |     275.00000       92400.00|     354.59000      119142.24|     355.00000      119280.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 4 FT X 2 FT                   |                             |                             |
0073 715-05024             1351.000  LFT  |      80.00000      108080.00|     147.74000      199596.74|     138.00000      186438.00
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0074 715-05048            11645.000  LFT  |       4.25000       49491.25|       5.36000       62417.20|       4.75000       55313.75
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0075 715-05149             1497.000  LFT  |      32.00000       47904.00|      49.28000       73772.16|      42.00000       62874.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0076 715-05151              106.000  LFT  |      36.00000        3816.00|      59.27000        6282.62|      49.00000        5194.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0077 715-05154             1061.000  LFT  |      52.00000       55172.00|      73.44000       77919.84|      67.00000       71087.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0078 715-05161              730.000  LFT  |     110.00000       80300.00|     196.40000      143372.00|     247.00000      180310.00
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             |
0079 715-05164             2438.000  LFT  |     186.00000      453468.00|     292.67000      713529.46|     377.00000      919126.00
  PIPE, TYPE 2 CIRCULAR 66 IN             |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-05165             1718.000  LFT  |     196.00000      336728.00|     311.24000      534710.32|     417.00000      716406.00
  PIPE, TYPE 2 CIRCULAR 72 IN             |                             |                             |
0081 715-08305              127.000  TON  |     150.00000       19050.00|     176.73000       22444.71|      95.00000       12065.00
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0082 715-09064             9191.000  LFT  |       1.25000       11488.75|       1.19000       10937.29|       1.25000       11488.75
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0083 718-06532             3000.000  LFT  |       1.00000        3000.00|       0.94000        2820.00|       1.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0084 718-52610             1300.000  CYS  |      40.20000       52260.00|      38.92000       50596.00|      25.00000       32500.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0085 720-03988                1.000  EACH |    8400.00000        8400.00|    6583.84000        6583.84|   14000.00000       14000.00
  MANHOLE, J4, DROP                       |                             |                             |
0086 720-44025               23.000  EACH |     605.00000       13915.00|     659.49000       15168.27|     945.00000       21735.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             |
0087 720-44080                1.000  EACH |    1200.00000        1200.00|    1326.65000        1326.65|    1545.00000        1545.00
  CASTING, 15, FURNISH AND ADJUST TO GRAD |                             |                             |
0088 720-45005                1.000  EACH |    1700.00000        1700.00|    1765.77000        1765.77|    1489.00000        1489.00
  INLET, A2                               |                             |                             |
0089 720-45030                3.000  EACH |    1600.00000        4800.00|    1669.33000        5007.99|    1325.00000        3975.00
  INLET, E7                               |                             |                             |
0090 720-45260                4.000  EACH |    1200.00000        4800.00|    1169.40000        4677.60|     869.00000        3476.00
  PIPE CATCH BASIN, 12 IN                 |                             |                             |
0091 720-45410                8.000  EACH |    2500.00000       20000.00|    2845.72000       22765.76|    2725.00000       21800.00
  MANHOLE, C4                             |                             |                             |
0092 720-94602                3.000  EACH |   10000.00000       30000.00|    8236.58000       24709.74|   10639.00000       31917.00
  MANHOLE, K4, DROP                       |                             |                             |
0093 720-94612                1.000  EACH |    6000.00000        6000.00|    7045.25000        7045.25|   10093.00000       10093.00
  MANHOLE, K4                             |                             |                             |
0094 720-95335               10.000  EACH |   18250.00000      182500.00|   17596.25000      175962.50|   20736.00000      207360.00
  MANHOLE, M4                             |                             |                             |
0095 720-95335                6.000  EACH |   20000.00000      120000.00|   21173.64000      127041.84|   24167.00000      145002.00
  MANHOLE, M4 , DROP                      |                             |                             |
0096 720-95422                4.000  EACH |    3000.00000       12000.00|    4655.59000       18622.36|    3463.00000       13852.00
  MANHOLE, J4                             |                             |                             |
0097 720-98174               22.000  EACH |    2400.00000       52800.00|    2451.95000       53942.90|    1937.00000       42614.00
  INLET, B15                              |                             |                             |
0098 720-98555               15.000  EACH |    2400.00000       36000.00|    2616.75000       39251.25|    1987.00000       29805.00
  INLET, C15                              |                             |                             |
0099 801-03290                2.000  EACH |     205.00000         410.00|     209.00000         418.00|     100.00000         200.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0100 801-04308                2.000  EACH |    1255.00000        2510.00|     583.00000        1166.00|    1000.00000        2000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 801-06640               28.000  EACH |      90.00000        2520.00|     169.00000        4732.00|     100.00000        2800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0102 801-06645               10.000  EACH |      40.00000         400.00|      55.00000         550.00|      50.00000         500.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0103 801-06775                       LUMP |   55400.00000       55400.00|   47343.39000       47343.39|  211184.55000      211184.55
  MAINTAINING TRAFFIC                     |                             |                             |
0104 801-07118              480.000  LFT  |       7.50000        3600.00|      16.00000        7680.00|      16.00000        7680.00
  BARRICADE, III-A                        |                             |                             |
0105 801-07119               60.000  LFT  |      13.50000         810.00|      18.00000        1080.00|      16.00000         960.00
  BARRICADE, III-B                        |                             |                             |
0106 802-05701              565.000  LFT  |      12.25000        6921.25|      12.00000        6780.00|      13.00000        7345.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0107 802-09838              329.000  SFT  |      20.50000        6744.50|      20.00000        6580.00|      20.00000        6580.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0108 808-03775               15.000  EACH |      62.00000         930.00|      87.00000        1305.00|      70.00000        1050.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (BIKE)                                  |                             |                             |
0109 808-06701              470.000  LFT  |       0.32000         150.40|       0.81000         380.70|       0.50000         235.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0110 808-06703             1183.000  LFT  |       0.32000         378.56|       1.75000        2070.25|       0.50000         591.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0111 808-06716             7050.000  LFT  |       0.11000         775.50|       0.67000        4723.50|       0.70000        4935.00
  LINE, REMOVE                            |                             |                             |
0112 808-09381                       LUMP |     225.00000         225.00|    1650.00000        1650.00|    1200.00000        1200.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0113 808-75043             7097.000  LFT  |       0.57000        4045.29|       0.58000        4116.26|       0.80000        5677.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             |
0114 808-75240              707.000  LFT  |       0.42000         296.94|       0.39000         275.73|       0.50000         353.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0115 808-75245            12374.000  LFT  |       0.42000        5197.08|       0.39000        4825.86|       0.50000        6187.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0116 808-75297              427.000  LFT  |       3.60000        1537.20|       4.40000        1878.80|       5.00000        2135.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0117 808-75300             2011.000  LFT  |       1.05000        2111.55|       1.10000        2212.10|       1.00000        2011.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0118 808-75320                9.000  EACH |      65.00000         585.00|      85.00000         765.00|      70.00000         630.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -29424-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1357381
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0119 808-75325               29.000  EACH |      45.00000        1305.00|      94.00000        2726.00|      93.00000        2697.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0120 808-96075             1389.000  LFT  |       0.47000         652.83|       0.58000         805.62|       0.80000        1111.20
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6 I |                             |                             |
0121 808-97664                2.000  EACH |      75.00000         150.00|     213.00000         426.00|     100.00000         200.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  HANDICAP SYMBOL                         |                             |                             |
0122 622-05650               56.000  EACH |     325.00000       18200.00|     320.00000       17920.00|     352.00000       19712.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,967,172.15|           $     5,721,240.00|           $     5,947,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,967,172.15|           $     5,721,240.00|           $     5,947,000.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 171                     CONTRACT ID : R -30396-A                   COUNTIES : SHELBY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/17/15
     LOCATION     : ON I-74 FROM OVER SNAIL CREEK TO OVER BIG BLUE RIVER             PROJECT(S) :  0501252

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     2,748,215.22  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,868,000.00  104.3586%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,193,851.67  116.2155%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -30396-A                   COUNTIES : SHELBY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-0918397          |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   HMA OVERLAY, PREVENTIVE MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   45800.00000       45800.00|   67939.97000       67939.97|  175000.00000      175000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-90277                3.000  EACH |     166.50000         499.50|     150.00000         450.00|     150.00000         450.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0011 302-06464              346.000  CYS  |     104.00000       35984.00|     125.00000       43250.00|     125.00000       43250.00
  SUBBASE FOR PCCP                        |                             |                             |
0012 303-01180             3014.000  TON  |      29.00000       87406.00|      22.00000       66308.00|      32.00000       96448.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0013 304-07783              600.000  TON  |     333.00000      199800.00|     240.00000      144000.00|     250.00000      150000.00
  HMA PATCHING, TYPE D                    |                             |                             |
0014 305-09888              330.000  LFT  |      53.50000       17655.00|      25.00000        8250.00|     130.00000       42900.00
  RELIEF JOINT                            |                             |                             |
0015 306-08033           178344.000  SYS  |       1.25000      222930.00|       0.75000      133758.00|       1.10000      196178.40
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0016 306-08043             1280.000  SYS  |       6.00000        7680.00|       2.50000        3200.00|       1.10000        1408.00
  MILLING, TRANSITION                     |                             |                             |
0017 401-06264                       LUMP |    5555.00000        5555.00|    4500.00000        4500.00|    8300.00000        8300.00
  PROFILOGRAPH, HMA                       |                             |                             |
0018 401-10258           202701.000  LFT  |       0.30000       60810.30|       0.18000       36486.18|       0.24000       48648.24
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785           202701.000  LFT  |       0.13000       26351.13|       0.05000       10135.05|       0.04000        8108.04
  LIQUID ASPHALT SEALANT                  |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -30396-A                   COUNTIES : SHELBY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-0918397         |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 404-10137            91791.000  SYS  |       1.25000      114738.75|       1.30000      119328.30|       1.60000      146865.60
  SEAL COAT, 2P                           |                             |                             |
0021 406-05520               50.000  TON  |     520.00000       26000.00|     500.00000       25000.00|     420.00000       21000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0022 410-09086            14900.000  TON  |      88.00000     1311200.00|     110.00000     1639000.00|      98.00000     1460200.00
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA |                             |                             |
0023 503-03489              727.000  EACH |      11.25000        8178.75|      13.00000        9451.00|      25.00000       18175.00
  RETROFITTED TIE BARS                    |                             |                             |
0024 503-05240              408.000  LFT  |      27.80000       11342.40|      16.00000        6528.00|      22.00000        8976.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0025 506-06333             1055.000  SYS  |     144.50000      152447.50|     160.00000      168800.00|     148.00000      156140.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0026 506-06333              453.000  SYS  |     166.70000       75515.10|     260.00000      117780.00|     250.00000      113250.00
  PCCP PATCHING, FULL DEPTH , INVERTED T  |                             |                             |
0027 628-09402               10.000  MOS  |    1670.00000       16700.00|    2300.00000       23000.00|    2000.00000       20000.00
  FIELD OFFICE, B                         |                             |                             |
0028 628-09407               10.000  MOS  |     167.00000        1670.00|     250.00000        2500.00|     220.00000        2200.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0029 628-11729                3.000  EACH |     222.00000         666.00|     150.00000         450.00|     200.00000         600.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0030 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0031 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0032 628-11782               30.000  MOS  |      80.00000        2400.00|     125.00000        3750.00|     100.00000        3000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0033 801-01093               16.000  EACH |    3000.00000       48000.00|    1000.00000       16000.00|    1000.00000       16000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0034 801-03290                4.000  EACH |     205.00000         820.00|     200.00000         800.00|     220.00000         880.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-06204             5774.000  LFT  |       1.25000        7217.50|       1.00000        5774.00|       0.45000        2598.30
  TEMPORARY PAVEMENT MARKING, 5 IN        |                             |                             |
0036 801-06208             5774.000  LFT  |       0.90000        5196.60|       1.35000        7794.90|       1.90000       10970.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  5 IN                                    |                             |                             |
0037 801-06640               22.000  EACH |     150.00000        3300.00|     150.00000        3300.00|     175.00000        3850.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06710              360.000  DAY  |      12.25000        4410.00|      10.00000        3600.00|      11.00000        3960.00
  FLASHING ARROW SIGN                     |                             |                             |
0039 801-06775                       LUMP |  118000.00000      118000.00|   60000.00000       60000.00|  270000.00000      270000.00
  MAINTAINING TRAFFIC                     |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -30396-A                   COUNTIES : SHELBY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-0918397         |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-11642                6.000  EACH |    4300.00000       25800.00|    7500.00000       45000.00|   10000.00000       60000.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0041 805-78470             1400.000  LFT  |       0.22000         308.00|       0.20000         280.00|       0.25000         350.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0042 805-78785                3.000  EACH |     805.00000        2415.00|     725.00000        2175.00|     730.00000        2190.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0043 805-78795              700.000  LFT  |       7.75000        5425.00|       7.00000        4900.00|       7.00000        4900.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0044 808-06702            14422.000  LFT  |       0.72000       10383.84|       0.45000        6489.90|       0.46000        6634.12
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             |
0045 808-06703            72425.000  LFT  |       0.38000       27521.50|       0.36000       26073.00|       0.40000       28970.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0046 808-06705             4414.000  LFT  |       1.48000        6532.72|       0.72000        3178.08|       0.73000        3222.22
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0047 808-06706             1707.000  LFT  |       4.44000        7579.08|       3.00000        5121.00|       3.25000        5547.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0048 808-09381                       LUMP |    2750.00000        2750.00|    1000.00000        1000.00|    1800.00000        1800.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0049 808-11485             1028.000  LFT  |       0.72000         740.16|       0.45000         462.60|       0.50000         514.00
  LINE, THERMOPLASTIC, DOTTED, WHITE, 5   |                             |                             |
  IN.                                     |                             |                             |
0050 808-75245            65251.000  LFT  |       0.39000       25447.89|       0.36000       23490.36|       0.40000       26100.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0051 808-75320                4.000  EACH |      84.00000         336.00|      95.00000         380.00|     100.00000         400.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0052 808-75325                2.000  EACH |     112.00000         224.00|     100.00000         200.00|     105.00000         210.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0053 808-75996              978.000  EACH |       1.15000        1124.70|       6.00000        5868.00|       4.00000        3912.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0054 808-75998              978.000  EACH |      11.60000       11344.80|      10.47000       10239.66|      12.00000       11736.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,748,215.22|           $     2,868,000.00|           $     3,193,851.67
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,748,215.22|           $     2,868,000.00|           $     3,193,851.67
====================================================================================================================================
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     CALL ORDER   : 201                     CONTRACT ID : R -30429-A                   COUNTIES : WAYNE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/22/14
     LOCATION     : ON US 27 FROM 5.71 MILES NORTH OF I-70 TO 6.38 MILES NORTH       PROJECT(S) :  2495023
                    OF I-70

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       640,725.00  100.0000%
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     CALL ORDER   : 201                     CONTRACT ID : R -30429-A                   COUNTIES : WAYNE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(      )                     |(      )
                                          |MILESTONE CONTRACTORS LP     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   32000.00000       32000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02278              200.000  LFT  |      10.00000        2000.00|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0010 202-52710              200.000  SYS  |      15.00000        3000.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0011 203-08607              120.000  LFT  |      60.00000        7200.00|                             |
  LINEAR GRADING                          |                             |                             |
0012 301-07448               31.000  TON  |      39.00000        1209.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0013 303-07449                6.000  TON  |      45.00000         270.00|                             |
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0014 304-07491             1129.000  TON  |     125.00000      141125.00|                             |
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             |
0015 304-07491               26.000  TON  |     500.00000       13000.00|                             |
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0016 306-08036            16765.000  SYS  |       3.50000       58677.50|                             |
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0017 306-08043              490.000  SYS  |       3.50000        1715.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0018 306-08432             1247.000  SYS  |      15.00000       18705.00|                             |
  MILLING, APPROACH                       |                             |                             |
0019 401-07347             1899.000  TON  |      98.00000      186102.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 12.5 mm      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 201                     CONTRACT ID : R -30429-A                   COUNTIES : WAYNE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(       )                    |(      )
                                          |MILESTONE CONTRACTORS LP     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10258            12317.000  LFT  |       0.50000        6158.50|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0021 401-11785            12317.000  LFT  |       0.15000        1847.55|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0022 406-05520                5.000  TON  |     750.00000        3750.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 502-11564               92.000  SYS  |     195.00000       17940.00|                             |
  PCCP, 7 IN                              |                             |                             |
0024 503-03489                5.000  EACH |      15.00000          75.00|                             |
  RETROFITTED TIE BARS                    |                             |                             |
0025 604-07894              184.000  SYS  |     155.00000       28520.00|                             |
  CURB RAMP, CONCRETE, A                  |                             |                             |
0026 605-02278             1171.000  LFT  |       9.00000       10539.00|                             |
  CURB, REMOVE                            |                             |                             |
0027 605-06120              266.000  LFT  |      45.00000       11970.00|                             |
  CURB, CONCRETE                          |                             |                             |
0028 605-94755             1171.000  LFT  |      10.00000       11710.00|                             |
  CURB, RESET                             |                             |                             |
0029 610-07488              106.000  TON  |     125.00000       13250.00|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0030 621-06574              254.000  SYS  |      20.00000        5080.00|                             |
  SODDING                                 |                             |                             |
0031 628-09401                4.000  MOS  |    2500.00000       10000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0032 628-09407                4.000  MOS  |    1000.00000        4000.00|                             |
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0033 628-11729                1.000  EACH |    1000.00000        1000.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0034 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0036 628-11782                4.000  MOS  |     200.00000         800.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0037 720-44000                4.000  EACH |     750.00000        3000.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLES     |                             |                             |
0038 801-03290                2.000  EACH |     150.00000         300.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-04308                6.000  EACH |     300.00000        1800.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0040 801-06203             1030.000  LFT  |       2.00000        2060.00|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 201                     CONTRACT ID : R -30429-A                   COUNTIES : WAYNE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(       )                    |(      )
                                          |MILESTONE CONTRACTORS LP     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-06207             1030.000  LFT  |       2.00000        2060.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0042 801-06625               62.000  EACH |      80.00000        4960.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0043 801-06640               26.000  EACH |     110.00000        2860.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0044 801-06645                4.000  EACH |      30.00000         120.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0045 801-06775                       LUMP |   18003.95000       18003.95|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0046 801-07118               48.000  LFT  |      18.00000         864.00|                             |
  BARRICADE, III-A                        |                             |                             |
0047 801-07119               48.000  LFT  |      18.00000         864.00|                             |
  BARRICADE, III-B                        |                             |                             |
0048 808-06703             2786.000  LFT  |       0.75000        2089.50|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0049 808-75240              421.000  LFT  |       0.75000         315.75|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0050 808-75245             5130.000  LFT  |       0.75000        3847.50|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0051 808-75300              269.000  LFT  |       1.75000         470.75|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0052 808-75996              102.000  EACH |      10.00000        1020.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0053 808-75998              102.000  EACH |      19.00000        1938.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       640,725.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       640,725.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 231                     CONTRACT ID : R -33272-A                   COUNTIES : MONROE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 05/15/16
     LOCATION     : AT THE KARST FARM GREENWAY PHASE 2A                              PROJECT(S) :  0902263

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       639,544.04  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       737,902.95  115.3795%
   3   35-1875662     CRIDER & CRIDER INC                                                        $       754,432.00  117.9640%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -33272-A                   COUNTIES : MONROE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9500.00000        9500.00|   14500.00000       14500.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   31500.00000       31500.00|   36500.00000       36500.00|   34062.50000       34062.50
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-01015                       LUMP |   45500.00000       45500.00|   37500.00000       37500.00|   53000.00000       53000.00
  CLEARING AND GRUBBING                   |                             |                             |
0010 202-96430                       LUMP |    5500.00000        5500.00|    4950.00000        4950.00|    3500.00000        3500.00
  FENCE AND POSTS, REMOVE                 |                             |                             |
0011 203-02000             1606.000  CYS  |      24.50000       39347.00|      30.00000       48180.00|      33.00000       52998.00
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02010                3.000  CYS  |     285.00000         855.00|     750.00000        2250.00|     325.00000         975.00
  EXCAVATION, ROCK                        |                             |                             |
0013 203-02070              683.000  CYS  |      21.00000       14343.00|      25.00000       17075.00|      22.00000       15026.00
  BORROW                                  |                             |                             |
0014 203-08607              645.000  LFT  |       5.75000        3708.75|      20.00000       12900.00|       8.00000        5160.00
  LINEAR GRADING                          |                             |                             |
0015 205-02234                5.000  EACH |     105.00000         525.00|    1000.00000        5000.00|    1650.00000        8250.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0016 205-06931               15.000  TON  |      80.00000        1200.00|      50.00000         750.00|     120.00000        1800.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06933               12.000  EACH |     125.00000        1500.00|     130.00000        1560.00|     145.00000        1740.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06937             4431.000  LFT  |       1.40000        6203.40|       1.40000        6203.40|       2.50000       11077.50
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -33272-A                   COUNTIES : MONROE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              148.000  TON  |      19.75000        2923.00|      32.00000        4736.00|      38.00000        5624.00
  NO 2 STONE                              |                             |                             |
0020 205-11586                1.000  TON  |      90.00000          90.00|     200.00000         200.00|     175.00000         175.00
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587                7.000  SYS  |       5.00000          35.00|      20.00000         140.00|      16.50000         115.50
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 205-11626                1.000  EACH |    3500.00000        3500.00|   17900.00000       17900.00|    5900.00000        5900.00
  PUMP AROUND                             |                             |                             |
0023 206-51220              125.000  CYS  |      30.00000        3750.00|      35.00000        4375.00|      46.25000        5781.25
  EXCAVATION, WET                         |                             |                             |
0024 207-08264             2125.000  SYS  |       8.50000       18062.50|      14.00000       29750.00|      16.25000       34531.25
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0025 207-08266             7098.000  SYS  |       1.00000        7098.00|       1.40000        9937.20|       4.75000       33715.50
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0026 211-02050              209.000  CYS  |      30.50000        6374.50|      25.00000        5225.00|      37.50000        7837.50
  B BORROW                                |                             |                             |
0027 211-09264              191.000  CYS  |      38.25000        7305.75|      40.00000        7640.00|      55.00000       10505.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 301-07448             3374.000  TON  |      19.50000       65793.00|      21.00000       70854.00|      19.00000       64106.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 303-07449              348.000  TON  |      23.00000        8004.00|      30.00000       10440.00|      37.25000       12963.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0030 401-07321              464.000  TON  |      70.00000       32480.00|      80.00000       37120.00|      70.00000       32480.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07371              479.000  TON  |      64.50000       30895.50|      80.00000       38320.00|      66.00000       31614.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0032 401-07390              416.000  TON  |      65.50000       27248.00|      85.00000       35360.00|      67.00000       27872.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 406-05520                1.600  TON  |     525.00000         840.00|     600.00000         960.00|     500.00000         800.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 502-06627              144.000  SYS  |      75.00000       10800.00|      98.00000       14112.00|      52.00000        7488.00
  PCCP, 6 IN                              |                             |                             |
0035 502-11543               11.000  SYS  |      73.00000         803.00|      75.00000         825.00|      61.00000         671.00
  PCCP, 4 IN.                             |                             |                             |
0036 601-01701                1.000  EACH |    2015.00000        2015.00|    2000.00000        2000.00|    2000.00000        2000.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0037 601-02241               72.000  LFT  |       5.50000         396.00|       7.00000         504.00|       7.00000         504.00
  GUARDRAIL, REMOVE                       |                             |                             |
0038 603-06040             1239.000  LFT  |       7.15000        8858.85|       7.00000        8673.00|       7.00000        8673.00
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0039 603-97461              150.000  LFT  |       5.25000         787.50|      10.00000        1500.00|      10.50000        1575.00
  TEMPORARY FENCE                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -33272-A                   COUNTIES : MONROE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 604-07092                2.000  TON  |      52.00000         104.00|     165.00000         330.00|      23.50000          47.00
  BED COURSE MATERIAL                     |                             |                             |
0041 604-07897               46.000  SYS  |     195.00000        8970.00|     230.00000       10580.00|     170.00000        7820.00
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             |
0042 605-06140               33.000  LFT  |      40.00000        1320.00|      55.00000        1815.00|      62.50000        2062.50
  CURB AND GUTTER, CONCRETE               |                             |                             |
0043 610-07486               73.000  TON  |     145.00000       10585.00|     100.00000        7300.00|     150.00000       10950.00
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0044 610-07487              103.000  TON  |     130.00000       13390.00|     100.00000       10300.00|     140.00000       14420.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0045 615-11537                3.000  EACH |     175.00000         525.00|      80.00000         240.00|     210.00000         630.00
  PARKING BARRIER, CONCRETE               |                             |                             |
0046 616-02320              140.000  SYS  |       2.80000         392.00|       4.00000         560.00|       3.00000         420.00
  GEOTEXTILES                             |                             |                             |
0047 616-05688               73.000  TON  |      48.00000        3504.00|      45.00000        3285.00|      33.00000        2409.00
  RIPRAP, CLASS 1                         |                             |                             |
0048 616-06405               74.000  TON  |      46.00000        3404.00|      40.00000        2960.00|      28.00000        2072.00
  RIPRAP, REVETMENT                       |                             |                             |
0049 616-06451               16.000  TON  |      52.00000         832.00|      45.00000         720.00|      52.50000         840.00
  RIPRAP, UNIFORM                         |                             |                             |
0050 618-03812                2.000  EACH |    1200.00000        2400.00|    1700.00000        3400.00|     975.00000        1950.00
  BENCH , 8FT., WITH BACK                 |                             |                             |
0051 618-04181                4.000  EACH |     675.00000        2700.00|     925.00000        3700.00|     850.00000        3400.00
  BICYCLE RACK                            |                             |                             |
0052 621-01004                2.000  EACH |     715.00000        1430.00|     700.00000        1400.00|     725.00000        1450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02363             2607.000  SYS  |       0.27000         703.89|       0.30000         782.10|       0.25000         651.75
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0054 621-02770              123.000  SYS  |       2.25000         276.75|       2.10000         258.30|       2.25000         276.75
  EROSION CONTROL BLANKET                 |                             |                             |
0055 621-06545                0.900  TON  |     740.00000         666.00|     700.00000         630.00|     710.00000         639.00
  FERTILIZER                              |                             |                             |
0056 621-06553              323.000  LBS  |       3.70000        1195.10|       3.55000        1146.65|       3.50000        1130.50
  SEED MIXTURE, R                         |                             |                             |
0057 621-06565                4.000  TON  |     475.00000        1900.00|     450.00000        1800.00|     450.00000        1800.00
  MULCHING MATERIAL                       |                             |                             |
0058 621-06575               16.000  SYS  |      20.00000         320.00|      34.00000         544.00|      15.00000         240.00
  SODDING, NURSERY                        |                             |                             |
0059 621-07657              520.000  SYS  |       6.50000        3380.00|       6.15000        3198.00|       6.00000        3120.00
  FIBER MAT, COCONUT                      |                             |                             |
0060 621-09400                2.000  LBS  |     265.00000         530.00|     255.00000         510.00|     250.00000         500.00
  SEED MIXTURE, SEDGE MEADOW              |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 231 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -33272-A                   COUNTIES : MONROE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 622-05648               56.000  EACH |      42.00000        2352.00|      40.00000        2240.00|      38.00000        2128.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0062 622-10003             1005.000  EACH |       4.25000        4271.25|       4.10000        4120.50|       4.00000        4020.00
  LIVE PLANT STAKING                      |                             |                             |
0063 622-98200                3.000  EACH |      36.00000         108.00|      35.00000         105.00|      28.00000          84.00
  SIGN, DO NOT DISTURB , TEMPORARY        |                             |                             |
0064 628-09402                9.000  MOS  |    1625.00000       14625.00|     900.00000        8100.00|    1825.00000       16425.00
  FIELD OFFICE, B                         |                             |                             |
0067 706-04683               77.000  LFT  |      70.00000        5390.00|      70.00000        5390.00|      77.00000        5929.00
  RAILING, , TREATED LUMBER, TYPE I       |                             |                             |
0068 712-04784                1.000  EACH |   20200.00000       20200.00|   42000.00000       42000.00|   26500.00000       26500.00
  STRUCTURE , HEADWALL & WINGWALLS FOR    |                             |                             |
  ALUM. BOXES                             |                             |                             |
0069 715-05118              116.000  LFT  |      40.00000        4640.00|      65.00000        7540.00|      49.50000        5742.00
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             |
0070 715-05121               60.000  LFT  |      44.00000        2640.00|      65.00000        3900.00|      56.00000        3360.00
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0071 715-05123               76.000  LFT  |      52.00000        3952.00|      75.00000        5700.00|      68.00000        5168.00
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0072 715-05149               25.000  LFT  |      46.00000        1150.00|      60.00000        1500.00|      71.00000        1775.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0073 715-05168               60.000  LFT  |      40.00000        2400.00|      58.00000        3480.00|      50.50000        3030.00
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0074 715-05597               33.000  LFT  |      60.00000        1980.00|      62.00000        2046.00|      60.50000        1996.50
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0075 715-05756               44.000  LFT  |      50.00000        2200.00|      78.00000        3432.00|      50.25000        2211.00
  PIPE EXTENSION, CIRCULAR 12 IN          |                             |                             |
0076 715-05757               20.000  LFT  |      75.00000        1500.00|      90.00000        1800.00|      88.75000        1775.00
  PIPE EXTENSION, CIRCULAR 36 IN          |                             |                             |
0077 715-46000               12.000  EACH |     410.00000        4920.00|     350.00000        4200.00|     440.00000        5280.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0078 715-46010                4.000  EACH |     555.00000        2220.00|     590.00000        2360.00|     560.00000        2240.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0079 715-46020                1.000  EACH |     695.00000         695.00|     600.00000         600.00|     600.00000         600.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0080 715-46040                1.000  EACH |    1220.00000        1220.00|     900.00000         900.00|    1005.00000        1005.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0081 717-07165               98.000  SYS  |     590.00000       57820.00|     330.00000       32340.00|     570.00000       55860.00
  ARCH STRUCTURAL PLATE MIN AREA 18 SFT , |                             |                             |
  EXTENSION                               |                             |                             |
0082 720-44000                5.000  EACH |     375.00000        1875.00|     500.00000        2500.00|     510.00000        2550.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -33272-A                   COUNTIES : MONROE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 720-45030                1.000  EACH |    1075.00000        1075.00|    1350.00000        1350.00|    1800.00000        1800.00
  INLET, E7                               |                             |                             |
0084 720-45035                1.000  EACH |    1100.00000        1100.00|    1350.00000        1350.00|    1925.00000        1925.00
  INLET, F7                               |                             |                             |
0085 720-45235                1.000  EACH |    1200.00000        1200.00|    1570.00000        1570.00|    1925.00000        1925.00
  CATCH BASIN, E7                         |                             |                             |
0086 720-45410                1.000  EACH |    1950.00000        1950.00|    1900.00000        1900.00|    2550.00000        2550.00
  MANHOLE, C4                             |                             |                             |
0087 801-06640                4.000  EACH |     525.00000        2100.00|     505.00000        2020.00|     500.00000        2000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0088 801-06775                       LUMP |   15000.00000       15000.00|   25000.00000       25000.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0089 801-07119               24.000  LFT  |      80.00000        1920.00|      75.00000        1800.00|      75.00000        1800.00
  BARRICADE, III-B                        |                             |                             |
0090 801-92448              240.000  DAY  |       5.30000        1272.00|      20.00000        4800.00|       2.00000         480.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0091 802-03896               12.000  EACH |     200.00000        2400.00|     190.00000        2280.00|     185.00000        2220.00
  BOLLARD                                 |                             |                             |
0092 802-03896                6.000  EACH |    1375.00000        8250.00|    1300.00000        7800.00|    1300.00000        7800.00
  BOLLARD , COLLAPSIBLE                   |                             |                             |
0093 802-05701              220.000  LFT  |      13.25000        2915.00|      13.00000        2860.00|      12.50000        2750.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0094 802-07060                5.000  EACH |     265.00000        1325.00|     265.00000        1325.00|     250.00000        1250.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0095 802-09838               86.000  SFT  |      26.50000        2279.00|      26.00000        2236.00|      25.00000        2150.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0096 807-90714               30.000  LFT  |      28.00000         840.00|      20.00000         600.00|      15.00000         450.00
  PIPE, PVC, 4 IN                         |                             |                             |
0097 808-06068                1.000  EACH |     265.00000         265.00|     255.00000         255.00|     250.00000         250.00
  PAVEMENT MESSAGE MARKING, PREFORMED     |                             |                             |
  PLASTIC, (HANDICAP) SYMBOL              |                             |                             |
0098 808-06706              320.000  LFT  |       7.40000        2368.00|       7.10000        2272.00|       7.00000        2240.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0099 808-06713               20.000  LFT  |       1.05000          21.00|       1.10000          22.00|       1.10000          22.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0100 808-09314              103.000  LFT  |       4.25000         437.75|       4.10000         422.30|       4.00000         412.00
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             |
0101 808-75015               36.000  LFT  |       3.20000         115.20|       3.10000         111.60|       3.25000         117.00
  LINE, PAINT, SOLID, WHITE, 12 IN        |                             |                             |
0102 808-75245              129.000  LFT  |       2.15000         277.35|       2.10000         270.90|       2.00000         258.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       639,544.04|           $       737,902.95|           $       754,432.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       639,544.04|           $       737,902.95|           $       754,432.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES             COMPLETION DATE : 11/07/14
     LOCATION     : AT DAN JONES ROAD AND MAIN ROAD AT THE ENTRANCE TO CSX           PROJECT(S) :  1006094
                    RAILROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       330,000.00  100.0000%
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       339,490.00  102.8758%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       385,896.35  116.9383%
   4   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       446,298.70  135.2420%
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $       470,000.00  142.4242%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1151771          |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2800.00000        2800.00|    5000.00000        5000.00|    2800.00000        2800.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   16500.00000       16500.00|   15000.00000       15000.00|    7616.93000        7616.93
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   13200.00000       13200.00|   10000.00000       10000.00|   15999.96000       15999.96
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240               45.000  SYS  |      26.00000        1170.00|      42.00000        1890.00|      30.39000        1367.55
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02279               61.000  LFT  |      10.00000         610.00|       5.50000         335.50|      15.40000         939.40
  CURB AND GUTTER, REMOVE                 |                             |                             |
0013 202-74035                1.000  EACH |      75.00000          75.00|      80.00000          80.00|      39.50000          39.50
  SIGN, REMOVE                            |                             |                             |
0014 203-02000              741.000  CYS  |      35.00000       25935.00|      40.00000       29640.00|      42.55000       31529.55
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06931                4.000  TON  |      40.00000         160.00|     100.00000         400.00|     221.71000         886.84
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06937              523.000  LFT  |       2.00000        1046.00|       1.96000        1025.08|       3.52000        1840.96
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11583              741.000  SYS  |       2.35000        1741.35|       2.35000        1741.35|       2.35000        1741.35
  MANUFACTURED SURFACE PROTECTION PRODUCT |                             |                             |
  TYPE Excelsior Blanket                  |                             |                             |
0018 205-11588             5116.000  SYS  |       0.20000        1023.20|       0.20000        1023.20|       0.20000        1023.20
  TEMPORARY MULCH STABILIZATION, TYPE A   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11591              160.000  LBS  |       3.20000         512.00|       3.20000         512.00|       3.20000         512.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0020 207-08263             1469.000  SYS  |      24.50000       35990.50|      20.00000       29380.00|      28.67000       42116.23
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0021 207-08267               81.000  SYS  |      20.00000        1620.00|      41.00000        3321.00|      29.74000        2408.94
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0022 211-09264               77.000  CYS  |      75.00000        5775.00|      25.00000        1925.00|      32.43000        2497.11
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0023 301-07448               50.000  TON  |      20.00000        1000.00|      40.00000        2000.00|      37.15000        1857.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 304-07494               35.000  TON  |     135.00000        4725.00|      70.00000        2450.00|     202.61000        7091.35
  WIDENING WITH HMA, TYPE C               |                             |                             |
0025 306-08034             1818.000  SYS  |       4.00000        7272.00|       4.00000        7272.00|       5.94000       10798.92
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0026 401-07328              227.000  TON  |      85.00000       19295.00|      95.00000       21565.00|     121.98000       27689.46
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0027 401-07398              111.000  TON  |      85.00000        9435.00|     110.00000       12210.00|      86.88000        9643.68
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0028 401-07408              267.000  TON  |      70.00000       18690.00|      65.00000       17355.00|      80.94000       21610.98
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0029 401-10258             1784.000  LFT  |       1.00000        1784.00|       0.71000        1266.64|       0.48000         856.32
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-11785             1784.000  LFT  |       0.20000         356.80|       0.15000         267.60|       0.19000         338.96
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05520                1.100  TON  |     490.00000         539.00|     100.00000         110.00|     559.57000         615.53
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 604-06070              225.000  SYS  |      35.00000        7875.00|      30.00000        6750.00|      39.69000        8930.25
  SIDEWALK, CONCRETE                      |                             |                             |
0033 604-07901               19.000  SYS  |     165.00000        3135.00|     200.00000        3800.00|     156.52000        2973.88
  CURB RAMP, CONCRETE, G                  |                             |                             |
0034 610-07487               46.000  TON  |     145.00000        6670.00|     140.00000        6440.00|     142.57000        6558.22
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0035 610-07488              170.000  TON  |      85.00000       14450.00|     112.00000       19040.00|     157.36000       26751.20
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0036 611-06497                3.000  EACH |     175.00000         525.00|     205.00000         615.00|     175.00000         525.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0037 615-06490                8.000  EACH |     175.00000        1400.00|     170.00000        1360.00|     175.00000        1400.00
  RIGHT OF WAY MARKER                     |                             |                             |
0038 615-06500                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00
  MONUMENT, A                             |                             |                             |
0039 615-06527                1.000  EACH |     450.00000         450.00|     730.00000         730.00|     450.00000         450.00
  MONUMENT, SECTION CORNER                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06545                0.200  TON  |     595.00000         119.00|     595.00000         119.00|     595.00000         119.00
  FERTILIZER                              |                             |                             |
0041 621-06570              285.000  CYS  |      32.00000        9120.00|      38.00000       10830.00|      55.32000       15766.20
  TOPSOIL                                 |                             |                             |
0042 621-06575             2558.000  SYS  |       3.49000        8927.42|       3.49000        8927.42|       3.49000        8927.42
  SODDING, NURSERY                        |                             |                             |
0043 622-05650               20.000  EACH |     355.00000        7100.00|     355.00000        7100.00|     355.00000        7100.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0044 628-09401                8.000  MOS  |    2399.30000       19194.40|    1600.00000       12800.00|    2797.85000       22382.80
  FIELD OFFICE, A                         |                             |                             |
0045 715-05121               82.000  LFT  |      59.00000        4838.00|      62.00000        5084.00|      87.40000        7166.80
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0046 715-05151              186.000  LFT  |      40.00000        7440.00|      38.00000        7068.00|      51.32000        9545.52
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0047 715-05169               28.000  LFT  |      40.00000        1120.00|      44.00000        1232.00|      61.13000        1711.64
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0048 715-08306               21.000  TON  |     235.00000        4935.00|      69.00000        1449.00|     172.41000        3620.61
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0049 715-09064              296.000  LFT  |       6.75000        1998.00|       6.75000        1998.00|       6.75000        1998.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0050 715-46005                4.000  EACH |     400.00000        1600.00|     500.00000        2000.00|     907.47000        3629.88
  PIPE END SECTION, DIA 15"               |                             |                             |
0051 715-46010                2.000  EACH |     400.00000         800.00|     550.00000        1100.00|     962.49000        1924.98
  PIPE END SECTION, DIA 18"               |                             |                             |
0052 720-45410                1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00|    2934.40000        2934.40
  MANHOLE, C4                             |                             |                             |
0053 801-03290                2.000  EACH |     140.00000         280.00|     140.00000         280.00|     175.00000         350.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06203             1511.000  LFT  |       1.93000        2916.23|       1.93000        2916.23|       1.21000        1828.31
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0055 801-06207              127.000  LFT  |       1.00000         127.00|       1.00000         127.00|       2.00000         254.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06640               14.000  EACH |     120.00000        1680.00|     120.00000        1680.00|     125.00000        1750.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06775                       LUMP |    7611.10000        7611.10|   26499.48000       26499.48|   10207.92000       10207.92
  MAINTAINING TRAFFIC                     |                             |                             |
0058 801-07119               48.000  LFT  |      15.00000         720.00|      15.00000         720.00|      15.00000         720.00
  BARRICADE, III-B                        |                             |                             |
0059 802-05701               22.000  LFT  |      15.00000         330.00|      17.00000         374.00|      17.00000         374.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 802-07060                1.000  EACH |     180.00000         180.00|      52.50000          52.50|      52.50000          52.50
  SIGN, SHEET, RELOCATE                   |                             |                             |
0061 802-09840                9.000  SFT  |      30.00000         270.00|      37.50000         337.50|      37.50000         337.50
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0063 807-02191                1.000  EACH |    1000.00000        1000.00|     621.00000         621.00|     621.00000         621.00
  HANDHOLE, LIGHTING                      |                             |                             |
0064 807-02193                5.000  EACH |     950.00000        4750.00|     879.00000        4395.00|     879.00000        4395.00
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT                                   |                             |                             |
0065 807-06592               83.000  LFT  |      21.00000        1743.00|      19.50000        1618.50|      19.50000        1618.50
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0066 807-07580              347.000  LFT  |       9.00000        3123.00|      10.50000        3643.50|      10.50000        3643.50
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0069 807-86805                1.000  EACH |    3555.00000        3555.00|    2944.00000        2944.00|    2944.00000        2944.00
  SERVICE POINT, I                        |                             |                             |
0070 807-86889              200.000  LFT  |       0.45000          90.00|       0.90000         180.00|       0.90000         180.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0071 807-86910                5.000  EACH |      60.00000         300.00|      65.00000         325.00|      65.00000         325.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0072 807-86915                5.000  EACH |      60.00000         300.00|      63.50000         317.50|      63.50000         317.50
  CONNECTOR KIT, FUSED                    |                             |                             |
0073 807-86920                9.000  EACH |      40.00000         360.00|      42.00000         378.00|      42.00000         378.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0074 807-86925                4.000  EACH |      40.00000         160.00|      52.50000         210.00|      52.50000         210.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0075 807-86930               10.000  EACH |      35.00000         350.00|      40.50000         405.00|      40.50000         405.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0076 807-86935                4.000  EACH |      35.00000         140.00|      51.50000         206.00|      51.50000         206.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0077 807-86950                5.000  EACH |      25.00000         125.00|      35.50000         177.50|      35.50000         177.50
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             |
  LOCATION IDENTIFICATION                 |                             |                             |
0078 807-97237               83.000  LFT  |       9.00000         747.00|      10.50000         871.50|      10.50000         871.50
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4   |                             |                             |
  1/C                                     |                             |                             |
0079 808-06703             1257.000  LFT  |       1.00000        1257.00|       1.00000        1257.00|       1.00000        1257.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0080 808-11482               26.000  LFT  |       1.00000          26.00|       1.00000          26.00|       1.00000          26.00
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1151771         |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 808-75245             1404.000  LFT  |       1.00000        1404.00|       1.00000        1404.00|       1.00000        1404.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0082 808-75297               31.000  LFT  |       5.00000         155.00|       5.00000         155.00|      10.00000         310.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0083 808-75320                2.000  EACH |      70.00000         140.00|      70.00000         140.00|     100.00000         200.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0084 808-75325                1.000  EACH |      90.00000          90.00|      90.00000          90.00|     100.00000         100.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0085 808-75996               24.000  EACH |       8.00000         192.00|      10.00000         240.00|      67.52000        1620.48
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0086 808-75998               26.000  EACH |      70.00000        1820.00|      70.00000        1820.00|     104.12000        2707.12
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0087 807-11354                5.000  EACH |    1700.00000        8500.00|    1645.00000        8225.00|    1645.00000        8225.00
  LUMINAIRE, ROADWAY, METAL HALIDE, 250   |                             |                             |
  WATT                                    |                             |                             |
0088 807-04654                5.000  EACH |    1650.00000        8250.00|    1557.00000        7785.00|    1557.00000        7785.00
  LIGHT POLE                              |                             |                             |
0089 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       330,000.00|           $       339,490.00|           $       385,896.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       330,000.00|           $       339,490.00|           $       385,896.35
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-1917625         |(      )
                                          |MORPHEY CONSTRUCTION INC     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    6000.00000        6000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   20000.00000       20000.00|   22000.00000       22000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240               45.000  SYS  |      50.00000        2250.00|     100.00000        4500.00|
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02279               61.000  LFT  |      20.00000        1220.00|      15.00000         915.00|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0013 202-74035                1.000  EACH |     250.00000         250.00|      39.50000          39.50|
  SIGN, REMOVE                            |                             |                             |
0014 203-02000              741.000  CYS  |      50.00000       37050.00|      50.00000       37050.00|
  EXCAVATION, COMMON                      |                             |                             |
0015 205-06931                4.000  TON  |     150.00000         600.00|      80.00000         320.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06937              523.000  LFT  |       3.00000        1569.00|       1.96000        1025.08|
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11583              741.000  SYS  |       3.00000        2223.00|       2.35000        1741.35|
  MANUFACTURED SURFACE PROTECTION PRODUCT |                             |                             |
  TYPE Excelsior Blanket                  |                             |                             |
0018 205-11588             5116.000  SYS  |       0.20000        1023.20|       0.20000        1023.20|
  TEMPORARY MULCH STABILIZATION, TYPE A   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-1917625         |(      )
                                          |MORPHEY CONSTRUCTION INC     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11591              160.000  LBS  |       3.25000         520.00|       3.20000         512.00|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0020 207-08263             1469.000  SYS  |      40.00000       58760.00|      33.49000       49196.81|
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0021 207-08267               81.000  SYS  |      50.00000        4050.00|      34.59000        2801.79|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0022 211-09264               77.000  CYS  |      25.00000        1925.00|      28.78000        2216.06|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0023 301-07448               50.000  TON  |      50.00000        2500.00|      47.42000        2371.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 304-07494               35.000  TON  |     150.00000        5250.00|      99.20000        3472.00|
  WIDENING WITH HMA, TYPE C               |                             |                             |
0025 306-08034             1818.000  SYS  |       5.00000        9090.00|       4.96000        9017.28|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0026 401-07328              227.000  TON  |      97.00000       22019.00|     135.00000       30645.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0027 401-07398              111.000  TON  |      95.00000       10545.00|     120.00000       13320.00|
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0028 401-07408              267.000  TON  |      80.00000       21360.00|     118.00000       31506.00|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0029 401-10258             1784.000  LFT  |       0.95000        1694.80|       0.35000         624.40|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 401-11785             1784.000  LFT  |       0.50000         892.00|       0.09000         160.56|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05520                1.100  TON  |     628.00000         690.80|     400.00000         440.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 604-06070              225.000  SYS  |      37.95000        8538.75|      67.00000       15075.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0033 604-07901               19.000  SYS  |     196.35000        3730.65|     130.00000        2470.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0034 610-07487               46.000  TON  |     222.00000       10212.00|     170.00000        7820.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0035 610-07488              170.000  TON  |     125.00000       21250.00|     150.00000       25500.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0036 611-06497                3.000  EACH |     275.00000         825.00|     205.00000         615.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0037 615-06490                8.000  EACH |     192.50000        1540.00|     170.00000        1360.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0038 615-06500                2.000  EACH |     880.00000        1760.00|     800.00000        1600.00|
  MONUMENT, A                             |                             |                             |
0039 615-06527                1.000  EACH |     495.00000         495.00|     730.00000         730.00|
  MONUMENT, SECTION CORNER                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-1917625         |(      )
                                          |MORPHEY CONSTRUCTION INC     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06545                0.200  TON  |     654.50000         130.90|     595.00000         119.00|
  FERTILIZER                              |                             |                             |
0041 621-06570              285.000  CYS  |      50.00000       14250.00|      37.71000       10747.35|
  TOPSOIL                                 |                             |                             |
0042 621-06575             2558.000  SYS  |       6.00000       15348.00|       3.49000        8927.42|
  SODDING, NURSERY                        |                             |                             |
0043 622-05650               20.000  EACH |     500.00000       10000.00|     355.00000        7100.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0044 628-09401                8.000  MOS  |    2000.00000       16000.00|    3172.30000       25378.40|
  FIELD OFFICE, A                         |                             |                             |
0045 715-05121               82.000  LFT  |      58.29000        4779.78|     133.09000       10913.38|
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0046 715-05151              186.000  LFT  |      48.00000        8928.00|      61.92000       11517.12|
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0047 715-05169               28.000  LFT  |      47.00000        1316.00|      61.90000        1733.20|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0048 715-08306               21.000  TON  |     300.00000        6300.00|      72.66000        1525.86|
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0049 715-09064              296.000  LFT  |       6.00000        1776.00|       3.50000        1036.00|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0050 715-46005                4.000  EACH |     500.00000        2000.00|     400.00000        1600.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0051 715-46010                2.000  EACH |     700.00000        1400.00|     430.00000         860.00|
  PIPE END SECTION, DIA 18"               |                             |                             |
0052 720-45410                1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00|
  MANHOLE, C4                             |                             |                             |
0053 801-03290                2.000  EACH |     150.00000         300.00|     140.00000         280.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06203             1511.000  LFT  |       2.12000        3203.32|       1.93000        2916.23|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0055 801-06207              127.000  LFT  |       1.10000         139.70|       1.00000         127.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06640               14.000  EACH |     132.00000        1848.00|     120.00000        1680.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06775                       LUMP |   38390.00000       38390.00|   52028.99000       52028.99|
  MAINTAINING TRAFFIC                     |                             |                             |
0058 801-07119               48.000  LFT  |      16.50000         792.00|      15.00000         720.00|
  BARRICADE, III-B                        |                             |                             |
0059 802-05701               22.000  LFT  |      14.30000         314.60|      17.00000         374.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-1917625         |(      )
                                          |MORPHEY CONSTRUCTION INC     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 802-07060                1.000  EACH |      22.00000          22.00|      52.50000          52.50|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0061 802-09840                9.000  SFT  |      20.00000         180.00|      37.50000         337.50|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0063 807-02191                1.000  EACH |     715.00000         715.00|     621.00000         621.00|
  HANDHOLE, LIGHTING                      |                             |                             |
0064 807-02193                5.000  EACH |    1100.00000        5500.00|     879.00000        4395.00|
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT                                   |                             |                             |
0065 807-06592               83.000  LFT  |      20.00000        1660.00|      19.50000        1618.50|
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0066 807-07580              347.000  LFT  |      10.00000        3470.00|      10.50000        3643.50|
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0069 807-86805                1.000  EACH |    5390.00000        5390.00|    2944.00000        2944.00|
  SERVICE POINT, I                        |                             |                             |
0070 807-86889              200.000  LFT  |       0.83000         166.00|       0.90000         180.00|
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0071 807-86910                5.000  EACH |      38.50000         192.50|      65.00000         325.00|
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0072 807-86915                5.000  EACH |      38.50000         192.50|      63.50000         317.50|
  CONNECTOR KIT, FUSED                    |                             |                             |
0073 807-86920                9.000  EACH |      14.30000         128.70|      42.00000         378.00|
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0074 807-86925                4.000  EACH |      22.00000          88.00|      52.50000         210.00|
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0075 807-86930               10.000  EACH |      13.20000         132.00|      40.50000         405.00|
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0076 807-86935                4.000  EACH |      16.50000          66.00|      51.50000         206.00|
  INSULATION LINK, WATERPROOFED           |                             |                             |
0077 807-86950                5.000  EACH |      27.50000         137.50|      35.50000         177.50|
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             |
  LOCATION IDENTIFICATION                 |                             |                             |
0078 807-97237               83.000  LFT  |      10.00000         830.00|      10.50000         871.50|
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4   |                             |                             |
  1/C                                     |                             |                             |
0079 808-06703             1257.000  LFT  |       1.00000        1257.00|       1.00000        1257.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0080 808-11482               26.000  LFT  |       1.00000          26.00|       1.00000          26.00|
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
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     CALL ORDER   : 251                     CONTRACT ID : R -33724-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-1917625         |(      )
                                          |MORPHEY CONSTRUCTION INC     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 808-75245             1404.000  LFT  |       1.00000        1404.00|       1.00000        1404.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0082 808-75297               31.000  LFT  |       5.00000         155.00|       5.00000         155.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0083 808-75320                2.000  EACH |      70.00000         140.00|      70.00000         140.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0084 808-75325                1.000  EACH |      90.00000          90.00|      90.00000          90.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0085 808-75996               24.000  EACH |      20.00000         480.00|       5.11000         122.64|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0086 808-75998               26.000  EACH |      70.00000        1820.00|       7.88000         204.88|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0087 807-11354                5.000  EACH |    1650.00000        8250.00|    1645.00000        8225.00|
  LUMINAIRE, ROADWAY, METAL HALIDE, 250   |                             |                             |
  WATT                                    |                             |                             |
0088 807-04654                5.000  EACH |    2000.00000       10000.00|    1557.00000        7785.00|
  LIGHT POLE                              |                             |                             |
0089 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       446,298.70|           $       470,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       446,298.70|           $       470,000.00|           $
====================================================================================================================================
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     CALL ORDER   : 261                     CONTRACT ID : R -33823-A                   COUNTIES : DELAWARE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SLIDE CORRECTION                                            COMPLETION DATE : 09/30/15
     LOCATION     : ON US 35, 6.70 MILES NORTH OF SR 3                               PROJECT(S) :  1006337

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       275,176.00  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       302,889.80  110.0713%
   3   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       333,000.00  121.0135%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 261 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -33823-A                   COUNTIES : DELAWARE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-2046222
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SLIDE CORRECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    1800.00000        1800.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   13000.00000       13000.00|   15000.00000       15000.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240             1267.000  SYS  |       6.56000        8311.52|       2.00000        2534.00|      20.00000       25340.00
  PAVEMENT REMOVAL                        |                             |                             |
0010 203-02000             2515.000  CYS  |      16.49000       41472.35|      18.00000       45270.00|      10.00000       25150.00
  EXCAVATION, COMMON                      |                             |                             |
0011 205-06937             1650.000  LFT  |       1.91000        3151.50|       1.00000        1650.00|       2.00000        3300.00
  TEMPORARY SILT FENCE                    |                             |                             |
0012 205-11591                3.000  LBS  |      22.00000          66.00|      22.00000          66.00|     100.00000         300.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0013 207-09935             1250.000  SYS  |      13.18000       16475.00|      13.18000       16475.00|      25.00000       31250.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0014 211-02050              707.000  CYS  |      45.00000       31815.00|      45.00000       31815.00|      40.00000       28280.00
  B BORROW                                |                             |                             |
0015 214-11796             5868.000  SYS  |       1.92000       11266.56|       5.15000       30220.20|       2.00000       11736.00
  GEOGRID, TYPE IB                        |                             |                             |
0016 303-07449               80.000  TON  |      33.49000        2679.20|      33.49000        2679.20|      60.00000        4800.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0017 306-08034              169.000  SYS  |      15.00000        2535.00|      11.90000        2011.10|      10.00000        1690.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0018 306-08042              423.000  SYS  |       5.00000        2115.00|       8.46000        3578.58|      10.00000        4230.00
  MILLING, SCARIFICATION                  |                             |                             |
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     CALL ORDER   : 261                     CONTRACT ID : R -33823-A                   COUNTIES : DELAWARE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-2046222
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 401-07329              152.000  TON  |      74.00000       11248.00|     110.00000       16720.00|      75.00000       11400.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0020 401-07399              321.000  TON  |      65.00000       20865.00|      76.15000       24444.15|      60.00000       19260.00
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0021 401-07410              459.000  TON  |      50.00000       22950.00|      63.75000       29261.25|      50.00000       22950.00
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             |
0022 401-10258             1650.000  LFT  |       0.21000         346.50|       1.10000        1815.00|       0.21000         346.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0023 401-10259             1500.000  LFT  |       0.36000         540.00|       1.20000        1800.00|       0.36000         540.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0024 401-11785             1650.000  LFT  |       0.15000         247.50|       0.70000        1155.00|       0.15000         247.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
0025 402-07452               35.000  TON  |      60.00000        2100.00|     115.00000        4025.00|      65.00000        2275.00
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             |
0026 406-05520                2.000  TON  |      50.00000         100.00|     510.00000        1020.00|      50.00000         100.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 601-94689                4.000  EACH |    2240.00000        8960.00|    2300.00000        9200.00|    3000.00000       12000.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0028 601-99105              949.000  LFT  |      15.80000       14994.20|      17.00000       16133.00|      20.00000       18980.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0029 621-01004                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     500.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0030 621-02770              853.000  SYS  |       1.60000        1364.80|       1.60000        1364.80|       1.00000         853.00
  EROSION CONTROL BLANKET                 |                             |                             |
0031 621-06559              126.000  SYS  |       4.35000         548.10|       4.35000         548.10|       4.00000         504.00
  MULCHED SEEDING, R                      |                             |                             |
0032 621-06737                2.000  LBS  |     495.00000         990.00|     495.00000         990.00|     600.00000        1200.00
  SEED MIXTURE, EMERGENT WETLAND          |                             |                             |
0033 628-09402               12.000  MOS  |    1320.00000       15840.00|    1500.00000       18000.00|    1500.00000       18000.00
  FIELD OFFICE, B                         |                             |                             |
0034 628-11729                2.000  EACH |     282.00000         564.00|     400.00000         800.00|      50.00000         100.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0035 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0036 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0037 628-11782               24.000  MOS  |      80.00000        1920.00|     100.00000        2400.00|      50.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0038 801-03290                2.000  EACH |      49.00000          98.00|      49.00000          98.00|     106.00000         212.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-04308                6.000  EACH |     220.00000        1320.00|     220.00000        1320.00|     175.00000        1050.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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     CALL ORDER   : 261                     CONTRACT ID : R -33823-A                   COUNTIES : DELAWARE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-2046222
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-06625               50.000  EACH |      36.00000        1800.00|      36.00000        1800.00|      68.00000        3400.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0041 801-06640                8.000  EACH |     165.00000        1320.00|     165.00000        1320.00|     106.00000         848.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06645                4.000  EACH |      35.00000         140.00|      35.00000         140.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0043 801-06775                       LUMP |   23221.47000       23221.47|   11000.00000       11000.00|   53154.00000       53154.00
  MAINTAINING TRAFFIC                     |                             |                             |
0044 801-07118               48.000  LFT  |       4.45000         213.60|       4.45000         213.60|      10.00000         480.00
  BARRICADE, III-A                        |                             |                             |
0045 801-07119               48.000  LFT  |       5.35000         256.80|       5.35000         256.80|      10.00000         480.00
  BARRICADE, III-B                        |                             |                             |
0046 808-06703             1100.000  LFT  |       1.30000        1430.00|       1.30000        1430.00|       2.00000        2200.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0047 808-75240              138.000  LFT  |       1.30000         179.40|       1.30000         179.40|       2.00000         276.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0048 808-75245              550.000  LFT  |       1.30000         715.00|       1.30000         715.00|       2.00000        1100.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0049 808-75996               13.000  EACH |      29.50000         383.50|      33.35000         433.55|      50.00000         650.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0050 808-75998               13.000  EACH |     125.00000        1625.00|      15.39000         200.07|     150.00000        1950.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       275,176.00|           $       302,889.80|           $       333,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       275,176.00|           $       302,889.80|           $       333,000.00
====================================================================================================================================
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT ROUNDABOUT                         COMPLETION DATE : 10/17/15
     LOCATION     : ON TILL ROAD AT BETHEL ROAD AND HUGUENARD ROAD                   PROJECT(S) :  1005320

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   62-1492793     API CONSTRUCTION CORP                                                      $     1,121,712.42  100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,279,526.00  114.0690%
   3   35-1139301     E & B PAVING INC                                                           $     1,319,245.89  117.6100%
   4   35-0997978     PHEND & BROWN INC                                                          $     1,322,302.75  117.8825%
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2  ) 35-1065659          |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   18691.00000       18691.00|   15500.00000       15500.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                8.000  EACH |     227.00000        1816.00|     250.00000        2000.00|     900.00000        7200.00
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   36202.00000       36202.00|   60000.00000       60000.00|   65000.00000       65000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   51570.00000       51570.00|   30000.00000       30000.00|   54000.00000       54000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 203-02000             7995.000  CYS  |       7.25000       57963.75|      18.00000      143910.00|      18.00000      143910.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02100             1775.000  CYS  |       9.25000       16418.75|      11.50000       20412.50|      11.50000       20412.50
  EXCAVATION, PEAT                        |                             |                             |
0015 205-06931              173.000  TON  |      51.50000        8909.50|      35.00000        6055.00|      35.00000        6055.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933               16.000  EACH |      90.00000        1440.00|     200.00000        3200.00|     200.00000        3200.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936               27.000  TON  |      80.00000        2160.00|      50.00000        1350.00|      25.00000         675.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937              360.000  LFT  |       5.00000        1800.00|       2.50000         900.00|       2.50000         900.00
  TEMPORARY SILT FENCE                    |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11587              119.000  SYS  |       2.00000         238.00|       2.75000         327.25|       2.75000         327.25
  TEMPORARY GEOTEXTILE                    |                             |                             |
0020 207-08267             6653.000  SYS  |       7.83000       52092.99|       8.40000       55885.20|       4.00000       26612.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09935             9692.000  SYS  |      12.34000      119599.28|      14.80000      143441.60|       4.00000       38768.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0022 211-02050             1775.000  CYS  |      14.50000       25737.50|      24.50000       43487.50|      24.50000       43487.50
  B BORROW                                |                             |                             |
0023 211-09264              598.000  CYS  |      19.50000       11661.00|      28.00000       16744.00|      28.00000       16744.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 211-09265              124.000  CYS  |      20.50000        2542.00|      32.00000        3968.00|      32.00000        3968.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0025 211-09268               72.000  CYS  |     118.50000        8532.00|     125.00000        9000.00|     125.00000        9000.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0026 301-07448             4277.000  TON  |      17.30000       73992.10|      18.00000       76986.00|      18.00000       76986.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 303-07449               26.000  TON  |      25.00000         650.00|      18.60000         483.60|      40.00000        1040.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0028 304-07493               17.000  TON  |      90.00000        1530.00|      23.00000         391.00|     165.00000        2805.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0029 306-08042             1169.000  SYS  |       2.00000        2338.00|       4.50000        5260.50|       4.00000        4676.00
  MILLING, SCARIFICATION                  |                             |                             |
0030 306-08043              200.000  SYS  |       2.00000         400.00|       5.00000        1000.00|       4.00000         800.00
  MILLING, TRANSITION                     |                             |                             |
0031 401-07323             1181.000  TON  |      70.00000       82670.00|      60.00000       70860.00|      80.00000       94480.00
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07393             1911.000  TON  |      60.00000      114660.00|      45.00000       85995.00|      60.00000      114660.00
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-08364              135.000  TON  |      65.00000        8775.00|      47.00000        6345.00|      60.00000        8100.00
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             |
0034 401-10258            10500.000  LFT  |       0.24000        2520.00|       0.21000        2205.00|       0.38000        3990.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0035 401-10259            10500.000  LFT  |       0.24000        2520.00|       0.30000        3150.00|       0.40000        4200.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0036 401-11785            21000.000  LFT  |       0.06000        1260.00|       0.08000        1680.00|       0.05000        1050.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0037 406-05520                4.000  TON  |     590.00000        2360.00|      50.00000         200.00|     400.00000        1600.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0038 601-02241              189.000  LFT  |      11.00000        2079.00|       8.00000        1512.00|      10.00000        1890.00
  GUARDRAIL, REMOVE                       |                             |                             |
0039 601-06854                2.000  EACH |    2700.00000        5400.00|    2700.00000        5400.00|    2700.00000        5400.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-52540                6.000  EACH |      45.00000         270.00|      45.00000         270.00|      45.00000         270.00
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             |
0041 601-94689                4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    3980.81000       15923.24
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105              632.000  LFT  |      17.50000       11060.00|      17.50000       11060.00|      17.50000       11060.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 605-06120              241.000  LFT  |      16.25000        3916.25|      28.00000        6748.00|      35.00000        8435.00
  CURB, CONCRETE                          |                             |                             |
0044 605-06160              296.000  LFT  |      18.75000        5550.00|      20.00000        5920.00|      39.00000       11544.00
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0045 605-06250              134.000  SYS  |      88.35000       11838.90|     125.00000       16750.00|     150.00000       20100.00
  CENTER CURB, C, CONCRETE                |                             |                             |
0046 607-09478                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   15000.00000       15000.00
  WEIR STRUCTURE                          |                             |                             |
0047 610-07487              185.000  TON  |      85.00000       15725.00|     103.00000       19055.00|     125.00000       23125.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0048 611-06497                3.000  EACH |     175.00000         525.00|     175.00000         525.00|     175.00000         525.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0049 615-06505               19.000  EACH |     650.00000       12350.00|     650.00000       12350.00|     650.00000       12350.00
  MONUMENT, B                             |                             |                             |
0050 615-06510                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00
  MONUMENT, C                             |                             |                             |
0051 616-02320              201.000  SYS  |       2.00000         402.00|       4.00000         804.00|       4.00000         804.00
  GEOTEXTILES                             |                             |                             |
0052 616-06405              138.000  TON  |      31.00000        4278.00|      35.00000        4830.00|     100.00000       13800.00
  RIPRAP, REVETMENT                       |                             |                             |
0053 616-06451               13.000  TON  |      31.00000         403.00|      40.00000         520.00|     100.00000        1300.00
  RIPRAP, UNIFORM                         |                             |                             |
0054 621-01004                1.000  EACH |     500.00000         500.00|     595.00000         595.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-06545                2.000  TON  |    1000.00000        2000.00|     745.00000        1490.00|     800.00000        1600.00
  FERTILIZER                              |                             |                             |
0056 621-06554              700.000  LBS  |       6.00000        4200.00|       5.43000        3801.00|       5.85000        4095.00
  SEED MIXTURE, U                         |                             |                             |
0057 621-06565                9.000  TON  |     550.00000        4950.00|     460.00000        4140.00|     100.00000         900.00
  MULCHING MATERIAL                       |                             |                             |
0058 621-06574             3280.000  SYS  |       4.75000       15580.00|       3.28000       10758.40|       5.00000       16400.00
  SODDING                                 |                             |                             |
0059 628-09402               15.000  MOS  |    2000.00000       30000.00|    1300.00000       19500.00|    2800.00000       42000.00
  FIELD OFFICE, B                         |                             |                             |
0060 628-11729                1.000  EACH |     465.00000         465.00|     282.00000         282.00|      10.00000          10.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 628-11730                1.000  EACH |     387.00000         387.00|     131.00000         131.00|      10.00000          10.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0062 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0063 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0064 628-11780               30.000  MOS  |     163.00000        4890.00|      70.00000        2100.00|      25.00000         750.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0065 714-11187               48.000  LFT  |    1400.00000       67200.00|    1600.00000       76800.00|    1600.00000       76800.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 12 FT X 6 FT                  |                             |                             |
0066 715-03321                1.000  EACH |     608.00000         608.00|     880.00000         880.00|     880.00000         880.00
  SAFETY METAL END SECTION 6:1 DIA 12"    |                             |                             |
0067 715-04612               15.000  LFT  |     103.00000        1545.00|     100.00000        1500.00|     100.00000        1500.00
  PIPE , DUCTILE IRON, 16 IN.             |                             |                             |
0068 715-04809                5.000  LFT  |      29.00000         145.00|      73.00000         365.00|      73.00000         365.00
  PIPE, PVC, 3"                           |                             |                             |
0069 715-05048              100.000  LFT  |      15.50000        1550.00|      26.00000        2600.00|      26.00000        2600.00
  PIPE, TYPE 4 CIRCULAR 6 IN ,            |                             |                             |
  UNDISTRIBUTED                           |                             |                             |
0070 715-05049              100.000  LFT  |      17.50000        1750.00|      27.00000        2700.00|      27.00000        2700.00
  PIPE, TYPE 4 CIRCULAR 8 IN ,            |                             |                             |
  UNDISTRIBUTED                           |                             |                             |
0071 715-05121               99.000  LFT  |      35.00000        3465.00|      39.00000        3861.00|      39.00000        3861.00
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0072 715-05146                5.000  LFT  |      29.00000         145.00|     120.00000         600.00|     120.00000         600.00
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0073 715-05147               10.000  LFT  |      30.00000         300.00|      62.00000         620.00|      62.00000         620.00
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             |
0074 715-05148               84.000  LFT  |      31.00000        2604.00|      37.00000        3108.00|      37.00000        3108.00
  PIPE, TYPE 2 CIRCULAR 10 IN             |                             |                             |
0075 715-05149              127.000  LFT  |      32.00000        4064.00|      34.00000        4318.00|      34.00000        4318.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0076 715-05151              221.000  LFT  |      33.00000        7293.00|      33.00000        7293.00|      33.00000        7293.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0077 715-05152              912.000  LFT  |      35.00000       31920.00|      37.00000       33744.00|      37.00000       33744.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0078 715-05168               36.000  LFT  |      32.00000        1152.00|      35.00000        1260.00|      35.00000        1260.00
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0079 715-05169              200.000  LFT  |       7.25000        1450.00|      33.00000        6600.00|      33.00000        6600.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0080 715-05203              100.000  LFT  |      14.50000        1450.00|      25.00000        2500.00|      25.00000        2500.00
  PIPE, TYPE 4 CIRCULAR 4 IN ,            |                             |                             |
  UNDISTRIBUTED                           |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 715-08305               86.000  TON  |      90.00000        7740.00|      82.00000        7052.00|      60.00000        5160.00
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0082 715-08627                3.000  LFT  |      29.00000          87.00|     300.00000         900.00|     300.00000         900.00
  PIPE, TYPE 2, CIRCULAR, 4 IN            |                             |                             |
0083 715-46000                2.000  EACH |     227.00000         454.00|     350.00000         700.00|     350.00000         700.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0084 715-46005               11.000  EACH |     227.00000        2497.00|     370.00000        4070.00|     370.00000        4070.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0085 715-46010                5.000  EACH |     351.00000        1755.00|     418.00000        2090.00|     418.00000        2090.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0086 720-45030                2.000  EACH |    1260.00000        2520.00|    1510.00000        3020.00|    1510.00000        3020.00
  INLET, E7                               |                             |                             |
0087 720-45035                9.000  EACH |    1279.00000       11511.00|    1530.00000       13770.00|    1530.00000       13770.00
  INLET, F7                               |                             |                             |
0088 720-45275                2.000  EACH |    1166.00000        2332.00|     950.00000        1900.00|     950.00000        1900.00
  PIPE CATCH BASIN, 24 IN                 |                             |                             |
0089 720-45410                1.000  EACH |    1496.00000        1496.00|    1800.00000        1800.00|    1800.00000        1800.00
  MANHOLE, C4                             |                             |                             |
0090 801-03290                4.000  EACH |      90.00000         360.00|     169.00000         676.00|     125.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0091 801-04308               10.000  EACH |     120.00000        1200.00|     248.00000        2480.00|     120.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0092 801-06625               25.000  EACH |      67.00000        1675.00|     138.00000        3450.00|      67.00000        1675.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0093 801-06640               22.000  EACH |      80.00000        1760.00|     177.00000        3894.00|      80.00000        1760.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0094 801-06645               10.000  EACH |      35.00000         350.00|      85.00000         850.00|      35.00000         350.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0095 801-06775                       LUMP |    1200.00000        1200.00|   34911.55000       34911.55|   66200.00000       66200.00
  MAINTAINING TRAFFIC                     |                             |                             |
0096 801-07119              240.000  LFT  |      10.00000        2400.00|       7.60000        1824.00|      10.00000        2400.00
  BARRICADE, III-B                        |                             |                             |
0097 802-09838              142.000  SFT  |       9.00000        1278.00|       9.00000        1278.00|       9.00000        1278.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0098 802-09840               22.000  SFT  |      10.00000         220.00|      10.00000         220.00|      10.00000         220.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0099 802-76055              486.000  LFT  |      12.00000        5832.00|       7.00000        3402.00|       7.00000        3402.00
  SIGN POST, A                            |                             |                             |
0100 807-03758               14.000  EACH |     770.00000       10780.00|     800.00000       11200.00|     800.00000       11200.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUNDING , 24IN X 24IN X 96IN          |                             |                             |
0101 807-06592              240.000  LFT  |      15.00000        3600.00|      15.00000        3600.00|      10.00000        2400.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0102 807-07580             1900.000  LFT  |       7.50000       14250.00|       9.00000       17100.00|       5.00000        9500.00
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0103 807-85502               14.000  EACH |    1900.00000       26600.00|    1800.00000       25200.00|    1800.00000       25200.00
  LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST  |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0104 807-86605               14.000  EACH |     330.00000        4620.00|     500.00000        7000.00|     500.00000        7000.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 150 WATT                        |                             |                             |
0105 807-86805                1.000  EACH |    2535.00000        2535.00|    4000.00000        4000.00|    4000.00000        4000.00
  SERVICE POINT, I                        |                             |                             |
0106 807-86889             2100.000  LFT  |       1.00000        2100.00|       1.00000        2100.00|       0.25000         525.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0107 807-86910               14.000  EACH |      46.00000         644.00|      50.00000         700.00|      50.00000         700.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0108 807-86915               14.000  EACH |      47.00000         658.00|      40.00000         560.00|      40.00000         560.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0109 807-86925               20.000  EACH |      18.00000         360.00|       5.00000         100.00|       5.00000         100.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0110 807-86935               22.000  EACH |      10.00000         220.00|       5.00000         110.00|       5.00000         110.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0111 808-09381                       LUMP |    1200.00000        1200.00|     900.00000         900.00|    1200.00000        1200.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0112 808-10033             6920.000  LFT  |       0.45000        3114.00|       0.37500        2595.00|       0.45000        3114.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0113 808-10034             6852.000  LFT  |       0.45000        3083.40|       0.37500        2569.50|       0.45000        3083.40
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0114 808-10051               36.000  LFT  |      12.00000         432.00|      17.40000         626.40|      12.00000         432.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0115 808-11481               60.000  LFT  |       2.00000         120.00|       4.80000         288.00|       2.00000         120.00
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0116 808-11776               76.000  LFT  |      10.00000         760.00|      27.00000        2052.00|      10.00000         760.00
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,121,712.42|           $     1,279,526.00|           $     1,319,245.89
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,121,712.42|           $     1,279,526.00|           $     1,319,245.89
====================================================================================================================================
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   20700.00000       20700.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                8.000  EACH |     550.00000        4400.00|                             |
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   66000.00000       66000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   33000.00000       33000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 203-02000             7995.000  CYS  |      18.00000      143910.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02100             1775.000  CYS  |      19.00000       33725.00|                             |
  EXCAVATION, PEAT                        |                             |                             |
0015 205-06931              173.000  TON  |      50.00000        8650.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933               16.000  EACH |      50.00000         800.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936               27.000  TON  |      50.00000        1350.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937              360.000  LFT  |       3.50000        1260.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 271 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11587              119.000  SYS  |       2.00000         238.00|                             |
  TEMPORARY GEOTEXTILE                    |                             |                             |
0020 207-08267             6653.000  SYS  |       8.70000       57881.10|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09935             9692.000  SYS  |       8.75000       84805.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0022 211-02050             1775.000  CYS  |      23.00000       40825.00|                             |
  B BORROW                                |                             |                             |
0023 211-09264              598.000  CYS  |      17.00000       10166.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 211-09265              124.000  CYS  |      26.70000        3310.80|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0025 211-09268               72.000  CYS  |      77.00000        5544.00|                             |
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0026 301-07448             4277.000  TON  |      30.00000      128310.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 303-07449               26.000  TON  |      38.00000         988.00|                             |
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0028 304-07493               17.000  TON  |     149.00000        2533.00|                             |
  WIDENING WITH HMA, TYPE B               |                             |                             |
0029 306-08042             1169.000  SYS  |       2.70000        3156.30|                             |
  MILLING, SCARIFICATION                  |                             |                             |
0030 306-08043              200.000  SYS  |       8.50000        1700.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0031 401-07323             1181.000  TON  |      62.00000       73222.00|                             |
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07393             1911.000  TON  |      48.00000       91728.00|                             |
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-08364              135.000  TON  |      50.00000        6750.00|                             |
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             |
0034 401-10258            10500.000  LFT  |       0.21000        2205.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0035 401-10259            10500.000  LFT  |       0.30000        3150.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0036 401-11785            21000.000  LFT  |       0.08000        1680.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0037 406-05520                4.000  TON  |      50.00000         200.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0038 601-02241              189.000  LFT  |       7.00000        1323.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0039 601-06854                2.000  EACH |    2700.00000        5400.00|                             |
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-52540                6.000  EACH |      45.00000         270.00|                             |
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             |
0041 601-94689                4.000  EACH |    2500.00000       10000.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105              632.000  LFT  |      17.50000       11060.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 605-06120              241.000  LFT  |      16.20000        3904.20|                             |
  CURB, CONCRETE                          |                             |                             |
0044 605-06160              296.000  LFT  |      18.90000        5594.40|                             |
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0045 605-06250              134.000  SYS  |     108.00000       14472.00|                             |
  CENTER CURB, C, CONCRETE                |                             |                             |
0046 607-09478                       LUMP |   10000.00000       10000.00|                             |
  WEIR STRUCTURE                          |                             |                             |
0047 610-07487              185.000  TON  |      75.00000       13875.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0048 611-06497                3.000  EACH |     175.00000         525.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0049 615-06505               19.000  EACH |     650.00000       12350.00|                             |
  MONUMENT, B                             |                             |                             |
0050 615-06510                1.000  EACH |     500.00000         500.00|                             |
  MONUMENT, C                             |                             |                             |
0051 616-02320              201.000  SYS  |       2.15000         432.15|                             |
  GEOTEXTILES                             |                             |                             |
0052 616-06405              138.000  TON  |      33.00000        4554.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0053 616-06451               13.000  TON  |      33.00000         429.00|                             |
  RIPRAP, UNIFORM                         |                             |                             |
0054 621-01004                1.000  EACH |     595.00000         595.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-06545                2.000  TON  |     745.00000        1490.00|                             |
  FERTILIZER                              |                             |                             |
0056 621-06554              700.000  LBS  |       5.43000        3801.00|                             |
  SEED MIXTURE, U                         |                             |                             |
0057 621-06565                9.000  TON  |     460.00000        4140.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0058 621-06574             3280.000  SYS  |       3.28000       10758.40|                             |
  SODDING                                 |                             |                             |
0059 628-09402               15.000  MOS  |    1648.00000       24720.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0060 628-11729                1.000  EACH |     575.00000         575.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 628-11730                1.000  EACH |     230.00000         230.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0062 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0063 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0064 628-11780               30.000  MOS  |      75.00000        2250.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0065 714-11187               48.000  LFT  |    3460.00000      166080.00|                             |
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 12 FT X 6 FT                  |                             |                             |
0066 715-03321                1.000  EACH |     575.00000         575.00|                             |
  SAFETY METAL END SECTION 6:1 DIA 12"    |                             |                             |
0067 715-04612               15.000  LFT  |      80.00000        1200.00|                             |
  PIPE , DUCTILE IRON, 16 IN.             |                             |                             |
0068 715-04809                5.000  LFT  |      20.00000         100.00|                             |
  PIPE, PVC, 3"                           |                             |                             |
0069 715-05048              100.000  LFT  |       7.00000         700.00|                             |
  PIPE, TYPE 4 CIRCULAR 6 IN ,            |                             |                             |
  UNDISTRIBUTED                           |                             |                             |
0070 715-05049              100.000  LFT  |       8.00000         800.00|                             |
  PIPE, TYPE 4 CIRCULAR 8 IN ,            |                             |                             |
  UNDISTRIBUTED                           |                             |                             |
0071 715-05121               99.000  LFT  |      27.00000        2673.00|                             |
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0072 715-05146                5.000  LFT  |      15.00000          75.00|                             |
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0073 715-05147               10.000  LFT  |      16.00000         160.00|                             |
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             |
0074 715-05148               84.000  LFT  |      24.00000        2016.00|                             |
  PIPE, TYPE 2 CIRCULAR 10 IN             |                             |                             |
0075 715-05149              127.000  LFT  |      28.00000        3556.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0076 715-05151              221.000  LFT  |      28.00000        6188.00|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0077 715-05152              912.000  LFT  |      35.00000       31920.00|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0078 715-05168               36.000  LFT  |      28.00000        1008.00|                             |
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0079 715-05169              200.000  LFT  |      28.00000        5600.00|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0080 715-05203              100.000  LFT  |       6.00000         600.00|                             |
  PIPE, TYPE 4 CIRCULAR 4 IN ,            |                             |                             |
  UNDISTRIBUTED                           |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 715-08305               86.000  TON  |      81.00000        6966.00|                             |
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0082 715-08627                3.000  LFT  |       7.00000          21.00|                             |
  PIPE, TYPE 2, CIRCULAR, 4 IN            |                             |                             |
0083 715-46000                2.000  EACH |     330.00000         660.00|                             |
  PIPE END SECTION, DIA 12"               |                             |                             |
0084 715-46005               11.000  EACH |     340.00000        3740.00|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0085 715-46010                5.000  EACH |     615.00000        3075.00|                             |
  PIPE END SECTION, DIA 18"               |                             |                             |
0086 720-45030                2.000  EACH |     950.00000        1900.00|                             |
  INLET, E7                               |                             |                             |
0087 720-45035                9.000  EACH |     950.00000        8550.00|                             |
  INLET, F7                               |                             |                             |
0088 720-45275                2.000  EACH |     720.00000        1440.00|                             |
  PIPE CATCH BASIN, 24 IN                 |                             |                             |
0089 720-45410                1.000  EACH |    1730.00000        1730.00|                             |
  MANHOLE, C4                             |                             |                             |
0090 801-03290                4.000  EACH |      90.00000         360.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0091 801-04308               10.000  EACH |     120.00000        1200.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0092 801-06625               25.000  EACH |      67.00000        1675.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0093 801-06640               22.000  EACH |      80.00000        1760.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0094 801-06645               10.000  EACH |      35.00000         350.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0095 801-06775                       LUMP |    2500.00000        2500.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0096 801-07119              240.000  LFT  |      10.00000        2400.00|                             |
  BARRICADE, III-B                        |                             |                             |
0097 802-09838              142.000  SFT  |       9.00000        1278.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0098 802-09840               22.000  SFT  |      10.00000         220.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0099 802-76055              486.000  LFT  |       7.00000        3402.00|                             |
  SIGN POST, A                            |                             |                             |
0100 807-03758               14.000  EACH |     800.00000       11200.00|                             |
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUNDING , 24IN X 24IN X 96IN          |                             |                             |
0101 807-06592              240.000  LFT  |      15.00000        3600.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -34237-A                   COUNTIES : ALLEN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0102 807-07580             1900.000  LFT  |       9.00000       17100.00|                             |
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0103 807-85502               14.000  EACH |    1800.00000       25200.00|                             |
  LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST  |                             |                             |
  ARM, BREAKAWAY BASE                     |                             |                             |
0104 807-86605               14.000  EACH |     500.00000        7000.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 150 WATT                        |                             |                             |
0105 807-86805                1.000  EACH |    4000.00000        4000.00|                             |
  SERVICE POINT, I                        |                             |                             |
0106 807-86889             2100.000  LFT  |       1.00000        2100.00|                             |
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0107 807-86910               14.000  EACH |      50.00000         700.00|                             |
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0108 807-86915               14.000  EACH |      40.00000         560.00|                             |
  CONNECTOR KIT, FUSED                    |                             |                             |
0109 807-86925               20.000  EACH |       5.00000         100.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0110 807-86935               22.000  EACH |       5.00000         110.00|                             |
  INSULATION LINK, WATERPROOFED           |                             |                             |
0111 808-09381                       LUMP |    1200.00000        1200.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0112 808-10033             6920.000  LFT  |       0.45000        3114.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0113 808-10034             6852.000  LFT  |       0.45000        3083.40|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0114 808-10051               36.000  LFT  |      12.00000         432.00|                             |
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0115 808-11481               60.000  LFT  |       2.00000         120.00|                             |
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0116 808-11776               76.000  LFT  |      10.00000         760.00|                             |
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,322,302.75|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,322,302.75|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 311                     CONTRACT ID : R -34653-A                   COUNTIES : JASPER
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/08/14
     LOCATION     : ON SR 10 FROM I-65 TO SR 110                                     PROJECT(S) :  1173898

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $       879,997.50  100.0000%
   2   35-1550663     TOWN & COUNTRY CONSTRUCTION INC                                            $       988,444.00  112.3235%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,178,265.50  133.8942%
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     CALL ORDER   : 311                     CONTRACT ID : R -34653-A                   COUNTIES : JASPER
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-1550663          |(   3  ) 35-0918397
                                          |WALSH & KELLY INC            |TOWN & COUNTRY CONSTRUCTION  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5400.00000        5400.00|   10000.00000       10000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   43900.00000       43900.00|   48000.00000       48000.00|   33655.00000       33655.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 303-01180              650.000  TON  |      30.00000       19500.00|      39.00000       25350.00|      77.00000       50050.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0011 304-07491              300.000  TON  |     170.00000       51000.00|     145.00000       43500.00|     215.00000       64500.00
  HMA PATCHING, TYPE C                    |                             |                             |
0012 306-08033            62000.000  SYS  |       0.75000       46500.00|       1.09000       67580.00|       1.20000       74400.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0013 306-08037            12350.000  SYS  |       1.50000       18525.00|       2.30000       28405.00|       2.10000       25935.00
  MILLING, ASPHALT, 3 IN                  |                             |                             |
0014 306-08043              450.000  SYS  |       4.00000        1800.00|       1.50000         675.00|       4.00000        1800.00
  MILLING, TRANSITION                     |                             |                             |
0015 306-08432             4700.000  SYS  |       2.50000       11750.00|       1.65000        7755.00|       3.65000       17155.00
  MILLING, APPROACH                       |                             |                             |
0016 401-07328             6150.000  TON  |      64.00000      393600.00|      76.00000      467400.00|      92.40000      568260.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0017 401-07379             1430.000  TON  |      61.00000       87230.00|      76.00000      108680.00|      93.00000      132990.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             |
0018 401-10258            54850.000  LFT  |       0.20000       10970.00|       0.20000       10970.00|       0.35000       19197.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-10259             6500.000  LFT  |       0.90000        5850.00|       0.60000        3900.00|       0.95000        6175.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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     CALL ORDER   : 311                     CONTRACT ID : R -34653-A                   COUNTIES : JASPER
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-1550663         |(   3  ) 35-0918397
                                          |WALSH & KELLY INC            |TOWN & COUNTRY CONSTRUCTION  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-11785            61350.000  LFT  |       0.12000        7362.00|       0.04000        2454.00|       0.05000        3067.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
0021 406-05520               22.000  TON  |    1000.00000       22000.00|     700.00000       15400.00|     410.00000        9020.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0022 606-07484            50700.000  LFT  |       0.30000       15210.00|       0.42000       21294.00|       0.40000       20280.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0023 610-07488              670.000  TON  |      90.00000       60300.00|      92.50000       61975.00|     130.00000       87100.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0024 628-09402                6.000  MOS  |    2100.00000       12600.00|    2300.00000       13800.00|    1930.00000       11580.00
  FIELD OFFICE, B                         |                             |                             |
0025 720-44000                3.000  EACH |     500.00000        1500.00|     200.00000         600.00|    1200.00000        3600.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0026 801-03290                3.000  EACH |     110.00000         330.00|     165.00000         495.00|     110.00000         330.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06203             7000.000  LFT  |       0.48000        3360.00|       0.39000        2730.00|       0.48000        3360.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0028 801-06207             6100.000  LFT  |       1.00000        6100.00|       0.94000        5734.00|       1.00000        6100.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0029 801-06640               25.000  EACH |      98.00000        2450.00|     132.00000        3300.00|      98.00000        2450.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0030 801-06775                       LUMP |   28500.00000       28500.00|    8000.00000        8000.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0031 808-06701              200.000  LFT  |       0.42000          84.00|       0.50000         100.00|       0.42000          84.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0032 808-06703            41000.000  LFT  |       0.42000       17220.00|       0.50000       20500.00|       0.42000       17220.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0033 808-06705              350.000  LFT  |       2.36000         826.00|       2.60000         910.00|       2.36000         826.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0034 808-09381                       LUMP |     300.00000         300.00|    2000.00000        2000.00|     300.00000         300.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0035 808-75240             4650.000  LFT  |       0.42000        1953.00|       0.50000        2325.00|       0.42000        1953.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0036 808-75245             2900.000  LFT  |       0.42000        1218.00|       0.50000        1450.00|       0.42000        1218.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0037 808-75260              250.000  LFT  |       3.54000         885.00|       4.62000        1155.00|       3.54000         885.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0038 808-75297              250.000  LFT  |       7.07000        1767.50|       8.00000        2000.00|       7.07000        1767.50
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       879,997.50|           $       988,444.00|           $     1,178,265.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       879,997.50|           $       988,444.00|           $     1,178,265.50
====================================================================================================================================
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                                                                                                                   PAGE : 341 -1
                                                          VENDOR RANKING

     CALL ORDER   : 341                     CONTRACT ID : R -35319-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 12/01/15
     LOCATION     : ON KENTUCKY STREET FROM FIFTH STREET TO SR 161                   PROJECT(S) :  0901873

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1057095     BLANKENBERGER BROTHERS INC                                                 $     1,180,506.17  100.0000%
   2   35-1878024     RAGLE INC                                                                  $     1,660,835.98  140.6885%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,667,613.90  141.2626%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : R -35319-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2  ) 35-1878024          |(   3  ) 35-1009310
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   41000.00000       41000.00|  100000.00000      100000.00|   27000.00000       27000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   59000.00000       59000.00|   83000.00000       83000.00|   81550.00000       81550.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   27000.00000       27000.00|  120000.00000      120000.00|   59830.00000       59830.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 203-02000             3265.000  CYS  |      27.00000       88155.00|      30.00000       97950.00|      31.00000      101215.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02010              500.000  CYS  |       1.00000         500.00|      15.00000        7500.00|      43.00000       21500.00
  EXCAVATION, ROCK                        |                             |                             |
0014 205-03371              500.000  CYS  |       7.50000        3750.00|       4.00000        2000.00|      19.40000        9700.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06931              139.000  TON  |      33.00000        4587.00|      90.00000       12510.00|      47.00000        6533.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933               40.000  EACH |     100.00000        4000.00|     100.00000        4000.00|     108.00000        4320.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             1842.000  LFT  |       1.40000        2578.80|       3.00000        5526.00|       1.50000        2763.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 207-08265            11362.000  SYS  |       3.60000       40903.20|       9.00000      102258.00|      15.00000      170430.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : R -35319-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2   ) 35-1878024         |(   3  ) 35-1009310
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 207-08267             2475.000  SYS  |      10.70000       26482.50|      14.00000       34650.00|      14.60000       36135.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0020 211-02050               15.000  CYS  |      36.00000         540.00|      42.00000         630.00|     103.00000        1545.00
  B BORROW                                |                             |                             |
0021 211-09264             1536.000  CYS  |      29.00000       44544.00|      20.00000       30720.00|      31.00000       47616.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 301-07448             2864.000  TON  |      25.60000       73318.40|      30.00000       85920.00|      26.00000       74464.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0023 303-07449              161.000  TON  |      41.00000        6601.00|      40.00000        6440.00|      32.00000        5152.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0024 306-08033             1446.000  SYS  |       2.44000        3528.24|       4.00000        5784.00|       5.00000        7230.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0025 401-07328              619.000  TON  |      98.00000       60662.00|      98.00000       60662.00|     116.00000       71804.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07398              833.000  TON  |      90.00000       74970.00|      90.00000       74970.00|     116.00000       96628.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0027 401-10258             3539.000  LFT  |       0.90000        3185.10|       0.90000        3185.10|       1.10000        3892.90
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0028 401-10259             2524.000  LFT  |       0.90000        2271.60|       0.90000        2271.60|       1.60000        4038.40
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0029 401-11785             3539.000  LFT  |       0.25000         884.75|       0.25000         884.75|       0.35000        1238.65
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 402-07787              160.000  TON  |      90.00000       14400.00|      90.00000       14400.00|     106.00000       16960.00
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0031 402-10083               45.000  TON  |     150.00000        6750.00|     215.00000        9675.00|     411.00000       18495.00
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             |
0032 406-05520                2.100  TON  |     660.00000        1386.00|     660.00000        1386.00|     717.00000        1505.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 605-06140             3371.000  LFT  |      14.25000       48036.75|      16.00000       53936.00|      16.75000       56464.25
  CURB AND GUTTER, CONCRETE               |                             |                             |
0034 607-06360               34.000  LFT  |      85.00000        2890.00|      65.00000        2210.00|      68.00000        2312.00
  PAVED SIDE DITCH, F                     |                             |                             |
0035 607-06370              124.000  LFT  |     100.00000       12400.00|      60.00000        7440.00|      62.40000        7737.60
  PAVED SIDE DITCH, H                     |                             |                             |
0036 610-07788              190.000  TON  |     110.00000       20900.00|     110.00000       20900.00|     165.00000       31350.00
  HMA FOR APPROACHES, TYPE D              |                             |                             |
0037 610-08446             1054.000  SYS  |      39.00000       41106.00|      33.50000       35309.00|      38.00000       40052.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0038 610-09108             1008.000  SYS  |      46.00000       46368.00|      45.50000       45864.00|      52.00000       52416.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0039 611-06497                5.000  EACH |     145.00000         725.00|     145.00000         725.00|     157.00000         785.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : R -35319-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2   ) 35-1878024         |(   3  ) 35-1009310
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 615-06490               51.000  EACH |     140.00000        7140.00|     140.00000        7140.00|     151.00000        7701.00
  RIGHT OF WAY MARKER                     |                             |                             |
0041 615-06505               10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     702.00000        7020.00
  MONUMENT, B                             |                             |                             |
0042 615-06510                1.000  EACH |     550.00000         550.00|     550.00000         550.00|     595.00000         595.00
  MONUMENT, C                             |                             |                             |
0043 616-02320              195.000  SYS  |       3.35000         653.25|       3.00000         585.00|       6.00000        1170.00
  GEOTEXTILES                             |                             |                             |
0044 616-06405               45.000  TON  |      32.00000        1440.00|      50.00000        2250.00|      44.00000        1980.00
  RIPRAP, REVETMENT                       |                             |                             |
0045 616-06451               46.000  TON  |      38.00000        1748.00|      45.00000        2070.00|      44.00000        2024.00
  RIPRAP, UNIFORM                         |                             |                             |
0046 616-07210              556.000  LFT  |       8.00000        4448.00|       8.00000        4448.00|       8.70000        4837.20
  FIBER ROLL , TEMPORARY                  |                             |                             |
0047 621-01004                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-06557              268.000  LBS  |       2.25000         603.00|       2.25000         603.00|       2.50000         670.00
  SEED MIXTURE, T                         |                             |                             |
0049 621-06560             1900.000  SYS  |       0.85000        1615.00|       0.85000        1615.00|       1.00000        1900.00
  MULCHED SEEDING, U                      |                             |                             |
0050 621-06565                4.000  TON  |     430.00000        1720.00|     430.00000        1720.00|     465.00000        1860.00
  MULCHING MATERIAL                       |                             |                             |
0051 621-06567               25.000  kGAL |       1.00000          25.00|       1.00000          25.00|       1.00000          25.00
  WATER                                   |                             |                             |
0052 621-06574              717.000  SYS  |       3.75000        2688.75|       6.25000        4481.25|       4.05000        2903.85
  SODDING                                 |                             |                             |
0053 621-06575             6019.000  SYS  |       3.75000       22571.25|       6.50000       39123.50|       4.05000       24376.95
  SODDING, NURSERY                        |                             |                             |
0054 628-09402               20.000  MOS  |    1750.00000       35000.00|    1000.00000       20000.00|    1730.00000       34600.00
  FIELD OFFICE, B                         |                             |                             |
0055 628-11729                2.000  EACH |     230.00000         460.00|     400.00000         800.00|      81.00000         162.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0056 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0057 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0058 628-11782               40.000  MOS  |      60.00000        2400.00|     100.00000        4000.00|     110.00000        4400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0059 715-02246                1.000  EACH |    1700.00000        1700.00|    2174.70000        2174.70|    3000.00000        3000.00
  PIPE END SECTION DIA 48"                |                             |                             |
0060 715-05149              266.000  LFT  |      48.00000       12768.00|      25.00000        6650.00|      57.00000       15162.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : R -35319-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2   ) 35-1878024         |(   3  ) 35-1009310
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 715-05149               16.000  LFT  |      74.50000        1192.00|      70.00000        1120.00|      69.00000        1104.00
  PIPE, TYPE 2 CIRCULAR 12 IN , WATER     |                             |                             |
  QUALITY                                 |                             |                             |
0062 715-05151              674.000  LFT  |      30.50000       20557.00|      35.00000       23590.00|      52.00000       35048.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0063 715-05151              455.000  LFT  |      47.90000       21794.50|      60.00000       27300.00|      70.00000       31850.00
  PIPE, TYPE 2 CIRCULAR 15 IN , WATER     |                             |                             |
  QUALITY                                 |                             |                             |
0064 715-05152              394.000  LFT  |      42.50000       16745.00|      45.00000       17730.00|      71.00000       27974.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0065 715-05154              250.000  LFT  |      53.00000       13250.00|      60.00000       15000.00|      76.00000       19000.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0066 715-05156              169.000  LFT  |      62.00000       10478.00|      85.00000       14365.00|      97.00000       16393.00
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0067 715-05156              106.000  LFT  |     134.00000       14204.00|     150.00000       15900.00|     151.00000       16006.00
  PIPE, TYPE 2 CIRCULAR 30 IN , WATER     |                             |                             |
  QUALITY                                 |                             |                             |
0068 715-05161                7.000  LFT  |     375.00000        2625.00|     225.00000        1575.00|     905.00000        6335.00
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             |
0069 715-46010                1.000  EACH |     355.00000         355.00|     650.00000         650.00|    1005.00000        1005.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0070 715-46020                1.000  EACH |     440.00000         440.00|     800.00000         800.00|     995.00000         995.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0071 715-46030                1.000  EACH |     790.00000         790.00|    1200.00000        1200.00|    1400.00000        1400.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0072 720-02442                2.000  EACH |    1000.00000        2000.00|     250.00000         500.00|     795.00000        1590.00
  PIPE, PLUG EXISTING                     |                             |                             |
0073 720-44000               10.000  EACH |     330.00000        3300.00|     450.00000        4500.00|    1270.00000       12700.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0074 720-45030                2.000  EACH |    1360.00000        2720.00|    3000.00000        6000.00|    2165.00000        4330.00
  INLET, E7                               |                             |                             |
0075 720-45035                1.000  EACH |    1730.00000        1730.00|    3000.00000        3000.00|    2500.00000        2500.00
  INLET, F7                               |                             |                             |
0076 720-45040                1.000  EACH |    2440.00000        2440.00|    3000.00000        3000.00|    3165.00000        3165.00
  INLET, G7                               |                             |                             |
0077 720-45075                2.000  EACH |    2180.00000        4360.00|    3200.00000        6400.00|    2990.00000        5980.00
  INLET, R13                              |                             |                             |
0078 720-45275                4.000  EACH |    1800.00000        7200.00|    3000.00000       12000.00|    2860.00000       11440.00
  PIPE CATCH BASIN, 24 IN                 |                             |                             |
0079 720-45410               10.000  EACH |    2180.00000       21800.00|    6000.00000       60000.00|    3460.00000       34600.00
  MANHOLE, C4                             |                             |                             |
0080 720-45415                4.000  EACH |    3240.00000       12960.00|    7000.00000       28000.00|    4795.00000       19180.00
  MANHOLE, D4                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : R -35319-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057095          |(   2   ) 35-1878024         |(   3  ) 35-1009310
                                          |BLANKENBERGER BROTHERS INC   |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 720-45416                2.000  EACH |    7690.00000       15380.00|    7500.00000       15000.00|   14135.00000       28270.00
  MANHOLE, E4                             |                             |                             |
0082 720-95409                3.000  EACH |    3100.00000        9300.00|    6000.00000       18000.00|    4670.00000       14010.00
  MANHOLE, J4, MODIFIED                   |                             |                             |
0083 720-98174               19.000  EACH |    2340.00000       44460.00|    4000.00000       76000.00|    3040.00000       57760.00
  INLET, B15                              |                             |                             |
0084 720-98555               11.000  EACH |    2490.00000       27390.00|    4000.00000       44000.00|    3330.00000       36630.00
  INLET, C15                              |                             |                             |
0085 731-08252               39.000  LFT  |      37.00000        1443.00|      15.00000         585.00|      23.00000         897.00
  LEVELING PAD                            |                             |                             |
0086 732-11810              154.000  SFT  |      30.00000        4620.00|      35.00000        5390.00|      38.00000        5852.00
  MODULAR BLOCK WALL                      |                             |                             |
0087 732-11811              154.000  SFT  |      45.00000        6930.00|      15.00000        2310.00|      85.00000       13090.00
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0088 801-03290                6.000  EACH |     275.00000        1650.00|     275.00000        1650.00|     297.00000        1782.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0089 801-04308               11.000  EACH |     150.00000        1650.00|     150.00000        1650.00|     162.00000        1782.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06625               16.000  EACH |     115.00000        1840.00|     115.00000        1840.00|     125.00000        2000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0091 801-06640               17.000  EACH |     110.00000        1870.00|     110.00000        1870.00|     119.00000        2023.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06775                       LUMP |    5520.00000        5520.00|   90000.00000       90000.00|   38000.00000       38000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07119              252.000  LFT  |      12.00000        3024.00|      12.00000        3024.00|      13.00000        3276.00
  BARRICADE, III-B                        |                             |                             |
0094 802-05701              195.500  LFT  |      16.96000        3315.68|      16.96000        3315.68|      19.00000        3714.50
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0095 802-09838               89.700  SFT  |      17.00000        1524.90|      17.00000        1524.90|      19.00000        1704.30
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0096 802-09840               30.700  SFT  |      19.00000         583.30|      19.00000         583.30|      21.00000         644.70
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0097 808-06703             1027.000  LFT  |       0.60000         616.20|       0.60000         616.20|       0.70000         718.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0098 808-75245             5050.000  LFT  |       0.60000        3030.00|       0.60000        3030.00|       0.70000        3535.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0099 808-75297              150.000  LFT  |       5.90000         885.00|       5.90000         885.00|       6.40000         960.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0100 203-02070              690.000  CYS  |      23.00000       15870.00|      12.00000        8280.00|      29.00000       20010.00
  BORROW                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,180,506.17|           $     1,660,835.98|           $     1,667,613.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,180,506.17|           $     1,660,835.98|           $     1,667,613.90
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
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                                                          VENDOR RANKING

     CALL ORDER   : 343                     CONTRACT ID : R -35349-B                   COUNTIES : LAKE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION                               COMPLETION DATE : 11/08/14
     LOCATION     : ON SR 912 FROM 1.0 MILE NORTH OF I-94 TO RIDGE ROAD              PROJECT(S) :  129764600ST4
                                                                                                   138360300ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,190,250.00  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 343                     CONTRACT ID : R -35349-B                   COUNTIES : LAKE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(      )                     |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CONCRETE PAVEMENT RESTORATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |  100000.00000      100000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 503-03489             1860.000  EACH |      13.50000       25110.00|                             |
  RETROFITTED TIE BARS                    |                             |                             |
0009 503-05240              520.000  LFT  |     120.00000       62400.00|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0010 503-05310              610.000  LFT  |     225.00000      137250.00|                             |
  TERMINAL JOINT                          |                             |                             |
0011 506-06333             3720.000  SYS  |     250.00000      930000.00|                             |
  PCCP PATCHING, FULL DEPTH , 15' IN      |                             |                             |
  LENGTH OR LESS                          |                             |                             |
0012 506-06333             1080.000  SYS  |     180.00000      194400.00|                             |
  PCCP PATCHING, FULL DEPTH , GREATER     |                             |                             |
  THAN 15' IN LENGTH                      |                             |                             |
0013 506-06334               50.000  SYS  |    1400.00000       70000.00|                             |
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0014 507-07482              300.000  LFT  |       5.75000        1725.00|                             |
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0015 507-07505             2880.000  EACH |     105.00000      302400.00|                             |
  RETROFIT LOAD TRANSFER , MODIFIED       |                             |                             |
0016 507-08269             3150.000  LFT  |       1.65000        5197.50|                             |
  CRACKS IN PCCP, FILLED                  |                             |                             |
0017 628-09402                8.000  MOS  |    2800.00000       22400.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0018 628-11729                3.000  EACH |     500.00000        1500.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 343                     CONTRACT ID : R -35349-B                   COUNTIES : LAKE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0020 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0021 628-11781               24.000  MOS  |     120.00000        2880.00|                             |
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0022 801-01093               10.000  EACH |     349.00000        3490.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0023 801-03290                4.000  EACH |     111.00000         444.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0024 801-06640               22.000  EACH |     106.00000        2332.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06710              200.000  DAY  |       9.00000        1800.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0026 801-06775                       LUMP |  197874.20000      197874.20|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0027 801-11642                2.000  EACH |    4360.00000        8720.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0028 801-97643             4620.000  LFT  |      10.05000       46431.00|                             |
  TEMPORARY BUZZ STRIPS                   |                             |                             |
0029 805-01300                1.000  EACH |    3300.00000        3300.00|                             |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0030 805-09540                2.000  EACH |    1600.00000        3200.00|                             |
  LOOP DETECTOR RACK                      |                             |                             |
0031 805-09845                1.000  EACH |    5240.00000        5240.00|                             |
  CONTACT CLOSURE CARD                    |                             |                             |
0032 805-09846                2.000  EACH |    1450.00000        2900.00|                             |
  RECEIVER PROCESSOR                      |                             |                             |
0033 805-10107               45.000  EACH |     645.00000       29025.00|                             |
  WIRELESS MAGNETOMETER DETECTOR TYPE , S |                             |                             |
0034 805-11744                2.000  EACH |     900.00000        1800.00|                             |
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0035 805-11813              200.000  LFT  |      10.00000        2000.00|                             |
  CONDUIT, PVC, 2 IN, SCHEDULE 80         |                             |                             |
0036 805-78470              422.000  LFT  |       0.65000         274.30|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0037 805-78510             1120.000  LFT  |       2.00000        2240.00|                             |
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0038 805-78785                2.000  EACH |     580.00000        1160.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
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     CALL ORDER   : 343                     CONTRACT ID : R -35349-B                   COUNTIES : LAKE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 805-78795              145.000  LFT  |      10.00000        1450.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0040 805-92504                2.000  EACH |     300.00000         600.00|                             |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0041 808-10031              500.000  LFT  |       3.00000        1500.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0042 808-10033              500.000  LFT  |       3.00000        1500.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0043 808-10034              500.000  LFT  |       3.00000        1500.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0044 808-75998              100.000  EACH |      12.00000        1200.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,190,250.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,190,250.00|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 345                     CONTRACT ID : R -35527-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : NEW BRIDGE CONSTRUCTION                                     COMPLETION DATE : 04/30/16
     LOCATION     : ON SR 58, 4.26 MILES EAST OF SR 45                               PROJECT(S) :  0400312

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER INC                                                        $       634,592.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       637,246.50  100.4183%
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       640,466.83  100.9258%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       658,856.00  103.8236%
   5   35-1801998     CLR INC                                                                    $       663,953.88  104.6269%
   6   35-1878024     RAGLE INC                                                                  $       793,271.13  125.0049%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 345 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 345                     CONTRACT ID : R -35527-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2  ) 35-1917625          |(   3  ) 35-1357381
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW BRIDGE CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    4400.00000        4400.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   12500.00000       12500.00|   31800.00000       31800.00|   32500.00000       32500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   13000.00000       13000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-51330                       LUMP |   20500.00000       20500.00|    9200.00000        9200.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0010 203-02000              527.000  CYS  |      35.00000       18445.00|      40.00000       21080.00|      60.00000       31620.00
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070             5038.000  CYS  |      10.00000       50380.00|       9.75000       49120.50|      17.50000       88165.00
  BORROW                                  |                             |                             |
0012 205-06934                3.500  TON  |     430.00000        1505.00|     435.00000        1522.50|     450.00000        1575.00
  TEMPORARY MULCH                         |                             |                             |
0013 205-06937             1820.000  LFT  |       4.00000        7280.00|       1.50000        2730.00|       1.60000        2912.00
  TEMPORARY SILT FENCE                    |                             |                             |
0014 205-09543              100.000  TON  |      21.00000        2100.00|      20.00000        2000.00|      22.50000        2250.00
  NO 2 STONE                              |                             |                             |
0015 206-51215               97.700  CYS  |      80.00000        7816.00|     115.00000       11235.50|     150.00000       14655.00
  EXCAVATION, X                           |                             |                             |
0016 207-08263             1558.000  SYS  |      14.00000       21812.00|      11.00000       17138.00|      12.50000       19475.00
  SUBGRADE TREATMENT, TYPE IA AGGREGATE   |                             |                             |
  NO. 53 ONLY                             |                             |                             |
0017 211-09265              752.000  CYS  |      28.00000       21056.00|      55.00000       41360.00|      39.00000       29328.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0018 301-07448              317.000  TON  |      20.00000        6340.00|      20.00000        6340.00|      18.00000        5706.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180              573.000  TON  |      19.00000       10887.00|      16.00000        9168.00|      19.50000       11173.50
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
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     CALL ORDER   : 345                     CONTRACT ID : R -35527-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08034             2373.000  SYS  |       2.75000        6525.75|       3.50000        8305.50|       2.80000        6644.40
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0021 401-06264                       LUMP |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00
  PROFILOGRAPH, HMA                       |                             |                             |
0022 401-07322              298.000  TON  |     100.00000       29800.00|     103.00000       30694.00|      92.00000       27416.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-07392               37.000  TON  |     122.00000        4514.00|     120.00000        4440.00|     135.00000        4995.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-07408              354.000  TON  |      75.00000       26550.00|      70.00000       24780.00|      73.50000       26019.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0025 401-10258              965.000  LFT  |       1.00000         965.00|       0.75000         723.75|       3.50000        3377.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-10259              100.000  LFT  |       1.75000         175.00|       1.70000         170.00|       8.00000         800.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0027 401-11785              965.000  LFT  |       0.25000         241.25|       0.25000         241.25|       1.80000        1737.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0028 406-05520                1.000  TON  |     600.00000         600.00|     600.00000         600.00|     525.00000         525.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0029 415-11527                3.300  TON  |     700.00000        2310.00|     700.00000        2310.00|     865.00000        2854.50
  BASE SEAL                               |                             |                             |
0030 601-94689                4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    2750.00000       11000.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0031 601-99105              787.500  LFT  |      22.00000       17325.00|      17.00000       13387.50|      18.75000       14765.63
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0032 616-02320              261.000  SYS  |       3.00000         783.00|       3.00000         783.00|       3.25000         848.25
  GEOTEXTILES                             |                             |                             |
0033 616-05689              223.000  TON  |      40.00000        8920.00|      65.00000       14495.00|      41.00000        9143.00
  RIPRAP, CLASS 2                         |                             |                             |
0034 621-01004                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|     750.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0035 621-02770             3334.000  SYS  |       1.50000        5001.00|       1.25000        4167.50|       1.40000        4667.60
  EROSION CONTROL BLANKET                 |                             |                             |
0036 621-06557              207.000  LBS  |       2.50000         517.50|       2.55000         527.85|       2.70000         558.90
  SEED MIXTURE, T                         |                             |                             |
0037 621-06559             3334.000  SYS  |       0.50000        1667.00|       0.50000        1667.00|       0.50000        1667.00
  MULCHED SEEDING, R                      |                             |                             |
0038 621-06574               70.000  SYS  |       8.00000         560.00|       8.05000         563.50|       9.00000         630.00
  SODDING                                 |                             |                             |
0039 622-52436                6.000  EACH |      35.00000         210.00|      35.00000         210.00|      37.00000         222.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0040 622-91786              130.000  EACH |       9.00000        1170.00|       9.25000        1202.50|       9.50000        1235.00
  SEEDLING                                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 345                     CONTRACT ID : R -35527-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-09402               11.000  MOS  |    1700.00000       18700.00|    1100.00000       12100.00|    1525.00000       16775.00
  FIELD OFFICE, B                         |                             |                             |
0043 628-11729                2.000  EACH |     200.00000         400.00|     120.00000         240.00|     200.00000         400.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0044 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0045 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0046 628-11781               22.000  MOS  |      95.00000        2090.00|     100.00000        2200.00|      85.00000        1870.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0047 723-11211               88.000  LFT  |    3090.00000      271920.00|    3025.00000      266200.00|    2250.00000      198000.00
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 240 IN X 120 IN   |                             |                             |
0048 801-04308                5.000  EACH |     110.00000         550.00|     111.00000         555.00|     120.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0049 801-06625               20.000  EACH |     100.00000        2000.00|     101.00000        2020.00|     110.00000        2200.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0050 801-06640               10.000  EACH |     110.00000        1100.00|     106.00000        1060.00|     120.00000        1200.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0051 801-06775                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0052 801-07119              120.000  LFT  |      12.00000        1440.00|      12.05000        1446.00|      13.00000        1560.00
  BARRICADE, III-B                        |                             |                             |
0053 808-06712              154.000  LFT  |       0.50000          77.00|       0.35000          53.90|       0.45000          69.30
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0054 808-06713             1930.000  LFT  |       0.50000         965.00|       0.35000         675.50|       0.45000         868.50
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0055 808-06714             1315.000  LFT  |       0.50000         657.50|       0.35000         460.25|       0.45000         591.75
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0056 808-75996               12.000  EACH |      15.00000         180.00|      13.00000         156.00|      10.00000         120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0057 808-75998               12.000  EACH |      75.00000         900.00|      80.00000         960.00|      80.00000         960.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0058 801-03290                2.000  EACH |     275.00000         550.00|     275.00000         550.00|     290.00000         580.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       634,592.00|           $       637,246.50|           $       640,466.83
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       634,592.00|           $       637,246.50|           $       640,466.83
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 345                     CONTRACT ID : R -35527-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1801998         |(   6  ) 35-1878024
                                          |HIS CONSTRUCTORS INC         |CLR INC                      |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW BRIDGE CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4000.00000        4000.00|    4375.00000        4375.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   30000.00000       30000.00|   33200.00000       33200.00|   39500.00000       39500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   17524.20000       17524.20|   13280.00000       13280.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-51330                       LUMP |   40000.00000       40000.00|   11200.00000       11200.00|   64250.00000       64250.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0010 203-02000              527.000  CYS  |      24.00000       12648.00|      37.00000       19499.00|      35.00000       18445.00
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070             5038.000  CYS  |      16.00000       80608.00|      16.00000       80608.00|      15.00000       75570.00
  BORROW                                  |                             |                             |
0012 205-06934                3.500  TON  |     440.00000        1540.00|     430.00000        1505.00|     430.00000        1505.00
  TEMPORARY MULCH                         |                             |                             |
0013 205-06937             1820.000  LFT  |       1.50000        2730.00|       1.50000        2730.00|       2.00000        3640.00
  TEMPORARY SILT FENCE                    |                             |                             |
0014 205-09543              100.000  TON  |      15.00000        1500.00|      19.75000        1975.00|      22.00000        2200.00
  NO 2 STONE                              |                             |                             |
0015 206-51215               97.700  CYS  |     125.00000       12212.50|     134.00000       13091.80|     110.00000       10747.00
  EXCAVATION, X                           |                             |                             |
0016 207-08263             1558.000  SYS  |      13.00000       20254.00|      14.25000       22201.50|      17.50000       27265.00
  SUBGRADE TREATMENT, TYPE IA AGGREGATE   |                             |                             |
  NO. 53 ONLY                             |                             |                             |
0017 211-09265              752.000  CYS  |      33.00000       24816.00|      60.00000       45120.00|      50.00000       37600.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0018 301-07448              317.000  TON  |      19.00000        6023.00|      19.00000        6023.00|      23.50000        7449.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 303-01180              573.000  TON  |      19.00000       10887.00|      19.00000       10887.00|      22.00000       12606.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 345 -6
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     CALL ORDER   : 345                     CONTRACT ID : R -35527-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1801998         |(   6  ) 35-1878024
                                          |HIS CONSTRUCTORS INC         |CLR INC                      |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08034             2373.000  SYS  |       2.30000        5457.90|       3.00000        7119.00|       2.00000        4746.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0021 401-06264                       LUMP |    1850.00000        1850.00|    1000.00000        1000.00|    1800.00000        1800.00
  PROFILOGRAPH, HMA                       |                             |                             |
0022 401-07322              298.000  TON  |     105.00000       31290.00|     103.00000       30694.00|     103.00000       30694.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-07392               37.000  TON  |     125.00000        4625.00|     175.00000        6475.00|     120.00000        4440.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-07408              354.000  TON  |      75.00000       26550.00|      70.00000       24780.00|      70.00000       24780.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0025 401-10258              965.000  LFT  |       0.80000         772.00|       0.75000         723.75|       0.75000         723.75
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-10259              100.000  LFT  |       1.80000         180.00|       1.70000         170.00|       1.70000         170.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0027 401-11785              965.000  LFT  |       0.30000         289.50|       0.25000         241.25|       0.25000         241.25
  LIQUID ASPHALT SEALANT                  |                             |                             |
0028 406-05520                1.000  TON  |     625.00000         625.00|     599.00000         599.00|     600.00000         600.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0029 415-11527                3.300  TON  |     725.00000        2392.50|     700.00000        2310.00|     700.00000        2310.00
  BASE SEAL                               |                             |                             |
0030 601-94689                4.000  EACH |    2300.00000        9200.00|    2795.00000       11180.00|    2495.00000        9980.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0031 601-99105              787.500  LFT  |      19.00000       14962.50|      19.00000       14962.50|      16.98000       13371.75
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0032 616-02320              261.000  SYS  |       4.00000        1044.00|       5.00000        1305.00|       3.00000         783.00
  GEOTEXTILES                             |                             |                             |
0033 616-05689              223.000  TON  |      48.00000       10704.00|      55.00000       12265.00|      35.00000        7805.00
  RIPRAP, CLASS 2                         |                             |                             |
0034 621-01004                4.000  EACH |     725.00000        2900.00|     700.00000        2800.00|     700.00000        2800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0035 621-02770             3334.000  SYS  |       1.30000        4334.20|       1.25000        4167.50|       1.25000        4167.50
  EROSION CONTROL BLANKET                 |                             |                             |
0036 621-06557              207.000  LBS  |       2.75000         569.25|       2.50000         517.50|       2.50000         517.50
  SEED MIXTURE, T                         |                             |                             |
0037 621-06559             3334.000  SYS  |       0.50000        1667.00|       0.45000        1500.30|       0.45000        1500.30
  MULCHED SEEDING, R                      |                             |                             |
0038 621-06574               70.000  SYS  |       8.50000         595.00|       8.00000         560.00|      10.50000         735.00
  SODDING                                 |                             |                             |
0039 622-52436                6.000  EACH |      36.00000         216.00|      34.00000         204.00|      34.00000         204.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0040 622-91786              130.000  EACH |       9.50000        1235.00|       9.00000        1170.00|       9.00000        1170.00
  SEEDLING                                |                             |                             |
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     CALL ORDER   : 345                     CONTRACT ID : R -35527-A                   COUNTIES : LAWRENCE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1801998         |(   6  ) 35-1878024
                                          |HIS CONSTRUCTORS INC         |CLR INC                      |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-09402               11.000  MOS  |    1415.00000       15565.00|    1150.00000       12650.00|    1500.00000       16500.00
  FIELD OFFICE, B                         |                             |                             |
0043 628-11729                2.000  EACH |     200.00000         400.00|      69.00000         138.00|     150.00000         300.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0044 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0045 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0046 628-11781               22.000  MOS  |      75.00000        1650.00|      25.00000         550.00|     100.00000        2200.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0047 723-11211               88.000  LFT  |    2793.00000      245784.00|    2797.50000      246180.00|    3600.00000      316800.00
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 240 IN X 120 IN   |                             |                             |
0048 801-04308                5.000  EACH |     165.00000         825.00|     110.00000         550.00|     110.00000         550.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0049 801-06625               20.000  EACH |     105.00000        2100.00|     112.00000        2240.00|     100.00000        2000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0050 801-06640               10.000  EACH |     145.00000        1450.00|     150.00000        1500.00|     110.00000        1100.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0051 801-06775                       LUMP |     950.00000         950.00|    4600.00000        4600.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0052 801-07119              120.000  LFT  |      10.50000        1260.00|      13.50000        1620.00|      12.00000        1440.00
  BARRICADE, III-B                        |                             |                             |
0053 808-06712              154.000  LFT  |       0.55000          84.70|       0.47000          72.38|       0.42000          64.68
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0054 808-06713             1930.000  LFT  |       0.55000        1061.50|       0.47000         907.10|       0.42000         810.60
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0055 808-06714             1315.000  LFT  |       0.55000         723.25|       0.42000         552.30|       0.42000         552.30
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0056 808-75996               12.000  EACH |      11.00000         132.00|      26.00000         312.00|      15.00000         180.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0057 808-75998               12.000  EACH |      21.00000         252.00|      85.00000        1020.00|      75.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0058 801-03290                2.000  EACH |     205.00000         410.00|     308.00000         616.00|     275.00000         550.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       658,856.00|           $       663,953.88|           $       793,271.13
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       658,856.00|           $       663,953.88|           $       793,271.13
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 351                     CONTRACT ID : R -35715-A                   COUNTIES : DEARBORN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SLIDE CORRECTION                                            COMPLETION DATE : 11/07/14
     LOCATION     : ON STATELINE ROAD, 1.5 MILES NORTH OF US 50                      PROJECT(S) :  1382004ERLC5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       200,959.05  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       263,030.43  130.8876%
   3   35-1549010     MCALISTER EXCAVATING CO INC                                                $       279,612.83  139.1392%
   4   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       282,773.91  140.7122%
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     CALL ORDER   : 351                     CONTRACT ID : R -35715-A                   COUNTIES : DEARBORN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(   3  ) 35-1549010
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SLIDE CORRECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4500.00000        4500.00|    4600.00000        4600.00|    5500.00000        5500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |    9900.00000        9900.00|   13000.00000       13000.00|   13500.00000       13500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   13300.00000       13300.00|   19000.00000       19000.00|   40000.00000       40000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 203-02000             1443.000  CYS  |      10.00000       14430.00|      19.60000       28282.80|      17.50000       25252.50
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02010              141.000  CYS  |      57.00000        8037.00|     127.00000       17907.00|      82.00000       11562.00
  EXCAVATION, ROCK                        |                             |                             |
0014 205-03371               30.000  CYS  |      40.00000        1200.00|      29.00000         870.00|      19.00000         570.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06931                5.000  TON  |     135.00000         675.00|     275.00000        1375.00|      85.00000         425.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06937              260.000  LFT  |       3.00000         780.00|       5.60000        1456.00|       5.75000        1495.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-09543              201.000  TON  |      24.00000        4824.00|      32.00000        6432.00|      23.20000        4663.20
  NO 2 STONE                              |                             |                             |
0018 207-09935              415.000  SYS  |      20.00000        8300.00|      17.15000        7117.25|      19.50000        8092.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : R -35715-A                   COUNTIES : DEARBORN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1549010
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09264               15.000  CYS  |      70.00000        1050.00|      41.90000         628.50|     150.00000        2250.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0020 301-07448               68.000  TON  |      26.00000        1768.00|      25.30000        1720.40|      25.00000        1700.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 303-01180               60.000  TON  |      32.00000        1920.00|      32.00000        1920.00|      25.00000        1500.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 306-08034              335.000  SYS  |       5.00000        1675.00|      10.60000        3551.00|      18.00000        6030.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 401-07321               54.000  TON  |      95.00000        5130.00|     124.50000        6723.00|     178.00000        9612.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390               44.000  TON  |      85.00000        3740.00|     132.00000        5808.00|     178.00000        7832.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 401-07423               53.000  TON  |      83.00000        4399.00|     116.50000        6174.50|     178.00000        9434.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0026 401-10258              250.000  LFT  |       2.00000         500.00|       4.10000        1025.00|       4.60000        1150.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0027 401-10259              200.000  LFT  |       2.40000         480.00|       5.10000        1020.00|       4.60000         920.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0028 401-11785              250.000  LFT  |       0.25000          62.50|       0.50000         125.00|       0.58000         145.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0029 406-05520                0.200  TON  |     350.00000          70.00|     580.00000         116.00|     575.00000         115.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-02241              200.000  LFT  |       7.70000        1540.00|       7.50000        1500.00|       8.00000        1600.00
  GUARDRAIL, REMOVE                       |                             |                             |
0031 601-99105              200.000  LFT  |      31.00000        6200.00|      31.25000        6250.00|      32.00000        6400.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0032 607-06345              242.000  LFT  |      54.00000       13068.00|      52.70000       12753.40|      40.00000        9680.00
  PAVED SIDE DITCH, C                     |                             |                             |
0033 615-06490                4.000  EACH |     200.00000         800.00|     210.00000         840.00|     219.00000         876.00
  RIGHT OF WAY MARKER                     |                             |                             |
0034 615-06505                5.000  EACH |     760.00000        3800.00|     820.00000        4100.00|     845.00000        4225.00
  MONUMENT, B                             |                             |                             |
0035 616-06405             2111.000  TON  |      24.00000       50664.00|      23.00000       48553.00|      24.25000       51191.75
  RIPRAP, REVETMENT                       |                             |                             |
0036 621-01004                2.000  EACH |     400.00000         800.00|     550.00000        1100.00|     575.00000        1150.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0037 621-06574               74.000  SYS  |      16.00000        1184.00|      45.00000        3330.00|      46.00000        3404.00
  SODDING                                 |                             |                             |
0038 628-09401                3.000  MOS  |    1800.00000        5400.00|    1300.00000        3900.00|    1850.00000        5550.00
  FIELD OFFICE, A                         |                             |                             |
0039 715-05048              631.000  LFT  |       8.00000        5048.00|      11.60000        7319.60|      10.00000        6310.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : R -35715-A                   COUNTIES : DEARBORN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1549010
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 715-05053                8.000  LFT  |      50.00000         400.00|      40.00000         320.00|       8.00000          64.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0041 715-05123               40.000  LFT  |      47.00000        1880.00|      66.00000        2640.00|      85.00000        3400.00
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0042 715-08305               23.000  TON  |     115.00000        2645.00|     170.00000        3910.00|     178.00000        4094.00
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0043 715-09064               40.000  LFT  |      40.00000        1600.00|      44.50000        1780.00|      42.00000        1680.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0044 715-46020                2.000  EACH |     700.00000        1400.00|     525.00000        1050.00|     475.00000         950.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0045 718-06531                1.000  EACH |    1500.00000        1500.00|     500.00000         500.00|    1750.00000        1750.00
  OUTLET PROTECTOR, 3                     |                             |                             |
0046 718-06532              639.000  LFT  |       3.20000        2044.80|       3.25000        2076.75|       3.25000        2076.75
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0047 718-52610               39.000  CYS  |      57.00000        2223.00|      44.20000        1723.80|      50.00000        1950.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0048 801-03290                2.000  EACH |     136.00000         272.00|     280.00000         560.00|     230.00000         460.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0049 801-06625                4.000  EACH |      93.00000         372.00|     120.00000         480.00|     115.00000         460.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0050 801-06640               16.000  EACH |     122.00000        1952.00|     165.00000        2640.00|     122.00000        1952.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0051 801-06645                2.000  EACH |      54.00000         108.00|      84.00000         168.00|      86.00000         172.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0052 801-06775                       LUMP |    6000.00000        6000.00|   20900.00000       20900.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0053 801-07118               48.000  LFT  |       9.00000         432.00|      17.30000         830.40|      16.00000         768.00
  BARRICADE, III-A                        |                             |                             |
0054 801-07119               48.000  LFT  |      10.00000         480.00|      19.00000         912.00|      16.00000         768.00
  BARRICADE, III-B                        |                             |                             |
0055 802-05701               23.250  LFT  |      19.00000         441.75|      20.10000         467.33|      20.50000         476.63
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0056 802-09838               17.000  SFT  |      18.00000         306.00|      20.10000         341.70|      20.50000         348.50
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0057 808-06703              500.000  LFT  |       1.65000         825.00|       3.20000        1600.00|      12.10000        6050.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0059 808-75245              500.000  LFT  |       1.65000         825.00|       3.25000        1625.00|      12.10000        6050.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       200,959.05|           $       263,030.43|           $       279,612.83
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       200,959.05|           $       263,030.43|           $       279,612.83
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : R -35715-A                   COUNTIES : DEARBORN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 31-1323837          |(       )                    |(      )
                                          |SUNESIS CONSTRUCTION COMPANY |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SLIDE CORRECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2325.00000        2325.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   15100.00000       15100.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   18745.00000       18745.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 203-02000             1443.000  CYS  |      27.00000       38961.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02010              141.000  CYS  |      28.50000        4018.50|                             |
  EXCAVATION, ROCK                        |                             |                             |
0014 205-03371               30.000  CYS  |      25.00000         750.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06931                5.000  TON  |     199.00000         995.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06937              260.000  LFT  |       8.25000        2145.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-09543              201.000  TON  |      43.50000        8743.50|                             |
  NO 2 STONE                              |                             |                             |
0018 207-09935              415.000  SYS  |      27.75000       11516.25|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
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     CALL ORDER   : 351                     CONTRACT ID : R -35715-A                   COUNTIES : DEARBORN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 31-1323837          |(       )                    |(      )
                                          |SUNESIS CONSTRUCTION COMPANY |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09264               15.000  CYS  |      45.00000         675.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0020 301-07448               68.000  TON  |      37.75000        2567.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 303-01180               60.000  TON  |      73.25000        4395.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 306-08034              335.000  SYS  |      13.25000        4438.75|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 401-07321               54.000  TON  |     148.50000        8019.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07390               44.000  TON  |     146.60000        6450.40|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 401-07423               53.000  TON  |     137.65000        7295.45|                             |
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0026 401-10258              250.000  LFT  |       1.01000         252.50|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0027 401-10259              200.000  LFT  |       1.01000         202.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0028 401-11785              250.000  LFT  |       1.01000         252.50|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0029 406-05520                0.200  TON  |     707.00000         141.40|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-02241              200.000  LFT  |       7.07000        1414.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0031 601-99105              200.000  LFT  |      28.25000        5650.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0032 607-06345              242.000  LFT  |      44.00000       10648.00|                             |
  PAVED SIDE DITCH, C                     |                             |                             |
0033 615-06490                4.000  EACH |     193.00000         772.00|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0034 615-06505                5.000  EACH |     743.00000        3715.00|                             |
  MONUMENT, B                             |                             |                             |
0035 616-06405             2111.000  TON  |      35.40000       74729.40|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0036 621-01004                2.000  EACH |     595.00000        1190.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0037 621-06574               74.000  SYS  |      33.30000        2464.20|                             |
  SODDING                                 |                             |                             |
0038 628-09401                3.000  MOS  |    2420.00000        7260.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0039 715-05048              631.000  LFT  |       5.30000        3344.30|                             |
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : R -35715-A                   COUNTIES : DEARBORN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 31-1323837          |(       )                    |(      )
                                          |SUNESIS CONSTRUCTION COMPANY |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 715-05053                8.000  LFT  |       9.00000          72.00|                             |
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0041 715-05123               40.000  LFT  |      73.00000        2920.00|                             |
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0042 715-08305               23.000  TON  |     172.00000        3956.00|                             |
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0043 715-09064               40.000  LFT  |       4.00000         160.00|                             |
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0044 715-46020                2.000  EACH |     484.00000         968.00|                             |
  PIPE END SECTION, DIA 24"               |                             |                             |
0045 718-06531                1.000  EACH |    1120.00000        1120.00|                             |
  OUTLET PROTECTOR, 3                     |                             |                             |
0046 718-06532              639.000  LFT  |       4.00000        2556.00|                             |
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0047 718-52610               39.000  CYS  |      65.00000        2535.00|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0048 801-03290                2.000  EACH |     252.50000         505.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0049 801-06625                4.000  EACH |     106.00000         424.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0050 801-06640               16.000  EACH |     151.50000        2424.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0051 801-06645                2.000  EACH |      76.00000         152.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0052 801-06775                       LUMP |    3385.00000        3385.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0053 801-07118               48.000  LFT  |      15.65000         751.20|                             |
  BARRICADE, III-A                        |                             |                             |
0054 801-07119               48.000  LFT  |      17.25000         828.00|                             |
  BARRICADE, III-B                        |                             |                             |
0055 802-05701               23.250  LFT  |      18.25000         424.31|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0056 802-09838               17.000  SFT  |      18.25000         310.25|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0057 808-06703              500.000  LFT  |      10.10000        5050.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0059 808-75245              500.000  LFT  |      10.10000        5050.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       282,773.91|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       282,773.91|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 361                     CONTRACT ID : R -35961-A                   COUNTIES : GREENE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES                  COMPLETION DATE : 11/21/14
     LOCATION     : ON 3RD STREET, EAST STREET, H STREET IN LINTON                   PROJECT(S) :  1298259

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       287,795.99  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : R -35961-A                   COUNTIES : GREENE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(      )                     |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8400.00000        8400.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   39200.00000       39200.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02255                3.000  EACH |     560.00000        1680.00|                             |
  TREE, 18 IN, REMOVE                     |                             |                             |
0010 201-02260                3.000  EACH |    1540.00000        4620.00|                             |
  TREE, 30 IN, REMOVE                     |                             |                             |
0011 201-02265                3.000  EACH |    2240.00000        6720.00|                             |
  TREE, 48 IN, REMOVE                     |                             |                             |
0012 201-52370                       LUMP |    9240.00000        9240.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-02278              320.000  LFT  |       7.33000        2345.60|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0014 202-52710             1400.000  SYS  |       9.42000       13188.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0015 203-02000               20.000  CYS  |      51.34000        1026.80|                             |
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070               20.000  CYS  |      33.14000         662.80|                             |
  BORROW                                  |                             |                             |
0017 205-03371                5.000  CYS  |     205.37000        1026.85|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0018 205-06933                7.000  EACH |     161.52000        1130.64|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : R -35961-A                   COUNTIES : GREENE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937              500.000  LFT  |       2.25000        1125.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0020 207-08267              510.000  SYS  |      35.25000       17977.50|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 303-01180               25.000  TON  |      45.60000        1140.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 304-07490               35.000  TON  |     128.00000        4480.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0023 604-06070             1650.000  SYS  |      46.25000       76312.50|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0024 604-07901              185.000  SYS  |     154.10000       28508.50|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0025 605-06125              300.000  LFT  |      44.80000       13440.00|                             |
  CURB, CONCRETE, MODIFIED                |                             |                             |
0026 610-08446              435.000  SYS  |      54.71000       23798.85|                             |
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0027 621-01004                2.000  EACH |     840.00000        1680.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0028 621-06557               60.000  LBS  |       3.00000         180.00|                             |
  SEED MIXTURE, T                         |                             |                             |
0029 621-06567               20.500  kGAL |       1.00000          20.50|                             |
  WATER                                   |                             |                             |
0030 621-06570              135.000  CYS  |      53.00000        7155.00|                             |
  TOPSOIL                                 |                             |                             |
0031 621-06575             1215.000  SYS  |       7.43000        9027.45|                             |
  SODDING, NURSERY                        |                             |                             |
0032 801-03290                2.000  EACH |     224.00000         448.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0033 801-06640               18.000  EACH |     168.00000        3024.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0034 801-06645                6.000  EACH |      72.00000         432.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0035 801-06775                       LUMP |    9800.00000        9800.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       287,795.99|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       287,795.99|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 381                     CONTRACT ID : R -36821-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 04/30/15
     LOCATION     : ALONG 103RD STREET, CORNERSTONE COURT, AND MARWOOD               PROJECT(S) :  138315200LC3
                    TRAILS DRIVE

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       395,098.04  100.0000%
   2   35-1606893     OLCO INC                                                                   $       422,365.97  106.9016%
   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       523,080.00  132.3925%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : R -36821-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 35-1606893          |(   3  ) 35-1151771
                                          |MORPHEY CONSTRUCTION INC     |OLCO INC                     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|    7800.00000        7800.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   19750.00000       19750.00|   38000.00000       38000.00|   26154.00000       26154.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   15800.00000       15800.00|   26000.00000       26000.00|   25259.22000       25259.22
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02240               69.000  SYS  |      50.00000        3450.00|      35.00000        2415.00|      15.00000        1035.00
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-02279              178.000  LFT  |      10.00000        1780.00|       6.60000        1174.80|      12.00000        2136.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0012 202-52710             1044.000  SYS  |      10.00000       10440.00|       9.20000        9604.80|      12.00000       12528.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0013 203-02000              364.000  CYS  |      80.00000       29120.00|      12.00000        4368.00|      72.00000       26208.00
  EXCAVATION, COMMON                      |                             |                             |
0014 205-03371               76.000  CYS  |       2.00000         152.00|      18.20000        1383.20|      41.00000        3116.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06933               19.000  EACH |     100.00000        1900.00|     130.00000        2470.00|     140.00000        2660.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937              916.000  LFT  |       2.00000        1832.00|       2.00000        1832.00|       3.00000        2748.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 207-08264              110.000  SYS  |      25.00000        2750.00|      26.00000        2860.00|      30.00000        3300.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0018 211-09265               98.000  CYS  |      20.00000        1960.00|      44.00000        4312.00|      33.00000        3234.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : R -36821-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1606893         |(   3  ) 35-1151771
                                          |MORPHEY CONSTRUCTION INC     |OLCO INC                     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 301-07448              168.000  TON  |      80.00000       13440.00|      29.00000        4872.00|      37.00000        6216.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0020 303-07449              150.000  TON  |      25.00000        3750.00|      32.00000        4800.00|      48.50000        7275.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0021 304-07490               91.000  TON  |     200.00000       18200.00|     120.00000       10920.00|     450.00000       40950.00
  HMA PATCHING, TYPE B                    |                             |                             |
0022 406-05520                0.400  TON  |     250.00000         100.00|     325.00000         130.00|     250.00000         100.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 604-06070             1187.000  SYS  |      35.00000       41545.00|      45.00000       53415.00|      48.50000       57569.50
  SIDEWALK, CONCRETE                      |                             |                             |
0024 604-07901              132.000  SYS  |     170.00000       22440.00|     157.80000       20829.60|     200.00000       26400.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0025 604-07903               32.000  SYS  |     170.00000        5440.00|     121.85000        3899.20|     200.00000        6400.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0026 605-97937              178.000  LFT  |      40.00000        7120.00|      21.00000        3738.00|      35.00000        6230.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0027 610-08446              459.000  SYS  |      60.00000       27540.00|      62.60000       28733.40|      68.00000       31212.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0028 611-08232                1.000  EACH |     300.00000         300.00|     172.00000         172.00|     225.00000         225.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0029 621-01004                6.000  EACH |     225.00000        1350.00|     200.00000        1200.00|     500.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0030 621-06557              122.000  LBS  |       3.98000         485.56|      18.00000        2196.00|       4.00000         488.00
  SEED MIXTURE, T                         |                             |                             |
0031 621-06565                2.000  TON  |     531.00000        1062.00|     450.00000         900.00|     531.00000        1062.00
  MULCHING MATERIAL                       |                             |                             |
0032 621-06567                7.000  kGAL |      10.00000          70.00|       1.00000           7.00|       7.00000          49.00
  WATER                                   |                             |                             |
0033 621-06570              209.000  CYS  |      25.00000        5225.00|      47.60000        9948.40|      55.00000       11495.00
  TOPSOIL                                 |                             |                             |
0034 621-06575             1975.000  SYS  |       6.00000       11850.00|       7.29000       14397.75|       4.50000        8887.50
  SODDING, NURSERY                        |                             |                             |
0035 628-09402                8.000  MOS  |    1800.00000       14400.00|    1400.00000       11200.00|    2600.00000       20800.00
  FIELD OFFICE, B                         |                             |                             |
0036 715-05149             1342.000  LFT  |      40.00000       53680.00|      31.25000       41937.50|      40.00000       53680.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0037 715-05152                9.000  LFT  |      70.00000         630.00|      62.00000         558.00|      60.00000         540.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0038 720-44000                2.000  EACH |     500.00000        1000.00|     350.00000         700.00|     450.00000         900.00
  CASTING, ADJUST TO GRADE MANHOLE        |                             |                             |
0039 720-45030                4.000  EACH |     150.00000         600.00|    1420.00000        5680.00|    1600.00000        6400.00
  INLET, E7 MANHOLE                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 381                     CONTRACT ID : R -36821-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1606893         |(   3  ) 35-1151771
                                          |MORPHEY CONSTRUCTION INC     |OLCO INC                     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 720-45035                2.000  EACH |    1800.00000        3600.00|    1623.00000        3246.00|    1800.00000        3600.00
  INLET, F7                               |                             |                             |
0041 720-45275               11.000  EACH |    1200.00000       13200.00|     865.00000        9515.00|    1700.00000       18700.00
  PIPE CATCH BASIN, 24 IN                 |                             |                             |
0042 720-94840                7.000  EACH |     500.00000        3500.00|     265.00000        1855.00|     350.00000        2450.00
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0043 720-95422                2.000  EACH |    3500.00000        7000.00|    3140.00000        6280.00|    3800.00000        7600.00
  MANHOLE, J4                             |                             |                             |
0044 801-03290                9.000  EACH |     200.00000        1800.00|     208.00000        1872.00|     200.00000        1800.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0045 801-06640               13.000  EACH |     170.00000        2210.00|     156.00000        2028.00|     170.00000        2210.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0046 801-06645                8.000  EACH |      60.00000         480.00|      65.00000         520.00|      60.00000         480.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0047 801-06775                       LUMP |   23800.00000       23800.00|   64000.00000       64000.00|   56206.78000       56206.78
  MAINTAINING TRAFFIC                     |                             |                             |
0048 802-07060               12.000  EACH |     133.38000        1600.56|     104.00000        1248.00|     100.00000        1200.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0049 808-75297               80.000  LFT  |      10.00000         800.00|      14.30000        1144.00|      10.00000         800.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0050 808-75300              436.000  LFT  |       2.50000        1090.00|       3.25000        1417.00|       2.50000        1090.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0051 207-08267              756.000  SYS  |      18.32000       13849.92|       8.97000        6781.32|      30.00000       22680.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       395,098.04|           $       422,365.97|           $       523,080.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       395,098.04|           $       422,365.97|           $       523,080.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 06/30/15
     LOCATION     : ON MAIN STREET FROM KEYSTONE TO GRAY ROAD                        PROJECT(S) :  138316600LC3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       821,339.94  100.0000%
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       879,000.00  107.0202%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       880,536.72  107.2073%
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       891,000.00  108.4813%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 35-2046222          |(   3  ) 35-0918397
                                          |OLCO INC                     |MORPHEY CONSTRUCTION INC     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14000.00000       14000.00|   20000.00000       20000.00|    6200.00000        6200.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   65000.00000       65000.00|   43950.00000       43950.00|   23084.48000       23084.48
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   58000.00000       58000.00|   79000.00000       79000.00|   58145.45000       58145.45
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02272              745.000  LFT  |       9.34000        6958.30|       5.00000        3725.00|      11.13000        8291.85
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0010 202-02278              572.000  LFT  |       6.67000        3815.24|      10.00000        5720.00|       7.90000        4518.80
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710             2054.000  SYS  |       9.37000       19245.98|      10.00000       20540.00|      11.61000       23846.94
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 202-74035                1.000  EACH |      39.00000          39.00|      30.00000          30.00|      30.00000          30.00
  SIGN, REMOVE                            |                             |                             |
0013 202-94810                2.000  EACH |     344.00000         688.00|     200.00000         400.00|     460.18000         920.36
  CURB TURNOUT, REMOVE                    |                             |                             |
0014 202-96133               31.000  LFT  |      24.75000         767.25|      20.00000         620.00|      33.61000        1041.91
  PIPE, REMOVE                            |                             |                             |
0015 203-02000              143.000  CYS  |      22.73000        3250.39|     100.00000       14300.00|     139.07000       19887.01
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070             2420.000  CYS  |      10.00000       24200.00|       5.00000       12100.00|       0.01000          24.20
  BORROW                                  |                             |                             |
0017 205-06931               10.000  TON  |      81.06000         810.60|      60.00000         600.00|      80.83000         808.30
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933               13.000  EACH |     162.50000        2112.50|     150.00000        1950.00|     130.00000        1690.00
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-2046222         |(   3  ) 35-0918397
                                          |OLCO INC                     |MORPHEY CONSTRUCTION INC     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934                1.000  TON  |     520.00000         520.00|    2000.00000        2000.00|    1900.00000        1900.00
  TEMPORARY MULCH                         |                             |                             |
0020 205-06937             1334.000  LFT  |       2.00000        2668.00|       2.00000        2668.00|       3.29000        4388.86
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      21.75000        2175.00|      30.00000        3000.00|      26.05000        2605.00
  NO 2 STONE                              |                             |                             |
0022 205-11584               65.000  LFT  |      36.00000        2340.00|      10.00000         650.00|       8.00000         520.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0023 205-11591              178.000  LBS  |       6.61000        1176.58|       0.25000          44.50|       0.25000          44.50
  TEMPORARY SEED MIXTURE                  |                             |                             |
0024 207-08266             5306.000  SYS  |       6.62000       35125.72|      10.00000       53060.00|      16.66000       88397.96
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0025 211-09264              578.000  CYS  |      22.18000       12820.04|      25.00000       14450.00|      22.74000       13143.72
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 301-07448             1630.000  TON  |      20.90000       34067.00|      30.00000       48900.00|      31.22000       50888.60
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 503-05240              196.000  LFT  |       2.55000         499.80|       8.00000        1568.00|      34.93000        6846.28
  D-1 CONTRACTION JOINT                   |                             |                             |
0028 601-02241              150.000  LFT  |       6.25000         937.50|       6.00000         900.00|       6.00000         900.00
  GUARDRAIL, REMOVE                       |                             |                             |
0029 604-05528              881.000  TON  |     163.05000      143647.05|     100.00000       88100.00|      81.35000       71669.35
  HMA FOR SIDEWALK                        |                             |                             |
0030 604-06070               41.000  SYS  |      52.00000        2132.00|      80.00000        3280.00|      58.49000        2398.09
  SIDEWALK, CONCRETE                      |                             |                             |
0031 604-07901               58.000  SYS  |     156.00000        9048.00|     200.00000       11600.00|     189.40000       10985.20
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-07901               16.000  SYS  |     154.00000        2464.00|     200.00000        3200.00|     184.17000        2946.72
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             |
0033 604-07902               70.000  SYS  |     156.00000       10920.00|     200.00000       14000.00|     188.51000       13195.70
  CURB RAMP, CONCRETE, H                  |                             |                             |
0034 604-95344              237.000  LFT  |     180.00000       42660.00|     174.00000       41238.00|     174.00000       41238.00
  HAND RAIL, PEDESTRIAN                   |                             |                             |
0035 605-06120              779.000  LFT  |      19.00000       14801.00|      40.00000       31160.00|      31.35000       24421.65
  CURB, CONCRETE                          |                             |                             |
0036 605-06155              336.000  LFT  |      21.00000        7056.00|      35.00000       11760.00|      36.84000       12378.24
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0037 616-02320               18.000  SYS  |       3.00000          54.00|      20.00000         360.00|      59.57000        1072.26
  GEOTEXTILES                             |                             |                             |
0038 616-06405                8.000  TON  |      32.00000         256.00|     100.00000         800.00|      95.77000         766.16
  RIPRAP, REVETMENT                       |                             |                             |
0039 621-01004                2.000  EACH |     650.00000        1300.00|     150.00000         300.00|     150.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-2046222         |(   3  ) 35-0918397
                                          |OLCO INC                     |MORPHEY CONSTRUCTION INC     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-02770              523.000  SYS  |       1.86000         972.78|       5.00000        2615.00|       1.80000         941.40
  EROSION CONTROL BLANKET                 |                             |                             |
0041 621-06554               89.000  LBS  |       7.00000         623.00|      25.00000        2225.00|      25.00000        2225.00
  SEED MIXTURE, U                         |                             |                             |
0042 621-06567                8.000  kGAL |       1.00000           8.00|       1.00000           8.00|       1.00000           8.00
  WATER                                   |                             |                             |
0043 621-06575             2294.000  SYS  |       7.00000       16058.00|       8.00000       18352.00|       5.00000       11470.00
  SODDING, NURSERY                        |                             |                             |
0044 622-05649               68.000  EACH |     307.00000       20876.00|     180.00000       12240.00|     180.00000       12240.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0045 622-05653              785.000  EACH |       4.89000        3838.65|       4.00000        3140.00|       4.00000        3140.00
  PLANT, GROUND COVER                     |                             |                             |
0046 628-09401               10.000  MOS  |    1500.00000       15000.00|    1500.00000       15000.00|    2661.15000       26611.50
  FIELD OFFICE, A                         |                             |                             |
0047 703-06029             5968.000  LBS  |       1.30000        7758.40|       2.00000       11936.00|       1.23000        7340.64
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0048 706-08496              348.000  SYS  |     125.00000       43500.00|     150.00000       52200.00|     210.00000       73080.00
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0049 706-08496               64.000  SYS  |     132.00000        8448.00|     250.00000       16000.00|     235.00000       15040.00
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
  MODIFIED                                |                             |                             |
0050 706-11418              336.000  LFT  |      75.00000       25200.00|      65.00000       21840.00|      65.00000       21840.00
  RAILING, STEEL, PS-1                    |                             |                             |
0051 706-11604               20.700  CYS  |     960.00000       19872.00|    1159.07000       23992.75|     945.85000       19579.10
  RAILING, CONCRETE, PS-1                 |                             |                             |
0052 715-05149               60.000  LFT  |      38.00000        2280.00|      80.00000        4800.00|      57.88000        3472.80
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0053 715-05151               10.000  LFT  |      65.26000         652.60|     100.00000        1000.00|     290.29000        2902.90
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0054 715-05152               10.000  LFT  |      68.51000         685.10|     100.00000        1000.00|      97.02000         970.20
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0055 715-05154               72.000  LFT  |      52.68000        3792.96|     100.00000        7200.00|      48.95000        3524.40
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0056 715-05156              595.000  LFT  |      60.00000       35700.00|      60.00000       35700.00|      69.60000       41412.00
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0057 715-05422               90.000  LFT  |      79.00000        7110.00|     100.00000        9000.00|     108.28000        9745.20
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             |
0058 715-09919               71.000  LFT  |     189.00000       13419.00|     100.00000        7100.00|     194.15000       13784.65
  PIPE, TYPE 2 DEFORMED MIN AREA 8.8 SFT  |                             |                             |
0059 720-01894                2.000  EACH |     422.00000         844.00|     800.00000        1600.00|    1016.63000        2033.26
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  TYPE 4                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-2046222         |(   3  ) 35-0918397
                                          |OLCO INC                     |MORPHEY CONSTRUCTION INC     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 720-01894                1.000  EACH |     740.00000         740.00|    1200.00000        1200.00|    1016.61000        1016.61
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  TYPE A                                  |                             |                             |
0061 720-44000                5.000  EACH |     250.00000        1250.00|     600.00000        3000.00|     503.01000        2515.05
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0062 720-45005                1.000  EACH |     973.00000         973.00|    2000.00000        2000.00|    1767.45000        1767.45
  INLET, A2                               |                             |                             |
0063 720-45415                3.000  EACH |    4200.00000       12600.00|    5000.00000       15000.00|    4773.97000       14321.91
  MANHOLE, D4                             |                             |                             |
0064 720-45416                1.000  EACH |    5200.00000        5200.00|    4000.00000        4000.00|    6358.88000        6358.88
  MANHOLE, E4                             |                             |                             |
0065 801-03290                2.000  EACH |     260.00000         520.00|     200.00000         400.00|     200.00000         400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0066 801-06640               22.000  EACH |     195.00000        4290.00|     200.00000        4400.00|     200.00000        4400.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0067 801-06775                       LUMP |   40000.00000       40000.00|   62587.75000       62587.75|   75410.18000       75410.18
  MAINTAINING TRAFFIC                     |                             |                             |
0068 802-05701               52.500  LFT  |      15.00000         787.50|      14.00000         735.00|      14.00000         735.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0069 802-07060                6.000  EACH |     110.00000         660.00|     100.00000         600.00|     100.00000         600.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0070 808-75297               70.000  LFT  |      10.00000         700.00|      10.00000         700.00|      10.00000         700.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0071 808-75300              580.000  LFT  |       2.45000        1421.00|       2.50000        1450.00|       2.50000        1450.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       821,339.94|           $       879,000.00|           $       880,536.72
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       821,339.94|           $       879,000.00|           $       880,536.72
====================================================================================================================================
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     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6200.00000        6200.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   45000.00000       45000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |  120000.00000      120000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02272              745.000  LFT  |      12.00000        8940.00|                             |
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0010 202-02278              572.000  LFT  |       7.00000        4004.00|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710             2054.000  SYS  |      12.00000       24648.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 202-74035                1.000  EACH |      35.00000          35.00|                             |
  SIGN, REMOVE                            |                             |                             |
0013 202-94810                2.000  EACH |      25.00000          50.00|                             |
  CURB TURNOUT, REMOVE                    |                             |                             |
0014 202-96133               31.000  LFT  |      15.00000         465.00|                             |
  PIPE, REMOVE                            |                             |                             |
0015 203-02000              143.000  CYS  |      50.00000        7150.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070             2420.000  CYS  |      20.00000       48400.00|                             |
  BORROW                                  |                             |                             |
0017 205-06931               10.000  TON  |      37.00000         370.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933               13.000  EACH |     130.00000        1690.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0019 205-06934                1.000  TON  |    1900.00000        1900.00|                             |
  TEMPORARY MULCH                         |                             |                             |
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     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-06937             1334.000  LFT  |       1.50000        2001.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      22.00000        2200.00|                             |
  NO 2 STONE                              |                             |                             |
0022 205-11584               65.000  LFT  |       8.00000         520.00|                             |
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0023 205-11591              178.000  LBS  |       0.25000          44.50|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0024 207-08266             5306.000  SYS  |       9.00000       47754.00|                             |
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0025 211-09264              578.000  CYS  |      19.00000       10982.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 301-07448             1630.000  TON  |      19.00000       30970.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 503-05240              196.000  LFT  |       8.00000        1568.00|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0028 601-02241              150.000  LFT  |       7.00000        1050.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0029 604-05528              881.000  TON  |      83.00000       73123.00|                             |
  HMA FOR SIDEWALK                        |                             |                             |
0030 604-06070               41.000  SYS  |      76.00000        3116.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0031 604-07901               58.000  SYS  |     200.00000       11600.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-07901               16.000  SYS  |     200.00000        3200.00|                             |
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             |
0033 604-07902               70.000  SYS  |     180.00000       12600.00|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0034 604-95344              237.000  LFT  |     132.00000       31284.00|                             |
  HAND RAIL, PEDESTRIAN                   |                             |                             |
0035 605-06120              779.000  LFT  |      28.00000       21812.00|                             |
  CURB, CONCRETE                          |                             |                             |
0036 605-06155              336.000  LFT  |      28.00000        9408.00|                             |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0037 616-02320               18.000  SYS  |       4.00000          72.00|                             |
  GEOTEXTILES                             |                             |                             |
0038 616-06405                8.000  TON  |      40.00000         320.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0039 621-01004                2.000  EACH |     150.00000         300.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 621-02770              523.000  SYS  |       1.80000         941.40|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
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     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06554               89.000  LBS  |      25.00000        2225.00|                             |
  SEED MIXTURE, U                         |                             |                             |
0042 621-06567                8.000  kGAL |       1.00000           8.00|                             |
  WATER                                   |                             |                             |
0043 621-06575             2294.000  SYS  |       5.00000       11470.00|                             |
  SODDING, NURSERY                        |                             |                             |
0044 622-05649               68.000  EACH |     180.00000       12240.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0045 622-05653              785.000  EACH |       4.00000        3140.00|                             |
  PLANT, GROUND COVER                     |                             |                             |
0046 628-09401               10.000  MOS  |    2000.00000       20000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0047 703-06029             5968.000  LBS  |       1.63000        9727.84|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0048 706-08496              348.000  SYS  |     190.00000       66120.00|                             |
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0049 706-08496               64.000  SYS  |     250.00000       16000.00|                             |
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
  MODIFIED                                |                             |                             |
0050 706-11418              336.000  LFT  |      91.00000       30576.00|                             |
  RAILING, STEEL, PS-1                    |                             |                             |
0051 706-11604               20.700  CYS  |    1200.00000       24840.00|                             |
  RAILING, CONCRETE, PS-1                 |                             |                             |
0052 715-05149               60.000  LFT  |      51.00000        3060.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0053 715-05151               10.000  LFT  |      71.00000         710.00|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0054 715-05152               10.000  LFT  |      84.00000         840.00|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0055 715-05154               72.000  LFT  |     100.00000        7200.00|                             |
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0056 715-05156              595.000  LFT  |      72.00000       42840.00|                             |
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0057 715-05422               90.000  LFT  |     130.00000       11700.00|                             |
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             |
0058 715-09919               71.000  LFT  |     175.00000       12425.00|                             |
  PIPE, TYPE 2 DEFORMED MIN AREA 8.8 SFT  |                             |                             |
0059 720-01894                2.000  EACH |     640.00000        1280.00|                             |
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  TYPE 4                                  |                             |                             |
0060 720-01894                1.000  EACH |     640.00000         640.00|                             |
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  TYPE A                                  |                             |                             |
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     CALL ORDER   : 391                     CONTRACT ID : R -36869-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-44000                5.000  EACH |     550.00000        2750.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0062 720-45005                1.000  EACH |    1705.26000        1705.26|                             |
  INLET, A2                               |                             |                             |
0063 720-45415                3.000  EACH |    4310.00000       12930.00|                             |
  MANHOLE, D4                             |                             |                             |
0064 720-45416                1.000  EACH |    4370.00000        4370.00|                             |
  MANHOLE, E4                             |                             |                             |
0065 801-03290                2.000  EACH |     200.00000         400.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0066 801-06640               22.000  EACH |     200.00000        4400.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0067 801-06775                       LUMP |   50000.00000       50000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0068 802-05701               52.500  LFT  |      20.00000        1050.00|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0069 802-07060                6.000  EACH |      80.00000         480.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0070 808-75297               70.000  LFT  |      10.00000         700.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0071 808-75300              580.000  LFT  |       2.50000        1450.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       891,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       891,000.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES                     COMPLETION DATE : 04/30/15
     LOCATION     : ON 136TH STREET PATH FROM SMOKEY HOLLOW PLACE TO                 PROJECT(S) :  138316500LC3
                    GRAY ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       666,736.50  100.0000%
   2   35-1606893     OLCO INC                                                                   $       721,036.88  108.1442%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       791,091.69  118.6513%
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       828,000.00  124.1870%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2  ) 35-1606893          |(   3  ) 35-0918397
                                          |YARDBERRY LANDSCAPE COMPANY  |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BIKE/PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   14000.00000       14000.00|    6100.00000        6100.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   32000.00000       32000.00|   73000.00000       73000.00|   66209.71000       66209.71
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |   45000.00000       45000.00|   61000.00000       61000.00|   29574.55000       29574.55
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02278              414.000  LFT  |       9.00000        3726.00|       6.86000        2840.04|      10.44000        4322.16
  CURB, CONCRETE, REMOVE                  |                             |                             |
0009 202-52710             2445.000  SYS  |       9.00000       22005.00|       9.57000       23398.65|      13.50000       33007.50
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02000              362.000  CYS  |      26.00000        9412.00|      23.00000        8326.00|      71.55000       25901.10
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070              107.000  CYS  |      28.00000        2996.00|      26.00000        2782.00|       0.01000           1.07
  BORROW                                  |                             |                             |
0012 205-06931                3.000  TON  |      90.00000         270.00|      76.00000         228.00|     218.53000         655.59
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0013 205-06933                9.000  EACH |     125.00000        1125.00|     166.00000        1494.00|      87.93000         791.37
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 205-06934                1.000  TON  |     500.00000         500.00|     532.00000         532.00|     698.00000         698.00
  TEMPORARY MULCH                         |                             |                             |
0015 205-06937             1129.000  LFT  |       2.50000        2822.50|       2.00000        2258.00|       3.78000        4267.62
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-09543              100.000  TON  |      24.00000        2400.00|      22.27000        2227.00|      28.01000        2801.00
  NO 2 STONE                              |                             |                             |
0017 205-11584               10.000  LFT  |      40.00000         400.00|      29.93000         299.30|      27.55000         275.50
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0018 205-11591               51.000  LBS  |       7.00000         357.00|       6.75000         344.25|       4.77000         243.27
  TEMPORARY SEED MIXTURE                  |                             |                             |
0019 207-08266             6363.000  SYS  |       7.00000       44541.00|       6.69000       42568.47|       2.49000       15843.87
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |YARDBERRY LANDSCAPE COMPANY  |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09264               22.000  CYS  |      38.00000         836.00|      22.67000         498.74|      23.27000         511.94
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0021 211-09265              219.000  CYS  |      28.00000        6132.00|      38.78000        8492.82|      44.98000        9850.62
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0022 301-07448             2063.000  TON  |      24.00000       49512.00|      21.37000       44086.31|      27.25000       56216.75
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0023 503-05240               88.000  LFT  |       5.00000         440.00|      12.29000        1081.52|      49.17000        4326.96
  D-1 CONTRACTION JOINT                   |                             |                             |
0024 601-02241              125.000  LFT  |      10.00000        1250.00|      11.97000        1496.25|       7.50000         937.50
  GUARDRAIL, REMOVE                       |                             |                             |
0025 604-05528             1115.000  TON  |      88.00000       98120.00|     130.90000      145953.50|      77.98000       86947.70
  HMA FOR SIDEWALK                        |                             |                             |
0026 604-06070               50.000  SYS  |      60.00000        3000.00|      46.55000        2327.50|      63.91000        3195.50
  SIDEWALK, CONCRETE                      |                             |                             |
0027 604-07897                4.000  SYS  |     165.00000         660.00|     157.94000         631.76|     190.65000         762.60
  CURB RAMP, CONCRETE, C                  |                             |                             |
0028 604-07901              252.000  SYS  |     150.00000       37800.00|     153.06000       38571.12|     182.96000       46105.92
  CURB RAMP, CONCRETE, G                  |                             |                             |
0029 604-07902               59.000  SYS  |     165.00000        9735.00|     169.07000        9975.13|     183.98000       10854.82
  CURB RAMP, CONCRETE, H                  |                             |                             |
0030 604-07903               29.000  SYS  |     160.00000        4640.00|     160.52000        4655.08|     184.33000        5345.57
  CURB RAMP, CONCRETE, K                  |                             |                             |
0031 604-95344              137.000  LFT  |     198.00000       27126.00|     183.54000       25144.98|     180.00000       24660.00
  HAND RAIL, PEDESTRIAN                   |                             |                             |
0032 605-06120              943.000  LFT  |      24.00000       22632.00|      20.18000       19029.74|      31.28000       29497.04
  CURB, CONCRETE                          |                             |                             |
0033 605-06155              400.000  LFT  |      24.00000        9600.00|      21.63000        8652.00|      53.95000       21580.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0034 611-08232                3.000  EACH |     200.00000         600.00|     232.75000         698.25|     175.00000         525.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0035 616-02320               50.000  SYS  |       8.00000         400.00|       3.42000         171.00|       6.82000         341.00
  GEOTEXTILES                             |                             |                             |
0036 616-06405               40.000  TON  |      65.00000        2600.00|      31.26000        1250.40|      50.57000        2022.80
  RIPRAP, REVETMENT                       |                             |                             |
0037 621-01004                2.000  EACH |     750.00000        1500.00|     665.00000        1330.00|     225.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0038 621-02770               75.000  SYS  |       8.00000         600.00|       2.66000         199.50|       5.85000         438.75
  EROSION CONTROL BLANKET                 |                             |                             |
0039 621-06554               30.000  LBS  |      15.00000         450.00|       4.81000         144.30|      14.90000         447.00
  SEED MIXTURE, U                         |                             |                             |
0040 621-06567                4.000  kGAL |       1.00000           4.00|       2.66000          10.64|       5.00000          20.00
  WATER                                   |                             |                             |
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     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |YARDBERRY LANDSCAPE COMPANY  |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06575             1207.000  SYS  |       7.00000        8449.00|       7.05000        8509.35|       4.42000        5334.94
  SODDING, NURSERY                        |                             |                             |
0042 622-05649               28.000  EACH |     200.00000        5600.00|     316.92000        8873.76|     275.00000        7700.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0043 622-05653              113.000  EACH |       5.00000         565.00|       4.72000         533.36|      11.50000        1299.50
  PLANT, GROUND COVER                     |                             |                             |
0044 628-09401                8.000  MOS  |    2200.00000       17600.00|    1400.00000       11200.00|    2638.86000       21110.88
  FIELD OFFICE, A                         |                             |                             |
0045 703-06029             1840.000  LBS  |       4.00000        7360.00|       1.33000        2447.20|       1.70000        3128.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 706-08496              112.000  SYS  |     200.00000       22400.00|     121.82000       13643.84|     212.03000       23747.36
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0047 706-08496               45.000  SYS  |     215.00000        9675.00|     144.22000        6489.90|     147.28000        6627.60
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
  MODIFIED                                |                             |                             |
0048 706-11418              104.000  LFT  |      93.50000        9724.00|     131.67000       13693.68|      88.04000        9156.16
  RAILING, STEEL, PS-1                    |                             |                             |
0049 706-11604                6.400  CYS  |    1100.00000        7040.00|     981.75000        6283.20|    1836.25000       11752.00
  RAILING, CONCRETE, PS-1                 |                             |                             |
0050 715-05149               87.000  LFT  |      60.00000        5220.00|      22.82000        1985.34|      48.00000        4176.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0051 715-05151                8.000  LFT  |      68.00000         544.00|      66.84000         534.72|     124.15000         993.20
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0052 715-05422               48.000  LFT  |     105.00000        5040.00|      69.06000        3314.88|     114.41000        5491.68
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             |
0053 715-94530                2.000  EACH |     750.00000        1500.00|     149.63000         299.26|     349.32000         698.64
  ADJUST WATER VALVE TO GRADE             |                             |                             |
0054 720-44000                1.000  EACH |     850.00000         850.00|     400.00000         400.00|     648.26000         648.26
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0055 720-44000                2.000  EACH |     900.00000        1800.00|     400.00000         800.00|     947.23000        1894.46
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  MANHOLE                                 |                             |                             |
0056 720-44000                1.000  EACH |     900.00000         900.00|     400.00000         400.00|     648.26000         648.26
  CASTING, ADJUST TO GRADE , SIGNAL       |                             |                             |
  HANDHOLE                                |                             |                             |
0057 720-45005                2.000  EACH |    2200.00000        4400.00|    2000.00000        4000.00|    2097.74000        4195.48
  INLET, A2                               |                             |                             |
0058 720-97008                1.000  EACH |    2000.00000        2000.00|    2660.00000        2660.00|    3241.02000        3241.02
  FIRE HYDRANT ASSEMBLY, RELOCATE         |                             |                             |
0059 723-11488                4.000  LFT  |   13815.00000       55260.00|    4400.00000       17600.00|   21631.36000       86525.44
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 144 IN. X 140 IN. |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |YARDBERRY LANDSCAPE COMPANY  |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-03290                2.000  EACH |     160.00000         320.00|     186.00000         372.00|     140.00000         280.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0061 801-06640               24.000  EACH |     135.00000        3240.00|     146.30000        3511.20|     110.00000        2640.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0062 801-06775                       LUMP |   15000.00000       15000.00|   39000.00000       39000.00|   75778.53000       75778.53
  MAINTAINING TRAFFIC                     |                             |                             |
0063 802-05701              128.000  LFT  |      15.00000        1920.00|      15.96000        2042.88|      15.00000        1920.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0064 802-07060               10.000  EACH |      70.00000         700.00|      74.48000         744.80|      75.00000         750.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0065 802-09838               49.500  SFT  |      16.00000         792.00|      17.96000         889.02|      15.00000         742.50
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0066 805-02645                2.000  EACH |     950.00000        1900.00|    1060.00000        2120.00|     625.00000        1250.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0067 805-06742                2.000  EACH |    6240.00000       12480.00|    7546.00000       15092.00|    5350.00000       10700.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0068 808-03439              156.000  LFT  |       7.00000        1092.00|       6.65000        1037.40|       5.00000         780.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0069 808-75297              104.000  LFT  |       7.00000         728.00|       6.65000         691.60|       5.00000         520.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0070 808-75300              705.000  LFT  |       3.00000        2115.00|       2.66000        1875.30|       2.00000        1410.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0071 808-96075              109.000  LFT  |       3.00000         327.00|       2.66000         289.94|       2.00000         218.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       666,736.50|           $       721,036.88|           $       791,091.69
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       666,736.50|           $       721,036.88|           $       791,091.69
====================================================================================================================================
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     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BIKE/PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6100.00000        6100.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   40000.00000       40000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |   75000.00000       75000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02278              414.000  LFT  |       7.00000        2898.00|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0009 202-52710             2445.000  SYS  |      12.00000       29340.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02000              362.000  CYS  |      60.00000       21720.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070              107.000  CYS  |       1.00000         107.00|                             |
  BORROW                                  |                             |                             |
0012 205-06931                3.000  TON  |      44.00000         132.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0013 205-06933                9.000  EACH |      85.00000         765.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 205-06934                1.000  TON  |     698.00000         698.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0015 205-06937             1129.000  LFT  |       1.68000        1896.72|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-09543              100.000  TON  |      22.00000        2200.00|                             |
  NO 2 STONE                              |                             |                             |
0017 205-11584               10.000  LFT  |      27.55000         275.50|                             |
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0018 205-11591               51.000  LBS  |       4.77000         243.27|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0019 207-08266             6363.000  SYS  |      13.00000       82719.00|                             |
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0020 211-09264               22.000  CYS  |      20.00000         440.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 411 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 211-09265              219.000  CYS  |      29.00000        6351.00|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0022 301-07448             2063.000  TON  |      45.00000       92835.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0023 503-05240               88.000  LFT  |       9.60000         844.80|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0024 601-02241              125.000  LFT  |       9.00000        1125.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0025 604-05528             1115.000  TON  |      92.00000      102580.00|                             |
  HMA FOR SIDEWALK                        |                             |                             |
0026 604-06070               50.000  SYS  |      78.00000        3900.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0027 604-07897                4.000  SYS  |     225.00000         900.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0028 604-07901              252.000  SYS  |     210.00000       52920.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0029 604-07902               59.000  SYS  |     190.00000       11210.00|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0030 604-07903               29.000  SYS  |     135.00000        3915.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0031 604-95344              137.000  LFT  |     138.00000       18906.00|                             |
  HAND RAIL, PEDESTRIAN                   |                             |                             |
0032 605-06120              943.000  LFT  |      25.00000       23575.00|                             |
  CURB, CONCRETE                          |                             |                             |
0033 605-06155              400.000  LFT  |      25.00000       10000.00|                             |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0034 611-08232                3.000  EACH |     175.00000         525.00|                             |
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0035 616-02320               50.000  SYS  |       4.00000         200.00|                             |
  GEOTEXTILES                             |                             |                             |
0036 616-06405               40.000  TON  |      41.00000        1640.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0037 621-01004                2.000  EACH |     225.00000         450.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0038 621-02770               75.000  SYS  |       5.85000         438.75|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0039 621-06554               30.000  LBS  |      14.90000         447.00|                             |
  SEED MIXTURE, U                         |                             |                             |
0040 621-06567                4.000  kGAL |       5.00000          20.00|                             |
  WATER                                   |                             |                             |
0041 621-06575             1207.000  SYS  |       4.42000        5334.94|                             |
  SODDING, NURSERY                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 622-05649               28.000  EACH |     275.00000        7700.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0043 622-05653              113.000  EACH |      11.50000        1299.50|                             |
  PLANT, GROUND COVER                     |                             |                             |
0044 628-09401                8.000  MOS  |    2000.00000       16000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0045 703-06029             1840.000  LBS  |       1.67000        3072.80|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 706-08496              112.000  SYS  |     228.00000       25536.00|                             |
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0047 706-08496               45.000  SYS  |     170.00000        7650.00|                             |
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
  MODIFIED                                |                             |                             |
0048 706-11418              104.000  LFT  |      99.00000       10296.00|                             |
  RAILING, STEEL, PS-1                    |                             |                             |
0049 706-11604                6.400  CYS  |     900.00000        5760.00|                             |
  RAILING, CONCRETE, PS-1                 |                             |                             |
0050 715-05149               87.000  LFT  |      44.00000        3828.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0051 715-05151                8.000  LFT  |      46.00000         368.00|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0052 715-05422               48.000  LFT  |     130.00000        6240.00|                             |
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             |
0053 715-94530                2.000  EACH |     540.00000        1080.00|                             |
  ADJUST WATER VALVE TO GRADE             |                             |                             |
0054 720-44000                1.000  EACH |     540.00000         540.00|                             |
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0055 720-44000                2.000  EACH |     700.00000        1400.00|                             |
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  MANHOLE                                 |                             |                             |
0056 720-44000                1.000  EACH |     150.00000         150.00|                             |
  CASTING, ADJUST TO GRADE , SIGNAL       |                             |                             |
  HANDHOLE                                |                             |                             |
0057 720-45005                2.000  EACH |    1900.00000        3800.00|                             |
  INLET, A2                               |                             |                             |
0058 720-97008                1.000  EACH |    1813.22000        1813.22|                             |
  FIRE HYDRANT ASSEMBLY, RELOCATE         |                             |                             |
0059 723-11488                4.000  LFT  |   12400.00000       49600.00|                             |
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 144 IN. X 140 IN. |                             |                             |
0060 801-03290                2.000  EACH |     140.00000         280.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : R -36889-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1151771          |(       )                    |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-06640               24.000  EACH |     110.00000        2640.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0062 801-06775                       LUMP |   58000.00000       58000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0063 802-05701              128.000  LFT  |      15.00000        1920.00|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0064 802-07060               10.000  EACH |      75.00000         750.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0065 802-09838               49.500  SFT  |      15.00000         742.50|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0066 805-02645                2.000  EACH |     625.00000        1250.00|                             |
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0067 805-06742                2.000  EACH |    5350.00000       10700.00|                             |
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0068 808-03439              156.000  LFT  |       5.00000         780.00|                             |
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0069 808-75297              104.000  LFT  |       5.00000         520.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0070 808-75300              705.000  LFT  |       2.00000        1410.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0071 808-96075              109.000  LFT  |       2.00000         218.00|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       828,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       828,000.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/03/15
     LOCATION     : ON SR 15 FROM US 33 TO 0.34 MILE SOUTH OF US 20                  PROJECT(S) :  0810098

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,687,258.49  100.0000%
   2   35-0997978     PHEND & BROWN INC                                                          $     2,748,428.74  102.2763%
   3   35-1120685     WALSH & KELLY INC                                                          $     2,818,992.42  104.9022%
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $     2,897,842.70  107.8364%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-0997978          |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   13000.00000       13000.00|   10000.00000       10000.00|   55000.00000       55000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  156340.00000      156340.00|  135000.00000      135000.00|  415000.00000      415000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240             7635.000  SYS  |       0.22000        1679.70|      20.00000      152700.00|       5.00000       38175.00
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-52710               70.000  SYS  |      85.00000        5950.00|      28.00000        1960.00|      12.00000         840.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 202-90277                6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     410.00000        2460.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0013 202-93741                3.000  EACH |    1000.00000        3000.00|     900.00000        2700.00|     400.00000        1200.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0014 207-08264             1850.000  SYS  |      20.69000       38276.50|       3.00000        5550.00|       3.00000        5550.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0015 301-07448             5660.000  TON  |       0.22000        1245.20|      15.00000       84900.00|      14.00000       79240.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-06464               61.000  CYS  |     100.00000        6100.00|      70.00000        4270.00|     135.00000        8235.00
  SUBBASE FOR PCCP                        |                             |                             |
0017 303-01180             2400.000  TON  |      20.00000       48000.00|      15.00000       36000.00|       7.00000       16800.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0018 304-07783             5600.000  TON  |      72.00000      403200.00|      83.00000      464800.00|      55.00000      308000.00
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             |
0019 304-07783             2700.000  TON  |      92.00000      248400.00|      80.00000      216000.00|      50.00000      135000.00
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-0997978         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08033            78620.000  SYS  |       1.30000      102206.00|       0.65000       51103.00|       0.50000       39310.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0021 306-08034            20384.000  SYS  |       1.50000       30576.00|       0.65000       13249.60|       0.50000       10192.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0022 306-08043              910.000  SYS  |       1.35000        1228.50|       0.65000         591.50|       0.50000         455.00
  MILLING, TRANSITION                     |                             |                             |
0023 306-08432            18700.000  SYS  |       1.35000       25245.00|       0.01000         187.00|       0.50000        9350.00
  MILLING, APPROACH                       |                             |                             |
0024 401-06264                       LUMP |    9000.00000        9000.00|    1500.00000        1500.00|    7500.00000        7500.00
  PROFILOGRAPH, HMA                       |                             |                             |
0025 401-07329              310.000  TON  |      95.00000       29450.00|     105.00000       32550.00|      80.00000       24800.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07335             1380.000  TON  |      92.00000      126960.00|      86.00000      118680.00|      80.00000      110400.00
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0027 401-07348             8760.000  TON  |      75.00000      657000.00|      68.00000      595680.00|      64.00000      560640.00
  QC/QA-HMA, 4, 70, SURFACE, 12.5 mm      |                             |                             |
0028 401-10258            45560.000  LFT  |       0.50000       22780.00|       0.10000        4556.00|       0.25000       11390.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785            45560.000  LFT  |       0.10000        4556.00|       0.10000        4556.00|       0.05000        2278.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 406-05520               37.000  TON  |       1.00000          37.00|       0.01000           0.37|       0.10000           3.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 503-03489              717.000  EACH |      17.00000       12189.00|      12.50000        8962.50|       6.50000        4660.50
  RETROFITTED TIE BARS                    |                             |                             |
0032 503-05240             1596.000  LFT  |      15.00000       23940.00|      11.00000       17556.00|      10.75000       17157.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0033 506-06333             1670.000  SYS  |     105.00000      175350.00|     135.00000      225450.00|     135.00000      225450.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0034 507-07505              120.000  EACH |     150.00000       18000.00|     115.00000       13800.00|     125.00000       15000.00
  RETROFIT LOAD TRANSFER                  |                             |                             |
0035 601-09238               12.000  EACH |      75.00000         900.00|      85.00000        1020.00|      80.00000         960.00
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0036 601-94689                3.000  EACH |    3000.00000        9000.00|    3970.00000       11910.00|    3600.00000       10800.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0037 604-06070              150.000  SYS  |      85.00000       12750.00|     100.00000       15000.00|      41.00000        6150.00
  SIDEWALK, CONCRETE                      |                             |                             |
0038 604-07897                6.000  SYS  |     170.00000        1020.00|     210.00000        1260.00|     135.00000         810.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0039 604-07900               65.000  SYS  |     170.00000       11050.00|     155.00000       10075.00|     146.00000        9490.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0040 604-07900              101.000  SYS  |     170.00000       17170.00|     145.00000       14645.00|     146.00000       14746.00
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-0997978         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 604-07901               45.000  SYS  |     170.00000        7650.00|     230.00000       10350.00|     129.00000        5805.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0042 604-07901               22.000  SYS  |     170.00000        3740.00|     220.00000        4840.00|     128.00000        2816.00
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             |
0043 604-07904               19.000  SYS  |     170.00000        3230.00|     210.00000        3990.00|     132.00000        2508.00
  CURB RAMP, CONCRETE, L                  |                             |                             |
0044 605-06090              663.000  LFT  |      25.00000       16575.00|      25.00000       16575.00|      20.00000       13260.00
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0045 606-07484            34750.000  LFT  |       0.10000        3475.00|       0.20000        6950.00|       0.16000        5560.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0046 610-07788             2050.000  TON  |     100.00000      205000.00|      20.00000       41000.00|      40.00000       82000.00
  HMA FOR APPROACHES, TYPE D              |                             |                             |
0047 611-08232               12.000  EACH |     175.00000        2100.00|     200.00000        2400.00|      85.00000        1020.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0048 612-04315               26.000  TON  |    2200.00000       57200.00|    2200.00000       57200.00|    2200.00000       57200.00
  MATERIAL FOR UNDERSEAL                  |                             |                             |
0049 612-60410              417.000  EACH |      20.00000        8340.00|      20.00000        8340.00|      20.00000        8340.00
  DRILLED HOLE FOR UNDERSEAL              |                             |                             |
0050 615-06525                4.000  EACH |     900.00000        3600.00|     835.00000        3340.00|    1400.00000        5600.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0051 615-06527                5.000  EACH |     550.00000        2750.00|     545.00000        2725.00|     900.00000        4500.00
  MONUMENT, SECTION CORNER                |                             |                             |
0052 628-09402               10.000  MOS  |    1500.00000       15000.00|    1900.00000       19000.00|    2200.00000       22000.00
  FIELD OFFICE, B                         |                             |                             |
0053 628-09407               10.000  MOS  |      95.00000         950.00|     100.00000        1000.00|     300.00000        3000.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0054 628-11729                1.000  EACH |     150.00000         150.00|     340.00000         340.00|     150.00000         150.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0055 628-11730                2.000  EACH |     150.00000         300.00|     300.00000         600.00|     150.00000         300.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0056 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0057 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0058 628-11782               30.000  MOS  |     130.00000        3900.00|      60.00000        1800.00|     150.00000        4500.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0059 720-01894                1.000  EACH |     800.00000         800.00|    1050.00000        1050.00|     700.00000         700.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  WATER VALVE                             |                             |                             |
0060 720-44000                1.000  EACH |       5.00000           5.00|     975.00000         975.00|     600.00000         600.00
  CASTING, ADJUST TO GRADE , GAS VALVE    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-0997978         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-44000               11.000  EACH |     275.00000        3025.00|    1000.00000       11000.00|     650.00000        7150.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0062 720-44000                6.000  EACH |     275.00000        1650.00|     900.00000        5400.00|     650.00000        3900.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0063 720-44045                2.000  EACH |     900.00000        1800.00|    1400.00000        2800.00|     900.00000        1800.00
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             |
0064 720-94840                2.000  EACH |       5.00000          10.00|     580.00000        1160.00|      95.00000         190.00
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0065 801-01504               32.000  EACH |      34.00000        1088.00|      44.00000        1408.00|      25.00000         800.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0066 801-03290                6.000  EACH |     135.00000         810.00|     120.00000         720.00|     300.00000        1800.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0067 801-04308                4.000  EACH |     300.00000        1200.00|     100.00000         400.00|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0068 801-06203             6030.000  LFT  |       0.39000        2351.70|       0.50000        3015.00|       0.01000          60.30
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0069 801-06207             6030.000  LFT  |       1.00000        6030.00|       0.85000        5125.50|       0.10000         603.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0070 801-06211               32.000  EACH |     100.00000        3200.00|      56.00000        1792.00|       1.00000          32.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0071 801-06216              380.000  LFT  |       2.75000        1045.00|       3.00000        1140.00|       0.25000          95.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0072 801-06218              380.000  LFT  |       6.00000        2280.00|       4.50000        1710.00|       0.25000          95.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0073 801-06625               39.000  EACH |      92.00000        3588.00|      50.00000        1950.00|      79.00000        3081.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0074 801-06640               47.000  EACH |     118.00000        5546.00|     100.00000        4700.00|     289.00000       13583.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0075 801-06710             1000.000  DAY  |       9.70000        9700.00|       8.00000        8000.00|       2.00000        2000.00
  FLASHING ARROW SIGN                     |                             |                             |
0076 801-06775                       LUMP |   20000.00000       20000.00|  185000.00000      185000.00|  340000.00000      340000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0077 801-07118              140.000  LFT  |       8.55000        1197.00|      10.00000        1400.00|      15.00000        2100.00
  BARRICADE, III-A                        |                             |                             |
0078 801-07119               40.000  LFT  |       9.00000         360.00|      10.00000         400.00|      15.00000         600.00
  BARRICADE, III-B                        |                             |                             |
0079 801-92448             2250.000  DAY  |       2.25000        5062.50|       2.00000        4500.00|       1.00000        2250.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-0997978         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 802-05704               30.000  LFT  |      10.00000         300.00|      10.00000         300.00|      14.00000         420.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0081 802-07060                2.000  EACH |      60.00000         120.00|      60.00000         120.00|     145.00000         290.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0082 805-01844               50.000  LFT  |      28.00000        1400.00|      28.00000        1400.00|      20.00000        1000.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0083 805-78470             2760.000  LFT  |       0.20000         552.00|       0.20000         552.00|       1.00000        2760.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0084 805-78510              200.000  LFT  |       1.50000         300.00|       1.50000         300.00|       2.00000         400.00
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0085 805-78785                6.000  EACH |     420.00000        2520.00|     420.00000        2520.00|     510.00000        3060.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0086 805-78795              960.000  LFT  |       9.75000        9360.00|       9.75000        9360.00|      11.00000       10560.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0087 808-06609                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     500.00000        1000.00
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (SCHOOL)               |                             |                             |
0088 808-09381                       LUMP |    1600.00000        1600.00|    1600.00000        1600.00|    1500.00000        1500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0089 808-10031              176.000  LFT  |       0.34000          59.84|       0.34000          59.84|       0.35000          61.60
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0090 808-10033            46421.000  LFT  |       0.34000       15783.14|       0.34000       15783.14|       0.35000       16247.35
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0091 808-10034            25095.000  LFT  |       0.34000        8532.30|       0.34000        8532.30|       0.35000        8783.25
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0092 808-10036             5040.000  LFT  |       0.34000        1713.60|       0.35000        1764.00|       0.35000        1764.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0093 808-10042              444.000  LFT  |       4.92000        2184.48|       4.92000        2184.48|       3.75000        1665.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0094 808-10051              377.000  LFT  |       9.83000        3705.91|       9.83000        3705.91|       7.50000        2827.50
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0095 808-10056             1201.000  LFT  |       2.46000        2954.46|       2.46000        2954.46|       2.50000        3002.50
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-0997978         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0096 808-10058             1964.000  LFT  |       0.68000        1335.52|       1.25000        2455.00|       1.25000        2455.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             |
  IN                                      |                             |                             |
0097 808-10077               34.000  EACH |     118.00000        4012.00|     118.00000        4012.00|     160.00000        5440.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0098 808-75996              738.000  EACH |       2.46000        1815.48|       2.46000        1815.48|       2.46000        1815.48
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0099 808-75998              746.000  EACH |       7.19000        5363.74|       7.19000        5363.74|       7.19000        5363.74
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0100 808-10032               42.000  LFT  |      10.00000         420.00|      10.00000         420.00|       5.00000         210.00
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 |                             |                             |
  IN                                      |                             |                             |
0101 808-10037              294.000  LFT  |       0.68000         199.92|       0.68000         199.92|       1.25000         367.50
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0102 808-10052                2.000  EACH |     155.00000         310.00|     155.00000         310.00|     175.00000         350.00
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (ONLY)                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,687,258.49|           $     2,748,428.74|           $     2,818,992.42
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,687,258.49|           $     2,748,428.74|           $     2,818,992.42
====================================================================================================================================
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     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   35000.00000       35000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  140000.00000      140000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240             7635.000  SYS  |      15.00000      114525.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-52710               70.000  SYS  |       7.50000         525.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 202-90277                6.000  EACH |     300.00000        1800.00|                             |
  DETECTOR HOUSING, REMOVE                |                             |                             |
0013 202-93741                3.000  EACH |    1000.00000        3000.00|                             |
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0014 207-08264             1850.000  SYS  |       8.50000       15725.00|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0015 301-07448             5660.000  TON  |      25.00000      141500.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0016 302-06464               61.000  CYS  |     165.00000       10065.00|                             |
  SUBBASE FOR PCCP                        |                             |                             |
0017 303-01180             2400.000  TON  |      25.00000       60000.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0018 304-07783             5600.000  TON  |      90.50000      506800.00|                             |
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             |
0019 304-07783             2700.000  TON  |      80.00000      216000.00|                             |
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08033            78620.000  SYS  |       0.65000       51103.00|                             |
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0021 306-08034            20384.000  SYS  |       0.90000       18345.60|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0022 306-08043              910.000  SYS  |       0.95000         864.50|                             |
  MILLING, TRANSITION                     |                             |                             |
0023 306-08432            18700.000  SYS  |       0.50000        9350.00|                             |
  MILLING, APPROACH                       |                             |                             |
0024 401-06264                       LUMP |   20000.00000       20000.00|                             |
  PROFILOGRAPH, HMA                       |                             |                             |
0025 401-07329              310.000  TON  |      82.00000       25420.00|                             |
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07335             1380.000  TON  |      85.00000      117300.00|                             |
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0027 401-07348             8760.000  TON  |      70.00000      613200.00|                             |
  QC/QA-HMA, 4, 70, SURFACE, 12.5 mm      |                             |                             |
0028 401-10258            45560.000  LFT  |       0.40000       18224.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785            45560.000  LFT  |       0.05000        2278.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 406-05520               37.000  TON  |       1.00000          37.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 503-03489              717.000  EACH |      19.40000       13909.80|                             |
  RETROFITTED TIE BARS                    |                             |                             |
0032 503-05240             1596.000  LFT  |      17.00000       27132.00|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0033 506-06333             1670.000  SYS  |     108.98000      181996.60|                             |
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0034 507-07505              120.000  EACH |     110.00000       13200.00|                             |
  RETROFIT LOAD TRANSFER                  |                             |                             |
0035 601-09238               12.000  EACH |      75.00000         900.00|                             |
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0036 601-94689                3.000  EACH |    3000.00000        9000.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0037 604-06070              150.000  SYS  |      43.25000        6487.50|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0038 604-07897                6.000  SYS  |     200.00000        1200.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0039 604-07900               65.000  SYS  |     125.00000        8125.00|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
0040 604-07900              101.000  SYS  |     100.00000       10100.00|                             |
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 604-07901               45.000  SYS  |     195.00000        8775.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0042 604-07901               22.000  SYS  |     145.00000        3190.00|                             |
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             |
0043 604-07904               19.000  SYS  |     120.00000        2280.00|                             |
  CURB RAMP, CONCRETE, L                  |                             |                             |
0044 605-06090              663.000  LFT  |      23.00000       15249.00|                             |
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0045 606-07484            34750.000  LFT  |       0.25000        8687.50|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0046 610-07788             2050.000  TON  |      95.00000      194750.00|                             |
  HMA FOR APPROACHES, TYPE D              |                             |                             |
0047 611-08232               12.000  EACH |     175.00000        2100.00|                             |
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0048 612-04315               26.000  TON  |    2200.00000       57200.00|                             |
  MATERIAL FOR UNDERSEAL                  |                             |                             |
0049 612-60410              417.000  EACH |      20.00000        8340.00|                             |
  DRILLED HOLE FOR UNDERSEAL              |                             |                             |
0050 615-06525                4.000  EACH |     900.00000        3600.00|                             |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0051 615-06527                5.000  EACH |     550.00000        2750.00|                             |
  MONUMENT, SECTION CORNER                |                             |                             |
0052 628-09402               10.000  MOS  |    1200.00000       12000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0053 628-09407               10.000  MOS  |     300.00000        3000.00|                             |
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0054 628-11729                1.000  EACH |     600.00000         600.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0055 628-11730                2.000  EACH |     125.00000         250.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0056 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0057 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0058 628-11782               30.000  MOS  |      95.00000        2850.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0059 720-01894                1.000  EACH |     450.00000         450.00|                             |
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  WATER VALVE                             |                             |                             |
0060 720-44000                1.000  EACH |     360.00000         360.00|                             |
  CASTING, ADJUST TO GRADE , GAS VALVE    |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-44000               11.000  EACH |     425.00000        4675.00|                             |
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0062 720-44000                6.000  EACH |     425.00000        2550.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0063 720-44045                2.000  EACH |    1000.00000        2000.00|                             |
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             |
0064 720-94840                2.000  EACH |     230.00000         460.00|                             |
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0065 801-01504               32.000  EACH |      44.00000        1408.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0066 801-03290                6.000  EACH |     120.00000         720.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0067 801-04308                4.000  EACH |     100.00000         400.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0068 801-06203             6030.000  LFT  |       0.50000        3015.00|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0069 801-06207             6030.000  LFT  |       0.85000        5125.50|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0070 801-06211               32.000  EACH |      56.00000        1792.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0071 801-06216              380.000  LFT  |       3.00000        1140.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0072 801-06218              380.000  LFT  |       4.50000        1710.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0073 801-06625               39.000  EACH |      50.00000        1950.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0074 801-06640               47.000  EACH |     100.00000        4700.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0075 801-06710             1000.000  DAY  |       8.00000        8000.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0076 801-06775                       LUMP |   55000.00000       55000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0077 801-07118              140.000  LFT  |      10.00000        1400.00|                             |
  BARRICADE, III-A                        |                             |                             |
0078 801-07119               40.000  LFT  |      10.00000         400.00|                             |
  BARRICADE, III-B                        |                             |                             |
0079 801-92448             2250.000  DAY  |       2.00000        4500.00|                             |
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 802-05704               30.000  LFT  |      10.00000         300.00|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0081 802-07060                2.000  EACH |      60.00000         120.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0082 805-01844               50.000  LFT  |      28.00000        1400.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0083 805-78470             2760.000  LFT  |       0.20000         552.00|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0084 805-78510              200.000  LFT  |       1.50000         300.00|                             |
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0085 805-78785                6.000  EACH |     420.00000        2520.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0086 805-78795              960.000  LFT  |       9.75000        9360.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0087 808-06609                2.000  EACH |     500.00000        1000.00|                             |
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (SCHOOL)               |                             |                             |
0088 808-09381                       LUMP |    1500.00000        1500.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0089 808-10031              176.000  LFT  |       0.35000          61.60|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0090 808-10033            46421.000  LFT  |       0.35000       16247.35|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0091 808-10034            25095.000  LFT  |       0.35000        8783.25|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0092 808-10036             5040.000  LFT  |       0.35000        1764.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0093 808-10042              444.000  LFT  |       3.75000        1665.00|                             |
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0094 808-10051              377.000  LFT  |       7.50000        2827.50|                             |
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0095 808-10056             1201.000  LFT  |       2.50000        3002.50|                             |
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : RS-32679-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0096 808-10058             1964.000  LFT  |       1.25000        2455.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             |
  IN                                      |                             |                             |
0097 808-10077               34.000  EACH |     160.00000        5440.00|                             |
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0098 808-75996              738.000  EACH |       5.00000        3690.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0099 808-75998              746.000  EACH |      18.00000       13428.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0100 808-10032               42.000  LFT  |       5.00000         210.00|                             |
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 |                             |                             |
  IN                                      |                             |                             |
0101 808-10037              294.000  LFT  |       1.25000         367.50|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0102 808-10052                2.000  EACH |     175.00000         350.00|                             |
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (ONLY)                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,897,842.70|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,897,842.70|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 451                     CONTRACT ID : RS-34756-A                   COUNTIES : CLAY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/14
     LOCATION     : ON SR 59 FROM 0.11 MILE SOUTH OF BRAZIL TO 0.12 MILE NORTH       PROJECT(S) :  0900214
                    OF BRAZIL

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $       947,347.43  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       998,170.25  105.3647%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : RS-34756-A                   COUNTIES : CLAY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2126716          |(   2  ) 35-1357381          |(      )
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3500.00000        3500.00|    8500.00000        8500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   45323.84000       45323.84|   50000.00000       50000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02279             2143.000  LFT  |      14.52000       31116.36|      10.25000       21965.75|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0012 202-52710             1373.000  SYS  |      24.15000       33157.95|      25.25000       34668.25|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0013 202-90277                8.000  EACH |     294.58000        2356.64|     633.50000        5068.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0014 205-03371                5.000  CYS  |      20.00000         100.00|     603.25000        3016.25|
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06933               10.000  EACH |      80.00000         800.00|     153.25000        1532.50|
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937             1000.000  LFT  |       2.40000        2400.00|       3.75000        3750.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0017 207-08263              372.000  SYS  |      18.89000        7027.08|      68.75000       25575.00|
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0018 303-07449               20.000  TON  |      80.00000        1600.00|      87.50000        1750.00|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : RS-34756-A                   COUNTIES : CLAY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      )
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 304-07491              602.000  TON  |     154.51000       93015.02|     137.50000       82775.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0020 306-08034            18478.000  SYS  |       1.56000       28825.68|       1.25000       23097.50|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0021 306-08432             5805.000  SYS  |       3.50000       20317.50|       2.00000       11610.00|
  MILLING, APPROACH                       |                             |                             |
0022 401-06264                       LUMP |       0.01000           0.01|    2000.00000        2000.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0023 401-07328             1525.000  TON  |      75.22000      114710.50|      85.00000      129625.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0024 401-07429               40.000  TON  |     282.22000       11288.80|     150.00000        6000.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0025 401-10258             7322.000  LFT  |       0.33000        2416.26|       1.00000        7322.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-11785             7322.000  LFT  |       0.12000         878.64|       0.75000        5491.50|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05520                6.000  TON  |     521.25000        3127.50|     593.25000        3559.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 604-06070              111.000  SYS  |      78.75000        8741.25|      60.25000        6687.75|
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07894               53.000  SYS  |     154.50000        8188.50|     114.75000        6081.75|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0030 604-07900              809.000  SYS  |     154.50000      124990.50|     111.00000       89799.00|
  CURB RAMP, CONCRETE, F                  |                             |                             |
0031 604-07901               70.000  SYS  |     154.50000       10815.00|     112.25000        7857.50|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-07902              184.000  SYS  |     154.50000       28428.00|      84.50000       15548.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0033 604-07903               17.000  SYS  |     154.50000        2626.50|     105.00000        1785.00|
  CURB RAMP, CONCRETE, K                  |                             |                             |
0034 605-06140             2189.000  LFT  |      29.36000       64269.04|      24.25000       53083.25|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0035 610-07488              479.000  TON  |     121.28000       58093.12|     141.00000       67539.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0036 615-06525                3.000  EACH |     993.95000        2981.85|    1810.00000        5430.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0037 615-06527                3.000  EACH |     865.20000        2595.60|      36.25000         108.75|
  MONUMENT, SECTION CORNER                |                             |                             |
0038 616-07210              500.000  LFT  |       7.19000        3595.00|      17.75000        8875.00|
  FIBER ROLL                              |                             |                             |
0039 621-01004                1.000  EACH |     408.00000         408.00|    1448.00000        1448.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : RS-34756-A                   COUNTIES : CLAY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      )
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-02363              300.000  SYS  |       2.60000         780.00|       4.25000        1275.00|
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0041 621-06575              562.000  SYS  |      20.25000       11380.50|      17.50000        9835.00|
  SODDING, NURSERY                        |                             |                             |
0042 628-09402                6.000  MOS  |    1800.00000       10800.00|    2413.25000       14479.50|
  FIELD OFFICE, B                         |                             |                             |
0043 628-11730                2.000  EACH |     100.00000         200.00|     241.25000         482.50|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0045 628-11781               12.000  MOS  |      75.00000         900.00|     150.75000        1809.00|
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0046 715-05048              300.000  LFT  |      12.99000        3897.00|      40.50000       12150.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0047 718-06532            11669.000  LFT  |       1.01000       11785.69|       1.00000       11669.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0048 718-52610               26.000  CYS  |      80.84000        2101.84|      36.25000         942.50|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0049 718-99153              267.000  SYS  |       4.02000        1073.34|       9.75000        2603.25|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0050 720-01355               15.000  EACH |     187.75000        2816.25|     362.00000        5430.00|
  INLET, CLEAN EXISTING                   |                             |                             |
0051 720-44000               16.000  EACH |     760.54000       12168.64|    1810.00000       28960.00|
  CASTING, ADJUST TO GRADE MANHOLES,      |                             |                             |
  INLETS, UTILITY                         |                             |                             |
0052 720-44055                3.000  EACH |    1147.08000        3441.24|    2654.50000        7963.50|
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             |
0053 801-03290                6.000  EACH |     128.75000         772.50|     175.00000        1050.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06203              965.000  LFT  |       0.42000         405.30|       1.75000        1688.75|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0055 801-06207              965.000  LFT  |       0.88000         849.20|       1.75000        1688.75|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06216              255.000  LFT  |       2.52000         642.60|       3.50000         892.50|
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0057 801-06217              200.000  LFT  |       1.75000         350.00|       3.50000         700.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  REMOVABLE 6 IN                          |                             |                             |
0058 801-06218              255.000  LFT  |       5.35000        1364.25|      10.75000        2741.25|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : RS-34756-A                   COUNTIES : CLAY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      )
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 801-06640               54.000  EACH |     105.00000        5670.00|     163.00000        8802.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0060 801-06645               40.000  EACH |      82.40000        3296.00|     114.75000        4590.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0061 801-06775                       LUMP |   83126.37000       83126.37|   96000.00000       96000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-07118              200.000  LFT  |      12.60000        2520.00|      11.50000        2300.00|
  BARRICADE, III-A                        |                             |                             |
0063 802-09838               15.000  SFT  |      35.70000         535.50|      20.50000         307.50|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0064 805-02150               16.000  EACH |     533.54000        8536.64|    1025.75000       16412.00|
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0065 805-02645                4.000  EACH |     678.77000        2715.08|     663.75000        2655.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0066 805-04602                2.000  EACH |     860.05000        1720.10|    1206.75000        2413.50|
  CONTROLLER, REWIRE                      |                             |                             |
0067 805-11817               16.000  EACH |     972.32000       15557.12|    1327.25000       21236.00|
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0068 805-78470             2830.000  LFT  |       0.82000        2320.60|       0.25000         707.50|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0069 805-78480             1600.000  LFT  |       1.02000        1632.00|       2.50000        4000.00|
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0070 805-78485              800.000  LFT  |       1.13000         904.00|       2.75000        2200.00|
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0071 805-78510              675.000  LFT  |       0.72000         486.00|       2.50000        1687.50|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0072 805-78785                8.000  EACH |     803.40000        6427.20|     724.00000        5792.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0073 805-78795              960.000  LFT  |       7.14000        6854.40|      10.75000       10320.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0074 805-90005                4.000  EACH |     570.62000        2282.48|     905.00000        3620.00|
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0075 807-06592              160.000  LFT  |      19.24000        3078.40|      20.50000        3280.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0076 808-09381                       LUMP |    1622.25000        1622.25|    1810.00000        1810.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0077 808-10033             1180.000  LFT  |       0.52000         613.60|       0.50000         590.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0078 808-10034            10840.000  LFT  |       0.52000        5636.80|       0.50000        5420.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : RS-34756-A                   COUNTIES : CLAY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      )
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 808-10036              110.000  LFT  |       0.52000          57.20|       0.50000          55.00|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0080 808-10051              255.000  LFT  |      10.82000        2759.10|      10.50000        2677.50|
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0081 808-10056              880.000  LFT  |       2.68000        2358.40|       2.60000        2288.00|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0082 808-10077                5.000  EACH |     197.60000         988.00|     112.00000         560.00|
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0083 808-75996               11.000  EACH |       6.00000          66.00|      18.00000         198.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0084 808-75998               11.000  EACH |     195.70000        2152.70|      30.00000         330.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       947,347.43|           $       998,170.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       947,347.43|           $       998,170.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 461                     CONTRACT ID : RS-35321-A                   COUNTIES : HARRISON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/14
     LOCATION     : ON SR 135 FROM I-64 TO SR 64 AND ON VOYLES STREET TO US 150      PROJECT(S) :  129760900ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       990,350.00  100.0000%
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     1,179,000.00  119.0488%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : RS-35321-A                   COUNTIES : HARRISON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1487672          |(      )
                                          |E & B PAVING INC             |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1500.00000        1500.00|    2500.00000        2500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   49430.00000       49430.00|   55000.00000       55000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02278               10.000  LFT  |      30.00000         300.00|      30.00000         300.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710               10.000  SYS  |      36.00000         360.00|      36.00000         360.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 304-07491              200.000  TON  |     490.00000       98000.00|     250.00000       50000.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0013 306-08034            10206.000  SYS  |       1.20000       12247.20|       1.80000       18370.80|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0014 306-08042           111076.000  SYS  |       0.55000       61091.80|       0.75000       83307.00|
  MILLING, SCARIFICATION                  |                             |                             |
0015 306-08432             3000.000  SYS  |       2.70000        8100.00|       3.00000        9000.00|
  MILLING, APPROACH                       |                             |                             |
0016 401-07328              842.000  TON  |      78.00000       65676.00|      98.00000       82516.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0017 401-10258             6850.000  LFT  |       0.40000        2740.00|       0.40000        2740.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0018 401-11785             6850.000  LFT  |       0.15000        1027.50|       0.35000        2397.50|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0019 406-05520                3.000  TON  |     400.00000        1200.00|     525.00000        1575.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : RS-35321-A                   COUNTIES : HARRISON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1487672         |(      )
                                          |E & B PAVING INC             |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 414-11468           111076.000  SYS  |       4.20000      466519.20|       5.50000      610918.00|
  ULTRATHIN BONDED WEARING COURSE, 9.5 mm |                             |                             |
0021 604-06070               10.000  SYS  |      60.00000         600.00|      60.00000         600.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0022 604-07901               78.000  SYS  |     250.00000       19500.00|     250.00000       19500.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0023 605-01870               10.000  LFT  |      40.00000         400.00|      40.00000         400.00|
  CURB, CONCRETE, A                       |                             |                             |
0024 606-07484            86045.000  LFT  |       0.37000       31836.65|       0.20000       17209.00|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0025 610-07488              250.000  TON  |     150.00000       37500.00|     150.00000       37500.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0026 621-06574               10.000  SYS  |     128.00000        1280.00|     128.00000        1280.00|
  SODDING                                 |                             |                             |
0027 628-09402                6.000  MOS  |    1800.00000       10800.00|    1500.00000        9000.00|
  FIELD OFFICE, B                         |                             |                             |
0028 628-11730                2.000  EACH |     100.00000         200.00|     185.00000         370.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0029 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0030 628-11780               12.000  MOS  |     100.00000        1200.00|     150.00000        1800.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0031 801-03290               10.000  EACH |     156.00000        1560.00|     125.00000        1250.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0032 801-06207             4000.000  LFT  |       1.30000        5200.00|       2.00000        8000.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0033 801-06640               55.000  EACH |     107.00000        5885.00|     100.00000        5500.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0034 801-06775                       LUMP |   25104.75000       25104.75|   82425.70000       82425.70|
  MAINTAINING TRAFFIC                     |                             |                             |
0035 805-78470             6000.000  LFT  |       0.50000        3000.00|       0.40000        2400.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0036 805-78510              600.000  LFT  |       0.75000         450.00|       0.80000         480.00|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0037 805-78785               14.000  EACH |     700.00000        9800.00|     700.00000        9800.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0038 805-78795             1920.000  LFT  |       6.25000       12000.00|       7.80000       14976.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0039 808-04298                4.000  EACH |     460.00000        1840.00|     500.00000        2000.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : RS-35321-A                   COUNTIES : HARRISON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1487672         |(      )
                                          |E & B PAVING INC             |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 808-05929              390.000  LFT  |       1.70000         663.00|       1.50000         585.00|
  TRANSVERSE MARKING THERMOPLASTIC,       |                             |                             |
  CROSSWALK LINE, 8"                      |                             |                             |
0041 808-06705             2050.000  LFT  |       1.70000        3485.00|       1.50000        3075.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0042 808-06711             1730.000  LFT  |       0.41000         709.30|       0.10000         173.00|
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0043 808-06712             5506.000  LFT  |       0.20000        1101.20|       0.10000         550.60|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0044 808-06713            64062.000  LFT  |       0.15000        9609.30|       0.10000        6406.20|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0045 808-06714            30677.000  LFT  |       0.10000        3067.70|       0.10000        3067.70|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0046 808-09381                       LUMP |    1900.00000        1900.00|     100.00000         100.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0047 808-75272              662.000  LFT  |       5.00000        3310.00|       4.50000        2979.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 24"             |                             |                             |
0048 808-75290              600.000  LFT  |       5.05000        3030.00|       4.50000        2700.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             |
0049 808-75297              275.000  LFT  |       5.00000        1375.00|       4.50000        1237.50|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0050 808-75320               20.000  EACH |      99.00000        1980.00|      80.00000        1600.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0051 808-75325               13.000  EACH |     133.00000        1729.00|      90.00000        1170.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0052 808-75996              630.000  EACH |       2.98000        1877.40|       4.10000        2583.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0053 808-92027             2960.000  LFT  |       1.70000        5032.00|       1.50000        4440.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0054 408-07504                5.500  TON  |    2750.00000       15125.00|    2700.00000       14850.00|
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  SEAL                                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       990,350.00|           $     1,179,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       990,350.00|           $     1,179,000.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 471                     CONTRACT ID : RS-35332-A                   COUNTIES : POSEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : PCCP CLEANING AND SEALING JOINTS                            COMPLETION DATE : 12/01/14
     LOCATION     : ON SR 69 FROM EAST JUNCTION OF SR 62 TO 3.73 MILES NORTH         PROJECT(S) :  129763000ST6
                    OF SR 62

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   37-1215990     HUFF SEALING CORPORATION                                                   $       218,968.71  100.0000%
   2   39-1928310     INTERSTATE SEALANT & CONCRETE INC                                          $       228,936.75  104.5523%
   3   38-2625522     SCODELLER CONSTRUCTION INC                                                 $       308,800.26  141.0248%
   4   27-4011754     SWANK CONSTRUCTION COMPANY LLC                                             $       337,318.64  154.0488%
   5   36-3921272     DIAMOND CORING COMPANY INC                                                 $       458,150.08  209.2308%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : RS-35332-A                   COUNTIES : POSEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 37-1215990          |(   2  ) 39-1928310          |(   3  ) 38-2625522
                                          |HUFF SEALING CORPORATION     |INTERSTATE SEALANT & CONCRET |SCODELLER CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PCCP CLEANING AND SEALING JOINTS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    2300.00000        2300.00|     100.00000         100.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    7500.00000        7500.00|   20000.00000       20000.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 408-07478                5.300  TON  |    4200.00000       22260.00|    6500.00000       34450.00|   13075.00000       69297.50
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0008 412-09355            38400.000  SYS  |       0.60000       23040.00|       0.40000       15360.00|       0.35000       13440.00
  FOG SEAL                                |                             |                             |
0009 507-07482              220.000  LFT  |       5.00000        1100.00|       3.00000         660.00|       2.56000         563.20
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0010 507-08272            72201.000  LFT  |       1.71000      123463.71|       1.75000      126351.75|       2.56000      184834.56
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             |
0011 628-09402                6.000  MOS  |    1500.00000        9000.00|    1200.00000        7200.00|     750.00000        4500.00
  FIELD OFFICE, B                         |                             |                             |
0012 628-11730                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     150.00000         300.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0013 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0014 628-11782               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00|     100.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0015 718-06529                1.000  EACH |    2500.00000        2500.00|     500.00000         500.00|     800.00000         800.00
  OUTLET PROTECTOR, 2                     |                             |                             |
0016 801-03290                2.000  EACH |     500.00000        1000.00|     175.00000         350.00|     175.00000         350.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-06640               22.000  EACH |     350.00000        7700.00|     130.00000        2860.00|     155.00000        3410.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0018 801-06775                       LUMP |   15000.00000       15000.00|   17500.00000       17500.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       218,968.71|           $       228,936.75|           $       308,800.26
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       218,968.71|           $       228,936.75|           $       308,800.26
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : RS-35332-A                   COUNTIES : POSEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 27-4011754          |(   5   ) 36-3921272         |(      )
                                          |SWANK CONSTRUCTION COMPANY L |DIAMOND CORING COMPANY INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PCCP CLEANING AND SEALING JOINTS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3500.00000        3500.00|    5000.00000        5000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   40000.00000       40000.00|   77350.00000       77350.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 408-07478                5.300  TON  |    5500.00000       29150.00|    9085.00000       48150.50|
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  ROUT AND SEAL                           |                             |                             |
0008 412-09355            38400.000  SYS  |       0.99000       38016.00|       0.60000       23040.00|
  FOG SEAL                                |                             |                             |
0009 507-07482              220.000  LFT  |       6.99000        1537.80|       8.00000        1760.00|
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0010 507-08272            72201.000  LFT  |       1.84000      132849.84|       2.58000      186278.58|
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             |
0011 628-09402                6.000  MOS  |    2800.00000       16800.00|    2950.00000       17700.00|
  FIELD OFFICE, B                         |                             |                             |
0012 628-11730                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0013 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0014 628-11782               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0015 718-06529                1.000  EACH |    9500.00000        9500.00|    1000.00000        1000.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0016 801-03290                2.000  EACH |     175.00000         350.00|     105.00000         210.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-06640               22.000  EACH |     155.00000        3410.00|      95.00000        2090.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0018 801-06775                       LUMP |   60000.00000       60000.00|   93366.00000       93366.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       337,318.64|           $       458,150.08|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       337,318.64|           $       458,150.08|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 483 -1
                                                          VENDOR RANKING

     CALL ORDER   : 483                     CONTRACT ID : RS-37123-B                   COUNTIES : BOONE           CLINTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE
     DESCRIPTION  : ASPHALT RESURFACE AND PCCP PATCHING                         COMPLETION DATE : 10/17/15
     LOCATION     : ON I-65, 3.44 MILES SOUTH OF SR 38 TO 0.50 MILE S OF SR  38      PROJECT(S) :  1005501
                    AND FROM  0.7 MILE NORTH OF SR 25 TO 2.44 MILE N OF SR 43                      1005502
                                                                                                   1400679

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    12,158,000.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $    12,246,211.50  100.7255%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 483                     CONTRACT ID : RS-37123-B                   COUNTIES : BOONE           CLINTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      )
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   HMA OVERLAY, PREVENTIVE MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   13300.00000       13300.00|   25000.00000       25000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-04299                1.000  DOL  |   50000.00000       50000.00|   50000.00000       50000.00|
  FORCE ACCOUNT WORK                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0011 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0012 110-01001                       LUMP |  511259.07000      511259.07|  750000.00000      750000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0013 202-51368              360.000  SYS  |      45.00000       16200.00|      30.00000       10800.00|
  SLOPEWALL, REMOVE                       |                             |                             |
0014 202-99187               50.000  LFT  |      10.00000         500.00|       5.00000         250.00|
  FENCE, FARM FIELD, REMOVE               |                             |                             |
0015 203-02070              560.000  CYS  |      52.00000       29120.00|      28.00000       15680.00|
  BORROW                                  |                             |                             |
0016 205-09543              200.000  TON  |      30.00000        6000.00|      20.00000        4000.00|
  NO 2 STONE                              |                             |                             |
0017 207-09935            10438.000  SYS  |      60.00000      626280.00|      23.00000      240074.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0018 211-09264              522.000  CYS  |      49.00000       25578.00|      49.00000       25578.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 483                     CONTRACT ID : RS-37123-B                   COUNTIES : BOONE           CLINTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      )
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 303-01180              200.000  TON  |      50.00000       10000.00|     150.00000       30000.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 304-07489              162.000  TON  |     270.00000       43740.00|     450.00000       72900.00|
  HMA PATCHING, TYPE A                    |                             |                             |
0021 304-07783             4080.000  TON  |     210.00000      856800.00|     200.00000      816000.00|
  HMA PATCHING, TYPE D                    |                             |                             |
0022 306-08034           238989.000  SYS  |       1.05000      250938.45|       1.00000      238989.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 306-08036            12864.000  SYS  |       1.10000       14150.40|       1.50000       19296.00|
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0024 306-08039             2668.000  SYS  |       2.10000        5602.80|       6.00000       16008.00|
  MILLING, ASPHALT REMOVAL                |                             |                             |
0025 306-08042             1245.000  SYS  |       1.70000        2116.50|       4.50000        5602.50|
  MILLING, SCARIFICATION                  |                             |                             |
0026 306-08043             4527.000  SYS  |       3.00000       13581.00|       0.30000        1358.10|
  MILLING, TRANSITION                     |                             |                             |
0027 306-08432              957.000  SYS  |       4.00000        3828.00|       6.00000        5742.00|
  MILLING, APPROACH                       |                             |                             |
0028 306-10163            12365.000  SYS  |       0.01000         123.65|       8.00000       98920.00|
  MILLING ASPHALT, 2 1/2 IN               |                             |                             |
0029 401-06264                       LUMP |    7000.00000        7000.00|    2500.00000        2500.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0030 401-07405              588.000  TON  |      90.00000       52920.00|      75.00000       44100.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0031 401-10258           150690.000  LFT  |       0.35000       52741.50|       0.13000       19589.70|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0032 401-10259             1840.000  LFT  |       0.50000         920.00|       0.13000         239.20|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0033 401-11785           211155.000  LFT  |       0.05000       10557.75|       0.10000       21115.50|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0034 404-11867            63801.000  SYS  |       2.00000      127602.00|       2.00000      127602.00|
  SEAL COAT, 3P                           |                             |                             |
0035 406-05520               97.100  TON  |     500.00000       48550.00|     125.00000       12137.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 410-11846            28501.000  TON  |     100.00000     2850100.00|     117.00000     3334617.00|
  QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA |                             |                             |
0037 503-03489             2243.000  EACH |      15.00000       33645.00|      40.00000       89720.00|
  RETROFITTED TIE BARS                    |                             |                             |
0038 503-05240             3251.000  LFT  |      15.00000       48765.00|      20.00000       65020.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0039 506-06333             3469.000  SYS  |     315.00000     1092735.00|     247.00000      856843.00|
  PCCP PATCHING, FULL DEPTH , TYPE 1      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 483                     CONTRACT ID : RS-37123-B                   COUNTIES : BOONE           CLINTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      )
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 506-06333             6395.000  SYS  |     315.00000     2014425.00|     200.00000     1279000.00|
  PCCP PATCHING, FULL DEPTH , TYPE 2      |                             |                             |
0041 603-06040               50.000  LFT  |      30.00000        1500.00|      90.00000        4500.00|
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0042 606-07484           129725.000  LFT  |       0.16000       20756.00|       0.10000       12972.50|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0043 610-07788              105.000  TON  |     200.00000       21000.00|     110.00000       11550.00|
  HMA FOR APPROACHES, TYPE D              |                             |                             |
0044 616-02320              800.000  SYS  |       3.00000        2400.00|       2.50000        2000.00|
  GEOTEXTILES                             |                             |                             |
0045 616-06405              560.000  TON  |     100.00000       56000.00|      50.00000       28000.00|
  RIPRAP, REVETMENT                       |                             |                             |
0046 621-01004                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-02770              200.000  SYS  |       2.50000         500.00|       2.50000         500.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0048 621-06545                1.000  TON  |     500.00000         500.00|     500.00000         500.00|
  FERTILIZER                              |                             |                             |
0049 621-06553              350.000  LBS  |       2.50000         875.00|       2.50000         875.00|
  SEED MIXTURE, R                         |                             |                             |
0050 621-06557              350.000  LBS  |       0.25000          87.50|       0.25000          87.50|
  SEED MIXTURE, T                         |                             |                             |
0051 621-06565                4.000  TON  |     715.00000        2860.00|     715.00000        2860.00|
  MULCHING MATERIAL                       |                             |                             |
0052 621-06567                2.000  kGAL |       1.00000           2.00|       1.00000           2.00|
  WATER                                   |                             |                             |
0053 621-06574              700.000  SYS  |       5.00000        3500.00|      15.00000       10500.00|
  SODDING                                 |                             |                             |
0054 628-09403               12.000  MOS  |    3000.00000       36000.00|    2300.00000       27600.00|
  FIELD OFFICE, C                         |                             |                             |
0055 628-09407               12.000  MOS  |     250.00000        3000.00|     250.00000        3000.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0056 628-11730                3.000  EACH |     200.00000         600.00|     150.00000         450.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0057 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0058 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0059 628-11782               36.000  MOS  |     125.00000        4500.00|     100.00000        3600.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 483                     CONTRACT ID : RS-37123-B                   COUNTIES : BOONE           CLINTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      )
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 715-05053            14932.000  LFT  |      15.75000      235179.00|      15.75000      235179.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0061 715-05203           106908.000  LFT  |       3.95000      422286.60|       4.55000      486431.40|
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             |
0062 718-04986                6.000  EACH |     795.00000        4770.00|     800.00000        4800.00|
  CLEANOUT                                |                             |                             |
0063 718-06526             6807.000  TON  |      78.00000      530946.00|      94.50000      643261.50|
  HMA FOR UNDERDRAINS                     |                             |                             |
0064 718-06529              306.000  EACH |     785.00000      240210.00|     800.00000      244800.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0065 718-06531              271.000  EACH |     765.00000      207315.00|     775.00000      210025.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
0066 718-06532            16000.000  LFT  |       3.49000       55840.00|       1.00000       16000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0067 718-08308             1900.000  LFT  |      18.00000       34200.00|      20.00000       38000.00|
  UNDERDRAIN, PATCHING                    |                             |                             |
0068 718-52610             3229.000  CYS  |      49.00000      158221.00|      49.00000      158221.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0069 718-99153            76806.000  SYS  |       1.00000       76806.00|       1.00000       76806.00|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0070 801-01093               48.000  EACH |    1250.00000       60000.00|    1400.00000       67200.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0071 801-03290               32.000  EACH |     173.00000        5536.00|     235.00000        7520.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0072 801-06203           179115.000  LFT  |       0.20000       35823.00|       0.15000       26867.25|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0073 801-06204            24290.000  LFT  |       0.30000        7287.00|       0.19000        4615.10|
  TEMPORARY PAVEMENT MARKING, 5 IN        |                             |                             |
0074 801-06207             8250.000  LFT  |       2.00000       16500.00|       1.40000       11550.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0075 801-06216              505.000  LFT  |       3.00000        1515.00|       2.25000        1136.25|
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0076 801-06586             5035.000  LFT  |       0.50000        2517.50|       0.30000        1510.50|
  TEMPORARY PAVEMENT MARKING, 8 IN        |                             |                             |
0077 801-06640              222.000  EACH |     123.00000       27306.00|     185.00000       41070.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645               48.000  EACH |      75.00000        3600.00|      75.00000        3600.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0079 801-06710              840.000  DAY  |      10.00000        8400.00|      10.00000        8400.00|
  FLASHING ARROW SIGN                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 483                     CONTRACT ID : RS-37123-B                   COUNTIES : BOONE           CLINTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      )
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-06775                       LUMP |  350000.00000      350000.00|  851530.00000      851530.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0081 801-07118               24.000  LFT  |      40.00000         960.00|      14.00000         336.00|
  BARRICADE, III-A                        |                             |                             |
0082 801-11642               12.000  EACH |    5500.00000       66000.00|    8100.00000       97200.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0083 805-11763                       LUMP |  235641.00000      235641.00|  241000.00000      241000.00|
  WIM STATION, REBUILD , DES 1005502      |                             |                             |
0084 805-11763                       LUMP |  235641.00000      235641.00|  241000.00000      241000.00|
  WIM STATION, REBUILD , DES 1400679      |                             |                             |
0085 808-06716           203400.000  LFT  |       0.20000       40680.00|       0.28000       56952.00|
  LINE, REMOVE                            |                             |                             |
0086 808-09381                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0087 808-10033            93450.000  LFT  |       0.44000       41118.00|       0.30000       28035.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0088 808-10034            85570.000  LFT  |       0.44000       37650.80|       0.30000       25671.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0089 808-10037             5035.000  LFT  |       1.50000        7552.50|       0.60000        3021.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0090 808-10038              505.000  LFT  |      10.00000        5050.00|      10.00000        5050.00|
  TRANSVERSE MARKINGS MULTI-COMPONENT,    |                             |                             |
  CROSSHATCH LINE, WHITE, 24"             |                             |                             |
0091 808-10054            24290.000  LFT  |       0.55000       13359.50|       0.40000        9716.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN                                      |                             |                             |
0092 808-11481               95.000  LFT  |       2.00000         190.00|       6.00000         570.00|
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0093 808-75996             1158.000  EACH |       5.00000        5790.00|       1.00000        1158.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0094 808-75998             1158.000  EACH |       5.56000        6438.48|       5.00000        5790.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    12,158,000.00|           $    12,246,211.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    12,158,000.00|           $    12,246,211.50|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 491                     CONTRACT ID : RS-37124-A                   COUNTIES : WABASH
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/15/15
     LOCATION     : ON US 24 FROM 3.88 MILES WEST OF SR 115 TO SR 115                PROJECT(S) :  140014000ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     1,428,738.47  100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,614,892.07  113.0292%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 491 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : RS-37124-A                   COUNTIES : WABASH
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   HMA OVERLAY, PREVENTIVE MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     750.00000         750.00|    3000.00000        3000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   71000.00000       71000.00|   77000.00000       77000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240              192.000  SYS  |       2.00000         384.00|       0.01000           1.92|
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-93741                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0012 301-07448               95.000  TON  |       8.00000         760.00|       1.00000          95.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0013 303-07449              938.000  TON  |      33.00000       30954.00|      26.00000       24388.00|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0014 304-07491              200.000  TON  |      90.00000       18000.00|     125.00000       25000.00|
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             |
0015 304-07491             5443.000  TON  |      63.00000      342909.00|      75.00000      408225.00|
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0016 306-08034           135041.000  SYS  |       0.07000        9452.87|       0.37000       49965.17|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0017 306-08432             1710.000  SYS  |       0.07000         119.70|       1.77000        3026.70|
  MILLING, APPROACH                       |                             |                             |
0018 401-06264                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0019 401-07328            11141.000  TON  |      63.00000      701883.00|      64.50000      718594.50|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : RS-37124-A                   COUNTIES : WABASH
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10258            41726.000  LFT  |       1.27000       52992.02|       0.28000       11683.28|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0021 401-11785           117298.000  LFT  |       0.04000        4691.92|       0.01000        1172.98|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0022 404-11867            37703.000  SYS  |       0.80000       30162.40|       1.41000       53161.23|
  SEAL COAT, 3P                           |                             |                             |
0023 406-05520               40.000  TON  |     600.00000       24000.00|      10.00000         400.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 601-09238               16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0025 601-94689                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0026 601-94690                2.000  EACH |    3700.00000        7400.00|    3700.00000        7400.00|
  GUARDRAIL END TREATMENT, MS             |                             |                             |
0027 606-07484            75572.000  LFT  |       0.14000       10580.08|       0.01000         755.72|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0028 610-07488              142.000  TON  |      90.00000       12780.00|     100.00000       14200.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0029 628-09402               10.000  MOS  |    1500.00000       15000.00|    1500.00000       15000.00|
  FIELD OFFICE, B                         |                             |                             |
0030 628-11730                2.000  EACH |      80.00000         160.00|      90.00000         180.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0031 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0032 628-11780               20.000  MOS  |      80.00000        1600.00|      50.00000        1000.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0033 801-01093                8.000  EACH |     950.00000        7600.00|     400.00000        3200.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0034 801-01504                8.000  EACH |      23.04000         184.32|      10.00000          80.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0035 801-03290                5.000  EACH |     135.00000         675.00|      65.00000         325.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06203            12005.000  LFT  |       0.05000         600.25|       0.34000        4081.70|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0037 801-06207             6002.000  LFT  |       0.05000         300.10|       0.01000          60.02|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0038 801-06211                8.000  EACH |      44.08000         352.64|      25.00000         200.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 491                     CONTRACT ID : RS-37124-A                   COUNTIES : WABASH
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 801-06216               26.000  LFT  |      13.28000         345.28|       2.00000          52.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0040 801-06218               26.000  LFT  |      22.96000         596.96|       4.86000         126.36|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0041 801-06640               22.000  EACH |     110.00000        2420.00|      65.00000        1430.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06710              225.000  DAY  |       1.00000         225.00|       1.00000         225.00|
  FLASHING ARROW SIGN                     |                             |                             |
0043 801-06775                       LUMP |    3000.00000        3000.00|  114447.00000      114447.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0044 801-92448              700.000  DAY  |       1.00000         700.00|       0.01000           7.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0045 808-09381                       LUMP |     500.00000         500.00|     500.00000         500.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0046 808-10033            40871.000  LFT  |       0.31000       12670.01|       0.31000       12670.01|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0047 808-10034            38476.000  LFT  |       0.31000       11927.56|       0.31000       11927.56|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0048 808-10051               26.000  LFT  |      12.00000         312.00|      12.00000         312.00|
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0049 808-10077                8.000  EACH |     135.00000        1080.00|     135.00000        1080.00|
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0050 808-11830             9540.000  LFT  |       3.32000       31672.80|       3.32000       31672.80|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, BROKEN WHITE, 4 IN             |                             |                             |
0051 808-75996              478.000  EACH |       3.68000        1759.04|       4.20000        2007.60|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0052 808-75998              478.000  EACH |       6.34000        3030.52|       6.34000        3030.52|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,428,738.47|           $     1,614,892.07|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,428,738.47|           $     1,614,892.07|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 511                     CONTRACT ID : RS-37539-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/18/14
     LOCATION     : ON SR 19 FROM 4.95 MILES SOUTH OF I-80/90 TOLL ROAD TO 2.83      PROJECT(S) :  140090600ST2
                    MILES SOUTH OF I-80/90 TOLL ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,257,340.00  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $     1,545,870.00  122.9477%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : RS-37539-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PCC PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   60600.00000       60600.00|   14000.00000       14000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   60000.00000       60000.00|   75000.00000       75000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-90277                1.000  EACH |     750.00000         750.00|     750.00000         750.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0009 302-07455             1900.000  CYS  |      25.00000       47500.00|      75.00000      142500.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0010 503-03489             2500.000  EACH |      12.50000       31250.00|      10.00000       25000.00|
  RETROFITTED TIE BARS                    |                             |                             |
0011 503-05240             5400.000  LFT  |      10.50000       56700.00|      12.00000       64800.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0012 506-06333            11500.000  SYS  |      74.00000      851000.00|      92.00000     1058000.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0013 605-06090             3700.000  LFT  |      21.00000       77700.00|      20.00000       74000.00|
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0014 628-09401                4.000  MOS  |    1700.00000        6800.00|    3000.00000       12000.00|
  FIELD OFFICE, A                         |                             |                             |
0015 628-11729                1.000  EACH |     150.00000         150.00|     125.00000         125.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0016 628-11730                1.000  EACH |     150.00000         150.00|     125.00000         125.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0017 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0018 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : RS-37539-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-11782                8.000  MOS  |     125.00000        1000.00|     125.00000        1000.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0020 720-44000                2.000  EACH |     350.00000         700.00|     500.00000        1000.00|
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0021 720-44000                2.000  EACH |     350.00000         700.00|     500.00000        1000.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0022 720-45605                2.000  LFT  |     630.00000        1260.00|    1500.00000        3000.00|
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0023 720-45615                2.000  LFT  |     630.00000        1260.00|    1500.00000        3000.00|
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0024 801-03290                2.000  EACH |     215.00000         430.00|     215.00000         430.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0025 801-06207             2000.000  LFT  |       1.00000        2000.00|       2.00000        4000.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0026 801-06640               32.000  EACH |     119.00000        3808.00|     119.00000        3808.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0027 801-06710              200.000  DAY  |      15.00000        3000.00|      15.00000        3000.00|
  FLASHING ARROW SIGN                     |                             |                             |
0028 801-06775                       LUMP |   38250.00000       38250.00|   47000.00000       47000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0029 805-78470              200.000  LFT  |       5.00000        1000.00|       5.00000        1000.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0030 805-78785                1.000  EACH |     850.00000         850.00|     850.00000         850.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0031 805-78795              100.000  LFT  |      18.00000        1800.00|      18.00000        1800.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0032 808-06711             1500.000  LFT  |       0.50000         750.00|       0.50000         750.00|
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0033 808-06712              750.000  LFT  |       0.50000         375.00|       0.50000         375.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713             4000.000  LFT  |       0.50000        2000.00|       0.50000        2000.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             4800.000  LFT  |       0.50000        2400.00|       0.50000        2400.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-06716             1000.000  LFT  |       0.50000         500.00|       0.50000         500.00|
  LINE, REMOVE                            |                             |                             |
0037 808-10051               50.000  LFT  |      15.00000         750.00|      15.00000         750.00|
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0038 808-10053                1.000  EACH |     900.00000         900.00|     900.00000         900.00|
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (R X R)                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : RS-37539-A                   COUNTIES : ELKHART
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-10056              150.000  LFT  |       5.00000         750.00|       5.00000         750.00|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0040 808-10077                1.000  EACH |     250.00000         250.00|     250.00000         250.00|
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,257,340.00|           $     1,545,870.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,257,340.00|           $     1,545,870.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 513                     CONTRACT ID : RS-37540-A                   COUNTIES : LAGRANGE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/14
     LOCATION     : ON SR 9 FROM 0.32 MILE SOUTH OF I-80/90 TO 0.38 MILE NORTH       PROJECT(S) :  140090700ST2
                    OF I-80/90

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   62-1492793     API CONSTRUCTION CORP                                                      $       267,540.22  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       281,210.22  105.1095%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       283,288.00  105.8861%
   4   35-1139301     E & B PAVING INC                                                           $       311,446.98  116.4113%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 513                     CONTRACT ID : RS-37540-A                   COUNTIES : LAGRANGE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2  ) 35-0918397          |(   3  ) 35-1065659
                                          |API CONSTRUCTION CORP        |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1289.00000        1289.00|     450.00000         450.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |    7300.00000        7300.00|    7330.00000        7330.00|   14000.00000       14000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-90277                3.000  EACH |     385.00000        1155.00|     200.00000         600.00|     200.00000         600.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0010 304-07491              100.000  TON  |     171.68000       17168.00|     154.00000       15400.00|     175.00000       17500.00
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0011 306-08034            24276.000  SYS  |       0.87000       21120.12|       0.91000       22091.16|       1.50000       36414.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0012 401-07328             2020.000  TON  |      77.14000      155822.80|      87.40000      176548.00|      65.00000      131300.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0013 401-10258            22277.000  LFT  |       0.31000        6905.87|       0.34000        7574.18|       0.14000        3118.78
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0014 401-11785            22277.000  LFT  |       0.10000        2227.70|       0.17000        3787.09|       0.07000        1559.39
  LIQUID ASPHALT SEALANT                  |                             |                             |
0015 406-05520                7.000  TON  |     555.00000        3885.00|     729.00000        5103.00|      50.00000         350.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 615-06527                2.000  EACH |    1156.18000        2312.36|     150.00000         300.00|     950.00000        1900.00
  MONUMENT, SECTION CORNER                |                             |                             |
0017 801-01504               15.000  EACH |      50.27000         754.05|      50.00000         750.00|      50.00000         750.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0018 801-03290                3.000  EACH |     125.67000         377.01|     125.00000         375.00|     125.00000         375.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-06203             4544.000  LFT  |       0.50000        2272.00|       0.50000        2272.00|       0.50000        2272.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
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     CALL ORDER   : 513                     CONTRACT ID : RS-37540-A                   COUNTIES : LAGRANGE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-0918397         |(   3  ) 35-1065659
                                          |API CONSTRUCTION CORP        |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06207             4544.000  LFT  |       0.91000        4135.04|       0.89000        4044.16|       0.89000        4044.16
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0021 801-06211               15.000  EACH |      60.91000         913.65|     110.00000        1650.00|     110.00000        1650.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0022 801-06216               85.000  LFT  |       5.03000         427.55|       5.00000         425.00|       5.00000         425.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0023 801-06577               85.000  LFT  |      11.34000         963.90|       5.34000         453.90|       5.34000         453.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  24"                                     |                             |                             |
0024 801-06640               16.000  EACH |     120.64000        1930.24|     110.00000        1760.00|     110.00000        1760.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06710               60.000  DAY  |      20.11000        1206.60|      15.00000         900.00|       1.00000          60.00
  FLASHING ARROW SIGN                     |                             |                             |
0026 801-06775                       LUMP |   11000.00000       11000.00|    6125.00000        6125.00|   35894.67000       35894.67
  MAINTAINING TRAFFIC                     |                             |                             |
0027 801-92448              360.000  DAY  |       4.56000        1641.60|       3.50000        1260.00|       1.00000         360.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0028 805-78470              864.000  LFT  |       0.55000         475.20|       0.55000         475.20|       0.55000         475.20
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0029 805-78785                3.000  EACH |     653.48000        1960.44|     650.00000        1950.00|     650.00000        1950.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0030 805-78795              294.000  LFT  |      10.05000        2954.70|      10.00000        2940.00|      10.00000        2940.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0031 808-06694             6178.000  LFT  |       0.35000        2162.30|       0.35000        2162.30|       0.35000        2162.30
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0032 808-06711             1350.000  LFT  |       0.30000         405.00|       0.30000         405.00|       0.30000         405.00
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0033 808-06712              160.000  LFT  |       0.30000          48.00|       0.30000          48.00|       0.30000          48.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713            10071.000  LFT  |       0.30000        3021.30|       0.30000        3021.30|       0.30000        3021.30
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             1274.000  LFT  |       0.30000         382.20|       0.30000         382.20|       0.30000         382.20
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-75008             2226.000  LFT  |       0.35000         779.10|       0.35000         779.10|       0.35000         779.10
  LINE, PAINT, SOLID, WHITE, 8 IN         |                             |                             |
0037 808-75260              300.000  LFT  |       4.02000        1206.00|       4.00000        1200.00|       4.00000        1200.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
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     CALL ORDER   : 513                     CONTRACT ID : RS-37540-A                   COUNTIES : LAGRANGE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 62-1492793          |(   2   ) 35-0918397         |(   3  ) 35-1065659
                                          |API CONSTRUCTION CORP        |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 808-75297               85.000  LFT  |       8.04000         683.40|       8.00000         680.00|       8.00000         680.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0039 808-75320               15.000  EACH |      95.51000        1432.65|      95.00000        1425.00|      95.00000        1425.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0040 808-75996              363.000  EACH |       1.78000         646.14|       0.01000           3.63|      11.00000        3993.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0041 808-75998              363.000  EACH |      18.10000        6570.30|      18.00000        6534.00|      18.00000        6534.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       267,540.22|           $       281,210.22|           $       283,288.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       267,540.22|           $       281,210.22|           $       283,288.00
====================================================================================================================================
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     CALL ORDER   : 513                     CONTRACT ID : RS-37540-A                   COUNTIES : LAGRANGE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4000.00000        4000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   15500.00000       15500.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-90277                3.000  EACH |     200.00000         600.00|                             |
  DETECTOR HOUSING, REMOVE                |                             |                             |
0010 304-07491              100.000  TON  |     150.00000       15000.00|                             |
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0011 306-08034            24276.000  SYS  |       1.35000       32772.60|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0012 401-07328             2020.000  TON  |      85.00000      171700.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0013 401-10258            22277.000  LFT  |       0.33000        7351.41|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0014 401-11785            22277.000  LFT  |       0.31000        6905.87|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0015 406-05520                7.000  TON  |     500.00000        3500.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 615-06527                2.000  EACH |    1200.00000        2400.00|                             |
  MONUMENT, SECTION CORNER                |                             |                             |
0017 801-01504               15.000  EACH |      50.00000         750.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0018 801-03290                3.000  EACH |     125.00000         375.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-06203             4544.000  LFT  |       0.50000        2272.00|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
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     CALL ORDER   : 513                     CONTRACT ID : RS-37540-A                   COUNTIES : LAGRANGE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06207             4544.000  LFT  |       1.00000        4544.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0021 801-06211               15.000  EACH |     100.00000        1500.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0022 801-06216               85.000  LFT  |       5.00000         425.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0023 801-06577               85.000  LFT  |      10.00000         850.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  24"                                     |                             |                             |
0024 801-06640               16.000  EACH |     110.00000        1760.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0025 801-06710               60.000  DAY  |      15.00000         900.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0026 801-06775                       LUMP |   15250.00000       15250.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0027 801-92448              360.000  DAY  |       2.00000         720.00|                             |
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0028 805-78470              864.000  LFT  |       0.55000         475.20|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0029 805-78785                3.000  EACH |     650.00000        1950.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0030 805-78795              294.000  LFT  |      10.00000        2940.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0031 808-06694             6178.000  LFT  |       0.35000        2162.30|                             |
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0032 808-06711             1350.000  LFT  |       0.30000         405.00|                             |
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0033 808-06712              160.000  LFT  |       0.30000          48.00|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713            10071.000  LFT  |       0.30000        3021.30|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             1274.000  LFT  |       0.30000         382.20|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-75008             2226.000  LFT  |       0.35000         779.10|                             |
  LINE, PAINT, SOLID, WHITE, 8 IN         |                             |                             |
0037 808-75260              300.000  LFT  |       4.00000        1200.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
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     CALL ORDER   : 513                     CONTRACT ID : RS-37540-A                   COUNTIES : LAGRANGE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 808-75297               85.000  LFT  |       8.00000         680.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0039 808-75320               15.000  EACH |      95.00000        1425.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0040 808-75996              363.000  EACH |       1.00000         363.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0041 808-75998              363.000  EACH |      18.00000        6534.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       311,446.98|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       311,446.98|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 515                     CONTRACT ID : RS-37541-A                   COUNTIES : KOSCIUSKO       WHITLEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : PATCH AND REHAB BITUMINOUS PAVEMENT                         COMPLETION DATE : 11/07/14
     LOCATION     : ON US 30 FROM SR 13 TO SR 5 AND ON SR 13 FROM 0.78 MILE          PROJECT(S) :  140090800ST2
                    SOUTH OF US 30 TO US 30                                                        140090900ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0997978     PHEND & BROWN INC                                                          $       377,192.06  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       402,716.82  106.7670%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       556,564.70  147.5547%
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $       562,962.00  149.2508%
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     CALL ORDER   : 515                     CONTRACT ID : RS-37541-A                   COUNTIES : KOSCIUSKO       WHITLEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-0918397
                                          |PHEND & BROWN INC            |E & B PAVING INC             |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|     900.00000         900.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   19000.00000       19000.00|   20000.00000       20000.00|   55000.00000       55000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-90277                2.000  EACH |     510.00000        1020.00|      40.00000          80.00|     510.00000        1020.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0010 304-07491              380.000  TON  |     200.00000       76000.00|     220.00000       83600.00|     260.00000       98800.00
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0011 304-07783             2200.000  TON  |      88.00000      193600.00|      95.00000      209000.00|     130.00000      286000.00
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             |
0012 401-10258            57000.000  LFT  |       0.20000       11400.00|       0.30000       17100.00|       0.50000       28500.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-10259             7000.000  LFT  |       0.20000        1400.00|       0.45000        3150.00|       1.25000        8750.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0014 401-11785            57000.000  LFT  |       0.10000        5700.00|       0.12000        6840.00|       0.20000       11400.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0015 406-05520                6.000  TON  |       0.01000           0.06|     479.97000        2879.82|       1.00000           6.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 606-07484             1500.000  LFT  |       6.50000        9750.00|       4.65000        6975.00|       5.10000        7650.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0017 628-09409                5.000  MOS  |     115.00000         575.00|     180.00000         900.00|     100.00000         500.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0018 628-11729                1.000  EACH |     340.00000         340.00|      80.00000          80.00|     500.00000         500.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0019 628-11730                1.000  EACH |     300.00000         300.00|      80.00000          80.00|     500.00000         500.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 515                     CONTRACT ID : RS-37541-A                   COUNTIES : KOSCIUSKO       WHITLEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-0918397
                                          |PHEND & BROWN INC            |E & B PAVING INC             |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0021 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0022 628-11782               10.000  MOS  |      60.00000         600.00|      80.00000         800.00|     100.00000        1000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0023 801-01093                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     425.00000        1700.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0024 801-03290                8.000  EACH |      78.00000         624.00|      78.00000         624.00|     120.00000         960.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0025 801-06640               60.000  EACH |      78.00000        4680.00|      78.00000        4680.00|     100.00000        6000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0026 801-06710               50.000  DAY  |       8.00000         400.00|       8.00000         400.00|      12.00000         600.00
  FLASHING ARROW SIGN                     |                             |                             |
0027 801-06775                       LUMP |   25000.00000       25000.00|   27700.00000       27700.00|   28000.00000       28000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0028 801-92448              450.000  DAY  |       5.00000        2250.00|       1.00000         450.00|       2.00000         900.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0029 805-78470              700.000  LFT  |       1.00000         700.00|       1.00000         700.00|       1.00000         700.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0030 805-78785                2.000  EACH |     510.00000        1020.00|    1100.00000        2200.00|     510.00000        1020.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0031 805-78795              300.000  LFT  |      11.00000        3300.00|       8.50000        2550.00|      11.00000        3300.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0032 808-06694              320.000  LFT  |       4.50000        1440.00|       0.50000         160.00|       0.36000         115.20
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0033 808-06712              550.000  LFT  |       0.20000         110.00|       0.20000         110.00|       0.19000         104.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713            24000.000  LFT  |       0.20000        4800.00|       0.20000        4800.00|       0.19000        4560.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             3000.000  LFT  |       0.20000         600.00|       0.20000         600.00|       0.19000         570.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-10042               50.000  LFT  |      12.00000         600.00|      12.50000         625.00|       9.04000         452.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0037 808-10051               25.000  LFT  |      25.00000         625.00|      25.00000         625.00|      18.08000         452.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0038 808-10053                1.000  EACH |     650.00000         650.00|     900.00000         900.00|    1593.00000        1593.00
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (R X R)                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 515                     CONTRACT ID : RS-37541-A                   COUNTIES : KOSCIUSKO       WHITLEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-0918397
                                          |PHEND & BROWN INC            |E & B PAVING INC             |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-10056              200.000  LFT  |       6.00000        1200.00|       6.00000        1200.00|       4.52000         904.00
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       377,192.06|           $       402,716.82|           $       556,564.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       377,192.06|           $       402,716.82|           $       556,564.70
====================================================================================================================================
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                                                                                                                   PAGE : 515 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 515                     CONTRACT ID : RS-37541-A                   COUNTIES : KOSCIUSKO       WHITLEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2050.00000        2050.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   27000.00000       27000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-90277                2.000  EACH |     510.00000        1020.00|                             |
  DETECTOR HOUSING, REMOVE                |                             |                             |
0010 304-07491              380.000  TON  |     410.00000      155800.00|                             |
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0011 304-07783             2200.000  TON  |     112.00000      246400.00|                             |
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             |
0012 401-10258            57000.000  LFT  |       0.55000       31350.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-10259             7000.000  LFT  |       1.00000        7000.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0014 401-11785            57000.000  LFT  |       0.50000       28500.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0015 406-05520                6.000  TON  |    1300.00000        7800.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 606-07484             1500.000  LFT  |       6.00000        9000.00|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0017 628-09409                5.000  MOS  |      75.00000         375.00|                             |
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0018 628-11729                1.000  EACH |     125.00000         125.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0019 628-11730                1.000  EACH |     125.00000         125.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0020 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 515                     CONTRACT ID : RS-37541-A                   COUNTIES : KOSCIUSKO       WHITLEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0022 628-11782               10.000  MOS  |      75.00000         750.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0023 801-01093                4.000  EACH |     500.00000        2000.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0024 801-03290                8.000  EACH |      78.00000         624.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0025 801-06640               60.000  EACH |      78.00000        4680.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0026 801-06710               50.000  DAY  |      30.00000        1500.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0027 801-06775                       LUMP |   23000.00000       23000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0028 801-92448              450.000  DAY  |       1.00000         450.00|                             |
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0029 805-78470              700.000  LFT  |       0.55000         385.00|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0030 805-78785                2.000  EACH |     650.00000        1300.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0031 805-78795              300.000  LFT  |       9.00000        2700.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0032 808-06694              320.000  LFT  |       0.50000         160.00|                             |
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0033 808-06712              550.000  LFT  |       0.20000         110.00|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713            24000.000  LFT  |       0.20000        4800.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             3000.000  LFT  |       0.20000         600.00|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-10042               50.000  LFT  |      12.50000         625.00|                             |
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0037 808-10051               25.000  LFT  |      25.00000         625.00|                             |
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0038 808-10053                1.000  EACH |     900.00000         900.00|                             |
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (R X R)                |                             |                             |
0039 808-10056              200.000  LFT  |       6.00000        1200.00|                             |
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       562,962.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       562,962.00|           $             0.00|           $
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                                                        TABULATION OF BIDS

     CALL ORDER   : 515                     CONTRACT ID : RS-37541-A                   COUNTIES : KOSCIUSKO       WHITLEY
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1185040          |(       )                    |(      )
                                          |NIBLOCK EXCAVATING INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 517                     CONTRACT ID : RS-37542-A                   COUNTIES : ALLEN           GRANT
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : PATCH AND REHAB BITUMINOUS PAVEMENT                         COMPLETION DATE : 11/08/14
     LOCATION     : ON SR 37 FROM 1.11 MILES NORTH OF I-469 TO 7.47 MILES NORTH      PROJECT(S) :  140090500ST2
                    OF I-469 AND ON SR 15 FROM 0.80 MILES EAST OF SR 9 TO SR 9                     140091000ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       486,715.00  100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       717,214.50  147.3582%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 517                     CONTRACT ID : RS-37542-A                   COUNTIES : ALLEN           GRANT
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1250.00000        1250.00|    3000.00000        3000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   24225.00000       24225.00|   35000.00000       35000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-90277                2.000  EACH |     250.00000         500.00|     250.00000         500.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0011 304-07491             4000.000  TON  |      94.00000      376000.00|     120.00000      480000.00|
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0012 401-10258            92000.000  LFT  |       0.26000       23920.00|       0.01000         920.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-11785            92000.000  LFT  |       0.26000       23920.00|       0.01000         920.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0014 406-05520                9.300  TON  |     100.00000         930.00|      10.00000          93.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0015 628-09401                4.000  MOS  |    1250.00000        5000.00|    1900.00000        7600.00|
  FIELD OFFICE, A                         |                             |                             |
0016 628-11729                1.000  EACH |     100.00000         100.00|     240.00000         240.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0017 628-11730                1.000  EACH |     100.00000         100.00|     100.00000         100.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0018 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 517                     CONTRACT ID : RS-37542-A                   COUNTIES : ALLEN           GRANT
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      )
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0020 628-11780                8.000  MOS  |     100.00000         800.00|      50.00000         400.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0021 801-03290                7.000  EACH |      86.00000         602.00|      86.00000         602.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0022 801-06640               79.000  EACH |      86.00000        6794.00|      86.00000        6794.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0023 801-06775                       LUMP |    1500.00000        1500.00|  161195.00000      161195.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0024 801-92448              400.000  DAY  |       2.00000         800.00|       0.01000           4.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0025 805-78470              920.000  LFT  |       0.50000         460.00|       0.50000         460.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0026 805-78785                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0027 805-78795              320.000  LFT  |       8.00000        2560.00|       8.00000        2560.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0028 808-06694              200.000  LFT  |       0.50000         100.00|       0.50000         100.00|
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0029 808-06712             1600.000  LFT  |       0.15000         240.00|       0.15000         240.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0030 808-06713            40200.000  LFT  |       0.15000        6030.00|       0.15000        6030.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0031 808-06714             6000.000  LFT  |       0.15000         900.00|       0.15000         900.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0032 808-10051               50.000  LFT  |      20.00000        1000.00|      20.00000        1000.00|
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0033 808-10056              200.000  LFT  |       6.00000        1200.00|       6.00000        1200.00|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0034 808-75996               75.000  EACH |      10.00000         750.00|       4.30000         322.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0035 808-75998               75.000  EACH |      75.00000        5625.00|      75.00000        5625.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       486,715.00|           $       717,214.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       486,715.00|           $       717,214.50|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 518                     CONTRACT ID : RS-37593-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 12/01/14
     LOCATION     : ON SR 241, SR 64, SR 65, AND SR 68 THROUGHOUT THE                PROJECT(S) :  1400971
                    VINCENNES DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     J H RUDOLPH & COMPANY                                                      $       616,550.51  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       727,700.00  118.0276%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 518                     CONTRACT ID : RS-37593-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0626844          |(   2  ) 35-1139301          |(      )
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2155.00000        2155.00|     500.00000         500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   35700.00000       35700.00|   36500.00000       36500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 304-07491             2341.000  TON  |     112.00000      262192.00|     150.00000      351150.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0011 305-07463              454.000  SYS  |      74.00000       33596.00|     103.00000       46762.00|
  PCC BASE PATCHING, 8 IN                 |                             |                             |
0012 306-08034            21371.000  SYS  |       1.00000       21371.00|       1.25000       26713.75|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0016 401-07322             1764.000  TON  |      89.00000      156996.00|      85.00000      149940.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0017 401-10258             9505.000  LFT  |       0.65000        6178.25|       0.45000        4277.25|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0018 401-11785             9505.000  LFT  |       0.22000        2091.10|       0.45000        4277.25|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0019 406-05520                8.400  TON  |     600.00000        5040.00|     600.00000        5040.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0020 628-09402                7.000  MOS  |    2100.00000       14700.00|    2100.00000       14700.00|
  FIELD OFFICE, B                         |                             |                             |
0021 628-11729                1.000  EACH |     330.00000         330.00|     250.00000         250.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0022 628-11730                1.000  EACH |     215.00000         215.00|     250.00000         250.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
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                                                        TABULATION OF BIDS

     CALL ORDER   : 518                     CONTRACT ID : RS-37593-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(      )
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0023 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0024 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0025 628-11781               14.000  MOS  |      81.00000        1134.00|      50.00000         700.00|
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0026 801-03290               12.000  EACH |     172.00000        2064.00|     170.00000        2040.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06207            10560.000  LFT  |       0.95000       10032.00|       1.60000       16896.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0028 801-06640               94.000  EACH |     150.00000       14100.00|     150.00000       14100.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0029 801-06775                       LUMP |   21000.00000       21000.00|   28330.95000       28330.95|
  MAINTAINING TRAFFIC                     |                             |                             |
0030 808-04298                4.000  EACH |     468.00000        1872.00|     475.00000        1900.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0031 808-06703            15418.000  LFT  |       0.68000       10484.24|       0.65000       10021.70|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0032 808-06716              800.000  LFT  |       0.68000         544.00|       0.65000         520.00|
  LINE, REMOVE                            |                             |                             |
0033 808-09381                       LUMP |    2900.00000        2900.00|    2800.00000        2800.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0034 808-10033              318.000  LFT  |       0.68000         216.24|       0.65000         206.70|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0035 808-10034              318.000  LFT  |       0.68000         216.24|       0.65000         206.70|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0036 808-75240              436.000  LFT  |       0.68000         296.48|       0.65000         283.40|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0037 808-75245             7552.000  LFT  |       0.68000        5135.36|       0.65000        4908.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0038 808-75297               36.000  LFT  |      36.00000        1296.00|      35.00000        1260.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0039 808-75996              214.000  EACH |      12.90000        2760.60|       5.75000        1230.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0040 808-75998              214.000  EACH |       9.00000        1926.00|       9.00000        1926.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       616,550.51|           $       727,700.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       616,550.51|           $       727,700.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 519                     CONTRACT ID : RS-37594-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 10/31/14
     LOCATION     : ON SR 545, OLD US 50 AND SPRING MILL PARK AT VARIOUS             PROJECT(S) :  140097200ST6
                    LOCATIONS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       516,000.00  100.0000%
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     CALL ORDER   : 519                     CONTRACT ID : RS-37594-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1004746          |(      )                     |(      )
                                          |TEMPLE & TEMPLE EXCAVATING & |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0005 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0006 110-01001                       LUMP |   25000.00000       25000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 304-07491             2209.000  TON  |     186.00000      410874.00|                             |
  HMA PATCHING, TYPE C                    |                             |                             |
0011 406-05520                5.600  TON  |     600.00000        3360.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0012 628-11729                2.000  EACH |     200.00000         400.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0013 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0014 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0015 628-11780                6.000  MOS  |     100.00000         600.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0016 801-03290                5.000  EACH |     300.00000        1500.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0017 801-06640               95.000  EACH |     150.00000       14250.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0018 801-06775                       LUMP |   24145.00000       24145.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0019 808-06703             5832.000  LFT  |       1.00000        5832.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0020 808-09381                       LUMP |    2000.00000        2000.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0021 808-75215               41.000  LFT  |       5.00000         205.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             |
0022 808-75240             1570.000  LFT  |       1.00000        1570.00|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 519                     CONTRACT ID : RS-37594-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1004746          |(       )                    |(      )
                                          |TEMPLE & TEMPLE EXCAVATING & |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0023 808-75245            13120.000  LFT  |       1.00000       13120.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0024 808-75260               24.000  LFT  |       5.00000         120.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0025 808-75297               50.000  LFT  |       8.00000         400.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0026 808-75300               44.000  LFT  |       2.00000          88.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0027 808-75320               30.000  EACH |     100.00000        3000.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0028 808-75325               22.000  EACH |     150.00000        3300.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0029 808-75996               41.000  EACH |       5.00000         205.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0030 808-75998               41.000  EACH |      25.00000        1025.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       516,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       516,000.00|           $       727,700.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 11/15/15
     LOCATION     : ON SR 213 OVER WILDCAT CREEK, 2.49 MILES NORTH OF SR 26          PROJECT(S) :  0400292

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO INC                                                                 $     1,466,408.04  100.0000%
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,658,329.95  113.0879%
   3   35-1057237     R L MCCOY INC                                                              $     1,727,187.30  117.7835%
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,935,677.64  132.0013%
   5   38-3806996     HIS CONSTRUCTORS INC                                                       $     2,007,132.46  136.8741%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2  ) 35-1310611          |(   3  ) 35-1057237
                                          |PRIMCO INC                   |DUNCAN ROBERTSON INC         |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   17454.00000       17454.00|    7500.00000        7500.00|    6200.00000        6200.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   73320.00000       73320.00|   80000.00000       80000.00|   86300.00000       86300.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   29328.00000       29328.00|   32000.00000       32000.00|   34500.00000       34500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 201-90788                       LUMP |   35912.00000       35912.00|   20000.00000       20000.00|   31000.00000       31000.00
  DEBRIS, REMOVE, STRUCTURE NO ,          |                             |                             |
0012 202-51330                       LUMP |  113191.30000      113191.30|  100000.00000      100000.00|  168000.00000      168000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 202-96133              375.000  LFT  |       1.74000         652.50|      95.00000       35625.00|      17.40000        6525.00
  PIPE, REMOVE                            |                             |                             |
0014 203-02000                5.000  CYS  |      58.72000         293.60|     250.00000        1250.00|      58.72000         293.60
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070             8201.000  CYS  |      17.74000      145485.74|      14.00000      114814.00|      17.74000      145485.74
  BORROW                                  |                             |                             |
0016 203-04523                       LUMP |    9916.40000        9916.40|    7500.00000        7500.00|   20000.00000       20000.00
  DEWATERING                              |                             |                             |
0017 203-51223              505.000  CYS  |      25.00000       12625.00|      12.00000        6060.00|      30.00000       15150.00
  EXCAVATION, WATERWAY                    |                             |                             |
0018 205-06937             2375.000  LFT  |       1.93000        4583.75|       1.50000        3562.50|       1.91000        4536.25
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1310611         |(   3  ) 35-1057237
                                          |PRIMCO INC                   |DUNCAN ROBERTSON INC         |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              356.000  TON  |      32.08000       11420.48|      24.00000        8544.00|      29.88000       10637.28
  NO 2 STONE                              |                             |                             |
0020 205-11585              234.000  LFT  |      44.82000       10487.88|      25.00000        5850.00|      38.22000        8943.48
  TEMPORARY FILTER BERM                   |                             |                             |
0021 206-51220              147.000  CYS  |      65.00000        9555.00|     100.00000       14700.00|      29.00000        4263.00
  EXCAVATION, WET                         |                             |                             |
0022 206-51235                       LUMP |   74000.00000       74000.00|   50000.00000       50000.00|  112000.00000      112000.00
  COFFERDAM                               |                             |                             |
0023 207-08265             3891.000  SYS  |       7.35000       28598.85|       6.50000       25291.50|       7.35000       28598.85
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267               78.000  SYS  |       7.10000         553.80|       6.50000         507.00|       7.10000         553.80
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-06467               30.000  CYS  |      70.00000        2100.00|      55.00000        1650.00|      78.00000        2340.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0026 211-09264              197.000  CYS  |      33.78000        6654.66|      50.00000        9850.00|      33.78000        6654.66
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 301-07448              944.000  TON  |      19.90000       18785.60|      22.00000       20768.00|      19.90000       18785.60
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 302-07455               26.000  CYS  |      86.00000        2236.00|      60.00000        1560.00|      62.60000        1627.60
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180              677.000  TON  |      23.90000       16180.30|      22.00000       14894.00|      23.90000       16180.30
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 306-08034              389.000  SYS  |       7.06000        2746.34|       6.00000        2334.00|       4.75000        1847.75
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 306-08036              700.000  SYS  |       7.06000        4942.00|       6.00000        4200.00|       5.25000        3675.00
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0032 401-07321              351.000  TON  |      89.00000       31239.00|      95.00000       33345.00|      89.00000       31239.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07390              685.000  TON  |      61.50000       42127.50|      66.00000       45210.00|      61.50000       42127.50
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-10258             1239.000  LFT  |       0.70000         867.30|       0.75000         929.25|       0.70000         867.30
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0035 401-10259             1115.000  LFT  |       0.80000         892.00|       0.85000         947.75|       0.80000         892.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0036 401-11785             1240.000  LFT  |       0.50000         620.00|       0.55000         682.00|       0.50000         620.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0037 406-05521             4830.000  SYS  |       0.10000         483.00|       0.11000         531.30|       0.10000         483.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0038 601-01522                4.000  EACH |    1985.00000        7940.00|    2200.00000        8800.00|    1985.00000        7940.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0039 601-01839                2.000  EACH |    2045.00000        4090.00|    2100.00000        4200.00|    1875.00000        3750.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
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     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1310611         |(   3  ) 35-1057237
                                          |PRIMCO INC                   |DUNCAN ROBERTSON INC         |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01846                1.000  EACH |    2045.00000        2045.00|    1900.00000        1900.00|    1725.00000        1725.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0041 601-02241             2090.000  LFT  |       3.75000        7837.50|       2.00000        4180.00|       1.75000        3657.50
  GUARDRAIL, REMOVE                       |                             |                             |
0042 601-94689                1.000  EACH |    2240.00000        2240.00|    2600.00000        2600.00|    2445.00000        2445.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0043 601-99105             1768.750  LFT  |      16.40000       29007.50|      17.00000       30068.75|      16.40000       29007.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 602-06729               10.000  EACH |      11.60000         116.00|      10.00000         100.00|      10.00000         100.00
  BARRIER DELINEATOR                      |                             |                             |
0045 609-06259              154.000  SYS  |     105.00000       16170.00|     100.00000       15400.00|      91.00000       14014.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0046 610-07487               17.000  TON  |     165.00000        2805.00|     180.00000        3060.00|     165.00000        2805.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0047 615-06490               15.000  EACH |     179.00000        2685.00|     160.00000        2400.00|     145.00000        2175.00
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                2.000  EACH |     654.00000        1308.00|     750.00000        1500.00|     700.00000        1400.00
  MONUMENT, B                             |                             |                             |
0049 616-02320             1584.000  SYS  |       2.99000        4736.16|       3.50000        5544.00|       2.24000        3548.16
  GEOTEXTILES                             |                             |                             |
0050 616-06405             1451.000  TON  |      32.78000       47563.78|      27.50000       39902.50|      46.45000       67398.95
  RIPRAP, REVETMENT                       |                             |                             |
0051 621-01004                2.000  EACH |     300.00000         600.00|     330.00000         660.00|     300.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0052 621-06545                0.500  TON  |     880.00000         440.00|     950.00000         475.00|     880.00000         440.00
  FERTILIZER                              |                             |                             |
0053 621-06553              153.000  LBS  |       6.06000         927.18|       6.25000         956.25|       6.06000         927.18
  SEED MIXTURE, R                         |                             |                             |
0054 621-06565                2.250  TON  |     495.00000        1113.75|     525.00000        1181.25|     495.00000        1113.75
  MULCHING MATERIAL                       |                             |                             |
0055 621-06567               12.000  kGAL |       2.00000          24.00|       2.10000          25.20|       2.00000          24.00
  WATER                                   |                             |                             |
0056 621-06574             2980.000  SYS  |       3.63000       10817.40|       3.90000       11622.00|       3.63000       10817.40
  SODDING                                 |                             |                             |
0057 628-09402               18.000  MOS  |    1700.00000       30600.00|    1250.00000       22500.00|    1650.00000       29700.00
  FIELD OFFICE, B                         |                             |                             |
0058 628-09409               18.000  MOS  |      95.00000        1710.00|      75.00000        1350.00|     150.00000        2700.00
  MOBILE INTERNET SERVICE 2 each          |                             |                             |
0059 628-11729                2.000  EACH |     275.00000         550.00|     200.00000         400.00|     250.00000         500.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1310611         |(   3  ) 35-1057237
                                          |PRIMCO INC                   |DUNCAN ROBERTSON INC         |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0061 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0062 701-02936              595.000  LFT  |      60.00000       35700.00|     100.00000       59500.00|      62.00000       36890.00
  PILE, STEEL H, HP 14 IN X 89            |                             |                             |
0063 701-02938               70.000  LFT  |     695.29000       48670.30|    1500.00000      105000.00|    1268.00000       88760.00
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0064 701-06011                2.000  EACH |     892.00000        1784.00|    2000.00000        4000.00|    4200.00000        8400.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0065 701-09557              124.000  LFT  |      75.00000        9300.00|     100.00000       12400.00|      54.00000        6696.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0066 701-09559                2.000  EACH |     891.20000        1782.40|    1500.00000        3000.00|    1030.00000        2060.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0067 701-09679               10.000  EACH |     300.00000        3000.00|     275.00000        2750.00|     275.00000        2750.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0068 701-09684               14.000  EACH |     157.20000        2200.80|     135.00000        1890.00|     175.00000        2450.00
  PILE SHOE, HP 14 X 89                   |                             |                             |
0069 701-09826              416.000  LFT  |      70.00000       29120.00|     100.00000       41600.00|      68.00000       28288.00
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             |
0070 702-51005              155.000  CYS  |     350.00000       54250.00|     600.00000       93000.00|     690.00000      106950.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0071 703-06028            21670.000  LBS  |       1.00000       21670.00|       0.95000       20586.50|       0.78000       16902.60
  REINFORCING BARS                        |                             |                             |
0072 703-06029            75291.000  LBS  |       1.05000       79055.55|       1.00000       75291.00|       0.85000       63997.35
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0073 704-51002              217.000  CYS  |     575.00000      124775.00|     700.00000      151900.00|     675.00000      146475.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0074 706-11620                4.000  EACH |    1000.00000        4000.00|    1500.00000        6000.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0075 706-51020               33.000  CYS  |     465.00000       15345.00|     550.00000       18150.00|     400.00000       13200.00
  RAILING, CONCRETE, C                    |                             |                             |
0076 707-05984              840.000  LFT  |     142.98000      120103.20|     225.00000      189000.00|     141.00000      118440.00
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             |
  IN X 16 IN                              |                             |                             |
0077 709-51821                       LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    5500.00000        5500.00
  SURFACE SEAL                            |                             |                             |
0078 715-05133              410.000  LFT  |      10.34000        4239.40|      90.00000       36900.00|     134.70000       55227.00
  PIPE, TYPE 1 CIRCULAR 60 IN             |                             |                             |
0079 715-05407              144.000  LFT  |      11.98000        1725.12|      10.00000        1440.00|      11.00000        1584.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0080 715-05841                2.000  EACH |    2895.00000        5790.00|     750.00000        1500.00|    2895.00000        5790.00
  CONCRETE ANCHOR 60 IN                   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 521 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1310611         |(   3  ) 35-1057237
                                          |PRIMCO INC                   |DUNCAN ROBERTSON INC         |R L MCCOY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-03290                2.000  EACH |     145.00000         290.00|     155.00000         310.00|     100.00000         200.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0082 801-04308                4.000  EACH |     176.00000         704.00|     185.00000         740.00|     167.00000         668.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0083 801-06625               26.000  EACH |      75.00000        1950.00|      82.00000        2132.00|      59.00000        1534.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0084 801-06640               22.000  EACH |     135.00000        2970.00|     150.00000        3300.00|     100.00000        2200.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0085 801-06775                       LUMP |    4740.00000        4740.00|    5000.00000        5000.00|    2850.00000        2850.00
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               48.000  LFT  |      12.00000         576.00|      13.00000         624.00|       9.00000         432.00
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               48.000  LFT  |      13.00000         624.00|      14.00000         672.00|       9.00000         432.00
  BARRICADE, III-B                        |                             |                             |
0088 802-05702               28.000  LFT  |      13.50000         378.00|      11.00000         308.00|      11.00000         308.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-09840               11.200  SFT  |      25.00000         280.00|      31.00000         347.20|      16.00000         179.20
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0090 808-06713             2900.000  LFT  |       0.23000         667.00|       0.25000         725.00|       0.50000        1450.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0091 808-06714             2900.000  LFT  |       0.23000         667.00|       0.25000         725.00|       0.50000        1450.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0092 808-75996               10.000  EACH |       7.00000          70.00|       8.00000          80.00|      20.00000         200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0093 808-75998               18.000  EACH |     133.00000        2394.00|     140.00000        2520.00|     100.00000        1800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,466,408.04|           $     1,658,329.95|           $     1,727,187.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,466,408.04|           $     1,658,329.95|           $     1,727,187.30
====================================================================================================================================
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     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 38-3806996         |(      )
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12300.00000       12300.00|    6519.76000        6519.76|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   99300.00000       99300.00|  100356.62000      100356.62|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   25000.00000       25000.00|   40142.64000       40142.64|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 201-90788                       LUMP |   35200.00000       35200.00|   22817.14000       22817.14|
  DEBRIS, REMOVE, STRUCTURE NO ,          |                             |                             |
0012 202-51330                       LUMP |  100000.00000      100000.00|   88319.97000       88319.97|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 202-96133              375.000  LFT  |      17.00000        6375.00|      19.19000        7196.25|
  PIPE, REMOVE                            |                             |                             |
0014 203-02000                5.000  CYS  |      94.00000         470.00|     100.73000         503.65|
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070             8201.000  CYS  |      17.74000      145485.74|      18.76000      153850.76|
  BORROW                                  |                             |                             |
0016 203-04523                       LUMP |   57000.00000       57000.00|   20345.03000       20345.03|
  DEWATERING                              |                             |                             |
0017 203-51223              505.000  CYS  |      37.15000       18760.75|      22.98000       11604.90|
  EXCAVATION, WATERWAY                    |                             |                             |
0018 205-06937             2375.000  LFT  |       3.45000        8193.75|       1.31000        3111.25|
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-09543              356.000  TON  |      31.80000       11320.80|      40.74000       14503.44|
  NO 2 STONE                              |                             |                             |
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     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 38-3806996         |(      )
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11585              234.000  LFT  |      50.00000       11700.00|      22.15000        5183.10|
  TEMPORARY FILTER BERM                   |                             |                             |
0021 206-51220              147.000  CYS  |      46.51000        6836.97|      35.18000        5171.46|
  EXCAVATION, WET                         |                             |                             |
0022 206-51235                       LUMP |  100000.00000      100000.00|  169625.88000      169625.88|
  COFFERDAM                               |                             |                             |
0023 207-08265             3891.000  SYS  |      12.30000       47859.30|       9.82000       38209.62|
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267               78.000  SYS  |      13.50000        1053.00|      17.51000        1365.78|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-06467               30.000  CYS  |      63.00000        1890.00|      55.84000        1675.20|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0026 211-09264              197.000  CYS  |      56.00000       11032.00|      26.79000        5277.63|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 301-07448              944.000  TON  |      24.65000       23269.60|      18.93000       17869.92|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 302-07455               26.000  CYS  |      62.85000        1634.10|     126.47000        3288.22|
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180              677.000  TON  |      24.65000       16688.05|      26.29000       17798.33|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 306-08034              389.000  SYS  |       7.50000        2917.50|       5.16000        2007.24|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 306-08036              700.000  SYS  |       7.50000        5250.00|       5.24000        3668.00|
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0032 401-07321              351.000  TON  |      89.00000       31239.00|      93.59000       32850.09|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07390              685.000  TON  |      61.50000       42127.50|      64.67000       44298.95|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-10258             1239.000  LFT  |       0.70000         867.30|       0.75000         929.25|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0035 401-10259             1115.000  LFT  |       0.80000         892.00|       0.84000         936.60|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0036 401-11785             1240.000  LFT  |       0.50000         620.00|       0.52000         644.80|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0037 406-05521             4830.000  SYS  |       0.10000         483.00|       0.11000         531.30|
  ASPHALT FOR TACK COAT                   |                             |                             |
0038 601-01522                4.000  EACH |    1985.00000        7940.00|    2087.38000        8349.52|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0039 601-01839                2.000  EACH |    1875.00000        3750.00|    1971.71000        3943.42|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0040 601-01846                1.000  EACH |    1725.00000        1725.00|    1813.96000        1813.96|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
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     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 38-3806996         |(      )
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-02241             2090.000  LFT  |       6.11000       12769.90|       1.83000        3824.70|
  GUARDRAIL, REMOVE                       |                             |                             |
0042 601-94689                1.000  EACH |    2445.00000        2445.00|    2571.10000        2571.10|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0043 601-99105             1768.750  LFT  |      16.40000       29007.50|      17.24000       30493.25|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 602-06729               10.000  EACH |      13.65000         136.50|      16.82000         168.20|
  BARRIER DELINEATOR                      |                             |                             |
0045 609-06259              154.000  SYS  |     117.00000       18018.00|     119.68000       18430.72|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0046 610-07487               17.000  TON  |     165.00000        2805.00|     173.52000        2949.84|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0047 615-06490               15.000  EACH |     145.00000        2175.00|     152.48000        2287.20|
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                2.000  EACH |     700.00000        1400.00|     736.10000        1472.20|
  MONUMENT, B                             |                             |                             |
0049 616-02320             1584.000  SYS  |       3.55000        5623.20|       2.69000        4260.96|
  GEOTEXTILES                             |                             |                             |
0050 616-06405             1451.000  TON  |      46.45000       67398.95|      29.05000       42151.55|
  RIPRAP, REVETMENT                       |                             |                             |
0051 621-01004                2.000  EACH |     300.00000         600.00|     630.96000        1261.92|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0052 621-06545                0.500  TON  |     880.00000         440.00|    1051.58000         525.79|
  FERTILIZER                              |                             |                             |
0053 621-06553              153.000  LBS  |       6.06000         927.18|       5.26000         804.78|
  SEED MIXTURE, R                         |                             |                             |
0054 621-06565                2.250  TON  |     495.00000        1113.75|     473.22000        1064.75|
  MULCHING MATERIAL                       |                             |                             |
0055 621-06567               12.000  kGAL |       2.00000          24.00|       1.01000          12.12|
  WATER                                   |                             |                             |
0056 621-06574             2980.000  SYS  |       3.63000       10817.40|       4.73000       14095.40|
  SODDING                                 |                             |                             |
0057 628-09402               18.000  MOS  |    2035.00000       36630.00|    1722.05000       30996.90|
  FIELD OFFICE, B                         |                             |                             |
0058 628-09409               18.000  MOS  |      75.00000        1350.00|     177.08000        3187.44|
  MOBILE INTERNET SERVICE 2 each          |                             |                             |
0059 628-11729                2.000  EACH |     150.00000         300.00|     295.14000         590.28|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0060 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 38-3806996         |(      )
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0062 701-02936              595.000  LFT  |      90.00000       53550.00|      90.37000       53770.15|
  PILE, STEEL H, HP 14 IN X 89            |                             |                             |
0063 701-02938               70.000  LFT  |     800.00000       56000.00|    2977.12000      208398.40|
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0064 701-06011                2.000  EACH |    3200.00000        6400.00|    5084.64000       10169.28|
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0065 701-09557              124.000  LFT  |      90.00000       11160.00|      67.16000        8327.84|
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0066 701-09559                2.000  EACH |    1510.00000        3020.00|    3331.01000        6662.02|
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0067 701-09679               10.000  EACH |     175.00000        1750.00|     247.92000        2479.20|
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0068 701-09684               14.000  EACH |     250.00000        3500.00|      88.54000        1239.56|
  PILE SHOE, HP 14 X 89                   |                             |                             |
0069 701-09826              416.000  LFT  |     100.00000       41600.00|     115.25000       47944.00|
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             |
0070 702-51005              155.000  CYS  |     815.00000      126325.00|     860.85000      133431.75|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0071 703-06028            21670.000  LBS  |       1.00000       21670.00|       0.89000       19286.30|
  REINFORCING BARS                        |                             |                             |
0072 703-06029            75291.000  LBS  |       1.10000       82820.10|       0.98000       73785.18|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0073 704-51002              217.000  CYS  |     875.00000      189875.00|     951.93000      206568.81|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0074 706-11620                4.000  EACH |    2000.00000        8000.00|    1361.79000        5447.16|
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0075 706-51020               33.000  CYS  |     835.00000       27555.00|     404.86000       13360.38|
  RAILING, CONCRETE, C                    |                             |                             |
0076 707-05984              840.000  LFT  |     215.00000      180600.00|     173.41000      145664.40|
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             |
  IN X 16 IN                              |                             |                             |
0077 709-51821                       LUMP |    6821.00000        6821.00|    7171.75000        7171.75|
  SURFACE SEAL                            |                             |                             |
0078 715-05133              410.000  LFT  |     101.00000       41410.00|     109.80000       45018.00|
  PIPE, TYPE 1 CIRCULAR 60 IN             |                             |                             |
0079 715-05407              144.000  LFT  |      20.00000        2880.00|      14.72000        2119.68|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0080 715-05841                2.000  EACH |     500.00000        1000.00|    3100.94000        6201.88|
  CONCRETE ANCHOR 60 IN                   |                             |                             |
0081 801-03290                2.000  EACH |     100.00000         200.00|     152.49000         304.98|
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 521                     CONTRACT ID : B -29154-A                   COUNTIES : HOWARD
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 38-3806996         |(      )
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 801-04308                4.000  EACH |     167.00000         668.00|     185.07000         740.28|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0083 801-06625               26.000  EACH |      59.00000        1534.00|      78.87000        2050.62|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0084 801-06640               22.000  EACH |     100.00000        2200.00|     141.96000        3123.12|
  CONSTRUCTION SIGN, A                    |                             |                             |
0085 801-06775                       LUMP |   22000.00000       22000.00|    2118.30000        2118.30|
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               48.000  LFT  |       9.00000         432.00|      12.62000         605.76|
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               48.000  LFT  |       9.00000         432.00|      13.68000         656.64|
  BARRICADE, III-B                        |                             |                             |
0088 802-05702               28.000  LFT  |      10.00000         280.00|      10.52000         294.56|
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-09840               11.200  SFT  |      29.00000         324.80|      30.50000         341.60|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0090 808-06713             2900.000  LFT  |       1.00000        2900.00|       0.24000         696.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0091 808-06714             2900.000  LFT  |       0.50000        1450.00|       0.24000         696.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0092 808-75996               10.000  EACH |     145.00000        1450.00|       7.36000          73.60|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0093 808-75998               18.000  EACH |     150.00000        2700.00|     139.86000        2517.48|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,935,677.64|           $     2,007,132.46|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,935,677.64|           $     2,007,132.46|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : NEW BRIDGE                                                  COMPLETION DATE : 06/30/15
     LOCATION     : ON CR 575W OVER SAND CREEK                                       PROJECT(S) :  0088490

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,345,505.72  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,353,250.07  100.5756%
   3   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,364,035.46  101.3772%
   4   35-1139301     E & B PAVING INC                                                           $     1,595,925.00  118.6115%
   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     1,635,230.90  121.5328%
   6   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,851,123.28  137.5783%
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2  ) 35-1357381          |(   3  ) 35-1385672
                                          |DUNCAN ROBERTSON INC         |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW BRIDGE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|    6900.00000        6900.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   68000.00000       68000.00|   67500.00000       67500.00|   68199.24000       68199.24
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   13000.00000       13000.00|   16000.00000       16000.00|   23247.79000       23247.79
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 203-02000             2482.000  CYS  |      10.00000       24820.00|      11.00000       27302.00|       8.28400       20560.89
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02070            12329.000  CYS  |      11.00000      135619.00|      12.50000      154112.50|      10.22600      126076.35
  BORROW                                  |                             |                             |
0013 204-02290                2.000  EACH |     500.00000        1000.00|     800.00000        1600.00|     973.16000        1946.32
  SETTLEMENT PLATE                        |                             |                             |
0014 204-08415                2.000  EACH |     250.00000         500.00|     125.00000         250.00|      83.34500         166.69
  STAKE, SETTLEMENT                       |                             |                             |
0015 205-03371              100.000  CYS  |      11.00000        1100.00|      22.00000        2200.00|      22.54100        2254.10
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               31.600  TON  |      25.00000         790.00|      35.00000        1106.00|      43.07800        1361.26
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06937             1630.000  LFT  |       1.50000        2445.00|       1.40000        2282.00|       1.40000        2282.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-06938              128.000  LFT  |      17.50000        2240.00|      30.00000        3840.00|      14.12400        1807.87
  TEMPORARY SLOPE DRAIN                   |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1385672
                                          |DUNCAN ROBERTSON INC         |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543               66.000  TON  |      25.00000        1650.00|      30.00000        1980.00|      30.41900        2007.65
  NO 2 STONE                              |                             |                             |
0020 205-11586               45.000  TON  |      25.00000        1125.00|      30.00000        1350.00|      28.64700        1289.12
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587              355.000  SYS  |       3.00000        1065.00|       2.50000         887.50|       2.00000         710.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 206-51215              137.000  CYS  |     100.00000       13700.00|      65.00000        8905.00|     122.85800       16831.55
  EXCAVATION, X                           |                             |                             |
0023 206-51220               93.000  CYS  |     100.00000        9300.00|     200.00000       18600.00|      25.11500        2335.70
  EXCAVATION, WET                         |                             |                             |
0024 206-51225              302.000  CYS  |      12.00000        3624.00|      20.00000        6040.00|      10.41500        3145.33
  EXCAVATION, DRY                         |                             |                             |
0025 207-08266             4148.000  SYS  |       3.00000       12444.00|       4.00000       16592.00|       4.58600       19022.73
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0026 211-06467               42.000  CYS  |      50.00000        2100.00|      50.00000        2100.00|      64.33500        2702.07
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0027 211-09264              391.000  CYS  |      35.00000       13685.00|      25.00000        9775.00|      37.14900       14525.26
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 211-09268               15.000  CYS  |     125.00000        1875.00|     100.00000        1500.00|      87.84000        1317.60
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0029 214-11609              164.000  SYS  |      40.00000        6560.00|     120.00000       19680.00|      85.30900       13990.68
  GEOCELL CONFINEMENT SYSTEM              |                             |                             |
0030 302-07455               24.000  CYS  |      50.00000        1200.00|      75.00000        1800.00|      72.60500        1742.52
  DENSE GRADED SUBBASE                    |                             |                             |
0031 303-01180             2594.000  TON  |      17.00000       44098.00|      20.00000       51880.00|      13.74500       35654.53
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0032 303-08210               90.000  TON  |      17.00000        1530.00|      25.00000        2250.00|      29.71600        2674.44
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0033 304-07494              400.000  TON  |      70.00000       28000.00|      72.00000       28800.00|      66.00000       26400.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0034 306-08034               40.000  SYS  |      33.00000        1320.00|      35.00000        1400.00|      35.52500        1421.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 306-08043               50.000  SYS  |      33.00000        1650.00|      35.00000        1750.00|      35.00000        1750.00
  MILLING, TRANSITION                     |                             |                             |
0036 401-07321              237.000  TON  |      85.00000       20145.00|      79.00000       18723.00|      79.00000       18723.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0037 401-07390              392.000  TON  |      65.00000       25480.00|      62.00000       24304.00|      62.00000       24304.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0038 401-07423              485.000  TON  |      62.00000       30070.00|      58.00000       28130.00|      58.00000       28130.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0039 404-05514             1242.000  SYS  |       6.50000        8073.00|       6.00000        7452.00|       6.00000        7452.00
  SEAL COAT, 5                            |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1385672
                                          |DUNCAN ROBERTSON INC         |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 406-05521             9212.000  SYS  |       0.11000        1013.32|       0.10000         921.20|       0.10000         921.20
  ASPHALT FOR TACK COAT                   |                             |                             |
0041 601-06374                4.000  EACH |    1000.00000        4000.00|     965.00000        3860.00|     965.00000        3860.00
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0042 601-94689                4.000  EACH |    2500.00000       10000.00|    2400.00000        9600.00|    2400.00000        9600.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0043 601-99105              137.500  LFT  |      18.00000        2475.00|      17.00000        2337.50|      17.00000        2337.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 609-06257              128.000  SYS  |     100.00000       12800.00|      85.00000       10880.00|      87.41000       11188.48
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0045 610-07487              352.000  TON  |      65.00000       22880.00|      60.00000       21120.00|      60.00000       21120.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0046 615-06505                5.000  EACH |     700.00000        3500.00|     650.00000        3250.00|     650.00000        3250.00
  MONUMENT, B                             |                             |                             |
0047 616-02320             1726.000  SYS  |       3.50000        6041.00|       3.00000        5178.00|       2.27700        3930.10
  GEOTEXTILES                             |                             |                             |
0048 616-05688             1226.000  TON  |      28.00000       34328.00|      30.00000       36780.00|      29.31000       35934.06
  RIPRAP, CLASS 1                         |                             |                             |
0049 616-06405              364.000  TON  |      22.00000        8008.00|      25.00000        9100.00|      22.73700        8276.27
  RIPRAP, REVETMENT                       |                             |                             |
0050 621-01004                4.000  EACH |     725.00000        2900.00|     700.00000        2800.00|     700.00000        2800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0051 621-02363            28310.000  SYS  |       0.30000        8493.00|       0.25000        7077.50|       0.25000        7077.50
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0052 621-02770             3287.000  SYS  |       1.65000        5423.55|       1.50000        4930.50|       1.50000        4930.50
  EROSION CONTROL BLANKET                 |                             |                             |
0053 621-06559              760.000  SYS  |       0.65000         494.00|       0.60000         456.00|       0.60000         456.00
  MULCHED SEEDING, R                      |                             |                             |
0054 621-06575              100.000  SYS  |       5.50000         550.00|       5.00000         500.00|       5.00000         500.00
  SODDING, NURSERY                        |                             |                             |
0055 621-09867            13775.000  SYS  |       1.00000       13775.00|       0.90000       12397.50|       0.90000       12397.50
  MULCHED SEEDING, NATIVE                 |                             |                             |
0056 622-05638               95.000  EACH |      40.00000        3800.00|      38.00000        3610.00|      38.00000        3610.00
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             |
0057 622-05648              190.000  EACH |      40.00000        7600.00|      38.00000        7220.00|      38.00000        7220.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0058 622-09851                       LUMP |    6000.00000        6000.00|    4800.00000        4800.00|   12023.66000       12023.66
  MITIGATION                              |                             |                             |
0059 622-52436               20.000  EACH |      36.00000         720.00|      34.00000         680.00|      34.00000         680.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1385672
                                          |DUNCAN ROBERTSON INC         |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 622-98200               10.000  EACH |      36.00000         360.00|      34.00000         340.00|      34.00000         340.00
  SIGN, DO NOT DISTURB                    |                             |                             |
0061 628-09401               12.000  MOS  |    1250.00000       15000.00|    1750.00000       21000.00|    1756.93900       21083.27
  FIELD OFFICE, A                         |                             |                             |
0062 701-06011                1.000  EACH |    6000.00000        6000.00|    7500.00000        7500.00|    4000.00000        4000.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0063 701-09557               47.000  LFT  |      75.00000        3525.00|      60.00000        2820.00|      62.40600        2933.08
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0064 701-09559                1.000  EACH |    5000.00000        5000.00|    2500.00000        2500.00|    2215.39000        2215.39
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0065 701-51195              249.000  LFT  |      75.00000       18675.00|      60.00000       14940.00|      70.12100       17460.13
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0066 701-91792                8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     119.07500         952.60
  PILE TIP, STEEL H                       |                             |                             |
0067 702-51005              102.200  CYS  |     600.00000       61320.00|     500.00000       51100.00|     636.97300       65098.64
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0068 702-51015               34.600  CYS  |     600.00000       20760.00|     400.00000       13840.00|     691.50600       23926.11
  CONCRETE, B, FOOTINGS                   |                             |                             |
0069 703-06028            17816.000  LBS  |       0.90000       16034.40|       0.96000       17103.36|       1.04000       18528.64
  REINFORCING BARS                        |                             |                             |
0070 703-06029            70641.000  LBS  |       1.00000       70641.00|       1.11000       78411.51|       1.00900       71276.77
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0071 704-51002              245.600  CYS  |     700.00000      171920.00|     500.00000      122800.00|     644.72500      158344.46
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0072 706-06344              415.000  LFT  |      60.00000       24900.00|      54.00000       22410.00|      54.00000       22410.00
  RAILING, STEEL TS-1                     |                             |                             |
0073 707-05984              840.000  LFT  |     165.00000      138600.00|     230.00000      193200.00|     191.41800      160791.12
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             |
  IN X 16 IN                              |                             |                             |
0074 709-51821                       LUMP |    7000.00000        7000.00|    5640.00000        5640.00|    5640.00000        5640.00
  SURFACE SEAL                            |                             |                             |
0075 715-02628                2.000  EACH |     750.00000        1500.00|     600.00000        1200.00|    1330.64000        2661.28
  SAFETY METAL END SECTION 6:1 DIA 15"    |                             |                             |
0076 715-05032              652.000  LFT  |      25.00000       16300.00|      30.00000       19560.00|      21.15500       13793.06
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0077 715-05168               75.000  LFT  |      15.00000        1125.00|      28.00000        2100.00|      28.00000        2100.00
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0078 715-05169              158.000  LFT  |      30.00000        4740.00|      30.00000        4740.00|      29.74300        4699.39
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0079 715-05173               51.000  LFT  |      35.00000        1785.00|      60.00000        3060.00|      64.42100        3285.47
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             |
0080 715-05177              104.000  LFT  |      50.00000        5200.00|      65.00000        6760.00|      96.60200       10046.61
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1385672
                                          |DUNCAN ROBERTSON INC         |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 715-05407              100.000  LFT  |      10.00000        1000.00|      15.00000        1500.00|      10.27300        1027.30
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0082 715-08177              210.000  LFT  |     225.00000       47250.00|     140.00000       29400.00|     234.27800       49198.38
  PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SFT |                             |                             |
0083 715-08179                6.000  EACH |    4000.00000       24000.00|    2000.00000       12000.00|    3713.84200       22283.05
  CONCRETE ANCHOR MIN AREA 10.2 SFT       |                             |                             |
0084 715-46005                6.000  EACH |     300.00000        1800.00|     400.00000        2400.00|     383.84800        2303.09
  PIPE END SECTION, DIA 15"               |                             |                             |
0085 715-46020                2.000  EACH |     600.00000        1200.00|     500.00000        1000.00|     418.58500         837.17
  PIPE END SECTION, DIA 24"               |                             |                             |
0086 715-46040                2.000  EACH |    1000.00000        2000.00|     800.00000        1600.00|    1144.23000        2288.46
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0087 720-45005                2.000  EACH |    1500.00000        3000.00|    1400.00000        2800.00|    1654.47500        3308.95
  INLET, A2                               |                             |                             |
0088 720-45410                1.000  EACH |    2500.00000        2500.00|    2000.00000        2000.00|    2787.13000        2787.13
  MANHOLE, C4                             |                             |                             |
0089 801-03290                4.000  EACH |     220.00000         880.00|     115.00000         460.00|     115.00000         460.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0090 801-04308                3.000  EACH |     160.00000         480.00|     130.00000         390.00|     130.00000         390.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0091 801-06625               12.000  EACH |      92.00000        1104.00|      80.00000         960.00|      80.00000         960.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0092 801-06640               26.000  EACH |     130.00000        3380.00|      95.00000        2470.00|      95.00000        2470.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0093 801-06645                6.000  EACH |      65.00000         390.00|      50.00000         300.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0094 801-06775                       LUMP |   15000.00000       15000.00|    7500.00000        7500.00|   15675.45000       15675.45
  MAINTAINING TRAFFIC                     |                             |                             |
0095 801-07118               72.000  LFT  |      13.00000         936.00|       7.00000         504.00|       7.00000         504.00
  BARRICADE, III-A                        |                             |                             |
0096 801-07119               92.000  LFT  |      13.00000        1196.00|       8.00000         736.00|       8.00000         736.00
  BARRICADE, III-B                        |                             |                             |
0097 802-05701              148.500  LFT  |      11.00000        1633.50|      10.00000        1485.00|      10.00000        1485.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-05705                1.000  LFT  |     110.00000         110.00|     100.00000         100.00|     100.00000         100.00
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0099 802-09838               58.500  SFT  |      23.00000        1345.50|      22.00000        1287.00|      22.00000        1287.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0100 802-97812                2.000  EACH |     190.00000         380.00|     175.00000         350.00|     175.00000         350.00
  STREET NAME IDENTIFICATION SIGN         |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1385672
                                          |DUNCAN ROBERTSON INC         |DAVE OMARA CONTRACTOR INC    |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 808-06713             3567.000  LFT  |       0.45000        1605.15|       1.00000        3567.00|       1.00000        3567.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0102 808-06714             2410.000  LFT  |       0.45000        1084.50|       1.00000        2410.00|       1.00000        2410.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0103 808-06716              890.000  LFT  |       1.10000         979.00|       1.00000         890.00|       1.00000         890.00
  LINE, REMOVE                            |                             |                             |
0104 808-06726               58.000  LFT  |       2.60000         150.80|      10.00000         580.00|      10.00000         580.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0105 808-75996                2.000  EACH |     100.00000         200.00|      20.00000          40.00|      50.00000         100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,345,505.72|           $     1,353,250.07|           $     1,364,035.46
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,345,505.72|           $     1,353,250.07|           $     1,364,035.46
====================================================================================================================================
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 31-1323837         |(   6  ) 38-3806996
                                          |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW BRIDGE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   13500.00000       13500.00|    7025.39000        7025.39|   10151.46000       10151.46
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   79500.00000       79500.00|   60828.31000       60828.31|   92556.16000       92556.16
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15500.00000       15500.00|   15755.95000       15755.95|   18511.23000       18511.23
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 203-02000             2482.000  CYS  |       9.49000       23554.18|      13.13000       32588.66|      26.04000       64631.28
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02070            12329.000  CYS  |      15.00000      184935.00|      17.71000      218346.59|      20.19000      248922.51
  BORROW                                  |                             |                             |
0013 204-02290                2.000  EACH |     750.00000        1500.00|     964.63000        1929.26|     369.21000         738.42
  SETTLEMENT PLATE                        |                             |                             |
0014 204-08415                2.000  EACH |     175.00000         350.00|     671.86000        1343.72|     369.21000         738.42
  STAKE, SETTLEMENT                       |                             |                             |
0015 205-03371              100.000  CYS  |      15.00000        1500.00|      16.51000        1651.00|      39.44000        3944.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               31.600  TON  |      36.50000        1153.40|      70.21000        2218.64|      50.07000        1582.21
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06937             1630.000  LFT  |       2.40000        3912.00|       1.91000        3113.30|       1.76000        2868.80
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-06938              128.000  LFT  |      25.00000        3200.00|      25.10000        3212.80|      26.02000        3330.56
  TEMPORARY SLOPE DRAIN                   |                             |                             |
0019 205-09543               66.000  TON  |      19.50000        1287.00|      34.70000        2290.20|      60.83000        4014.78
  NO 2 STONE                              |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 31-1323837         |(   6  ) 38-3806996
                                          |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11586               45.000  TON  |      31.50000        1417.50|      71.86000        3233.70|      37.67000        1695.15
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587              355.000  SYS  |       2.80000         994.00|       3.94000        1398.70|       2.73000         969.15
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 206-51215              137.000  CYS  |     150.00000       20550.00|      50.39000        6903.43|      89.47000       12257.39
  EXCAVATION, X                           |                             |                             |
0023 206-51220               93.000  CYS  |     310.00000       28830.00|      19.08000        1774.44|     280.89000       26122.77
  EXCAVATION, WET                         |                             |                             |
0024 206-51225              302.000  CYS  |      20.00000        6040.00|      15.68000        4735.36|      28.89000        8724.78
  EXCAVATION, DRY                         |                             |                             |
0025 207-08266             4148.000  SYS  |       7.00000       29036.00|       9.04000       37497.92|       8.97000       37207.56
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0026 211-06467               42.000  CYS  |      95.00000        3990.00|      48.85000        2051.70|      76.30000        3204.60
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0027 211-09264              391.000  CYS  |      22.00000        8602.00|      31.38000       12269.58|      18.88000        7382.08
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 211-09268               15.000  CYS  |     125.00000        1875.00|      80.28000        1204.20|      97.45000        1461.75
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0029 214-11609              164.000  SYS  |      50.00000        8200.00|      77.77000       12754.28|      77.11000       12646.04
  GEOCELL CONFINEMENT SYSTEM              |                             |                             |
0030 302-07455               24.000  CYS  |      80.00000        1920.00|      77.21000        1853.04|     130.16000        3123.84
  DENSE GRADED SUBBASE                    |                             |                             |
0031 303-01180             2594.000  TON  |      17.00000       44098.00|      24.01000       62281.94|      26.15000       67833.10
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0032 303-08210               90.000  TON  |      30.00000        2700.00|      39.92000        3592.80|      45.97000        4137.30
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0033 304-07494              400.000  TON  |      66.00000       26400.00|      83.09000       33236.00|      81.00000       32400.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0034 306-08034               40.000  SYS  |      45.00000        1800.00|      44.90000        1796.00|      29.98000        1199.20
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 306-08043               50.000  SYS  |      44.00000        2200.00|      48.46000        2423.00|      28.14000        1407.00
  MILLING, TRANSITION                     |                             |                             |
0036 401-07321              237.000  TON  |      79.00000       18723.00|      84.15000       19943.55|      82.05000       19445.85
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0037 401-07390              392.000  TON  |      62.00000       24304.00|      78.83000       30901.36|      76.85000       30125.20
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0038 401-07423              485.000  TON  |      58.00000       28130.00|      76.70000       37199.50|      74.77000       36263.45
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0039 404-05514             1242.000  SYS  |       6.00000        7452.00|       9.59000       11910.78|       9.35000       11612.70
  SEAL COAT, 5                            |                             |                             |
0040 406-05521             9212.000  SYS  |       0.10000         921.20|       0.16000        1473.92|       0.16000        1473.92
  ASPHALT FOR TACK COAT                   |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 31-1323837         |(   6  ) 38-3806996
                                          |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-06374                4.000  EACH |    1195.00000        4780.00|     972.67000        3890.68|    1002.17000        4008.68
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0042 601-94689                4.000  EACH |    2495.00000        9980.00|    2419.07000        9676.28|    2492.44000        9969.76
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0043 601-99105              137.500  LFT  |      17.30000        2378.75|      17.14000        2356.75|      17.65000        2426.88
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 609-06257              128.000  SYS  |     110.00000       14080.00|      84.83000       10858.24|     120.34000       15403.52
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0045 610-07487              352.000  TON  |      60.00000       21120.00|      91.61000       32246.72|      89.31000       31437.12
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0046 615-06505                5.000  EACH |     650.00000        3250.00|     655.17000        3275.85|     675.03000        3375.15
  MONUMENT, B                             |                             |                             |
0047 616-02320             1726.000  SYS  |       4.00000        6904.00|       1.78000        3072.28|       2.73000        4711.98
  GEOTEXTILES                             |                             |                             |
0048 616-05688             1226.000  TON  |      40.00000       49040.00|      42.14000       51663.64|      35.95000       44074.70
  RIPRAP, CLASS 1                         |                             |                             |
0049 616-06405              364.000  TON  |      35.00000       12740.00|      26.59000        9678.76|      37.19000       13537.16
  RIPRAP, REVETMENT                       |                             |                             |
0050 621-01004                4.000  EACH |     700.00000        2800.00|    1058.35000        4233.40|    1090.44000        4361.76
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0051 621-02363            28310.000  SYS  |       0.25000        7077.50|       0.30000        8493.00|       0.31000        8776.10
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0052 621-02770             3287.000  SYS  |       1.50000        4930.50|       1.34000        4404.58|       1.38000        4536.06
  EROSION CONTROL BLANKET                 |                             |                             |
0053 621-06559              760.000  SYS  |       0.60000         456.00|       3.71000        2819.60|       3.82000        2903.20
  MULCHED SEEDING, R                      |                             |                             |
0054 621-06575              100.000  SYS  |       5.00000         500.00|      19.15000        1915.00|      19.73000        1973.00
  SODDING, NURSERY                        |                             |                             |
0055 621-09867            13775.000  SYS  |       0.90000       12397.50|       2.74000       37743.50|       2.83000       38983.25
  MULCHED SEEDING, NATIVE                 |                             |                             |
0056 622-05638               95.000  EACH |      38.00000        3610.00|      28.22000        2680.90|      29.08000        2762.60
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             |
0057 622-05648              190.000  EACH |      38.00000        7220.00|      28.22000        5361.80|      29.08000        5525.20
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0058 622-09851                       LUMP |    6300.00000        6300.00|   31314.58000       31314.58|   31842.57000       31842.57
  MITIGATION                              |                             |                             |
0059 622-52436               20.000  EACH |      34.00000         680.00|      27.21000         544.20|      54.00000        1080.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0060 622-98200               10.000  EACH |      34.00000         340.00|      27.22000         272.20|      54.00000         540.00
  SIGN, DO NOT DISTURB                    |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 31-1323837         |(   6  ) 38-3806996
                                          |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 628-09401               12.000  MOS  |    1950.00000       23400.00|    1430.26000       17163.12|    1524.58000       18294.96
  FIELD OFFICE, A                         |                             |                             |
0062 701-06011                1.000  EACH |    4200.00000        4200.00|    6183.35000        6183.35|    6608.84000        6608.84
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0063 701-09557               47.000  LFT  |      95.00000        4465.00|      45.77000        2151.19|      40.60000        1908.20
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0064 701-09559                1.000  EACH |    1500.00000        1500.00|    5882.61000        5882.61|    4862.20000        4862.20
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0065 701-51195              249.000  LFT  |      74.00000       18426.00|      68.56000       17071.44|     171.79000       42775.71
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0066 701-91792                8.000  EACH |     115.00000         920.00|     182.15000        1457.20|      31.81000         254.48
  PILE TIP, STEEL H                       |                             |                             |
0067 702-51005              102.200  CYS  |     850.00000       86870.00|     672.36000       68715.19|     772.61000       78960.74
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0068 702-51015               34.600  CYS  |     600.00000       20760.00|     273.03000        9446.84|     517.95000       17921.07
  CONCRETE, B, FOOTINGS                   |                             |                             |
0069 703-06028            17816.000  LBS  |       1.00000       17816.00|       0.94000       16747.04|       0.95000       16925.20
  REINFORCING BARS                        |                             |                             |
0070 703-06029            70641.000  LBS  |       1.05000       74173.05|       1.04000       73466.64|       0.99000       69934.59
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0071 704-51002              245.600  CYS  |     675.00000      165780.00|     622.05000      152775.48|     949.04000      233084.22
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0072 706-06344              415.000  LFT  |      67.00000       27805.00|      56.66000       23513.90|      56.08000       23273.20
  RAILING, STEEL TS-1                     |                             |                             |
0073 707-05984              840.000  LFT  |     315.00000      264600.00|     209.00000      175560.00|     215.98000      181423.20
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             |
  IN X 16 IN                              |                             |                             |
0074 709-51821                       LUMP |    5460.00000        5460.00|    5687.42000        5687.42|    5857.22000        5857.22
  SURFACE SEAL                            |                             |                             |
0075 715-02628                2.000  EACH |    1100.00000        2200.00|     922.06000        1844.12|     733.16000        1466.32
  SAFETY METAL END SECTION 6:1 DIA 15"    |                             |                             |
0076 715-05032              652.000  LFT  |      37.00000       24124.00|      29.17000       19018.84|      30.63000       19970.76
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0077 715-05168               75.000  LFT  |      41.00000        3075.00|      20.79000        1559.25|      27.27000        2045.25
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0078 715-05169              158.000  LFT  |      52.00000        8216.00|      31.52000        4980.16|      35.80000        5656.40
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0079 715-05173               51.000  LFT  |      53.00000        2703.00|      43.19000        2202.69|      47.17000        2405.67
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             |
0080 715-05177              104.000  LFT  |      65.00000        6760.00|      84.54000        8792.16|      62.26000        6475.04
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0081 715-05407              100.000  LFT  |       6.00000         600.00|       7.64000         764.00|      14.77000        1477.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 31-1323837         |(   6  ) 38-3806996
                                          |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 715-08177              210.000  LFT  |      67.00000       14070.00|     270.51000       56807.10|     237.29000       49830.90
  PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SFT |                             |                             |
0083 715-08179                6.000  EACH |    2750.00000       16500.00|     858.90000        5153.40|    1581.39000        9488.34
  CONCRETE ANCHOR MIN AREA 10.2 SFT       |                             |                             |
0084 715-46005                6.000  EACH |     400.00000        2400.00|     362.43000        2174.58|     571.49000        3428.94
  PIPE END SECTION, DIA 15"               |                             |                             |
0085 715-46020                2.000  EACH |     525.00000        1050.00|     408.23000         816.46|     632.85000        1265.70
  PIPE END SECTION, DIA 24"               |                             |                             |
0086 715-46040                2.000  EACH |     850.00000        1700.00|     845.66000        1691.32|    1107.42000        2214.84
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0087 720-45005                2.000  EACH |    1750.00000        3500.00|    2330.35000        4660.70|    1981.81000        3963.62
  INLET, A2                               |                             |                             |
0088 720-45410                1.000  EACH |    2150.00000        2150.00|    3526.18000        3526.18|    3842.01000        3842.01
  MANHOLE, C4                             |                             |                             |
0089 801-03290                4.000  EACH |     275.00000        1100.00|     201.59000         806.36|     257.55000        1030.20
  CONSTRUCTION SIGN, C                    |                             |                             |
0090 801-04308                3.000  EACH |     110.00000         330.00|     151.19000         453.57|     209.78000         629.34
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0091 801-06625               12.000  EACH |      70.00000         840.00|      85.68000        1028.16|     113.20000        1358.40
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0092 801-06640               26.000  EACH |     110.00000        2860.00|     120.95000        3144.70|     174.47000        4536.22
  CONSTRUCTION SIGN, A                    |                             |                             |
0093 801-06645                6.000  EACH |      60.00000         360.00|      60.48000         362.88|      62.32000         373.92
  CONSTRUCTION SIGN, B                    |                             |                             |
0094 801-06775                       LUMP |    7999.66000        7999.66|   63209.03000       63209.03|   12866.79000       12866.79
  MAINTAINING TRAFFIC                     |                             |                             |
0095 801-07118               72.000  LFT  |      11.00000         792.00|      12.10000         871.20|      15.58000        1121.76
  BARRICADE, III-A                        |                             |                             |
0096 801-07119               92.000  LFT  |      12.00000        1104.00|      12.10000        1113.20|      17.65000        1623.80
  BARRICADE, III-B                        |                             |                             |
0097 802-05701              148.500  LFT  |      16.96000        2518.56|      10.08000        1496.88|      10.38000        1541.43
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0098 802-05705                1.000  LFT  |      16.96000          16.96|     100.79000         100.79|     103.85000         103.85
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0099 802-09838               58.500  SFT  |      17.00000         994.50|      22.17000        1296.95|      22.85000        1336.73
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0100 802-97812                2.000  EACH |      68.00000         136.00|     176.39000         352.78|     181.74000         363.48
  STREET NAME IDENTIFICATION SIGN         |                             |                             |
0101 808-06713             3567.000  LFT  |       0.32000        1141.44|       0.40000        1426.80|       0.47000        1676.49
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
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     CALL ORDER   : 541                     CONTRACT ID : B -30944-A                   COUNTIES : JENNINGS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 31-1323837         |(   6  ) 38-3806996
                                          |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0102 808-06714             2410.000  LFT  |       0.32000         771.20|       0.40000         964.00|       0.47000        1132.70
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0103 808-06716              890.000  LFT  |       1.00000         890.00|       1.01000         898.90|       0.67000         596.30
  LINE, REMOVE                            |                             |                             |
0104 808-06726               58.000  LFT  |       2.45000         142.10|       2.42000         140.36|       3.90000         226.20
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0105 808-75996                2.000  EACH |      20.00000          40.00|     251.99000         503.98|      36.35000          72.70
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,595,925.00|           $     1,635,230.90|           $     1,851,123.28
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,595,925.00|           $     1,635,230.90|           $     1,851,123.28
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 551                     CONTRACT ID : B -32693-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SCOUR PROTECTION                                            COMPLETION DATE : 05/30/15
     LOCATION     : AT VARIOUS BRIDGES THROUGHOUT THE CRAWFORDSVILLE                 PROJECT(S) :  0810169
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       193,401.00  100.0000%
   2   35-1801998     CLR INC                                                                    $       195,209.00  100.9348%
   3   35-1523985     YATES CONSTRUCTION INC                                                     $       218,748.50  113.1062%
   4   35-1606893     OLCO INC                                                                   $       256,646.00  132.7015%
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     CALL ORDER   : 551                     CONTRACT ID : B -32693-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2  ) 35-1801998          |(   3  ) 35-1523985
                                          |YARDBERRY LANDSCAPE COMPANY  |CLR INC                      |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SCOUR PROTECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3500.00000        3500.00|    9900.00000        9900.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |    9000.00000        9000.00|    9750.00000        9750.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   13000.00000       13000.00|   14925.00000       14925.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 205-03371               95.000  CYS  |      40.00000        3800.00|     115.00000       10925.00|      28.00000        2660.00
  SEDIMENT, REMOVE                        |                             |                             |
0010 616-02320              585.000  SYS  |       7.00000        4095.00|       5.00000        2925.00|       4.50000        2632.50
  GEOTEXTILES                             |                             |                             |
0011 616-05688              240.000  TON  |      95.00000       22800.00|     150.00000       36000.00|      75.00000       18000.00
  RIPRAP, CLASS 1                         |                             |                             |
0012 616-05689             1160.000  TON  |      95.00000      110200.00|      82.00000       95120.00|      95.00000      110200.00
  RIPRAP, CLASS 2                         |                             |                             |
0013 628-09408               10.000  MOS  |     450.00000        4500.00|      50.00000         500.00|     300.00000        3000.00
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0014 628-09409               10.000  MOS  |     150.00000        1500.00|      40.00000         400.00|     175.00000        1750.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0015 628-11730                2.000  EACH |     350.00000         700.00|      49.00000          98.00|     200.00000         400.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0016 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0017 628-11782               20.000  MOS  |     125.00000        2500.00|      25.00000         500.00|     200.00000        4000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0018 801-03290               16.000  EACH |     150.00000        2400.00|     120.00000        1920.00|     175.00000        2800.00
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 551                     CONTRACT ID : B -32693-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1801998         |(   3  ) 35-1523985
                                          |YARDBERRY LANDSCAPE COMPANY  |CLR INC                      |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640               16.000  EACH |     150.00000        2400.00|     140.00000        2240.00|     175.00000        2800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06775                       LUMP |   13000.00000       13000.00|   10000.00000       10000.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       193,401.00|           $       195,209.00|           $       218,748.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       193,401.00|           $       195,209.00|           $       218,748.50
====================================================================================================================================
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     CALL ORDER   : 551                     CONTRACT ID : B -32693-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SCOUR PROTECTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9000.00000        9000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   44000.00000       44000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   33000.00000       33000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 205-03371               95.000  CYS  |      92.00000        8740.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0010 616-02320              585.000  SYS  |       8.00000        4680.00|                             |
  GEOTEXTILES                             |                             |                             |
0011 616-05688              240.000  TON  |      86.00000       20640.00|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0012 616-05689             1160.000  TON  |      92.00000      106720.00|                             |
  RIPRAP, CLASS 2                         |                             |                             |
0013 628-09408               10.000  MOS  |      75.00000         750.00|                             |
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0014 628-09409               10.000  MOS  |      87.00000         870.00|                             |
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0015 628-11730                2.000  EACH |     350.00000         700.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0016 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0017 628-11782               20.000  MOS  |     105.00000        2100.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0018 801-03290               16.000  EACH |     180.00000        2880.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-06640               16.000  EACH |     160.00000        2560.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
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     CALL ORDER   : 551                     CONTRACT ID : B -32693-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06775                       LUMP |   20000.00000       20000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       256,646.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       256,646.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 06/17/16
     LOCATION     : ON CR 550W OVER CSX RAILROAD                                     PROJECT(S) :  0800717

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1381845     GEORGE R HARVEY & SON INC                                                  $     1,495,396.68   96.7290%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,545,965.78  100.0000%
   3   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,668,261.97  107.9107%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,707,541.77  110.4515%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 571 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1381845          |(   2  ) 35-0918397          |(   3  ) 38-3806996
                                          |GEORGE R HARVEY & SON INC    |RIETH RILEY CONSTRUCTION     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12000.00000       12000.00|    6100.00000        6100.00|   18573.13000       18573.13
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   76000.00000       76000.00|   77298.28000       77298.28|   83413.09000       83413.09
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   31000.00000       31000.00|   30919.31000       30919.31|   33365.23000       33365.23
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |  161000.00000      161000.00|  160000.00000      160000.00|  217763.72000      217763.72
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000             3040.000  CYS  |      12.75000       38760.00|      26.00000       79040.00|      29.49000       89649.60
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06931               48.000  TON  |      37.75000        1812.00|      55.17000        2648.16|      42.46000        2038.08
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0014 205-06937              798.000  LFT  |       3.00000        2394.00|       3.99000        3184.02|       2.31000        1843.38
  TEMPORARY SILT FENCE                    |                             |                             |
0015 205-09543              100.000  TON  |      28.60000        2860.00|      37.84000        3784.00|      50.40000        5040.00
  NO 2 STONE                              |                             |                             |
0016 207-08267             2870.000  SYS  |      13.80000       39606.00|       8.50000       24395.00|       8.52000       24452.40
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0017 211-02050             3630.000  CYS  |      33.20000      120516.00|      38.00000      137940.00|      18.39000       66755.70
  B BORROW                                |                             |                             |
0018 211-09264              250.000  CYS  |      45.00000       11250.00|      32.15000        8037.50|      21.01000        5252.50
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1381845          |(   2   ) 35-0918397         |(   3  ) 38-3806996
                                          |GEORGE R HARVEY & SON INC    |RIETH RILEY CONSTRUCTION     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09266             5330.000  CYS  |      42.95000      228923.50|      34.00000      181220.00|      20.22000      107772.60
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0020 301-07448              657.000  TON  |      24.15000       15866.55|      20.96000       13770.72|      23.43000       15393.51
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 302-07455               30.000  CYS  |     125.30000        3759.00|      61.10000        1833.00|     114.58000        3437.40
  DENSE GRADED SUBBASE                    |                             |                             |
0022 401-07321              188.000  TON  |     115.50000       21714.00|     115.23000       21663.24|     111.44000       20950.72
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-07390              443.000  TON  |      88.00000       38984.00|      77.42000       34297.06|      84.91000       37615.13
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-10258             2213.000  LFT  |       0.55000        1217.15|       0.46000        1017.98|       0.54000        1195.02
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0025 401-10259             2213.000  LFT  |       0.55000        1217.15|       0.62000        1372.06|       0.54000        1195.02
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0026 401-11785             2213.000  LFT  |       0.11000         243.43|       0.38000         840.94|       0.11000         243.43
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05520                1.000  TON  |     567.60000         567.60|     535.79000         535.79|     547.64000         547.64
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 601-01522                4.000  EACH |    2156.00000        8624.00|    1960.00000        7840.00|    2080.20000        8320.80
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0029 601-01846                1.000  EACH |    1815.00000        1815.00|    1650.00000        1650.00|    1751.18000        1751.18
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0030 601-05586                1.000  EACH |    2332.00000        2332.00|    2120.00000        2120.00|    2250.00000        2250.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             |
  CURVED, 9                               |                             |                             |
0031 601-94689                2.000  EACH |    2640.00000        5280.00|    2400.00000        4800.00|    2547.17000        5094.34
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0032 601-99105              319.000  LFT  |      18.75000        5981.25|      17.00000        5423.00|      18.04000        5754.76
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0033 602-06729                8.000  EACH |     154.00000        1232.00|      16.00000         128.00|      16.98000         135.84
  BARRIER DELINEATOR                      |                             |                             |
0034 609-06257              180.000  SYS  |      77.00000       13860.00|     108.92000       19605.60|      97.47000       17544.60
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0035 610-07487               22.000  TON  |     247.50000        5445.00|     259.81000        5715.82|     238.80000        5253.60
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0036 615-06490                9.000  EACH |     154.00000        1386.00|     140.00000        1260.00|     148.58000        1337.22
  RIGHT OF WAY MARKER                     |                             |                             |
0037 615-06505                2.000  EACH |     770.00000        1540.00|     700.00000        1400.00|     742.93000        1485.86
  MONUMENT, B                             |                             |                             |
0038 615-06530                1.000  EACH |     825.00000         825.00|     750.00000         750.00|     795.99000         795.99
  BENCH MARK POST                         |                             |                             |
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     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1381845          |(   2   ) 35-0918397         |(   3  ) 38-3806996
                                          |GEORGE R HARVEY & SON INC    |RIETH RILEY CONSTRUCTION     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 616-02320              552.000  SYS  |       4.00000        2208.00|       3.70000        2042.40|       2.69000        1484.88
  GEOTEXTILES                             |                             |                             |
0040 616-06405              355.000  TON  |      28.80000       10224.00|      36.43000       12932.65|      42.82000       15201.10
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                2.000  EACH |     440.00000         880.00|     200.00000         400.00|     212.26000         424.52
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-06574              252.000  SYS  |      26.10000        6577.20|      13.05000        3288.60|      13.85000        3490.20
  SODDING                                 |                             |                             |
0043 628-09401               10.000  MOS  |    2500.00000       25000.00|    2344.09000       23440.90|    1962.71000       19627.10
  FIELD OFFICE, A                         |                             |                             |
0044 701-51195              378.000  LFT  |      59.20000       22377.60|     100.00000       37800.00|      78.42000       29642.76
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0045 701-98856              120.000  LFT  |     340.00000       40800.00|     108.00000       12960.00|     274.35000       32922.00
  CORED HOLE IN ROCK, 20 IN               |                             |                             |
0046 703-06029            45771.000  LBS  |       1.00000       45771.00|       1.04000       47601.84|       1.03000       47144.13
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0047 704-51002              156.200  CYS  |     535.00000       83567.00|     700.00000      109340.00|    1105.87000      172736.89
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0048 706-11455              189.000  LFT  |      79.00000       14931.00|      67.69000       12793.41|      68.99000       13039.11
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0049 706-11620                4.000  EACH |    1200.00000        4800.00|    1500.00000        6000.00|    1273.58000        5094.32
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0050 706-51020               18.100  CYS  |     670.00000       12127.00|     610.00000       11041.00|     373.58000        6761.80
  RAILING, CONCRETE, C                    |                             |                             |
0051 707-09865              370.000  LFT  |     425.00000      157250.00|     384.43000      142239.10|     422.22000      156221.40
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  36 IN X 49 IN                           |                             |                             |
0052 709-51821                       LUMP |    5630.00000        5630.00|    5280.00000        5280.00|    5603.78000        5603.78
  SURFACE SEAL                            |                             |                             |
0053 711-51070               16.000  EACH |      98.00000        1568.00|      96.27000        1540.32|      42.02000         672.32
  ANCHOR PLATE, AP 1                      |                             |                             |
0054 715-05123              134.000  LFT  |      54.00000        7236.00|      30.16000        4041.44|      81.50000       10921.00
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0055 715-05168               45.000  LFT  |      33.00000        1485.00|      19.56000         880.20|      53.06000        2387.70
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0056 715-05169              104.000  LFT  |      43.00000        4472.00|      25.09000        2609.36|      56.31000        5856.24
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0057 715-46000                2.000  EACH |     332.00000         664.00|     234.68000         469.36|     718.48000        1436.96
  PIPE END SECTION, DIA 12"               |                             |                             |
0058 715-46005                6.000  EACH |     354.00000        2124.00|     296.90000        1781.40|     740.03000        4440.18
  PIPE END SECTION, DIA 15"               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1381845          |(   2   ) 35-0918397         |(   3  ) 38-3806996
                                          |GEORGE R HARVEY & SON INC    |RIETH RILEY CONSTRUCTION     |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 715-46020                2.000  EACH |     420.00000         840.00|     464.88000         929.76|    1119.65000        2239.30
  PIPE END SECTION, DIA 24"               |                             |                             |
0060 731-93945             7267.000  SFT  |      14.60000      106098.20|      17.00000      123539.00|      16.54000      120196.18
  FACE PANELS, CONCRETE                   |                             |                             |
0061 731-93946             7267.000  SFT  |       7.25000       52685.75|      13.00000       94471.00|      27.67000      201077.89
  WALL ERECTION                           |                             |                             |
0062 731-93947              301.000  LFT  |      55.30000       16645.30|     125.00000       37625.00|      41.40000       12461.40
  LEVELING PAD, CONCRETE                  |                             |                             |
0063 801-03290                2.000  EACH |     159.50000         319.00|     145.00000         290.00|     153.90000         307.80
  CONSTRUCTION SIGN, C                    |                             |                             |
0064 801-04308                4.000  EACH |     170.50000         682.00|     155.00000         620.00|     164.51000         658.04
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0065 801-06625                5.000  EACH |      95.00000         475.00|      86.00000         430.00|      91.28000         456.40
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0066 801-06640               16.000  EACH |     138.75000        2220.00|     126.00000        2016.00|     133.72000        2139.52
  CONSTRUCTION SIGN, A                    |                             |                             |
0067 801-06645                2.000  EACH |      66.00000         132.00|      60.00000         120.00|      63.68000         127.36
  CONSTRUCTION SIGN, B                    |                             |                             |
0068 801-06775                       LUMP |     330.00000         330.00|     300.00000         300.00|     318.40000         318.40
  MAINTAINING TRAFFIC                     |                             |                             |
0069 801-07118               48.000  LFT  |      15.50000         744.00|      14.00000         672.00|      14.86000         713.28
  BARRICADE, III-A                        |                             |                             |
0070 801-07119               48.000  LFT  |      17.75000         852.00|      16.00000         768.00|      16.98000         815.04
  BARRICADE, III-B                        |                             |                             |
0071 808-06703             1440.000  LFT  |       0.75000        1080.00|       0.67000         964.80|       0.71000        1022.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0072 808-10033              292.000  LFT  |       6.00000        1752.00|       5.44000        1588.48|       5.77000        1684.84
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0073 808-10034              292.000  LFT  |       6.00000        1752.00|       5.44000        1588.48|       5.77000        1684.84
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0074 808-75245             1440.000  LFT  |       0.75000        1080.00|       0.67000         964.80|       0.71000        1022.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,495,396.68|           $     1,545,965.78|           $     1,668,261.97
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,495,396.68|           $     1,545,965.78|           $     1,668,261.97
====================================================================================================================================
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     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9009.00000        9009.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   85000.00000       85000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   85823.11000       85823.11|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |  258166.76000      258166.76|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000             3040.000  CYS  |      35.79000      108801.60|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06931               48.000  TON  |      32.27000        1548.96|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0014 205-06937              798.000  LFT  |       2.29000        1827.42|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0015 205-09543              100.000  TON  |      20.91000        2091.00|                             |
  NO 2 STONE                              |                             |                             |
0016 207-08267             2870.000  SYS  |      12.52000       35932.40|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0017 211-02050             3630.000  CYS  |      32.72000      118773.60|                             |
  B BORROW                                |                             |                             |
0018 211-09264              250.000  CYS  |      32.31000        8077.50|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0019 211-09266             5330.000  CYS  |      38.55000      205471.50|                             |
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 301-07448              657.000  TON  |      24.39000       16024.23|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 302-07455               30.000  CYS  |      95.48000        2864.40|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0022 401-07321              188.000  TON  |     110.25000       20727.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-07390              443.000  TON  |      84.00000       37212.00|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-10258             2213.000  LFT  |       0.53000        1172.89|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0025 401-10259             2213.000  LFT  |       0.53000        1172.89|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0026 401-11785             2213.000  LFT  |       0.11000         243.43|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05520                1.000  TON  |     541.80000         541.80|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 601-01522                4.000  EACH |    2058.00000        8232.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0029 601-01846                1.000  EACH |    1732.50000        1732.50|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0030 601-05586                1.000  EACH |    2226.00000        2226.00|                             |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             |
  CURVED, 9                               |                             |                             |
0031 601-94689                2.000  EACH |    2520.00000        5040.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0032 601-99105              319.000  LFT  |      17.85000        5694.15|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0033 602-06729                8.000  EACH |      15.34000         122.72|                             |
  BARRIER DELINEATOR                      |                             |                             |
0034 609-06257              180.000  SYS  |     101.83000       18329.40|                             |
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0035 610-07487               22.000  TON  |     236.25000        5197.50|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0036 615-06490                9.000  EACH |     147.00000        1323.00|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0037 615-06505                2.000  EACH |     735.00000        1470.00|                             |
  MONUMENT, B                             |                             |                             |
0038 615-06530                1.000  EACH |     787.50000         787.50|                             |
  BENCH MARK POST                         |                             |                             |
0039 616-02320              552.000  SYS  |       3.29000        1816.08|                             |
  GEOTEXTILES                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-06405              355.000  TON  |      24.19000        8587.45|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                2.000  EACH |     210.00000         420.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-06574              252.000  SYS  |      13.70000        3452.40|                             |
  SODDING                                 |                             |                             |
0043 628-09401               10.000  MOS  |    2403.30000       24033.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0044 701-51195              378.000  LFT  |      54.63000       20650.14|                             |
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0045 701-98856              120.000  LFT  |     227.30000       27276.00|                             |
  CORED HOLE IN ROCK, 20 IN               |                             |                             |
0046 703-06029            45771.000  LBS  |       0.98000       44855.58|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0047 704-51002              156.200  CYS  |     658.43000      102846.77|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0048 706-11455              189.000  LFT  |      68.25000       12899.25|                             |
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0049 706-11620                4.000  EACH |    1260.00000        5040.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0050 706-51020               18.100  CYS  |     369.60000        6689.76|                             |
  RAILING, CONCRETE, C                    |                             |                             |
0051 707-09865              370.000  LFT  |     399.24000      147718.80|                             |
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             |
  36 IN X 49 IN                           |                             |                             |
0052 709-51821                       LUMP |    5040.00000        5040.00|                             |
  SURFACE SEAL                            |                             |                             |
0053 711-51070               16.000  EACH |      89.21000        1427.36|                             |
  ANCHOR PLATE, AP 1                      |                             |                             |
0054 715-05123              134.000  LFT  |      71.61000        9595.74|                             |
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0055 715-05168               45.000  LFT  |      27.96000        1258.20|                             |
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0056 715-05169              104.000  LFT  |      38.29000        3982.16|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0057 715-46000                2.000  EACH |     604.58000        1209.16|                             |
  PIPE END SECTION, DIA 12"               |                             |                             |
0058 715-46005                6.000  EACH |     769.88000        4619.28|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0059 715-46020                2.000  EACH |    1024.13000        2048.26|                             |
  PIPE END SECTION, DIA 24"               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 571 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 571                     CONTRACT ID : B -33594-A                   COUNTIES : HENDRICKS
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 731-93945             7267.000  SFT  |      14.91000      108350.97|                             |
  FACE PANELS, CONCRETE                   |                             |                             |
0061 731-93946             7267.000  SFT  |       9.71000       70562.57|                             |
  WALL ERECTION                           |                             |                             |
0062 731-93947              301.000  LFT  |      35.75000       10760.75|                             |
  LEVELING PAD, CONCRETE                  |                             |                             |
0063 801-03290                2.000  EACH |     250.95000         501.90|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0064 801-04308                4.000  EACH |     351.75000        1407.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0065 801-06625                5.000  EACH |     118.65000         593.25|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0066 801-06640               16.000  EACH |     202.65000        3242.40|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0067 801-06645                2.000  EACH |       0.67000           1.34|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0068 801-06775                       LUMP |   17047.50000       17047.50|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0069 801-07118               48.000  LFT  |      15.75000         756.00|                             |
  BARRICADE, III-A                        |                             |                             |
0070 801-07119               48.000  LFT  |      17.85000         856.80|                             |
  BARRICADE, III-B                        |                             |                             |
0071 808-06703             1440.000  LFT  |       1.02000        1468.80|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0072 808-10033              292.000  LFT  |       7.56000        2207.52|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0073 808-10034              292.000  LFT  |       7.56000        2207.52|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0074 808-75245             1440.000  LFT  |       1.02000        1468.80|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,707,541.77|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,707,541.77|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 11/15/14
     LOCATION     : ON CR 600N OVER I-65, 06.02 MILES NORTH OF SR 44                 PROJECT(S) :  1173861

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     YATES CONSTRUCTION INC                                                     $       559,394.31   99.3491%
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       563,059.42  100.0000%
   3   38-3806996     HIS CONSTRUCTORS INC                                                       $       573,878.00  101.9214%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                        $       674,985.10  119.8781%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       683,646.73  121.4164%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       726,615.74  129.0478%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2  ) 35-1310611          |(   3  ) 38-3806996
                                          |YATES CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   50000.00000       50000.00|   28000.00000       28000.00|   27575.57000       27575.57
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-01066              889.000  SYS  |      50.00000       44450.00|      60.00000       53340.00|      69.00000       61341.00
  HYDRO DEMOLITION                        |                             |                             |
0011 202-02240              206.000  SYS  |      15.00000        3090.00|      20.00000        4120.00|      30.00000        6180.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |   30000.00000       30000.00|   55000.00000       55000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 203-02000              380.000  CYS  |      28.00000       10640.00|      10.00000        3800.00|      23.00000        8740.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-08607             1200.000  LFT  |       5.00000        6000.00|       3.00000        3600.00|       2.75000        3300.00
  LINEAR GRADING                          |                             |                             |
0015 205-06934                2.000  TON  |     575.00000        1150.00|     550.00000        1100.00|     505.00000        1010.00
  TEMPORARY MULCH                         |                             |                             |
0016 205-06937             2340.000  LFT  |       2.00000        4680.00|       2.00000        4680.00|       1.55000        3627.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11591               81.000  LBS  |       8.00000         648.00|       3.30000         267.30|       3.05000         247.05
  TEMPORARY SEED MIXTURE                  |                             |                             |
0018 207-08264              520.000  SYS  |      18.00000        9360.00|      15.00000        7800.00|      21.00000       10920.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
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     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2   ) 35-1310611         |(   3  ) 38-3806996
                                          |YATES CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 213-09269                5.000  CYS  |      85.00000         425.00|     200.00000        1000.00|     145.00000         725.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0020 301-07448              130.000  TON  |      28.00000        3640.00|      20.00000        2600.00|      41.00000        5330.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 302-07455               35.000  CYS  |      35.00000        1225.00|      50.00000        1750.00|      97.00000        3395.00
  DENSE GRADED SUBBASE                    |                             |                             |
0022 303-01180              414.000  TON  |      24.00000        9936.00|      25.00000       10350.00|      38.00000       15732.00
  COMPACTED AGGREGATE, NO. 53 shoulder    |                             |                             |
0023 306-08043              200.000  SYS  |       6.50000        1300.00|       5.50000        1100.00|       7.00000        1400.00
  MILLING, TRANSITION                     |                             |                             |
0024 401-07321               54.000  TON  |     165.00000        8910.00|     154.00000        8316.00|     141.00000        7614.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0025 401-07390               87.000  TON  |     145.00000       12615.00|     115.00000       10005.00|     106.00000        9222.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0026 401-10258              540.000  LFT  |       1.90000        1026.00|       1.65000         891.00|       1.51000         815.40
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0027 401-10259              540.000  LFT  |       1.90000        1026.00|       1.65000         891.00|       1.51000         815.40
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0028 401-11785              540.000  LFT  |       1.10000         594.00|       0.71000         383.40|       0.66000         356.40
  LIQUID ASPHALT SEALANT                  |                             |                             |
0029 406-05521              646.000  SYS  |       0.16000         103.36|       0.12000          77.52|       0.11000          71.06
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-01522                4.000  EACH |    2200.00000        8800.00|    2400.00000        9600.00|    2000.00000        8000.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0031 601-02241             2300.000  LFT  |       1.50000        3450.00|       2.50000        5750.00|       1.05000        2415.00
  GUARDRAIL, REMOVE                       |                             |                             |
0032 601-94689                4.000  EACH |    2500.00000       10000.00|    2745.00000       10980.00|    2400.00000        9600.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0033 601-99105             2000.000  LFT  |      18.00000       36000.00|      18.00000       36000.00|      16.50000       33000.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0034 602-06729               20.000  EACH |      20.00000         400.00|      25.00000         500.00|      16.00000         320.00
  BARRIER DELINEATOR                      |                             |                             |
0035 609-06259              217.000  SYS  |      65.00000       14105.00|      90.00000       19530.00|      93.00000       20181.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0036 616-51367              207.000  SYS  |      85.00000       17595.00|      40.00000        8280.00|      91.00000       18837.00
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0037 616-93772                3.000  EACH |     100.00000         300.00|     200.00000         600.00|     395.00000        1185.00
  INSPECTION HOLE                         |                             |                             |
0038 619-11050                       LUMP |   20000.00000       20000.00|   19800.00000       19800.00|   20500.00000       20500.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. 1                           |                             |                             |
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     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2   ) 35-1310611         |(   3  ) 38-3806996
                                          |YATES CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 619-51860                       LUMP |   12000.00000       12000.00|   11000.00000       11000.00|   11500.00000       11500.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. 1  |                             |                             |
0040 621-01004                2.000  EACH |    1025.00000        2050.00|     880.00000        1760.00|     850.00000        1700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0041 621-06559             2600.000  SYS  |       1.05000        2730.00|       0.77000        2002.00|       0.71000        1846.00
  MULCHED SEEDING, R                      |                             |                             |
0042 628-09402                6.000  MOS  |    2200.00000       13200.00|    1500.00000        9000.00|    1550.00000        9300.00
  FIELD OFFICE, B                         |                             |                             |
0043 702-51110              174.000  LBS  |       9.00000        1566.00|      12.00000        2088.00|      25.00000        4350.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0044 702-51863             1078.000  EACH |       6.00000        6468.00|      10.00000       10780.00|      12.65000       13636.70
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0045 703-06029            27622.000  LBS  |       0.90000       24859.80|       1.25000       34527.50|       1.05000       29003.10
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51002                8.500  CYS  |     550.00000        4675.00|    2250.00000       19125.00|    2900.00000       24650.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0047 706-09960              517.000  LFT  |      50.00000       25850.00|      32.00000       16544.00|      32.00000       16544.00
  RAILING, CONCRETE, FC                   |                             |                             |
0048 706-11620                4.000  EACH |    1700.00000        6800.00|    1825.00000        7300.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0049 709-51821                       LUMP |    6500.00000        6500.00|    3500.00000        3500.00|    6500.00000        6500.00
  SURFACE SEAL                            |                             |                             |
0050 710-09158               15.000  SFT  |      45.00000         675.00|     100.00000        1500.00|     125.00000        1875.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0051 722-51401              800.000  SFT  |      15.00000       12000.00|      10.00000        8000.00|      40.00000       32000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0052 722-51842              908.000  SYS  |      85.00000       77180.00|      65.00000       59020.00|      63.00000       57204.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0053 722-51846                8.000  CYS  |     550.00000        4400.00|     550.00000        4400.00|     550.00000        4400.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0054 722-51874              145.000  SFT  |      15.00000        2175.00|      20.00000        2900.00|      13.00000        1885.00
  OVERLAY DAM                             |                             |                             |
0055 722-60824              889.000  SYS  |       6.75000        6000.75|       5.50000        4889.50|       7.00000        6223.00
  SURFACE MILLING                         |                             |                             |
0056 724-03276               40.000  LFT  |     175.00000        7000.00|     175.00000        7000.00|      88.00000        3520.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0057 724-51925               40.000  LFT  |     230.00000        9200.00|     250.00000       10000.00|     176.00000        7040.00
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0058 801-03290                2.000  EACH |     150.00000         300.00|     165.00000         330.00|     130.00000         260.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0059 801-04308                4.000  EACH |     140.00000         560.00|     138.00000         552.00|     136.00000         544.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2   ) 35-1310611         |(   3  ) 38-3806996
                                          |YATES CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06625               29.000  EACH |      85.00000        2465.00|      88.00000        2552.00|     106.00000        3074.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0061 801-06640               25.000  EACH |     115.00000        2875.00|     110.00000        2750.00|     106.00000        2650.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0062 801-06775                       LUMP |   10000.00000       10000.00|   25000.00000       25000.00|    4500.00000        4500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0063 801-07118               72.000  LFT  |      14.00000        1008.00|      13.00000         936.00|       9.50000         684.00
  BARRICADE, III-A                        |                             |                             |
0064 801-07119               92.000  LFT  |      14.00000        1288.00|      13.00000        1196.00|      11.50000        1058.00
  BARRICADE, III-B                        |                             |                             |
0065 808-06713              994.000  LFT  |       0.55000         546.70|       0.90000         894.60|       0.89000         884.66
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0066 808-06714              994.000  LFT  |       0.55000         546.70|       0.90000         894.60|       0.89000         884.66
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       559,394.31|           $       563,059.42|           $       573,878.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       559,394.31|           $       563,059.42|           $       573,878.00
====================================================================================================================================
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     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(   5   ) 35-0918397         |(   6  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2415.00000        2415.00|    2300.00000        2300.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   33740.00000       33740.00|   34957.33000       34957.33|   36330.78000       36330.78
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-01066              889.000  SYS  |      49.67000       44156.63|      44.00000       39116.00|      52.00000       46228.00
  HYDRO DEMOLITION                        |                             |                             |
0011 202-02240              206.000  SYS  |      16.93000        3487.58|      23.67000        4876.02|      40.00000        8240.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |   99669.37000       99669.37|  104500.00000      104500.00|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 203-02000              380.000  CYS  |      69.56000       26432.80|      24.00000        9120.00|      98.00000       37240.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-08607             1200.000  LFT  |      17.74000       21288.00|       4.66000        5592.00|      50.00000       60000.00
  LINEAR GRADING                          |                             |                             |
0015 205-06934                2.000  TON  |     525.00000        1050.00|     500.00000        1000.00|     500.00000        1000.00
  TEMPORARY MULCH                         |                             |                             |
0016 205-06937             2340.000  LFT  |       1.37000        3205.80|       2.37000        5545.80|       1.50000        3510.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11591               81.000  LBS  |       3.15000         255.15|       3.00000         243.00|       3.00000         243.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0018 207-08264              520.000  SYS  |      14.09000        7326.80|      13.24000        6884.80|      20.00000       10400.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0019 213-09269                5.000  CYS  |     241.92000        1209.60|     356.37000        1781.85|     460.00000        2300.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 591 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(   5   ) 35-0918397         |(   6  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 301-07448              130.000  TON  |      25.68000        3338.40|      34.00000        4420.00|      45.00000        5850.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 302-07455               35.000  CYS  |      78.08000        2732.80|      77.53000        2713.55|      90.00000        3150.00
  DENSE GRADED SUBBASE                    |                             |                             |
0022 303-01180              414.000  TON  |      27.11000       11223.54|      21.50000        8901.00|      40.00000       16560.00
  COMPACTED AGGREGATE, NO. 53 shoulder    |                             |                             |
0023 306-08043              200.000  SYS  |      10.59000        2118.00|       8.63000        1726.00|      10.00000        2000.00
  MILLING, TRANSITION                     |                             |                             |
0024 401-07321               54.000  TON  |     147.00000        7938.00|     192.99000       10421.46|     140.00000        7560.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0025 401-07390               87.000  TON  |     110.25000        9591.75|     137.56000       11967.72|     105.00000        9135.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0026 401-10258              540.000  LFT  |       1.58000         853.20|       0.57000         307.80|       1.50000         810.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0027 401-10259              540.000  LFT  |       1.58000         853.20|       0.66000         356.40|       1.50000         810.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0028 401-11785              540.000  LFT  |       0.68000         367.20|       0.41000         221.40|       0.65000         351.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0029 406-05521              646.000  SYS  |       0.12000          77.52|       0.25000         161.50|       0.11000          71.06
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 601-01522                4.000  EACH |    2047.50000        8190.00|    1950.00000        7800.00|    1950.00000        7800.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0031 601-02241             2300.000  LFT  |       1.05000        2415.00|       1.00000        2300.00|       1.00000        2300.00
  GUARDRAIL, REMOVE                       |                             |                             |
0032 601-94689                4.000  EACH |    2467.50000        9870.00|    2350.00000        9400.00|    2350.00000        9400.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0033 601-99105             2000.000  LFT  |      16.80000       33600.00|      16.00000       32000.00|      16.00000       32000.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0034 602-06729               20.000  EACH |      14.94000         298.80|      15.00000         300.00|      15.00000         300.00
  BARRIER DELINEATOR                      |                             |                             |
0035 609-06259              217.000  SYS  |      97.20000       21092.40|     113.64000       24659.88|     125.00000       27125.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0036 616-51367              207.000  SYS  |     114.81000       23765.67|     106.18000       21979.26|     150.00000       31050.00
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0037 616-93772                3.000  EACH |     391.68000        1175.04|      40.00000         120.00|     350.00000        1050.00
  INSPECTION HOLE                         |                             |                             |
0038 619-11050                       LUMP |   18900.00000       18900.00|   18000.00000       18000.00|   18000.00000       18000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. 1                           |                             |                             |
0039 619-51860                       LUMP |   10500.00000       10500.00|   10000.00000       10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. 1  |                             |                             |
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     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(   5   ) 35-0918397         |(   6  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-01004                2.000  EACH |     630.00000        1260.00|     800.00000        1600.00|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0041 621-06559             2600.000  SYS  |       0.79000        2054.00|       0.70000        1820.00|       0.70000        1820.00
  MULCHED SEEDING, R                      |                             |                             |
0042 628-09402                6.000  MOS  |    3194.82000       19168.92|    2575.33000       15451.98|    2300.00000       13800.00
  FIELD OFFICE, B                         |                             |                             |
0043 702-51110              174.000  LBS  |       3.72000         647.28|       7.87000        1369.38|      20.00000        3480.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0044 702-51863             1078.000  EACH |      16.02000       17269.56|      14.92000       16083.76|      10.00000       10780.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0045 703-06029            27622.000  LBS  |       1.15000       31765.30|       1.22000       33698.84|       1.25000       34527.50
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0046 704-51002                8.500  CYS  |    4176.20000       35497.70|    1764.52000       14998.42|    2000.00000       17000.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0047 706-09960              517.000  LFT  |      30.19000       15608.23|      30.00000       15510.00|      32.00000       16544.00
  RAILING, CONCRETE, FC                   |                             |                             |
0048 706-11620                4.000  EACH |    1254.75000        5019.00|    1500.00000        6000.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0049 709-51821                       LUMP |    4305.00000        4305.00|    5180.00000        5180.00|    4100.00000        4100.00
  SURFACE SEAL                            |                             |                             |
0050 710-09158               15.000  SFT  |     186.30000        2794.50|     222.33000        3334.95|     250.00000        3750.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0051 722-51401              800.000  SFT  |      28.57000       22856.00|      55.00000       44000.00|      40.00000       32000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0052 722-51842              908.000  SYS  |      45.22000       41059.76|      87.83000       79749.64|      75.00000       68100.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0053 722-51846                8.000  CYS  |     550.00000        4400.00|     550.00000        4400.00|     550.00000        4400.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0054 722-51874              145.000  SFT  |      63.00000        9135.00|      14.53000        2106.85|      25.00000        3625.00
  OVERLAY DAM                             |                             |                             |
0055 722-60824              889.000  SYS  |       7.96000        7076.44|       6.77000        6018.53|      10.00000        8890.00
  SURFACE MILLING                         |                             |                             |
0056 724-03276               40.000  LFT  |     195.77000        7830.80|     147.38000        5895.20|     250.00000       10000.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0057 724-51925               40.000  LFT  |     235.80000        9432.00|     259.58000       10383.20|     240.00000        9600.00
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0058 801-03290                2.000  EACH |     135.45000         270.90|     129.00000         258.00|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0059 801-04308                4.000  EACH |     141.75000         567.00|     135.00000         540.00|     125.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0060 801-06625               29.000  EACH |     110.25000        3197.25|     105.00000        3045.00|      80.00000        2320.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 591                     CONTRACT ID : B -34680-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(   5   ) 35-0918397         |(   6  ) 35-1618530
                                          |SCHUTT-LOOKABILL CO          |RIETH RILEY CONSTRUCTION     |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-06640               25.000  EACH |     110.25000        2756.25|     105.00000        2625.00|     100.00000        2500.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0062 801-06775                       LUMP |   14298.00000       14298.00|   22488.77000       22488.77|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0063 801-07118               72.000  LFT  |       9.45000         680.40|       9.00000         648.00|      12.00000         864.00
  BARRICADE, III-A                        |                             |                             |
0064 801-07119               92.000  LFT  |      11.55000        1062.60|      11.00000        1012.00|      12.00000        1104.00
  BARRICADE, III-B                        |                             |                             |
0065 808-06713              994.000  LFT  |       0.92000         914.48|       0.88000         874.72|       0.80000         795.20
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0066 808-06714              994.000  LFT  |       0.92000         914.48|       0.88000         874.72|       0.80000         795.20
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       674,985.10|           $       683,646.73|           $       726,615.74
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       674,985.10|           $       683,646.73|           $       726,615.74
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 611                     CONTRACT ID : B -35721-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : DEBRIS REMOVAL FROM CHANNEL                                 COMPLETION DATE : 12/12/14
     LOCATION     : ALONG VARIOUS ROUTES THROUGHOUT THE FORT WAYNE DISTRICT          PROJECT(S) :  138212900ST2
                                                                                                   138215900ST2
                                                                                                   138216000ST2
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       233,208.00  100.0000%
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       233,773.00  100.2423%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : B -35721-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2  ) 35-1817530          |(      )
                                          |YARDBERRY LANDSCAPE COMPANY  |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   10900.00000       10900.00|   80000.00000       80000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-90788                       LUMP |   24000.00000       24000.00|   15000.00000       15000.00|
  DEBRIS, REMOVE, STRUCTURE NO 1          |                             |                             |
0009 201-90788                       LUMP |   10000.00000       10000.00|    4000.00000        4000.00|
  DEBRIS, REMOVE, STRUCTURE NO 10         |                             |                             |
0010 201-90788                       LUMP |   79000.00000       79000.00|   40000.00000       40000.00|
  DEBRIS, REMOVE, STRUCTURE NO 2          |                             |                             |
0011 201-90788                       LUMP |    8000.00000        8000.00|    6000.00000        6000.00|
  DEBRIS, REMOVE, STRUCTURE NO 3          |                             |                             |
0012 201-90788                       LUMP |   15000.00000       15000.00|    7200.00000        7200.00|
  DEBRIS, REMOVE, STRUCTURE NO 4          |                             |                             |
0013 201-90788                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|
  DEBRIS, REMOVE, STRUCTURE NO 5          |                             |                             |
0014 201-90788                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|
  DEBRIS, REMOVE, STRUCTURE NO 6          |                             |                             |
0015 201-90788                       LUMP |    7000.00000        7000.00|    2000.00000        2000.00|
  DEBRIS, REMOVE, STRUCTURE NO 7          |                             |                             |
0016 201-90788                       LUMP |    6000.00000        6000.00|    2000.00000        2000.00|
  DEBRIS, REMOVE, STRUCTURE NO 8          |                             |                             |
0017 201-90788                       LUMP |   10000.00000       10000.00|    7200.00000        7200.00|
  DEBRIS, REMOVE, STRUCTURE NO 9          |                             |                             |
0018 205-09387              325.000  LFT  |      54.00000       17550.00|      55.00000       17875.00|
  TEMPORARY TURBIDITY CURTAIN             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
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                                                        TABULATION OF BIDS

     CALL ORDER   : 611                     CONTRACT ID : B -35721-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1817530         |(      )
                                          |YARDBERRY LANDSCAPE COMPANY  |PIONEER ASSOCIATES INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-09408                4.000  MOS  |     550.00000        2200.00|     540.00000        2160.00|
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0020 628-09409                4.000  MOS  |     150.00000         600.00|     135.00000         540.00|
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0021 628-11729                1.000  EACH |     350.00000         350.00|     220.00000         220.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0022 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0023 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0024 628-11780                4.000  MOS  |     150.00000         600.00|     250.00000        1000.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0025 801-01093                4.000  EACH |     800.00000        3200.00|    1000.00000        4000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0026 801-03290                4.000  EACH |     150.00000         600.00|     110.00000         440.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06640                8.000  EACH |     125.00000        1000.00|     110.00000         880.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0028 801-06710               10.000  DAY  |      20.00000         200.00|      25.00000         250.00|
  FLASHING ARROW SIGN                     |                             |                             |
0029 801-06775                       LUMP |   17000.00000       17000.00|   30000.00000       30000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       233,208.00|           $       233,773.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       233,208.00|           $       233,773.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 621                     CONTRACT ID : B -37019-A                   COUNTIES : MARION
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : DESIGN-BUILD, BRIDGE DECK REHABILITATION                    COMPLETION DATE : 10/01/15
     LOCATION     : ON THE RAMP FROM I-65NB TO I-70WB                                PROJECT(S) :  138330000ST3
                                                                                                   140068900ST3
                                                                                                   140070800ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,442,650.00  100.0000%
   2   35-1111003     WHITE CONSTRUCTION INC                                                     $     3,558,510.00  103.3654%
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,577,532.00  103.9180%
   4   27-0887958     WALSH CONSTRUCTION COMPANY II LLC                                          $     4,394,458.03  127.6475%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 621                     CONTRACT ID : B -37019-A                   COUNTIES : MARION
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1111003          |(   3  ) 35-1128289
                                          |MILESTONE CONTRACTORS LP     |WHITE CONSTRUCTION INC       |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  595809.00000      595809.00|  490000.00000      490000.00|  953896.00000      953896.00
  DESIGN/BUILD                            |                             |                             |
0002 104-05404                       LUMP | 1713140.00000     1713140.00| 1960000.00000     1960000.00| 1466000.00000     1466000.00
  DESIGN/BUILD , BRIDGE NO 1              |                             |                             |
0003 104-05404                       LUMP | 1109841.00000     1109841.00| 1080000.00000     1080000.00| 1129255.78000     1129255.78
  DESIGN/BUILD , BRIDGE NO 2              |                             |                             |
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0011 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0012 628-09402                9.000  MOS  |    2300.00000       20700.00|    2500.00000       22500.00|    2845.58000       25610.22
  FIELD OFFICE, B                         |                             |                             |
0013 628-11729                3.000  EACH |     150.00000         450.00|     200.00000         600.00|     290.00000         870.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               27.000  MOS  |     100.00000        2700.00|     200.00000        5400.00|      70.00000        1890.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,442,650.00|           $     3,558,510.00|           $     3,577,532.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,442,650.00|           $     3,558,510.00|           $     3,577,532.00
====================================================================================================================================
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     CALL ORDER   : 621                     CONTRACT ID : B -37019-A                   COUNTIES : MARION
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 27-0887958          |(       )                    |(      )
                                          |WALSH CONSTRUCTION COMPANY I |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  800000.00000      800000.00|                             |
  DESIGN/BUILD                            |                             |                             |
0002 104-05404                       LUMP | 2200000.00000     2200000.00|                             |
  DESIGN/BUILD , BRIDGE NO 1              |                             |                             |
0003 104-05404                       LUMP | 1363203.00000     1363203.00|                             |
  DESIGN/BUILD , BRIDGE NO 2              |                             |                             |
0004 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0005 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0011 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0012 628-09402                9.000  MOS  |    3121.67000       28095.03|                             |
  FIELD OFFICE, B                         |                             |                             |
0013 628-11729                3.000  EACH |     150.00000         450.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               27.000  MOS  |     100.00000        2700.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,394,458.03|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,394,458.03|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 625                     CONTRACT ID : B -37022-B                   COUNTIES : WARRICK
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : DESIGN-BUILD BRIDGE DECK REPLACEMENT                        COMPLETION DATE : 05/01/16
     LOCATION     : ON SR 61 OVER I-64, 0.21 MILES SOUTH OF SR 68                    PROJECT(S) :  1383309

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $     1,628,457.00  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $     1,648,482.00  101.2297%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,743,407.00  107.0588%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 625                     CONTRACT ID : B -37022-B                   COUNTIES : WARRICK
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 35-1139301          |(   3  ) 35-1618530
                                          |RAGLE INC                    |E & B PAVING INC             |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP | 1602750.00000     1602750.00| 1600000.00000     1600000.00| 1700000.00000     1700000.00
  DESIGN/BUILD                            |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 628-09403               18.000  MOS  |    1100.00000       19800.00|    2200.00000       39600.00|    2200.00000       39600.00
  FIELD OFFICE, C                         |                             |                             |
0008 628-11729                2.000  EACH |     200.00000         400.00|     300.00000         600.00|     400.00000         800.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0009 628-11730                1.000  EACH |     100.00000         100.00|     175.00000         175.00|     300.00000         300.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0010 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11782               54.000  MOS  |     100.00000        5400.00|     150.00000        8100.00|      50.00000        2700.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,628,457.00|           $     1,648,482.00|           $     1,743,407.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,628,457.00|           $     1,648,482.00|           $     1,743,407.00
====================================================================================================================================
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     CALL ORDER   : 641                     CONTRACT ID : B -37049-A                   COUNTIES : NEWTON          LAKE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : DESIGN BUILD, BRIDGE DECK OVERLAY                           COMPLETION DATE : 07/18/15
     LOCATION     : ON US 41 OVER CSX RAILROAD, 2.34 MILES NORTH OF US 231 AND       PROJECT(S) :  138340700ST4
                    ON SR 10 OVER BEST DITCH, 3.28 MILES WEST OF US 41                             138345000ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       860,508.00  100.0000%
   2   35-1523985     YATES CONSTRUCTION INC                                                     $     1,039,959.00  120.8541%
   3   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $     1,697,808.00  197.3030%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 641                     CONTRACT ID : B -37049-A                   COUNTIES : NEWTON          LAKE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1106884          |(   2  ) 35-1523985          |(   3  ) 35-1339168
                                          |ELLAS CONSTRUCTION COMPANY I |YATES CONSTRUCTION INC       |LAPORTE CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  250000.00000      250000.00|  255369.50000      255369.50|  480000.00000      480000.00
  DESIGN/BUILD , STRUCTURE NO. 1          |                             |                             |
0002 104-05404                       LUMP |  594500.00000      594500.00|  767181.50000      767181.50| 1200000.00000     1200000.00
  DESIGN/BUILD , STRUCTURE NO. 2          |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 628-09401                6.000  MOS  |    2500.00000       15000.00|    2600.00000       15600.00|    2700.00000       16200.00
  FIELD OFFICE, A                         |                             |                             |
0010 628-11729                2.000  EACH |     200.00000         400.00|     300.00000         600.00|     200.00000         400.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0011 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0012 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0013 628-11781                6.000  MOS  |     100.00000         600.00|     200.00000        1200.00|     200.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       860,508.00|           $     1,039,959.00|           $     1,697,808.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       860,508.00|           $     1,039,959.00|           $     1,697,808.00
====================================================================================================================================
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     CALL ORDER   : 651                     CONTRACT ID : B -37050-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : DESIGN BUILD - BRIDGE DECK OVERLAY                          COMPLETION DATE : 06/30/15
     LOCATION     : ON CORPORATION LINE ROAD OVER I-74, 1.51 MILES WEST OF US 41     PROJECT(S) :  138341000ST1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       343,156.00  100.0000%
   2   35-1523985     YATES CONSTRUCTION INC                                                     $       392,894.00  114.4943%
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     CALL ORDER   : 651                     CONTRACT ID : B -37050-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2  ) 35-1523985          |(      )
                                          |AMERICAN CONTRACTING & SERVI |YATES CONSTRUCTION INC       |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  322000.00000      322000.00|  367588.00000      367588.00|
  DESIGN/BUILD                            |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 628-09401               10.000  MOS  |    2000.00000       20000.00|    2400.00000       24000.00|
  FIELD OFFICE, A                         |                             |                             |
0008 628-11730                1.000  EACH |     350.00000         350.00|     300.00000         300.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0009 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0010 628-11780               10.000  MOS  |      80.00000         800.00|     100.00000        1000.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       343,156.00|           $       392,894.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       343,156.00|           $       392,894.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 671                     CONTRACT ID : B -37052-A                   COUNTIES : MORGAN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : DESIGN BUILD BRIDGE DECK OVERLAY                            COMPLETION DATE : 09/30/15
     LOCATION     : ON SR 67 OVER OWL CREEK, 3.55 MILES NORTH OF SR 39               PROJECT(S) :  138344800ST5
                                                                                                   138344900ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       652,635.40  100.0000%
   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       690,186.57  105.7538%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       850,907.00  130.3801%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       975,437.00  149.4612%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 671 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 671                     CONTRACT ID : B -37052-A                   COUNTIES : MORGAN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2  ) 35-1385672          |(   3  ) 35-1618530
                                          |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  316644.20000      316644.20|  329826.99000      329826.99|  400000.00000      400000.00
  DESIGN/BUILD STRUCTURE NO 1             |                             |                             |
0002 104-05404                       LUMP |  316644.20000      316644.20|  334852.58000      334852.58|  425000.00000      425000.00
  DESIGN/BUILD STRUCTURE NO 2             |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 628-09403               12.000  MOS  |    1450.00000       17400.00|    2000.00000       24000.00|    2000.00000       24000.00
  FIELD OFFICE, C                         |                             |                             |
0010 628-11730                2.000  EACH |     250.00000         500.00|     150.00000         300.00|     350.00000         700.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11783               12.000  MOS  |     120.00000        1440.00|     100.00000        1200.00|     100.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 2000 MIN    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       652,635.40|           $       690,186.57|           $       850,907.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       652,635.40|           $       690,186.57|           $       850,907.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 671                     CONTRACT ID : B -37052-A                   COUNTIES : MORGAN
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  469750.00000      469750.00|                             |
  DESIGN/BUILD STRUCTURE NO 1             |                             |                             |
0002 104-05404                       LUMP |  484750.00000      484750.00|                             |
  DESIGN/BUILD STRUCTURE NO 2             |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 628-09403               12.000  MOS  |    1600.00000       19200.00|                             |
  FIELD OFFICE, C                         |                             |                             |
0010 628-11730                2.000  EACH |     175.00000         350.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11783               12.000  MOS  |     115.00000        1380.00|                             |
  CELLULAR TELEPHONE SERVICE, 2000 MIN    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       975,437.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       975,437.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 681                     CONTRACT ID : B -37384-A                   COUNTIES : DELAWARE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 11/30/14
     LOCATION     : ON SR 32, 1.43 MILES WEST OF SR 3                                PROJECT(S) :  14000598

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   26-4305155     R A MYERS CONSTRUCTION CO                                                  $        22,680.00  100.0000%
   2   35-1801998     CLR INC                                                                    $        54,212.60  239.0326%
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $        66,784.31  294.4634%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 681                     CONTRACT ID : B -37384-A                   COUNTIES : DELAWARE
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 26-4305155          |(   2  ) 35-1801998          |(   3  ) 35-1817530
                                          |R A MYERS CONSTRUCTION CO    |CLR INC                      |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    3760.00000        3760.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |     941.00000         941.00|    2710.00000        2710.00|    8437.00000        8437.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 702-51863               20.000  EACH |      75.00000        1500.00|      77.00000        1540.00|      35.00000         700.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0008 708-51813                5.000  SFT  |     700.00000        3500.00|    2000.00000       10000.00|     450.00000        2250.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0009 711-11408               15.000  LBS  |      25.00000         375.00|      47.10000         706.50|     250.00000        3750.00
  BOLTS Est. 18 bolts for Angle and Plate |                             |                             |
0010 711-51035              547.000  LBS  |      10.00000        5470.00|      40.00000       21880.00|      51.23000       28022.81
  STRUCTURAL STEEL                        |                             |                             |
0011 711-51864               14.000  EACH |      45.00000         630.00|     165.00000        2310.00|      18.00000         252.00
  DRILLED HOLE                            |                             |                             |
0012 711-51866               43.000  EACH |      40.00000        1720.00|      49.70000        2137.10|      42.50000        1827.50
  RIVET, REMOVE                           |                             |                             |
0013 711-92500               20.000  EACH |      32.00000         640.00|      95.00000        1900.00|     400.00000        8000.00
  ANCHOR ROD                              |                             |                             |
0014 801-03290                5.000  EACH |     200.00000        1000.00|      85.00000         425.00|     200.00000        1000.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0015 801-06640                2.000  EACH |     200.00000         400.00|     300.00000         600.00|     180.00000         360.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0016 801-06775                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    8421.00000        8421.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        22,680.00|           $        54,212.60|           $        66,784.31
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        22,680.00|           $        54,212.60|           $        66,784.31
====================================================================================================================================
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     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : GUARDRAIL MAINTENANCE                                       COMPLETION DATE : 12/31/15
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT               PROJECT(S) :  1400632

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       594,161.00  100.0000%
   2   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       692,596.00  116.5671%
   3   35-1643252     C-TECH CORPORATION INC                                                     $       765,029.00  128.7579%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2  ) 35-2110733          |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 202-95027                1.000  EACH |     800.00000         800.00|     500.00000         500.00|     501.00000         501.00
  IMPACT ATTENUATOR, REMOVE GREAT UNIT    |                             |                             |
0006 202-96531              100.000  LFT  |       3.50000         350.00|       5.00000         500.00|       5.00000         500.00
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             |
0007 601-01128                1.000  EACH |    1075.00000        1075.00|    1500.00000        1500.00|    1250.00000        1250.00
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             |
0008 601-01522                1.000  EACH |    1960.00000        1960.00|    2000.00000        2000.00|    2100.00000        2100.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0009 601-01846                1.000  EACH |    1950.00000        1950.00|    1900.00000        1900.00|    1950.00000        1950.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0010 601-02208                1.000  EACH |      82.00000          82.00|     150.00000         150.00|     225.00000         225.00
  GUARDRAIL TERMINAL SECTION, GALVANIZED, |                             |                             |
  11 IN., INSTALLED                       |                             |                             |
0011 601-02211              200.000  EACH |      68.00000       13600.00|      90.00000       18000.00|     100.00000       20000.00
  GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT   |                             |                             |
  LONG, GALVANIZED                        |                             |                             |
0012 601-02241              500.000  LFT  |       3.00000        1500.00|       4.00000        2000.00|       5.50000        2750.00
  GUARDRAIL, REMOVE                       |                             |                             |
0013 601-03457                3.000  EACH |     150.00000         450.00|     200.00000         600.00|     240.00000         720.00
  GUARDRAIL W THRIE BEAM RAIL SECTION,    |                             |                             |
  12FT-6 IN                               |                             |                             |
0014 601-03464                5.000  EACH |      15.00000          75.00|      30.00000         150.00|      25.00000         125.00
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION , RESET                         |                             |                             |
0015 601-03471               10.000  EACH |    1750.00000       17500.00|    1800.00000       18000.00|    2250.00000       22500.00
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             |
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             |
  COMPONENTS ONLY STAGE 1                 |                             |                             |
0016 601-03471                4.000  EACH |    2250.00000        9000.00|    2400.00000        9600.00|    2900.00000       11600.00
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             |
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             |
  COMPONENTS ONLY STAGES 1 AND 2          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 601-03471                2.000  EACH |    3600.00000        7200.00|    3200.00000        6400.00|    4200.00000        8400.00
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             |
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             |
  COMPONENTS ONLY STAGES 1, 2, 3, AND 4,  |                             |                             |
  MS                                      |                             |                             |
0018 601-03471                1.000  EACH |    3600.00000        3600.00|    3600.00000        3600.00|    4200.00000        4200.00
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             |
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             |
  COMPONENTS ONLY STAGES 1, 2, 3, AND 4,  |                             |                             |
  OS                                      |                             |                             |
0019 601-03471                2.000  EACH |    3180.00000        6360.00|    3600.00000        7200.00|    3700.00000        7400.00
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             |
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             |
  COMPONENTS ONLY STAGES 1, 2, AND 3      |                             |                             |
0020 601-05856                2.000  EACH |     600.00000        1200.00|     750.00000        1500.00|     825.00000        1650.00
  CAT 10 GA. SLOTTED RAIL, MKWB           |                             |                             |
0021 601-05856                2.000  EACH |     525.00000        1050.00|     650.00000        1300.00|     705.00000        1410.00
  CAT 12 GA. SLOTTED RAIL, MKWB           |                             |                             |
0022 601-05856                2.000  EACH |      30.00000          60.00|      50.00000         100.00|      60.00000         120.00
  CAT BLOCK, POST 1                       |                             |                             |
0023 601-05856               10.000  EACH |      30.00000         300.00|      50.00000         500.00|      60.00000         600.00
  CAT BLOCK, POST 2-6                     |                             |                             |
0024 601-05856                2.000  EACH |     300.00000         600.00|     350.00000         700.00|      95.00000         190.00
  CAT FOUNDATION TUBE, RESET              |                             |                             |
0025 601-05856                1.000  EACH |     400.00000         400.00|     500.00000         500.00|     800.00000         800.00
  CAT NOSE PLATE, MKNP                    |                             |                             |
0026 601-05856                5.000  EACH |     300.00000        1500.00|     400.00000        2000.00|     650.00000        3250.00
  CAT NOSE SIDE PLATE, MKSD               |                             |                             |
0027 601-05856                5.000  EACH |     250.00000        1250.00|     350.00000        1750.00|     200.00000        1000.00
  CAT POST, WOOD, NO. 1                   |                             |                             |
0028 601-05856               10.000  EACH |     250.00000        2500.00|     350.00000        3500.00|     200.00000        2000.00
  CAT POST, WOOD, NO. 2-6                 |                             |                             |
0029 601-05856                1.000  EACH |    3600.00000        3600.00|    1200.00000        1200.00|     950.00000         950.00
  CAT REPAIR, RESET                       |                             |                             |
0030 601-05856                1.000  EACH |    1775.00000        1775.00|     750.00000         750.00|     375.00000         375.00
  CAT STAGE 1 REPAIR, RESET               |                             |                             |
0031 601-05856                1.000  EACH |    2250.00000        2250.00|     800.00000         800.00|     750.00000         750.00
  CAT STAGES 1 AND 2 REPAIR, RESET        |                             |                             |
0032 601-05856                1.000  EACH |    3180.00000        3180.00|    1000.00000        1000.00|     750.00000         750.00
  CAT STAGES 1, 2, AND 3 REPAIR RESET     |                             |                             |
0033 601-05999                1.000  EACH |     850.00000         850.00|    1000.00000        1000.00|     950.00000         950.00
  CURVED TERMINAL END TYPE 5 ANCHOR       |                             |                             |
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     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0034 601-05999                1.000  EACH |     160.00000         160.00|     500.00000         500.00|     250.00000         250.00
  CURVED TERMINAL END TYPE 5 ANCHOR, HEAD |                             |                             |
0035 601-05999                1.000  EACH |      85.00000          85.00|     150.00000         150.00|     150.00000         150.00
  CURVED TERMINAL END TYPE 5 ANCHOR, POST |                             |                             |
0036 601-05999                1.000  EACH |     120.00000         120.00|     100.00000         100.00|     275.00000         275.00
  CURVED TERMINAL END TYPE 5 ANCHOR, RAIL |                             |                             |
0037 601-06037                1.000  EACH |     730.00000         730.00|    1000.00000        1000.00|     900.00000         900.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0038 601-06053              200.000  EACH |      25.00000        5000.00|      35.00000        7000.00|      25.00000        5000.00
  GUARDRAIL BRACKET                       |                             |                             |
0039 601-06246                2.000  EACH |   19900.00000       39800.00|   20000.00000       40000.00|   21750.00000       43500.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             |
0040 601-06273                1.000  EACH |      40.00000          40.00|      50.00000          50.00|      60.00000          60.00
  GUARDRAIL END TREATMENT, SKT-350 BLOCK  |                             |                             |
  ONLY                                    |                             |                             |
0041 601-06273                1.000  EACH |    1500.00000        1500.00|    1600.00000        1600.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, SKT-350 HEAD   |                             |                             |
  ONLY                                    |                             |                             |
0042 601-06273                1.000  EACH |     600.00000         600.00|     750.00000         750.00|     500.00000         500.00
  GUARDRAIL END TREATMENT, SKT-350 RESET  |                             |                             |
  HEAD                                    |                             |                             |
0043 601-06273                1.000  EACH |     600.00000         600.00|     700.00000         700.00|     750.00000         750.00
  GUARDRAIL END TREATMENT, SKT-350        |                             |                             |
  SLOTTED RAIL ONLY                       |                             |                             |
0044 601-06273                1.000  EACH |     350.00000         350.00|     400.00000         400.00|     350.00000         350.00
  GUARDRAIL END TREATMENT, SKT-350 STEEL  |                             |                             |
  POST                                    |                             |                             |
0045 601-06273                1.000  EACH |     300.00000         300.00|     400.00000         400.00|     300.00000         300.00
  GUARDRAIL END TREATMENT, SKT-350 WOOD   |                             |                             |
  POST                                    |                             |                             |
0046 601-06777                4.000  EACH |     305.00000        1220.00|     800.00000        3200.00|    6600.00000       26400.00
  GRAVEL BARREL ARRAY BARRELS ONLY        |                             |                             |
0047 601-06854                1.000  EACH |    3350.00000        3350.00|    2300.00000        2300.00|    3700.00000        3700.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0048 601-06854                1.000  EACH |      25.00000          25.00|      10.00000          10.00|      45.00000          45.00
  GUARDRAIL, W-BEAM, NESTED TIMBER BLOCK  |                             |                             |
  ONLY                                    |                             |                             |
0049 601-07607               30.000  EACH |    1350.00000       40500.00|    1500.00000       45000.00|    1950.00000       58500.00
  IMPACT ATTENUATOR GREAT CARTRIDGE       |                             |                             |
0050 601-07607                1.000  EACH |    2450.00000        2450.00|    2600.00000        2600.00|    3300.00000        3300.00
  IMPACT ATTENUATOR GREAT DIAPHRAM AND    |                             |                             |
  SIDE PANELS                             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 701 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0051 601-07607                4.000  EACH |    1225.00000        4900.00|    1500.00000        6000.00|    1850.00000        7400.00
  IMPACT ATTENUATOR GREAT NOSE            |                             |                             |
0052 601-07607               30.000  EACH |    1000.00000       30000.00|    1200.00000       36000.00|    1500.00000       45000.00
  IMPACT ATTENUATOR QUAD GUARD CARTRIDGE  |                             |                             |
0053 601-07607                1.000  EACH |    3600.00000        3600.00|    3800.00000        3800.00|    6100.00000        6100.00
  IMPACT ATTENUATOR QUAD GUARD DIAPHRAM   |                             |                             |
  AND SIDE PANELS                         |                             |                             |
0054 601-07607                4.000  EACH |    1000.00000        4000.00|     800.00000        3200.00|    1500.00000        6000.00
  IMPACT ATTENUATOR QUAD GUARD NOSE       |                             |                             |
0055 601-07607                1.000  EACH |    1250.00000        1250.00|     500.00000         500.00|    5800.00000        5800.00
  IMPACT ATTENUATOR SCI REPAIR            |                             |                             |
0056 601-07607               10.000  EACH |     750.00000        7500.00|     750.00000        7500.00|    1200.00000       12000.00
  IMPACT ATTENUATOR TAU II CARTRIDGE      |                             |                             |
0057 601-07607                1.000  EACH |    2180.00000        2180.00|    2200.00000        2200.00|    3150.00000        3150.00
  IMPACT ATTENUATOR TAU II DIAPHRAM AND   |                             |                             |
  SIDE PANELS                             |                             |                             |
0058 601-07607                1.000  EACH |     685.00000         685.00|     700.00000         700.00|    1100.00000        1100.00
  IMPACT ATTENUATOR TAU II NOSE           |                             |                             |
0059 601-07607                1.000  EACH |    3000.00000        3000.00|    1000.00000        1000.00|    3400.00000        3400.00
  IMPACT ATTENUATOR TRACC REPAIR          |                             |                             |
0060 601-09238                5.000  EACH |      50.00000         250.00|      75.00000         375.00|     100.00000         500.00
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0061 601-52540                1.000  EACH |    1975.00000        1975.00|    2100.00000        2100.00|    2300.00000        2300.00
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             |
0062 601-61320              400.000  LFT  |      20.00000        8000.00|      25.00000       10000.00|      20.00000        8000.00
  CURVED SECTION, STEEL BEAM GUARDRAIL    |                             |                             |
  GALVANIZED, 12 GA.                      |                             |                             |
0063 601-61340               70.000  EACH |     135.00000        9450.00|     165.00000       11550.00|      70.00000        4900.00
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             |
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             |
0064 601-61380                1.000  EACH |      45.00000          45.00|      75.00000          75.00|     130.00000         130.00
  GUARDRAIL TERMINAL SECTION, FLAT END,   |                             |                             |
  GALVANIZED                              |                             |                             |
0065 601-61390                5.000  EACH |      45.00000         225.00|      75.00000         375.00|     130.00000         650.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             |
  SINGLE FACE, GALV                       |                             |                             |
0066 601-61410                1.000  EACH |      70.00000          70.00|     100.00000         100.00|     150.00000         150.00
  GUARDRAIL TERMINAL SECTION, DOUBLE FACE |                             |                             |
  GALVANIZED                              |                             |                             |
0067 601-61550                1.000  EACH |      70.00000          70.00|     100.00000         100.00|      60.00000          60.00
  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             |
0068 601-62070             6200.000  LFT  |      10.50000       65100.00|      15.00000       93000.00|      14.00000       86800.00
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             |
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     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0069 601-62090              250.000  LFT  |       3.00000         750.00|       5.00000        1250.00|       6.00000        1500.00
  GUARDRAIL, STEEL BEAM, INSTALL          |                             |                             |
0070 601-62100               10.000  EACH |      25.00000         250.00|      50.00000         500.00|      40.00000         400.00
  GUARDRAIL POST, STEEL, INSTALL          |                             |                             |
0071 601-62110              100.000  LFT  |       5.00000         500.00|       5.00000         500.00|       6.00000         600.00
  GUARDRAIL, CHANNEL, 6.7 LBS PER LFT.,   |                             |                             |
  INSTALL                                 |                             |                             |
0072 601-62120               10.000  EACH |       6.00000          60.00|       7.50000          75.00|      12.00000         120.00
  GUARDRAIL POST BRACKET, INSTALL         |                             |                             |
0073 601-62297                2.000  EACH |      75.00000         150.00|     100.00000         200.00|     130.00000         260.00
  GUARDRAIL STANDARD TERMINAL CONNECTOR,  |                             |                             |
  MICHIGAN END SHOE                       |                             |                             |
0074 601-62530                1.000  EACH |     200.00000         200.00|     300.00000         300.00|     170.00000         170.00
  GUARDRAIL PIER CONNECTION, ES           |                             |                             |
0075 601-62540              400.000  EACH |      23.00000        9200.00|      30.00000       12000.00|      30.00000       12000.00
  GUARDRAIL POST, PLUMB                   |                             |                             |
0076 601-62554              100.000  LFT  |       3.50000         350.00|       3.50000         350.00|       3.50000         350.00
  GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM |                             |                             |
  INSTALL                                 |                             |                             |
0077 601-62570                1.000  EACH |      25.00000          25.00|      30.00000          30.00|      25.00000          25.00
  GUARDRAIL DIAPHRAGM, ALUMINUM           |                             |                             |
0078 601-62600                1.000  EACH |      65.00000          65.00|     100.00000         100.00|      50.00000          50.00
  GUARDRAIL POST BRACKET, A, ALUMINUM     |                             |                             |
0079 601-62720               50.000  LFT  |      20.00000        1000.00|      25.00000        1250.00|       9.00000         450.00
  GUARDRAIL, TUBING, 1, ALUMINUM          |                             |                             |
0080 601-90382                1.000  EACH |      80.00000          80.00|      85.00000          85.00|      85.00000          85.00
  GUARDRAIL POST, ALUMINUM, 7 FT.         |                             |                             |
0081 601-90389                5.000  EACH |      85.00000         425.00|     100.00000         500.00|     175.00000         875.00
  GUARDRAIL TERMINAL SECTION, GALVANIZED, |                             |                             |
  11 IN.                                  |                             |                             |
0082 601-90677                1.000  EACH |      25.00000          25.00|      35.00000          35.00|      30.00000          30.00
  DRILLED BRACKET, INSTALL                |                             |                             |
0083 601-90678                1.000  CYS  |     300.00000         300.00|     350.00000         350.00|     450.00000         450.00
  CONCRETE, A, BURIED END SECTION         |                             |                             |
0084 601-90960               40.000  LFT  |      20.00000         800.00|      25.00000        1000.00|       9.00000         360.00
  GUARDRAIL, TUBE, ALUMINUM, III          |                             |                             |
0085 601-90962                5.000  EACH |      30.00000         150.00|      40.00000         200.00|      20.00000         100.00
  GUARDRAIL EXPANSION ANCHORS, REPLACEMEN |                             |                             |
0086 601-91147                2.000  EACH |     850.00000        1700.00|     400.00000         800.00|     375.00000         750.00
  GUARDRAIL END TREATMENT, RESET          |                             |                             |
0087 601-91504                1.000  EACH |     115.00000         115.00|     150.00000         150.00|     180.00000         180.00
  GUARDRAIL POST, W1, 10 IN X 10 IN       |                             |                             |
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     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0088 601-91505                1.000  EACH |      95.00000          95.00|     120.00000         120.00|     120.00000         120.00
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             |
0089 601-91542                1.000  EACH |      25.00000          25.00|      40.00000          40.00|      30.00000          30.00
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             |
0090 601-91576                1.000  EACH |      25.00000          25.00|      40.00000          40.00|      30.00000          30.00
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B3      |                             |                             |
0091 601-91649                1.000  EACH |     145.00000         145.00|     150.00000         150.00|     205.00000         205.00
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             |
  GALVANIZED                              |                             |                             |
0092 601-91650                5.000  LFT  |      25.00000         125.00|      30.00000         150.00|      25.00000         125.00
  GUARDRAIL THRIE BEAM EXPANSION RAIL,    |                             |                             |
  GALVANIZED                              |                             |                             |
0093 601-91653                1.000  EACH |     105.00000         105.00|     150.00000         150.00|     175.00000         175.00
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             |
  GALVANIZED                              |                             |                             |
0094 601-93346                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     150.00000         300.00
  GUARDRAIL CONNECTOR, AS                 |                             |                             |
0095 601-94689               10.000  EACH |    2925.00000       29250.00|    3200.00000       32000.00|    3800.00000       38000.00
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             |
0096 601-94689                1.000  EACH |      35.00000          35.00|      50.00000          50.00|      60.00000          60.00
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             |
  BLOCK ONLY                              |                             |                             |
0097 601-94689                1.000  EACH |    1450.00000        1450.00|    1500.00000        1500.00|    1800.00000        1800.00
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             |
  HEAD ONLY                               |                             |                             |
0098 601-94689                1.000  EACH |     500.00000         500.00|     750.00000         750.00|     500.00000         500.00
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             |
  RESET HEAD                              |                             |                             |
0099 601-94689                1.000  EACH |     525.00000         525.00|     750.00000         750.00|     650.00000         650.00
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             |
  SLOTTED RAIL ONLY                       |                             |                             |
0100 601-94689                1.000  EACH |     300.00000         300.00|     350.00000         350.00|     300.00000         300.00
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             |
  STEEL POST                              |                             |                             |
0101 601-94689                1.000  EACH |     250.00000         250.00|     300.00000         300.00|     250.00000         250.00
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             |
  WOOD POST                               |                             |                             |
0102 601-94689                5.000  EACH |    3300.00000       16500.00|    3750.00000       18750.00|    3900.00000       19500.00
  GUARDRAIL END TREATMENT, OS SKT 350     |                             |                             |
0103 601-94690                1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    6000.00000        6000.00
  GUARDRAIL END TREATMENT, MS CAT         |                             |                             |
0104 601-94690                1.000  EACH |    2925.00000        2925.00|    1000.00000        1000.00|    5900.00000        5900.00
  GUARDRAIL END TREATMENT, MS FLEAT       |                             |                             |
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     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0105 601-94690                1.000  EACH |      35.00000          35.00|      50.00000          50.00|      60.00000          60.00
  GUARDRAIL END TREATMENT, MS FLEAT BLOCK |                             |                             |
0106 601-94690                1.000  EACH |    1450.00000        1450.00|    2500.00000        2500.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, MS FLEAT, HEAD |                             |                             |
0107 601-94690                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00
  GUARDRAIL END TREATMENT, MS FLEAT, POST |                             |                             |
0108 601-94690                1.000  EACH |     500.00000         500.00|     750.00000         750.00|     500.00000         500.00
  GUARDRAIL END TREATMENT, MS FLEAT, REST |                             |                             |
  HEAD                                    |                             |                             |
0109 601-94690                1.000  EACH |     525.00000         525.00|     750.00000         750.00|     650.00000         650.00
  GUARDRAIL END TREATMENT, MS FLEAT,      |                             |                             |
  SLOTTED RAIL                            |                             |                             |
0110 601-95342                1.000  EACH |     125.00000         125.00|     150.00000         150.00|      75.00000          75.00
  GUARDRAIL SPLICE PLATE, C, GALVANIZED   |                             |                             |
0111 601-95342                1.000  EACH |      50.00000          50.00|      50.00000          50.00|      30.00000          30.00
  GUARDRAIL SPLICE PLATE, C, GALVANIZED , |                             |                             |
  RESET                                   |                             |                             |
0112 601-95924                1.000  EACH |      25.00000          25.00|      35.00000          35.00|      30.00000          30.00
  GUARDRAIL TERMINAL PIECE, ALUMINUM,     |                             |                             |
  INSTALL                                 |                             |                             |
0113 601-95972               15.000  EACH |     125.00000        1875.00|     150.00000        2250.00|     100.00000        1500.00
  GUARDRAIL POST (CRT), 8 IN X 6 IN       |                             |                             |
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             |
0114 601-98636              300.000  LFT  |      15.00000        4500.00|      18.00000        5400.00|       9.00000        2700.00
  GUARDRAIL CHANNEL, 10 kg PER m,         |                             |                             |
  GALVANIZED, 125 mm                      |                             |                             |
0115 601-99105              100.000  LFT  |      22.00000        2200.00|      20.00000        2000.00|      25.00000        2500.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0116 601-99106               50.000  LFT  |      33.00000        1650.00|      30.00000        1500.00|      35.00000        1750.00
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING  |                             |                             |
0117 601-99108               50.000  LFT  |      36.00000        1800.00|      25.00000        1250.00|      36.00000        1800.00
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0118 601-99109               50.000  LFT  |      45.00000        2250.00|      35.00000        1750.00|      45.00000        2250.00
  GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1 |                             |                             |
  5 IN SPACING                            |                             |                             |
0119 601-99132                1.000  EACH |      30.00000          30.00|      50.00000          50.00|     100.00000         100.00
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             |
  SPACING                                 |                             |                             |
0120 601-99133                1.000  EACH |      30.00000          30.00|      50.00000          50.00|      75.00000          75.00
  GUARDRAIL, TRANSITION VH, 12FT-6 IN     |                             |                             |
  SPACING                                 |                             |                             |
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     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0121 603-01932              100.000  LFT  |      20.00000        2000.00|      25.00000        2500.00|      40.00000        4000.00
  FENCE, CHAIN LINK, 96 IN                |                             |                             |
0122 603-01932              100.000  LFT  |      10.00000        1000.00|      15.00000        1500.00|      20.00000        2000.00
  FENCE, CHAIN LINK, 96 IN FABRIC ONLY 9  |                             |                             |
  GAUGE                                   |                             |                             |
0123 603-03829               25.000  LFT  |      38.00000         950.00|      50.00000        1250.00|      70.00000        1750.00
  FENCE, CHAIN LINK BRACE, 1.25 IN, 2.27  |                             |                             |
  LBS PER                                 |                             |                             |
0124 603-03829                4.000  LFT  |       9.00000          36.00|      15.00000          60.00|      15.00000          60.00
  FENCE, CHAIN LINK FLAT STRETCHER BAR, 0 |                             |                             |
  1875 X                                  |                             |                             |
0125 603-03829                4.000  LFT  |      18.00000          72.00|      25.00000         100.00|      18.00000          72.00
  FENCE, CHAIN LINK TRUSS ROD, 0.375 INCH |                             |                             |
0126 603-03829             1000.000  LFT  |       1.50000        1500.00|       3.00000        3000.00|       1.75000        1750.00
  FENCE, CHAIN LINK, TENSION WIRE, 7 GAUG |                             |                             |
0127 603-06040              990.000  LFT  |       6.50000        6435.00|       9.00000        8910.00|      10.00000        9900.00
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0128 603-06040             9000.000  LFT  |       5.50000       49500.00|       8.00000       72000.00|       5.00000       45000.00
  FENCE, FARM FIELD, 47 IN FABRIC ONLY    |                             |                             |
0129 603-06042             1000.000  LFT  |       1.50000        1500.00|       3.00000        3000.00|       1.75000        1750.00
  FENCE, FARM FIELD, BARBED WIRE 12.5     |                             |                             |
  GAUGE                                   |                             |                             |
0130 603-06045              800.000  LFT  |      10.50000        8400.00|      14.00000       11200.00|      15.00000       12000.00
  FENCE, CHAIN LINK, 48 IN                |                             |                             |
0131 603-06045             1000.000  LFT  |       7.20000        7200.00|      11.00000       11000.00|       8.00000        8000.00
  FENCE, CHAIN LINK, 48 IN FABRIC ONLY 9  |                             |                             |
  GAUGE                                   |                             |                             |
0132 603-06060              150.000  LFT  |       6.50000         975.00|       8.00000        1200.00|      10.00000        1500.00
  FENCE, FARM FIELD, RESET                |                             |                             |
0133 603-06065              150.000  LFT  |       8.50000        1275.00|      10.00000        1500.00|      12.00000        1800.00
  FENCE, CHAIN LINK, RESET 48 INCH        |                             |                             |
0134 603-06065              100.000  LFT  |      11.50000        1150.00|      15.00000        1500.00|      13.00000        1300.00
  FENCE, CHAIN LINK, RESET 72 INCH        |                             |                             |
0135 603-06065              100.000  LFT  |      15.50000        1550.00|      20.00000        2000.00|      15.00000        1500.00
  FENCE, CHAIN LINK, RESET 96 INCH        |                             |                             |
0136 603-11764               75.000  EACH |       9.50000         712.50|      20.00000        1500.00|      18.00000        1350.00
  FENCE POST CHAIN LINK, PLUMB 48 INCH    |                             |                             |
0137 603-11764                5.000  EACH |       9.00000          45.00|      20.00000         100.00|      25.00000         125.00
  FENCE POST CHAIN LINK, PLUMB 72 INCH    |                             |                             |
0138 603-11764                5.000  EACH |      10.50000          52.50|      20.00000         100.00|      30.00000         150.00
  FENCE POST CHAIN LINK, PLUMB 96 INCH    |                             |                             |
0139 603-11764               10.000  EACH |       7.50000          75.00|      10.00000         100.00|      15.00000         150.00
  FENCE POST FARM FIELD, PLUMB            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0140 603-11764                1.000  EACH |      70.00000          70.00|     100.00000         100.00|      90.00000          90.00
  FENCE POST LINE 3.65 LBS PER LFT 96 INC |                             |                             |
0141 603-11764                1.000  EACH |      60.00000          60.00|      75.00000          75.00|      80.00000          80.00
  FENCE POST LINE, 3.65 LBS PER LFT 72    |                             |                             |
  INCH                                    |                             |                             |
0142 603-11764               75.000  EACH |      50.00000        3750.00|      60.00000        4500.00|      90.00000        6750.00
  FENCE POST LINE, 3.65 LBS PER LFT, 48   |                             |                             |
  INCH                                    |                             |                             |
0143 603-11764               25.000  EACH |     105.00000        2625.00|     150.00000        3750.00|      95.00000        2375.00
  FENCE POST LINE, CHAIN LINK 5.79 LBS    |                             |                             |
  PER LFT, END                            |                             |                             |
0144 603-11764              160.000  EACH |      15.00000        2400.00|      20.00000        3200.00|      23.00000        3680.00
  FENCE POST LINE, FARM FIELD             |                             |                             |
0145 603-92636              100.000  LFT  |      16.50000        1650.00|      20.00000        2000.00|      38.00000        3800.00
  FENCE, CHAIN LINK, 72 IN                |                             |                             |
0146 603-92636             1000.000  LFT  |       9.00000        9000.00|      11.00000       11000.00|       9.00000        9000.00
  FENCE, CHAIN LINK, 72 IN FABRIC ONLY 9  |                             |                             |
  GAUGE                                   |                             |                             |
0147 620-01754                1.000  SFT  |      20.00000          20.00|     150.00000         150.00|      75.00000          75.00
  SOUND BARRIER PANELS, GROUND MOUNTED,   |                             |                             |
  TYPE BARRIER CAP, TYPE 3                |                             |                             |
0148 620-01754                1.000  SFT  |      60.00000          60.00|     500.00000         500.00|     500.00000         500.00
  SOUND BARRIER PANELS, GROUND MOUNTED,   |                             |                             |
  TYPE EXPANSION JOINT, TYPE 3            |                             |                             |
0149 620-01754                1.000  SFT  |      35.00000          35.00|     250.00000         250.00|     250.00000         250.00
  SOUND BARRIER PANELS, GROUND MOUNTED,   |                             |                             |
  TYPE FLASHING, TYPE 3                   |                             |                             |
0150 620-01754              150.000  SFT  |      55.00000        8250.00|      75.00000       11250.00|      15.00000        2250.00
  SOUND BARRIER PANELS, GROUND MOUNTED,   |                             |                             |
  TYPE PANELS, TYPE 3                     |                             |                             |
0151 620-01754                1.000  SFT  |     415.00000         415.00|     500.00000         500.00|     200.00000         200.00
  SOUND BARRIER PANELS, GROUND MOUNTED,   |                             |                             |
  TYPE POST, PLUMB, TYPE 3                |                             |                             |
0152 620-01754                1.000  SFT  |     475.00000         475.00|    2000.00000        2000.00|    2500.00000        2500.00
  SOUND BARRIER PANELS, GROUND MOUNTED,   |                             |                             |
  TYPE POST, TYPE 3                       |                             |                             |
0153 627-09331                1.000  EACH |    5725.00000        5725.00|    3500.00000        3500.00|    5000.00000        5000.00
  SAFETY TERMINAL, TYPE TL-4              |                             |                             |
0154 627-09910              250.000  EACH |     150.00000       37500.00|      70.00000       17500.00|     200.00000       50000.00
  CABLE LINE POST LESS SOCKET, REPAIR     |                             |                             |
0155 627-09911                1.000  EACH |     250.00000         250.00|     100.00000         100.00|     200.00000         200.00
  TERMINAL POST LESS SOCKET, REPAIR       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 701                     CONTRACT ID : M -37412-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-2110733         |(   3  ) 35-1643252
                                          |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND  |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0156 627-09912                1.000  EACH |     425.00000         425.00|     750.00000         750.00|     900.00000         900.00
  CABLE RELEASE POST LESS SOCKET, REPAIR  |                             |                             |
0157 627-09913                1.000  EACH |     235.00000         235.00|     100.00000         100.00|     200.00000         200.00
  CABLE SOCKET WITH CONCRETE, REPAIR      |                             |                             |
0158 627-09915                1.000  EACH |     185.00000         185.00|     350.00000         350.00|     800.00000         800.00
  CABLE SPLICE, REPAIR                    |                             |                             |
0159 627-09916                4.000  EACH |     225.00000         900.00|     500.00000        2000.00|    1100.00000        4400.00
  RETENTION CABLE, REPAIR                 |                             |                             |
0160 628-09402               12.000  MOS  |    1500.00000       18000.00|    2400.00000       28800.00|    2000.00000       24000.00
  FIELD OFFICE, B                         |                             |                             |
0161 628-11729                2.000  EACH |     175.00000         350.00|     600.00000        1200.00|     350.00000         700.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0162 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0163 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0164 628-11782               24.000  MOS  |      75.00000        1800.00|     150.00000        3600.00|     210.00000        5040.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0165 706-92586                1.000  EACH |     275.00000         275.00|     400.00000         400.00|      80.00000          80.00
  RAILING POST ALUMINUM                   |                             |                             |
0166 706-92586                1.000  EACH |      75.00000          75.00|     100.00000         100.00|      45.00000          45.00
  RAILING POST ALUMINUM, INSTALL          |                             |                             |
0167 711-91047                1.000  EACH |      15.00000          15.00|     250.00000         250.00|      20.00000          20.00
  EXPANSION ANCHOR, 1 IN                  |                             |                             |
0168 803-61430                1.000  EACH |      75.00000          75.00|     150.00000         150.00|      50.00000          50.00
  BRIDGE BRACKET A, GALVANIZED            |                             |                             |
0169 807-06796                1.000  EACH |      15.00000          15.00|      50.00000          50.00|      25.00000          25.00
  ELECTRIC GROUND ROD FOR FENCE           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       594,161.00|           $       692,596.00|           $       765,029.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       594,161.00|           $       692,596.00|           $       765,029.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 711                     CONTRACT ID : M -37461-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : GUARDRAIL, MAINTENANCE OR REPAIR                            COMPLETION DATE : 09/30/16
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT             PROJECT(S) :  1400656

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1643252     C-TECH CORPORATION INC                                                     $       295,854.00  100.0000%
   2   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       301,154.00  101.7914%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 711                     CONTRACT ID : M -37461-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1643252          |(   2  ) 35-2110733          |(      )
                                          |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC AND  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GUARDRAIL, MAINTENANCE OR REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 601-01522                2.000  EACH |    2300.00000        4600.00|    2400.00000        4800.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0006 601-01838              600.000  EACH |      30.00000       18000.00|      30.00000       18000.00|
  GUARDRAIL POST, GALVANIZED, PLUMB IN    |                             |                             |
  PLACE                                   |                             |                             |
0007 601-02211              150.000  EACH |     105.00000       15750.00|      60.00000        9000.00|
  GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT   |                             |                             |
  LONG, GALVANIZED                        |                             |                             |
0008 601-03599                1.000  EACH |     230.00000         230.00|     200.00000         200.00|
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                             |                             |
  FT. 6 IN                                |                             |                             |
0009 601-09238               20.000  EACH |      80.00000        1600.00|     100.00000        2000.00|
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0010 601-52540                4.000  EACH |    2150.00000        8600.00|    2200.00000        8800.00|
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             |
0011 601-61390               10.000  EACH |      60.00000         600.00|      50.00000         500.00|
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             |
  SINGLE FACE, GALV                       |                             |                             |
0012 601-61400                1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|
  GUARDRAIL BURIED END, GALVANIZED,       |                             |                             |
  SINGLE FACE                             |                             |                             |
0013 601-62070            10000.000  LFT  |      12.60000      126000.00|      14.00000      140000.00|
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             |
0014 601-62080              450.000  LFT  |      20.00000        9000.00|      17.00000        7650.00|
  GUARDRAIL, STEEL BEAM, CURVED SECTION,  |                             |                             |
  GALVANIZED                              |                             |                             |
0015 601-62150              300.000  EACH |      70.00000       21000.00|     105.00000       31500.00|
  GUARDRAIL POST, 15.5 LBS PER LFT.,      |                             |                             |
  GALVANIZED, 7 FT. 0 IN. LONG            |                             |                             |
0016 601-91197               10.000  EACH |      20.00000         200.00|      75.00000         750.00|
  GUARDRAIL POST BRACKET, 15 LBS PER LFT. |                             |                             |
  ADJUSTABLE, 1 FT. 4.5 IN.               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 711                     CONTRACT ID : M -37461-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1643252          |(   2   ) 35-2110733         |(      )
                                          |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC AND  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 601-91505                2.000  EACH |     105.00000         210.00|     100.00000         200.00|
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             |
0018 601-91511                2.000  EACH |     105.00000         210.00|     100.00000         200.00|
  GUARDRAIL POST, W4, 8 IN. X 8 IN.       |                             |                             |
0019 601-94689                9.000  EACH |    3800.00000       34200.00|    3500.00000       31500.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0020 601-94690                7.000  EACH |    6300.00000       44100.00|    4500.00000       31500.00|
  GUARDRAIL END TREATMENT, MS             |                             |                             |
0021 601-95972               30.000  EACH |      85.00000        2550.00|     100.00000        3000.00|
  GUARDRAIL POST (CRT), 8 IN X 6 IN       |                             |                             |
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             |
0022 601-97054               40.000  EACH |      20.00000         800.00|      40.00000        1600.00|
  GUARDRAIL BRACKET, STEEL, OFFSET        |                             |                             |
0023 601-97950              400.000  EACH |      15.00000        6000.00|      20.00000        8000.00|
  GUARDRAIL POST BRACKET, TREATED TIMBER, |                             |                             |
  6 IN. X 6 IN.                           |                             |                             |
0024 801-03290                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       295,854.00|           $       301,154.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       295,854.00|           $       301,154.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 731                     CONTRACT ID : T -34911-A                   COUNTIES : MONTGOMERY      PUTNAM
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PARKE
     DESCRIPTION  : CENTERLINE AND EDGE LINE RUMBLE STRIPES INSTALLATION        COMPLETION DATE : 06/19/15
     LOCATION     : ON US 41 FROM SR 163 NORTH 10.51 MILES TO ROCKVILLE              PROJECT(S) :  129629300ST1
                    ON US 231 FROM SR 236 NORTH 11.35 MILES TO START OF 4-LANES                    129632900ST1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   20-8448998     INDIANA SIGN & BARRICADE INC                                               $       363,293.52  100.0000%
   2   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       411,537.95  113.2797%
   3   25-1584843     SURFACE PREPARATION TECHNOLOGIES LLC                                       $       466,105.89  128.3001%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 731 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 731                     CONTRACT ID : T -34911-A                   COUNTIES : MONTGOMERY      PUTNAM
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PARKE

====================================================================================================================================
                                          |(   1  ) 20-8448998          |(   2  ) 35-2040834          |(   3  ) 25-1584843
                                          |INDIANA SIGN & BARRICADE INC |GRIDLOCK TRAFFIC SYSTEMS INC |SURFACE PREPARATION TECHNOLOG
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CENTERLINE RUMBLE STRIPES INSTALLATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   18405.00000       18405.00|   45840.00000       45840.00|   85910.00000       85910.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 304-07491               66.000  TON  |     402.00000       26532.00|     411.37000       27150.42|     384.00000       25344.00
  HMA PATCHING, TYPE C                    |                             |                             |
0010 408-07504               11.000  TON  |    4800.00000       52800.00|    3480.00000       38280.00|    4576.00000       50336.00
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  SEAL                                    |                             |                             |
0011 606-07484           220125.000  LFT  |       0.59000      129873.75|       0.56000      123270.00|       0.28500       62735.63
  MILLED HMA CORRUGATIONS                 |                             |                             |
0012 628-09408               11.000  MOS  |     150.00000        1650.00|     100.00000        1100.00|    1000.00000       11000.00
  MOBILE LAPTOP COMPUTER SYSTEM ,         |                             |                             |
0013 628-09409               11.000  MOS  |     125.00000        1375.00|     100.00000        1100.00|     100.00000        1100.00
  MOBILE INTERNET SERVICE ,               |                             |                             |
0014 628-11730                1.000  EACH |     200.00000         200.00|     350.00000         350.00|     100.00000         100.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0015 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0016 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0017 628-11780               11.000  MOS  |     100.00000        1100.00|     100.00000        1100.00|      50.00000         550.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0018 801-01093               16.000  EACH |     465.00000        7440.00|     422.00000        6752.00|     210.00000        3360.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
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     CALL ORDER   : 731                     CONTRACT ID : T -34911-A                   COUNTIES : MONTGOMERY      PUTNAM
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PARKE
====================================================================================================================================
                                          |(   1  ) 20-8448998          |(   2   ) 35-2040834         |(   3  ) 25-1584843
                                          |INDIANA SIGN & BARRICADE INC |GRIDLOCK TRAFFIC SYSTEMS INC |SURFACE PREPARATION TECHNOLOG
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-03290               16.000  EACH |     140.00000        2240.00|     125.00000        2000.00|     129.50000        2072.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0020 801-06207            11542.000  LFT  |       1.90000       21929.80|       1.25000       14427.50|       2.65000       30586.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0021 801-06640               77.000  EACH |     125.00000        9625.00|     115.00000        8855.00|     100.00000        7700.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0022 801-06775                       LUMP |   11950.00000       11950.00|   25000.00000       25000.00|   82375.00000       82375.00
  MAINTAINING TRAFFIC                     |                             |                             |
0023 801-11642               16.000  EACH |     500.00000        8000.00|    1000.00000       16000.00|     840.00000       13440.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0024 808-06712            15425.000  LFT  |       0.13900        2144.08|       0.10000        1542.50|       0.14600        2252.05
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0025 808-06713           225184.000  LFT  |       0.08700       19591.01|       0.10000       22518.40|       0.09200       20716.93
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0026 808-06714           123638.000  LFT  |       0.07200        8901.94|       0.10000       12363.80|       0.07600        9396.49
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0027 808-06716           250171.000  LFT  |       0.14000       35023.94|       0.23000       57539.33|       0.19000       47532.49
  LINE, REMOVE                            |                             |                             |
0028 808-09381                       LUMP |    3900.00000        3900.00|    5000.00000        5000.00|    2890.00000        2890.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0029 808-75996               67.000  EACH |       9.00000         603.00|      20.00000        1340.00|     100.00000        6700.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       363,293.52|           $       411,537.95|           $       466,105.89
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       363,293.52|           $       411,537.95|           $       466,105.89
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 741                     CONTRACT ID : T -35414-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : CENTERLINE AND EDGE LINE RUMBLE STRIPES                     COMPLETION DATE : 10/31/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE SEYMOUR DISTRICT             PROJECT(S) :  129691500ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       596,562.59  100.0000%
   2   41-1639360     DIAMOND SURFACE INC                                                        $       730,461.54  122.4451%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 741                     CONTRACT ID : T -35414-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2040834          |(   2  ) 41-1639360          |(      )
                                          |GRIDLOCK TRAFFIC SYSTEMS INC |DIAMOND SURFACE INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CENTERLINE AND EDGE LINE RUMBLE STRIPES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   29000.00000       29000.00|    1875.00000        1875.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 110-01001                       LUMP |   30000.00000       30000.00|   90425.00000       90425.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 606-07484           657753.000  LFT  |       0.45500      299277.62|       0.32000      210480.96|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0009 801-03290               14.000  EACH |     235.00000        3290.00|     167.50000        2345.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0010 801-06207            31764.000  LFT  |       1.00000       31764.00|       2.82000       89574.48|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0011 801-06640               68.000  EACH |     105.00000        7140.00|     128.75000        8755.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0012 801-06775                       LUMP |   32700.00000       32700.00|   12875.00000       12875.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0013 801-92448              600.000  DAY  |       1.25000         750.00|       1.87500        1125.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0014 808-06712            46695.000  LFT  |       0.10000        4669.50|       0.11200        5229.84|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0015 808-06713           386770.000  LFT  |       0.08000       30941.60|       0.11500       44478.55|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0016 808-06714           298274.000  LFT  |       0.08000       23861.92|       0.11200       33406.69|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0017 808-06716           657753.000  LFT  |       0.15000       98662.95|       0.34000      223636.02|
  LINE, REMOVE                            |                             |                             |
0018 808-09381                       LUMP |    4500.00000        4500.00|    6250.00000        6250.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       596,562.59|           $       730,461.54|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       596,562.59|           $       730,461.54|           $
====================================================================================================================================
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     CALL ORDER   : 751                     CONTRACT ID : T -36092-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : NEW SIGNAL INSTALLATION                                     COMPLETION DATE : 11/21/14
     LOCATION     : ON SMITH VALLEY ROAD AT WOODMAN BOULEVARD                        PROJECT(S) :  1382807

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       132,382.90  100.0000%
   2   35-0392360     HOOSIER COMPANY INC                                                        $       135,250.20  102.1659%
   3   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       143,024.80  108.0387%
   4   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       148,057.60  111.8404%
   5   35-0965412     SHAMBAUGH & SON LP                                                         $       153,611.25  116.0356%
   6   90-0690005     TC ELECTRIC INC                                                            $       157,201.55  118.7476%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 751                     CONTRACT ID : T -36092-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2  ) 35-0392360          |(   3  ) 35-1710202
                                          |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC          |SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW SIGNAL INSTALLATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     610.00000         610.00|     529.00000         529.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   10510.00000       10510.00|    3338.00000        3338.00|    7000.00000        7000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |     800.00000         800.00|     502.00000         502.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02278               24.000  LFT  |      27.00000         648.00|      33.70000         808.80|      30.00000         720.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0009 202-52710               26.000  SYS  |      28.00000         728.00|      31.10000         808.60|      30.00000         780.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02000                2.000  CYS  |     300.00000         600.00|     506.00000        1012.00|    1500.00000        3000.00
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070                2.000  CYS  |      35.00000          70.00|     211.00000         422.00|     300.00000         600.00
  BORROW                                  |                             |                             |
0012 604-06070               22.000  SYS  |     138.00000        3036.00|      86.60000        1905.20|     135.00000        2970.00
  SIDEWALK, CONCRETE                      |                             |                             |
0013 604-07897               14.000  SYS  |     175.00000        2450.00|     123.00000        1722.00|     135.00000        1890.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0014 605-06120               15.000  LFT  |      84.00000        1260.00|      95.50000        1432.50|      85.00000        1275.00
  CURB, CONCRETE                          |                             |                             |
0015 801-03290                2.000  EACH |     312.00000         624.00|     317.00000         634.00|     300.00000         600.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0016 801-06640                3.000  EACH |     312.00000         936.00|     317.00000         951.00|     300.00000         900.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0017 801-06645                3.000  EACH |     104.00000         312.00|     106.00000         318.00|     100.00000         300.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0018 801-06775                       LUMP |    2434.00000        2434.00|    1339.00000        1339.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0019 805-01300                1.000  EACH |     850.00000         850.00|    3098.00000        3098.00|    2000.00000        2000.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
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     CALL ORDER   : 751                     CONTRACT ID : T -36092-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0392360         |(   3  ) 35-1710202
                                          |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC          |SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 805-01815                3.000  EACH |    2130.00000        6390.00|    2003.00000        6009.00|    2200.00000        6600.00
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0021 805-01842                3.000  EACH |     836.00000        2508.00|     799.00000        2397.00|     750.00000        2250.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0022 805-02150                4.000  EACH |     544.00000        2176.00|     751.00000        3004.00|     660.00000        2640.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0023 805-02645                2.000  EACH |     565.00000        1130.00|     640.00000        1280.00|     450.00000         900.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0024 805-02658              728.000  LFT  |       3.25000        2366.00|       3.20000        2329.60|       2.00000        1456.00
  CABLE, COAXIAL                          |                             |                             |
0025 805-04133                2.000  EACH |     665.00000        1330.00|     749.00000        1498.00|     740.00000        1480.00
  SIGNAL POLE, PEDESTAL, 12FT             |                             |                             |
0026 805-04782                1.000  EACH |   29837.00000       29837.00|   31844.00000       31844.00|   32000.00000       32000.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                             |                             |
0027 805-11373                4.000  EACH |     775.00000        3100.00|     850.00000        3400.00|     700.00000        2800.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  15 FT. VIDEO DETECTION                  |                             |                             |
0028 805-11744                1.000  EACH |     865.00000         865.00|     595.00000         595.00|     750.00000         750.00
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0029 805-11814               30.000  LFT  |       5.00000         150.00|      22.40000         672.00|      10.00000         300.00
  CONDUIT, HDPE, 2 IN, SCHEDULE 40        |                             |                             |
0030 805-11815              245.000  LFT  |       9.00000        2205.00|      14.00000        3430.00|      10.00000        2450.00
  CONDUIT, HDPE, 2 IN, SCHEDULE 80        |                             |                             |
0031 805-11817                4.000  EACH |    1370.00000        5480.00|    1594.00000        6376.00|    1550.00000        6200.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0032 805-78100                1.000  EACH |   14583.00000       14583.00|   15950.00000       15950.00|   16500.00000       16500.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0033 805-78205                7.000  EACH |     685.00000        4795.00|     881.00000        6167.00|     825.00000        5775.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0034 805-78230                1.000  EACH |    1205.00000        1205.00|    1457.00000        1457.00|    1300.00000        1300.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0035 805-78415                3.000  EACH |    1624.00000        4872.00|    1608.00000        4824.00|    1500.00000        4500.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0036 805-78420                3.000  EACH |     245.00000         735.00|     326.00000         978.00|     275.00000         825.00
  DISCONNECT HANGER                       |                             |                             |
0037 805-78467               50.000  LFT  |       2.45000         122.50|       2.70000         135.00|       2.00000         100.00
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0038 805-78480             1269.000  LFT  |       0.90000        1142.10|       1.40000        1776.60|       1.10000        1395.90
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0039 805-78485              808.000  LFT  |       1.50000        1212.00|       1.60000        1292.80|       1.30000        1050.40
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/30/14
                                                                                                                   PAGE : 751 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 751                     CONTRACT ID : T -36092-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0392360         |(   3  ) 35-1710202
                                          |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC          |SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 805-78490              609.000  LFT  |       1.70000        1035.30|       1.80000        1096.20|       1.50000         913.50
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0041 805-78925                1.000  EACH |     990.00000         990.00|    1184.00000        1184.00|     750.00000         750.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0042 805-81060                3.000  EACH |    5210.00000       15630.00|    5290.00000       15870.00|    6000.00000       18000.00
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0043 808-02157                1.000  EACH |      52.00000          52.00|      52.90000          52.90|      50.00000          50.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0044 808-03439              112.000  LFT  |      10.40000        1164.80|      10.60000        1187.20|      10.00000        1120.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0045 808-06716               78.000  LFT  |      10.40000         811.20|      10.60000         826.80|      10.00000         780.00
  LINE, REMOVE                            |                             |                             |
0046 808-75297               50.000  LFT  |      10.40000         520.00|      10.60000         530.00|      10.00000         500.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0047 808-75320                1.000  EACH |     104.00000         104.00|     264.00000         264.00|     100.00000         100.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       132,382.90|           $       135,250.20|           $       143,024.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       132,382.90|           $       135,250.20|           $       143,024.80
====================================================================================================================================
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     CALL ORDER   : 751                     CONTRACT ID : T -36092-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-0965412         |(   6  ) 90-0690005
                                          |MORPHEY CONSTRUCTION INC     |SHAMBAUGH & SON LP           |TC ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW SIGNAL INSTALLATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     500.00000         500.00|   15000.00000       15000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    2700.00000        2700.00|    7300.00000        7300.00|    9000.00000        9000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |       1.00000           1.00|    1000.00000        1000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02278               24.000  LFT  |      30.00000         720.00|      97.00000        2328.00|      40.00000         960.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0009 202-52710               26.000  SYS  |      30.00000         780.00|      90.00000        2340.00|      80.00000        2080.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02000                2.000  CYS  |     200.00000         400.00|    1000.00000        2000.00|     500.00000        1000.00
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070                2.000  CYS  |     200.00000         400.00|      50.00000         100.00|     500.00000        1000.00
  BORROW                                  |                             |                             |
0012 604-06070               22.000  SYS  |     100.00000        2200.00|     120.00000        2640.00|     121.00000        2662.00
  SIDEWALK, CONCRETE                      |                             |                             |
0013 604-07897               14.000  SYS  |     200.00000        2800.00|     325.00000        4550.00|     306.00000        4284.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0014 605-06120               15.000  LFT  |     100.00000        1500.00|      85.00000        1275.00|      60.00000         900.00
  CURB, CONCRETE                          |                             |                             |
0015 801-03290                2.000  EACH |     320.00000         640.00|     200.00000         400.00|     300.00000         600.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0016 801-06640                3.000  EACH |     320.00000         960.00|     175.00000         525.00|     300.00000         900.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0017 801-06645                3.000  EACH |     110.00000         330.00|     100.00000         300.00|     100.00000         300.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0018 801-06775                       LUMP |    8100.00000        8100.00|    3000.00000        3000.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0019 805-01300                1.000  EACH |    1400.00000        1400.00|    2000.00000        2000.00|    2000.00000        2000.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0020 805-01815                3.000  EACH |    2400.00000        7200.00|    1875.00000        5625.00|    1800.00000        5400.00
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
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     CALL ORDER   : 751                     CONTRACT ID : T -36092-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-0965412         |(   6  ) 90-0690005
                                          |MORPHEY CONSTRUCTION INC     |SHAMBAUGH & SON LP           |TC ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 805-01842                3.000  EACH |    1100.00000        3300.00|     750.00000        2250.00|    1200.00000        3600.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0022 805-02150                4.000  EACH |     700.00000        2800.00|     250.00000        1000.00|    1000.00000        4000.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0023 805-02645                2.000  EACH |     800.00000        1600.00|     575.00000        1150.00|     750.00000        1500.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0024 805-02658              728.000  LFT  |       2.70000        1965.60|       2.35000        1710.80|       3.00000        2184.00
  CABLE, COAXIAL                          |                             |                             |
0025 805-04133                2.000  EACH |     860.00000        1720.00|     791.00000        1582.00|     900.00000        1800.00
  SIGNAL POLE, PEDESTAL, 12FT             |                             |                             |
0026 805-04782                1.000  EACH |   33500.00000       33500.00|   30000.00000       30000.00|   30000.00000       30000.00
  VIDEO VEHICLE DETECTOR SYSTEM           |                             |                             |
0027 805-11373                4.000  EACH |    1100.00000        4400.00|     975.00000        3900.00|    1300.00000        5200.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  15 FT. VIDEO DETECTION                  |                             |                             |
0028 805-11744                1.000  EACH |     625.00000         625.00|     600.00000         600.00|    1000.00000        1000.00
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0029 805-11814               30.000  LFT  |      23.00000         690.00|       6.00000         180.00|      10.00000         300.00
  CONDUIT, HDPE, 2 IN, SCHEDULE 40        |                             |                             |
0030 805-11815              245.000  LFT  |      23.00000        5635.00|       7.00000        1715.00|      10.50000        2572.50
  CONDUIT, HDPE, 2 IN, SCHEDULE 80        |                             |                             |
0031 805-11817                4.000  EACH |    1600.00000        6400.00|    1368.00000        5472.00|    1900.00000        7600.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0032 805-78100                1.000  EACH |   16300.00000       16300.00|   15255.00000       15255.00|   15700.00000       15700.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0033 805-78205                7.000  EACH |     850.00000        5950.00|     726.00000        5082.00|     950.00000        6650.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0034 805-78230                1.000  EACH |    1450.00000        1450.00|    1310.00000        1310.00|    1500.00000        1500.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0035 805-78415                3.000  EACH |    1800.00000        5400.00|    2500.00000        7500.00|    3000.00000        9000.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0036 805-78420                3.000  EACH |     300.00000         900.00|     235.00000         705.00|     300.00000         900.00
  DISCONNECT HANGER                       |                             |                             |
0037 805-78467               50.000  LFT  |       2.30000         115.00|       3.00000         150.00|       3.00000         150.00
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0038 805-78480             1269.000  LFT  |       1.30000        1649.70|       1.25000        1586.25|       2.00000        2538.00
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0039 805-78485              808.000  LFT  |       1.50000        1212.00|       1.65000        1333.20|       2.10000        1696.80
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0040 805-78490              609.000  LFT  |       1.70000        1035.30|       2.00000        1218.00|       2.25000        1370.25
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 751                     CONTRACT ID : T -36092-A                   COUNTIES : JOHNSON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(   5   ) 35-0965412         |(   6  ) 90-0690005
                                          |MORPHEY CONSTRUCTION INC     |SHAMBAUGH & SON LP           |TC ELECTRIC INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 805-78925                1.000  EACH |    1450.00000        1450.00|     675.00000         675.00|    1800.00000        1800.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0042 805-81060                3.000  EACH |    5500.00000       16500.00|    5450.00000       16350.00|    5000.00000       15000.00
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0043 808-02157                1.000  EACH |      75.00000          75.00|     225.00000         225.00|      50.00000          50.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0044 808-03439              112.000  LFT  |      11.00000        1232.00|      12.00000        1344.00|      10.00000        1120.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0045 808-06716               78.000  LFT  |      11.00000         858.00|       2.00000         156.00|      10.00000         780.00
  LINE, REMOVE                            |                             |                             |
0046 808-75297               50.000  LFT  |      11.00000         550.00|      12.00000         600.00|      10.00000         500.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0047 808-75320                1.000  EACH |     110.00000         110.00|     175.00000         175.00|     100.00000         100.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       148,057.60|           $       153,611.25|           $       157,201.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       148,057.60|           $       153,611.25|           $       157,201.55
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 761                     CONTRACT ID : T -37119-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 06/01/15
     LOCATION     : AT VARIOUS LOCATIONS SIGNALIZED INTERSECTIONS                    PROJECT(S) :  1383062

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       432,129.50  100.0000%
   2   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       434,978.50  100.6593%
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       445,527.75  103.1005%
   4   90-0690005     TC ELECTRIC INC                                                            $       482,580.00  111.6749%
   5   35-1657131     MICHIANA CONTRACTING INC                                                   $       535,278.50  123.8699%
   6   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       597,393.50  138.2441%
   7   35-0965412     SHAMBAUGH & SON LP                                                         $       649,429.75  150.2859%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 761                     CONTRACT ID : T -37119-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1710202          |(   2  ) 35-1262778          |(   3  ) 35-0821499
                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|    1165.00000        1165.00|    1067.00000        1067.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   20000.00000       20000.00|   19400.00000       19400.00|    9894.00000        9894.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-03290              168.000  EACH |     115.00000       19320.00|     119.00000       19992.00|     117.00000       19656.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0008 801-06640              168.000  EACH |     115.00000       19320.00|     119.00000       19992.00|     117.00000       19656.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0009 801-06775                       LUMP |   11000.00000       11000.00|   19700.00000       19700.00|   19285.00000       19285.00
  MAINTAINING TRAFFIC                     |                             |                             |
0010 802-03126                4.000  EACH |     150.00000         600.00|      86.00000         344.00|      59.50000         238.00
  SIGN, OVERHEAD, RELOCATE                |                             |                             |
0011 802-07058                7.000  EACH |     150.00000        1050.00|     100.00000         700.00|      98.00000         686.00
  SIGN, SHEET ASSEMBLY, RELOCATE ,        |                             |                             |
  OVERHEAD, RMA                           |                             |                             |
0012 802-09838             1180.000  SFT  |      11.50000       13570.00|      17.60000       20768.00|      12.00000       14160.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-09842             1116.000  SFT  |      14.50000       16182.00|      17.75000       19809.00|      17.00000       18972.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0014 805-01300               26.000  EACH |     300.00000        7800.00|     845.00000       21970.00|    2046.00000       53196.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0015 805-01579                       LUMP |   10000.00000       10000.00|    1213.00000        1213.00|    1041.00000        1041.00
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0016 805-01830               15.000  EACH |    1150.00000       17250.00|     986.00000       14790.00|    1161.00000       17415.00
  CONFLICT MONITOR CHANGEOUT              |                             |                             |
0017 805-02445                2.000  EACH |   15000.00000       30000.00|   11426.00000       22852.00|   12421.00000       24842.00
  CONTROLLER AND CABINET, P1              |                             |                             |
0018 805-02658              250.000  LFT  |       2.50000         625.00|       3.60000         900.00|       3.70000         925.00
  CABLE, COAXIAL                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 761                     CONTRACT ID : T -37119-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1710202          |(   2   ) 35-1262778         |(   3  ) 35-0821499
                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-03978                4.000  EACH |     250.00000        1000.00|     144.00000         576.00|      87.00000         348.00
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  SINGLE CHANNEL, ONE DIRECTION , RELOCATE|                             |                             |
0020 805-03979               19.000  EACH |     250.00000        4750.00|     144.00000        2736.00|      87.00000        1653.00
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  TWO CHANNEL, TWO DIRECTION , RELOCATE   |                             |                             |
0021 805-06483                5.000  EACH |    2500.00000       12500.00|    2328.00000       11640.00|    3003.00000       15015.00
  CONTROLLER , MENU DRIVEN, 8 PHASE       |                             |                             |
0022 805-08487               63.000  EACH |     115.00000        7245.00|     145.00000        9135.00|      89.50000        5638.50
  BACKPLATE, SIGNAL , 3 SECTION           |                             |                             |
0023 805-08487               79.000  EACH |     130.00000       10270.00|     160.00000       12640.00|     105.00000        8295.00
  BACKPLATE, SIGNAL , 4 SECTION           |                             |                             |
0024 805-78205               81.000  EACH |     450.00000       36450.00|     432.00000       34992.00|     464.00000       37584.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0025 805-78205               56.000  EACH |     125.00000        7000.00|     118.00000        6608.00|     232.00000       12992.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN , |                             |                             |
  RELOCATE                                |                             |                             |
0026 805-78225               86.000  EACH |     600.00000       51600.00|     645.00000       55470.00|     633.00000       54438.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN   |                             |                             |
0027 805-78230                3.000  EACH |     250.00000         750.00|     165.00000         495.00|     237.00000         711.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12" ,   |                             |                             |
  RELOCATE                                |                             |                             |
0028 805-78415               47.000  EACH |    1950.00000       91650.00|    1622.00000       76234.00|    1826.00000       85822.00
  SPAN, CATENARY, AND TETHER , TETHER TO  |                             |                             |
  REMAIN IN PLACE                         |                             |                             |
0029 805-78420               47.000  EACH |     100.00000        4700.00|      68.00000        3196.00|      35.50000        1668.50
  DISCONNECT HANGER , RELOCATE            |                             |                             |
0030 805-78480              250.000  LFT  |       1.50000         375.00|       1.12000         280.00|       2.20000         550.00
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA , |                             |                             |
  FOR EMERGENCY VEHICLE CONFIRMATION      |                             |                             |
0031 805-78485             3025.000  LFT  |       1.70000        5142.50|       1.58000        4779.50|       0.85000        2571.25
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0032 805-78490            18110.000  LFT  |       1.60000       28976.00|       1.80000       32598.00|       0.95000       17204.50
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       432,129.50|           $       434,978.50|           $       445,527.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       432,129.50|           $       434,978.50|           $       445,527.75
====================================================================================================================================
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     CALL ORDER   : 761                     CONTRACT ID : T -37119-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 90-0690005          |(   5   ) 35-1657131         |(   6  ) 35-2046222
                                          |TC ELECTRIC INC              |MICHIANA CONTRACTING INC     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|     100.00000         100.00|     500.00000         500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   24000.00000       24000.00|   76500.00000       76500.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-03290              168.000  EACH |     115.00000       19320.00|     115.00000       19320.00|     120.00000       20160.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0008 801-06640              168.000  EACH |     115.00000       19320.00|     115.00000       19320.00|     120.00000       20160.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0009 801-06775                       LUMP |    5000.00000        5000.00|   19000.00000       19000.00|   58000.00000       58000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0010 802-03126                4.000  EACH |     150.00000         600.00|      65.00000         260.00|     275.00000        1100.00
  SIGN, OVERHEAD, RELOCATE                |                             |                             |
0011 802-07058                7.000  EACH |     150.00000        1050.00|     140.00000         980.00|     365.00000        2555.00
  SIGN, SHEET ASSEMBLY, RELOCATE ,        |                             |                             |
  OVERHEAD, RMA                           |                             |                             |
0012 802-09838             1180.000  SFT  |      13.50000       15930.00|      20.00000       23600.00|      21.50000       25370.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-09842             1116.000  SFT  |      18.25000       20367.00|      28.00000       31248.00|      27.50000       30690.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0014 805-01300               26.000  EACH |     800.00000       20800.00|     965.00000       25090.00|    1200.00000       31200.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0015 805-01579                       LUMP |    5000.00000        5000.00|    8450.00000        8450.00|   30000.00000       30000.00
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0016 805-01830               15.000  EACH |    1400.00000       21000.00|    1200.00000       18000.00|    1075.00000       16125.00
  CONFLICT MONITOR CHANGEOUT              |                             |                             |
0017 805-02445                2.000  EACH |   10000.00000       20000.00|   12900.00000       25800.00|   12000.00000       24000.00
  CONTROLLER AND CABINET, P1              |                             |                             |
0018 805-02658              250.000  LFT  |       3.50000         875.00|       3.15000         787.50|       2.90000         725.00
  CABLE, COAXIAL                          |                             |                             |
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     CALL ORDER   : 761                     CONTRACT ID : T -37119-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 90-0690005          |(   5   ) 35-1657131         |(   6  ) 35-2046222
                                          |TC ELECTRIC INC              |MICHIANA CONTRACTING INC     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-03978                4.000  EACH |     150.00000         600.00|     250.00000        1000.00|     190.00000         760.00
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  SINGLE CHANNEL, ONE DIRECTION , RELOCATE|                             |                             |
0020 805-03979               19.000  EACH |     150.00000        2850.00|     260.00000        4940.00|     190.00000        3610.00
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  TWO CHANNEL, TWO DIRECTION , RELOCATE   |                             |                             |
0021 805-06483                5.000  EACH |    2600.00000       13000.00|    3000.00000       15000.00|    2500.00000       12500.00
  CONTROLLER , MENU DRIVEN, 8 PHASE       |                             |                             |
0022 805-08487               63.000  EACH |     140.00000        8820.00|     150.00000        9450.00|     105.00000        6615.00
  BACKPLATE, SIGNAL , 3 SECTION           |                             |                             |
0023 805-08487               79.000  EACH |     150.00000       11850.00|     170.00000       13430.00|     110.00000        8690.00
  BACKPLATE, SIGNAL , 4 SECTION           |                             |                             |
0024 805-78205               81.000  EACH |     545.00000       44145.00|     575.00000       46575.00|     550.00000       44550.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0025 805-78205               56.000  EACH |     350.00000       19600.00|     110.00000        6160.00|     300.00000       16800.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN , |                             |                             |
  RELOCATE                                |                             |                             |
0026 805-78225               86.000  EACH |     650.00000       55900.00|     685.00000       58910.00|     650.00000       55900.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN   |                             |                             |
0027 805-78230                3.000  EACH |     350.00000        1050.00|     125.00000         375.00|     300.00000         900.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12" ,   |                             |                             |
  RELOCATE                                |                             |                             |
0028 805-78415               47.000  EACH |    2100.00000       98700.00|    1475.00000       69325.00|    2500.00000      117500.00
  SPAN, CATENARY, AND TETHER , TETHER TO  |                             |                             |
  REMAIN IN PLACE                         |                             |                             |
0029 805-78420               47.000  EACH |      50.00000        2350.00|      78.00000        3666.00|     390.00000       18330.00
  DISCONNECT HANGER , RELOCATE            |                             |                             |
0030 805-78480              250.000  LFT  |       1.85000         462.50|       2.20000         550.00|       1.30000         325.00
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA , |                             |                             |
  FOR EMERGENCY VEHICLE CONFIRMATION      |                             |                             |
0031 805-78485             3025.000  LFT  |       2.00000        6050.00|       1.60000        4840.00|       1.50000        4537.50
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0032 805-78490            18110.000  LFT  |       2.15000       38936.50|       1.80000       32598.00|       1.70000       30787.00
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       482,580.00|           $       535,278.50|           $       597,393.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       482,580.00|           $       535,278.50|           $       597,393.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 761                     CONTRACT ID : T -37119-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0965412          |(       )                    |(      )
                                          |SHAMBAUGH & SON LP           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   25000.00000       25000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   32500.00000       32500.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-03290              168.000  EACH |     145.00000       24360.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0008 801-06640              168.000  EACH |     115.00000       19320.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0009 801-06775                       LUMP |   16500.00000       16500.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0010 802-03126                4.000  EACH |     100.00000         400.00|                             |
  SIGN, OVERHEAD, RELOCATE                |                             |                             |
0011 802-07058                7.000  EACH |     200.00000        1400.00|                             |
  SIGN, SHEET ASSEMBLY, RELOCATE ,        |                             |                             |
  OVERHEAD, RMA                           |                             |                             |
0012 802-09838             1180.000  SFT  |       9.00000       10620.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 802-09842             1116.000  SFT  |      14.00000       15624.00|                             |
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0014 805-01300               26.000  EACH |    2000.00000       52000.00|                             |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0015 805-01579                       LUMP |    5000.00000        5000.00|                             |
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0016 805-01830               15.000  EACH |     888.00000       13320.00|                             |
  CONFLICT MONITOR CHANGEOUT              |                             |                             |
0017 805-02445                2.000  EACH |   11500.00000       23000.00|                             |
  CONTROLLER AND CABINET, P1              |                             |                             |
0018 805-02658              250.000  LFT  |       3.00000         750.00|                             |
  CABLE, COAXIAL                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 761                     CONTRACT ID : T -37119-A                   COUNTIES : HAMILTON
     LETTING DATE : 08/06/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0965412          |(       )                    |(      )
                                          |SHAMBAUGH & SON LP           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-03978                4.000  EACH |     225.00000         900.00|                             |
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  SINGLE CHANNEL, ONE DIRECTION , RELOCATE|                             |                             |
0020 805-03979               19.000  EACH |     225.00000        4275.00|                             |
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  TWO CHANNEL, TWO DIRECTION , RELOCATE   |                             |                             |
0021 805-06483                5.000  EACH |    2850.00000       14250.00|                             |
  CONTROLLER , MENU DRIVEN, 8 PHASE       |                             |                             |
0022 805-08487               63.000  EACH |     286.00000       18018.00|                             |
  BACKPLATE, SIGNAL , 3 SECTION           |                             |                             |
0023 805-08487               79.000  EACH |     425.00000       33575.00|                             |
  BACKPLATE, SIGNAL , 4 SECTION           |                             |                             |
0024 805-78205               81.000  EACH |     485.00000       39285.00|                             |
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0025 805-78205               56.000  EACH |     375.00000       21000.00|                             |
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN , |                             |                             |
  RELOCATE                                |                             |                             |
0026 805-78225               86.000  EACH |     685.00000       58910.00|                             |
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN   |                             |                             |
0027 805-78230                3.000  EACH |     400.00000        1200.00|                             |
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12" ,   |                             |                             |
  RELOCATE                                |                             |                             |
0028 805-78415               47.000  EACH |    3500.00000      164500.00|                             |
  SPAN, CATENARY, AND TETHER , TETHER TO  |                             |                             |
  REMAIN IN PLACE                         |                             |                             |
0029 805-78420               47.000  EACH |     150.00000        7050.00|                             |
  DISCONNECT HANGER , RELOCATE            |                             |                             |
0030 805-78480              250.000  LFT  |       1.30000         325.00|                             |
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA , |                             |                             |
  FOR EMERGENCY VEHICLE CONFIRMATION      |                             |                             |
0031 805-78485             3025.000  LFT  |       1.85000        5596.25|                             |
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0032 805-78490            18110.000  LFT  |       2.25000       40747.50|                             |
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       649,429.75|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       649,429.75|           $             0.00|           $
====================================================================================================================================


