
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 1 

 

          CALL ORDER   : 170                                              CONTRACT ID  : R -29394-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   7  203-02000           EXCAVATION, COMMON                                                     5,668.000        CYS 

   8  203-11546           NATURAL STONE MATERIAL 12-18"                                             45.000        CYS 

   9  203-11546           NATURAL STONE MATERIAL 12-18"                                            291.000        CYS 

  10  203-11546           NATURAL STONE MATERIAL 12-18"                                            155.000        CYS 

  11  203-11546           NATURAL STONE MATERIAL 12-18"                                             11.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                   2,800.000        LFT 

  13  205-08594           FILTER SOCK                                                              558.000        LFT 

  14  205-09387           TEMPORARY TURBIDITY CURTAIN                                              823.000        LFT 

  15  212-06282           STOCKPILED SELECTED MATERIAL, SALVAGED                                 1,816.000        CYS 

  16  616-02320           GEOTEXTILES                                                            1,476.000        SYS 

  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  18  621-02770           EROSION CONTROL BLANKET                                                2,858.000        SYS 

  19  621-03909           SEED MIXTURE, NATIVE                                                     198.300        LBS 

  20  621-06565           MULCHING MATERIAL                                                          9.800        TON 

  21  621-06570           TOPSOIL                                                                1,274.000        CYS 

  22  621-07643           TREE PROTECTION                                                           10.000        EACH 

  23  621-07643           TREE PROTECTION                                                          909.000        EACH 

  24  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                     909.000        EACH 

  25  622-05748           TIMBER                                                                   481.000        LFT 

  26  622-10003           LIVE PLANT STAKING                                                     2,340.000        EACH 

  27  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 

  28  622-91786           SEEDLING                                                                 453.000        EACH 

  29  624-92647           HERBICIDE TREATMENT                                                        1.900        ACRE 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -30006-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       130.000        CYS 

  14  203-02070           BORROW                                                                    20.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     10.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                      93.000        LFT 

  18  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  19  205-11587           TEMPORARY GEOTEXTILE                                                      40.000        SYS 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            261.000        SYS 

  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               90.000        CYS 

  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              105.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         42.000        TON 

  24  303-01180           COMPACTED AGGREGATE, NO. 53                                               45.000        TON 

  25  304-07493           WIDENING WITH HMA, TYPE B                                                 19.000        TON 

  26  306-08043           MILLING, TRANSITION                                                      117.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         28.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   21.000        TON 

  29  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           25.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  431.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             377.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   431.000        LFT 

  33  406-05521           ASPHALT FOR TACK COAT                                                    305.000        SYS 

  34  601-02241           GUARDRAIL, REMOVE                                                        235.000        LFT 

  35  601-06038           GUARDRAIL END TREATMENT, II                                                1.000        EACH 

  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  37  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      38.000        LFT 

  39  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 

  40  615-06505           MONUMENT, B                                                                5.000        EACH 

  41  615-06510           MONUMENT, C                                                                1.000        EACH 

  42  616-05689           RIPRAP, CLASS 2                                                            8.000        TON 

  43  616-06451           RIPRAP, UNIFORM                                                           13.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  45  621-02770           EROSION CONTROL BLANKET                                                   74.000        SYS 

  46  621-06559           MULCHED SEEDING, R                                                       228.000        SYS 

  47  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  48  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -30006-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         5.000        MOS 

  51  714-11179           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              42.000        LFT 

  52  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               130.000        LFT 

  53  718-06528           OUTLET PROTECTOR, 1                                                        1.000        EACH 

  54  718-52610           AGGREGATE FOR UNDERDRAINS                                                 11.000        CYS 

  55  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                72.000        SYS 

  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  57  801-03291           CONSTRUCTION SIGN, D                                                       5.000        EACH 

  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  59  801-06196           DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES                             27.000        EACH 

  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  61  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  64  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  65  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         28.000        LFT 

  66  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         17.000        SFT 

  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          440.000        LFT 

  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         440.000        LFT 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -30007-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         602.800        SYS 

  13  203-02000           EXCAVATION, COMMON                                                     1,573.200        CYS 

  14  203-02020           EXCAVATION, UNCLASSIFIED                                                  75.000        CYS 

  15  203-02070           BORROW                                                                   970.000        CYS 

  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   36.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                   5,149.000        LFT 

  18  205-09543           NO 2 STONE                                                               334.000        TON 

  19  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         175.000        LFT 

  20  205-11586           TEMPORARY FILTER STONE                                                    27.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                     350.000        SYS 

  22  207-08266           SUBGRADE TREATMENT, TYPE III                                             504.000        SYS 

  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            410.000        SYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,027.600        SYS 

  25  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,403.750        CYS 

  26  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               40.000        CYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        949.400        TON 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              639.500        TON 

  29  304-07493           WIDENING WITH HMA, TYPE B                                                 96.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,338.700        SYS 

  31  306-08038           MILLING, ASPHALT, 4 IN                                                 2,451.000        SYS 

  32  306-08042           MILLING, SCARIFICATION                                                   474.100        SYS 

  33  306-08043           MILLING, TRANSITION                                                      240.000        SYS 

  34  306-10163           MILLING ASPHALT, 2 1/2 IN                                              1,227.400        SYS 

  35  306-11872           MILLING, PROFILE                                                       1,749.700        SYS 

  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        937.300        TON 

  37  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  648.500        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   51.000        TON 

  39  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          305.000        TON 

  40  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          159.400        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                                9,991.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,266.000        LFT 

  43  401-11785           LIQUID ASPHALT SEALANT                                                 9,991.000        LFT 

  44  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               31.100        TON 

  45  406-05520           ASPHALT FOR TACK COAT                                                      5.610        TON 

  46  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

  47  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              3.000        EACH 

  48  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 

  49  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -30007-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  601-01848           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5                              2.000        EACH 

  51  601-02241           GUARDRAIL, REMOVE                                                      1,508.000        LFT 

  52  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  53  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  6.000        EACH 

  54  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 

  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,575.000        LFT 

  56  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                    50.000        LFT 

  57  610-07487           HMA FOR APPROACHES, TYPE B                                               281.800        TON 

  58  610-08446           PCCP FOR APPROACHES, 6 IN                                                 39.000        SYS 

  59  615-06490           RIGHT OF WAY MARKER                                                       61.000        EACH 

  60  615-06505           MONUMENT, B                                                               11.000        EACH 

  61  615-06510           MONUMENT, C                                                                3.000        EACH 

  62  616-02320           GEOTEXTILES                                                            1,167.400        SYS 

  63  616-05688           RIPRAP, CLASS 1                                                          231.000        TON 

  64  616-05689           RIPRAP, CLASS 2                                                          235.100        TON 

  65  616-06405           RIPRAP, REVETMENT                                                        537.000        TON 

  66  616-06451           RIPRAP, UNIFORM                                                           32.000        TON 

  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  68  621-02770           EROSION CONTROL BLANKET                                                  756.500        SYS 

  69  621-06559           MULCHED SEEDING, R                                                    12,564.000        SYS 

  70  621-06574           SODDING                                                                  459.000        SYS 

  71  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       15.000        EACH 

  72  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      24.000        EACH 

  73  622-10003           LIVE PLANT STAKING                                                        55.000        EACH 

  74  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 

  75  628-09402           FIELD OFFICE, B                                                           30.000        MOS 

  76  704-09031           ARTICULATING CONCRETE MATTRESS                                           145.110        SYS 

  77  714-11107           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              48.000        LFT 

  78  714-11120           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              60.000        LFT 

  79  714-11186           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              40.000        LFT 

  80  714-11352           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              55.000        LFT 

  81  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       1.000        EACH 

  82  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               39.000        LFT 

  83  715-05237           PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT                                    58.000        LFT 

  84  715-06471           PIPE END SECTION, MIN AREA 3.3 SFT                                         2.000        EACH 

  85  715-08243           PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT                                    60.000        LFT 

  86  715-08453           SAFETY METAL END SECTION, 4:1,                                             1.000        EACH 

  87  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  88  715-46095           PIPE END SECTION, MIN AREA 6.4 SFT                                         1.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 

  90  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              55.000        EACH 

  91  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  93  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  94  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  95  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        7,202.000        LFT 

  96  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       7,202.000        LFT 

  97  808-06726           TRANSVERSE MARKING, PAINT,                                                12.000        LFT 

  98  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               91.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  99  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       91.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -30182-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  13  202-96133           PIPE, REMOVE                                                              53.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                     7,985.000        CYS 

  15  203-02070           BORROW                                                                 5,850.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                          60.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    118.000        TON 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  19  205-06934           TEMPORARY MULCH                                                           10.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                  12,061.000        LFT 

  21  205-09543           NO 2 STONE                                                               715.000        TON 

  22  206-51220           EXCAVATION, WET                                                          435.000        CYS 

  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          15,022.330        SYS 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,306.000        SYS 

  25  211-02050           B BORROW                                                               1,000.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              566.000        CYS 

  27  214-11796           GEOGRID, TYPE IB                                                       1,000.000        SYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,256.000        TON 

  29  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,747.000        TON 

  30  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      350.000        TON 

  31  304-07489           HMA PATCHING, TYPE A                                                     500.000        TON 

  32  304-07492           WIDENING WITH HMA, TYPE A                                              1,165.000        TON 

  33  306-08036           MILLING, ASPHALT, 2 IN                                                 9,159.000        SYS 

  34  306-08043           MILLING, TRANSITION                                                      177.000        SYS 

  35  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,767.000        TON 

  36  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,727.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                7,830.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,830.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                 7,830.000        LFT 

  40  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                             15.000        TON 

  41  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  42  601-02241           GUARDRAIL, REMOVE                                                        250.000        LFT 

  43  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   2,706.250        LFT 

  45  605-06120           CURB, CONCRETE                                                         1,207.000        LFT 

  46  606-07484           MILLED HMA CORRUGATIONS                                                  900.000        LFT 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                               450.000        TON 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 

  49  615-06505           MONUMENT, B                                                               17.000        EACH 
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  50  615-06510           MONUMENT, C                                                                2.000        EACH 

  51  616-02320           GEOTEXTILES                                                              286.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        165.000        TON 

  53  616-06450           RIPRAP, PRECAST CONCRETE                                                 190.000        SYS 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                9.000        EACH 

  55  621-01597           EROSION CONTROL, MAT                                                     133.000        SYS 

  56  621-02770           EROSION CONTROL BLANKET                                                3,840.000        SYS 

  57  621-06545           FERTILIZER                                                                 4.000        TON 

  58  621-06553           SEED MIXTURE, R                                                          552.000        LBS 

  59  621-06557           SEED MIXTURE, T                                                          589.000        LBS 

  60  621-06559           MULCHED SEEDING, R                                                     2,350.000        SYS 

  61  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  62  621-06567           WATER                                                                     18.000        kGAL 

  63  621-06570           TOPSOIL                                                                  135.000        CYS 

  64  621-06574           SODDING                                                                4,680.000        SYS 

  65  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         670.000        SYS 

  66  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                          9.000        LBS 

  67  621-11490           SEED MIXTURE, NATIVE, TEMPORARY                                           30.000        LBS 

  68  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       40.000        EACH 

  69  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  70  628-09401           FIELD OFFICE, A                                                           16.000        MOS 

  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 

  72  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 

  73  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              100.000        LFT 

  74  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 

  75  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               70.000        LFT 

  76  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              599.000        LFT 

  77  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               52.000        LFT 

  78  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               71.000        LFT 

  79  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              139.000        LFT 

  80  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    11.600        TON 

  81  715-09064           VIDEO INSPECTION FOR PIPE                                                592.000        LFT 

  82  715-46005           PIPE END SECTION, DIA 15"                                                  9.000        EACH 

  83  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  84  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

  85  715-97122           PIPE, PVC, 2 IN                                                          750.000        LFT 

  86  720-08239           MANHOLE, J7, MODIFIED                                                      1.000        EACH 

  87  720-45030           INLET, E7                                                                  1.000        EACH 

  88  720-45035           INLET, F7                                                                  2.000        EACH 

  89  720-45270           PIPE CATCH BASIN, 18 IN                                                    2.000        EACH 

  90  720-98174           INLET, B15                                                                 3.000        EACH 

  91  720-98555           INLET, C15                                                                 2.000        EACH 

  92  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  94  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           18,500.000        LFT 

  95  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 

  96  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  97  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -30182-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  801-07119           BARRICADE, III-B                                                          48.000        LFT 

 100  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        272.000        LFT 

 101  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           80.910        SFT 

 102  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         11.580        SFT 

 103  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS                 10.000        SFT 

 104  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 

 105  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       12,473.000        LFT 

 106  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 107  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                679.000        LFT 

 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,745.000        LFT 

 109  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        58.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -31064-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                       1,842.000        SYS 

   9  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  10  205-06937           TEMPORARY SILT FENCE                                                     250.000        LFT 

  11  207-08263           SUBGRADE TREATMENT, TYPE IA                                               29.000        SYS 

  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            278.000        SYS 

  13  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               13.000        CYS 

  14  304-07489           HMA PATCHING, TYPE A                                                      33.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               207.000        SYS 

  16  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  17  604-06070           SIDEWALK, CONCRETE                                                     1,004.000        SYS 

  18  604-07092           BED COURSE MATERIAL                                                      513.000        TON 

  19  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 

  20  604-07900           CURB RAMP, CONCRETE, F                                                    75.000        SYS 

  21  604-07902           CURB RAMP, CONCRETE, H                                                    48.000        SYS 

  22  604-92237           HAND RAIL, STEEL                                                          78.000        LFT 

  23  605-06120           CURB, CONCRETE                                                           241.000        LFT 

  24  605-06140           CURB AND GUTTER, CONCRETE                                              2,089.000        LFT 

  25  610-07486           HMA FOR APPROACHES, TYPE A                                                18.000        TON 

  26  610-07487           HMA FOR APPROACHES, TYPE B                                                50.000        TON 

  27  610-08446           PCCP FOR APPROACHES, 6 IN                                                141.000        SYS 

  28  610-09108           PCCP FOR APPROACHES, 9 IN                                                 51.000        SYS 

  29  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  30  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  31  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  32  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  33  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 

  34  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               48.000        LFT 

  35  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  36  720-45041           INLET, H5                                                                  1.000        EACH 

  37  720-93411           INLET, C15, MODIFIED                                                       5.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  39  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  42  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        234.000        LFT 

  43  802-07060           SIGN, SHEET, RELOCATE                                                     19.000        EACH 

  44  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                          394.000        LFT 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -33592-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02272           PAVED SIDE DITCH, REMOVE                                                 249.000        LFT 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     1,249.000        CYS 

  14  203-02070           BORROW                                                                 1,457.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     33.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   3,970.000        LFT 

  18  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          64.000        LFT 

  19  205-11587           TEMPORARY GEOTEXTILE                                                      75.000        SYS 

  20  205-11591           TEMPORARY SEED MIXTURE                                                   264.000        LBS 

  21  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,995.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              131.000        CYS 

  23  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              739.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,730.000        TON 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,112.000        TON 

  26  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        376.000        TON 

  27  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  647.000        TON 

  28  406-05520           ASPHALT FOR TACK COAT                                                      1.100        TON 

  29  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  30  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       626.250        LFT 

  31  604-07901           CURB RAMP, CONCRETE, G                                                    34.000        SYS 

  32  604-95344           HAND RAIL, PEDESTRIAN                                                    665.000        LFT 

  33  605-06140           CURB AND GUTTER, CONCRETE                                                810.000        LFT 

  34  605-06150           CURB AND GUTTER, C, CONCRETE                                             341.000        LFT 

  35  607-06335           PAVED SIDE DITCH, A                                                      545.000        LFT 

  36  616-02320           GEOTEXTILES                                                               31.000        SYS 

  37  616-06405           RIPRAP, REVETMENT                                                          4.000        TON 

  38  616-07210           FIBER ROLL                                                               203.000        LFT 

  39  616-93019           RIPRAP, GROUTED, 18 IN                                                    25.000        SYS 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  41  621-02770           EROSION CONTROL BLANKET                                                1,742.000        SYS 

  42  621-06545           FERTILIZER                                                                 0.400        TON 

  43  621-06574           SODDING                                                                4,264.000        SYS 

  44  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          57.000        EACH 

  45  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  46  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN                                  2.000        EACH 

  47  715-01765           PIPE END SECTION, PRECAST CONCRETE, 12 IN                                  2.000        EACH 

  48  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              102.000        LFT 

  49  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              450.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 12 

 

          CALL ORDER   : 240                                              CONTRACT ID  : R -33592-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITY 

 

  50  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  51  720-45030           INLET, E7                                                                  3.000        EACH 

  52  720-45260           PIPE CATCH BASIN, 12 IN                                                    1.000        EACH 

  53  720-45410           MANHOLE, C4                                                                1.000        EACH 

  54  732-11770           AGGREGATE FOR DRAINAGE FILL                                               86.500        CYS 

  55  732-11811           MODULAR BLOCK WALL ERECTION                                            2,335.000        SFT 

  56  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                           2,335.000        SFT 

  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,097.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  62  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  63  801-07118           BARRICADE, III-A                                                          20.000        LFT 

  64  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        414.000        LFT 

  65  802-03896           BOLLARD                                                                    3.000        EACH 

  66  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         38.300        LFT 

  67  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 

  68  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     2.000        EACH 

  69  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              189.000        LBS 

  70  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 

  71  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             25.000        EACH 

  72  807-03950           LUMINAIRE, ORNAMENTAL                                                     25.000        EACH 

  73  807-03951           LIGHT POLE, ORNAMENTAL                                                    12.000        EACH 

  74  807-03951           LIGHT POLE, ORNAMENTAL                                                    13.000        EACH 

  75  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         341.400        LFT 

  76  807-08317           CIRCUIT INSTALLATION, STRUCTURE NUMBER,                                   25.000        EACH 

  77  807-86910           CONNECTOR KIT, UNFUSED                                                    25.000        EACH 

  78  807-86915           CONNECTOR KIT, FUSED                                                      25.000        EACH 

  79  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            63.000        EACH 

  80  807-86930           INSULATION LINK, NON-WATERPROOFED                                         50.000        EACH 

  81  807-86955           CABLE-DUCT MARKER                                                          6.000        EACH 

  82  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                              3,705.340        LFT 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -33829-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                           7.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                   460.000        LFT 

  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                32.000        SYS 

  17  202-91840           FENCE, CHAIN LINK, REMOVE                                                 32.000        LFT 

  18  202-93615           CONCRETE, REMOVE                                                          34.000        SYS 

  19  203-02000           EXCAVATION, COMMON                                                     2,108.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                   8,619.000        LFT 

  22  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,239.000        SYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,065.000        TON 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        109.000        TON 

  25  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  163.000        TON 

  26  406-05520           ASPHALT FOR TACK COAT                                                      0.354        TON 

  27  502-03289           QUALITY ASSURANCE ADJUSTMENT                                               1.000        DOL 

  28  506-06333           PCCP PATCHING, FULL DEPTH                                                156.000        SYS 

  29  604-05528           HMA FOR SIDEWALK                                                         223.000        TON 

  30  604-06070           SIDEWALK, CONCRETE                                                     2,878.000        SYS 

  31  604-07896           CURB RAMP, CONCRETE, B                                                     8.500        SYS 

  32  604-07897           CURB RAMP, CONCRETE, C                                                    31.600        SYS 

  33  604-07900           CURB RAMP, CONCRETE, F                                                    27.000        SYS 

  34  604-07900           CURB RAMP, CONCRETE, F                                                    11.500        SYS 

  35  604-07901           CURB RAMP, CONCRETE, G                                                    72.000        SYS 

  36  604-07902           CURB RAMP, CONCRETE, H                                                    78.000        SYS 

  37  604-07902           CURB RAMP, CONCRETE, H                                                    31.000        SYS 

  38  604-11738           DETECTABLE WARNING ELEMENT                                               122.000        LFT 

  39  605-06100           CURB, INTEGRAL, C, CONCRETE                                              614.000        LFT 

  40  605-06120           CURB, CONCRETE                                                           817.000        LFT 

  41  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                    76.000        LFT 

  42  616-06405           RIPRAP, REVETMENT                                                         11.300        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  44  621-06560           MULCHED SEEDING, U                                                     5,162.000        SYS 

  45  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  46  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               49.000        LFT 

  47  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              102.000        LFT 

  48  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  49  715-46010           PIPE END SECTION, DIA 18"                                                  4.000        EACH 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -33829-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

  50  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  51  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  802-02475           SIGN, PANEL, RELOCATE                                                      6.000        EACH 

  54  802-03896           BOLLARD                                                                    8.000        EACH 

  55  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        192.000        LFT 

  56  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  57  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           38.500        SFT 

  58  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         36.000        SFT 

  59  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         157.000        LFT 

  60  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   4.000        EACH 

  61  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              6.000        EACH 

  62  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                4.000        EACH 

  63  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 2.000        EACH 

  64  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 

  65  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                6.000        EACH 

  66  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    117.000        LFT 

  67  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    506.000        LFT 

  68  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       4.000        EACH 

  69  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         310.000        LFT 

  70  808-03442           PAVEMENT MESSAGE MARKING, PAINT, BIKE SYMBOL                               8.000        EACH 

  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,500.000        LFT 

  72  808-06716           LINE, REMOVE                                                              70.000        LFT 

  73  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     8.000        EACH 

  74  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          58.000        LFT 

  75  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 

  76  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        74.000        LFT 

  77  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -33886-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-85996           LIGHT STANDARD AND MAST ARM, REMOVE                                       38.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     6,531.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                               123.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 

  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                           23,656.000        SYS 

  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,992.000        SYS 

  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            5,379.000        CYS 

  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,165.100        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        120.000        TON 

  21  306-08043           MILLING, TRANSITION                                                    2,081.000        SYS 

  22  306-08159           MILLING ASPHALT                                                        7,891.000        SYS 

  23  401-07323           QC/QA-HMA, 4, 64, SURFACE, 9.5 mm                                      2,063.000        TON 

  24  401-07393           QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm                                3,480.000        TON 

  25  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        3,832.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                               14,361.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          14,361.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                14,361.000        LFT 

  29  403-05503           CMA INTERMEDIATE 9                                                       146.000        TON 

  30  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 

  31  502-06999           PCCP, 8 IN                                                               137.000        SYS 

  32  502-09531           PCCP                                                                     270.000        SYS 

  33  503-03489           RETROFITTED TIE BARS                                                     131.000        EACH 

  34  604-04740           PAVERS                                                                 1,782.000        SFT 

  35  604-06070           SIDEWALK, CONCRETE                                                     5,814.000        SYS 

  36  604-07896           CURB RAMP, CONCRETE, B                                                    20.000        SYS 

  37  604-07899           CURB RAMP, CONCRETE, E                                                   112.000        SYS 

  38  604-07900           CURB RAMP, CONCRETE, F                                                    75.000        SYS 

  39  604-07900           CURB RAMP, CONCRETE, F                                                    53.000        SYS 

  40  604-07901           CURB RAMP, CONCRETE, G                                                   138.000        SYS 

  41  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        SYS 

  42  605-05523           CURB, HMA                                                                612.000        LFT 

  43  605-06090           CURB, INTEGRAL, CONCRETE                                                 289.000        LFT 

  44  605-06120           CURB, CONCRETE                                                         3,060.000        LFT 

  45  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    7,687.000        LFT 

  46  605-97937           CURB AND GUTTER, ROLL CURB                                               115.000        LFT 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                             1,062.000        TON 

  48  610-08446           PCCP FOR APPROACHES, 6 IN                                                199.000        SYS 

  49  610-09108           PCCP FOR APPROACHES, 9 IN                                                825.000        SYS 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  51  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          2.000        EACH 

  52  621-06557           SEED MIXTURE, T                                                           42.000        LBS 

  53  621-06567           WATER                                                                     38.000        kGAL 

  54  621-06575           SODDING, NURSERY                                                       9,338.000        SYS 

  55  621-09908           SOIL                                                                      79.000        CYS 

  56  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             40.000        CYS 

  57  622-01937           PLANT                                                                     68.000        EACH 

  58  622-05635           PLANT, CONIFEROUS EVERGREEN, PROSTATE, BROAD SPREADING                   104.000        EACH 

  59  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    40.000        EACH 

  60  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      144.000        EACH 

  61  622-05654           PLANT, PERENNIAL                                                          20.000        EACH 

  62  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  63  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  64  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  65  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  66  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  67  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        32.000        MOS 

  68  706-04683           RAILING,                                                                 197.000        LFT 

  69  713-11199           TEMPORARY PIPE                                                            14.000        LFT 

  70  715-01525           VALVE BOX                                                                 13.000        EACH 

  71  715-02388           WATER MAIN                                                                 8.000        EACH 

  72  715-02388           WATER MAIN                                                                 7.000        EACH 

  73  715-02388           WATER MAIN                                                                 4.000        EACH 

  74  715-02388           WATER MAIN                                                                 5.000        EACH 

  75  715-02388           WATER MAIN                                                                 2.000        EACH 

  76  715-02961           WATER MAIN 16 IN                                                       3,950.000        LFT 

  77  715-04596           WATER SERVICE                                                              1.000        EACH 

  78  715-04596           WATER SERVICE                                                              2.000        EACH 

  79  715-04596           WATER SERVICE                                                              1.000        EACH 

  80  715-04836           GATE VALVE                                                                 1.000        EACH 

  81  715-04836           GATE VALVE                                                                 4.000        EACH 

  82  715-04836           GATE VALVE                                                                10.000        EACH 

  83  715-04836           GATE VALVE                                                                 2.000        EACH 

  84  715-04836           GATE VALVE                                                                 4.000        EACH 

  85  715-04964           WATER MAIN                                                               665.000        LFT 

  86  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            4,967.000        LFT 

  87  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               63.000        LFT 

  88  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              544.000        LFT 

  89  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              220.000        LFT 

  90  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,113.000        LFT 

  91  715-05155           PIPE, TYPE 2 CIRCULAR 27 IN                                               47.000        LFT 

  92  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           68.000        SYS 

  93  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   244.000        TON 

  94  715-09883           VALVE WITH BOX                                                             2.000        EACH 

  95  715-93911           WATER MAIN, 4 IN                                                          10.000        LFT 

  96  715-93912           WATER MAIN, 6 IN                                                         416.000        LFT 

  97  715-93913           WATER MAIN, 8 IN                                                         120.000        LFT 

  98  715-98165           WATER MAIN, 12 IN                                                         25.000        LFT 
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  99  719-93923           DUCTILE IRON FITTINGS                                                 13,918.000        LBS 

 100  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                      11.000        EACH 

 101  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

 102  720-02442           PIPE, PLUG EXISTING                                                       17.000        EACH 

 103  720-03194           MANHOLE                                                                   14.000        EACH 

 104  720-03194           MANHOLE                                                                    1.000        EACH 

 105  720-03194           MANHOLE                                                                    1.000        EACH 

 106  720-03194           MANHOLE                                                                    4.000        EACH 

 107  720-04682           INLET                                                                      2.000        EACH 

 108  720-04682           INLET                                                                      1.000        EACH 

 109  720-04682           INLET                                                                     81.000        EACH 

 110  720-04682           INLET                                                                      1.000        EACH 

 111  720-04682           INLET                                                                      2.000        EACH 

 112  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

 113  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 

 114  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         40.000        LFT 

 115  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

 116  720-96999           FIRE HYDRANT ASSEMBLY                                                      4.000        EACH 

 117  720-96999           FIRE HYDRANT ASSEMBLY                                                      6.000        EACH 

 118  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              5.000        EACH 

 119  732-11810           MODULAR BLOCK WALL                                                       855.000        SFT 

 120  732-11811           MODULAR BLOCK WALL ERECTION                                              855.000        SFT 

 121  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 

 122  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 123  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 124  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      19,888.000        LFT 

 125  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           14,350.000        LFT 

 126  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       15.000        EACH 

 127  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 66.000        LFT 

 128  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  175.000        LFT 

 129  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 

 130  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 131  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 

 132  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 133  801-07119           BARRICADE, III-B                                                         250.000        LFT 

 134  801-11692           TEMPORARY PAVEMENT MARKING, 12 IN                                        445.000        LFT 

 135  802-04089           SIGN, SHEET, REMOVE                                                       20.000        EACH 

 136  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 137  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          231.000        SFT 

 138  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 20.700        SFT 

 139  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         13.500        SFT 

 140  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               16.500        SFT 

 141  802-76055           SIGN POST, A                                                             345.000        LFT 

 142  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

 143  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   6.000        EACH 

 144  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,225.000        LFT 

 145  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  12.000        EACH 

 146  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

 147  805-07767           SIGNAL CABLE, COPPER 12C/14GA                                            395.000        LFT 
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 148  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

 149  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

 150  805-10108           WIRELESS REPEATER                                                          2.000        EACH 

 151  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

 152  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 4.000        EACH 

 153  805-11393           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT.                               2.000        EACH 

 154  805-11570           RADIO ANTENNA                                                              3.000        EACH 

 155  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

 156  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      7.000        EACH 

 157  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        2.000        EACH 

 158  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            7.000        EACH 

 159  805-78412           SIGNAL POLE, PEDESTAL, 9FT                                                 2.000        EACH 

 160  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 161  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    200.000        LFT 

 162  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,505.000        LFT 

 163  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    910.000        LFT 

 164  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,855.000        LFT 

 165  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    110.000        LFT 

 166  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          3,530.000        LFT 

 167  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

 168  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   3.000        EACH 

 169  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     700.000        LFT 

 170  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 171  805-93611           MAGNETOMETER DETECTOR                                                     24.000        EACH 

 172  807-02191           HANDHOLE, LIGHTING                                                         7.000        EACH 

 173  807-02781           LUMINAIRE, MAST ARM, 10 FT                                                 2.000        EACH 

 174  807-03934           LIGHT STRUCTURE, REMOVE                                                   38.000        EACH 

 175  807-03950           LUMINAIRE, ORNAMENTAL                                                    129.000        EACH 

 176  807-03951           LIGHT POLE, ORNAMENTAL                                                    99.000        EACH 

 177  807-03951           LIGHT POLE, ORNAMENTAL                                                    15.000        EACH 

 178  807-04653           LIGHTING FOUNDATION,                                                      99.000        EACH 

 179  807-04653           LIGHTING FOUNDATION,                                                      15.000        EACH 

 180  807-04866           LUMINAIRE,                                                                 2.000        EACH 

 181  807-04866           LUMINAIRE,                                                                 2.000        EACH 

 182  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         930.000        LFT 

 183  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    8,516.000        LFT 

 184  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 185  807-86810           SERVICE POINT, II                                                          3.000        EACH 

 186  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  6,515.000        LFT 

 187  807-86910           CONNECTOR KIT, UNFUSED                                                   133.000        EACH 

 188  807-86915           CONNECTOR KIT, FUSED                                                     133.000        EACH 

 189  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           330.000        EACH 

 190  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                24.000        EACH 

 191  807-86930           INSULATION LINK, NON-WATERPROOFED                                        215.000        EACH 

 192  807-86935           INSULATION LINK, WATERPROOFED                                             32.000        EACH 

 193  807-86955           CABLE-DUCT MARKER                                                          1.000        EACH 

 194  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                                930.000        LFT 

 195  808-06716           LINE, REMOVE                                                           8,895.000        LFT 

 196  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 19 

 

          CALL ORDER   : 260                                              CONTRACT ID  : R -33886-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

 197  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,140.000        LFT 

 198  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,198.000        LFT 

 199  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             7,403.000        LFT 

 200  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              200.000        LFT 

 201  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      335.000        LFT 

 202  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      473.000        LFT 

 203  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,472.000        LFT 

 204  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               20.000        EACH 

 205  808-10099           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                  1,430.000        LFT 

 206  808-11727           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                38.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         538.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  18.000        EACH 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            5.000        EACH 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,178.000        TON 

  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,999.000        TON 

  15  304-07783           HMA PATCHING, TYPE D                                                   5,922.000        TON 

  16  306-08037           MILLING, ASPHALT, 3 IN                                               312,535.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                    3,515.000        SYS 

  18  306-08432           MILLING, APPROACH                                                     13,260.000        SYS 

  19  306-08595           MILLING ASPHALT, 3 1/2 IN                                             10,941.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     24,923.000        TON 

  22  401-07387           QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm                               41,538.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                              203,571.000        LFT 

  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         203,571.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                               203,571.000        LFT 

  26  406-05520           ASPHALT FOR TACK COAT                                                    173.000        TON 

  27  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  28  601-09238           HAND DIG GUARDRAIL POST HOLES                                             20.000        EACH 

  29  601-92948           GUARDRAIL, ADJUST HEIGHT                                               9,036.000        LFT 

  30  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  31  610-07788           HMA FOR APPROACHES, TYPE D                                               502.000        TON 

  32  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 

  33  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  34  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 

  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      32.000        MOS 

  38  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  39  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                     131,000.000        LFT 

  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          131,000.000        LFT 

  43  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 

  44  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             7,580.000        LFT 

  47  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 

  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,644.000        LFT 

  49  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             5.000        EACH 
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  50  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              29,150.000        LFT 

  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             111,920.000        LFT 

  52  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  259.000        LFT 

  53  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                             101,771.000        LFT 

  55  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       152.000        LFT 

  56  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       706.000        LFT 

  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       584.000        LFT 

  58  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  21.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      710.000        EACH 

  60  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 6,979.000        LFT 

  61  808-95933           CURB PAINTING, YELLOW                                                  1,983.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                          80.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       204.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                 124,349.000        LFT 

  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            188.000        SYS 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     35,546.000        TON 

  17  304-07493           WIDENING WITH HMA, TYPE B                                                385.000        TON 

  18  306-08037           MILLING, ASPHALT, 3 IN                                                   438.000        SYS 

  19  306-08038           MILLING, ASPHALT, 4 IN                                                   515.000        SYS 

  20  306-08042           MILLING, SCARIFICATION                                                 6,400.000        SYS 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        783.000        TON 

  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,302.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                3,572.000        LFT 

  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,572.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                 3,572.000        LFT 

  26  404-11894           SEAL COAT, 6P                                                        336,239.000        SYS 

  27  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 

  28  413-11520           FULL DEPTH RECLAMATION                                               162,981.000        SYS 

  29  415-11527           BASE SEAL                                                                  9.000        TON 

  30  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  31  601-02241           GUARDRAIL, REMOVE                                                         93.750        LFT 

  32  601-06035           GUARDRAIL, RESET                                                         587.500        LFT 

  33  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         4.000        EACH 

  34  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     387.500        LFT 

  36  606-07484           MILLED HMA CORRUGATIONS                                               61,931.000        LFT 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                                26.000        TON 

  38  610-08446           PCCP FOR APPROACHES, 6 IN                                                 80.000        SYS 

  39  615-06505           MONUMENT, B                                                                8.000        EACH 

  40  615-06520           MONUMENT, RE-ESTABLISH                                                    20.000        EACH 

  41  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              57.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  48  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           1.000        EACH 

  49  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       1,141.000        LFT 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -34351-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     14,544.000        LFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      129,295.000        LFT 

  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      23,844.000        LFT 

  53  808-06716           LINE, REMOVE                                                           3,207.000        LFT 

  54  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 

  55  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  56  808-75090           TRANSVERSE MARKING, PAINT,                                               174.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -34782-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                             30.000        SYS 

  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,007.000        LFT 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               298.000        SYS 

  15  202-91385           INLET, REMOVE                                                              2.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                     1,168.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                    5.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     190.000        LFT 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            190.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,902.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              174.000        CYS 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,874.000        SYS 

  24  306-08041           MILLING, PCCP                                                          2,351.000        SYS 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        312.000        TON 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        469.000        TON 

  27  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                   229.000        TON 

  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  163.000        TON 

  29  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          419.000        TON 

  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          357.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                5,480.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 5,480.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  34  506-06333           PCCP PATCHING, FULL DEPTH                                                  9.000        SYS 

  35  604-06070           SIDEWALK, CONCRETE                                                       298.000        SYS 

  36  604-07894           CURB RAMP, CONCRETE, A                                                     9.000        SYS 

  37  604-07898           CURB RAMP, CONCRETE, D                                                     5.000        SYS 

  38  604-07900           CURB RAMP, CONCRETE, F                                                    46.000        SYS 

  39  604-07901           CURB RAMP, CONCRETE, G                                                    13.000        SYS 

  40  604-07902           CURB RAMP, CONCRETE, H                                                    38.000        SYS 

  41  604-07904           CURB RAMP, CONCRETE, L                                                     8.000        SYS 

  42  605-06120           CURB, CONCRETE                                                            10.000        LFT 

  43  605-06140           CURB AND GUTTER, CONCRETE                                                970.000        LFT 

  44  605-06255           CENTER CURB, D, CONCRETE                                                  81.000        SYS 

  45  610-09108           PCCP FOR APPROACHES, 9 IN                                                118.000        SYS 

  46  621-06574           SODDING                                                                  925.200        SYS 

  47  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  48  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              110.000        LFT 

  49  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               90.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -34782-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              182.000        LFT 

  51  715-09064           VIDEO INSPECTION FOR PIPE                                                382.000        LFT 

  52  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  53  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  54  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  55  720-45042           INLET, HA5                                                                 1.000        EACH 

  56  720-45410           MANHOLE, C4                                                                6.000        EACH 

  57  720-99416           CATCH BASIN, B15                                                           3.000        EACH 

  58  720-99417           CATCH BASIN, C15                                                           2.000        EACH 

  59  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 

  60  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  61  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  62  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  63  801-03291           CONSTRUCTION SIGN, D                                                      12.000        EACH 

  64  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,689.000        LFT 

  65  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       13.000        EACH 

  66  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      1.000        EACH 

  67  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   97.000        LFT 

  68  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 

  69  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

  70  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07119           BARRICADE, III-B                                                          90.000        LFT 

  73  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         50.500        LFT 

  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          195.510        SFT 

  75  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         27.000        SFT 

  76  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               84.000        SFT 

  77  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

  78  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   9.000        EACH 

  79  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,983.000        LFT 

  80  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  14.000        EACH 

  81  805-02373           SIGNAL CABLE INTERCONNECT, FIBER OPTIC                                 1,121.000        LFT 

  82  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

  83  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     4.000        EACH 

  84  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                   4.000        EACH 

  85  805-03985           DETECTOR CABLE 3C 20GA.                                                  759.000        LFT 

  86  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                1.000        EACH 

  87  805-06483           CONTROLLER                                                                 1.000        EACH 

  88  805-08487           BACKPLATE, SIGNAL                                                         44.000        EACH 

  89  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               14.000        EACH 

  90  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 

  91  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     29.000        EACH 

  92  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       15.000        EACH 

  93  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 

  94  805-78420           DISCONNECT HANGER                                                         13.000        EACH 

  95  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  96  805-78465           SIGNAL CABLE, COPPER, 2C/8GA                                              92.000        LFT 

  97  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            12,450.000        LFT 

  98  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    759.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -34782-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  99  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  4,008.000        LFT 

 100  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  3,451.000        LFT 

 101  805-78500           SIGNAL CABLE, CONTROL, COPPER, 11C/14GA                                2,360.000        LFT 

 102  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                         13,783.000        LFT 

 103  805-78785           SIGNAL DETECTOR HOUSING                                                   29.000        EACH 

 104  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,334.000        LFT 

 105  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 106  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           5.000        EACH 

 107  807-02603           LIGHT STANDARD, RELOCATE                                                   2.000        EACH 

 108  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      16.000        EACH 

 109  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         141.000        LFT 

 110  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,512.000        LFT 

 111  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,094.000        LFT 

 112  808-06716           LINE, REMOVE                                                          10,591.000        LFT 

 113  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 26.000        LFT 

 114  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,372.000        LFT 

 115  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,882.000        LFT 

 116  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        41.000        LFT 

 117  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       598.000        LFT 

 118  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  34.000        EACH 

 119  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -34807-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-93615           CONCRETE, REMOVE                                                       1,850.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                     5,817.000        CYS 

  13  203-02020           EXCAVATION, UNCLASSIFIED                                               1,000.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    100.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                     620.000        LFT 

  18  205-09543           NO 2 STONE                                                               270.000        TON 

  19  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         104.000        LFT 

  20  205-11586           TEMPORARY FILTER STONE                                                   100.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                     168.000        SYS 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            637.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,689.000        SYS 

  24  211-02050           B BORROW                                                               1,000.000        CYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               55.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,563.000        TON 

  27  303-07449           COMPACTED AGGREGATE, NO. 73                                               36.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               350.000        SYS 

  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        432.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  681.000        TON 

  32  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           85.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                1,753.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,057.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 1,753.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      2.700        TON 

  37  610-08446           PCCP FOR APPROACHES, 6 IN                                                205.000        SYS 

  38  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 

  39  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 

  40  616-02320           GEOTEXTILES                                                               20.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                         10.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  43  621-06545           FERTILIZER                                                                 0.300        TON 

  44  621-06554           SEED MIXTURE, U                                                          105.000        LBS 

  45  621-06565           MULCHING MATERIAL                                                          1.200        TON 

  46  621-06567           WATER                                                                     11.000        kGAL 

  47  621-06574           SODDING                                                                2,167.000        SYS 

  48  621-06575           SODDING, NURSERY                                                       3,020.000        SYS 

  49  628-09401           FIELD OFFICE, A                                                           16.000        MOS 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -34807-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  715-01471           PIPE END SECTION, PRECAST CONCRETE, 15 IN                                  2.000        EACH 

  51  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              159.000        LFT 

  52  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              183.000        LFT 

  53  715-46005           PIPE END SECTION, DIA 15"                                                 10.000        EACH 

  54  720-45030           INLET, E7                                                                  2.000        EACH 

  55  720-45035           INLET, F7                                                                  1.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

  59  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  60  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  62  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  63  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         27.500        LFT 

  64  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  65  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.500        SFT 

  66  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          6.000        SFT 

  67  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,876.000        LFT 

  68  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  32.000        LFT 

  69  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                200.000        LFT 

  70  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,692.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -34810-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-05544           REGULATED MATERIALS, DISPOSE, C                                        1,000.000        GAL 

  11  202-05549           REGULATED MATERIALS, REMOVE, C                                         1,000.000        GAL 

  12  202-05554           REGULATED MATERIALS, TRANSPORT, C                                      1,000.000        GAL 

  13  202-05571           TESTING FOR WASTES                                                         4.000        EACH 

  14  202-96133           PIPE, REMOVE                                                           1,360.000        LFT 

  15  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 

  16  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         100.000        LFT 

  17  616-02320           GEOTEXTILES                                                              140.000        SYS 

  18  616-05689           RIPRAP, CLASS 2                                                          100.000        TON 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  20  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 

  21  621-06626           MULCHED SEEDING, D                                                       150.000        SYS 

  22  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  23  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  24  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  27  725-11043           LINER PIPE THERMOPLASTIC CIRCULAR 32.3-33.2 SFT                          300.000        LFT 

  28  725-11795           LINER PIPE THERMOPLASTIC CIRCULAR 49.2-50.3 SFT                          272.000        LFT 

  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  30  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -35349-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  503-03489           RETROFITTED TIE BARS                                                   1,860.000        EACH 

   9  503-05240           D-1 CONTRACTION JOINT                                                    520.000        LFT 

  10  503-05310           TERMINAL JOINT                                                           610.000        LFT 

  11  506-06333           PCCP PATCHING, FULL DEPTH                                              3,720.000        SYS 

  12  506-06333           PCCP PATCHING, FULL DEPTH                                              1,080.000        SYS 

  13  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              50.000        SYS 

  14  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            300.000        LFT 

  15  507-07505           RETROFIT LOAD TRANSFER                                                 2,880.000        EACH 

  16  507-08269           CRACKS IN PCCP, FILLED                                                 3,150.000        LFT 

  17  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  18  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  19  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  20  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  21  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 

  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  27  801-97643           TEMPORARY BUZZ STRIPS                                                  4,620.000        LFT 

  28  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  29  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  30  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 

  31  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  32  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

  33  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                       45.000        EACH 

  34  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    2.000        EACH 

  35  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                          200.000        LFT 

  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               422.000        LFT 

  37  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,120.000        LFT 

  38  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     145.000        LFT 

  40  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 

  41  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               500.000        LFT 

  42  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                500.000        LFT 

  43  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               500.000        LFT 

  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      100.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -35466-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         151.000        SYS 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       172.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                     225.000        LFT 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                              173.000        SYS 

  15  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              111.000        CYS 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               472.000        SYS 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         52.000        TON 

  18  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   29.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  20  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              49.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  22  406-05521           ASPHALT FOR TACK COAT                                                    774.000        SYS 

  23  502-06999           PCCP, 8 IN                                                               151.000        SYS 

  24  503-05240           D-1 CONTRACTION JOINT                                                     97.000        LFT 

  25  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  26  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           2.000        EACH 

  27  616-02320           GEOTEXTILES                                                              122.000        SYS 

  28  616-06405           RIPRAP, REVETMENT                                                         17.000        TON 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  30  621-02770           EROSION CONTROL BLANKET                                                   55.000        SYS 

  31  621-06559           MULCHED SEEDING, R                                                        55.000        SYS 

  32  628-09403           FIELD OFFICE, C                                                            6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  37  702-51015           CONCRETE, B, FOOTINGS                                                      7.000        CYS 

  38  714-11183           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              38.000        LFT 

  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  45  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 

  47  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 50.000        LFT 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -35527-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                       527.000        CYS 

  11  203-02070           BORROW                                                                 5,038.000        CYS 

  12  205-06934           TEMPORARY MULCH                                                            3.500        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                   1,820.000        LFT 

  14  205-09543           NO 2 STONE                                                               100.000        TON 

  15  206-51215           EXCAVATION, X                                                             97.700        CYS 

  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,558.000        SYS 

  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              752.000        CYS 

  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        317.000        TON 

  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              573.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,373.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        298.000        TON 

  23  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   37.000        TON 

  24  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          354.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  965.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             100.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   965.000        LFT 

  28  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  29  415-11527           BASE SEAL                                                                  3.300        TON 

  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     787.500        LFT 

  32  616-02320           GEOTEXTILES                                                              261.000        SYS 

  33  616-05689           RIPRAP, CLASS 2                                                          223.000        TON 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  35  621-02770           EROSION CONTROL BLANKET                                                3,334.000        SYS 

  36  621-06557           SEED MIXTURE, T                                                          207.000        LBS 

  37  621-06559           MULCHED SEEDING, R                                                     3,334.000        SYS 

  38  621-06574           SODDING                                                                   70.000        SYS 

  39  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 

  40  622-91786           SEEDLING                                                                 130.000        EACH 

  41  628-09402           FIELD OFFICE, B                                                           11.000        MOS 

  42  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 

  43  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  44  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  45  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  46  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       22.000        MOS 

  47  723-11211           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      88.000        LFT 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -35527-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  53  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        154.000        LFT 

  54  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,930.000        LFT 

  55  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,315.000        LFT 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 

  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -35693-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02255           TREE, 18 IN, REMOVE                                                        8.000        EACH 

  10  201-02260           TREE, 30 IN, REMOVE                                                        8.000        EACH 

  11  201-02265           TREE, 48 IN, REMOVE                                                        3.000        EACH 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02278           CURB, CONCRETE, REMOVE                                                   968.000        LFT 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               529.000        SYS 

  15  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                       315.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                14.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                     959.000        LFT 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            333.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                                4.000        SYS 

  22  211-02050           B BORROW                                                                 100.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        292.000        TON 

  24  304-07490           HMA PATCHING, TYPE B                                                      74.000        TON 

  25  304-07491           HMA PATCHING, TYPE C                                                       2.000        TON 

  26  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  27  604-06070           SIDEWALK, CONCRETE                                                     1,452.000        SYS 

  28  604-07897           CURB RAMP, CONCRETE, C                                                    27.000        SYS 

  29  604-07900           CURB RAMP, CONCRETE, F                                                    56.000        SYS 

  30  604-07901           CURB RAMP, CONCRETE, G                                                    12.000        SYS 

  31  604-07902           CURB RAMP, CONCRETE, H                                                    19.000        SYS 

  32  605-06120           CURB, CONCRETE                                                           641.000        LFT 

  33  610-08446           PCCP FOR APPROACHES, 6 IN                                                541.000        SYS 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  35  621-06560           MULCHED SEEDING, U                                                     1,453.000        SYS 

  36  621-06570           TOPSOIL                                                                  161.000        CYS 

  37  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  38  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  41  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -35826-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-91385           INLET, REMOVE                                                              1.000        EACH 

  12  202-92607           SIGN POST, CHANNEL, REMOVE                                                 8.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     1,201.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                33.000        EACH 

  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,555.600        SYS 

  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            501.500        SYS 

  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              330.000        CYS 

  18  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              20.900        CYS 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         22.100        TON 

  20  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      300.000        TON 

  21  304-07491           HMA PATCHING, TYPE C                                                      54.900        TON 

  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,412.900        SYS 

  23  306-08043           MILLING, TRANSITION                                                      289.300        SYS 

  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        564.500        TON 

  25  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  174.900        TON 

  26  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          279.800        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                4,223.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,313.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 4,223.000        LFT 

  30  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              130.800        TON 

  31  406-05521           ASPHALT FOR TACK COAT                                                  8,180.400        SYS 

  32  604-06070           SIDEWALK, CONCRETE                                                       728.500        SYS 

  33  604-07901           CURB RAMP, CONCRETE, G                                                    18.300        SYS 

  34  605-06090           CURB, INTEGRAL, CONCRETE                                                 239.900        LFT 

  35  605-06140           CURB AND GUTTER, CONCRETE                                                815.500        LFT 

  36  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      319.900        LFT 

  37  610-09108           PCCP FOR APPROACHES, 9 IN                                                501.500        SYS 

  38  621-06575           SODDING, NURSERY                                                       2,577.900        SYS 

  39  621-93582           MULCH, STONE                                                               2.000        CYS 

  40  622-02564           LANDSCAPING                                                           LUMP              LUMP 

  41  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  42  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  43  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  44  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  46  702-90915           CONCRETE, CLASS A                                                          0.500        CYS 

  47  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               32.000        LFT 

  48  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                19.000        LFT 

  49  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,247.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -35826-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              619.000        LFT 

  51  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                6.000        LFT 

  52  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 

  53  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  54  720-45035           INLET, F7                                                                  1.000        EACH 

  55  720-45041           INLET, H5                                                                  2.000        EACH 

  56  720-45270           PIPE CATCH BASIN, 18 IN                                                    4.000        EACH 

  57  720-45410           MANHOLE, C4                                                                1.000        EACH 

  58  720-90129           MANHOLE, J2                                                                1.000        EACH 

  59  720-93411           INLET, C15, MODIFIED                                                      11.000        EACH 

  60  720-94612           MANHOLE, K4                                                                1.000        EACH 

  61  720-95422           MANHOLE, J4                                                                1.000        EACH 

  62  720-98174           INLET, B15                                                                 4.000        EACH 

  63  720-98555           INLET, C15                                                                 9.000        EACH 

  64  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,391.000        LFT 

  67  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  68  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  70  801-07119           BARRICADE, III-B                                                         168.000        LFT 

  71  802-04089           SIGN, SHEET, REMOVE                                                        8.000        EACH 

  72  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      119.000        LFT 

  73  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             2.000        EACH 

  74  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

  75  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           30.300        SFT 

  76  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         47.900        SFT 

  77  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  78  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  79  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   7.000        EACH 

  80  805-06595           CONDUIT, PVC, 2 IN                                                     1,146.000        LFT 

  81  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  82  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      6.000        EACH 

  83  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        3.000        EACH 

  84  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  85  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  86  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  87  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     48.000        LFT 

  88  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,816.000        LFT 

  89  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    151.000        LFT 

  90  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    809.000        LFT 

  91  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,612.000        LFT 

  92  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 

  93  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   7.000        EACH 

  94  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     960.000        LFT 

  95  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  96  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 

  97  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC,                                       26.000        LFT 

  98  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           8.400        SYS 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -35826-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  99  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 350.000        LFT 

 100  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 361.000        LFT 

 101  808-06716           LINE, REMOVE                                                           3,092.000        LFT 

 102  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 75.000        LFT 

 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,643.000        LFT 

 104  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        70.000        LFT 

 105  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 

 106  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 

 107  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 

 108  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   360.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : R -36885-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         271.000        SYS 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,224.000        SYS 

  12  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  13  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      6.000        EACH 

  14  202-91385           INLET, REMOVE                                                             10.000        EACH 

  15  202-91840           FENCE, CHAIN LINK, REMOVE                                                 32.000        LFT 

  16  202-96133           PIPE, REMOVE                                                              42.000        LFT 

  17  202-99187           FENCE, FARM FIELD, REMOVE                                                 45.000        LFT 

  18  203-02000           EXCAVATION, COMMON                                                     2,323.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                33.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                   6,280.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,464.000        SYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              126.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,703.000        TON 

  25  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       95.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             9,266.000        SYS 

  27  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        743.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                5,433.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 5,433.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  31  502-06999           PCCP, 8 IN                                                                 8.000        SYS 

  32  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  33  604-03643           BRICK PAVERS                                                             690.000        SYS 

  34  604-03643           BRICK PAVERS                                                              42.000        SYS 

  35  604-05528           HMA FOR SIDEWALK                                                         955.000        TON 

  36  604-06070           SIDEWALK, CONCRETE                                                     3,050.000        SYS 

  37  604-07896           CURB RAMP, CONCRETE, B                                                    50.000        SYS 

  38  604-07897           CURB RAMP, CONCRETE, C                                                    61.000        SYS 

  39  604-07901           CURB RAMP, CONCRETE, G                                                    24.000        SYS 

  40  604-07902           CURB RAMP, CONCRETE, H                                                   191.000        SYS 

  41  604-07903           CURB RAMP, CONCRETE, K                                                    50.000        SYS 

  42  605-02278           CURB, REMOVE                                                           3,526.000        LFT 

  43  605-06120           CURB, CONCRETE                                                         3,410.000        LFT 

  44  610-07488           HMA FOR APPROACHES, TYPE C                                                39.000        TON 

  45  610-08446           PCCP FOR APPROACHES, 6 IN                                                416.000        SYS 

  46  610-09108           PCCP FOR APPROACHES, 9 IN                                                138.000        SYS 

  47  616-02320           GEOTEXTILES                                                            3,574.000        SYS 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  49  621-02770           EROSION CONTROL BLANKET                                                1,800.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 39 

 

          CALL ORDER   : 370                                              CONTRACT ID  : R -36885-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  621-06554           SEED MIXTURE, U                                                          162.000        LBS 

  51  621-06557           SEED MIXTURE, T                                                          323.000        LBS 

  52  621-06565           MULCHING MATERIAL                                                          3.000        TON 

  53  621-06567           WATER                                                                     21.000        kGAL 

  54  621-06575           SODDING, NURSERY                                                         169.000        SYS 

  55  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                           102.000        LBS 

  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              431.000        LFT 

  58  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                4.000        LFT 

  59  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   100.000        TON 

  60  715-09064           VIDEO INSPECTION FOR PIPE                                                421.000        LFT 

  61  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  62  720-45015           INLET, A8                                                                  6.000        EACH 

  63  720-45042           INLET, HA5                                                                 3.000        EACH 

  64  720-45215           CATCH BASIN, A8                                                            2.000        EACH 

  65  720-90349           MANHOLE, C8                                                                1.000        EACH 

  66  720-95422           MANHOLE, J4                                                                1.000        EACH 

  67  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  68  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  70  801-06214           TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN                              444.000        LFT 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                      19.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07118           BARRICADE, III-A                                                          88.000        LFT 

  76  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          159.000        SFT 

  77  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        135.000        SFT 

  78  802-76055           SIGN POST, A                                                             907.000        LFT 

  79  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   4.000        EACH 

  80  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 

  81  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN                                      8.000        EACH 

  82  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  83  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  84  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 

  85  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 

  86  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            2.000        EACH 

  87  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  88  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,234.000        LFT 

  89  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    239.000        LFT 

  90  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    239.000        LFT 

  91  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     389.000        LFT 

  92  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               2.000        EACH 

  93  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         160.000        LFT 

  94  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         710.000        LFT 

  95  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,620.000        LFT 

  96  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       114.000        LFT 

  97  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       345.000        LFT 

  98  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 40 

 

          CALL ORDER   : 380                                              CONTRACT ID  : R -36888-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, PEDESTRIAN IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02272           PAVED SIDE DITCH, REMOVE                                                 115.000        LFT 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   726.000        LFT 

  11  202-02279           CURB AND GUTTER, REMOVE                                                  278.000        LFT 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               296.000        SYS 

  13  202-98488           PIPE END SECTION, REMOVE                                                   1.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       152.000        CYS 

  15  203-02070           BORROW                                                                   216.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,069.000        LFT 

  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            131.000        SYS 

  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               15.000        CYS 

  20  601-02241           GUARDRAIL, REMOVE                                                         10.000        LFT 

  21  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 

  22  604-01268           HAND RAIL, ALUMINUM                                                       36.000        LFT 

  23  604-06070           SIDEWALK, CONCRETE                                                     3,231.000        SYS 

  24  604-07901           CURB RAMP, CONCRETE, G                                                    23.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                    21.000        SYS 

  26  604-07902           CURB RAMP, CONCRETE, H                                                    47.000        SYS 

  27  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 

  28  604-07903           CURB RAMP, CONCRETE, K                                                   102.000        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                    18.000        SYS 

  30  605-06120           CURB, CONCRETE                                                           662.000        LFT 

  31  605-06120           CURB, CONCRETE                                                           403.000        LFT 

  32  605-06120           CURB, CONCRETE                                                            68.000        LFT 

  33  605-06140           CURB AND GUTTER, CONCRETE                                                825.000        LFT 

  34  610-08446           PCCP FOR APPROACHES, 6 IN                                                 41.000        SYS 

  35  610-09108           PCCP FOR APPROACHES, 9 IN                                                 91.000        SYS 

  36  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  37  615-11537           PARKING BARRIER, CONCRETE                                                 12.000        EACH 

  38  616-02320           GEOTEXTILES                                                                3.000        SYS 

  39  616-06405           RIPRAP, REVETMENT                                                          2.000        TON 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  41  621-02770           EROSION CONTROL BLANKET                                                  274.000        SYS 

  42  621-06560           MULCHED SEEDING, U                                                     1,542.000        SYS 

  43  628-09401           FIELD OFFICE, A                                                            3.000        MOS 

  44  715-03053           METER PIT                                                                  2.000        EACH 

  45  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               80.000        LFT 

  46  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  47  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  48  720-45005           INLET, A2                                                                  3.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -36888-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, PEDESTRIAN IMPROVEMENTS 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  802-03896           BOLLARD                                                                    2.000        EACH 

  53  802-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 

  54  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        193.000        LFT 

  55  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 

  56  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           40.000        SFT 

  57  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        180.000        SFT 

  58  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              4.000        EACH 

  59  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     4.000        EACH 

  60  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         675.000        LFT 

  61  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 216.000        LFT 

  62  808-06716           LINE, REMOVE                                                             567.000        LFT 

  63  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       401.000        LFT 
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          CALL ORDER   : 390                                              CONTRACT ID  : R -37167-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 

  10  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            307.000        SYS 

  12  304-07491           HMA PATCHING, TYPE C                                                      86.000        TON 

  13  605-06255           CENTER CURB, D, CONCRETE                                                 177.000        SYS 

  14  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  15  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  16  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        106.500        LFT 

  19  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         46.000        LFT 

  20  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                        168.000        LFT 

  21  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           59.600        SFT 

  22  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         40.700        SFT 

  23  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              171.000        SFT 

  24  805-08487           BACKPLATE, SIGNAL                                                         13.000        EACH 

  25  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         352.000        LFT 

  26  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 470.000        LFT 

  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 720.000        LFT 

  28  808-06716           LINE, REMOVE                                                           3,000.000        LFT 

  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 580.000        LFT 

  30  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       182.000        LFT 

  31  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  29.000        EACH 

  32  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 43 

 

          CALL ORDER   : 420                                              CONTRACT ID  : RS-30688-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PCC PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           16.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                       810.000        CYS 

  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                              224.000        SYS 

  14  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,253.000        CYS 

  15  214-07202           GEOGRID, TYPE IA                                                         637.000        SYS 

  16  302-06464           SUBBASE FOR PCCP                                                          56.000        CYS 

  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              663.000        TON 

  18  304-07489           HMA PATCHING, TYPE A                                                     500.000        TON 

  19  306-08036           MILLING, ASPHALT, 2 IN                                                 4,643.000        SYS 

  20  306-08042           MILLING, SCARIFICATION                                               121,510.000        SYS 

  21  306-08159           MILLING ASPHALT                                                        2,285.000        SYS 

  22  306-08432           MILLING, APPROACH                                                        577.000        SYS 

  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        700.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                1,750.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                 1,750.000        LFT 

  26  406-05520           ASPHALT FOR TACK COAT                                                      4.600        TON 

  27  412-09355           FOG SEAL                                                             102,080.000        SYS 

  28  503-05240           D-1 CONTRACTION JOINT                                                    240.000        LFT 

  29  503-05310           TERMINAL JOINT                                                           192.000        LFT 

  30  506-06333           PCCP PATCHING, FULL DEPTH                                              4,523.000        SYS 

  31  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             100.000        SYS 

  32  507-07480           PROFILING PCCP                                                       122,496.000        SYS 

  33  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,378.000        LFT 

  34  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          73,488.000        LFT 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 

  36  606-11064           MILLED PCCP CORRUGATIONS                                              45,566.000        LFT 

  37  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             68.800        TON 

  38  610-07487           HMA FOR APPROACHES, TYPE B                                                48.000        TON 

  39  616-02320           GEOTEXTILES                                                              883.000        SYS 

  40  616-05688           RIPRAP, CLASS 1                                                           59.500        TON 

  41  616-05689           RIPRAP, CLASS 2                                                          257.000        TON 

  42  616-06405           RIPRAP, REVETMENT                                                        143.000        TON 

  43  621-06559           MULCHED SEEDING, R                                                     3,268.000        SYS 

  44  621-06574           SODDING                                                                   56.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 

  47  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  48  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-30688-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PCC PAVEMENT 

 

  50  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      28.000        MOS 

  51  714-11855           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             172.000        LFT 

  52  715-06816           CONCRETE ANCHOR, 120 IN.                                                   2.000        EACH 

  53  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    45.200        TON 

  54  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          224.000        SYS 

  55  715-09457           PIPE, TYPE 1 CIRCULAR 120 IN                                             133.000        LFT 

  56  718-06529           OUTLET PROTECTOR, 2                                                       14.000        EACH 

  57  725-11791           PIPE LINER, CURED-IN-PLACE, 15.6 SFT                                     300.000        LFT 

  58  725-11868           PIPE LINER, CURED-IN-PLACE, 18.1 SFT                                     132.000        LFT 

  59  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              250.000        LFT 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 

  64  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07118           BARRICADE, III-A                                                          66.000        LFT 

  67  801-07119           BARRICADE, III-B                                                          66.000        LFT 

  68  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 

  69  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          24.500        SYS 

  70  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  71  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             91,872.000        LFT 

  72  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,099.000        LFT 

  73  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                           11,210.000        LFT 

  74  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          2.000        EACH 

  75  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                4.000        EACH 

  76  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              531.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-30731-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         145.000        SYS 

  12  202-74035           SIGN, REMOVE                                                               4.000        EACH 

  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           22.000        EACH 

  14  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,245.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                     450.000        TON 

  16  306-08042           MILLING, SCARIFICATION                                               110,095.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                    1,483.300        SYS 

  18  306-08432           MILLING, APPROACH                                                      2,910.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,206.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               36,954.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                36,954.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     34.000        TON 

  24  601-02241           GUARDRAIL, REMOVE                                                          6.500        LFT 

  25  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  26  601-94689           GUARDRAIL END TREATMENT, OS                                               22.000        EACH 

  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  28  606-07484           MILLED HMA CORRUGATIONS                                               33,742.000        LFT 

  29  610-07487           HMA FOR APPROACHES, TYPE B                                               241.000        TON 

  30  612-04315           MATERIAL FOR UNDERSEAL                                                    30.680        TON 

  31  612-60410           DRILLED HOLE FOR UNDERSEAL                                               511.000        EACH 

  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  37  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  38  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      6,975.000        LFT 

  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       69,216.000        LFT 

  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      15,710.000        LFT 

  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  44  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       110.000        LFT 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        52.000        LFT 

  46  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  47  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              605.000        EACH 

  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       30.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-30731-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   420.000        LFT 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-31573-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         675.000        SYS 

  12  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         950.000        LFT 

  13  202-02279           CURB AND GUTTER, REMOVE                                                2,102.000        LFT 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,415.000        SYS 

  15  202-90277           DETECTOR HOUSING, REMOVE                                                  32.000        EACH 

  16  202-92953           CURB AND GUTTER TURNOUT, REMOVE                                            3.000        SYS 

  17  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 

  18  203-02070           BORROW                                                                     5.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,900.000        SYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        222.000        TON 

  24  303-07449           COMPACTED AGGREGATE, NO. 73                                               20.000        TON 

  25  304-07490           HMA PATCHING, TYPE B                                                   4,200.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            80,498.000        SYS 

  27  306-08432           MILLING, APPROACH                                                      5,723.000        SYS 

  28  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        283.000        TON 

  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,359.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                               44,668.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                44,668.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 

  33  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  34  604-06070           SIDEWALK, CONCRETE                                                       645.000        SYS 

  35  604-07894           CURB RAMP, CONCRETE, A                                                   165.000        SYS 

  36  604-07897           CURB RAMP, CONCRETE, C                                                   678.000        SYS 

  37  604-07900           CURB RAMP, CONCRETE, F                                                   188.000        SYS 

  38  604-07901           CURB RAMP, CONCRETE, G                                                    48.000        SYS 

  39  604-07902           CURB RAMP, CONCRETE, H                                                   196.000        SYS 

  40  604-07903           CURB RAMP, CONCRETE, K                                                    21.000        SYS 

  41  605-06090           CURB, INTEGRAL, CONCRETE                                                 950.000        LFT 

  42  605-06140           CURB AND GUTTER, CONCRETE                                              2,102.000        LFT 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                               473.000        TON 

  44  616-02320           GEOTEXTILES                                                                6.000        SYS 

  45  616-06451           RIPRAP, UNIFORM                                                            3.000        TON 

  46  616-07210           FIBER ROLL                                                             1,200.000        LFT 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  48  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      500.000        SYS 

  49  621-06575           SODDING, NURSERY                                                         998.000        SYS 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-31573-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  51  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  52  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  53  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  54  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  55  720-44000           CASTING, ADJUST TO GRADE                                                  27.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  57  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,963.000        LFT 

  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,963.000        LFT 

  59  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                697.000        LFT 

  60  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN                     200.000        LFT 

  61  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  697.000        LFT 

  62  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                      40.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                         200.000        LFT 

  66  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           44.000        SFT 

  67  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 

  68  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  38.000        EACH 

  69  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             26.000        EACH 

  70  805-04602           CONTROLLER, REWIRE                                                         8.000        EACH 

  71  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               46.000        EACH 

  72  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            11,226.000        LFT 

  73  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  5,300.000        LFT 

  74  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,650.000        LFT 

  75  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          3,950.000        LFT 

  76  805-78785           SIGNAL DETECTOR HOUSING                                                   32.000        EACH 

  77  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,660.000        LFT 

  78  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              26.000        EACH 

  79  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         840.000        LFT 

  80  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,850.000        LFT 

  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,336.000        LFT 

  82  808-06716           LINE, REMOVE                                                             380.000        LFT 

  83  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  84  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                60.000        LFT 

  85  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                 60.000        LFT 

  86  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               462.000        LFT 

  87  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,760.000        LFT 

  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              27,985.000        LFT 

  89  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       697.000        LFT 

  90  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,521.000        LFT 

  91  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  48.000        EACH 

  92  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              302.000        EACH 

  93  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-32010-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,520.000        TON 

  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                   2,510.000        TON 

  15  306-08033           MILLING, ASPHALT, 1 IN                                               111,549.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      410.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      8,811.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               52,699.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                52,699.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     36.000        TON 

  22  610-07486           HMA FOR APPROACHES, TYPE A                                               426.000        TON 

  23  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          8.000        EACH 

  24  615-06505           MONUMENT, B                                                                3.000        EACH 

  25  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        4.000        EACH 

  26  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  28  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  30  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       12.000        MOS 

  31  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,912.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    2.000        EACH 

  36  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      7,552.000        LFT 

  37  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       90,743.000        LFT 

  38  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      38,441.000        LFT 

  39  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 

  40  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  41  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                932.000        LFT 

  42  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               932.000        LFT 

  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              882.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : RS-34868-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,300.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  61.000        EACH 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,400.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                   6,200.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                   4,900.000        TON 

  16  306-08033           MILLING, ASPHALT, 1 IN                                                71,300.000        SYS 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            31,300.000        SYS 

  18  306-08043           MILLING, TRANSITION                                                    1,000.000        SYS 

  19  306-08432           MILLING, APPROACH                                                     15,300.000        SYS 

  20  306-08599           MILLING ASPHALT, 1/2 IN                                              103,000.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     17,500.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                              113,500.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                               113,500.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                     67.000        TON 

  26  604-06070           SIDEWALK, CONCRETE                                                       110.000        SYS 

  27  604-07894           CURB RAMP, CONCRETE, A                                                    25.000        SYS 

  28  604-07900           CURB RAMP, CONCRETE, F                                                    70.000        SYS 

  29  604-07900           CURB RAMP, CONCRETE, F                                                    40.000        SYS 

  30  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 

  31  604-07902           CURB RAMP, CONCRETE, H                                                    60.000        SYS 

  32  604-07903           CURB RAMP, CONCRETE, K                                                   165.000        SYS 

  33  604-07903           CURB RAMP, CONCRETE, K                                                    20.000        SYS 

  34  610-07488           HMA FOR APPROACHES, TYPE C                                             1,300.000        TON 

  35  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       10.000        EACH 

  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  38  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  39  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  40  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  42  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      48.000        MOS 

  43  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  44  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       6.000        EACH 

  45  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  46  720-44000           CASTING, ADJUST TO GRADE                                                 105.000        EACH 

  47  720-44000           CASTING, ADJUST TO GRADE                                                  48.000        EACH 

  48  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 

  49  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   3.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : RS-34868-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   6.000        EACH 

  51  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          6.000        LFT 

  52  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           35.000        LFT 

  53  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     30.000        EACH 

  54  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  55  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                137.000        EACH 

  56  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  5.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      26,600.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           26,600.000        LFT 

  60  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                      137.000        EACH 

  61  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       5.000        EACH 

  62  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              2,650.000        LFT 

  63  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                2,650.000        LFT 

  64  801-06640           CONSTRUCTION SIGN, A                                                      70.000        EACH 

  65  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 

  68  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            24,500.000        LFT 

  69  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            400.000        LFT 

  70  805-78785           SIGNAL DETECTOR HOUSING                                                   62.000        EACH 

  71  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   8,500.000        LFT 

  72  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         100.000        LFT 

  73  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  74  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                            13,500.000        LFT 

  75  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             10,000.000        LFT 

  76  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            56,000.000        LFT 

  77  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            9,800.000        LFT 

  78  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                350.000        LFT 

  79  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                       70.000        LFT 

  80  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     150.000        LFT 

  81  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                    1,800.000        LFT 

  82  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 3.000        EACH 

  83  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   1,700.000        LFT 

  84  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               400.000        LFT 

  85  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               91.000        EACH 

  86  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,150.000        EACH 

  87  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,150.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-35271-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PCCP CLEANING AND SEALING JOINTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,391.000        SYS 

   8  302-06464           SUBBASE FOR PCCP                                                         353.000        CYS 

   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 

  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               50.000        TON 

  11  503-03489           RETROFITTED TIE BARS                                                     984.000        EACH 

  12  503-05240           D-1 CONTRACTION JOINT                                                    576.000        LFT 

  13  503-09261           PCCP STITCHING                                                           612.000        EACH 

  14  506-06333           PCCP PATCHING, FULL DEPTH                                              1,391.000        SYS 

  15  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           1,402.000        SYS 

  16  507-07480           PROFILING PCCP                                                         3,310.000        SYS 

  17  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         149,878.000        LFT 

  18  605-02278           CURB, REMOVE                                                              40.000        LFT 

  19  605-06120           CURB, CONCRETE                                                            40.000        LFT 

  20  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  21  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  22  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN                                      18.000        MOS 

  25  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  26  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  27  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  30  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             6,680.000        LFT 

  31  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  32  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,510.000        LFT 

  33  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                      50.000        EACH 

  34  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         540.000        LFT 

  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          730.000        LFT 

  36  808-75994           PRISMATIC REFLECTOR                                                       25.000        EACH 
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          CALL ORDER   : 490                                              CONTRACT ID  : RS-36451-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 

  10  306-08042           MILLING, SCARIFICATION                                                22,074.000        SYS 

  11  401-09970           QC/QA-HMA, 2, 64, SURFACE, 4.75 mm                                       938.000        TON 

  12  401-10258           JOINT ADHESIVE, SURFACE                                                8,715.000        LFT 

  13  401-11785           LIQUID ASPHALT SEALANT                                                 8,715.000        LFT 

  14  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  15  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          560.000        LFT 

  18  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       8,715.000        LFT 

  19  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           200.000        LFT 

  20  808-75072           TRANSVERSE MARKING, PAINT,                                               100.000        LFT 

  21  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           3.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : RS-36927-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              500.000        TON 

  10  304-07490           HMA PATCHING, TYPE B                                                   5,181.000        TON 

  11  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 

  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                8.000        TON 

  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  15  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      9,025.000        LFT 

  18  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       98,208.000        LFT 

  19  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      48,375.000        LFT 

  20  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -29693-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,441.000        CYS 

  13  203-02070           BORROW                                                                 3,749.000        CYS 

  14  203-04523           DEWATERING                                                            LUMP              LUMP 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     24.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                    6.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                     694.000        LFT 

  19  205-11591           TEMPORARY SEED MIXTURE                                                   171.000        LBS 

  20  205-11626           PUMP AROUND                                                                2.000        EACH 

  21  206-51220           EXCAVATION, WET                                                          700.000        CYS 

  22  206-51235           COFFERDAM                                                             LUMP              LUMP 

  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           5,133.000        SYS 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            335.000        SYS 

  25  211-02050           B BORROW                                                                 600.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               89.000        CYS 

  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,354.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,896.000        TON 

  29  304-07492           WIDENING WITH HMA, TYPE A                                                 19.600        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               185.000        SYS 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        253.200        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  401.100        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                   50.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                    50.000        LFT 

  35  405-05517           ASPHALT FOR PRIME COAT                                                     8.200        TON 

  36  406-05520           ASPHALT FOR TACK COAT                                                      0.800        TON 

  37  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  39  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           6.000        EACH 

  40  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     537.500        LFT 

  42  603-06040           FENCE, FARM FIELD, 47 IN                                                 405.000        LFT 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                                73.400        TON 

  44  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 

  45  615-06505           MONUMENT, B                                                                4.000        EACH 

  46  615-06510           MONUMENT, C                                                                1.000        EACH 

  47  616-02320           GEOTEXTILES                                                            1,065.000        SYS 

  48  616-06405           RIPRAP, REVETMENT                                                      1,432.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -29693-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 

 

  50  621-02770           EROSION CONTROL BLANKET                                                  368.000        SYS 

  51  621-06545           FERTILIZER                                                                 0.500        TON 

  52  621-06553           SEED MIXTURE, R                                                          193.000        LBS 

  53  621-06565           MULCHING MATERIAL                                                          4.600        TON 

  54  621-06567           WATER                                                                      2.200        kGAL 

  55  621-06574           SODDING                                                                  604.000        SYS 

  56  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  57  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  58  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  59  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  60  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        10.000        MOS 

  61  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               10.000        LFT 

  62  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               96.000        LFT 

  63  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               43.000        LFT 

  64  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  65  715-46040           PIPE END SECTION, DIA 36 IN                                                1.000        EACH 

  66  720-45030           INLET, E7                                                                  1.000        EACH 

  67  723-11203           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      80.000        LFT 

  68  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

  71  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  74  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  75  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        236.000        LFT 

  76  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           54.500        SFT 

  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,560.000        LFT 

  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,560.000        LFT 

  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               32.000        EACH 

  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 57 

 

          CALL ORDER   : 560                                              CONTRACT ID  : B -31370-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   7  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 570                                              CONTRACT ID  : B -31372-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   9  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  10  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  11  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  12  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  13  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  14  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  15  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      20.000        MOS 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -31791-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       112.000        CYS 

  12  203-02020           EXCAVATION, UNCLASSIFIED                                                 300.000        CYS 

  13  203-02070           BORROW                                                                   998.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     305.000        CYS 

  15  204-02290           SETTLEMENT PLATE                                                           2.000        EACH 

  16  204-08415           STAKE, SETTLEMENT                                                          2.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,465.000        LFT 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    73.000        LBS 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      30.000        CYS 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,681.000        SYS 

  21  211-02050           B BORROW                                                                 300.000        CYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           38.000        CYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                7.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        298.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                       6.000        CYS 

  26  303-07449           COMPACTED AGGREGATE, NO. 73                                              114.000        TON 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         60.000        TON 

  28  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                    96.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.430        TON 

  30  603-91714           FENCE, RAIL, WOOD                                                        372.000        LFT 

  31  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                36.000        SYS 

  32  615-06490           RIGHT OF WAY MARKER                                                        5.000        EACH 

  33  616-02320           GEOTEXTILES                                                              387.000        SYS 

  34  616-05688           RIPRAP, CLASS 1                                                          345.000        TON 

  35  616-06405           RIPRAP, REVETMENT                                                        122.000        TON 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-06545           FERTILIZER                                                                 0.200        TON 

  38  621-06554           SEED MIXTURE, U                                                           73.000        LBS 

  39  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  40  621-06567           WATER                                                                     10.000        kGAL 

  41  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      75.000        EACH 

  42  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 

  43  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  44  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          75.000        LFT 

  45  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             1.000        EACH 

  46  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        575.000        LFT 

  47  701-09679           CONICAL PILE TIP, 14 IN                                                   10.000        EACH 

  48  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 40.400        CYS 

  49  703-06029           REINFORCING BARS, EPOXY COATED                                         7,028.000        LBS 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -31791-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  706-51020           RAILING, CONCRETE, C                                                       5.200        CYS 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  53  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 

  54  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               25.000        LFT 

  55  715-05407           PIPE, END BENT DRAIN, 6 IN                                                90.000        LFT 

  56  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  59  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        156.000        LFT 

  60  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           77.000        SFT 

  61  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          50.000        LFT 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -34223-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09542           UTILITY RELOCATION ENGINEERING                                        LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       240.000        CYS 

  14  203-02070           BORROW                                                                 2,668.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                     135.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                          18.300        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,977.000        LFT 

  19  205-09543           NO 2 STONE                                                               114.000        TON 

  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     157.000        CYS 

  21  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,033.000        SYS 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             52.000        SYS 

  23  211-02050           B BORROW                                                                 404.000        CYS 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           72.000        CYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               57.000        CYS 

  26  214-07202           GEOGRID, TYPE IA                                                         607.000        SYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,097.000        TON 

  28  302-07455           DENSE GRADED SUBBASE                                                      23.000        CYS 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               155.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        184.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  262.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                1,245.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,145.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  35  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  38  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 

  39  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      175.000        LFT 

  40  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               137.000        SYS 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                                14.000        TON 

  42  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  43  615-06505           MONUMENT, B                                                                2.000        EACH 

  44  616-02320           GEOTEXTILES                                                              355.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        394.500        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-02770           EROSION CONTROL BLANKET                                                1,823.000        SYS 

  48  621-06557           SEED MIXTURE, T                                                           56.000        LBS 

  49  621-06559           MULCHED SEEDING, R                                                     1,823.000        SYS 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -34223-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  51  621-06574           SODDING                                                                  279.000        SYS 

  52  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  53  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  54  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  55  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  56  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  57  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  58  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          60.000        LFT 

  59  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  60  701-09739           PILE SHOE, HP 12 X 53                                                     12.000        EACH 

  61  701-51195           PILE, STEEL H, HP 12 IN X 53                                             200.000        LFT 

  62  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 68.000        CYS 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                        28,784.000        LBS 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               44.500        CYS 

  65  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  66  706-51020           RAILING, CONCRETE, C                                                       8.000        CYS 

  67  707-11443           STRUCTURAL MEMBER, CONCRETE BOX BEAM,                                    164.000        LFT 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              120.000        LFT 

  70  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               37.000        LFT 

  71  715-05407           PIPE, END BENT DRAIN, 6 IN                                                80.000        LFT 

  72  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  73  720-98174           INLET, B15                                                                 2.000        EACH 

  74  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  81  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  82  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,833.000        LFT 

  83  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,833.000        LFT 

  84  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                167.000        LFT 

  85  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               167.000        LFT 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -34293-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,155.000        CYS 

  13  203-02070           BORROW                                                                 5,255.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     610.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                   2,058.000        LFT 

  16  205-11591           TEMPORARY SEED MIXTURE                                                    94.000        LBS 

  17  206-51220           EXCAVATION, WET                                                          175.000        CYS 

  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      65.000        CYS 

  19  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,633.000        SYS 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            145.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           22.000        CYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              145.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,080.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              603.000        TON 

  26  304-07493           WIDENING WITH HMA, TYPE B                                                 18.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               190.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        268.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  420.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                1,340.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,240.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 1,340.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  34  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              5.000        EACH 

  35  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     358.000        LFT 

  38  604-06070           SIDEWALK, CONCRETE                                                        14.000        SYS 

  39  604-07898           CURB RAMP, CONCRETE, D                                                     3.000        SYS 

  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                162.000        SYS 

  41  610-09108           PCCP FOR APPROACHES, 9 IN                                                138.000        SYS 

  42  615-06505           MONUMENT, B                                                                8.000        EACH 

  43  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  44  615-08351           PLAQUE                                                                     1.000        EACH 

  45  616-02320           GEOTEXTILES                                                            1,605.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                      1,027.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  48  621-02770           EROSION CONTROL BLANKET                                                   65.000        SYS 

  49  621-06545           FERTILIZER                                                                 0.300        TON 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -34293-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06553           SEED MIXTURE, R                                                           95.000        LBS 

  51  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  52  621-09400           SEED MIXTURE, SEDGE MEADOW                                                 1.300        LBS 

  53  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    50.000        EACH 

  54  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                     100.000        EACH 

  55  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  56  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         258.000        LFT 

  57  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  58  701-09739           PILE SHOE, HP 12 X 53                                                     36.000        EACH 

  59  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,598.000        LFT 

  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 85.000        CYS 

  61  702-51015           CONCRETE, B, FOOTINGS                                                     57.400        CYS 

  62  703-06028           REINFORCING BARS                                                      22,330.000        LBS 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                        62,218.000        LBS 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              207.800        CYS 

  65  706-06344           RAILING, STEEL TS-1                                                      388.000        LFT 

  66  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                   800.000        LFT 

  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  68  715-05136           PIPE, TYPE 1 CIRCULAR 72 IN                                               59.000        LFT 

  69  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              223.000        LFT 

  70  715-05407           PIPE, END BENT DRAIN, 6 IN                                                92.000        LFT 

  71  715-08655           PIPE END SECTION, DIA 72"                                                  1.000        EACH 

  72  715-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 

  73  715-46005           PIPE END SECTION, DIA 15"                                                  8.000        EACH 

  74  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  81  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  82  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         75.000        LFT 

  83  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           55.000        SFT 

  84  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          32.000        LFT 

  85  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,784.000        LFT 

  86  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,784.000        LFT 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -34619-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         695.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         382.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        55.000        CYS 

  16  203-02070           BORROW                                                                    20.000        CYS 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,248.000        LFT 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              350.000        SYS 

  19  302-07455           DENSE GRADED SUBBASE                                                      27.000        CYS 

  20  303-01180           COMPACTED AGGREGATE, NO. 53                                               40.000        TON 

  21  306-08043           MILLING, TRANSITION                                                      760.000        SYS 

  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         90.000        TON 

  23  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   55.000        TON 

  24  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          100.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  771.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             231.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 1,002.000        LFT 

  28  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  29  601-02241           GUARDRAIL, REMOVE                                                        477.000        LFT 

  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     325.000        LFT 

  32  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  33  609-06258           REINFORCED CONCRETE BRIDGE APPROACH, 11 IN                               166.000        SYS 

  34  616-02320           GEOTEXTILES                                                              180.000        SYS 

  35  616-06405           RIPRAP, REVETMENT                                                        135.000        TON 

  36  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  37  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  39  621-06559           MULCHED SEEDING, R                                                       682.000        SYS 

  40  621-06574           SODDING                                                                   85.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  42  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  43  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  44  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  45  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  2.700        CYS 

  46  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           196.000        EACH 

  47  703-06029           REINFORCING BARS, EPOXY COATED                                        16,720.000        LBS 

  48  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   78.000        EACH 

  49  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               31.600        CYS 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -34619-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  706-11600           RAILING, CONCRETE, FC                                                      3.200        CYS 

  51  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  52  708-51813           PNEUMATICALLY PLACED MORTAR                                              230.000        SFT 

  53  708-51814           WELDED STEEL WIRE FABRIC                                                 230.000        SFT 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         190.000        SFT 

  56  722-51842           BRIDGE DECK OVERLAY                                                      695.000        SYS 

  57  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            7.000        CYS 

  58  722-60824           SURFACE MILLING                                                          695.000        SYS 

  59  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            74.000        LFT 

  60  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  61  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,324.000        LFT 

  63  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                73.000        LFT 

  64  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  65  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  68  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,030.000        LFT 

  69  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       36.000        LFT 

  70  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 

  71  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            5.000        SFT 

  72  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         32.000        SFT 

  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 514.000        LFT 

  74  808-06716           LINE, REMOVE                                                           2,397.000        LFT 

  75  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                490.000        LFT 

  76  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               490.000        LFT 

  77  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 514.000        LFT 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -34664-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       516.000        CYS 

  13  203-02070           BORROW                                                                   494.000        CYS 

  14  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       2.000        EACH 

  15  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     11.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                     775.000        LFT 

  19  205-09543           NO 2 STONE                                                               445.000        TON 

  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     538.000        CYS 

  21  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             995.000        SYS 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             61.000        SYS 

  23  211-02050           B BORROW                                                                 200.000        CYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               31.000        CYS 

  25  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              946.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        275.000        TON 

  27  302-07455           DENSE GRADED SUBBASE                                                      71.000        CYS 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              170.000        TON 

  29  303-07662           STONE                                                                    162.000        TON 

  30  303-07662           STONE                                                                     12.000        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               278.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         91.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  115.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                  472.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             350.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                   472.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                    820.000        SYS 

  38  502-06327           PCCP, 10 IN                                                                1.000        SYS 

  39  503-05240           D-1 CONTRACTION JOINT                                                     93.000        LFT 

  40  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

  41  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      94.000        LFT 

  43  604-06070           SIDEWALK, CONCRETE                                                        90.000        SYS 

  44  605-06150           CURB AND GUTTER, C, CONCRETE                                             196.000        LFT 

  45  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                    82.000        LFT 

  46  610-08446           PCCP FOR APPROACHES, 6 IN                                                 61.000        SYS 

  47  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 

  48  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 

  49  616-02320           GEOTEXTILES                                                            1,100.000        SYS 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -34664-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  616-06405           RIPRAP, REVETMENT                                                         62.000        TON 

  51  616-06451           RIPRAP, UNIFORM                                                           43.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  53  621-02770           EROSION CONTROL BLANKET                                                1,009.000        SYS 

  54  621-06545           FERTILIZER                                                                 1.000        TON 

  55  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  56  621-06574           SODDING                                                                   23.000        SYS 

  57  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                         13.000        LBS 

  58  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          16.000        EACH 

  59  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  60  702-03607           CORED HOLE IN CONCRETE                                                     4.000        EACH 

  61  702-05696           WATERPROOFING                                                          3,781.000        SFT 

  62  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 27.100        CYS 

  63  702-51015           CONCRETE, B, FOOTINGS                                                     27.500        CYS 

  64  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           219.000        EACH 

  65  703-06029           REINFORCING BARS, EPOXY COATED                                        58,718.000        LBS 

  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              173.200        CYS 

  67  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   219.000        SYS 

  68  706-11418           RAILING, STEEL, PS-1                                                     183.000        LFT 

  69  706-11870           CONCRETE BRIDGE RAILING TRANSITION, TYPE                                   3.000        EACH 

  70  706-11870           CONCRETE BRIDGE RAILING TRANSITION, TYPE                                   1.000        EACH 

  71  706-51020           RAILING, CONCRETE, C                                                      33.800        CYS 

  72  708-51813           PNEUMATICALLY PLACED MORTAR                                              500.000        SFT 

  73  708-51814           WELDED STEEL WIRE FABRIC                                                 500.000        SFT 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  710-09158           PATCHING CONCRETE STRUCTURES                                             300.000        SFT 

  76  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               22.000        LFT 

  77  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               72.000        LFT 

  78  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               44.000        LFT 

  79  715-09064           VIDEO INSPECTION FOR PIPE                                                 94.000        LFT 

  80  715-46005           PIPE END SECTION, DIA 15"                                                  5.000        EACH 

  81  718-52610           AGGREGATE FOR UNDERDRAINS                                                 61.000        CYS 

  82  720-45075           INLET, R13                                                                 1.000        EACH 

  83  720-98555           INLET, C15                                                                 1.000        EACH 

  84  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       360.000        LFT 

  85  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                          106.000        GAL 

  86  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  87  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  89  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

  90  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  91  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  93  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  94  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  95  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,210.000        LFT 

  96  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,210.000        LFT 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -34686-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               195.000        SYS 

  10  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         17.000        TON 

  11  401-10258           JOINT ADHESIVE, SURFACE                                                  210.000        LFT 

  12  401-11785           LIQUID ASPHALT SEALANT                                                   210.000        LFT 

  13  406-05521           ASPHALT FOR TACK COAT                                                    195.000        SYS 

  14  628-09401           FIELD OFFICE, A                                                            3.000        MOS 

  15  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       20.000        SFT 

  16  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                    79.000        SYS 

  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  18  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  19  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  23  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          196.000        LFT 

  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         196.000        LFT 

  26  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 

  27  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -34826-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         287.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         127.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              287.000        SYS 

  14  202-62420           BRIDGE RAILING, REMOVE                                                   126.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                       154.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     927.000        LFT 

  17  206-51225           EXCAVATION, DRY                                                           16.200        CYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              252.000        SYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           14.600        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         70.000        TON 

  21  302-07455           DENSE GRADED SUBBASE                                                      46.000        CYS 

  22  303-01180           COMPACTED AGGREGATE, NO. 53                                               52.000        TON 

  23  304-07493           WIDENING WITH HMA, TYPE B                                                 49.000        TON 

  24  306-08042           MILLING, SCARIFICATION                                                   573.000        SYS 

  25  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         48.000        TON 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         21.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  360.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             453.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   453.000        LFT 

  30  406-05521           ASPHALT FOR TACK COAT                                                    574.000        SYS 

  31  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  32  601-01627           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  33  601-02241           GUARDRAIL, REMOVE                                                        556.000        LFT 

  34  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     206.000        LFT 

  36  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                271.000        SYS 

  38  616-02320           GEOTEXTILES                                                              374.000        SYS 

  39  616-05689           RIPRAP, CLASS 2                                                          292.000        TON 

  40  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  42  621-06559           MULCHED SEEDING, R                                                       940.000        SYS 

  43  621-06567           WATER                                                                      4.000        kGAL 

  44  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 

  46  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  47  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  49  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       20.000        MOS 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -34826-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  384.000        LBS 

  51  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            95.000        EACH 

  52  703-06029           REINFORCING BARS, EPOXY COATED                                        19,468.000        LBS 

  53  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  108.000        EACH 

  54  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               22.100        CYS 

  55  706-09960           RAILING, CONCRETE, FC                                                    130.000        LFT 

  56  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  58  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          80.000        SFT 

  59  722-51842           BRIDGE DECK OVERLAY                                                      305.000        SYS 

  60  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.500        CYS 

  61  722-60824           SURFACE MILLING                                                          574.000        SYS 

  62  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    97.000        LFT 

  63  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  64  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  65  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,510.000        LFT 

  67  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   36.000        LFT 

  68  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  69  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                          16.000        LFT 

  72  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              350.000        LFT 

  73  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  74  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            1.000        EACH 

  75  808-06716           LINE, REMOVE                                                           1,240.000        LFT 

  76  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,200.000        LFT 

  77  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,200.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -34991-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                       1,292.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         247.000        SYS 

  11  202-02277           GUTTER, LIP, REMOVE                                                    1,060.000        LFT 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-62420           BRIDGE RAILING, REMOVE                                                   843.000        LFT 

  15  202-74035           SIGN, REMOVE                                                               4.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                       100.000        CYS 

  17  203-02070           BORROW                                                                   100.000        CYS 

  18  203-08607           LINEAR GRADING                                                         1,200.000        LFT 

  19  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               40.000        CYS 

  20  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         8.000        EACH 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 

  22  302-07455           DENSE GRADED SUBBASE                                                      60.000        CYS 

  23  306-08043           MILLING, TRANSITION                                                    1,096.000        SYS 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  600.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                   600.000        LFT 

  26  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              152.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  28  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  29  601-02241           GUARDRAIL, REMOVE                                                      1,328.000        LFT 

  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,076.000        LFT 

  31  602-06729           BARRIER DELINEATOR                                                        30.000        EACH 

  32  605-05523           CURB, HMA                                                                 78.000        LFT 

  33  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                 1,060.000        LFT 

  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               335.000        SYS 

  35  616-93772           INSPECTION HOLE                                                            4.000        EACH 

  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  38  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  41  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         2,733.000        EACH 

  42  703-06029           REINFORCING BARS, EPOXY COATED                                        46,641.000        LBS 

  43  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               10.100        CYS 

  44  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  45  706-51020           RAILING, CONCRETE, C                                                      85.900        CYS 

  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  48  710-09158           PATCHING CONCRETE STRUCTURES                                             225.000        SFT 

  49  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       8.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -34991-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         354.000        SFT 

  51  722-51842           BRIDGE DECK OVERLAY                                                    1,307.000        SYS 

  52  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           38.000        CYS 

  53  722-60824           SURFACE MILLING                                                        1,292.000        SYS 

  54  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    91.000        LFT 

  55  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            31.000        LFT 

  56  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                20.000        EACH 

  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 

  59  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  60  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  61  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07118           BARRICADE, III-A                                                          96.000        LFT 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -35272-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         755.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         163.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              693.000        SYS 

  15  202-62420           BRIDGE RAILING, REMOVE                                                   499.000        LFT 

  16  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  17  205-09543           NO 2 STONE                                                               100.000        TON 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    67.000        LBS 

  19  302-07455           DENSE GRADED SUBBASE                                                      31.000        CYS 

  20  306-08033           MILLING, ASPHALT, 1 IN                                                   204.000        SYS 

  21  306-08043           MILLING, TRANSITION                                                      204.000        SYS 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         34.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  120.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                   120.000        LFT 

  25  406-05521           ASPHALT FOR TACK COAT                                                    408.000        SYS 

  26  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  27  601-02241           GUARDRAIL, REMOVE                                                        550.000        LFT 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     388.000        LFT 

  30  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 

  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                186.000        SYS 

  32  616-02320           GEOTEXTILES                                                              235.000        SYS 

  33  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  35  621-06559           MULCHED SEEDING, R                                                     2,150.000        SYS 

  36  628-09402           FIELD OFFICE, B                                                           13.000        MOS 

  37  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  38  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  39  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      26.000        MOS 

  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           738.000        EACH 

  41  703-06029           REINFORCING BARS, EPOXY COATED                                        16,934.000        LBS 

  42  706-09960           RAILING, CONCRETE, FC                                                    446.000        LFT 

  43  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  45  710-51870           REPOINTING MASONRY IN STRUCTURES                                         555.000        SFT 

  46  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         315.000        SFT 

  47  722-51842           BRIDGE DECK OVERLAY                                                      755.000        SYS 

  48  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.700        CYS 

  49  722-51874           OVERLAY DAM                                                               71.000        SFT 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -35272-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            71.000        LFT 

  51  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  54  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  57  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 240.000        LFT 

  59  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                550.000        LFT 

  60  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               550.000        LFT 

  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 240.000        LFT 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -35723-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

   9  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        60.000        EACH 

  10  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         470.000        CYS 

  11  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  12  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  13  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  14  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  15  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  17  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  18  708-51813           PNEUMATICALLY PLACED MORTAR                                               22.000        SFT 

  19  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      756.000        SFT 

  20  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   400.000        LFT 

  21  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        10.000        LFT 

  22  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            0.300        GAL 

  23  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  24  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,210.000        SYS 

  25  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              26.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  27  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                               60.000        LFT 

  28  801-06640           CONSTRUCTION SIGN, A                                                      64.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                       85.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          240.000        LFT 

  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         240.000        LFT 

  33  808-06716           LINE, REMOVE                                                             540.000        LFT 

  34  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                          60.000        LFT 

  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : M -31265-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

   7  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      1.000        EACH 

   8  601-03456           GUARDRAIL POST, WOOD TYPE W5                                              10.000        EACH 

   9  601-03457           GUARDRAIL W THRIE BEAM RAIL SECTION, 12FT-6 IN                            20.000        EACH 

  10  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               3.000        EACH 

  11  601-03469           W BEAM BACK UP PLATE, STEEL                                                6.000        EACH 

  12  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,               10.000        EACH 

  13  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  14  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 

  15  601-06798           TIMBER BLOCK                                                             120.000        EACH 

  16  601-07179           ET_2000 OS UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL                40.000        EACH 

  17  601-07564           SOIL TUBE AND PLATE FOR END TREATMENT, OS OR MS                            1.000        EACH 

  18  601-08132           GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL                                     5.000        EACH 

  19  601-52501           GUARDRAIL POST                                                           200.000        EACH 

  20  601-52501           GUARDRAIL POST                                                           120.000        EACH 

  21  601-52501           GUARDRAIL POST                                                            50.000        EACH 

  22  601-52501           GUARDRAIL POST                                                             1.000        EACH 

  23  601-52501           GUARDRAIL POST                                                           300.000        EACH 

  24  601-52501           GUARDRAIL POST                                                             5.000        EACH 

  25  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                      5,000.000        LFT 

  26  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        100.000        LFT 

  27  601-62540           GUARDRAIL POST, PLUMB                                                    300.000        EACH 

  28  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          1.000        EACH 

  29  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         1.000        EACH 

  30  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         1.000        EACH 

  31  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         1.000        EACH 

  32  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 

  33  601-97054           GUARDRAIL BRACKET, STEEL, OFFSET                                           1.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  35  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 730                                              CONTRACT ID  : M -31266-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

   7  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      2.000        EACH 

   8  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               3.000        EACH 

   9  601-03457           GUARDRAIL W THRIE BEAM RAIL SECTION, 12FT-6 IN                             2.000        EACH 

  10  601-03460           GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR ONLY                              50.000        LFT 

  11  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 

  12  601-03469           W BEAM BACK UP PLATE, STEEL                                               20.000        EACH 

  13  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 

  14  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  15  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  16  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  17  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  18  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  19  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  20  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  21  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 

  22  601-06798           TIMBER BLOCK                                                             100.000        EACH 

  23  601-07179           ET_2000 OS UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL                15.000        EACH 

  24  601-07564           SOIL TUBE AND PLATE FOR END TREATMENT, OS OR MS                            9.000        EACH 

  25  601-08131           GUARDRAIL, THRIE BEAM, BACKUP PLATE, STEEL                                 1.000        EACH 

  26  601-08132           GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL                                     1.000        EACH 

  27  601-52501           GUARDRAIL POST                                                           200.000        EACH 

  28  601-52501           GUARDRAIL POST                                                            12.000        EACH 

  29  601-52501           GUARDRAIL POST                                                            75.000        EACH 

  30  601-52501           GUARDRAIL POST                                                             1.000        EACH 

  31  601-52501           GUARDRAIL POST                                                           250.000        EACH 

  32  601-52501           GUARDRAIL POST                                                            25.000        EACH 

  33  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                      6,000.000        LFT 

  34  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        300.000        LFT 

  35  601-62100           GUARDRAIL POST, STEEL, INSTALL                                             5.000        EACH 

  36  601-62510           GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE                      1.000        EACH 

  37  601-62540           GUARDRAIL POST, PLUMB                                                    350.000        EACH 

  38  601-90678           CONCRETE, A, BURIED END SECTION                                            1.000        CYS 

  39  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 

  40  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 

  41  601-92271           GUARDRAIL POST BRACKET, GALVANIZED, LABOR ONLY                            10.000        EACH 

  42  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      2.000        EACH 

  43  601-97054           GUARDRAIL BRACKET, STEEL, OFFSET                                          10.000        EACH 

  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 740                                              CONTRACT ID  : M -31272-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  201-02250           TREE, 10 IN, REMOVE                                                       14.000        EACH 

   7  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 

   8  201-02255           TREE, 18 IN, REMOVE                                                       30.000        EACH 

   9  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 

  10  201-02260           TREE, 30 IN, REMOVE                                                       29.000        EACH 

  11  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 

  12  201-02265           TREE, 48 IN, REMOVE                                                       19.000        EACH 

  13  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 

  14  201-02270           TREE, 60 IN, REMOVE                                                        2.000        EACH 

  15  201-02270           TREE, 60 IN, REMOVE                                                        1.000        EACH 

  16  202-91922           STUMP, REMOVE                                                             95.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 750                                              CONTRACT ID  : M -36797-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   5  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             3.000        EACH 

   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             5.000        EACH 

   7  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                      2,420.000        LFT 

   8  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                     250.000        EACH 

   9  601-03444           CAT TRANSITION STEEL POST, MK 9                                           18.000        EACH 

  10  601-03445           CAT TRANSITION PANEL, MK WC                                               23.000        EACH 

  11  601-03446           CAT TRANSITION CABLE, MK CA                                                8.000        EACH 

  12  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             7.000        EACH 

  13  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    9.000        EACH 

  14  601-03460           GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR ONLY                               2.000        LFT 

  15  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      705.000        EACH 

  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,               23.000        EACH 

  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 

  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 

  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 

  20  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 

  21  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  22  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                         108.000        EACH 

  23  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                     120.000        HRS 

  24  601-05856           CAT                                                                        2.000        EACH 

  25  601-05856           CAT                                                                        2.000        EACH 

  26  601-05856           CAT                                                                        2.000        EACH 

  27  601-05856           CAT                                                                        2.000        EACH 

  28  601-05856           CAT                                                                        4.000        EACH 

  29  601-05856           CAT                                                                        4.000        EACH 

  30  601-05856           CAT                                                                        7.000        EACH 

  31  601-05856           CAT                                                                        2.000        EACH 

  32  601-05856           CAT                                                                        5.000        EACH 

  33  601-05857           GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.                                  30.000        EACH 

  34  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                           11.000        EACH 

  35  601-06247           IMPACT ATTENUATOR, R2, W2, TL-3                                            1.000        EACH 

  36  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 

  37  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 

  38  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 

  39  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 

  40  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 

  41  601-06773           ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE                          2.000        EACH 

  42  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                179.000        EACH 

  43  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                  106.000        EACH 

  44  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      27.000        EACH 

  45  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              5.000        EACH 

  46  601-62530           GUARDRAIL PIER CONNECTION, ES                                              3.000        EACH 

  47  601-62540           GUARDRAIL POST, PLUMB                                                  2,200.000        EACH 

  48  601-62555           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY                      250.000        LFT 

  49  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            10.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 81 

 

          CALL ORDER   : 750                                              CONTRACT ID  : M -36797-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

  50  601-90678           CONCRETE, A, BURIED END SECTION                                           11.000        CYS 

  51  601-90745           GUARDRAIL POST ALUMINUM                                                   25.000        EACH 

  52  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        38.000        EACH 

  53  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          62.000        EACH 

  54  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                         21.000        EACH 

  55  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                         24.000        EACH 

  56  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                       237.000        EACH 

  57  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                       10.000        EACH 

  58  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                       10.000        EACH 

  59  601-92973           GUARDRAIL END TREATMENT, LABOR ONLY                                       40.000        EACH 

  60  601-93346           GUARDRAIL CONNECTOR, AS                                                    9.000        EACH 

  61  601-94645           GUARDRAIL END TREATMENT, SENTRE                                            1.000        EACH 

  62  601-94689           GUARDRAIL END TREATMENT, OS                                               68.000        EACH 

  63  601-94690           GUARDRAIL END TREATMENT, MS                                               28.000        EACH 

  64  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                        100.000        EACH 

  65  601-96591           GUARDRAIL PANEL, STEEL BEAM                                           23,950.000        LFT 

  66  601-97947           GUARDRAIL CLAMP BAR, ALUMINUM                                            100.000        EACH 

  67  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    245.000        EACH 

  68  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   2,550.000        LFT 

  69  601-99109           GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING                     250.000        LFT 

  70  601-99123           GUARDRAIL, TRANSITION, GP                                                  3.000        EACH 

  71  627-09331           SAFETY TERMINAL, TYPE TL-4                                                18.000        EACH 

  72  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                       11.000        EACH 

  73  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                         11.000        EACH 

  74  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                    10.000        EACH 

  75  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                        11.000        EACH 

  76  627-09915           CABLE SPLICE, REPAIR                                                      11.000        EACH 

  77  627-09916           RETENTION CABLE, REPAIR                                                   11.000        EACH 

  78  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  79  628-11730           CELLULAR TELEPHONE TYPE B                                                  4.000        EACH 

  80  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  81  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        48.000        MOS 

  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 780                                              CONTRACT ID  : T -34493-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS NEW OR MODERINIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       2.000        MOS 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  13  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          1.000        EACH 

  14  802-04089           SIGN, SHEET, REMOVE                                                       20.000        EACH 

  15  802-04314           SIGN                                                                       6.000        EACH 

  16  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       94.000        LFT 

  17  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          107.500        SFT 

  18  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         27.000        SFT 

  19  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 

  20  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  10.000        EACH 

  21  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,267.000        LFT 

  22  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     1.000        EACH 

  23  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          4.000        EACH 

  24  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 

  25  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  26  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  27  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 4.000        EACH 

  28  805-11385           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 

  29  805-11391           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 25 FT                                1.000        EACH 

  30  805-11436           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   1.000        EACH 

  31  805-11437           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   1.000        EACH 

  32  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 

  33  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     13.000        EACH 

  34  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        1.000        EACH 

  35  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  36  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     70.000        LFT 

  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             3,808.000        LFT 

  38  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  2,686.000        LFT 

  39  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          2,966.000        LFT 

  40  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 

  41  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,179.000        LFT 

  42  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  43  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 

  44  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 

  45  807-03051           LIGHT CABLE, 1/C 10GA.                                                   240.000        LFT 

  46  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         2.000        EACH 

  47  807-86910           CONNECTOR KIT, UNFUSED                                                     2.000        EACH 

  48  807-86915           CONNECTOR KIT, FUSED                                                       2.000        EACH 

  49  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             6.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNALS NEW OR MODERINIZATION 

 

  50  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 6.000        EACH 

  51  807-86930           INSULATION LINK, NON-WATERPROOFED                                          4.000        EACH 

  52  807-86935           INSULATION LINK, WATERPROOFED                                              6.000        EACH 

  53  807-95888           WIRE, NO 8 COPPER, 1/C                                                   942.000        LFT 

  54  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          17.000        EACH 

  55  808-06716           LINE, REMOVE                                                             101.000        LFT 

  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       101.000        LFT 

  57  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  16.000        EACH 

  58  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 

  59  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
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          CALL ORDER   : 790                                              CONTRACT ID  : T -35273-A 
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  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

   7  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

   8  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   9  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 

  11  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         16.000        LFT 

  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          563.000        SFT 

  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          7.800        SFT 

  17  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               49.000        SFT 

  18  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  19  805-03372           TETHER FOR SIGNAL                                                         22.000        EACH 

  20  805-11592           SIGNAL POLE, WOOD, 4, 60 FT                                                3.000        EACH 

  21  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                    233.000        EACH 

  22  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       49.000        EACH 

  23  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  24  805-78420           DISCONNECT HANGER                                                         16.000        EACH 

  25  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  26  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    500.000        LFT 

  27  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,700.000        LFT 

  28  805-87746           AERIAL CABLE, TRIPLEX                                                  1,100.000        LFT 

  29  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         8.000        EACH 

  30  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 8.000        EACH 

  31  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    400.000        LFT 

  32  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                24.000        EACH 

  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 150.000        LFT 

  34  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  150.000        LFT 

  35  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                   30.000        LFT 

  36  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   7  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 

  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  11  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  13  808-75994           PRISMATIC REFLECTOR                                                   19,381.000        EACH 

  14  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,159.000        EACH 

  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,209.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

   8  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                       15.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         14.000        EACH 

  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           52.500        SFT 

  16  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               61.500        SFT 

  17  802-99058           SIGN SHEET, INSTALL                                                       10.000        EACH 

  18  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  19  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         201.000        LFT 

  20  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

  21  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    2.000        EACH 

  22  805-06483           CONTROLLER                                                                 1.000        EACH 

  23  805-07842           VEHICLE DETECTION SYSTEM                                                   1.000        EACH 

  24  805-07842           VEHICLE DETECTION SYSTEM                                                   1.000        EACH 

  25  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 

  26  805-08487           BACKPLATE, SIGNAL                                                         10.000        EACH 

  27  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

  28  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    3.000        EACH 

  29  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  30  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      7.000        EACH 

  31  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        3.000        EACH 

  32  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  33  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  34  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     65.000        LFT 

  35  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,022.000        LFT 

  36  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,334.000        LFT 

  37  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  38  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN                                         121.000        LFT 

  39  807-97114           CABLE, INTERCONNECT, 6 PAIR 19                                           206.000        LFT 

  40  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           5.000        EACH 

  41  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       439.000        LFT 

  42  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        90.000        LFT 

  43  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       138.000        LFT 

  44  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  16.000        EACH 

  45  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

   8  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

   9  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  10  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                        6.000        MOS 

  11  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  12  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  13  801-03290           CONSTRUCTION SIGN, C                                                      48.000        EACH 

  14  801-06710           FLASHING ARROW SIGN                                                       24.000        DAY 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          12.000        EACH 

  17  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         625.000        LFT 

  18  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              4.000        EACH 

  19  805-04952           CONTROLLER AND CABINET                                                    10.000        EACH 

  20  805-06483           CONTROLLER                                                                 2.000        EACH 

  21  805-08464           RADIO, INTERCONNECT                                                       12.000        EACH 

  22  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

  23  805-11570           RADIO ANTENNA                                                              8.000        EACH 

  24  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    4.000        EACH 

  25  805-78445           SIGNAL SERVICE                                                            12.000        EACH 

  26  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    180.000        LFT 

  27  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  4,364.000        LFT 

  28  805-78930           CONTROLLER CABINET FOUNDATION, M                                           2.000        EACH 

  29  805-93555           CONTROLLER AND CABINET, M                                                  2.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  202-01845           CONDUIT, REMOVE                                                          300.000        LFT 

   7  202-86946           HANDHOLE, REMOVE                                                           5.000        EACH 

   8  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 

   9  202-98370           POLE, REMOVE                                                               1.000        EACH 

  10  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  13  702-90915           CONCRETE, CLASS A                                                          1.000        CYS 

  14  711-95290           FIELD WELDING                                                              1.000        LFT 

  15  715-04612           PIPE                                                                       1.000        LFT 

  16  715-04994           METER                                                                      1.000        EACH 

  17  715-04994           METER                                                                      5.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  805-02202           SIGNAL DETECTOR HOUSING, DOUBLE                                            2.000        EACH 

  22  805-78445           SIGNAL SERVICE                                                            10.000        EACH 

  23  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             3,000.000        LFT 

  24  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,000.000        LFT 

  25  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  26  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,000.000        LFT 

  27  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                       50.000        LFT 

  28  805-87715           GROUND ROD WITH CONNECTOR                                                  1.000        EACH 

  29  805-87780           CIRCUIT BREAKER                                                            5.000        EACH 

  30  805-91703           CONDUIT, STEEL, GALVANIZED, 1.5 IN                                        10.000        LFT 

  31  805-91706           ANCHOR BOLT, REPAIR                                                        4.000        EACH 

  32  805-91711           EXPANSION FITTING, 1.5 IN.                                                 1.000        EACH 

  33  805-95518           CONDUIT FLEXIBLE 2"                                                      100.000        LFT 

  34  805-95519           CONDUIT FLEXIBLE 0.75"                                                   100.000        LFT 

  35  805-95520           EXPANSION FITTING, 2.0 IN.                                                 1.000        EACH 

  36  805-95521           EXPANSION FITTING, 0.75 IN.                                                2.000        EACH 

  37  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  5.000        EACH 

  38  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              1.000        EACH 

  39  807-01564           HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE                                 1.000        EACH 

  40  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 

  41  807-02105           ROUTINE MAINTENANCE LUMINAIRE, HIGH PRESSURE SODIUM                      432.000        MOS 

  42  807-02108           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT                2.000        EACH 

  43  807-02109           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD                          2.000        EACH 

  44  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 

  45  807-02579           MAST ARM, 15FT                                                             1.000        EACH 

  46  807-02778           LUMINAIRE, MAST ARM, 5 FT                                                  1.000        EACH 

  47  807-02780           LUMINAIRE, MAST ARM, 8 FT                                                  1.000        EACH 

  48  807-02781           LUMINAIRE, MAST ARM, 10 FT                                                 1.000        EACH 

  49  807-02782           LUMINAIRE, MAST ARM, 12 FT                                                 1.000        EACH 
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  50  807-02784           LUMINAIRE, MAST ARM, 20 FT                                                 1.000        EACH 

  51  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 1.000        EACH 

  52  807-04507           TRANSFORMER                                                                1.000        EACH 

  53  807-04651           WIRE,                                                                    100.000        LFT 

  54  807-04651           WIRE,                                                                    100.000        LFT 

  55  807-04651           WIRE,                                                                    100.000        LFT 

  56  807-04651           WIRE,                                                                    100.000        LFT 

  57  807-04654           LIGHT POLE                                                                 1.000        EACH 

  58  807-04654           LIGHT POLE                                                                 1.000        EACH 

  59  807-04654           LIGHT POLE                                                                 1.000        EACH 

  60  807-04654           LIGHT POLE                                                                 1.000        EACH 

  61  807-04654           LIGHT POLE                                                                 1.000        EACH 

  62  807-04654           LIGHT POLE                                                                 1.000        EACH 

  63  807-04654           LIGHT POLE                                                                 1.000        EACH 

  64  807-04940           MAST ARM                                                                  10.000        EACH 

  65  807-04962           LIGHT                                                                      1.000        EACH 

  66  807-04967           CABLE                                                                    200.000        LFT 

  67  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          25.000        LFT 

  68  807-07703           HIGH MAST TOWER                                                            2.000        EACH 

  69  807-11367           ASSIGNED MAINTENANCE, NAVIGATION LIGHT                                   324.000        EACH 

  70  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        24.000        EACH 

  71  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        17.000        EACH 

  72  807-86665           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT                      1.000        EACH 

  73  807-86750           LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODUIM                   2.000        EACH 

  74  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  75  807-86810           SERVICE POINT, II                                                          1.000        EACH 

  76  807-86843           WIRE, NO 4 COPPER, 1/C                                                   250.000        LFT 

  77  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  8,000.000        LFT 

  78  807-86910           CONNECTOR KIT, UNFUSED                                                    20.000        EACH 

  79  807-86915           CONNECTOR KIT, FUSED                                                      20.000        EACH 

  80  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            30.000        EACH 

  81  807-86930           INSULATION LINK, NON-WATERPROOFED                                         30.000        EACH 

  82  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION                5.000        EACH 

  83  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 

  84  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  7,312.000        MOS 

  85  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  6,144.000        MOS 

  86  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  1,800.000        MOS 

  87  807-87085           ELECTRICIAN                                                               25.000        HRS 

  88  807-87098           CALLOUT, REPAIR                                                            2.000        EACH 

  89  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN               2.000        EACH 

  90  807-87640           BREAKAWAY COUPLING                                                         5.000        SET 

  91  807-87800           CABLE DUCT, INSTALL                                                    1,000.000        LFT 

  92  807-91694           NAVIGATION LIGHT PIER                                                      1.000        EACH 

  93  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            1.000        EACH 

  94  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            1.000        EACH 

  95  807-91698           NAVIGATION LIGHT, FRESNEL LENS, 180                                        6.000        EACH 

  96  807-91699           NAVIGATION LIGHT, FRESNEL LENS, 360                                        2.000        EACH 

  97  807-91704           LIGHT POLE HANDHOLE COVER                                                  5.000        EACH 

  98  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                              2.000        EACH 
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  99  807-92870           TRANSFORMER BASE HANDHOLE                                                  2.000        EACH 

 100  807-93647           LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT                        1.000        EACH 

 101  807-93649           SHAFT FOR POST TOP LUMINAIRE, 16 FT M.H.                                   1.000        EACH 

 102  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 1.000        SET 

 103  807-93651           FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL                               1.000        SET 

 104  807-94480           LIGHT STANDARD, INSTALL                                                   20.000        EACH 

 105  807-95508           VANDAL SHIELD, LEXAN                                                       1.000        EACH 

 106  807-95513           SERVICE POINT MAIN BREAKER                                                 4.000        EACH 

 107  807-95514           SERVICE POINT RISER                                                        1.000        EACH 

 108  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 

 109  807-95516           RELAY SWITCH                                                               5.000        EACH 

 110  807-95522           PIPE STRAP                                                                10.000        EACH 

 111  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     25.000        EACH 

 112  807-95525           LIGHTING SUPPORT                                                           2.000        EACH 

 113  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       20.000        EACH 

 114  807-95709           PHOTOCELLS                                                                 1.000        EACH 

 115  807-96183           SHAFT FOR 30 FT M.H., TWIN 10 FT MAST ARM                                  1.000        EACH 

 116  807-96184           SHAFT FOR 30 FT M.H. TWIN 12 FT MAST ARM                                   1.000        EACH 

 117  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  4,568.000        MOS 

 118  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              3.000        EACH 

 119  807-96204           LOWERING AND RAISING OF TOWER                                              1.000        EACH 

 120  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   2.000        EACH 

 121  807-96868           LUMINAIRE, INSTALL                                                         5.000        EACH 

 122  807-98716           KELLUM GRIP, STAINLESS STEEL                                               1.000        EACH 

 123  809-04652           SERVICE POINT                                                              5.000        EACH 

 


