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                                                          VENDOR RANKING

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS                   COMPLETION DATE : 03/16/15
     LOCATION     : ON I-69 FROM THAT ROAD TO THE INDIAN CREEK BRIDGE                PROJECT(S) :  138323100ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER INC                                                        $     2,035,175.00  100.0000%
   2   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     2,914,112.49  143.1873%
   3   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $     2,948,063.00  144.8555%
   4   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     3,342,630.21  164.2429%
   5   20-2107424     RENASCENT INC                                                              $     3,363,375.99  165.2622%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2  ) 05-0558668          |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12500.00000       12500.00|   32462.79000       32462.79|  150000.00000      150000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   45232.50000       45232.50|  145000.00000      145000.00|  220000.00000      220000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 110-07025               28.000  EACH |     500.00000       14000.00|     300.00000        8400.00|     750.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
  ASBESTOS REMOVAL                        |                             |                             |
0009 110-07025                5.000  EACH |    3210.00000       16050.00|    1200.00000        6000.00|    6000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION UST     |                             |                             |
  REMOVAL                                 |                             |                             |
0010 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2000.00000        2000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  424SA                                   |                             |                             |
0011 202-01000                       LUMP |    2060.00000        2060.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  435SA                                   |                             |                             |
0012 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    3000.00000        3000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  445SA                                   |                             |                             |
0013 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    3500.00000        3500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  462SA                                   |                             |                             |
0014 202-01000                       LUMP |    3360.00000        3360.00|    5354.46000        5354.46|    3500.00000        3500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  462SB                                   |                             |                             |
0015 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  463SA                                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0016 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  479SA                                   |                             |                             |
0017 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2000.00000        2000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  486SA                                   |                             |                             |
0018 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2000.00000        2000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  491SA                                   |                             |                             |
0019 202-01000                       LUMP |    3360.00000        3360.00|   10278.62000       10278.62|    3000.00000        3000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  510SA                                   |                             |                             |
0020 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  511SA                                   |                             |                             |
0021 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  556SA                                   |                             |                             |
0022 202-01000                       LUMP |    1680.00000        1680.00|    2161.44000        2161.44|    3000.00000        3000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  635SA                                   |                             |                             |
0023 202-01000                       LUMP |    1450.00000        1450.00|    2161.44000        2161.44|    1200.00000        1200.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  636SA                                   |                             |                             |
0024 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    1500.00000        1500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  642SA                                   |                             |                             |
0025 202-01000                       LUMP |     500.00000         500.00|    2161.44000        2161.44|    1500.00000        1500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  643SA                                   |                             |                             |
0026 202-01000                       LUMP |    1100.00000        1100.00|    2161.44000        2161.44|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  646SA                                   |                             |                             |
0027 202-01000                       LUMP |    1190.00000        1190.00|    2161.44000        2161.44|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  646SB                                   |                             |                             |
0029 202-03000                       LUMP |    6310.00000        6310.00|   13545.97000       13545.97|   11500.00000       11500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  104                                     |                             |                             |
0030 202-03000                       LUMP |    7660.00000        7660.00|   13545.97000       13545.97|   13500.00000       13500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  105                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0031 202-03000                       LUMP |    7470.00000        7470.00|   14210.65000       14210.65|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  108                                     |                             |                             |
0032 202-03000                       LUMP |    6680.00000        6680.00|   14210.65000       14210.65|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  109                                     |                             |                             |
0033 202-03000                       LUMP |    8290.00000        8290.00|   13486.72000       13486.72|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  110                                     |                             |                             |
0034 202-03000                       LUMP |    5490.00000        5490.00|   13486.72000       13486.72|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  111                                     |                             |                             |
0035 202-03000                       LUMP |     300.00000         300.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  111-EX                                  |                             |                             |
0036 202-03000                       LUMP |    7120.00000        7120.00|   13486.72000       13486.72|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  112                                     |                             |                             |
0037 202-03000                       LUMP |       1.00000           1.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  112-EX                                  |                             |                             |
0038 202-03000                       LUMP |    6550.00000        6550.00|   11916.04000       11916.04|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  117                                     |                             |                             |
0039 202-03000                       LUMP |    9960.00000        9960.00|   13004.09000       13004.09|   14500.00000       14500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  121                                     |                             |                             |
0040 202-03000                       LUMP |    6420.00000        6420.00|   14934.58000       14934.58|   11500.00000       11500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  124                                     |                             |                             |
0041 202-03000                       LUMP |    7530.00000        7530.00|   13969.34000       13969.34|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  126                                     |                             |                             |
0042 202-03000                       LUMP |       1.00000           1.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  126-EX                                  |                             |                             |
0043 202-03000                       LUMP |   10500.00000       10500.00|   19360.96000       19360.96|   17000.00000       17000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  135                                     |                             |                             |
0044 202-03000                       LUMP |    3500.00000        3500.00|    3761.72000        3761.72|    6500.00000        6500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  15                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 202-03000                       LUMP |     500.00000         500.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  15-EX                                   |                             |                             |
0046 202-03000                       LUMP |    7070.00000        7070.00|    8563.14000        8563.14|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  215-EX                                  |                             |                             |
0047 202-03000                       LUMP |   15200.00000       15200.00|   16705.34000       16705.34|   26000.00000       26000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  216                                     |                             |                             |
0048 202-03000                       LUMP |   13600.00000       13600.00|   16176.46000       16176.46|    5000.00000        5000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  217                                     |                             |                             |
0049 202-03000                       LUMP |    1020.00000        1020.00|     796.96000         796.96|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  222                                     |                             |                             |
0050 202-03000                       LUMP |    8180.00000        8180.00|   20123.36000       20123.36|   30000.00000       30000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  223                                     |                             |                             |
0051 202-03000                       LUMP |    6510.00000        6510.00|   14042.14000       14042.14|    7500.00000        7500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  225                                     |                             |                             |
0052 202-03000                       LUMP |    2120.00000        2120.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  225-EX                                  |                             |                             |
0053 202-03000                       LUMP |    5180.00000        5180.00|   16822.17000       16822.17|    8500.00000        8500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  229                                     |                             |                             |
0054 202-03000                       LUMP |    1850.00000        1850.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  229-EX                                  |                             |                             |
0055 202-03000                       LUMP |    8520.00000        8520.00|   18453.55000       18453.55|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  230                                     |                             |                             |
0056 202-03000                       LUMP |    5050.00000        5050.00|   11821.47000       11821.47|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  231                                     |                             |                             |
0057 202-03000                       LUMP |    1600.00000        1600.00|    6405.76000        6405.76|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  232                                     |                             |                             |
0058 202-03000                       LUMP |     823.00000         823.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  232-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 202-03000                       LUMP |   11600.00000       11600.00|   12360.35000       12360.35|    8500.00000        8500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  235                                     |                             |                             |
0060 202-03000                       LUMP |   10500.00000       10500.00|   13087.28000       13087.28|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  238, WET                                |                             |                             |
0061 202-03000                       LUMP |    5310.00000        5310.00|   15592.16000       15592.16|    9500.00000        9500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  239                                     |                             |                             |
0062 202-03000                       LUMP |    6480.00000        6480.00|    6771.66000        6771.66|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  239-EX                                  |                             |                             |
0063 202-03000                       LUMP |    8800.00000        8800.00|   21294.62000       21294.62|   10500.00000       10500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  25                                      |                             |                             |
0064 202-03000                       LUMP |    6850.00000        6850.00|   15744.47000       15744.47|    8000.00000        8000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  26                                      |                             |                             |
0065 202-03000                       LUMP |     500.00000         500.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  26-EX                                   |                             |                             |
0066 202-03000                       LUMP |    6740.00000        6740.00|   14931.52000       14931.52|   13500.00000       13500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  314                                     |                             |                             |
0067 202-03000                       LUMP |    8910.00000        8910.00|   17073.83000       17073.83|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  35                                      |                             |                             |
0068 202-03000                       LUMP |    6010.00000        6010.00|   15552.02000       15552.02|    8000.00000        8000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  36                                      |                             |                             |
0069 202-03000                       LUMP |   15000.00000       15000.00|   26496.93000       26496.93|   23000.00000       23000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  37                                      |                             |                             |
0070 202-03000                       LUMP |    9500.00000        9500.00|   17241.20000       17241.20|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  402                                     |                             |                             |
0071 202-03000                       LUMP |     625.00000         625.00|     796.96000         796.96|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  408                                     |                             |                             |
0072 202-03000                       LUMP |   18000.00000       18000.00|   23127.62000       23127.62|   30000.00000       30000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  42                                      |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0073 202-03000                       LUMP |    7000.00000        7000.00|   22514.41000       22514.41|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  425                                     |                             |                             |
0074 202-03000                       LUMP |    9000.00000        9000.00|   23327.35000       23327.35|   12500.00000       12500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  426                                     |                             |                             |
0075 202-03000                       LUMP |   15000.00000       15000.00|   21879.48000       21879.48|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  428-EX                                  |                             |                             |
0076 202-03000                       LUMP |    9570.00000        9570.00|   20101.30000       20101.30|   20000.00000       20000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  429                                     |                             |                             |
0077 202-03000                       LUMP |     550.00000         550.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  430-EX                                  |                             |                             |
0078 202-03000                       LUMP |     550.00000         550.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  431-EX                                  |                             |                             |
0079 202-03000                       LUMP |     660.00000         660.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  433-EX                                  |                             |                             |
0080 202-03000                       LUMP |   10100.00000       10100.00|   24189.17000       24189.17|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  435                                     |                             |                             |
0081 202-03000                       LUMP |   15800.00000       15800.00|   20914.23000       20914.23|   14000.00000       14000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  436                                     |                             |                             |
0082 202-03000                       LUMP |    9350.00000        9350.00|   19895.63000       19895.63|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  439                                     |                             |                             |
0083 202-03000                       LUMP |    2310.00000        2310.00|    6403.47000        6403.47|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  440                                     |                             |                             |
0084 202-03000                       LUMP |   14400.00000       14400.00|   21417.43000       21417.43|   10500.00000       10500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  445-EX                                  |                             |                             |
0085 202-03000                       LUMP |    4070.00000        4070.00|    4136.75000        4136.75|    2500.00000        2500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  452                                     |                             |                             |
0086 202-03000                       LUMP |    9720.00000        9720.00|   17797.76000       17797.76|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  457                                     |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0087 202-03000                       LUMP |   10400.00000       10400.00|   13862.84000       13862.84|    9500.00000        9500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  458                                     |                             |                             |
0088 202-03000                       LUMP |    8410.00000        8410.00|   18689.08000       18689.08|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  459                                     |                             |                             |
0089 202-03000                       LUMP |   11800.00000       11800.00|   20210.87000       20210.87|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  460                                     |                             |                             |
0090 202-03000                       LUMP |   13600.00000       13600.00|   24246.33000       24246.33|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  461                                     |                             |                             |
0091 202-03000                       LUMP |   28200.00000       28200.00|   19059.55000       19059.55|   32000.00000       32000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  463                                     |                             |                             |
0092 202-03000                       LUMP |    1340.00000        1340.00|     796.96000         796.96|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  464                                     |                             |                             |
0093 202-03000                       LUMP |    6350.00000        6350.00|   15023.60000       15023.60|   11030.00000       11030.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  467                                     |                             |                             |
0094 202-03000                       LUMP |    8960.00000        8960.00|   11702.96000       11702.96|   13500.00000       13500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  47                                      |                             |                             |
0095 202-03000                       LUMP |    9510.00000        9510.00|   16650.46000       16650.46|    9500.00000        9500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  472                                     |                             |                             |
0096 202-03000                       LUMP |    1190.00000        1190.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  472-EX                                  |                             |                             |
0097 202-03000                       LUMP |   27200.00000       27200.00|   32964.84000       32964.84|   36000.00000       36000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  474                                     |                             |                             |
0098 202-03000                       LUMP |   30200.00000       30200.00|   32964.84000       32964.84|   35000.00000       35000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  479                                     |                             |                             |
0099 202-03000                       LUMP |     900.00000         900.00|     796.96000         796.96|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  484                                     |                             |                             |
0100 202-03000                       LUMP |    9980.00000        9980.00|   21329.24000       21329.24|   31400.00000       31400.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  486                                     |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 202-03000                       LUMP |    4420.00000        4420.00|    9079.56000        9079.56|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  486-EX                                  |                             |                             |
0102 202-03000                       LUMP |   18300.00000       18300.00|   41074.66000       41074.66|   49000.00000       49000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  487                                     |                             |                             |
0103 202-03000                       LUMP |   35600.00000       35600.00|   34775.23000       34775.23|   71000.00000       71000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  49                                      |                             |                             |
0104 202-03000                       LUMP |   18600.00000       18600.00|   22333.78000       22333.78|   35000.00000       35000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  510-EX                                  |                             |                             |
0105 202-03000                       LUMP |   19600.00000       19600.00|   27650.60000       27650.60|   16000.00000       16000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  514                                     |                             |                             |
0106 202-03000                       LUMP |    4680.00000        4680.00|     796.96000         796.96|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  516                                     |                             |                             |
0107 202-03000                       LUMP |   13800.00000       13800.00|   15690.55000       15690.55|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  516-EX                                  |                             |                             |
0108 202-03000                       LUMP |    9760.00000        9760.00|   16708.19000       16708.19|   14500.00000       14500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  518                                     |                             |                             |
0109 202-03000                       LUMP |    5120.00000        5120.00|    1274.52000        1274.52|    8000.00000        8000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  521                                     |                             |                             |
0110 202-03000                       LUMP |    8160.00000        8160.00|   14425.50000       14425.50|    7000.00000        7000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  522                                     |                             |                             |
0111 202-03000                       LUMP |    2130.00000        2130.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  522-EX                                  |                             |                             |
0112 202-03000                       LUMP |   10900.00000       10900.00|   17973.24000       17973.24|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  529                                     |                             |                             |
0113 202-03000                       LUMP |    8220.00000        8220.00|   17880.05000       17880.05|    8500.00000        8500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  538                                     |                             |                             |
0114 202-03000                       LUMP |    1280.00000        1280.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  538-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0115 202-03000                       LUMP |    3750.00000        3750.00|    9892.50000        9892.50|    7500.00000        7500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  54                                      |                             |                             |
0116 202-03000                       LUMP |    7370.00000        7370.00|   14944.04000       14944.04|    7000.00000        7000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  540-EX                                  |                             |                             |
0117 202-03000                       LUMP |    7570.00000        7570.00|     796.96000         796.96|    5500.00000        5500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  542                                     |                             |                             |
0118 202-03000                       LUMP |    3840.00000        3840.00|   11581.99000       11581.99|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  542-EX                                  |                             |                             |
0119 202-03000                       LUMP |    6040.00000        6040.00|   15010.44000       15010.44|    7500.00000        7500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  55                                      |                             |                             |
0120 202-03000                       LUMP |    5820.00000        5820.00|   14697.04000       14697.04|   11500.00000       11500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  553-EX                                  |                             |                             |
0121 202-03000                       LUMP |    3850.00000        3850.00|    7445.25000        7445.25|    8700.00000        8700.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  554-EX                                  |                             |                             |
0122 202-03000                       LUMP |    5950.00000        5950.00|     796.96000         796.96|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  55-EX                                   |                             |                             |
0123 202-03000                       LUMP |    8590.00000        8590.00|   16819.84000       16819.84|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  56                                      |                             |                             |
0124 202-03000                       LUMP |    1540.00000        1540.00|     198.76000         198.76|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  56-EX                                   |                             |                             |
0125 202-03000                       LUMP |    8320.00000        8320.00|   16058.94000       16058.94|    9500.00000        9500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  57                                      |                             |                             |
0126 202-03000                       LUMP |    1100.00000        1100.00|     198.76000         198.76|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  57-EX                                   |                             |                             |
0127 202-03000                       LUMP |   13800.00000       13800.00|   17237.47000       17237.47|   13500.00000       13500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  601-EX                                  |                             |                             |
0128 202-03000                       LUMP |   11700.00000       11700.00|   21844.45000       21844.45|    8600.00000        8600.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  611-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0129 202-03000                       LUMP |    5150.00000        5150.00|   15013.32000       15013.32|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  621-EX                                  |                             |                             |
0130 202-03000                       LUMP |   10800.00000       10800.00|   17454.03000       17454.03|   17500.00000       17500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  624-EX                                  |                             |                             |
0131 202-03000                       LUMP |   11300.00000       11300.00|   21246.10000       21246.10|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  631-EX                                  |                             |                             |
0132 202-03000                       LUMP |     550.00000         550.00|     398.48000         398.48|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  644                                     |                             |                             |
0133 202-03000                       LUMP |     550.00000         550.00|     398.48000         398.48|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  645                                     |                             |                             |
0134 202-03000                       LUMP |   11100.00000       11100.00|   21246.10000       21246.10|   13000.00000       13000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  646                                     |                             |                             |
0135 202-03000                       LUMP |   17500.00000       17500.00|   15448.95000       15448.95|   29000.00000       29000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  649                                     |                             |                             |
0136 202-03000                       LUMP |    9470.00000        9470.00|   20283.92000       20283.92|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  650                                     |                             |                             |
0137 202-03000                       LUMP |   22800.00000       22800.00|   23883.97000       23883.97|   25500.00000       25500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  657                                     |                             |                             |
0138 202-03000                       LUMP |    8580.00000        8580.00|   22896.48000       22896.48|   16000.00000       16000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  666-EX                                  |                             |                             |
0139 202-03000                       LUMP |   15000.00000       15000.00|   23109.50000       23109.50|   18000.00000       18000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  669-EX                                  |                             |                             |
0140 202-03000                       LUMP |   12900.00000       12900.00|   29509.87000       29509.87|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  670-EX                                  |                             |                             |
0141 202-03000                       LUMP |   11600.00000       11600.00|   27686.39000       27686.39|   17000.00000       17000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  673                                     |                             |                             |
0142 202-03000                       LUMP |    1950.00000        1950.00|     398.48000         398.48|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  673-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0143 202-03000                       LUMP |    6010.00000        6010.00|    9203.07000        9203.07|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  675-EX                                  |                             |                             |
0144 202-03000                       LUMP |    6040.00000        6040.00|   18096.61000       18096.61|   10500.00000       10500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  676-EX                                  |                             |                             |
0145 202-03000                       LUMP |    5300.00000        5300.00|   17326.86000       17326.86|    9500.00000        9500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  677-EX                                  |                             |                             |
0146 202-03000                       LUMP |    9620.00000        9620.00|   17326.86000       17326.86|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  678-EX                                  |                             |                             |
0147 202-03000                       LUMP |   11600.00000       11600.00|   19767.58000       19767.58|   14000.00000       14000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  679-EX                                  |                             |                             |
0148 202-03000                       LUMP |    7720.00000        7720.00|     398.48000         398.48|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  99                                      |                             |                             |
0149 202-03135            16619.000  SFT  |       3.00000       49857.00|       4.00000       66476.00|       4.00000       66476.00
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0150 202-04345            15000.000  GAL  |       0.50000        7500.00|       0.32000        4800.00|       2.50000       37500.00
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             |
  DISPOSAL, A                             |                             |                             |
0151 202-05544            15000.000  GAL  |       2.00000       30000.00|       0.42000        6300.00|       3.00000       45000.00
  REGULATED MATERIALS, DISPOSE, C         |                             |                             |
0152 202-05549            15000.000  GAL  |       0.50000        7500.00|       0.42000        6300.00|       0.75000       11250.00
  REGULATED MATERIALS, REMOVE, C          |                             |                             |
0153 202-05554            15000.000  GAL  |       0.50000        7500.00|       0.42000        6300.00|       0.75000       11250.00
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             |
0154 202-05571               25.000  EACH |    1000.00000       25000.00|     280.00000        7000.00|    1050.00000       26250.00
  TESTING FOR WASTES TYPE Y               |                             |                             |
0155 202-05823                5.000  EACH |    6400.00000       32000.00|    3000.00000       15000.00|    7500.00000       37500.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             |
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                             |                             |
0156 202-06541               10.000  EACH |     300.00000        3000.00|     954.16000        9541.60|     350.00000        3500.00
  REMOVE SEWER UTILITY DISCONNECT         |                             |                             |
0157 202-06541               10.000  EACH |     300.00000        3000.00|     954.16000        9541.60|     300.00000        3000.00
  REMOVE WATER UTILITY DISCONNECT         |                             |                             |
0158 202-07601                5.000  EACH |    1000.00000        5000.00|     280.00000        1400.00|    1050.00000        5250.00
  TESTING FOR WASTES, A                   |                             |                             |
0159 202-07602                5.000  EACH |    1000.00000        5000.00|     480.00000        2400.00|    1050.00000        5250.00
  TESTING FOR WASTES, B                   |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 202-07603                5.000  EACH |    1000.00000        5000.00|     480.00000        2400.00|    1050.00000        5250.00
  TESTING FOR WASTES, C                   |                             |                             |
0161 202-08429            15000.000  GAL  |       2.00000       30000.00|       0.42000        6300.00|       2.50000       37500.00
  REGULATED MATERIALS, DISPOSE, TYPE B    |                             |                             |
0162 202-08430            15000.000  GAL  |       0.50000        7500.00|       0.42000        6300.00|       0.75000       11250.00
  REGULATED MATERIALS, REMOVE, B          |                             |                             |
0163 202-08431            15000.000  GAL  |       0.50000        7500.00|       0.42000        6300.00|       0.75000       11250.00
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             |
0164 202-11903              700.000  TON  |      17.50000       12250.00|       7.95000        5565.00|      23.00000       16100.00
  REGULATED MATERIALS, REMOVE, Y          |                             |                             |
0165 202-11904              700.000  TON  |      22.00000       15400.00|      16.50000       11550.00|      26.00000       18200.00
  REGULATED MATERIALS, TRANSPORT, Y       |                             |                             |
0166 202-11905              700.000  TON  |      23.00000       16100.00|      35.00000       24500.00|      28.00000       19600.00
  REGULATED MATERIALS, DISPOSE, Y         |                             |                             |
0167 205-09952                       LUMP |  134178.50000      134178.50|  142271.85000      142271.85|  120000.00000      120000.00
  DESIGN BUILD EROSION AND SEDIMENT       |                             |                             |
  CONTROL                                 |                             |                             |
0168 211-09194              700.000  TON  |      22.00000       15400.00|      16.94000       11858.00|      18.00000       12600.00
  B BORROW                                |                             |                             |
0169 621-01004               10.000  EACH |     750.00000        7500.00|     700.00000        7000.00|     500.00000        5000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0170 621-06560           210900.000  SYS  |       0.45000       94905.00|       0.35000       73815.00|       0.50000      105450.00
  MULCHED SEEDING, U                      |                             |                             |
0171 621-06570            17700.000  CYS  |      15.50000      274350.00|      22.49000      398073.00|      22.50000      398250.00
  TOPSOIL                                 |                             |                             |
0172 628-09401               12.000  MOS  |    1720.00000       20640.00|    1369.28000       16431.36|    2200.00000       26400.00
  FIELD OFFICE, A                         |                             |                             |
0173 628-09408               12.000  MOS  |      75.00000         900.00|      68.85000         826.20|     400.00000        4800.00
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0174 628-09409               12.000  MOS  |      95.00000        1140.00|      57.37000         688.44|     100.00000        1200.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0175 628-11729                1.000  EACH |     165.00000         165.00|     344.23000         344.23|     350.00000         350.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0176 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0177 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0178 628-11782               12.000  MOS  |      45.00000         540.00|      57.37000         688.44|     100.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0179 801-06775                       LUMP |   12000.00000       12000.00|    2346.38000        2346.38|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  419SA                                   |                             |                             |
0181 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  447SA                                   |                             |                             |
0182 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  498SA                                   |                             |                             |
0183 202-01000                       LUMP |    1680.00000        1680.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  511SB                                   |                             |                             |
0184 202-01000                       LUMP |    2420.00000        2420.00|    5354.46000        5354.46|    2500.00000        2500.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  546SA                                   |                             |                             |
0185 202-03000                       LUMP |    7270.00000        7270.00|   17807.08000       17807.08|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  7                                       |                             |                             |
0186 202-03000                       LUMP |    1940.00000        1940.00|    4900.09000        4900.09|    4000.00000        4000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  405                                     |                             |                             |
0187 202-03000                       LUMP |    8340.00000        8340.00|   16758.59000       16758.59|   14000.00000       14000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  430                                     |                             |                             |
0188 202-03000                       LUMP |    4720.00000        4720.00|   14586.78000       14586.78|    9000.00000        9000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  431                                     |                             |                             |
0189 202-03000                       LUMP |    5620.00000        5620.00|   14586.78000       14586.78|    9500.00000        9500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  433                                     |                             |                             |
0190 202-03000                       LUMP |   11100.00000       11100.00|   16275.96000       16275.96|   12500.00000       12500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  438                                     |                             |                             |
0191 202-03000                       LUMP |    7990.00000        7990.00|   16275.96000       16275.96|   12500.00000       12500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  473                                     |                             |                             |
0192 202-03000                       LUMP |    3730.00000        3730.00|     796.96000         796.96|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  483                                     |                             |                             |
0193 202-03000                       LUMP |    6000.00000        6000.00|   12183.00000       12183.00|   16000.00000       16000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  511                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 05-0558668         |(   3  ) 35-1817574
                                          |CRIDER & CRIDER INC          |WEDDLE BROTHERS HIGHWAY GROU |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0194 202-03000                       LUMP |     410.00000         410.00|     250.35000         250.35|    1500.00000        1500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  7-EX                                    |                             |                             |
0195 623-04884                1.000  CYCL |   21500.00000       21500.00|   10178.59000       10178.59|    6000.00000        6000.00
  MOWING, CYCLE NO 1                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,035,175.00|           $     2,914,112.49|           $     2,948,063.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,035,175.00|           $     2,914,112.49|           $     2,948,063.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   56582.73000       56582.73|   26000.00000       26000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |  167130.00000      167130.00|  160000.00000      160000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 110-07025               28.000  EACH |     500.00000       14000.00|     526.00000       14728.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
  ASBESTOS REMOVAL                        |                             |                             |
0009 110-07025                5.000  EACH |    5000.00000       25000.00|    5264.00000       26320.00|
  MOBILIZATION AND DEMOBILIZATION UST     |                             |                             |
  REMOVAL                                 |                             |                             |
0010 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  424SA                                   |                             |                             |
0011 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  435SA                                   |                             |                             |
0012 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  445SA                                   |                             |                             |
0013 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  462SA                                   |                             |                             |
0014 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  462SB                                   |                             |                             |
0015 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  463SA                                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0016 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  479SA                                   |                             |                             |
0017 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  486SA                                   |                             |                             |
0018 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  491SA                                   |                             |                             |
0019 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  510SA                                   |                             |                             |
0020 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  511SA                                   |                             |                             |
0021 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  556SA                                   |                             |                             |
0022 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  635SA                                   |                             |                             |
0023 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  636SA                                   |                             |                             |
0024 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  642SA                                   |                             |                             |
0025 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  643SA                                   |                             |                             |
0026 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  646SA                                   |                             |                             |
0027 202-01000                       LUMP |    4171.99000        4171.99|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  646SB                                   |                             |                             |
0029 202-03000                       LUMP |    9963.78000        9963.78|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  104                                     |                             |                             |
0030 202-03000                       LUMP |   12971.81000       12971.81|   14500.00000       14500.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  105                                     |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0031 202-03000                       LUMP |   12971.81000       12971.81|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  108                                     |                             |                             |
0032 202-03000                       LUMP |   17700.00000       17700.00|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  109                                     |                             |                             |
0033 202-03000                       LUMP |   10628.87000       10628.87|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  110                                     |                             |                             |
0034 202-03000                       LUMP |   13928.79000       13928.79|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  111                                     |                             |                             |
0035 202-03000                       LUMP |    1250.00000        1250.00|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  111-EX                                  |                             |                             |
0036 202-03000                       LUMP |   12495.46000       12495.46|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  112                                     |                             |                             |
0037 202-03000                       LUMP |    1250.00000        1250.00|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  112-EX                                  |                             |                             |
0038 202-03000                       LUMP |   13900.00000       13900.00|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  117                                     |                             |                             |
0039 202-03000                       LUMP |   14966.75000       14966.75|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  121                                     |                             |                             |
0040 202-03000                       LUMP |   18300.00000       18300.00|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  124                                     |                             |                             |
0041 202-03000                       LUMP |    9885.51000        9885.51|   10000.00000       10000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  126                                     |                             |                             |
0042 202-03000                       LUMP |    1500.00000        1500.00|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  126-EX                                  |                             |                             |
0043 202-03000                       LUMP |   23465.00000       23465.00|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  135                                     |                             |                             |
0044 202-03000                       LUMP |   10400.00000       10400.00|    9000.00000        9000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  15                                      |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0045 202-03000                       LUMP |    1200.00000        1200.00|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  15-EX                                   |                             |                             |
0046 202-03000                       LUMP |    8542.50000        8542.50|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  215-EX                                  |                             |                             |
0047 202-03000                       LUMP |   18824.47000       18824.47|   22000.00000       22000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  216                                     |                             |                             |
0048 202-03000                       LUMP |   11080.77000       11080.77|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  217                                     |                             |                             |
0049 202-03000                       LUMP |    3149.80000        3149.80|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  222                                     |                             |                             |
0050 202-03000                       LUMP |   17684.07000       17684.07|   17000.00000       17000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  223                                     |                             |                             |
0051 202-03000                       LUMP |   11565.20000       11565.20|    7000.00000        7000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  225                                     |                             |                             |
0052 202-03000                       LUMP |    7146.61000        7146.61|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  225-EX                                  |                             |                             |
0053 202-03000                       LUMP |   11542.73000       11542.73|    9000.00000        9000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  229                                     |                             |                             |
0054 202-03000                       LUMP |    6270.62000        6270.62|    3000.00000        3000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  229-EX                                  |                             |                             |
0055 202-03000                       LUMP |   13924.54000       13924.54|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  230                                     |                             |                             |
0056 202-03000                       LUMP |   11304.56000       11304.56|    8000.00000        8000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  231                                     |                             |                             |
0057 202-03000                       LUMP |    2306.88000        2306.88|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  232                                     |                             |                             |
0058 202-03000                       LUMP |    2306.88000        2306.88|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  232-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 202-03000                       LUMP |   19700.43000       19700.43|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  235                                     |                             |                             |
0060 202-03000                       LUMP |   12019.09000       12019.09|   21000.00000       21000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  238, WET                                |                             |                             |
0061 202-03000                       LUMP |   11066.37000       11066.37|    8000.00000        8000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  239                                     |                             |                             |
0062 202-03000                       LUMP |    8684.56000        8684.56|    3000.00000        3000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  239-EX                                  |                             |                             |
0063 202-03000                       LUMP |   16600.00000       16600.00|   15000.00000       15000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  25                                      |                             |                             |
0064 202-03000                       LUMP |   11680.00000       11680.00|   10000.00000       10000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  26                                      |                             |                             |
0065 202-03000                       LUMP |    1200.00000        1200.00|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  26-EX                                   |                             |                             |
0066 202-03000                       LUMP |   15826.91000       15826.91|    8000.00000        8000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  314                                     |                             |                             |
0067 202-03000                       LUMP |   14980.00000       14980.00|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  35                                      |                             |                             |
0068 202-03000                       LUMP |   12495.46000       12495.46|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  36                                      |                             |                             |
0069 202-03000                       LUMP |   27485.00000       27485.00|   29000.00000       29000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  37                                      |                             |                             |
0070 202-03000                       LUMP |   11849.30000       11849.30|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  402                                     |                             |                             |
0071 202-03000                       LUMP |    2197.48000        2197.48|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  408                                     |                             |                             |
0072 202-03000                       LUMP |   43460.00000       43460.00|   26000.00000       26000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  42                                      |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0073 202-03000                       LUMP |   12207.25000       12207.25|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  425                                     |                             |                             |
0074 202-03000                       LUMP |   12207.25000       12207.25|   20000.00000       20000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  426                                     |                             |                             |
0075 202-03000                       LUMP |   12971.81000       12971.81|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  428-EX                                  |                             |                             |
0076 202-03000                       LUMP |   15600.31000       15600.31|   15000.00000       15000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  429                                     |                             |                             |
0077 202-03000                       LUMP |    2516.53000        2516.53|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  430-EX                                  |                             |                             |
0078 202-03000                       LUMP |    1118.48000        1118.48|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  431-EX                                  |                             |                             |
0079 202-03000                       LUMP |    1043.40000        1043.40|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  433-EX                                  |                             |                             |
0080 202-03000                       LUMP |    1664.38000        1664.38|   27000.00000       27000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  435                                     |                             |                             |
0081 202-03000                       LUMP |   19030.11000       19030.11|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  436                                     |                             |                             |
0082 202-03000                       LUMP |   15829.98000       15829.98|   18000.00000       18000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  439                                     |                             |                             |
0083 202-03000                       LUMP |    5589.75000        5589.75|    4000.00000        4000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  440                                     |                             |                             |
0084 202-03000                       LUMP |   10043.30000       10043.30|   20000.00000       20000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  445-EX                                  |                             |                             |
0085 202-03000                       LUMP |    3076.62000        3076.62|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  452                                     |                             |                             |
0086 202-03000                       LUMP |    9904.32000        9904.32|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  457                                     |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0087 202-03000                       LUMP |    9475.59000        9475.59|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  458                                     |                             |                             |
0088 202-03000                       LUMP |    9918.85000        9918.85|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  459                                     |                             |                             |
0089 202-03000                       LUMP |   15353.62000       15353.62|   17000.00000       17000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  460                                     |                             |                             |
0090 202-03000                       LUMP |   21239.49000       21239.49|   22000.00000       22000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  461                                     |                             |                             |
0091 202-03000                       LUMP |   18560.75000       18560.75|   42000.00000       42000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  463                                     |                             |                             |
0092 202-03000                       LUMP |    1637.92000        1637.92|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  464                                     |                             |                             |
0093 202-03000                       LUMP |   12499.70000       12499.70|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  467                                     |                             |                             |
0094 202-03000                       LUMP |   13464.34000       13464.34|   11000.00000       11000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  47                                      |                             |                             |
0095 202-03000                       LUMP |   11542.73000       11542.73|   20000.00000       20000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  472                                     |                             |                             |
0096 202-03000                       LUMP |    1531.93000        1531.93|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  472-EX                                  |                             |                             |
0097 202-03000                       LUMP |   37425.46000       37425.46|   32000.00000       32000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  474                                     |                             |                             |
0098 202-03000                       LUMP |   44506.57000       44506.57|   55000.00000       55000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  479                                     |                             |                             |
0099 202-03000                       LUMP |    1935.33000        1935.33|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  484                                     |                             |                             |
0100 202-03000                       LUMP |   16046.72000       16046.72|   15000.00000       15000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  486                                     |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 202-03000                       LUMP |   17032.30000       17032.30|   13000.00000       13000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  486-EX                                  |                             |                             |
0102 202-03000                       LUMP |   49647.85000       49647.85|   52000.00000       52000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  487                                     |                             |                             |
0103 202-03000                       LUMP |   77060.00000       77060.00|   99000.00000       99000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  49                                      |                             |                             |
0104 202-03000                       LUMP |   52716.33000       52716.33|   37000.00000       37000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  510-EX                                  |                             |                             |
0105 202-03000                       LUMP |   23680.61000       23680.61|   17000.00000       17000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  514                                     |                             |                             |
0106 202-03000                       LUMP |    3135.31000        3135.31|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  516                                     |                             |                             |
0107 202-03000                       LUMP |   15234.53000       15234.53|   18000.00000       18000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  516-EX                                  |                             |                             |
0108 202-03000                       LUMP |   15509.21000       15509.21|   15000.00000       15000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  518                                     |                             |                             |
0109 202-03000                       LUMP |   12837.34000       12837.34|   11000.00000       11000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  521                                     |                             |                             |
0110 202-03000                       LUMP |   12733.64000       12733.64|   11000.00000       11000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  522                                     |                             |                             |
0111 202-03000                       LUMP |    3135.31000        3135.31|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  522-EX                                  |                             |                             |
0112 202-03000                       LUMP |   18910.94000       18910.94|   19000.00000       19000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  529                                     |                             |                             |
0113 202-03000                       LUMP |   10756.74000       10756.74|   11000.00000       11000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  538                                     |                             |                             |
0114 202-03000                       LUMP |    1531.93000        1531.93|    4500.00000        4500.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  538-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0115 202-03000                       LUMP |    7727.60000        7727.60|    8000.00000        8000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  54                                      |                             |                             |
0116 202-03000                       LUMP |    8684.56000        8684.56|    9000.00000        9000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  540-EX                                  |                             |                             |
0117 202-03000                       LUMP |    5313.65000        5313.65|   10000.00000       10000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  542                                     |                             |                             |
0118 202-03000                       LUMP |    7896.37000        7896.37|    4500.00000        4500.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  542-EX                                  |                             |                             |
0119 202-03000                       LUMP |   10113.64000       10113.64|    8000.00000        8000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  55                                      |                             |                             |
0120 202-03000                       LUMP |   18558.20000       18558.20|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  553-EX                                  |                             |                             |
0121 202-03000                       LUMP |    9160.93000        9160.93|   10000.00000       10000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  554-EX                                  |                             |                             |
0122 202-03000                       LUMP |    1531.93000        1531.93|    3000.00000        3000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  55-EX                                   |                             |                             |
0123 202-03000                       LUMP |   11785.17000       11785.17|   10000.00000       10000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  56                                      |                             |                             |
0124 202-03000                       LUMP |    1649.48000        1649.48|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  56-EX                                   |                             |                             |
0125 202-03000                       LUMP |   12208.48000       12208.48|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  57                                      |                             |                             |
0126 202-03000                       LUMP |    1750.00000        1750.00|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  57-EX                                   |                             |                             |
0127 202-03000                       LUMP |   18718.42000       18718.42|   17000.00000       17000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  601-EX                                  |                             |                             |
0128 202-03000                       LUMP |   15266.79000       15266.79|   19000.00000       19000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  611-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0129 202-03000                       LUMP |   11876.19000       11876.19|   15000.00000       15000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  621-EX                                  |                             |                             |
0130 202-03000                       LUMP |   16241.34000       16241.34|   18000.00000       18000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  624-EX                                  |                             |                             |
0131 202-03000                       LUMP |   22040.91000       22040.91|   19000.00000       19000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  631-EX                                  |                             |                             |
0132 202-03000                       LUMP |    3135.31000        3135.31|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  644                                     |                             |                             |
0133 202-03000                       LUMP |    3135.31000        3135.31|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  645                                     |                             |                             |
0134 202-03000                       LUMP |   11774.45000       11774.45|   14000.00000       14000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  646                                     |                             |                             |
0135 202-03000                       LUMP |   13378.96000       13378.96|   29000.00000       29000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  649                                     |                             |                             |
0136 202-03000                       LUMP |   14405.15000       14405.15|    1600.00000        1600.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  650                                     |                             |                             |
0137 202-03000                       LUMP |   24754.59000       24754.59|   22000.00000       22000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  657                                     |                             |                             |
0138 202-03000                       LUMP |   15286.42000       15286.42|   22000.00000       22000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  666-EX                                  |                             |                             |
0139 202-03000                       LUMP |   21024.17000       21024.17|   24000.00000       24000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  669-EX                                  |                             |                             |
0140 202-03000                       LUMP |   18605.98000       18605.98|   24000.00000       24000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  670-EX                                  |                             |                             |
0141 202-03000                       LUMP |   18525.67000       18525.67|   24000.00000       24000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  673                                     |                             |                             |
0142 202-03000                       LUMP |    8632.00000        8632.00|    3400.00000        3400.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  673-EX                                  |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0143 202-03000                       LUMP |    8680.31000        8680.31|    8000.00000        8000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  675-EX                                  |                             |                             |
0144 202-03000                       LUMP |   12495.46000       12495.46|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  676-EX                                  |                             |                             |
0145 202-03000                       LUMP |   17020.89000       17020.89|   18000.00000       18000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  677-EX                                  |                             |                             |
0146 202-03000                       LUMP |   12980.32000       12980.32|   16000.00000       16000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  678-EX                                  |                             |                             |
0147 202-03000                       LUMP |   16088.14000       16088.14|   19000.00000       19000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  679-EX                                  |                             |                             |
0148 202-03000                       LUMP |     500.00000         500.00|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  99                                      |                             |                             |
0149 202-03135            16619.000  SFT  |       3.00000       49857.00|       4.21000       69965.99|
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0150 202-04345            15000.000  GAL  |       2.00000       30000.00|       2.11000       31650.00|
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             |
  DISPOSAL, A                             |                             |                             |
0151 202-05544            15000.000  GAL  |       2.50000       37500.00|       2.63000       39450.00|
  REGULATED MATERIALS, DISPOSE, C         |                             |                             |
0152 202-05549            15000.000  GAL  |       0.50000        7500.00|       0.53000        7950.00|
  REGULATED MATERIALS, REMOVE, C          |                             |                             |
0153 202-05554            15000.000  GAL  |       0.50000        7500.00|       0.53000        7950.00|
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             |
0154 202-05571               25.000  EACH |     975.00000       24375.00|    1026.49000       25662.25|
  TESTING FOR WASTES TYPE Y               |                             |                             |
0155 202-05823                5.000  EACH |    6400.00000       32000.00|    6737.98000       33689.90|
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             |
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                             |                             |
0156 202-06541               10.000  EACH |     650.00000        6500.00|     850.00000        8500.00|
  REMOVE SEWER UTILITY DISCONNECT         |                             |                             |
0157 202-06541               10.000  EACH |     650.00000        6500.00|     850.00000        8500.00|
  REMOVE WATER UTILITY DISCONNECT         |                             |                             |
0158 202-07601                5.000  EACH |     975.00000        4875.00|    1026.49000        5132.45|
  TESTING FOR WASTES, A                   |                             |                             |
0159 202-07602                5.000  EACH |     975.00000        4875.00|    1026.49000        5132.45|
  TESTING FOR WASTES, B                   |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 202-07603                5.000  EACH |     975.00000        4875.00|    1026.49000        5132.45|
  TESTING FOR WASTES, C                   |                             |                             |
0161 202-08429            15000.000  GAL  |       2.00000       30000.00|       2.11000       31650.00|
  REGULATED MATERIALS, DISPOSE, TYPE B    |                             |                             |
0162 202-08430            15000.000  GAL  |       0.50000        7500.00|       0.53000        7950.00|
  REGULATED MATERIALS, REMOVE, B          |                             |                             |
0163 202-08431            15000.000  GAL  |       0.50000        7500.00|       0.53000        7950.00|
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             |
0164 202-11903              700.000  TON  |      18.00000       12600.00|      18.95000       13265.00|
  REGULATED MATERIALS, REMOVE, Y          |                             |                             |
0165 202-11904              700.000  TON  |      23.00000       16100.00|      24.21000       16947.00|
  REGULATED MATERIALS, TRANSPORT, Y       |                             |                             |
0166 202-11905              700.000  TON  |      26.50000       18550.00|      27.90000       19530.00|
  REGULATED MATERIALS, DISPOSE, Y         |                             |                             |
0167 205-09952                       LUMP |  315900.10000      315900.10|  275000.00000      275000.00|
  DESIGN BUILD EROSION AND SEDIMENT       |                             |                             |
  CONTROL                                 |                             |                             |
0168 211-09194              700.000  TON  |      18.97800       13284.60|      19.00000       13300.00|
  B BORROW                                |                             |                             |
0169 621-01004               10.000  EACH |     700.00000        7000.00|     579.05000        5790.50|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0170 621-06560           210900.000  SYS  |       0.35000       73815.00|       0.41000       86469.00|
  MULCHED SEEDING, U                      |                             |                             |
0171 621-06570            17700.000  CYS  |      25.00000      442500.00|      20.00000      354000.00|
  TOPSOIL                                 |                             |                             |
0172 628-09401               12.000  MOS  |    2310.35300       27724.24|    2100.00000       25200.00|
  FIELD OFFICE, A                         |                             |                             |
0173 628-09408               12.000  MOS  |     450.00000        5400.00|     180.00000        2160.00|
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0174 628-09409               12.000  MOS  |      45.00000         540.00|     180.00000        2160.00|
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0175 628-11729                1.000  EACH |     175.00000         175.00|     300.00000         300.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0176 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0177 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0178 628-11782               12.000  MOS  |     175.00000        2100.00|     119.50000        1434.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0179 801-06775                       LUMP |   50000.00000       50000.00|   47800.00000       47800.00|
  MAINTAINING TRAFFIC                     |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 202-01000                       LUMP |    3631.70000        3631.70|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  419SA                                   |                             |                             |
0181 202-01000                       LUMP |    3631.70000        3631.70|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  447SA                                   |                             |                             |
0182 202-01000                       LUMP |    3631.70000        3631.70|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  498SA                                   |                             |                             |
0183 202-01000                       LUMP |    3631.70000        3631.70|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  511SB                                   |                             |                             |
0184 202-01000                       LUMP |    3631.70000        3631.70|    8000.00000        8000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
  546SA                                   |                             |                             |
0185 202-03000                       LUMP |   13212.76000       13212.76|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  7                                       |                             |                             |
0186 202-03000                       LUMP |    8184.56000        8184.56|    5500.00000        5500.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  405                                     |                             |                             |
0187 202-03000                       LUMP |   21613.67000       21613.67|   24000.00000       24000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  430                                     |                             |                             |
0188 202-03000                       LUMP |   10590.01000       10590.01|    9000.00000        9000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  431                                     |                             |                             |
0189 202-03000                       LUMP |   10590.01000       10590.01|   10000.00000       10000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  433                                     |                             |                             |
0190 202-03000                       LUMP |   15829.98000       15829.98|   12000.00000       12000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  438                                     |                             |                             |
0191 202-03000                       LUMP |   18220.29000       18220.29|   26000.00000       26000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  473                                     |                             |                             |
0192 202-03000                       LUMP |    3789.68000        3789.68|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  483                                     |                             |                             |
0193 202-03000                       LUMP |    6648.39000        6648.39|    8700.00000        8700.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  511                                     |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : IR-37369-A                   COUNTIES : MONROE          MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1385672          |(   5   ) 20-2107424         |(      )
                                          |FORCE CONSTRUCTION CO INC    |RENASCENT INC                |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0194 202-03000                       LUMP |    6447.54000        6447.54|    2000.00000        2000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  7-EX                                    |                             |                             |
0195 623-04884                1.000  CYCL |   50000.00000       50000.00|   45000.00000       45000.00|
  MOWING, CYCLE NO 1                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,342,630.21|           $     3,363,375.99|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,342,630.21|           $     3,363,375.99|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 170                     CONTRACT ID : R -29394-A                   COUNTIES : DEARBORN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ENVIRONMENTAL MITIGATION                                    COMPLETION DATE : 06/15/16
     LOCATION     : ALONG SR 48 AT US 50, ALONG LAUGHERY CREEK                       PROJECT(S) :  0710010

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       592,694.50  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       662,923.40  111.8491%
   3   35-1606893     OLCO INC                                                                   $       797,811.50  134.6075%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       939,852.00  158.5728%
   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     1,233,025.85  208.0373%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 170 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 170                     CONTRACT ID : R -29394-A                   COUNTIES : DEARBORN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2  ) 35-1357381          |(   3  ) 35-1606893
                                          |YARDBERRY LANDSCAPE COMPANY  |DAVE OMARA CONTRACTOR INC    |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|    8600.00000        8600.00|   42000.00000       42000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0005 110-01001                       LUMP |   28000.00000       28000.00|   30000.00000       30000.00|   26000.00000       26000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 201-52370                       LUMP |   66000.00000       66000.00|   84000.00000       84000.00|   52000.00000       52000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0007 203-02000             5668.000  CYS  |      18.00000      102024.00|      16.00000       90688.00|      13.00000       73684.00
  EXCAVATION, COMMON                      |                             |                             |
0008 203-11546               45.000  CYS  |     210.00000        9450.00|     290.00000       13050.00|     185.00000        8325.00
  NATURAL STONE MATERIAL 12-18" , FOR KEY |                             |                             |
  TRENCH                                  |                             |                             |
0009 203-11546              291.000  CYS  |     210.00000       61110.00|     265.00000       77115.00|     185.00000       53835.00
  NATURAL STONE MATERIAL 12-18" , FOR     |                             |                             |
  STONE TOE                               |                             |                             |
0010 203-11546              155.000  CYS  |     210.00000       32550.00|     275.00000       42625.00|     185.00000       28675.00
  NATURAL STONE MATERIAL 12-18" , FOR     |                             |                             |
  STREAM BANK                             |                             |                             |
0011 203-11546               11.000  CYS  |     210.00000        2310.00|     475.00000        5225.00|     185.00000        2035.00
  NATURAL STONE MATERIAL 12-18" , FOR     |                             |                             |
  STREAM BARB                             |                             |                             |
0012 205-06937             2800.000  LFT  |       2.50000        7000.00|       1.70000        4760.00|       5.25000       14700.00
  TEMPORARY SILT FENCE                    |                             |                             |
0013 205-08594              558.000  LFT  |      10.00000        5580.00|       9.50000        5301.00|      12.00000        6696.00
  FILTER SOCK                             |                             |                             |
0014 205-09387              823.000  LFT  |      68.00000       55964.00|      13.00000       10699.00|      82.00000       67486.00
  TEMPORARY TURBIDITY CURTAIN , IN-STREAM |                             |                             |
  SEDIMENT BARRIER                        |                             |                             |
0015 212-06282             1816.000  CYS  |       7.00000       12712.00|      10.00000       18160.00|      19.00000       34504.00
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             |
0016 616-02320             1476.000  SYS  |       5.00000        7380.00|       5.40000        7970.40|      10.00000       14760.00
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -29394-A                   COUNTIES : DEARBORN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1817574          |(   2   ) 35-1357381         |(   3  ) 35-1606893
                                          |YARDBERRY LANDSCAPE COMPANY  |DAVE OMARA CONTRACTOR INC    |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 621-01004                4.000  EACH |     500.00000        2000.00|    1100.00000        4400.00|    1600.00000        6400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0018 621-02770             2858.000  SYS  |       2.50000        7145.00|      15.00000       42870.00|       5.00000       14290.00
  EROSION CONTROL BLANKET                 |                             |                             |
0019 621-03909              198.300  LBS  |     115.00000       22804.50|     140.00000       27762.00|     145.00000       28753.50
  SEED MIXTURE, NATIVE                    |                             |                             |
0020 621-06565                9.800  TON  |     475.00000        4655.00|     500.00000        4900.00|     600.00000        5880.00
  MULCHING MATERIAL                       |                             |                             |
0021 621-06570             1274.000  CYS  |      25.00000       31850.00|      45.00000       57330.00|      62.00000       78988.00
  TOPSOIL                                 |                             |                             |
0022 621-07643               10.000  EACH |     150.00000        1500.00|     190.00000        1900.00|      48.00000         480.00
  TREE PROTECTION                         |                             |                             |
0023 621-07643              909.000  EACH |      15.00000       13635.00|      10.50000        9544.50|      53.00000       48177.00
  TREE PROTECTION , BEAVER                |                             |                             |
0024 622-05648              909.000  EACH |      70.00000       63630.00|      38.00000       34542.00|      43.00000       39087.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0025 622-05748              481.000  LFT  |      37.00000       17797.00|     130.00000       62530.00|     220.00000      105820.00
  TIMBER , WOOD TOE STRUCTURE             |                             |                             |
0026 622-10003             2340.000  EACH |       8.00000       18720.00|       5.50000       12870.00|      12.00000       28080.00
  LIVE PLANT STAKING                      |                             |                             |
0027 622-52436               12.000  EACH |      55.00000         660.00|      45.00000         540.00|     250.00000        3000.00
  SIGN, DO NOT MOW OR SPRAY , CUSTOM 2    |                             |                             |
  POST SIGN                               |                             |                             |
0028 622-91786              453.000  EACH |       5.00000        2265.00|       9.50000        4303.50|      26.00000       11778.00
  SEEDLING                                |                             |                             |
0029 624-92647                1.900  ACRE |     500.00000         950.00|     650.00000        1235.00|    1250.00000        2375.00
  HERBICIDE TREATMENT                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       592,694.50|           $       662,923.40|           $       797,811.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       592,694.50|           $       662,923.40|           $       797,811.50
====================================================================================================================================
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     CALL ORDER   : 170                     CONTRACT ID : R -29394-A                   COUNTIES : DEARBORN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 31-1323837         |(      )
                                          |HIS CONSTRUCTORS INC         |SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   20000.00000       20000.00|    5950.00000        5950.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0005 110-01001                       LUMP |  180529.47000      180529.47|   46000.00000       46000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 201-52370                       LUMP |   95000.00000       95000.00|  393665.00000      393665.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0007 203-02000             5668.000  CYS  |      29.50000      167206.00|      36.00000      204048.00|
  EXCAVATION, COMMON                      |                             |                             |
0008 203-11546               45.000  CYS  |     417.00000       18765.00|     350.00000       15750.00|
  NATURAL STONE MATERIAL 12-18" , FOR KEY |                             |                             |
  TRENCH                                  |                             |                             |
0009 203-11546              291.000  CYS  |     350.00000      101850.00|     245.00000       71295.00|
  NATURAL STONE MATERIAL 12-18" , FOR     |                             |                             |
  STONE TOE                               |                             |                             |
0010 203-11546              155.000  CYS  |     312.00000       48360.00|     133.25000       20653.75|
  NATURAL STONE MATERIAL 12-18" , FOR     |                             |                             |
  STREAM BANK                             |                             |                             |
0011 203-11546               11.000  CYS  |     700.00000        7700.00|     675.50000        7430.50|
  NATURAL STONE MATERIAL 12-18" , FOR     |                             |                             |
  STREAM BARB                             |                             |                             |
0012 205-06937             2800.000  LFT  |       1.54000        4312.00|       2.05000        5740.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0013 205-08594              558.000  LFT  |       8.81000        4915.98|      15.85000        8844.30|
  FILTER SOCK                             |                             |                             |
0014 205-09387              823.000  LFT  |      45.00000       37035.00|      47.10000       38763.30|
  TEMPORARY TURBIDITY CURTAIN , IN-STREAM |                             |                             |
  SEDIMENT BARRIER                        |                             |                             |
0015 212-06282             1816.000  CYS  |      14.00000       25424.00|      54.50000       98972.00|
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             |
0016 616-02320             1476.000  SYS  |       6.00000        8856.00|       2.75000        4059.00|
  GEOTEXTILES                             |                             |                             |
0017 621-01004                4.000  EACH |    1063.83000        4255.32|    1060.00000        4240.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -29394-A                   COUNTIES : DEARBORN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 31-1323837         |(      )
                                          |HIS CONSTRUCTORS INC         |SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 621-02770             2858.000  SYS  |      10.11000       28894.38|      10.05000       28722.90|
  EROSION CONTROL BLANKET                 |                             |                             |
0019 621-03909              198.300  LBS  |     106.15000       21049.55|     244.00000       48385.20|
  SEED MIXTURE, NATIVE                    |                             |                             |
0020 621-06565                9.800  TON  |     466.06000        4567.39|     464.00000        4547.20|
  MULCHING MATERIAL                       |                             |                             |
0021 621-06570             1274.000  CYS  |      28.12000       35824.88|      34.65000       44144.10|
  TOPSOIL                                 |                             |                             |
0022 621-07643               10.000  EACH |     172.24000        1722.40|     247.00000        2470.00|
  TREE PROTECTION                         |                             |                             |
0023 621-07643              909.000  EACH |       9.56000        8690.04|       9.50000        8635.50|
  TREE PROTECTION , BEAVER                |                             |                             |
0024 622-05648              909.000  EACH |      34.04000       30942.36|      33.90000       30815.10|
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0025 622-05748              481.000  LFT  |     138.00000       66378.00|     251.50000      120971.50|
  TIMBER , WOOD TOE STRUCTURE             |                             |                             |
0026 622-10003             2340.000  EACH |       5.17000       12097.80|       5.15000       12051.00|
  LIVE PLANT STAKING                      |                             |                             |
0027 622-52436               12.000  EACH |      41.54000         498.48|      41.00000         492.00|
  SIGN, DO NOT MOW OR SPRAY , CUSTOM 2    |                             |                             |
  POST SIGN                               |                             |                             |
0028 622-91786              453.000  EACH |       8.56000        3877.68|       8.50000        3850.50|
  SEEDLING                                |                             |                             |
0029 624-92647                1.900  ACRE |     577.51000        1097.27|    1330.00000        2527.00|
  HERBICIDE TREATMENT                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       939,852.00|           $     1,233,025.85|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       939,852.00|           $     1,233,025.85|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 180                     CONTRACT ID : R -30006-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 10/31/14
     LOCATION     : ON SR 62, 6.22 MILES EAST OF SR 250                              PROJECT(S) :  0710645

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       179,744.78  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       215,012.20  119.6208%
   3   35-1549010     MCALISTER EXCAVATING CO INC                                                $       215,922.89  120.1275%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -30006-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(   3  ) 35-1549010
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3800.00000        3800.00|    3800.00000        3800.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |    8900.00000        8900.00|   10556.00000       10556.00|   11000.00000       11000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    8455.00000        8455.00|   14240.00000       14240.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-74035                2.000  EACH |      45.00000          90.00|      45.00000          90.00|      50.00000         100.00
  SIGN, REMOVE                            |                             |                             |
0012 202-93741                2.000  EACH |     540.00000        1080.00|     640.00000        1280.00|     605.00000        1210.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0013 203-02000              130.000  CYS  |      27.00000        3510.00|      28.75000        3737.50|      30.00000        3900.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070               20.000  CYS  |      36.00000         720.00|     101.00000        2020.00|      50.00000        1000.00
  BORROW                                  |                             |                             |
0015 205-03371                5.000  CYS  |      52.00000         260.00|      59.10000         295.50|      50.00000         250.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               10.000  TON  |     140.00000        1400.00|      64.00000         640.00|      50.00000         500.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06937               93.000  LFT  |       3.30000         306.90|       4.00000         372.00|       9.63000         895.59
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-11586                1.000  TON  |     260.00000         260.00|     125.50000         125.50|     500.00000         500.00
  TEMPORARY FILTER STONE                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -30006-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1549010
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11587               40.000  SYS  |      16.60000         664.00|       4.55000         182.00|       5.00000         200.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0020 207-08267              261.000  SYS  |      20.00000        5220.00|      19.50000        5089.50|      12.00000        3132.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 211-09265               90.000  CYS  |      55.00000        4950.00|     115.00000       10350.00|      70.00000        6300.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0022 211-09268              105.000  CYS  |     100.00000       10500.00|     176.50000       18532.50|     200.00000       21000.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0023 301-07448               42.000  TON  |      34.00000        1428.00|      40.00000        1680.00|      35.00000        1470.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 303-01180               45.000  TON  |      38.00000        1710.00|      40.00000        1800.00|      35.00000        1575.00
  COMPACTED AGGREGATE, NO. 53 ,           |                             |                             |
0025 304-07493               19.000  TON  |     160.00000        3040.00|     258.85000        4918.15|     174.00000        3306.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0026 306-08043              117.000  SYS  |      25.00000        2925.00|       7.25000         848.25|      15.00000        1755.00
  MILLING, TRANSITION                     |                             |                             |
0027 401-07321               28.000  TON  |     155.00000        4340.00|     171.75000        4809.00|     174.00000        4872.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0028 401-07390               21.000  TON  |     150.00000        3150.00|     177.60000        3729.60|     174.00000        3654.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-07423               25.000  TON  |     148.00000        3700.00|     174.00000        4350.00|     174.00000        4350.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0030 401-10258              431.000  LFT  |       2.00000         862.00|       2.25000         969.75|       3.00000        1293.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-10259              377.000  LFT  |       2.20000         829.40|       2.75000        1036.75|       3.00000        1131.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0032 401-11785              431.000  LFT  |       0.20000          86.20|       0.73000         314.63|       1.00000         431.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0033 406-05521              305.000  SYS  |       0.80000         244.00|       0.16000          48.80|       0.18000          54.90
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 601-02241              235.000  LFT  |       4.00000         940.00|       4.00000         940.00|       4.50000        1057.50
  GUARDRAIL, REMOVE                       |                             |                             |
0035 601-06038                1.000  EACH |    3595.00000        3595.00|    3595.00000        3595.00|    4027.00000        4027.00
  GUARDRAIL END TREATMENT, II             |                             |                             |
0036 601-06854                2.000  EACH |    3835.00000        7670.00|    3835.00000        7670.00|    4295.00000        8590.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0037 601-94689                1.000  EACH |    2250.00000        2250.00|    2250.00000        2250.00|    2520.00000        2520.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0038 601-99105               38.000  LFT  |      30.00000        1140.00|      30.00000        1140.00|      34.00000        1292.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0039 615-06490                8.000  EACH |     179.00000        1432.00|     179.00000        1432.00|     200.00000        1600.00
  RIGHT OF WAY MARKER                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -30006-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1549010
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 615-06505                5.000  EACH |     660.00000        3300.00|     660.00000        3300.00|     740.00000        3700.00
  MONUMENT, B                             |                             |                             |
0041 615-06510                1.000  EACH |     580.00000         580.00|     580.00000         580.00|     650.00000         650.00
  MONUMENT, C                             |                             |                             |
0042 616-05689                8.000  TON  |      90.00000         720.00|      74.50000         596.00|     100.00000         800.00
  RIPRAP, CLASS 2                         |                             |                             |
0043 616-06451               13.000  TON  |      65.00000         845.00|      59.29000         770.77|     100.00000        1300.00
  RIPRAP, UNIFORM                         |                             |                             |
0044 621-01004                1.000  EACH |     400.00000         400.00|     700.00000         700.00|     784.00000         784.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770               74.000  SYS  |       2.72000         201.28|       3.00000         222.00|       6.75000         499.50
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06559              228.000  SYS  |       2.00000         456.00|       2.75000         627.00|       3.36000         766.08
  MULCHED SEEDING, R                      |                             |                             |
0047 628-09401                5.000  MOS  |    1600.00000        8000.00|    1056.00000        5280.00|    1850.00000        9250.00
  FIELD OFFICE, A                         |                             |                             |
0048 628-11730                1.000  EACH |     180.00000         180.00|     352.00000         352.00|     200.00000         200.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0049 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0050 628-11780                5.000  MOS  |      70.00000         350.00|     100.00000         500.00|     150.00000         750.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0051 714-11179               42.000  LFT  |    1150.00000       48300.00|    1522.40000       63940.80|    1160.00000       48720.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 8 FT X 6 FT                   |                             |                             |
0052 715-05048              130.000  LFT  |      15.00000        1950.00|      21.00000        2730.00|      15.00000        1950.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0053 718-06528                1.000  EACH |    1800.00000        1800.00|     630.00000         630.00|     100.00000         100.00
  OUTLET PROTECTOR, 1                     |                             |                             |
0054 718-52610               11.000  CYS  |      65.00000         715.00|     293.00000        3223.00|      70.00000         770.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0055 718-99153               72.000  SYS  |      11.00000         792.00|       3.60000         259.20|       5.00000         360.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0056 801-03290                2.000  EACH |     150.00000         300.00|     139.00000         278.00|     156.00000         312.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0057 801-03291                5.000  EACH |     100.00000         500.00|      97.00000         485.00|     109.00000         545.00
  CONSTRUCTION SIGN, D                    |                             |                             |
0058 801-04308               10.000  EACH |     120.00000        1200.00|     122.00000        1220.00|     137.00000        1370.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0059 801-06196               27.000  EACH |      90.00000        2430.00|     170.00000        4590.00|     190.00000        5130.00
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                             |                             |
  ROUTES                                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 180 -5
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     CALL ORDER   : 180                     CONTRACT ID : R -30006-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1549010
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06625               18.000  EACH |      80.00000        1440.00|      85.00000        1530.00|      96.00000        1728.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0061 801-06640               42.000  EACH |     100.00000        4200.00|      95.00000        3990.00|     106.00000        4452.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0062 801-06775                       LUMP |    8410.00000        8410.00|    2960.00000        2960.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0063 801-07118               48.000  LFT  |      12.00000         576.00|       7.00000         336.00|       7.84000         376.32
  BARRICADE, III-A                        |                             |                             |
0064 801-07119              120.000  LFT  |      12.00000        1440.00|       7.50000         900.00|       8.40000        1008.00
  BARRICADE, III-B                        |                             |                             |
0065 802-05701               28.000  LFT  |      16.00000         448.00|      16.00000         448.00|      18.00000         504.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0066 802-09840               17.000  SFT  |      18.00000         306.00|      18.00000         306.00|      20.00000         340.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0067 808-06713              440.000  LFT  |       0.50000         220.00|       1.60000         704.00|       1.80000         792.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0068 808-06714              440.000  LFT  |       0.50000         220.00|       1.60000         704.00|       1.80000         792.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       179,744.78|           $       215,012.20|           $       215,922.89
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       179,744.78|           $       215,012.20|           $       215,922.89
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 08/21/15
     LOCATION     : ON US 52 AT VARIOUS LOCATIONS                                    PROJECT(S) :  0710638
                                                                                                   0710646
                                                                                                   0710647
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0844079     PAUL H ROHE COMPANY                                                        $     1,253,095.03  100.0000%
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $     1,315,679.89  104.9944%
   3   35-1606893     OLCO INC                                                                   $     1,392,577.01  111.1310%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,429,260.19  114.0584%
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,506,111.93  120.1914%
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,511,500.00  120.6213%
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2  ) 35-2046222          |(   3  ) 35-1606893
                                          |PAUL H ROHE COMPANY          |MORPHEY CONSTRUCTION INC     |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   16500.00000       16500.00|   20000.00000       20000.00|   28000.00000       28000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   57735.00000       57735.00|   65000.00000       65000.00|   28000.00000       28000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   40600.00000       40600.00|   20000.00000       20000.00|   52000.00000       52000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240              602.800  SYS  |      13.50000        8137.80|      10.00000        6028.00|      15.00000        9042.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 203-02000             1573.200  CYS  |      16.00000       25171.20|      55.00000       86526.00|       7.80000       12270.96
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02020               75.000  CYS  |      25.00000        1875.00|      70.00000        5250.00|      18.00000        1350.00
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0015 203-02070              970.000  CYS  |      24.00000       23280.00|      10.00000        9700.00|       6.31000        6120.70
  BORROW                                  |                             |                             |
0016 205-06936               36.000  TON  |      75.00000        2700.00|      90.00000        3240.00|      43.33000        1559.88
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 205-06937             5149.000  LFT  |       1.90000        9783.10|       1.25000        6436.25|       2.05000       10555.45
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              334.000  TON  |      46.00000       15364.00|      30.00000       10020.00|      18.00000        6012.00
  NO 2 STONE                              |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-2046222         |(   3  ) 35-1606893
                                          |PAUL H ROHE COMPANY          |MORPHEY CONSTRUCTION INC     |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11584              175.000  LFT  |      10.50000        1837.50|      15.00000        2625.00|      36.00000        6300.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0020 205-11586               27.000  TON  |      65.00000        1755.00|      55.00000        1485.00|      43.78000        1182.06
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587              350.000  SYS  |       5.00000        1750.00|       2.00000         700.00|       5.30000        1855.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 207-08266              504.000  SYS  |      13.00000        6552.00|      12.00000        6048.00|       4.30000        2167.20
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 207-08267              410.000  SYS  |      13.40000        5494.00|      13.00000        5330.00|       9.90000        4059.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 207-09935             3027.600  SYS  |      19.30000       58432.68|      20.00000       60552.00|      12.00000       36331.20
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-09265             1403.750  CYS  |      45.00000       63168.75|      30.00000       42112.50|      29.10000       40849.13
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0026 211-09268               40.000  CYS  |      83.00000        3320.00|     120.00000        4800.00|     110.00000        4400.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0027 301-07448              949.400  TON  |      23.30000       22121.02|      27.00000       25633.80|      19.21000       18237.97
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-01180              639.500  TON  |      26.00000       16627.00|      27.00000       17266.50|      19.23000       12297.59
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 304-07493               96.000  TON  |      81.00000        7776.00|     120.00000       11520.00|     108.00000       10368.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0030 306-08034             5338.700  SYS  |       1.60000        8541.92|       3.00000       16016.10|       1.98000       10570.63
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 306-08038             2451.000  SYS  |       2.15000        5269.65|       3.00000        7353.00|       3.40000        8333.40
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0032 306-08042              474.100  SYS  |       7.30000        3460.93|       3.00000        1422.30|       2.45000        1161.55
  MILLING, SCARIFICATION                  |                             |                             |
0033 306-08043              240.000  SYS  |       5.90000        1416.00|       3.00000         720.00|       2.75000         660.00
  MILLING, TRANSITION                     |                             |                             |
0034 306-10163             1227.400  SYS  |       7.90000        9696.46|       5.00000        6137.00|       1.90000        2332.06
  MILLING ASPHALT, 2 1/2 IN               |                             |                             |
0035 306-11872             1749.700  SYS  |       3.70000        6473.89|       3.00000        5249.10|       2.10000        3674.37
  MILLING, PROFILE                        |                             |                             |
0036 401-07321              937.300  TON  |      78.00000       73109.40|      90.00000       84357.00|     108.00000      101228.40
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0037 401-07371              648.500  TON  |      71.50000       46367.75|      85.00000       55122.50|     102.00000       66147.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0038 401-07390               51.000  TON  |      90.00000        4590.00|      85.00000        4335.00|     102.00000        5202.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0039 401-07407              305.000  TON  |      70.00000       21350.00|      83.00000       25315.00|      99.00000       30195.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-2046222         |(   3  ) 35-1606893
                                          |PAUL H ROHE COMPANY          |MORPHEY CONSTRUCTION INC     |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-07423              159.400  TON  |      78.00000       12433.20|      83.00000       13230.20|      99.00000       15780.60
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0041 401-10258             9991.000  LFT  |       2.20000       21980.20|       1.00000        9991.00|       1.20000       11989.20
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0042 401-10259             8266.000  LFT  |       2.50000       20665.00|       1.00000        8266.00|       1.20000        9919.20
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0043 401-11785             9991.000  LFT  |       0.11000        1099.01|       0.10000         999.10|       0.12000        1198.92
  LIQUID ASPHALT SEALANT                  |                             |                             |
0044 402-07451               31.100  TON  |     110.00000        3421.00|      90.00000        2799.00|     108.00000        3358.80
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0045 406-05520                5.610  TON  |     430.00000        2412.30|     625.00000        3506.25|     750.00000        4207.50
  ASPHALT FOR TACK COAT                   |                             |                             |
0046 601-01626                1.000  EACH |    1460.00000        1460.00|    1460.00000        1460.00|    1600.00000        1600.00
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0047 601-01740                3.000  EACH |    2150.00000        6450.00|    2150.00000        6450.00|    2300.00000        6900.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 4                               |                             |                             |
0048 601-01839                1.000  EACH |    1990.00000        1990.00|    1990.00000        1990.00|    2100.00000        2100.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0049 601-01846                1.000  EACH |    1830.00000        1830.00|    1830.00000        1830.00|    2050.00000        2050.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0050 601-01848                2.000  EACH |    2070.00000        4140.00|    2070.00000        4140.00|    2200.00000        4400.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 5                               |                             |                             |
0051 601-02241             1508.000  LFT  |       3.25000        4901.00|       3.25000        4901.00|       3.60000        5428.80
  GUARDRAIL, REMOVE                       |                             |                             |
0052 601-05586                1.000  EACH |    2300.00000        2300.00|    2300.00000        2300.00|    2500.00000        2500.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             |
  CURVED, 9                               |                             |                             |
0053 601-06854                6.000  EACH |    2700.00000       16200.00|    2700.00000       16200.00|    2900.00000       17400.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0054 601-94689               10.000  EACH |    2520.00000       25200.00|    2520.00000       25200.00|    2700.00000       27000.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0055 601-99105             1575.000  LFT  |      18.00000       28350.00|      18.00000       28350.00|      19.50000       30712.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0056 601-99106               50.000  LFT  |      30.00000        1500.00|      30.00000        1500.00|      32.00000        1600.00
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING  |                             |                             |
0057 610-07487              281.800  TON  |     115.00000       32407.00|     100.00000       28180.00|     102.00000       28743.60
  HMA FOR APPROACHES, TYPE B              |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-2046222         |(   3  ) 35-1606893
                                          |PAUL H ROHE COMPANY          |MORPHEY CONSTRUCTION INC     |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 610-08446               39.000  SYS  |      37.00000        1443.00|     665.00000       25935.00|      80.00000        3120.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0059 615-06490               61.000  EACH |     142.00000        8662.00|     142.00000        8662.00|     160.00000        9760.00
  RIGHT OF WAY MARKER                     |                             |                             |
0060 615-06505               11.000  EACH |     665.00000        7315.00|     665.00000        7315.00|     750.00000        8250.00
  MONUMENT, B                             |                             |                             |
0061 615-06510                3.000  EACH |     600.00000        1800.00|     600.00000        1800.00|     650.00000        1950.00
  MONUMENT, C                             |                             |                             |
0062 616-02320             1167.400  SYS  |       3.75000        4377.75|       2.00000        2334.80|       6.70000        7821.58
  GEOTEXTILES                             |                             |                             |
0063 616-05688              231.000  TON  |      60.00000       13860.00|      50.00000       11550.00|      39.28000        9073.68
  RIPRAP, CLASS 1                         |                             |                             |
0064 616-05689              235.100  TON  |      63.00000       14811.30|      55.00000       12930.50|      33.49000        7873.50
  RIPRAP, CLASS 2                         |                             |                             |
0065 616-06405              537.000  TON  |      56.00000       30072.00|      40.00000       21480.00|      32.01000       17189.37
  RIPRAP, REVETMENT                       |                             |                             |
0066 616-06451               32.000  TON  |      58.00000        1856.00|      60.00000        1920.00|      85.30000        2729.60
  RIPRAP, UNIFORM                         |                             |                             |
0067 621-01004                6.000  EACH |     425.00000        2550.00|     700.00000        4200.00|     600.00000        3600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0068 621-02770              756.500  SYS  |       2.25000        1702.13|       1.50000        1134.75|       5.78000        4372.57
  EROSION CONTROL BLANKET                 |                             |                             |
0069 621-06559            12564.000  SYS  |       0.60000        7538.40|       0.90000       11307.60|       0.75000        9423.00
  MULCHED SEEDING, R                      |                             |                             |
0070 621-06574              459.000  SYS  |      11.10000        5094.90|      12.00000        5508.00|     142.83000       65558.97
  SODDING                                 |                             |                             |
0071 622-05639               15.000  EACH |      45.00000         675.00|      75.00000        1125.00|      54.44000         816.60
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0072 622-05648               24.000  EACH |      45.00000        1080.00|      85.00000        2040.00|      76.45000        1834.80
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0073 622-10003               55.000  EACH |      20.00000        1100.00|      10.00000         550.00|       5.23000         287.65
  LIVE PLANT STAKING                      |                             |                             |
0074 622-52436                2.000  EACH |      40.00000          80.00|      50.00000         100.00|      60.00000         120.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0075 628-09402               30.000  MOS  |    1500.00000       45000.00|    1300.00000       39000.00|     216.00000        6480.00
  FIELD OFFICE, B                         |                             |                             |
0076 704-09031              145.110  SYS  |     129.00000       18719.19|     110.00000       15962.10|      90.97000       13200.66
  ARTICULATING CONCRETE MATTRESS          |                             |                             |
0077 714-11107               48.000  LFT  |    1200.00000       57600.00|    1450.00000       69600.00|    1950.00000       93600.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 14 FT X 6 FT                  |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-2046222         |(   3  ) 35-1606893
                                          |PAUL H ROHE COMPANY          |MORPHEY CONSTRUCTION INC     |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 714-11120               60.000  LFT  |    1240.00000       74400.00|    1425.00000       85500.00|    2044.00000      122640.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 16 FT X 6 FT                  |                             |                             |
0079 714-11186               40.000  LFT  |    1250.00000       50000.00|    1470.00000       58800.00|    2346.00000       93840.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 12 FT X 4 FT                  |                             |                             |
0080 714-11352               55.000  LFT  |    1550.00000       85250.00|    1740.00000       95700.00|    2060.00000      113300.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 19 FT. X 6 FT.                |                             |                             |
0081 715-03475                1.000  EACH |     470.00000         470.00|     800.00000         800.00|     192.00000         192.00
  SAFETY METAL END SECTION 4:1 DIA 15"    |                             |                             |
0082 715-05169               39.000  LFT  |      30.00000        1170.00|      50.00000        1950.00|      10.46000         407.94
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0083 715-05237               58.000  LFT  |      53.00000        3074.00|      50.00000        2900.00|     162.00000        9396.00
  PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT  |                             |                             |
0084 715-06471                2.000  EACH |     835.00000        1670.00|     500.00000        1000.00|     360.00000         720.00
  PIPE END SECTION, MIN AREA 3.3 SFT      |                             |                             |
0085 715-08243               60.000  LFT  |      47.00000        2820.00|      60.00000        3600.00|      95.00000        5700.00
  PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT  |                             |                             |
0086 715-08453                1.000  EACH |    1745.00000        1745.00|    1800.00000        1800.00|     240.00000         240.00
  SAFETY METAL END SECTION, 4:1, MIN AREA |                             |                             |
  7.1 SFT                                 |                             |                             |
0087 715-46005                1.000  EACH |     640.00000         640.00|     600.00000         600.00|     480.00000         480.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0088 715-46095                1.000  EACH |     800.00000         800.00|    1500.00000        1500.00|     720.00000         720.00
  PIPE END SECTION, MIN AREA 6.4 SFT      |                             |                             |
0089 801-04308               14.000  EACH |     300.00000        4200.00|     300.00000        4200.00|     210.00000        2940.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06625               55.000  EACH |      65.00000        3575.00|      65.00000        3575.00|     102.00000        5610.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0091 801-06640               20.000  EACH |     140.00000        2800.00|     140.00000        2800.00|     272.00000        5440.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06775                       LUMP |   20200.00000       20200.00|   13200.00000       13200.00|   48000.00000       48000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07118              192.000  LFT  |      15.00000        2880.00|      15.00000        2880.00|      14.40000        2764.80
  BARRICADE, III-A                        |                             |                             |
0094 801-07119               96.000  LFT  |      15.00000        1440.00|      15.00000        1440.00|      15.00000        1440.00
  BARRICADE, III-B                        |                             |                             |
0095 808-06713             7202.000  LFT  |       0.40000        2880.80|       0.40000        2880.80|       0.39000        2808.78
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0096 808-06714             7202.000  LFT  |       0.40000        2880.80|       0.40000        2880.80|       0.39000        2808.78
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0844079          |(   2   ) 35-2046222         |(   3  ) 35-1606893
                                          |PAUL H ROHE COMPANY          |MORPHEY CONSTRUCTION INC     |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 808-06726               12.000  LFT  |       5.00000          60.00|       5.00000          60.00|       4.00000          48.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
0098 808-75996               91.000  EACH |      10.00000         910.00|       7.34000         667.94|      22.00000        2002.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0099 808-75998               91.000  EACH |      50.00000        4550.00|      50.00000        4550.00|      47.66000        4337.06
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0100 801-03290                2.000  EACH |     170.00000         340.00|     170.00000         340.00|     160.00000         320.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,253,095.03|           $     1,315,679.89|           $     1,392,577.01
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,253,095.03|           $     1,315,679.89|           $     1,392,577.01
====================================================================================================================================
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 35-1917625
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   17000.00000       17000.00|   14100.00000       14100.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   44700.00000       44700.00|   75300.00000       75300.00|   75275.00000       75275.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   88000.00000       88000.00|   64800.00000       64800.00|   45000.00000       45000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240              602.800  SYS  |      18.00000       10850.40|      20.00000       12056.00|      16.00000        9644.80
  PAVEMENT REMOVAL                        |                             |                             |
0013 203-02000             1573.200  CYS  |      30.00000       47196.00|      11.00000       17305.20|      45.00000       70794.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02020               75.000  CYS  |      15.00000        1125.00|      38.00000        2850.00|      25.00000        1875.00
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0015 203-02070              970.000  CYS  |      29.00000       28130.00|      19.00000       18430.00|       8.00000        7760.00
  BORROW                                  |                             |                             |
0016 205-06936               36.000  TON  |      38.00000        1368.00|      35.80000        1288.80|      50.00000        1800.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 205-06937             5149.000  LFT  |       1.30000        6693.70|       1.25000        6436.25|       1.75000        9010.75
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              334.000  TON  |      26.00000        8684.00|      48.00000       16032.00|      35.00000       11690.00
  NO 2 STONE                              |                             |                             |
0019 205-11584              175.000  LFT  |      15.25000        2668.75|      47.00000        8225.00|      12.00000        2100.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 35-1917625
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11586               27.000  TON  |      44.00000        1188.00|      41.00000        1107.00|      40.00000        1080.00
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587              350.000  SYS  |       4.00000        1400.00|       2.55000         892.50|       2.75000         962.50
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 207-08266              504.000  SYS  |      11.00000        5544.00|      14.30000        7207.20|      14.00000        7056.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 207-08267              410.000  SYS  |      12.00000        4920.00|      22.20000        9102.00|      25.00000       10250.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0024 207-09935             3027.600  SYS  |      26.00000       78717.60|      21.75000       65850.30|      22.00000       66607.20
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-09265             1403.750  CYS  |      43.00000       60361.25|      83.75000      117564.06|      40.00000       56150.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0026 211-09268               40.000  CYS  |      95.00000        3800.00|     116.00000        4640.00|      65.00000        2600.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0027 301-07448              949.400  TON  |      24.00000       22785.60|      29.00000       27532.60|      25.00000       23735.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-01180              639.500  TON  |      28.00000       17906.00|      41.00000       26219.50|      30.00000       19185.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 304-07493               96.000  TON  |      92.00000        8832.00|      87.60000        8409.60|     150.00000       14400.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0030 306-08034             5338.700  SYS  |       2.00000       10677.40|       0.96000        5125.15|       2.75000       14681.43
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 306-08038             2451.000  SYS  |       2.00000        4902.00|       0.96000        2352.96|       3.25000        7965.75
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0032 306-08042              474.100  SYS  |       2.00000         948.20|       0.96000         455.14|       3.25000        1540.83
  MILLING, SCARIFICATION                  |                             |                             |
0033 306-08043              240.000  SYS  |       2.00000         480.00|       0.96000         230.40|       3.25000         780.00
  MILLING, TRANSITION                     |                             |                             |
0034 306-10163             1227.400  SYS  |       2.00000        2454.80|       0.96000        1178.30|       3.25000        3989.05
  MILLING ASPHALT, 2 1/2 IN               |                             |                             |
0035 306-11872             1749.700  SYS  |       2.00000        3499.40|       0.96000        1679.71|       2.75000        4811.68
  MILLING, PROFILE                        |                             |                             |
0036 401-07321              937.300  TON  |      92.00000       86231.60|      86.00000       80607.80|      87.00000       81545.10
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0037 401-07371              648.500  TON  |      87.00000       56419.50|      81.50000       52852.75|      80.00000       51880.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0038 401-07390               51.000  TON  |      87.00000        4437.00|      75.00000        3825.00|     110.00000        5610.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0039 401-07407              305.000  TON  |      85.00000       25925.00|      74.00000       22570.00|     102.00000       31110.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0040 401-07423              159.400  TON  |      85.00000       13549.00|      78.70000       12544.78|      93.00000       14824.20
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 35-1917625
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 401-10258             9991.000  LFT  |       1.05000       10490.55|       0.88000        8792.08|       0.50000        4995.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0042 401-10259             8266.000  LFT  |       1.05000        8679.30|       0.86000        7108.76|       0.50000        4133.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0043 401-11785             9991.000  LFT  |       0.10000         999.10|       0.10000         999.10|       0.25000        2497.75
  LIQUID ASPHALT SEALANT                  |                             |                             |
0044 402-07451               31.100  TON  |      92.00000        2861.20|      89.70000        2789.67|     100.00000        3110.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0045 406-05520                5.610  TON  |     630.00000        3534.30|     560.00000        3141.60|     650.00000        3646.50
  ASPHALT FOR TACK COAT                   |                             |                             |
0046 601-01626                1.000  EACH |    1465.00000        1465.00|    1460.00000        1460.00|    1525.00000        1525.00
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0047 601-01740                3.000  EACH |    2155.00000        6465.00|    2150.00000        6450.00|    2275.00000        6825.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 4                               |                             |                             |
0048 601-01839                1.000  EACH |    1995.00000        1995.00|    1990.00000        1990.00|    2100.00000        2100.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0049 601-01846                1.000  EACH |    1835.00000        1835.00|    1830.00000        1830.00|    1875.00000        1875.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0050 601-01848                2.000  EACH |    2075.00000        4150.00|    2070.00000        4140.00|    2200.00000        4400.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 5                               |                             |                             |
0051 601-02241             1508.000  LFT  |       3.30000        4976.40|       3.25000        4901.00|       3.50000        5278.00
  GUARDRAIL, REMOVE                       |                             |                             |
0052 601-05586                1.000  EACH |    2305.00000        2305.00|    2300.00000        2300.00|    2350.00000        2350.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             |
  CURVED, 9                               |                             |                             |
0053 601-06854                6.000  EACH |    2705.00000       16230.00|    2700.00000       16200.00|    2750.00000       16500.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0054 601-94689               10.000  EACH |    2525.00000       25250.00|    2520.00000       25200.00|    2600.00000       26000.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0055 601-99105             1575.000  LFT  |      18.50000       29137.50|      18.00000       28350.00|      19.00000       29925.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0056 601-99106               50.000  LFT  |      31.00000        1550.00|      30.00000        1500.00|      32.00000        1600.00
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING  |                             |                             |
0057 610-07487              281.800  TON  |      87.00000       24516.60|      75.00000       21135.00|     110.00000       30998.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0058 610-08446               39.000  SYS  |     100.00000        3900.00|      93.00000        3627.00|      70.00000        2730.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 35-1917625
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 615-06490               61.000  EACH |     145.00000        8845.00|     142.00000        8662.00|     150.00000        9150.00
  RIGHT OF WAY MARKER                     |                             |                             |
0060 615-06505               11.000  EACH |     670.00000        7370.00|     665.00000        7315.00|     700.00000        7700.00
  MONUMENT, B                             |                             |                             |
0061 615-06510                3.000  EACH |     610.00000        1830.00|     600.00000        1800.00|     625.00000        1875.00
  MONUMENT, C                             |                             |                             |
0062 616-02320             1167.400  SYS  |       3.00000        3502.20|       2.90000        3385.46|       2.75000        3210.35
  GEOTEXTILES                             |                             |                             |
0063 616-05688              231.000  TON  |      37.00000        8547.00|      53.00000       12243.00|      57.00000       13167.00
  RIPRAP, CLASS 1                         |                             |                             |
0064 616-05689              235.100  TON  |      38.00000        8933.80|      53.00000       12460.30|      57.00000       13400.70
  RIPRAP, CLASS 2                         |                             |                             |
0065 616-06405              537.000  TON  |      28.00000       15036.00|      31.65000       16996.05|      45.00000       24165.00
  RIPRAP, REVETMENT                       |                             |                             |
0066 616-06451               32.000  TON  |      37.00000        1184.00|      45.70000        1462.40|      57.00000        1824.00
  RIPRAP, UNIFORM                         |                             |                             |
0067 621-01004                6.000  EACH |     710.00000        4260.00|     700.00000        4200.00|     445.00000        2670.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0068 621-02770              756.500  SYS  |       1.55000        1172.58|       1.50000        1134.75|       2.40000        1815.60
  EROSION CONTROL BLANKET                 |                             |                             |
0069 621-06559            12564.000  SYS  |       0.95000       11935.80|       0.90000       11307.60|       0.60000        7538.40
  MULCHED SEEDING, R                      |                             |                             |
0070 621-06574              459.000  SYS  |      12.25000        5622.75|      12.00000        5508.00|      12.00000        5508.00
  SODDING                                 |                             |                             |
0071 622-05639               15.000  EACH |      77.00000        1155.00|      75.00000        1125.00|      47.00000         705.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0072 622-05648               24.000  EACH |      87.00000        2088.00|      85.00000        2040.00|      47.00000        1128.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0073 622-10003               55.000  EACH |      10.50000         577.50|      10.00000         550.00|      22.00000        1210.00
  LIVE PLANT STAKING                      |                             |                             |
0074 622-52436                2.000  EACH |      52.00000         104.00|      50.00000         100.00|      42.00000          84.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0075 628-09402               30.000  MOS  |    1435.00000       43050.00|     775.00000       23250.00|    1500.00000       45000.00
  FIELD OFFICE, B                         |                             |                             |
0076 704-09031              145.110  SYS  |     126.00000       18283.86|     152.00000       22056.72|     220.00000       31924.20
  ARTICULATING CONCRETE MATTRESS          |                             |                             |
0077 714-11107               48.000  LFT  |    1950.00000       93600.00|    2284.00000      109632.00|    2350.00000      112800.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 14 FT X 6 FT                  |                             |                             |
0078 714-11120               60.000  LFT  |    1900.00000      114000.00|    2227.00000      133620.00|    2150.00000      129000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 16 FT X 6 FT                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 35-1917625
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 714-11186               40.000  LFT  |    2100.00000       84000.00|    2728.00000      109120.00|    1800.00000       72000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 12 FT X 4 FT                  |                             |                             |
0080 714-11352               55.000  LFT  |    2250.00000      123750.00|    2338.00000      128590.00|    2250.00000      123750.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 19 FT. X 6 FT.                |                             |                             |
0081 715-03475                1.000  EACH |     882.00000         882.00|     965.40000         965.40|     500.00000         500.00
  SAFETY METAL END SECTION 4:1 DIA 15"    |                             |                             |
0082 715-05169               39.000  LFT  |      44.00000        1716.00|     112.00000        4368.00|      40.00000        1560.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0083 715-05237               58.000  LFT  |      70.00000        4060.00|     138.00000        8004.00|      75.00000        4350.00
  PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT  |                             |                             |
0084 715-06471                2.000  EACH |    1022.00000        2044.00|     744.50000        1489.00|     650.00000        1300.00
  PIPE END SECTION, MIN AREA 3.3 SFT      |                             |                             |
0085 715-08243               60.000  LFT  |      52.00000        3120.00|     132.80000        7968.00|      65.00000        3900.00
  PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT  |                             |                             |
0086 715-08453                1.000  EACH |    2124.00000        2124.00|    1890.00000        1890.00|    1800.00000        1800.00
  SAFETY METAL END SECTION, 4:1, MIN AREA |                             |                             |
  7.1 SFT                                 |                             |                             |
0087 715-46005                1.000  EACH |     830.00000         830.00|     544.00000         544.00|     340.00000         340.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0088 715-46095                1.000  EACH |    1218.00000        1218.00|     921.00000         921.00|     650.00000         650.00
  PIPE END SECTION, MIN AREA 6.4 SFT      |                             |                             |
0089 801-04308               14.000  EACH |     310.00000        4340.00|     300.00000        4200.00|     185.00000        2590.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0090 801-06625               55.000  EACH |      67.00000        3685.00|      65.00000        3575.00|      90.00000        4950.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0091 801-06640               20.000  EACH |     145.00000        2900.00|     140.00000        2800.00|     240.00000        4800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0092 801-06775                       LUMP |    4000.00000        4000.00|    5300.00000        5300.00|   31926.11000       31926.11
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07118              192.000  LFT  |      15.50000        2976.00|      15.00000        2880.00|      13.00000        2496.00
  BARRICADE, III-A                        |                             |                             |
0094 801-07119               96.000  LFT  |      15.50000        1488.00|      15.00000        1440.00|      16.00000        1536.00
  BARRICADE, III-B                        |                             |                             |
0095 808-06713             7202.000  LFT  |       0.45000        3240.90|       0.40000        2880.80|       0.40000        2880.80
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0096 808-06714             7202.000  LFT  |       0.45000        3240.90|       0.40000        2880.80|       0.40000        2880.80
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0097 808-06726               12.000  LFT  |       5.25000          63.00|       5.00000          60.00|       4.25000          51.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -30007-A                   COUNTIES : FRANKLIN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1357381         |(   6  ) 35-1917625
                                          |HIS CONSTRUCTORS INC         |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 808-75996               91.000  EACH |      30.25000        2752.75|      30.12000        2740.92|      32.00000        2912.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0099 808-75998               91.000  EACH |      40.00000        3640.00|      39.72000        3614.52|      42.00000        3822.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0100 801-03290                2.000  EACH |     175.00000         350.00|     170.00000         340.00|     210.00000         420.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,429,260.19|           $     1,506,111.93|           $     1,511,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,429,260.19|           $     1,506,111.93|           $     1,511,500.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 200                     CONTRACT ID : R -30182-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/15/15
     LOCATION     : ON CARTHAGE PIKE FROM 229 FEET NORTH OF INDIANA EASTERN          PROJECT(S) :  0710548
                    RAILROAD TO CR 550W

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,047,351.71  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,108,500.00  102.9867%
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     2,243,775.00  109.5940%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -30182-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 35-1357381
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   11400.00000       11400.00|   25000.00000       25000.00|   18000.00000       18000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   30248.97000       30248.97|  106500.00000      106500.00|  112000.00000      112000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   62300.00000       62300.00|  139100.00000      139100.00|   67000.00000       67000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-03000                       LUMP |    2869.70000        2869.70|   15000.00000       15000.00|    3500.00000        3500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  103                                     |                             |                             |
0013 202-96133               53.000  LFT  |      23.66000        1253.98|       6.50000         344.50|      19.00000        1007.00
  PIPE, REMOVE                            |                             |                             |
0014 203-02000             7985.000  CYS  |      20.68000      165129.80|      22.00000      175670.00|      17.00000      135745.00
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070             5850.000  CYS  |       9.68000       56628.00|       8.00000       46800.00|      25.00000      146250.00
  BORROW                                  |                             |                             |
0016 205-03371               60.000  CYS  |      23.61000        1416.60|      37.00000        2220.00|      20.00000        1200.00
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06931              118.000  TON  |      39.07000        4610.26|      57.00000        6726.00|      36.00000        4248.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -30182-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 205-06933                4.000  EACH |      85.00000         340.00|      90.00000         360.00|     100.00000         400.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0019 205-06934               10.000  TON  |     515.00000        5150.00|     530.00000        5300.00|     605.00000        6050.00
  TEMPORARY MULCH                         |                             |                             |
0020 205-06937            12061.000  LFT  |       1.72000       20744.92|       1.30000       15679.30|       1.40000       16885.40
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              715.000  TON  |      27.36000       19562.40|      30.00000       21450.00|      75.00000       53625.00
  NO 2 STONE                              |                             |                             |
0022 206-51220              435.000  CYS  |      59.76000       25995.60|      68.00000       29580.00|      94.00000       40890.00
  EXCAVATION, WET                         |                             |                             |
0023 207-08265            15022.330  SYS  |       8.92000      133999.18|       8.50000      127689.81|      12.00000      180267.96
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267             1306.000  SYS  |      23.96000       31291.76|      25.00000       32650.00|      22.00000       28732.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-02050             1000.000  CYS  |      41.19000       41190.00|      15.00000       15000.00|      25.00000       25000.00
  B BORROW                                |                             |                             |
0026 211-09264              566.000  CYS  |      32.33000       18298.78|      22.00000       12452.00|      32.00000       18112.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 214-11796             1000.000  SYS  |       2.11000        2110.00|       2.00000        2000.00|       4.00000        4000.00
  GEOGRID, TYPE IB                        |                             |                             |
0028 301-07448             4256.000  TON  |      22.45000       95547.20|      21.00000       89376.00|      23.00000       97888.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 303-01180             4747.000  TON  |      27.05000      128406.35|      21.00000       99687.00|      23.00000      109181.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 303-08210              350.000  TON  |      30.00000       10500.00|      33.00000       11550.00|      23.00000        8050.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0031 304-07489              500.000  TON  |     111.71000       55855.00|     125.00000       62500.00|      75.00000       37500.00
  HMA PATCHING, TYPE A                    |                             |                             |
0032 304-07492             1165.000  TON  |      79.37000       92466.05|      99.00000      115335.00|      75.00000       87375.00
  WIDENING WITH HMA, TYPE A               |                             |                             |
0033 306-08036             9159.000  SYS  |       2.15000       19691.85|       1.70000       15570.30|       1.75000       16028.25
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0034 306-08043              177.000  SYS  |       0.61000         107.97|       5.50000         973.50|       5.85000        1035.45
  MILLING, TRANSITION                     |                             |                             |
0035 401-07321             1767.000  TON  |      87.84000      155213.28|      72.00000      127224.00|      67.00000      118389.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0036 401-07390             4727.000  TON  |      77.30000      365397.10|      65.00000      307255.00|      56.00000      264712.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0037 401-10258             7830.000  LFT  |       0.52000        4071.60|       0.50000        3915.00|       1.00000        7830.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0038 401-10259             7830.000  LFT  |       0.61000        4776.30|       1.00000        7830.00|       1.50000       11745.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -30182-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 401-11785             7830.000  LFT  |       0.14000        1096.20|       0.10000         783.00|       0.20000        1566.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0040 402-10084               15.000  TON  |     125.25000        1878.75|     135.00000        2025.00|     325.00000        4875.00
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
0041 406-05520               10.000  TON  |     536.89000        5368.90|     650.00000        6500.00|     575.00000        5750.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0042 601-02241              250.000  LFT  |       7.00000        1750.00|       5.20000        1300.00|      13.00000        3250.00
  GUARDRAIL, REMOVE                       |                             |                             |
0043 601-94689                3.000  EACH |    2300.00000        6900.00|    2400.00000        7200.00|    2530.00000        7590.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0044 601-99105             2706.250  LFT  |      15.75000       42623.44|      16.50000       44653.13|      18.00000       48712.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0045 605-06120             1207.000  LFT  |      13.99000       16885.93|      18.00000       21726.00|      11.00000       13277.00
  CURB, CONCRETE                          |                             |                             |
0046 606-07484              900.000  LFT  |       7.02000        6318.00|       7.75000        6975.00|       3.00000        2700.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0047 610-07487              450.000  TON  |     157.04000       70668.00|     125.00000       56250.00|      85.00000       38250.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0048 611-06497               10.000  EACH |     175.00000        1750.00|     183.00000        1830.00|     195.00000        1950.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0049 615-06505               17.000  EACH |     600.00000       10200.00|     630.00000       10710.00|     650.00000       11050.00
  MONUMENT, B                             |                             |                             |
0050 615-06510                2.000  EACH |     550.00000        1100.00|     575.00000        1150.00|     650.00000        1300.00
  MONUMENT, C                             |                             |                             |
0051 616-02320              286.000  SYS  |       2.38000         680.68|       2.50000         715.00|       3.00000         858.00
  GEOTEXTILES                             |                             |                             |
0052 616-06405              165.000  TON  |      46.41000        7657.65|      40.00000        6600.00|      29.00000        4785.00
  RIPRAP, REVETMENT                       |                             |                             |
0053 616-06450              190.000  SYS  |     329.82000       62665.80|      20.00000        3800.00|     800.00000      152000.00
  RIPRAP, PRECAST CONCRETE                |                             |                             |
0054 621-01004                9.000  EACH |     250.00000        2250.00|     260.00000        2340.00|     800.00000        7200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0055 621-01597              133.000  SYS  |     135.00000       17955.00|     140.00000       18620.00|     195.00000       25935.00
  EROSION CONTROL, MAT                    |                             |                             |
0056 621-02770             3840.000  SYS  |       1.20000        4608.00|       1.25000        4800.00|       1.45000        5568.00
  EROSION CONTROL BLANKET                 |                             |                             |
0057 621-06545                4.000  TON  |     600.00000        2400.00|     625.00000        2500.00|    1000.00000        4000.00
  FERTILIZER                              |                             |                             |
0058 621-06553              552.000  LBS  |       1.70000         938.40|       1.75000         966.00|       4.50000        2484.00
  SEED MIXTURE, R                         |                             |                             |
0059 621-06557              589.000  LBS  |       0.25000         147.25|       0.25000         147.25|       2.75000        1619.75
  SEED MIXTURE, T                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -30182-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06559             2350.000  SYS  |       0.40000         940.00|       0.41000         963.50|       1.00000        2350.00
  MULCHED SEEDING, R                      |                             |                             |
0061 621-06565                8.000  TON  |     655.00000        5240.00|     685.00000        5480.00|     650.00000        5200.00
  MULCHING MATERIAL                       |                             |                             |
0062 621-06567               18.000  kGAL |       1.00000          18.00|       1.00000          18.00|       1.00000          18.00
  WATER                                   |                             |                             |
0063 621-06570              135.000  CYS  |      56.00000        7560.00|      30.00000        4050.00|     115.00000       15525.00
  TOPSOIL                                 |                             |                             |
0064 621-06574             4680.000  SYS  |       3.25000       15210.00|       3.40000       15912.00|       5.50000       25740.00
  SODDING                                 |                             |                             |
0065 621-08161              670.000  SYS  |      11.80000        7906.00|      12.30000        8241.00|      10.50000        7035.00
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             |
0066 621-09398                9.000  LBS  |      60.00000         540.00|      62.00000         558.00|      95.00000         855.00
  SEED MIXTURE, SLOPE STABILIZATION       |                             |                             |
0067 621-11490               30.000  LBS  |       5.00000         150.00|       5.20000         156.00|      20.00000         600.00
  SEED MIXTURE, NATIVE, TEMPORARY         |                             |                             |
0068 622-05639               40.000  EACH |      75.00000        3000.00|      78.00000        3120.00|      88.00000        3520.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0069 622-52436                4.000  EACH |      50.00000         200.00|      52.00000         208.00|      50.00000         200.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0070 628-09401               16.000  MOS  |    1642.63000       26282.08|    1500.00000       24000.00|    1450.00000       23200.00
  FIELD OFFICE, A                         |                             |                             |
0071 628-09407               16.000  MOS  |     109.62000        1753.92|     240.00000        3840.00|      85.00000        1360.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0072 715-05049              100.000  LFT  |      16.79000        1679.00|       9.00000         900.00|       8.00000         800.00
  PIPE, TYPE 4 CIRCULAR 8 IN              |                             |                             |
0073 715-05051              100.000  LFT  |      19.70000        1970.00|      15.00000        1500.00|      10.00000        1000.00
  PIPE, TYPE 4 CIRCULAR 10 IN             |                             |                             |
0074 715-05052              100.000  LFT  |      20.26000        2026.00|      21.00000        2100.00|      12.00000        1200.00
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             |
0075 715-05149               70.000  LFT  |      44.08000        3085.60|      34.00000        2380.00|      61.00000        4270.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0076 715-05151              599.000  LFT  |      45.20000       27074.80|      38.00000       22762.00|      64.00000       38336.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0077 715-05152               52.000  LFT  |      52.45000        2727.40|      48.00000        2496.00|      67.00000        3484.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0078 715-05156               71.000  LFT  |      70.54000        5008.34|      70.00000        4970.00|      83.00000        5893.00
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0079 715-05169              139.000  LFT  |      48.71000        6770.69|      35.00000        4865.00|      64.00000        8896.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0080 715-08305               11.600  TON  |     171.63000        1990.91|     125.00000        1450.00|      59.00000         684.40
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -30182-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 715-09064              592.000  LFT  |       2.95000        1746.40|       3.00000        1776.00|       3.25000        1924.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0082 715-46005                9.000  EACH |     672.07000        6048.63|     345.00000        3105.00|     575.00000        5175.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0083 715-46010                1.000  EACH |     722.69000         722.69|     375.00000         375.00|     625.00000         625.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0084 715-46030                1.000  EACH |    1027.05000        1027.05|     700.00000         700.00|    1025.00000        1025.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0085 715-97122              750.000  LFT  |      12.90000        9675.00|       3.00000        2250.00|       5.00000        3750.00
  PIPE, PVC, 2 IN                         |                             |                             |
0086 720-08239                1.000  EACH |    4137.44000        4137.44|    3215.00000        3215.00|    3179.00000        3179.00
  MANHOLE, J7, MODIFIED                   |                             |                             |
0087 720-45030                1.000  EACH |    1469.80000        1469.80|    1875.00000        1875.00|    1455.00000        1455.00
  INLET, E7                               |                             |                             |
0088 720-45035                2.000  EACH |    1640.90000        3281.80|    1775.00000        3550.00|    1455.00000        2910.00
  INLET, F7                               |                             |                             |
0089 720-45270                2.000  EACH |    1379.91000        2759.82|    1215.00000        2430.00|    1075.00000        2150.00
  PIPE CATCH BASIN, 18 IN                 |                             |                             |
0090 720-98174                3.000  EACH |    2364.87000        7094.61|    2150.00000        6450.00|    2095.00000        6285.00
  INLET, B15                              |                             |                             |
0091 720-98555                2.000  EACH |    2436.66000        4873.32|    2200.00000        4400.00|    2095.00000        4190.00
  INLET, C15                              |                             |                             |
0092 801-03290                2.000  EACH |     254.00000         508.00|     310.00000         620.00|     280.00000         560.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0093 801-04308                2.000  EACH |     166.00000         332.00|     365.00000         730.00|     185.00000         370.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0094 801-06207            18500.000  LFT  |       0.70000       12950.00|       0.20000        3700.00|       0.70000       12950.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0095 801-06625               11.000  EACH |      96.00000        1056.00|     104.00000        1144.00|     107.00000        1177.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0096 801-06640                9.000  EACH |     151.00000        1359.00|     314.00000        2826.00|     170.00000        1530.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0097 801-06645                4.000  EACH |      52.00000         208.00|      62.50000         250.00|      60.00000         240.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0098 801-06775                       LUMP |   20256.82000       20256.82|  119652.49000      119652.49|   61081.19000       61081.19
  MAINTAINING TRAFFIC                     |                             |                             |
0099 801-07119               48.000  LFT  |      10.00000         480.00|      20.50000         984.00|      12.00000         576.00
  BARRICADE, III-B                        |                             |                             |
0100 802-05701              272.000  LFT  |       8.75000        2380.00|       9.00000        2448.00|      10.00000        2720.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -30182-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1357381
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 802-09838               80.910  SFT  |      22.00000        1780.02|      46.00000        3721.86|      25.00000        2022.75
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0102 802-09840               11.580  SFT  |      30.00000         347.40|      31.00000         358.98|      30.00000         347.40
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0103 802-09841               10.000  SFT  |      21.00000         210.00|      22.00000         220.00|      23.00000         230.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.125 IN THICKNESS                      |                             |                             |
0104 808-04298                1.000  EACH |     650.00000         650.00|     730.00000         730.00|     725.00000         725.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0105 808-06713            12473.000  LFT  |       0.12000        1496.76|       0.18000        2245.14|       0.15000        1870.95
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0106 808-09381                       LUMP |    1200.00000        1200.00|    1040.00000        1040.00|    1200.00000        1200.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0107 808-75240              679.000  LFT  |       0.49000         332.71|       0.46000         312.34|       0.50000         339.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0108 808-75245             9745.000  LFT  |       0.49000        4775.05|       0.46000        4482.70|       0.50000        4872.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0109 808-75297               58.000  LFT  |      11.00000         638.00|      10.40000         603.20|      13.00000         754.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,047,351.71|           $     2,108,500.00|           $     2,243,775.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,047,351.71|           $     2,108,500.00|           $     2,243,775.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ROAD REHABILITATION AND BRIDGE DECK RECONSTRUCTION          COMPLETION DATE : 06/01/16
     LOCATION     : ON CR 600E FROM CR 100S TO SR 18 AND ON CR 600E OVER             PROJECT(S) :  0600284
                    LUGAR CREEK                                                                    0710487

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,875,018.00  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $     3,109,289.36  108.1485%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   40000.00000       40000.00|   50000.00000       50000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   97998.60000       97998.60|  155000.00000      155000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 113-01614                       LUMP |   15000.00000       15000.00|   20000.00000       20000.00|
  PARTNERING OVERHEAD                     |                             |                             |
0012 201-52370                       LUMP |   45000.00000       45000.00|   93000.00000       93000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-51328                       LUMP |   40000.00000       40000.00|   75000.00000       75000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-96531              153.000  LFT  |       3.00000         459.00|       1.00000         153.00|
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             |
0015 203-02000            27538.000  CYS  |      10.59000      291627.42|      12.00000      330456.00|
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02020              145.000  CYS  |      15.00000        2175.00|      12.50000        1812.50|
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0017 203-02070            13188.000  CYS  |       8.00000      105504.00|      12.80000      168806.40|
  BORROW                                  |                             |                             |
0018 203-51223               50.000  CYS  |      45.00000        2250.00|      12.50000         625.00|
  EXCAVATION, WATERWAY                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             4427.000  LFT  |       1.65000        7304.55|       2.10000        9296.70|
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543              400.000  TON  |      21.80000        8720.00|       9.00000        3600.00|
  NO 2 STONE                              |                             |                             |
0021 205-11584             1026.000  LFT  |      20.15000       20673.90|      13.75000       14107.50|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0022 205-11588            93172.000  SYS  |       0.17000       15839.24|       0.17000       15839.24|
  TEMPORARY MULCH STABILIZATION, TYPE A   |                             |                             |
0023 205-11591             3098.000  LBS  |       1.90000        5886.20|       1.90000        5886.20|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0024 205-11792                       LUMP |    9500.00000        9500.00|   35000.00000       35000.00|
  CHANNEL RELOCATION                      |                             |                             |
0025 206-51230               74.000  CYS  |      45.00000        3330.00|     940.00000       69560.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0026 207-08267            34751.000  SYS  |       7.43000      258199.93|       8.45000      293645.95|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0027 211-06467               27.000  CYS  |      50.00000        1350.00|      85.00000        2295.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0028 211-09264              658.000  CYS  |      28.84000       18976.72|      31.00000       20398.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0029 301-07448             9883.000  TON  |      16.50000      163069.50|      15.00000      148245.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 302-07455               33.000  CYS  |      57.51000        1897.83|      87.00000        2871.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0031 303-01180             9072.000  TON  |      19.00000      172368.00|      15.00000      136080.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0032 303-08210              931.000  TON  |      21.80000       20295.80|      22.00000       20482.00|
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0033 306-08043              221.000  SYS  |      25.00000        5525.00|       8.01000        1770.21|
  MILLING, TRANSITION                     |                             |                             |
0034 401-07321             2178.000  TON  |      65.00000      141570.00|      72.00000      156816.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0035 401-07390             6210.000  TON  |      45.00000      279450.00|      50.00000      310500.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-10258            25209.000  LFT  |       0.14000        3529.26|       0.10000        2520.90|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0037 401-10259            25151.000  LFT  |       0.24000        6036.24|       0.50000       12575.50|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0038 401-11785            25209.000  LFT  |       0.07000        1764.63|       0.04000        1008.36|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0039 406-05520               15.100  TON  |      50.00000         755.00|     200.00000        3020.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01522                4.000  EACH |    2100.00000        8400.00|    2200.00000        8800.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0041 601-02241              150.000  LFT  |      15.00000        2250.00|      15.00000        2250.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0042 601-06037                4.000  EACH |     975.00000        3900.00|    1500.00000        6000.00|
  GUARDRAIL END TREATMENT, I              |                             |                             |
0043 601-99105              150.000  LFT  |      18.00000        2700.00|      25.00000        3750.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0044 602-06729                8.000  EACH |      13.65000         109.20|      12.00000          96.00|
  BARRIER DELINEATOR                      |                             |                             |
0045 609-06257              194.000  SYS  |      97.60000       18934.40|      80.00000       15520.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0046 610-07486              566.000  TON  |      83.00000       46978.00|     156.00000       88296.00|
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0047 611-06497                8.000  EACH |     185.00000        1480.00|     140.00000        1120.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0048 611-06498                2.000  EACH |     225.00000         450.00|     160.00000         320.00|
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0049 615-06490               89.000  EACH |     142.00000       12638.00|     130.00000       11570.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0050 615-06505               21.000  EACH |     675.00000       14175.00|     590.00000       12390.00|
  MONUMENT, B                             |                             |                             |
0051 615-06527                4.000  EACH |     520.00000        2080.00|     380.00000        1520.00|
  MONUMENT, SECTION CORNER                |                             |                             |
0052 616-02320             3662.000  SYS  |       2.79000       10216.98|       2.30000        8422.60|
  GEOTEXTILES                             |                             |                             |
0053 616-03096               45.000  TON  |      40.82000        1836.90|      98.00000        4410.00|
  RIVER ROCK                              |                             |                             |
0054 616-05688              180.000  TON  |      75.54000       13597.20|      70.00000       12600.00|
  RIPRAP, CLASS 1                         |                             |                             |
0055 616-06405             2300.000  TON  |      33.89000       77947.00|      35.00000       80500.00|
  RIPRAP, REVETMENT                       |                             |                             |
0056 621-01004                4.000  EACH |     400.00000        1600.00|     400.00000        1600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0057 621-02770             6220.000  SYS  |       1.28000        7961.60|       1.28000        7961.60|
  EROSION CONTROL BLANKET                 |                             |                             |
0058 621-03909               37.000  LBS  |     690.00000       25530.00|     690.00000       25530.00|
  SEED MIXTURE, NATIVE                    |                             |                             |
0059 621-06545                7.000  TON  |     640.00000        4480.00|     640.00000        4480.00|
  FERTILIZER                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06553              950.000  LBS  |       4.02000        3819.00|       4.02000        3819.00|
  SEED MIXTURE, R                         |                             |                             |
0061 621-06565               13.000  TON  |     377.00000        4901.00|     377.00000        4901.00|
  MULCHING MATERIAL                       |                             |                             |
0062 621-06567               69.000  kGAL |       1.00000          69.00|       1.00000          69.00|
  WATER                                   |                             |                             |
0063 621-06570             5695.000  CYS  |      29.00000      165155.00|      20.00000      113900.00|
  TOPSOIL                                 |                             |                             |
0064 621-06574               32.000  SYS  |       2.93000          93.76|       2.93000          93.76|
  SODDING                                 |                             |                             |
0065 621-06575            19023.000  SYS  |       2.93000       55737.39|       2.93000       55737.39|
  SODDING, NURSERY                        |                             |                             |
0066 622-05640               84.000  EACH |      43.50000        3654.00|      43.50000        3654.00|
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN     |                             |                             |
0067 622-05643              198.000  EACH |      46.50000        9207.00|      46.50000        9207.00|
  PLANT, DECIDUOUS TREE, MULTI-STEM, 48   |                             |                             |
  IN OR UNDER                             |                             |                             |
0068 622-98200                6.000  EACH |      40.00000         240.00|      40.00000         240.00|
  SIGN, DO NOT DISTURB                    |                             |                             |
0069 628-09402               18.000  MOS  |    1300.00000       23400.00|    1449.65000       26093.70|
  FIELD OFFICE, B                         |                             |                             |
0070 701-09558              149.000  LFT  |      80.00000       11920.00|      40.00000        5960.00|
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0071 701-09560                4.000  EACH |    2315.00000        9260.00|     500.00000        2000.00|
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
0072 701-09739               12.000  EACH |     190.00000        2280.00|     500.00000        6000.00|
  PILE SHOE, HP 12 X 53                   |                             |                             |
0073 701-51195              410.000  LFT  |      90.00000       36900.00|      24.00000        9840.00|
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0074 702-51005               39.000  CYS  |    1660.00000       64740.00|     600.00000       23400.00|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0075 702-51015               16.000  CYS  |    1765.00000       28240.00|     565.00000        9040.00|
  CONCRETE, B, FOOTINGS                   |                             |                             |
0076 702-51863              640.000  EACH |      16.85000       10784.00|      16.00000       10240.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0077 703-06028             4764.000  LBS  |       1.50000        7146.00|       0.78000        3715.92|
  REINFORCING BARS                        |                             |                             |
0078 703-06029            23632.000  LBS  |       1.50000       35448.00|       0.89000       21032.48|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0079 704-51002               75.000  CYS  |     866.00000       64950.00|     900.00000       67500.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0080 706-05732                4.000  EACH |    2375.00000        9500.00|    1600.00000        6400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 210 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 706-51020               15.000  CYS  |     890.00000       13350.00|     750.00000       11250.00|
  RAILING, CONCRETE, C                    |                             |                             |
0082 709-51821                       LUMP |   11700.00000       11700.00|    2800.00000        2800.00|
  SURFACE SEAL                            |                             |                             |
0083 710-09158               10.000  SFT  |      95.40000         954.00|     100.00000        1000.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0084 713-04509                       LUMP |     907.60000         907.60|    5000.00000        5000.00|
  TEMPORARY PIPE                          |                             |                             |
0085 715-05019              408.000  LFT  |     132.89000       54219.12|      68.00000       27744.00|
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             |
0086 715-05053                1.000  LFT  |      44.08000          44.08|      30.00000          30.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0087 715-05119               61.000  LFT  |      66.34000        4046.74|      31.00000        1891.00|
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0088 715-05123              132.000  LFT  |      86.78000       11454.96|      45.00000        5940.00|
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             |
0089 715-05169              524.000  LFT  |      72.14000       37801.36|      36.00000       18864.00|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0090 715-05171               40.000  LFT  |      57.76000        2310.40|      40.00000        1600.00|
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0091 715-05407               86.000  LFT  |      20.55000        1767.30|      13.00000        1118.00|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0092 715-05596                3.000  LFT  |     119.01000         357.03|     320.00000         960.00|
  PIPE EXTENSION, CIRCULAR 18 IN          |                             |                             |
0093 715-06566               13.000  LFT  |      39.97000         519.61|      60.00000         780.00|
  PIPE EXTENSION, CIRCULAR, 6"            |                             |                             |
0094 715-46005               22.000  EACH |     248.20000        5460.40|     345.00000        7590.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0095 715-46010                2.000  EACH |     455.00000         910.00|     525.00000        1050.00|
  PIPE END SECTION, DIA 18"               |                             |                             |
0096 715-46020                4.000  EACH |     581.00000        2324.00|     560.00000        2240.00|
  PIPE END SECTION, DIA 24"               |                             |                             |
0097 715-46040               10.000  EACH |    1115.00000       11150.00|    1000.00000       10000.00|
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0098 720-45035                1.000  EACH |    1046.00000        1046.00|    1450.00000        1450.00|
  INLET, F7                               |                             |                             |
0099 720-45410                1.000  EACH |    1515.00000        1515.00|    1950.00000        1950.00|
  MANHOLE, C4                             |                             |                             |
0100 720-98174                1.000  EACH |    2150.00000        2150.00|    2600.00000        2600.00|
  INLET, B15                              |                             |                             |
0101 720-98555                1.000  EACH |    2025.00000        2025.00|    2600.00000        2600.00|
  INLET, C15                              |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0102 722-51842              363.100  SYS  |     120.00000       43572.00|      65.00000       23601.50|
  BRIDGE DECK OVERLAY                     |                             |                             |
0103 722-51846               11.000  CYS  |     550.00000        6050.00|     550.00000        6050.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0104 722-51852               10.000  SFT  |      70.00000         700.00|      38.00000         380.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0105 722-51874               84.000  SFT  |      22.90000        1923.60|      40.00000        3360.00|
  OVERLAY DAM                             |                             |                             |
0106 722-60824              237.000  SYS  |      13.80000        3270.60|       5.00000        1185.00|
  SURFACE MILLING                         |                             |                             |
0107 801-02595                2.000  EACH |     350.00000         700.00|     350.00000         700.00|
  CONTROLLER, RESET TIMING                |                             |                             |
0108 801-03290               11.000  EACH |     110.00000        1210.00|      60.00000         660.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0109 801-04308               14.000  EACH |     179.00000        2506.00|     120.00000        1680.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0110 801-06203              700.000  LFT  |       0.50000         350.00|       1.65000        1155.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0111 801-06207             1200.000  LFT  |       0.85000        1020.00|       0.40000         480.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0112 801-06625               26.000  EACH |      58.00000        1508.00|      58.00000        1508.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0113 801-06640               50.000  EACH |     111.00000        5550.00|      60.00000        3000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0114 801-06645                5.000  EACH |      40.00000         200.00|      60.00000         300.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0115 801-06775                       LUMP |   12000.00000       12000.00|   81500.00000       81500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0116 801-07118              200.000  LFT  |      10.00000        2000.00|       5.00000        1000.00|
  BARRICADE, III-A                        |                             |                             |
0117 801-07119              270.000  LFT  |      10.00000        2700.00|       5.00000        1350.00|
  BARRICADE, III-B                        |                             |                             |
0118 802-05704              326.000  LFT  |       8.00000        2608.00|       8.00000        2608.00|
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0119 802-07059               11.000  EACH |      55.00000         605.00|      55.00000         605.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0120 802-09838              147.750  SFT  |       9.00000        1329.75|       9.00000        1329.75|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0121 802-09840               24.000  SFT  |      10.00000         240.00|      10.00000         240.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -30875-A                   COUNTIES : GRANT
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      )
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 805-01579                       LUMP |     250.00000         250.00|     250.00000         250.00|
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0123 805-01844              149.000  LFT  |      12.00000        1788.00|      12.00000        1788.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0124 805-04602                1.000  EACH |     500.00000         500.00|     500.00000         500.00|
  CONTROLLER, REWIRE                      |                             |                             |
0125 805-78470             1748.000  LFT  |       0.55000         961.40|       0.55000         961.40|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0126 805-78510              156.000  LFT  |       1.00000         156.00|       1.00000         156.00|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0127 805-78785                2.000  EACH |     950.00000        1900.00|     950.00000        1900.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0128 805-78795              371.000  LFT  |      14.00000        5194.00|      14.00000        5194.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0129 808-06703            14441.000  LFT  |       0.40000        5776.40|       0.40000        5776.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0130 808-10033              234.000  LFT  |       7.00000        1638.00|       7.00000        1638.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0131 808-10034              234.000  LFT  |       7.00000        1638.00|       7.00000        1638.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0132 808-75240              739.000  LFT  |       0.40000         295.60|       0.40000         295.60|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0133 808-75245            13497.000  LFT  |       0.40000        5398.80|       0.40000        5398.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0134 808-75278              296.000  LFT  |       3.00000         888.00|       3.00000         888.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0135 808-75297              136.000  LFT  |       6.00000         816.00|       3.00000         408.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0136 808-75320               11.000  EACH |      90.00000         990.00|      90.00000         990.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,875,018.00|           $     3,109,289.36|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,875,018.00|           $     3,109,289.36|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 220                     CONTRACT ID : R -31064-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : SAFE ROUTE TO SCHOOL                                        COMPLETION DATE : 12/01/14
     LOCATION     : ALONG JENNINGS STREET FROM WASHINGTON STREET TO MONROE           PROJECT(S) :  0800019
                    STREET AND ALONG STATE STREET FROM MAIN STREET TO SHARON RD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2267846     RIVER TOWN CONSTRUCTION LLC                                                $       274,338.75  100.0000%
   2   35-2131982     J B I CONSTRUCTION INC                                                     $       310,000.00  112.9990%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       351,869.00  128.2608%
   4   35-1606893     OLCO INC                                                                   $       364,709.50  132.9413%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -31064-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2267846          |(   2  ) 35-2131982          |(   3  ) 35-1009310
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6500.00000        6500.00|    1800.00000        1800.00|   10500.00000       10500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   13700.00000       13700.00|    9000.00000        9000.00|   17182.00000       17182.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |    5400.00000        5400.00|    5900.00000        5900.00|   14200.00000       14200.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02240             1842.000  SYS  |      16.00000       29472.00|      21.00000       38682.00|      17.50000       32235.00
  PAVEMENT REMOVAL                        |                             |                             |
0009 205-06933               10.000  EACH |      75.00000         750.00|     135.00000        1350.00|     200.00000        2000.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0010 205-06937              250.000  LFT  |       2.50000         625.00|       2.50000         625.00|       2.00000         500.00
  TEMPORARY SILT FENCE                    |                             |                             |
0011 207-08263               29.000  SYS  |      36.00000        1044.00|      46.00000        1334.00|      40.00000        1160.00
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0012 207-08267              278.000  SYS  |      23.00000        6394.00|      20.00000        5560.00|      30.00000        8340.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0013 211-09264               13.000  CYS  |      40.00000         520.00|      40.00000         520.00|      80.00000        1040.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0014 304-07489               33.000  TON  |     150.00000        4950.00|     275.00000        9075.00|     239.00000        7887.00
  HMA PATCHING, TYPE A                    |                             |                             |
0015 306-08034              207.000  SYS  |      19.00000        3933.00|      20.00000        4140.00|      25.00000        5175.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0016 406-05520                1.000  TON  |     720.00000         720.00|     870.00000         870.00|     764.00000         764.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0017 604-06070             1004.000  SYS  |      37.00000       37148.00|      31.50000       31626.00|      40.00000       40160.00
  SIDEWALK, CONCRETE                      |                             |                             |
0018 604-07092              513.000  TON  |      35.00000       17955.00|      32.50000       16672.50|      28.00000       14364.00
  BED COURSE MATERIAL                     |                             |                             |
0019 604-07894               14.000  SYS  |      95.00000        1330.00|     130.00000        1820.00|     250.00000        3500.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -31064-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1009310
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 604-07900               75.000  SYS  |      88.00000        6600.00|     130.00000        9750.00|     140.00000       10500.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0021 604-07902               48.000  SYS  |      78.00000        3744.00|     145.00000        6960.00|     130.00000        6240.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0022 604-92237               78.000  LFT  |     135.00000       10530.00|     185.00000       14430.00|     140.00000       10920.00
  HAND RAIL, STEEL                        |                             |                             |
0023 605-06120              241.000  LFT  |      16.00000        3856.00|      14.50000        3494.50|      25.00000        6025.00
  CURB, CONCRETE                          |                             |                             |
0024 605-06140             2089.000  LFT  |      18.75000       39168.75|      15.00000       31335.00|      25.00000       52225.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0025 610-07486               18.000  TON  |     340.00000        6120.00|     410.00000        7380.00|     360.00000        6480.00
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0026 610-07487               50.000  TON  |     240.00000       12000.00|     290.00000       14500.00|     255.00000       12750.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 610-08446              141.000  SYS  |      36.00000        5076.00|      47.00000        6627.00|      45.00000        6345.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0028 610-09108               51.000  SYS  |      47.00000        2397.00|      49.00000        2499.00|      55.00000        2805.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0029 628-09401                4.000  MOS  |    1100.00000        4400.00|    2150.00000        8600.00|    1600.00000        6400.00
  FIELD OFFICE, A                         |                             |                             |
0030 628-11729                1.000  EACH |      85.00000          85.00|     185.00000         185.00|      85.00000          85.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0031 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0032 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0033 628-11782                4.000  MOS  |      65.00000         260.00|     120.00000         480.00|     100.00000         400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0034 715-05149               48.000  LFT  |      35.00000        1680.00|      85.00000        4080.00|      48.00000        2304.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0035 720-44000               10.000  EACH |     175.00000        1750.00|     550.00000        5500.00|    1100.00000       11000.00
  CASTING, ADJUST TO GRADE , MANHOLES     |                             |                             |
0036 720-45041                1.000  EACH |    2800.00000        2800.00|    3250.00000        3250.00|    2300.00000        2300.00
  INLET, H5                               |                             |                             |
0037 720-93411                5.000  EACH |    2800.00000       14000.00|    3150.00000       15750.00|    2700.00000       13500.00
  INLET, C15, MODIFIED                    |                             |                             |
0038 801-03290                3.000  EACH |     123.00000         369.00|     350.00000        1050.00|     165.00000         495.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-06640               41.000  EACH |     115.00000        4715.00|     140.00000        5740.00|     130.00000        5330.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0040 801-06775                       LUMP |   17500.00000       17500.00|   31396.00000       31396.00|   24600.00000       24600.00
  MAINTAINING TRAFFIC                     |                             |                             |
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     CALL ORDER   : 220                     CONTRACT ID : R -31064-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1009310
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-07118               24.000  LFT  |       9.00000         216.00|      15.00000         360.00|      15.00000         360.00
  BARRICADE, III-A                        |                             |                             |
0042 802-05701              234.000  LFT  |      12.00000        2808.00|      20.00000        4680.00|      27.00000        6318.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0043 802-07060               19.000  EACH |      35.00000         665.00|     115.00000        2185.00|      60.00000        1140.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0044 808-75008              394.000  LFT  |       8.00000        3152.00|       2.00000         788.00|      11.00000        4334.00
  LINE, PAINT, SOLID, WHITE, 8 IN         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       274,338.75|           $       310,000.00|           $       351,869.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       274,338.75|           $       310,000.00|           $       351,869.00
====================================================================================================================================
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     CALL ORDER   : 220                     CONTRACT ID : R -31064-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   30000.00000       30000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   32000.00000       32000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |   14000.00000       14000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02240             1842.000  SYS  |      12.00000       22104.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0009 205-06933               10.000  EACH |     175.00000        1750.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0010 205-06937              250.000  LFT  |       2.00000         500.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0011 207-08263               29.000  SYS  |      39.00000        1131.00|                             |
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0012 207-08267              278.000  SYS  |      24.00000        6672.00|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0013 211-09264               13.000  CYS  |     122.50000        1592.50|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0014 304-07489               33.000  TON  |     225.00000        7425.00|                             |
  HMA PATCHING, TYPE A                    |                             |                             |
0015 306-08034              207.000  SYS  |       4.00000         828.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0016 406-05520                1.000  TON  |     720.00000         720.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0017 604-06070             1004.000  SYS  |      44.00000       44176.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0018 604-07092              513.000  TON  |      46.00000       23598.00|                             |
  BED COURSE MATERIAL                     |                             |                             |
0019 604-07894               14.000  SYS  |     125.00000        1750.00|                             |
  CURB RAMP, CONCRETE, A                  |                             |                             |
0020 604-07900               75.000  SYS  |     138.00000       10350.00|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
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     CALL ORDER   : 220                     CONTRACT ID : R -31064-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 604-07902               48.000  SYS  |     140.00000        6720.00|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0022 604-92237               78.000  LFT  |     193.00000       15054.00|                             |
  HAND RAIL, STEEL                        |                             |                             |
0023 605-06120              241.000  LFT  |      21.00000        5061.00|                             |
  CURB, CONCRETE                          |                             |                             |
0024 605-06140             2089.000  LFT  |      26.00000       54314.00|                             |
  CURB AND GUTTER, CONCRETE               |                             |                             |
0025 610-07486               18.000  TON  |     340.00000        6120.00|                             |
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0026 610-07487               50.000  TON  |     240.00000       12000.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 610-08446              141.000  SYS  |      66.00000        9306.00|                             |
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0028 610-09108               51.000  SYS  |      72.00000        3672.00|                             |
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0029 628-09401                4.000  MOS  |    1500.00000        6000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0030 628-11729                1.000  EACH |     200.00000         200.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0031 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0032 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0033 628-11782                4.000  MOS  |      60.00000         240.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0034 715-05149               48.000  LFT  |      85.00000        4080.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0035 720-44000               10.000  EACH |     234.00000        2340.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLES     |                             |                             |
0036 720-45041                1.000  EACH |    1200.00000        1200.00|                             |
  INLET, H5                               |                             |                             |
0037 720-93411                5.000  EACH |     540.00000        2700.00|                             |
  INLET, C15, MODIFIED                    |                             |                             |
0038 801-03290                3.000  EACH |     182.00000         546.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-06640               41.000  EACH |     210.00000        8610.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0040 801-06775                       LUMP |   23000.00000       23000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0041 801-07118               24.000  LFT  |      54.00000        1296.00|                             |
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 220                     CONTRACT ID : R -31064-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 802-05701              234.000  LFT  |       5.00000        1170.00|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0043 802-07060               19.000  EACH |       6.00000         114.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0044 808-75008              394.000  LFT  |       6.00000        2364.00|                             |
  LINE, PAINT, SOLID, WHITE, 8 IN         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       364,709.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       364,709.50|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/29/16
     LOCATION     : ON HAPPY HOLLOW ROAD FROM NORTH RIVER ROAD TO US 52              PROJECT(S) :  9999239
                    ON HAPPY  HOLLOW ROAD FROM RIVER ROAD TO SOLIDERS HOME RD                      138220000LC1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,937,070.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     5,962,960.14  100.4361%
   3   35-1875662     CRIDER & CRIDER INC                                                        $     6,348,209.96  106.9250%
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     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   65485.52000       65485.52|  110000.00000      110000.00|  650000.00000      650000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  296853.50000      296853.50|  385000.00000      385000.00|  314000.00000      314000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   59370.70000       59370.70|  150000.00000      150000.00|  200000.00000      200000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-01073              280.000  CYS  |      35.59000        9965.20|      55.00000       15400.00|      20.00000        5600.00
  GABIONS, REMOVE                         |                             |                             |
0013 202-02271               12.000  EACH |     188.90000        2266.80|     275.00000        3300.00|     250.00000        3000.00
  HEADWALL, REMOVE                        |                             |                             |
0014 202-02272             1489.000  LFT  |       6.71000        9991.19|       5.00000        7445.00|       5.20000        7742.80
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0015 202-02279             2284.000  LFT  |       3.35000        7651.40|       4.00000        9136.00|       5.00000       11420.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0016 202-51133              231.000  LFT  |       5.00000        1155.00|       5.00000        1155.00|      12.50000        2887.50
  RAILING, REMOVE                         |                             |                             |
0017 202-74045               64.000  EACH |      37.50000        2400.00|      50.00000        3200.00|      75.00000        4800.00
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             |
0018 202-91385                7.000  EACH |     713.55000        4994.85|     400.00000        2800.00|     500.00000        3500.00
  INLET, REMOVE                           |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 202-93047                2.000  EACH |     713.55000        1427.10|     400.00000         800.00|     600.00000        1200.00
  MANHOLE, REMOVE                         |                             |                             |
0020 202-96133              940.000  LFT  |       9.45000        8883.00|      30.00000       28200.00|      15.00000       14100.00
  PIPE, REMOVE                            |                             |                             |
0021 203-02000            20565.000  CYS  |      11.60000      238554.00|       6.00000      123390.00|      30.00000      616950.00
  EXCAVATION, COMMON                      |                             |                             |
0022 205-03371             1445.000  CYS  |       8.00000       11560.00|      17.00000       24565.00|       5.00000        7225.00
  SEDIMENT, REMOVE                        |                             |                             |
0023 205-06931              550.000  TON  |      64.49000       35469.50|      45.00000       24750.00|      50.00000       27500.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0024 205-06933              102.000  EACH |      85.00000        8670.00|     100.00000       10200.00|     100.00000       10200.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0025 205-06936              655.000  TON  |      33.00000       21615.00|      35.00000       22925.00|      50.00000       32750.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0026 205-06937             5180.000  LFT  |       1.35000        6993.00|       1.75000        9065.00|       1.28000        6630.40
  TEMPORARY SILT FENCE                    |                             |                             |
0027 205-11585             1370.000  LFT  |      23.25000       31852.50|      23.00000       31510.00|      15.00000       20550.00
  TEMPORARY FILTER BERM                   |                             |                             |
0028 207-08263            28768.000  SYS  |       7.12000      204828.16|       8.00000      230144.00|       6.00000      172608.00
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0029 207-08266             7412.000  SYS  |       8.92000       66115.04|      10.00000       74120.00|       1.00000        7412.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0030 207-08267             5857.000  SYS  |      16.02000       93829.14|      11.50000       67355.50|      10.00000       58570.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0031 211-02050             1621.000  CYS  |      33.53000       54352.13|      29.00000       47009.00|      35.00000       56735.00
  B BORROW                                |                             |                             |
0032 211-09264             7051.000  CYS  |      30.64000      216042.64|      28.00000      197428.00|      40.00000      282040.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0033 211-09265              319.000  CYS  |      36.37000       11602.03|      58.00000       18502.00|      50.00000       15950.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0034 211-09266             2384.000  CYS  |      33.49000       79840.16|      28.00000       66752.00|      35.00000       83440.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0035 301-07448             7625.000  TON  |      20.26000      154482.50|      27.00000      205875.00|      25.00000      190625.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0036 303-01180              159.000  TON  |      37.00000        5883.00|      24.00000        3816.00|      25.00000        3975.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0037 306-08432               57.000  SYS  |      11.95000         681.15|      13.00000         741.00|      13.00000         741.00
  MILLING, APPROACH                       |                             |                             |
0038 401-06264                       LUMP |    6263.23000        6263.23|    1600.00000        1600.00|    1600.00000        1600.00
  PROFILOGRAPH, HMA                       |                             |                             |
0039 401-07327             1890.000  TON  |      86.74000      163938.60|      80.00000      151200.00|      80.00000      151200.00
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-07397             3141.000  TON  |      70.82000      222445.62|      70.00000      219870.00|      70.00000      219870.00
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0041 401-07423             4149.000  TON  |      65.04000      269850.96|      65.00000      269685.00|      65.00000      269685.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0042 401-10258             9366.000  LFT  |       1.01000        9459.66|       0.40000        3746.40|       0.40000        3746.40
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0043 401-10259             9366.000  LFT  |       1.01000        9459.66|       0.40000        3746.40|       0.40000        3746.40
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0044 401-11785             9366.000  LFT  |       0.04000         374.64|       0.25000        2341.50|       0.25000        2341.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
0045 402-10084              230.000  TON  |     126.72000       29145.60|      90.00000       20700.00|      90.00000       20700.00
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
0046 406-05520               25.000  TON  |     528.73000       13218.25|     500.00000       12500.00|     500.00000       12500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0047 502-11543               48.800  SYS  |      57.37000        2799.66|      75.00000        3660.00|      75.00000        3660.00
  PCCP, 4 IN. , COLORED CONCRETE          |                             |                             |
0048 601-01626                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0049 601-01740                1.000  EACH |    2150.00000        2150.00|    2150.00000        2150.00|    2150.00000        2150.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 4                               |                             |                             |
0050 601-02241             2183.000  LFT  |       1.00000        2183.00|       1.50000        3274.50|       1.00000        2183.00
  GUARDRAIL, REMOVE                       |                             |                             |
0051 601-06037               17.000  EACH |     965.00000       16405.00|     965.00000       16405.00|     965.00000       16405.00
  GUARDRAIL END TREATMENT, I              |                             |                             |
0052 601-94689                3.000  EACH |    2495.00000        7485.00|    2495.00000        7485.00|    2495.00000        7485.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0053 601-99105             1981.000  LFT  |      18.00000       35658.00|      18.00000       35658.00|      18.00000       35658.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0054 603-93373              766.000  LFT  |     136.00000      104176.00|     136.00000      104176.00|     136.00000      104176.00
  FENCE, PEDESTRIAN , STEEL               |                             |                             |
0055 603-93373             1019.000  LFT  |      59.00000       60121.00|      59.00000       60121.00|      35.00000       35665.00
  FENCE, PEDESTRIAN , WOOD                |                             |                             |
0056 604-05528             1038.000  TON  |      84.00000       87192.00|      65.00000       67470.00|      65.00000       67470.00
  HMA FOR SIDEWALK                        |                             |                             |
0057 604-06070              144.000  SYS  |      39.86000        5739.84|      45.00000        6480.00|      42.00000        6048.00
  SIDEWALK, CONCRETE                      |                             |                             |
0058 604-07894                5.000  SYS  |     120.00000         600.00|     190.00000         950.00|     150.00000         750.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0059 604-07897                4.000  SYS  |     120.00000         480.00|     190.00000         760.00|     150.00000         600.00
  CURB RAMP, CONCRETE, C                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 230 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 604-07898               36.000  SYS  |     120.00000        4320.00|      95.00000        3420.00|     145.00000        5220.00
  CURB RAMP, CONCRETE, D                  |                             |                             |
0061 604-07901              194.000  SYS  |     120.00000       23280.00|      95.00000       18430.00|     140.00000       27160.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0062 604-07902              104.000  SYS  |     120.00000       12480.00|      95.00000        9880.00|     140.00000       14560.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0063 604-07903               61.000  SYS  |     120.00000        7320.00|      95.00000        5795.00|     145.00000        8845.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0064 604-07904               33.000  SYS  |     120.00000        3960.00|     165.00000        5445.00|     145.00000        4785.00
  CURB RAMP, CONCRETE, L                  |                             |                             |
0065 604-44251                2.000  CYS  |     912.50000        1825.00|    1600.00000        3200.00|    1150.00000        2300.00
  STEPS, CONCRETE                         |                             |                             |
0066 604-92237               16.000  LFT  |     250.00000        4000.00|     250.00000        4000.00|     250.00000        4000.00
  HAND RAIL, STEEL                        |                             |                             |
0067 605-06120              727.000  LFT  |      22.47000       16335.69|      25.00000       18175.00|      28.75000       20901.25
  CURB, CONCRETE                          |                             |                             |
0068 605-06155             9375.000  LFT  |      14.32000      134250.00|      16.00000      150000.00|      18.75000      175781.25
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0069 605-06160             2154.000  LFT  |      14.76000       31793.04|      16.00000       34464.00|      19.85000       42756.90
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0070 605-09131               13.000  LFT  |     226.09000        2939.17|     100.00000        1300.00|     100.00000        1300.00
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             |
0071 607-06335             1040.000  LFT  |      29.83000       31023.20|      29.00000       30160.00|      42.00000       43680.00
  PAVED SIDE DITCH, A                     |                             |                             |
0072 610-07487              975.000  TON  |      98.08000       95628.00|      85.00000       82875.00|      85.00000       82875.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0073 610-08446             1741.000  SYS  |      52.20000       90880.20|      50.00000       87050.00|      47.00000       81827.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0074 610-09108              783.000  SYS  |      66.63000       52171.29|      55.00000       43065.00|      56.00000       43848.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0075 611-06497               25.000  EACH |     170.00000        4250.00|     170.00000        4250.00|     170.00000        4250.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0076 615-06490               39.000  EACH |     136.00000        5304.00|     136.00000        5304.00|     136.00000        5304.00
  RIGHT OF WAY MARKER                     |                             |                             |
0077 615-06505               31.000  EACH |     610.00000       18910.00|     610.00000       18910.00|     610.00000       18910.00
  MONUMENT, B                             |                             |                             |
0078 615-06510                1.000  EACH |     560.00000         560.00|     560.00000         560.00|     560.00000         560.00
  MONUMENT, C                             |                             |                             |
0079 616-02320              565.000  SYS  |       1.26000         711.90|       1.00000         565.00|       2.00000        1130.00
  GEOTEXTILES                             |                             |                             |
0080 616-05688              161.000  TON  |      61.87000        9961.07|      43.00000        6923.00|      50.00000        8050.00
  RIPRAP, CLASS 1                         |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 616-06405              127.000  TON  |      47.49000        6031.23|      42.50000        5397.50|      35.00000        4445.00
  RIPRAP, REVETMENT                       |                             |                             |
0082 621-01004                5.000  EACH |     500.00000        2500.00|     450.00000        2250.00|     400.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0083 621-02770             2853.000  SYS  |       3.17000        9044.01|       1.40000        3994.20|       1.39000        3965.67
  EROSION CONTROL BLANKET                 |                             |                             |
0084 621-06545                3.000  TON  |     500.00000        1500.00|     675.00000        2025.00|     690.00000        2070.00
  FERTILIZER                              |                             |                             |
0085 621-06554              504.000  LBS  |      44.91000       22634.64|       8.40000        4233.60|       8.36000        4213.44
  SEED MIXTURE, U                         |                             |                             |
0086 621-06557              253.000  LBS  |       6.40000        1619.20|       5.00000        1265.00|       4.88000        1234.64
  SEED MIXTURE, T                         |                             |                             |
0087 621-06565               11.000  TON  |     350.00000        3850.00|     450.00000        4950.00|     445.00000        4895.00
  MULCHING MATERIAL                       |                             |                             |
0088 621-06567                5.000  kGAL |       1.00000           5.00|      15.00000          75.00|      15.00000          75.00
  WATER                                   |                             |                             |
0089 621-06570              440.000  CYS  |      56.17000       24714.80|      75.00000       33000.00|      15.00000        6600.00
  TOPSOIL                                 |                             |                             |
0090 621-06575             1029.000  SYS  |      12.12000       12471.48|       5.00000        5145.00|       4.85000        4990.65
  SODDING, NURSERY                        |                             |                             |
0091 628-09402               18.000  MOS  |    2009.62000       36173.16|    2500.00000       45000.00|    3500.00000       63000.00
  FIELD OFFICE, B                         |                             |                             |
0092 628-09408               18.000  MOS  |     164.09000        2953.62|     100.00000        1800.00|     150.00000        2700.00
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0093 628-09409               18.000  MOS  |     400.00000        7200.00|     100.00000        1800.00|      50.00000         900.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0094 628-11729                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     250.00000         500.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0095 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0096 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0097 628-11781               36.000  MOS  |     100.00000        3600.00|      75.00000        2700.00|      50.00000        1800.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0098 706-06352                2.000  EACH |    1439.33000        2878.66|    3500.00000        7000.00|    2000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPF-2                                   |                             |                             |
0099 714-11120               72.000  LFT  |    3215.78000      231536.16|    3125.00000      225000.00|    2381.08000      171437.76
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 16 FT X 6 FT                  |                             |                             |
0100 714-96273                       LUMP |    1443.49000        1443.49|    3500.00000        3500.00|    2500.00000        2500.00
  HEADWALL, RECONSTRUCT                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 715-05048            13854.000  LFT  |       3.29000       45579.66|       3.29000       45579.66|       4.00000       55416.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0102 715-05053              326.000  LFT  |      17.95000        5851.70|      17.95000        5851.70|      15.00000        4890.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0103 715-05149             2044.000  LFT  |      43.43000       88770.92|      33.00000       67452.00|      30.00000       61320.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0104 715-05151             1624.000  LFT  |      43.91000       71309.84|      43.00000       69832.00|      35.00000       56840.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0105 715-05152             1798.000  LFT  |      45.50000       81809.00|      45.00000       80910.00|      40.00000       71920.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0106 715-05154             3312.000  LFT  |      61.22000      202760.64|      60.00000      198720.00|      55.00000      182160.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0107 715-05156             1444.000  LFT  |      68.75000       99275.00|      70.00000      101080.00|      70.00000      101080.00
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0108 715-05169              194.000  LFT  |      25.64000        4974.16|      43.00000        8342.00|      35.00000        6790.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0109 715-09064            10222.000  LFT  |       1.19000       12164.18|       1.50000       15333.00|       1.19000       12164.18
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0110 715-09475                2.000  EACH |   25067.68000       50135.36|   30000.00000       60000.00|   20000.00000       40000.00
  STORMWATER QUALITY STRUCTURE            |                             |                             |
0111 715-46000                6.000  EACH |     646.83000        3880.98|     650.00000        3900.00|     500.00000        3000.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0112 715-46020                1.000  EACH |     870.37000         870.37|     800.00000         800.00|     700.00000         700.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0113 715-46030                1.000  EACH |     948.79000         948.79|    1000.00000        1000.00|    1000.00000        1000.00
  PIPE END SECTION, DIA 30"               |                             |                             |
0114 718-06528                1.000  EACH |     645.00000         645.00|     645.00000         645.00|     650.00000         650.00
  OUTLET PROTECTOR, 1                     |                             |                             |
0115 718-06531                4.000  EACH |     545.00000        2180.00|     545.00000        2180.00|     550.00000        2200.00
  OUTLET PROTECTOR, 3                     |                             |                             |
0116 718-06532             3000.000  LFT  |       0.94000        2820.00|       1.10000        3300.00|       0.94000        2820.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0117 718-52610              882.000  CYS  |      55.75000       49171.50|      55.75000       49171.50|      45.00000       39690.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0118 718-99153             7867.000  SYS  |       0.98000        7709.66|       0.98000        7709.66|       1.00000        7867.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0119 720-02442                3.000  EACH |     633.09000        1899.27|     175.00000         525.00|     250.00000         750.00
  PIPE, PLUG EXISTING                     |                             |                             |
0120 720-08241               35.000  EACH |    4557.19000      159501.65|    5000.00000      175000.00|    5000.00000      175000.00
  MANHOLE, K15, MODIFIED                  |                             |                             |
0121 720-44000                2.000  EACH |     502.41000        1004.82|     400.00000         800.00|     500.00000        1000.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 720-45030                6.000  EACH |    1700.74000       10204.44|    2800.00000       16800.00|    2000.00000       12000.00
  INLET, E7                               |                             |                             |
0123 720-45410               20.000  EACH |    3129.64000       62592.80|    2500.00000       50000.00|    3000.00000       60000.00
  MANHOLE, C4                             |                             |                             |
0124 720-91973                4.000  EACH |    3676.60000       14706.40|    3500.00000       14000.00|    4000.00000       16000.00
  MANHOLE, H4                             |                             |                             |
0125 720-93409                7.000  EACH |    2625.91000       18381.37|    2500.00000       17500.00|    2500.00000       17500.00
  INLET, B15, MODIFIED                    |                             |                             |
0126 720-98174               21.000  EACH |    2658.73000       55833.33|    2300.00000       48300.00|    2500.00000       52500.00
  INLET, B15                              |                             |                             |
0127 720-98555               24.000  EACH |    2680.61000       64334.64|    2300.00000       55200.00|    2700.00000       64800.00
  INLET, C15                              |                             |                             |
0128 731-93945             9154.000  SFT  |      11.25000      102982.50|      15.00000      137310.00|      11.00000      100694.00
  FACE PANELS, CONCRETE                   |                             |                             |
0129 731-93946             9154.000  SFT  |       6.09000       55747.86|      11.00000      100694.00|       9.00000       82386.00
  WALL ERECTION                           |                             |                             |
0130 731-93947              925.000  LFT  |      60.58000       56036.50|      28.00000       25900.00|      25.00000       23125.00
  LEVELING PAD, CONCRETE                  |                             |                             |
0131 734-10240             4220.000  SFT  |     161.00000      679420.00|     129.00000      544380.00|      15.00000       63300.00
  CUT-WALL, NO. , 1                       |                             |                             |
0132 801-01093               10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0133 801-01504                3.000  EACH |      31.00000          93.00|      31.00000          93.00|      31.00000          93.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0134 801-03290                6.000  EACH |     132.00000         792.00|     132.00000         792.00|     132.00000         792.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0135 801-06203            28103.000  LFT  |       0.14000        3934.42|       0.14000        3934.42|       0.14000        3934.42
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0136 801-06216               36.000  LFT  |       2.99000         107.64|       2.99000         107.64|       2.99000         107.64
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0137 801-06625               21.000  EACH |      60.00000        1260.00|      60.00000        1260.00|      60.00000        1260.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0138 801-06640               34.000  EACH |     115.00000        3910.00|     115.00000        3910.00|     115.00000        3910.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0139 801-06645               85.000  EACH |      54.00000        4590.00|      54.00000        4590.00|      54.00000        4590.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0140 801-06775                       LUMP |  117978.50000      117978.50|  183000.00000      183000.00|  250000.00000      250000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0141 801-07118              300.000  LFT  |       8.00000        2400.00|       8.00000        2400.00|       8.00000        2400.00
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0142 801-08401              760.000  LFT  |      26.12000       19851.20|      26.00000       19760.00|      26.12000       19851.20
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0143 801-08508              180.000  LFT  |      27.55000        4959.00|      33.00000        5940.00|      27.55000        4959.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0144 802-04089                5.000  EACH |      41.00000         205.00|      41.00000         205.00|      41.00000         205.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0145 802-05701              680.000  LFT  |      13.40000        9112.00|      13.40000        9112.00|      13.40000        9112.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0146 802-05702               65.000  LFT  |      13.00000         845.00|      13.00000         845.00|      13.00000         845.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0147 802-09837               22.000  SFT  |      25.00000         550.00|      25.00000         550.00|      25.00000         550.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.080 IN THICKNESS                      |                             |                             |
0148 802-09838              315.000  SFT  |      12.41000        3909.15|      12.41000        3909.15|      12.41000        3909.15
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0149 802-09839               28.000  SFT  |      26.00000         728.00|      26.00000         728.00|      26.00000         728.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0150 802-09840               90.000  SFT  |      14.00000        1260.00|      14.00000        1260.00|      14.00000        1260.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0151 805-02645                6.000  EACH |     540.00000        3240.00|     540.00000        3240.00|     540.00000        3240.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0152 805-06742                6.000  EACH |    5200.00000       31200.00|    5200.00000       31200.00|    5200.00000       31200.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0153 805-09366                6.000  EACH |    1700.00000       10200.00|    1700.00000       10200.00|    1700.00000       10200.00
  SIGNAL SUPPORT FOUNDATION, 36 IN        |                             |                             |
  DIAMETER X 120 IN                       |                             |                             |
0154 808-06701               13.000  LFT  |       0.56000           7.28|       0.56000           7.28|       0.56000           7.28
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0155 808-06703              504.000  LFT  |       0.56000         282.24|       0.56000         282.24|       0.56000         282.24
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0156 808-10118               83.000  LFT  |       4.33000         359.39|       4.33000         359.39|       4.33000         359.39
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
0157 808-74815             1171.000  LFT  |       2.01000        2353.71|       2.01000        2353.71|       2.01000        2353.71
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0158 808-75240              573.000  LFT  |       0.56000         320.88|       0.56000         320.88|       0.56000         320.88
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -32947-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1875662
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0159 808-75245             7939.000  LFT  |       0.56000        4445.84|       0.56000        4445.84|       0.56000        4445.84
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0160 808-75278              135.000  LFT  |       2.01000         271.35|       2.01000         271.35|       2.01000         271.35
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0161 808-75297              212.000  LFT  |       6.12000        1297.44|       6.12000        1297.44|       6.12000        1297.44
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0162 808-75320                2.000  EACH |      61.00000         122.00|      61.00000         122.00|      61.00000         122.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0163 808-75325                2.000  EACH |      64.00000         128.00|      64.00000         128.00|      64.00000         128.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0164 808-92027              439.000  LFT  |       1.12000         491.68|       1.12000         491.68|       1.12000         491.68
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0165 214-07202              500.000  SYS  |       6.37000        3185.00|       2.00000        1000.00|       3.00000        1500.00
  GEOGRID, TYPE IA                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     5,937,070.00|           $     5,962,960.14|           $     6,348,209.96
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     5,937,070.00|           $     5,962,960.14|           $     6,348,209.96
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 240                     CONTRACT ID : R -33592-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ENHANCEMENT BIKE/PEDESTRIAN FACILITIES                      COMPLETION DATE : 10/31/15
     LOCATION     : CATTAIL TRAIL EXTENSION FROM NORTHWESTERN TO                     PROJECT(S) :  0902212
                    NEIL ARMSTRONG DRIVE

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       977,665.00  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       982,929.45  100.5385%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,001,328.28  102.4204%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -33592-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1817574          |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |YARDBERRY LANDSCAPE COMPANY  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   48000.00000       48000.00|   47000.00000       47000.00|   60337.18000       60337.18
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   30000.00000       30000.00|   50000.00000       50000.00|   46250.00000       46250.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02272              249.000  LFT  |      10.00000        2490.00|      15.00000        3735.00|       6.83000        1700.67
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0012 202-93741                1.000  EACH |     515.00000         515.00|     500.00000         500.00|     500.00000         500.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0013 203-02000             1249.000  CYS  |      38.00000       47462.00|      20.00000       24980.00|      22.20000       27727.80
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070             1457.000  CYS  |       9.00000       13113.00|      25.00000       36425.00|       3.28000        4778.96
  BORROW                                  |                             |                             |
0015 205-06931               33.000  TON  |      79.83000        2634.39|      70.00000        2310.00|     149.45000        4931.85
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933                5.000  EACH |     103.00000         515.00|     100.00000         500.00|     100.00000         500.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             3970.000  LFT  |       1.29000        5121.30|       2.50000        9925.00|       1.86000        7384.20
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-11584               64.000  LFT  |      10.30000         659.20|      50.00000        3200.00|      10.00000         640.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -33592-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1817574         |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |YARDBERRY LANDSCAPE COMPANY  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11587               75.000  SYS  |       5.47000         410.25|       5.00000         375.00|       2.89000         216.75
  TEMPORARY GEOTEXTILE                    |                             |                             |
0020 205-11591              264.000  LBS  |       0.21000          55.44|       7.00000        1848.00|       0.20000          52.80
  TEMPORARY SEED MIXTURE                  |                             |                             |
0021 207-08266             4995.000  SYS  |       8.31000       41508.45|       7.00000       34965.00|      17.08000       85314.60
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0022 211-09264              131.000  CYS  |      31.18000        4084.58|      24.00000        3144.00|      38.02000        4980.62
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0023 211-09266              739.000  CYS  |      50.86000       37585.54|      34.00000       25126.00|      21.58000       15947.62
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0024 301-07448             1730.000  TON  |      24.99000       43232.70|      24.00000       41520.00|      37.50000       64875.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-01180             1112.000  TON  |      38.11000       42378.32|      24.00000       26688.00|      42.12000       46837.44
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0026 401-07320              376.000  TON  |     125.00000       47000.00|     110.00000       41360.00|     115.82000       43548.32
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0027 401-07389              647.000  TON  |      96.00000       62112.00|      90.00000       58230.00|      95.90000       62047.30
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0028 406-05520                1.100  TON  |      25.00000          27.50|     500.00000         550.00|    5032.22000        5535.44
  ASPHALT FOR TACK COAT                   |                             |                             |
0029 601-94689                1.000  EACH |    2575.00000        2575.00|    2650.00000        2650.00|    2500.00000        2500.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0030 601-99108              626.250  LFT  |      22.66000       14190.83|      27.00000       16908.75|      22.00000       13777.50
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             |
  IN SPACING                              |                             |                             |
0031 604-07901               34.000  SYS  |     155.14000        5274.76|     165.00000        5610.00|     179.17000        6091.78
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-95344              665.000  LFT  |      25.85000       17190.25|      42.00000       27930.00|      25.10000       16691.50
  HAND RAIL, PEDESTRIAN , WOOD            |                             |                             |
0033 605-06140              810.000  LFT  |      45.76000       37065.60|      24.00000       19440.00|      21.19000       17163.90
  CURB AND GUTTER, CONCRETE               |                             |                             |
0034 605-06150              341.000  LFT  |      64.43000       21970.63|      24.00000        8184.00|      27.80000        9479.80
  CURB AND GUTTER, C, CONCRETE            |                             |                             |
0035 607-06335              545.000  LFT  |      38.27000       20857.15|      35.00000       19075.00|      51.63000       28138.35
  PAVED SIDE DITCH, A                     |                             |                             |
0036 616-02320               31.000  SYS  |      12.93000         400.83|      10.00000         310.00|       2.89000          89.59
  GEOTEXTILES                             |                             |                             |
0037 616-06405                4.000  TON  |     118.20000         472.80|      80.00000         320.00|     126.71000         506.84
  RIPRAP, REVETMENT                       |                             |                             |
0038 616-07210              203.000  LFT  |      11.17000        2267.51|       5.00000        1015.00|       3.50000         710.50
  FIBER ROLL                              |                             |                             |
0039 616-93019               25.000  SYS  |     110.92000        2773.00|      90.00000        2250.00|      82.63000        2065.75
  RIPRAP, GROUTED, 18 IN                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -33592-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1817574         |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |YARDBERRY LANDSCAPE COMPANY  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-01004                1.000  EACH |     772.50000         772.50|     500.00000         500.00|     750.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0041 621-02770             1742.000  SYS  |       1.34000        2334.28|       2.50000        4355.00|       1.30000        2264.60
  EROSION CONTROL BLANKET                 |                             |                             |
0042 621-06545                0.400  TON  |     515.00000         206.00|     900.00000         360.00|     500.00000         200.00
  FERTILIZER                              |                             |                             |
0043 621-06574             4264.000  SYS  |       5.15000       21959.60|       7.00000       29848.00|       5.00000       21320.00
  SODDING                                 |                             |                             |
0044 622-05649               57.000  EACH |     206.00000       11742.00|     150.00000        8550.00|     200.00000       11400.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0045 628-09401               12.000  MOS  |    2200.00000       26400.00|    1200.00000       14400.00|    2600.81000       31209.72
  FIELD OFFICE, A                         |                             |                             |
0046 715-01472                2.000  EACH |     678.88000        1357.76|    1000.00000        2000.00|     845.18000        1690.36
  PIPE END SECTION, PRECAST CONCRETE, 18  |                             |                             |
  IN                                      |                             |                             |
0047 715-01765                2.000  EACH |     607.68000        1215.36|     900.00000        1800.00|     566.27000        1132.54
  PIPE END SECTION, PRECAST CONCRETE, 12  |                             |                             |
  IN                                      |                             |                             |
0048 715-05121              102.000  LFT  |      34.42000        3510.84|      52.00000        5304.00|      55.18000        5628.36
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0049 715-05149              450.000  LFT  |      27.80000       12510.00|      45.00000       20250.00|      36.19000       16285.50
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0050 720-44025                1.000  EACH |    1761.72000        1761.72|    1200.00000        1200.00|    1223.81000        1223.81
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             |
0051 720-45030                3.000  EACH |    1770.26000        5310.78|    2200.00000        6600.00|    2616.50000        7849.50
  INLET, E7                               |                             |                             |
0052 720-45260                1.000  EACH |    1390.01000        1390.01|    1600.00000        1600.00|    1079.70000        1079.70
  PIPE CATCH BASIN, 12 IN                 |                             |                             |
0053 720-45410                1.000  EACH |    2643.90000        2643.90|    2500.00000        2500.00|    3335.18000        3335.18
  MANHOLE, C4                             |                             |                             |
0054 732-11770               86.500  CYS  |      51.04000        4414.96|      35.00000        3027.50|      37.41000        3235.97
  AGGREGATE FOR DRAINAGE FILL             |                             |                             |
0055 732-11811             2335.000  SFT  |      22.04000       51463.40|      24.00000       56040.00|      16.66000       38901.10
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0056 732-11812             2335.000  SFT  |      10.56000       24657.60|      15.00000       35025.00|      10.71000       25007.85
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0057 801-03290                2.000  EACH |     144.20000         288.40|     250.00000         500.00|     140.00000         280.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0058 801-04308                1.000  EACH |     138.02000         138.02|     320.00000         320.00|     134.00000         134.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -33592-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1817574         |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |YARDBERRY LANDSCAPE COMPANY  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 801-06207             1097.000  LFT  |       0.95000        1042.15|       2.00000        2194.00|       0.92000        1009.24
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0060 801-06640               11.000  EACH |     128.75000        1416.25|     200.00000        2200.00|     125.00000        1375.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0061 801-06775                       LUMP |   11912.31000       11912.31|   12000.00000       12000.00|   19225.17000       19225.17
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-07023                1.000  EACH |    7004.00000        7004.00|    5500.00000        5500.00|    6855.00000        6855.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0063 801-07118               20.000  LFT  |      12.36000         247.20|      21.00000         420.00|      12.00000         240.00
  BARRICADE, III-A                        |                             |                             |
0064 801-08401              414.000  LFT  |      47.41000       19627.74|      56.00000       23184.00|      43.57000       18037.98
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0065 802-03896                3.000  EACH |     829.77000        2489.31|    1250.00000        3750.00|    2000.00000        6000.00
  BOLLARD                                 |                             |                             |
0066 802-05701               38.300  LFT  |      15.45000         591.74|      20.00000         766.00|      15.00000         574.50
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0067 802-07151                2.000  EACH |     927.00000        1854.00|     610.00000        1220.00|     900.00000        1800.00
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             |
  FOUNDATION, VII                         |                             |                             |
0068 802-74040                2.000  EACH |     247.20000         494.40|     600.00000        1200.00|     240.00000         480.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             |
0069 802-76095              189.000  LBS  |      10.30000        1946.70|       7.00000        1323.00|      10.00000        1890.00
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             |
0070 807-01603                1.000  EACH |    4243.60000        4243.60|    6000.00000        6000.00|    4120.00000        4120.00
  SERVICE POINT, TYPE II                  |                             |                             |
0071 807-02193               25.000  EACH |     844.60000       21115.00|    1100.00000       27500.00|     820.00000       20500.00
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             |
  X 8FT                                   |                             |                             |
0072 807-03950               25.000  EACH |    1133.00000       28325.00|    1155.00000       28875.00|    1100.00000       27500.00
  LUMINAIRE, ORNAMENTAL , 250 W HPS       |                             |                             |
0073 807-03951               12.000  EACH |    3280.55000       39366.60|    3685.00000       44220.00|    3185.00000       38220.00
  LIGHT POLE, ORNAMENTAL                  |                             |                             |
0074 807-03951               13.000  EACH |    3502.00000       45526.00|    3900.00000       50700.00|    3400.00000       44200.00
  LIGHT POLE, ORNAMENTAL , BREAKAWAY      |                             |                             |
0075 807-06592              341.400  LFT  |      12.36000        4219.70|      17.00000        5803.80|      12.00000        4096.80
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0076 807-08317               25.000  EACH |     128.75000        3218.75|      60.00000        1500.00|     125.00000        3125.00
  CIRCUIT INSTALLATION, STRUCTURE NUMBER, |                             |                             |
  NO OF LUMINAIRES , 25 LUMINAIRES        |                             |                             |
0077 807-86910               25.000  EACH |      21.63000         540.75|      60.00000        1500.00|      21.00000         525.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -33592-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1817574         |(   3  ) 35-0918397
                                          |MILESTONE CONTRACTORS LP     |YARDBERRY LANDSCAPE COMPANY  |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 807-86915               25.000  EACH |      23.69000         592.25|      60.00000        1500.00|      23.00000         575.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0079 807-86920               63.000  EACH |      15.45000         973.35|      25.00000        1575.00|      15.00000         945.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0080 807-86930               50.000  EACH |      22.66000        1133.00|      24.00000        1200.00|      22.00000        1100.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0081 807-86955                6.000  EACH |     247.20000        1483.20|     247.50000        1485.00|     240.00000        1440.00
  CABLE-DUCT MARKER                       |                             |                             |
0082 807-97237             3705.340  LFT  |       9.52000       35274.84|      10.00000       37053.40|       9.24000       34237.34
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4   |                             |                             |
  1/C                                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       977,665.00|           $       982,929.45|           $     1,001,328.28
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       977,665.00|           $       982,929.45|           $     1,001,328.28
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 10/31/14
     LOCATION     : ON MACEDONIA  AVENUE                                             PROJECT(S) :  0800089
                                                                                                   0901916

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       544,598.49  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       574,667.09  105.5212%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       671,988.40  123.3915%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       713,153.46  130.9503%
   5   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       731,468.57  134.3134%
   6   35-1139301     E & B PAVING INC                                                           $       798,094.09  146.5472%
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     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 26-4305155          |(   2  ) 35-1817574          |(   3  ) 35-1065659
                                          |R A MYERS CONSTRUCTION CO    |YARDBERRY LANDSCAPE COMPANY  |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6000.00000        6000.00|   14000.00000       14000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |    7000.00000        7000.00|   20000.00000       20000.00|    1500.00000        1500.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   25697.00000       25697.00|   27000.00000       27000.00|   33500.00000       33500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-02255                1.000  EACH |    1500.00000        1500.00|     750.00000         750.00|    1500.00000        1500.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0013 201-52370                       LUMP |   15000.00000       15000.00|    8000.00000        8000.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-02240                7.000  SYS  |      30.00000         210.00|      25.00000         175.00|      25.00000         175.00
  PAVEMENT REMOVAL                        |                             |                             |
0015 202-02278              460.000  LFT  |       6.00000        2760.00|       4.00000        1840.00|      15.00000        6900.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0016 202-52710               32.000  SYS  |       7.00000         224.00|      20.00000         640.00|      25.00000         800.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0017 202-91840               32.000  LFT  |      15.00000         480.00|      10.00000         320.00|      46.00000        1472.00
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0018 202-93615               34.000  SYS  |      14.00000         476.00|      25.00000         850.00|      25.00000         850.00
  CONCRETE, REMOVE                        |                             |                             |
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     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-4305155          |(   2   ) 35-1817574         |(   3  ) 35-1065659
                                          |R A MYERS CONSTRUCTION CO    |YARDBERRY LANDSCAPE COMPANY  |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 203-02000             2108.000  CYS  |      13.00000       27404.00|      25.00000       52700.00|      60.00000      126480.00
  EXCAVATION, COMMON                      |                             |                             |
0020 205-06933               10.000  EACH |      40.00000         400.00|     100.00000        1000.00|      90.00000         900.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0021 205-06937             8619.000  LFT  |       0.90000        7757.10|       2.50000       21547.50|       1.25000       10773.75
  TEMPORARY SILT FENCE                    |                             |                             |
0022 207-08266             1239.000  SYS  |      16.00000       19824.00|       7.00000        8673.00|      21.00000       26019.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 301-07448             1065.000  TON  |      27.00000       28755.00|      25.00000       26625.00|      26.00000       27690.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 401-07321              109.000  TON  |     265.00000       28885.00|     120.00000       13080.00|      65.00000        7085.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0025 401-07371              163.000  TON  |     135.00000       22005.00|     100.00000       16300.00|      50.00000        8150.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0026 406-05520                0.354  TON  |     560.00000         198.24|    1000.00000         354.00|     100.00000          35.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 502-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             |
0028 506-06333              156.000  SYS  |      80.00000       12480.00|      84.00000       13104.00|      65.00000       10140.00
  PCCP PATCHING, FULL DEPTH HMA SURFACE,  |                             |                             |
  TYPE B, AND PCC BASE, 8 IN.             |                             |                             |
0029 604-05528              223.000  TON  |     190.00000       42370.00|      95.00000       21185.00|      60.00000       13380.00
  HMA FOR SIDEWALK                        |                             |                             |
0030 604-06070             2878.000  SYS  |      40.00000      115120.00|      38.00000      109364.00|      38.00000      109364.00
  SIDEWALK, CONCRETE 4 IN.                |                             |                             |
0031 604-07896                8.500  SYS  |     150.00000        1275.00|     165.00000        1402.50|     160.00000        1360.00
  CURB RAMP, CONCRETE, B                  |                             |                             |
0032 604-07897               31.600  SYS  |     150.00000        4740.00|     162.00000        5119.20|     160.00000        5056.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0033 604-07900               27.000  SYS  |     150.00000        4050.00|     162.00000        4374.00|     160.00000        4320.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0034 604-07900               11.500  SYS  |     140.00000        1610.00|     180.00000        2070.00|     160.00000        1840.00
  CURB RAMP, CONCRETE, F F1  MODIFIED     |                             |                             |
0035 604-07901               72.000  SYS  |     125.00000        9000.00|     165.00000       11880.00|     160.00000       11520.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0036 604-07902               78.000  SYS  |     125.00000        9750.00|     165.00000       12870.00|     160.00000       12480.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0037 604-07902               31.000  SYS  |     160.00000        4960.00|     165.00000        5115.00|     160.00000        4960.00
  CURB RAMP, CONCRETE, H H, MODIFIED      |                             |                             |
0038 604-11738              122.000  LFT  |      28.00000        3416.00|      66.00000        8052.00|      50.00000        6100.00
  DETECTABLE WARNING ELEMENT              |                             |                             |
0039 605-06100              614.000  LFT  |      15.00000        9210.00|      30.00000       18420.00|      33.00000       20262.00
  CURB, INTEGRAL, C, CONCRETE MODIFIED    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-4305155          |(   2   ) 35-1817574         |(   3  ) 35-1065659
                                          |R A MYERS CONSTRUCTION CO    |YARDBERRY LANDSCAPE COMPANY  |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-06120              817.000  LFT  |      26.00000       21242.00|      32.00000       26144.00|      33.00000       26961.00
  CURB, CONCRETE BARRIER, 20 IN.          |                             |                             |
0041 605-06165               76.000  LFT  |      22.00000        1672.00|      35.00000        2660.00|      33.00000        2508.00
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             |
0042 616-06405               11.300  TON  |      33.00000         372.90|      70.00000         791.00|      50.00000         565.00
  RIPRAP, REVETMENT                       |                             |                             |
0043 621-01004                4.000  EACH |     300.00000        1200.00|     400.00000        1600.00|     700.00000        2800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0044 621-06560             5162.000  SYS  |       0.75000        3871.50|       1.00000        5162.00|       0.80000        4129.60
  MULCHED SEEDING, U                      |                             |                             |
0045 628-09401                6.000  MOS  |    1300.00000        7800.00|    1200.00000        7200.00|    1500.00000        9000.00
  FIELD OFFICE, A                         |                             |                             |
0046 715-05149               49.000  LFT  |      20.00000         980.00|      50.00000        2450.00|      36.00000        1764.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0047 715-05152              102.000  LFT  |      26.00000        2652.00|      54.00000        5508.00|      41.00000        4182.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0048 715-46000                2.000  EACH |     450.00000         900.00|     700.00000        1400.00|     250.00000         500.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0049 715-46010                4.000  EACH |     500.00000        2000.00|     750.00000        3000.00|     400.00000        1600.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0050 801-03290               16.000  EACH |     125.00000        2000.00|     180.00000        2880.00|     120.00000        1920.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-06640               59.000  EACH |      93.00000        5487.00|     120.00000        7080.00|      90.00000        5310.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0052 801-06775                       LUMP |   20500.00000       20500.00|   12000.00000       12000.00|   68097.60000       68097.60
  MAINTAINING TRAFFIC                     |                             |                             |
0053 802-02475                6.000  EACH |     270.00000        1620.00|     297.00000        1782.00|    1000.00000        6000.00
  SIGN, PANEL, RELOCATE                   |                             |                             |
0054 802-03896                8.000  EACH |    1000.00000        8000.00|    1200.00000        9600.00|     670.00000        5360.00
  BOLLARD                                 |                             |                             |
0055 802-05701              192.000  LFT  |      15.00000        2880.00|      17.00000        3264.00|       9.00000        1728.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0056 802-07060                1.000  EACH |     180.00000         180.00|     200.00000         200.00|      75.00000          75.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0057 802-09838               38.500  SFT  |      15.00000         577.50|      18.00000         693.00|       9.00000         346.50
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0058 802-09840               36.000  SFT  |      16.00000         576.00|      21.00000         756.00|      10.00000         360.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0059 805-01844              157.000  LFT  |      14.00000        2198.00|      17.00000        2669.00|      15.00000        2355.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-4305155          |(   2   ) 35-1817574         |(   3  ) 35-1065659
                                          |R A MYERS CONSTRUCTION CO    |YARDBERRY LANDSCAPE COMPANY  |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 805-02150                4.000  EACH |     725.00000        2900.00|     798.00000        3192.00|     475.00000        1900.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0061 805-02645                6.000  EACH |     725.00000        4350.00|     798.00000        4788.00|     900.00000        5400.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0062 805-04133                4.000  EACH |     725.00000        2900.00|     798.00000        3192.00|     651.00000        2604.00
  SIGNAL POLE, PEDESTAL, 12FT             |                             |                             |
0063 805-05405                2.000  EACH |     650.00000        1300.00|     750.00000        1500.00|     475.00000         950.00
  SIGNAL POLE, PEDESTAL, 4FT              |                             |                             |
0064 805-06742                2.000  EACH |    6325.00000       12650.00|    7000.00000       14000.00|    6075.00000       12150.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
  {MID BLOCK CROSSING}                    |                             |                             |
0065 805-11817                6.000  EACH |    1700.00000       10200.00|    2000.00000       12000.00|    1375.00000        8250.00
  PEDESTRIAN PUSH BUTTON, APS 2 Button    |                             |                             |
0066 805-78485              117.000  LFT  |       2.25000         263.25|       3.25000         380.25|       1.65000         193.05
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0067 805-78490              506.000  LFT  |       2.50000        1265.00|       4.00000        2024.00|       1.95000         986.70
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0068 808-03114                4.000  EACH |     158.00000         632.00|     165.00000         660.00|     158.00000         632.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (XING) 8 FT                             |                             |                             |
0069 808-03439              310.000  LFT  |       6.30000        1953.00|       7.00000        2170.00|       6.30000        1953.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0070 808-03442                8.000  EACH |     130.00000        1040.00|     120.00000         960.00|     130.00000        1040.00
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             |
  SYMBOL                                  |                             |                             |
0071 808-06703             1500.000  LFT  |       1.58000        2370.00|       1.50000        2250.00|       1.58000        2370.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0072 808-06716               70.000  LFT  |       5.00000         350.00|       4.00000         280.00|       5.00000         350.00
  LINE, REMOVE                            |                             |                             |
0073 808-06723                8.000  EACH |      79.00000         632.00|      95.00000         760.00|      79.00000         632.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0074 808-10118               58.000  LFT  |       7.00000         406.00|      15.00000         870.00|       6.30000         365.40
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
0075 808-74815               96.000  LFT  |       4.50000         432.00|       3.59000         344.64|       4.20000         403.20
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0076 808-75297               74.000  LFT  |       6.50000         481.00|       7.00000         518.00|       6.30000         466.20
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 26-4305155          |(   2   ) 35-1817574         |(   3  ) 35-1065659
                                          |R A MYERS CONSTRUCTION CO    |YARDBERRY LANDSCAPE COMPANY  |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 808-75330                4.000  EACH |     300.00000        1200.00|     280.00000        1120.00|     290.00000        1160.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (PED XING)                              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       544,598.49|           $       574,667.09|           $       671,988.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       544,598.49|           $       574,667.09|           $       671,988.40
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6600.00000        6600.00|    5000.00000        5000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |    6294.63000        6294.63|    5000.00000        5000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |   15588.20000       15588.20|   36000.00000       36000.00|   39400.00000       39400.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-02255                1.000  EACH |     750.00000         750.00|    2000.00000        2000.00|    1830.00000        1830.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0013 201-52370                       LUMP |    3984.65000        3984.65|   21000.00000       21000.00|   23900.00000       23900.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0014 202-02240                7.000  SYS  |     128.52000         899.64|      50.00000         350.00|      59.77000         418.39
  PAVEMENT REMOVAL                        |                             |                             |
0015 202-02278              460.000  LFT  |      12.94000        5952.40|      20.00000        9200.00|      15.11000        6950.60
  CURB, CONCRETE, REMOVE                  |                             |                             |
0016 202-52710               32.000  SYS  |      68.79000        2201.28|      50.00000        1600.00|      28.75000         920.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0017 202-91840               32.000  LFT  |      46.00000        1472.00|      10.00000         320.00|       1.00000          32.00
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0018 202-93615               34.000  SYS  |      45.08000        1532.72|      25.00000         850.00|      80.00000        2720.00
  CONCRETE, REMOVE                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 203-02000             2108.000  CYS  |      48.66000      102575.28|      50.00000      105400.00|      93.00000      196044.00
  EXCAVATION, COMMON                      |                             |                             |
0020 205-06933               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     126.50000        1265.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0021 205-06937             8619.000  LFT  |       1.95000       16807.05|       1.25000       10773.75|       1.15000        9911.85
  TEMPORARY SILT FENCE                    |                             |                             |
0022 207-08266             1239.000  SYS  |      30.44000       37715.16|      10.00000       12390.00|       4.62000        5724.18
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0023 301-07448             1065.000  TON  |      47.70000       50800.50|      60.00000       63900.00|      42.00000       44730.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 401-07321              109.000  TON  |     215.28000       23465.52|     131.00000       14279.00|      62.00000        6758.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0025 401-07371              163.000  TON  |     172.84000       28172.92|     113.00000       18419.00|      60.00000        9780.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0026 406-05520                0.354  TON  |     582.82000         206.32|     614.48000         217.53|     500.00000         177.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 502-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             |
0028 506-06333              156.000  SYS  |     127.28000       19855.68|      65.19000       10169.64|     150.00000       23400.00
  PCCP PATCHING, FULL DEPTH HMA SURFACE,  |                             |                             |
  TYPE B, AND PCC BASE, 8 IN.             |                             |                             |
0029 604-05528              223.000  TON  |     153.81000       34299.63|     125.00000       27875.00|      56.00000       12488.00
  HMA FOR SIDEWALK                        |                             |                             |
0030 604-06070             2878.000  SYS  |      41.47000      119350.66|      43.46000      125077.88|      44.00000      126632.00
  SIDEWALK, CONCRETE 4 IN.                |                             |                             |
0031 604-07896                8.500  SYS  |     170.80000        1451.80|     215.31000        1830.14|     130.00000        1105.00
  CURB RAMP, CONCRETE, B                  |                             |                             |
0032 604-07897               31.600  SYS  |     170.66000        5392.86|     202.85000        6410.06|     160.00000        5056.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0033 604-07900               27.000  SYS  |     170.69000        4608.63|     198.10000        5348.70|     160.00000        4320.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0034 604-07900               11.500  SYS  |     170.75000        1963.63|     225.11000        2588.77|     160.00000        1840.00
  CURB RAMP, CONCRETE, F F1  MODIFIED     |                             |                             |
0035 604-07901               72.000  SYS  |     170.69000       12289.68|     201.51000       14508.72|     160.00000       11520.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0036 604-07902               78.000  SYS  |     170.68000       13313.04|     197.86000       15433.08|     130.00000       10140.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0037 604-07902               31.000  SYS  |     170.72000        5292.32|     203.90000        6320.90|     130.00000        4030.00
  CURB RAMP, CONCRETE, H H, MODIFIED      |                             |                             |
0038 604-11738              122.000  LFT  |      30.70000        3745.40|      58.51000        7138.22|      38.00000        4636.00
  DETECTABLE WARNING ELEMENT              |                             |                             |
0039 605-06100              614.000  LFT  |      30.18000       18530.52|      37.64000       23110.96|      50.00000       30700.00
  CURB, INTEGRAL, C, CONCRETE MODIFIED    |                             |                             |
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     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-06120              817.000  LFT  |      35.99000       29403.83|      37.59000       30711.03|      30.00000       24510.00
  CURB, CONCRETE BARRIER, 20 IN.          |                             |                             |
0041 605-06165               76.000  LFT  |      63.17000        4800.92|      37.40000        2842.40|      50.00000        3800.00
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             |
0042 616-06405               11.300  TON  |     131.56000        1486.63|     126.31000        1427.30|      91.78000        1037.11
  RIPRAP, REVETMENT                       |                             |                             |
0043 621-01004                4.000  EACH |     500.00000        2000.00|     550.00000        2200.00|     200.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0044 621-06560             5162.000  SYS  |       0.65000        3355.30|       2.01000       10375.62|       0.98000        5058.76
  MULCHED SEEDING, U                      |                             |                             |
0045 628-09401                6.000  MOS  |    2640.47000       15842.82|    1900.00000       11400.00|    1500.00000        9000.00
  FIELD OFFICE, A                         |                             |                             |
0046 715-05149               49.000  LFT  |      42.15000        2065.35|      33.15000        1624.35|      48.90000        2396.10
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0047 715-05152              102.000  LFT  |      40.88000        4169.76|      38.62000        3939.24|      53.65000        5472.30
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0048 715-46000                2.000  EACH |     408.37000         816.74|     524.56000        1049.12|     802.00000        1604.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0049 715-46010                4.000  EACH |     472.36000        1889.44|     533.76000        2135.04|     840.00000        3360.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0050 801-03290               16.000  EACH |     160.00000        2560.00|     110.00000        1760.00|     280.00000        4480.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0051 801-06640               59.000  EACH |     115.00000        6785.00|     110.00000        6490.00|     115.00000        6785.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0052 801-06775                       LUMP |   34794.00000       34794.00|   30000.00000       30000.00|   71100.00000       71100.00
  MAINTAINING TRAFFIC                     |                             |                             |
0053 802-02475                6.000  EACH |     270.00000        1620.00|     550.00000        3300.00|      62.00000         372.00
  SIGN, PANEL, RELOCATE                   |                             |                             |
0054 802-03896                8.000  EACH |     670.00000        5360.00|     737.00000        5896.00|     670.00000        5360.00
  BOLLARD                                 |                             |                             |
0055 802-05701              192.000  LFT  |      15.00000        2880.00|      12.10000        2323.20|      17.50000        3360.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0056 802-07060                1.000  EACH |     180.00000         180.00|      64.90000          64.90|     324.00000         324.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0057 802-09838               38.500  SFT  |      15.00000         577.50|      11.00000         423.50|      37.00000        1424.50
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0058 802-09840               36.000  SFT  |      16.00000         576.00|      13.20000         475.20|      38.00000        1368.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0059 805-01844              157.000  LFT  |      14.00000        2198.00|      35.20000        5526.40|      18.50000        2904.50
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 805-02150                4.000  EACH |     725.00000        2900.00|     715.00000        2860.00|     512.00000        2048.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0061 805-02645                6.000  EACH |     725.00000        4350.00|    1100.00000        6600.00|     538.00000        3228.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0062 805-04133                4.000  EACH |     725.00000        2900.00|     990.00000        3960.00|     512.00000        2048.00
  SIGNAL POLE, PEDESTAL, 12FT             |                             |                             |
0063 805-05405                2.000  EACH |     650.00000        1300.00|     660.00000        1320.00|     424.00000         848.00
  SIGNAL POLE, PEDESTAL, 4FT              |                             |                             |
0064 805-06742                2.000  EACH |    6325.00000       12650.00|    8800.00000       17600.00|    5531.00000       11062.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
  {MID BLOCK CROSSING}                    |                             |                             |
0065 805-11817                6.000  EACH |    1700.00000       10200.00|    1760.00000       10560.00|    1359.00000        8154.00
  PEDESTRIAN PUSH BUTTON, APS 2 Button    |                             |                             |
0066 805-78485              117.000  LFT  |       2.25000         263.25|       2.42000         283.14|       1.40000         163.80
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0067 805-78490              506.000  LFT  |       2.50000        1265.00|       2.53000        1280.18|       1.50000         759.00
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0068 808-03114                4.000  EACH |     140.00000         560.00|     165.00000         660.00|     140.00000         560.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (XING) 8 FT                             |                             |                             |
0069 808-03439              310.000  LFT  |       5.40000        1674.00|       6.60000        2046.00|      10.00000        3100.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0070 808-03442                8.000  EACH |     112.00000         896.00|     137.50000        1100.00|     112.00000         896.00
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             |
  SYMBOL                                  |                             |                             |
0071 808-06703             1500.000  LFT  |       0.95000        1425.00|       1.65000        2475.00|       0.95000        1425.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0072 808-06716               70.000  LFT  |       2.50000         175.00|       1.10000          77.00|       2.50000         175.00
  LINE, REMOVE                            |                             |                             |
0073 808-06723                8.000  EACH |      85.00000         680.00|      82.50000         660.00|      85.00000         680.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0074 808-10118               58.000  LFT  |      13.00000         754.00|       6.60000         382.80|      13.00000         754.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
0075 808-74815               96.000  LFT  |       2.70000         259.20|       4.40000         422.40|       5.00000         480.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0076 808-75297               74.000  LFT  |       5.40000         399.60|       6.60000         488.40|      10.00000         740.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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     CALL ORDER   : 250                     CONTRACT ID : R -33829-A                   COUNTIES : DELAWARE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-2046222         |(   6  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |MORPHEY CONSTRUCTION INC     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 808-75330                4.000  EACH |     255.00000        1020.00|     302.50000        1210.00|     255.00000        1020.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (PED XING)                              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       713,153.46|           $       731,468.57|           $       798,094.09
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       713,153.46|           $       731,468.57|           $       798,094.09
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/11/15
     LOCATION     : ON MAPLECREST ROAD FROM LAKE AVENUE TO STATE BOULEVARD           PROJECT(S) :  0500695

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,482,371.01  100.0000%
   2   35-1374866     PRIMCO INC                                                                 $     4,737,323.25  105.6879%
   3   35-1139301     E & B PAVING INC                                                           $     4,962,725.64  110.7165%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1374866          |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   50000.00000       50000.00|   74300.00000       74300.00|   39300.00000       39300.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  210000.00000      210000.00|  236866.16000      236866.16|  248000.00000      248000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |  125000.00000      125000.00|  142119.69000      142119.69|   90510.00000       90510.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-85996               38.000  EACH |     600.00000       22800.00|     240.00000        9120.00|    1088.00000       41344.00
  LIGHT STANDARD AND MAST ARM, REMOVE     |                             |                             |
0013 203-02000             6531.000  CYS  |      31.15000      203440.65|      36.22000      236552.82|      40.00000      261240.00
  EXCAVATION, COMMON                      |                             |                             |
0014 205-06933              123.000  EACH |     125.00000       15375.00|     125.00000       15375.00|     100.00000       12300.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937             1500.000  LFT  |       2.88000        4320.00|       2.50000        3750.00|       1.88000        2820.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-08263            23656.000  SYS  |      13.90000      328818.40|      11.05000      261398.80|      13.90000      328818.40
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0017 207-08267             1992.000  SYS  |       7.90000       15736.80|       6.19000       12330.48|       7.90000       15736.80
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0018 211-09264             5379.000  CYS  |      23.95000      128827.05|      23.60000      126944.40|      23.95000      128827.05
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09265             2165.100  CYS  |      26.35000       57050.39|      25.90000       56076.09|      26.35000       57050.39
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0020 301-07448              120.000  TON  |      22.50000        2700.00|      22.50000        2700.00|      50.00000        6000.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 306-08043             2081.000  SYS  |       1.10000        2289.10|       1.50000        3121.50|       1.50000        3121.50
  MILLING, TRANSITION                     |                             |                             |
0022 306-08159             7891.000  SYS  |       1.25000        9863.75|       1.50000       11836.50|       1.50000       11836.50
  MILLING ASPHALT , 1 IN. TO 2 IN.        |                             |                             |
0023 401-07323             2063.000  TON  |      59.00000      121717.00|      90.00000      185670.00|      75.00000      154725.00
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07393             3480.000  TON  |      46.00000      160080.00|      58.00000      201840.00|      70.00000      243600.00
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0025 401-07409             3832.000  TON  |      47.00000      180104.00|      58.00000      222256.00|      65.00000      249080.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             |
0026 401-10258            14361.000  LFT  |       0.15000        2154.15|       0.45000        6462.45|       0.20000        2872.20
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0027 401-10259            14361.000  LFT  |       0.25000        3590.25|       0.45000        6462.45|       0.25000        3590.25
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0028 401-11785            14361.000  LFT  |       0.05000         718.05|       0.05000         718.05|       0.15000        2154.15
  LIQUID ASPHALT SEALANT                  |                             |                             |
0029 403-05503              146.000  TON  |     133.00000       19418.00|     152.00000       22192.00|     200.00000       29200.00
  CMA INTERMEDIATE 9 , STRUCTURE          |                             |                             |
  INSTALLATION                            |                             |                             |
0030 406-05520               14.000  TON  |      50.00000         700.00|      10.00000         140.00|     500.00000        7000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 502-06999              137.000  SYS  |      30.00000        4110.00|      59.00000        8083.00|      50.00000        6850.00
  PCCP, 8 IN                              |                             |                             |
0032 502-09531              270.000  SYS  |      83.00000       22410.00|      78.00000       21060.00|      65.00000       17550.00
  PCCP , PAVER CROSSWALK                  |                             |                             |
0033 503-03489              131.000  EACH |       3.00000         393.00|      10.00000        1310.00|      10.00000        1310.00
  RETROFITTED TIE BARS                    |                             |                             |
0034 604-04740             1782.000  SFT  |      10.50000       18711.00|      10.50000       18711.00|      10.00000       17820.00
  PAVERS , CONCRETE UNIT                  |                             |                             |
0035 604-06070             5814.000  SYS  |      27.50000      159885.00|      33.90000      197094.60|      36.25000      210757.50
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07896               20.000  SYS  |     135.00000        2700.00|     120.00000        2400.00|     150.00000        3000.00
  CURB RAMP, CONCRETE, B                  |                             |                             |
0037 604-07899              112.000  SYS  |     135.00000       15120.00|     120.00000       13440.00|     150.00000       16800.00
  CURB RAMP, CONCRETE, E , MODIFIED       |                             |                             |
0038 604-07900               75.000  SYS  |     135.00000       10125.00|     120.00000        9000.00|     150.00000       11250.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0039 604-07900               53.000  SYS  |     135.00000        7155.00|     120.00000        6360.00|     160.00000        8480.00
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 604-07901              138.000  SYS  |     135.00000       18630.00|     120.00000       16560.00|     150.00000       20700.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0041 604-07902               11.000  SYS  |     135.00000        1485.00|     120.00000        1320.00|     170.00000        1870.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0042 605-05523              612.000  LFT  |      10.00000        6120.00|       5.00000        3060.00|      20.00000       12240.00
  CURB, HMA                               |                             |                             |
0043 605-06090              289.000  LFT  |      14.30000        4132.70|      23.00000        6647.00|      25.00000        7225.00
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0044 605-06120             3060.000  LFT  |       9.00000       27540.00|      10.00000       30600.00|      15.00000       45900.00
  CURB, CONCRETE                          |                             |                             |
0045 605-06155             7687.000  LFT  |      13.00000       99931.00|      12.50000       96087.50|      18.00000      138366.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0046 605-97937              115.000  LFT  |      35.00000        4025.00|      24.00000        2760.00|      35.00000        4025.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0047 610-07487             1062.000  TON  |      71.00000       75402.00|      55.00000       58410.00|     100.00000      106200.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0048 610-08446              199.000  SYS  |      49.00000        9751.00|      40.00000        7960.00|      55.00000       10945.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0049 610-09108              825.000  SYS  |      59.00000       48675.00|      45.00000       37125.00|      45.00000       37125.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0050 611-06497                4.000  EACH |     165.00000         660.00|     227.00000         908.00|     200.00000         800.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0051 615-01469                2.000  EACH |     600.00000        1200.00|     550.00000        1100.00|     750.00000        1500.00
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             |
0052 621-06557               42.000  LBS  |      20.00000         840.00|      10.00000         420.00|      20.00000         840.00
  SEED MIXTURE, T                         |                             |                             |
0053 621-06567               38.000  kGAL |       1.00000          38.00|       1.00000          38.00|       1.00000          38.00
  WATER                                   |                             |                             |
0054 621-06575             9338.000  SYS  |       3.14000       29321.32|       5.00000       46690.00|       3.14000       29321.32
  SODDING, NURSERY                        |                             |                             |
0055 621-09908               79.000  CYS  |     125.00000        9875.00|      80.00000        6320.00|      60.00000        4740.00
  SOIL , PLANTING MIX                     |                             |                             |
0056 621-98038               40.000  CYS  |      83.00000        3320.00|      75.00000        3000.00|      83.00000        3320.00
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0057 622-01937               68.000  EACH |      24.00000        1632.00|      30.00000        2040.00|      24.00000        1632.00
  PLANT , ORNAMENTAL GRASS, 3 GAL         |                             |                             |
  CONTAINER                               |                             |                             |
0058 622-05635              104.000  EACH |      42.50000        4420.00|      45.00000        4680.00|      42.50000        4420.00
  PLANT, CONIFEROUS EVERGREEN, PROSTATE,  |                             |                             |
  BROAD SPREADING , SEMISPREADING, OVER   |                             |                             |
  24 TO 36 IN                             |                             |                             |
0059 622-05638               40.000  EACH |      34.50000        1380.00|      34.00000        1360.00|      34.50000        1380.00
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 622-05639              144.000  EACH |      35.00000        5040.00|      43.00000        6192.00|      35.00000        5040.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0061 622-05654               20.000  EACH |      19.15000         383.00|      20.00000         400.00|      19.15000         383.00
  PLANT, PERENNIAL                        |                             |                             |
0062 628-09402               16.000  MOS  |    1300.00000       20800.00|    2010.50000       32168.00|    2000.00000       32000.00
  FIELD OFFICE, B                         |                             |                             |
0063 628-11729                1.000  EACH |     212.00000         212.00|     275.00000         275.00|     100.00000         100.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0064 628-11730                1.000  EACH |      86.00000          86.00|     165.00000         165.00|     100.00000         100.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0065 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0066 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0067 628-11780               32.000  MOS  |      50.00000        1600.00|     100.00000        3200.00|     100.00000        3200.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0068 706-04683              197.000  LFT  |     166.00000       32702.00|     160.00000       31520.00|     135.00000       26595.00
  RAILING, , BARRIER                      |                             |                             |
0069 713-11199               14.000  LFT  |      40.00000         560.00|      40.00000         560.00|      40.00000         560.00
  TEMPORARY PIPE , 15 IN.                 |                             |                             |
0070 715-01525               13.000  EACH |     125.00000        1625.00|     125.00000        1625.00|     125.00000        1625.00
  VALVE BOX , REMOVE                      |                             |                             |
0071 715-02388                8.000  EACH |    1300.00000       10400.00|    1300.00000       10400.00|    1300.00000       10400.00
  WATER MAIN , BLOW-OFF ASSEMBLY,         |                             |                             |
  TEMPORARY, 2 IN.                        |                             |                             |
0072 715-02388                7.000  EACH |    1150.00000        8050.00|    1150.00000        8050.00|    1150.00000        8050.00
  WATER MAIN , CUT AND PLUG               |                             |                             |
0073 715-02388                9.000  EACH |     355.56000        3200.04|     800.00000        7200.00|     355.56000        3200.04
  WATER MAIN , TEST RISER, TEMPORARY, 0.  |                             |                             |
  75 IN                                   |                             |                             |
0075 715-02388                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00
  WATER MAIN , TEST RISER, TEMPORARY, 0.  |                             |                             |
  75 IN.                                  |                             |                             |
0076 715-02961             3950.000  LFT  |      62.25000      245887.50|      86.00000      339700.00|      62.25000      245887.50
  WATER MAIN 16 IN                        |                             |                             |
0077 715-04596                2.000  EACH |     712.50000        1425.00|    1425.00000        2850.00|     712.50000        1425.00
  WATER SERVICE , TRANSFER, HDPE, 1 IN.   |                             |                             |
0078 715-04596                2.000  EACH |    2425.00000        4850.00|    2425.00000        4850.00|    2425.00000        4850.00
  WATER SERVICE , TRANSFER, HDPE, 1.5 IN. |                             |                             |
0080 715-04836                1.000  EACH |    2905.00000        2905.00|    2905.00000        2905.00|    2905.00000        2905.00
  GATE VALVE AND BOX, DUCTILE IRON 12 IN. |                             |                             |
0081 715-04836                4.000  EACH |    1235.00000        4940.00|    1235.00000        4940.00|    1235.00000        4940.00
  GATE VALVE AND BOX, DUCTILE IRON 6 IN.  |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 715-04836               10.000  EACH |    8120.00000       81200.00|    8120.00000       81200.00|    8120.00000       81200.00
  GATE VALVE AND BOX, DUCTILE IRON, 16 IN |                             |                             |
0083 715-04836                2.000  EACH |    1235.00000        2470.00|    1235.00000        2470.00|    1235.00000        2470.00
  GATE VALVE AND BOX, DUCTILE IRON, 6 IN. |                             |                             |
0084 715-04836                4.000  EACH |    1665.00000        6660.00|    1665.00000        6660.00|    1665.00000        6660.00
  GATE VALVE AND BOX, DUCTILE IRON, 8 IN. |                             |                             |
0085 715-04964              665.000  LFT  |      94.10000       62576.50|      94.10000       62576.50|      94.10000       62576.50
  WATER MAIN , TRENCHLESS, 16 IN.         |                             |                             |
0086 715-05149             4967.000  LFT  |      48.76000      242190.92|      39.58000      196593.86|      48.76000      242190.92
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0087 715-05151               63.000  LFT  |      50.44000        3177.72|      50.44000        3177.72|      50.44000        3177.72
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0088 715-05152              544.000  LFT  |      57.81000       31448.64|      57.81000       31448.64|      57.81000       31448.64
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0089 715-05153              220.000  LFT  |      68.19000       15001.80|      68.19000       15001.80|      68.19000       15001.80
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             |
0090 715-05154             1113.000  LFT  |      76.17000       84777.21|      76.17000       84777.21|      76.17000       84777.21
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0091 715-05155               47.000  LFT  |      73.18000        3439.46|      73.18000        3439.46|      73.18000        3439.46
  PIPE, TYPE 2 CIRCULAR 27 IN             |                             |                             |
0092 715-08283               68.000  SYS  |      88.00000        5984.00|      66.40000        4515.20|     125.00000        8500.00
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             |
0093 715-08305              244.000  TON  |     115.00000       28060.00|     142.00000       34648.00|     150.00000       36600.00
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0094 715-09883                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00
  VALVE WITH BOX , REMOVE                 |                             |                             |
0095 715-93911               10.000  LFT  |     160.90000        1609.00|     160.90000        1609.00|     160.90000        1609.00
  WATER MAIN, 4 IN                        |                             |                             |
0096 715-93912              416.000  LFT  |      65.12000       27089.92|      65.12000       27089.92|      65.12000       27089.92
  WATER MAIN, 6 IN                        |                             |                             |
0097 715-93913              120.000  LFT  |      95.65000       11478.00|      95.65000       11478.00|      95.65000       11478.00
  WATER MAIN, 8 IN                        |                             |                             |
0098 715-98165               25.000  LFT  |     143.28000        3582.00|     143.28000        3582.00|     143.28000        3582.00
  WATER MAIN, 12 IN                       |                             |                             |
0099 719-93923            13918.000  LBS  |       5.75000       80028.50|       5.75000       80028.50|       5.75000       80028.50
  DUCTILE IRON FITTINGS                   |                             |                             |
0100 720-01894               11.000  EACH |     460.00000        5060.00|     460.00000        5060.00|     460.00000        5060.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  A(FW)                                   |                             |                             |
0101 720-01894                1.000  EACH |     630.00000         630.00|     630.00000         630.00|     630.00000         630.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  C(FW)                                   |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0102 720-02442               17.000  EACH |     175.00000        2975.00|     175.00000        2975.00|     175.00000        2975.00
  PIPE, PLUG EXISTING                     |                             |                             |
0103 720-03194               14.000  EACH |    2210.00000       30940.00|    2210.00000       30940.00|    2210.00000       30940.00
  MANHOLE , I(FW)-A(FW)                   |                             |                             |
0104 720-03194                1.000  EACH |    2380.00000        2380.00|    2380.00000        2380.00|    2380.00000        2380.00
  MANHOLE , I(FW)-C(FW)                   |                             |                             |
0105 720-03194                1.000  EACH |    3465.00000        3465.00|    3465.00000        3465.00|    3465.00000        3465.00
  MANHOLE , II (FW)-C(FW)                 |                             |                             |
0106 720-03194                4.000  EACH |    6995.00000       27980.00|    6995.00000       27980.00|    6995.00000       27980.00
  MANHOLE , IV (FW)-A(FW)                 |                             |                             |
0107 720-04682                3.000  EACH |     640.00000        1920.00|    1040.00000        3120.00|     640.00000        1920.00
  INLET , I(FW)-B(FW)                     |                             |                             |
0109 720-04682               81.000  EACH |    1340.00000      108540.00|    1420.00000      115020.00|    1340.00000      108540.00
  INLET , II (FW)-C(FW)                   |                             |                             |
0110 720-04682                1.000  EACH |    1225.00000        1225.00|    1305.00000        1305.00|    1225.00000        1225.00
  INLET , III(FW)-F(FW)                   |                             |                             |
0111 720-04682                2.000  EACH |    1255.00000        2510.00|    1305.00000        2610.00|    1255.00000        2510.00
  INLET , IV(FW)-A(FW)                    |                             |                             |
0112 720-44000               11.000  EACH |     275.00000        3025.00|     275.00000        3025.00|     275.00000        3025.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0113 720-45275                1.000  EACH |    1130.00000        1130.00|    1130.00000        1130.00|    1130.00000        1130.00
  PIPE CATCH BASIN, 24 IN                 |                             |                             |
0114 720-45605               40.000  LFT  |     350.00000       14000.00|     350.00000       14000.00|     350.00000       14000.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0115 720-96999                1.000  EACH |    6440.00000        6440.00|    6440.00000        6440.00|    6440.00000        6440.00
  FIRE HYDRANT ASSEMBLY , TEMPORARY, TYPE |                             |                             |
  I                                       |                             |                             |
0116 720-96999                4.000  EACH |    6190.00000       24760.00|    6190.00000       24760.00|    6190.00000       24760.00
  FIRE HYDRANT ASSEMBLY , TYPE I          |                             |                             |
0117 720-96999                6.000  EACH |    5785.00000       34710.00|    5785.00000       34710.00|    5785.00000       34710.00
  FIRE HYDRANT ASSEMBLY , TYPE III        |                             |                             |
0118 720-97009                5.000  EACH |     350.00000        1750.00|     350.00000        1750.00|     350.00000        1750.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0119 732-11810              855.000  SFT  |      12.50000       10687.50|      12.50000       10687.50|      10.61000        9071.55
  MODULAR BLOCK WALL                      |                             |                             |
0120 732-11811              855.000  SFT  |      17.50000       14962.50|      17.50000       14962.50|      18.27000       15620.85
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0121 801-01504                6.000  EACH |      82.00000         492.00|      50.00000         300.00|      82.00000         492.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0122 801-03290                6.000  EACH |     176.00000        1056.00|     200.00000        1200.00|     176.00000        1056.00
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0123 801-04308                4.000  EACH |     450.00000        1800.00|     220.00000         880.00|     450.00000        1800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0124 801-06203            19888.000  LFT  |       0.24000        4773.12|       0.30000        5966.40|       0.50000        9944.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0125 801-06207            14350.000  LFT  |       1.04000       14924.00|       0.80000       11480.00|       1.25000       17937.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0126 801-06211               15.000  EACH |     100.00000        1500.00|      60.00000         900.00|     125.00000        1875.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0127 801-06216               66.000  LFT  |       3.00000         198.00|       1.80000         118.80|       4.00000         264.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0128 801-06218              175.000  LFT  |       6.25000        1093.75|       4.80000         840.00|       7.00000        1225.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0129 801-06640               38.000  EACH |     168.00000        6384.00|     120.00000        4560.00|     168.00000        6384.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0130 801-06645                6.000  EACH |     137.00000         822.00|      60.00000         360.00|     137.00000         822.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0131 801-06710               10.000  DAY  |      50.00000         500.00|      12.00000         120.00|     100.00000        1000.00
  FLASHING ARROW SIGN                     |                             |                             |
0132 801-06775                       LUMP |   83476.62000       83476.62|   92208.74000       92208.74|   99500.00000       99500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0133 801-07119              250.000  LFT  |      15.30000        3825.00|      11.00000        2750.00|      15.30000        3825.00
  BARRICADE, III-B                        |                             |                             |
0134 801-11692              445.000  LFT  |       1.25000         556.25|       2.40000        1068.00|       1.25000         556.25
  TEMPORARY PAVEMENT MARKING, 12 IN ,     |                             |                             |
  CROSSHATCH, YELLOW                      |                             |                             |
0135 802-04089               20.000  EACH |      50.00000        1000.00|      25.00000         500.00|      87.60000        1752.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0136 802-07060                2.000  EACH |      50.00000         100.00|      50.00000         100.00|     300.00000         600.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0137 802-09838              231.000  SFT  |       9.00000        2079.00|      18.00000        4158.00|      16.50000        3811.50
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0138 802-09839               20.700  SFT  |      26.00000         538.20|      40.00000         828.00|      25.10000         519.57
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0139 802-09840               13.500  SFT  |      10.00000         135.00|      45.00000         607.50|      17.50000         236.25
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0140 802-09842               16.500  SFT  |      12.00000         198.00|      40.00000         660.00|      23.60000         389.40
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 802-76055              345.000  LFT  |       5.00000        1725.00|       6.00000        2070.00|      12.90000        4450.50
  SIGN POST, A                            |                             |                             |
0142 805-01579                       LUMP |     750.00000         750.00|     100.00000         100.00|     996.00000         996.00
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             |
  SIGNALS                                 |                             |                             |
0143 805-01842                6.000  EACH |     700.00000        4200.00|     990.00000        5940.00|    1084.00000        6504.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0144 805-01844             1225.000  LFT  |      10.00000       12250.00|      11.00000       13475.00|      16.90000       20702.50
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0145 805-02150               12.000  EACH |     555.00000        6660.00|     705.00000        8460.00|     770.00000        9240.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN , COUNTDOWN TYPE                     |                             |                             |
0146 805-02645                2.000  EACH |     600.00000        1200.00|     430.00000         860.00|     858.00000        1716.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0147 805-07767              395.000  LFT  |       2.25000         888.75|       2.50000         987.50|       3.90000        1540.50
  SIGNAL CABLE, COPPER 12C/14GA           |                             |                             |
0148 805-08493                       LUMP |     250.00000         250.00|     120.00000         120.00|     592.00000         592.00
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0149 805-09846                2.000  EACH |    2750.00000        5500.00|    3350.00000        6700.00|    3007.00000        6014.00
  RECEIVER PROCESSOR                      |                             |                             |
0150 805-10108                2.000  EACH |    1875.00000        3750.00|    2550.00000        5100.00|    2203.00000        4406.00
  WIRELESS REPEATER                       |                             |                             |
0151 805-11375                2.000  EACH |    3392.00000        6784.00|    3150.00000        6300.00|    4168.00000        8336.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  25 FT.                                  |                             |                             |
0152 805-11383                4.000  EACH |    1875.00000        7500.00|    1860.00000        7440.00|    2352.00000        9408.00
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0153 805-11393                2.000  EACH |    5095.00000       10190.00|    4755.00000        9510.00|    5795.00000       11590.00
  SIGNAL CANTILEVER STRUCTURE, DUAL ARM   |                             |                             |
  35 FT. , LUMINAIRE MAST ARM, 10', 30' E.|                             |                             |
  M.H                                     |                             |                             |
0154 805-11570                3.000  EACH |    2035.00000        6105.00|    2600.00000        7800.00|    2485.00000        7455.00
  RADIO ANTENNA , YAGI                    |                             |                             |
0155 805-78100                1.000  EACH |   11150.00000       11150.00|   12550.00000       12550.00|   12848.00000       12848.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0156 805-78205                7.000  EACH |     740.00000        5180.00|     900.00000        6300.00|     952.00000        6664.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0157 805-78230                2.000  EACH |    1100.00000        2200.00|    1260.00000        2520.00|    1284.00000        2568.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0158 805-78370                7.000  EACH |     260.00000        1820.00|     275.00000        1925.00|     423.00000        2961.00
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0159 805-78412                2.000  EACH |     920.00000        1840.00|     560.00000        1120.00|     805.00000        1610.00
  SIGNAL POLE, PEDESTAL, 9FT              |                             |                             |
0160 805-78445                1.000  EACH |     800.00000         800.00|     700.00000         700.00|     836.00000         836.00
  SIGNAL SERVICE                          |                             |                             |
0161 805-78467              200.000  LFT  |       3.00000         600.00|       2.45000         490.00|       2.80000         560.00
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0162 805-78470             1505.000  LFT  |       0.55000         827.75|       0.15000         225.75|       0.23000         346.15
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0163 805-78480              910.000  LFT  |       1.35000        1228.50|       1.35000        1228.50|       1.60000        1456.00
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0164 805-78485             1855.000  LFT  |       1.65000        3060.75|       1.55000        2875.25|       1.80000        3339.00
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0165 805-78490              110.000  LFT  |       1.75000         192.50|       1.75000         192.50|       2.00000         220.00
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0166 805-78510             3530.000  LFT  |       1.10000        3883.00|       1.25000        4412.50|       1.10000        3883.00
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0167 805-78785                2.000  EACH |     675.00000        1350.00|     625.00000        1250.00|    1070.00000        2140.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0168 805-78790                3.000  EACH |     425.00000        1275.00|     480.00000        1440.00|     504.00000        1512.00
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE |                             |                             |
0169 805-78795              700.000  LFT  |      10.00000        7000.00|       7.65000        5355.00|       8.00000        5600.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0170 805-78925                1.000  EACH |     600.00000         600.00|     200.00000         200.00|    1462.00000        1462.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0171 805-93611               24.000  EACH |     800.00000       19200.00|     675.00000       16200.00|     710.00000       17040.00
  MAGNETOMETER DETECTOR                   |                             |                             |
0172 807-02191                7.000  EACH |     700.00000        4900.00|     990.00000        6930.00|     755.00000        5285.00
  HANDHOLE, LIGHTING                      |                             |                             |
0173 807-02781                2.000  EACH |     450.00000         900.00|     600.00000        1200.00|    1146.00000        2292.00
  LUMINAIRE, MAST ARM, 10 FT              |                             |                             |
0174 807-03934               38.000  EACH |     250.00000        9500.00|     980.00000       37240.00|     100.00000        3800.00
  LIGHT STRUCTURE, REMOVE                 |                             |                             |
0175 807-03950              129.000  EACH |    1800.00000      232200.00|    1775.00000      228975.00|    1728.00000      222912.00
  LUMINAIRE, ORNAMENTAL , TYPE A (125W    |                             |                             |
  LED)                                    |                             |                             |
0176 807-03951               99.000  EACH |    1250.00000      123750.00|     980.00000       97020.00|    1043.00000      103257.00
  LIGHT POLE, ORNAMENTAL , TYPE 1 (20'    |                             |                             |
  EMH & ANCHOR)                           |                             |                             |
0177 807-03951               15.000  EACH |    1475.00000       22125.00|    1265.00000       18975.00|    1233.00000       18495.00
  LIGHT POLE, ORNAMENTAL , TYPE 2 (20'    |                             |                             |
  EMH & ANCHOR)                           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0178 807-04653               99.000  EACH |     600.00000       59400.00|     500.00000       49500.00|     661.00000       65439.00
  LIGHTING FOUNDATION, , 18" DIAMETER X 5 |                             |                             |
0179 807-04653               15.000  EACH |     600.00000        9000.00|     525.00000        7875.00|     772.00000       11580.00
  LIGHTING FOUNDATION, , 18" DIAMETER X 6 |                             |                             |
0180 807-04866                2.000  EACH |    2300.00000        4600.00|    2615.00000        5230.00|    2581.00000        5162.00
  LUMINAIRE, , ROADWAY, TYPE A (232W LED) |                             |                             |
0181 807-04866                2.000  EACH |    2300.00000        4600.00|    3250.00000        6500.00|    3123.00000        6246.00
  LUMINAIRE, , ROADWAY, TYPE B (309W LED) |                             |                             |
0182 807-06592              930.000  LFT  |      12.00000       11160.00|      13.70000       12741.00|      16.90000       15717.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0183 807-07580             8516.000  LFT  |       7.00000       59612.00|       5.50000       46838.00|       9.30000       79198.80
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0184 807-86805                1.000  EACH |    4000.00000        4000.00|    3000.00000        3000.00|    3562.00000        3562.00
  SERVICE POINT, I                        |                             |                             |
0185 807-86810                3.000  EACH |    6000.00000       18000.00|    4385.00000       13155.00|    4868.00000       14604.00
  SERVICE POINT, II                       |                             |                             |
0186 807-86889             6515.000  LFT  |       1.00000        6515.00|       0.85000        5537.75|       0.51000        3322.65
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0187 807-86910              133.000  EACH |      50.00000        6650.00|      45.00000        5985.00|      36.40000        4841.20
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0188 807-86915              133.000  EACH |      45.00000        5985.00|      46.00000        6118.00|      39.00000        5187.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0189 807-86920              330.000  EACH |       5.00000        1650.00|      14.00000        4620.00|      12.80000        4224.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0190 807-86925               24.000  EACH |       5.00000         120.00|      17.00000         408.00|      12.80000         307.20
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0191 807-86930              215.000  EACH |       0.50000         107.50|       6.25000        1343.75|       8.20000        1763.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0192 807-86935               32.000  EACH |       1.00000          32.00|       9.25000         296.00|      10.80000         345.60
  INSULATION LINK, WATERPROOFED           |                             |                             |
0193 807-86955                1.000  EACH |     200.00000         200.00|     105.00000         105.00|     179.00000         179.00
  CABLE-DUCT MARKER                       |                             |                             |
0194 807-97237              930.000  LFT  |       7.00000        6510.00|       5.25000        4882.50|      10.90000       10137.00
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4   |                             |                             |
  1/C                                     |                             |                             |
0195 808-06716             8895.000  LFT  |       0.60000        5337.00|       0.75000        6671.25|       0.60000        5337.00
  LINE, REMOVE                            |                             |                             |
0196 808-09381                       LUMP |    1000.00000        1000.00|    1890.00000        1890.00|    1000.00000        1000.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -33886-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0197 808-10031             2140.000  LFT  |       0.35000         749.00|       0.31000         663.40|       0.25000         535.00
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0198 808-10033             1198.000  LFT  |       0.35000         419.30|       0.31000         371.38|       0.25000         299.50
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0199 808-10034             7403.000  LFT  |       0.35000        2591.05|       0.31000        2294.93|       0.25000        1850.75
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0200 808-10036              200.000  LFT  |       0.35000          70.00|       0.31000          62.00|       0.25000          50.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0201 808-10042              335.000  LFT  |       3.20000        1072.00|       4.75000        1591.25|       3.20000        1072.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0202 808-10051              473.000  LFT  |       7.45000        3523.85|       7.90000        3736.70|       7.45000        3523.85
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0203 808-10058             1472.000  LFT  |       0.90000        1324.80|       1.05000        1545.60|       0.90000        1324.80
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             |
  IN                                      |                             |                             |
0204 808-10077               20.000  EACH |     159.00000        3180.00|     158.00000        3160.00|     159.00000        3180.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0205 808-10099             1430.000  LFT  |       7.45000       10653.50|       7.90000       11297.00|       7.45000       10653.50
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             |
  CROSSWALK, WHITE, 24 IN.                |                             |                             |
0206 808-11727               38.000  EACH |     138.00000        5244.00|     185.00000        7030.00|     138.00000        5244.00
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, SHARED LANE , TEMPORARY|                             |                             |
0207 107-09358                8.000  EACH |     650.00000        5200.00|     650.00000        5200.00|     650.00000        5200.00
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0208 107-09367               10.000  EACH |     425.00000        4250.00|     425.00000        4250.00|     425.00000        4250.00
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,482,371.01|           $     4,737,323.25|           $     4,962,725.64
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,482,371.01|           $     4,737,323.25|           $     4,962,725.64
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 264 -1
                                                          VENDOR RANKING

     CALL ORDER   : 264                     CONTRACT ID : R -34053-A                   COUNTIES : LAPORTE         PORTER
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : HMA OVERLAY, FUNCTIONAL                                     COMPLETION DATE : 11/07/14
     LOCATION     : ON US 20 FROM 0.18 MILE EAST OF I-94 TO 1.54 MILES EAST OF       PROJECT(S) :  1006641
                    SR 520

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,418,747.55  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $     7,997,056.33  107.7952%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 264                     CONTRACT ID : R -34053-A                   COUNTIES : LAPORTE         PORTER
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   HMA OVERLAY, FUNCTIONAL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   11250.00000       11250.00|   12500.00000       12500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  179500.00000      179500.00|  428000.00000      428000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240              538.000  SYS  |      40.00000       21520.00|      22.00000       11836.00|
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-90277               18.000  EACH |     340.00000        6120.00|     325.00000        5850.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0012 202-93741                5.000  EACH |     420.00000        2100.00|     325.00000        1625.00|
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0013 301-07448             7178.000  TON  |      20.00000      143560.00|      17.00000      122026.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0014 303-07449             1999.000  TON  |      35.00000       69965.00|      45.00000       89955.00|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0015 304-07783             5922.000  TON  |      93.00000      550746.00|     107.00000      633654.00|
  HMA PATCHING, TYPE D                    |                             |                             |
0016 306-08037           312535.000  SYS  |       1.85000      578189.75|       2.70000      843844.50|
  MILLING, ASPHALT, 3 IN                  |                             |                             |
0017 306-08043             5354.000  SYS  |       3.25000       17400.50|       3.25000       17400.50|
  MILLING, TRANSITION                     |                             |                             |
0018 306-08432            21921.000  SYS  |       2.40000       52610.40|       4.20000       92068.20|
  MILLING, APPROACH                       |                             |                             |
0019 306-08595            10941.000  SYS  |       2.30000       25164.30|       3.00000       32823.00|
  MILLING ASPHALT, 3 1/2 IN               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 264                     CONTRACT ID : R -34053-A                   COUNTIES : LAPORTE         PORTER
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-06264                       LUMP |   11000.00000       11000.00|   13000.00000       13000.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0021 401-07335            26978.000  TON  |      72.00000     1942416.00|      73.50000     1982883.00|
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0022 401-07387            35969.000  TON  |      69.20000     2489054.80|      64.50000     2320000.50|
  QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm |                             |                             |
0023 401-10258           203571.000  LFT  |       0.30000       61071.30|       0.42000       85499.82|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0024 401-10259           203571.000  LFT  |       0.36000       73285.56|       0.50000      101785.50|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0025 401-11785           203571.000  LFT  |       0.10000       20357.10|       0.10000       20357.10|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0026 406-05520              173.000  TON  |     785.00000      135805.00|     750.00000      129750.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 601-08434                1.000  EACH |    1600.00000        1600.00|    1520.00000        1520.00|
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
0028 601-09238               20.000  EACH |      52.00000        1040.00|     150.00000        3000.00|
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0029 601-92948             9036.000  LFT  |       3.70000       33433.20|       5.00000       45180.00|
  GUARDRAIL, ADJUST HEIGHT                |                             |                             |
0030 601-94689                5.000  EACH |    2400.00000       12000.00|    3748.70000       18743.50|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0031 610-07788             4221.000  TON  |      80.00000      337680.00|     102.00000      430542.00|
  HMA FOR APPROACHES, TYPE D              |                             |                             |
0032 615-06520                3.000  EACH |    1300.00000        3900.00|    1400.00000        4200.00|
  MONUMENT, RE-ESTABLISH                  |                             |                             |
0033 628-09402                8.000  MOS  |    1800.00000       14400.00|    3100.00000       24800.00|
  FIELD OFFICE, B                         |                             |                             |
0034 628-11729                4.000  EACH |     150.00000         600.00|     250.00000        1000.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0035 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0036 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0037 628-11782               32.000  MOS  |      85.00000        2720.00|     160.00000        5120.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0038 720-44000                4.000  EACH |     900.00000        3600.00|    1050.00000        4200.00|
  CASTING, ADJUST TO GRADE MANHOLE        |                             |                             |
0039 720-94840                2.000  EACH |     175.00000         350.00|     800.00000        1600.00|
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0040 801-03290                7.000  EACH |     120.00000         840.00|     116.00000         812.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 264                     CONTRACT ID : R -34053-A                   COUNTIES : LAPORTE         PORTER
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-06203           131000.000  LFT  |       0.26000       34060.00|       0.15000       19650.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0042 801-06207           131000.000  LFT  |       0.80000      104800.00|       0.34000       44540.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0043 801-06640               63.000  EACH |     110.00000        6930.00|     105.00000        6615.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0044 801-06710              480.000  DAY  |       9.50000        4560.00|       9.00000        4320.00|
  FLASHING ARROW SIGN                     |                             |                             |
0045 801-06775                       LUMP |   85000.00000       85000.00|  177000.00000      177000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0046 805-78470             7580.000  LFT  |       1.00000        7580.00|       1.00000        7580.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0047 805-78785               18.000  EACH |     530.00000        9540.00|     510.00000        9180.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0048 805-78795             2644.000  LFT  |      11.00000       29084.00|      10.00000       26440.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0049 808-04298                5.000  EACH |     625.00000        3125.00|     600.00000        3000.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0050 808-06701            29150.000  LFT  |       0.38000       11077.00|       0.36000       10494.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0051 808-06703           111920.000  LFT  |       0.38000       42529.60|       0.36000       40291.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0052 808-06705              259.000  LFT  |       1.04000         269.36|       1.00000         259.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0053 808-09381                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0054 808-75245           101771.000  LFT  |       0.38000       38672.98|       0.36000       36637.56|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0055 808-75260              152.000  LFT  |       2.60000         395.20|       2.50000         380.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0056 808-75278              706.000  LFT  |       2.60000        1835.60|       2.50000        1765.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0057 808-75297              584.000  LFT  |       5.20000        3036.80|       5.00000        2920.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0058 808-75320               21.000  EACH |      81.00000        1701.00|      78.00000        1638.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 264                     CONTRACT ID : R -34053-A                   COUNTIES : LAPORTE         PORTER
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 808-75998              710.000  EACH |      17.00000       12070.00|      20.07000       14249.70|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0060 808-92027             6979.000  LFT  |       1.00000        6979.00|       1.00000        6979.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0061 808-95933             1983.000  LFT  |       0.80000        1586.40|       0.75000        1487.25|
  CURB PAINTING, YELLOW                   |                             |                             |
0062 306-08038             3782.000  SYS  |       2.35000        8887.70|       3.00000       11346.00|
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0063 809-09871               16.000  EACH |     205.00000        3280.00|     200.00000        3200.00|
  ATR STATION, REMOVE                     |                             |                             |
0064 809-05905                8.000  EACH |   24620.00000      196960.00|   10000.00000       80000.00|
  ATR STATION- 4 LANE                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     7,418,747.55|           $     7,997,056.33|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,418,747.55|           $     7,997,056.33|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 280                     CONTRACT ID : R -34776-A                   COUNTIES : WHITE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ENHANCEMENT, STREETSCAPE                                    COMPLETION DATE : 11/15/14
     LOCATION     : ALONG RANGE STREET FROM MARKET STREET TO NORTH STREET            PROJECT(S) :  1173206

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       415,962.78  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 280                     CONTRACT ID : R -34776-A                   COUNTIES : WHITE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(      )                     |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, STREETSCAPE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7561.74000        7561.74|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   42482.07000       42482.07|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    7923.75000        7923.75|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-52710              279.000  SYS  |       9.83000        2742.57|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0011 203-02000              296.000  CYS  |      22.53000        6668.88|                             |
  EXCAVATION, COMMON ASPHALT              |                             |                             |
0012 205-06933               10.000  EACH |     100.00000        1000.00|                             |
  TEMPORARY INLET PROTECTION DROP INLET   |                             |                             |
  PROTECTION                              |                             |                             |
0013 207-09895              351.000  SYS  |      18.97000        6658.47|                             |
  SUBGRADE TREATMENT, TYPE V              |                             |                             |
0014 301-07448              194.000  TON  |      68.26000       13242.44|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0015 304-07490              140.000  TON  |     203.53000       28494.20|                             |
  HMA PATCHING, TYPE B FOR CROSSWALKS     |                             |                             |
0016 502-06627               11.000  SYS  |     282.64000        3109.04|                             |
  PCCP, 6 IN                              |                             |                             |
0017 502-11564              351.000  SYS  |     149.35000       52421.85|                             |
  PCCP, 7 IN COLORED STAMPED CONCRETE,    |                             |                             |
  REINFORCED                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 280                     CONTRACT ID : R -34776-A                   COUNTIES : WHITE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 604-07569              276.000  SYS  |     110.77000       30572.52|                             |
  PAVERS CONCRETE                         |                             |                             |
0019 616-02320              276.000  SYS  |       2.35000         648.60|                             |
  GEOTEXTILES                             |                             |                             |
0020 616-02320               33.000  SYS  |      81.00000        2673.00|                             |
  GEOTEXTILES ROOT BARRIER                |                             |                             |
0021 618-03812                8.000  EACH |     185.44000        1483.52|                             |
  BENCH INSTALL ONLY                      |                             |                             |
0022 618-04181                3.000  EACH |     725.32000        2175.96|                             |
  BICYCLE RACK BICYCLE HITCHING POST      |                             |                             |
0023 618-97672                4.000  EACH |    1059.65000        4238.60|                             |
  TRASH RECEPTACLE                        |                             |                             |
0024 621-01004                2.000  EACH |     300.00000         600.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0025 621-02363              127.000  SYS  |       2.56000         325.12|                             |
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0026 621-06560              127.000  SYS  |       4.78000         607.06|                             |
  MULCHED SEEDING, U                      |                             |                             |
0027 621-06570               27.000  CYS  |     181.15000        4891.05|                             |
  TOPSOIL                                 |                             |                             |
0028 621-98038                3.100  CYS  |      91.00000         282.10|                             |
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0029 622-04648               10.000  EACH |    2922.59000       29225.90|                             |
  TREE GRATE                              |                             |                             |
0030 622-05649               14.000  EACH |     272.00000        3808.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0031 628-09402                6.000  MOS  |    3189.81000       19138.86|                             |
  FIELD OFFICE, B                         |                             |                             |
0032 801-06640                2.000  EACH |     299.00000         598.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0033 801-06645               18.000  EACH |      45.00000         810.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0034 801-06775                       LUMP |   13257.21000       13257.21|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0035 801-07119              166.000  LFT  |       8.00000        1328.00|                             |
  BARRICADE, III-B                        |                             |                             |
0036 802-05701              154.000  LFT  |      23.00000        3542.00|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0037 802-09838               46.500  SFT  |      14.00000         651.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 280                     CONTRACT ID : R -34776-A                   COUNTIES : WHITE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 802-09840               18.000  SFT  |      18.00000         324.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0039 802-11648                2.000  EACH |     940.00000        1880.00|                             |
  SIGN POST 12 FT                         |                             |                             |
0040 802-11649                2.000  EACH |     800.00000        1600.00|                             |
  SIGN FOUNDATION                         |                             |                             |
0041 802-90623                6.000  EACH |     645.00000        3870.00|                             |
  SIGN BRACKET FOR STREET NAME            |                             |                             |
0042 802-97812                6.000  EACH |     140.00000         840.00|                             |
  STREET NAME IDENTIFICATION SIGN         |                             |                             |
0043 805-08102               13.000  EACH |     375.00000        4875.00|                             |
  DECORATIVE BRACKET ARM, DOUBLE          |                             |                             |
0044 805-08102               13.000  EACH |     400.00000        5200.00|                             |
  DECORATIVE BRACKET ARM, SINGLE          |                             |                             |
0045 807-02191                2.000  EACH |     910.00000        1820.00|                             |
  HANDHOLE, LIGHTING                      |                             |                             |
0046 807-02426             1959.000  LFT  |       7.25000       14202.75|                             |
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             |
  4 1/C                                   |                             |                             |
0047 807-04653               13.000  EACH |     800.00000       10400.00|                             |
  LIGHTING FOUNDATION,                    |                             |                             |
0048 807-04654               13.000  EACH |    3200.00000       41600.00|                             |
  LIGHT POLE 15' EMH, ANCHOR BASE         |                             |                             |
0049 807-04866               13.000  EACH |     770.00000       10010.00|                             |
  LUMINAIRE, ROADWAY, HPTS 100W           |                             |                             |
0050 807-06592             1412.000  LFT  |      14.00000       19768.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0051 807-86810                1.000  EACH |    3410.00000        3410.00|                             |
  SERVICE POINT, II                       |                             |                             |
0052 807-86889             1412.000  LFT  |       0.71000        1002.52|                             |
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0053 807-86910               15.000  EACH |      20.00000         300.00|                             |
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0054 807-86915               15.000  EACH |      22.00000         330.00|                             |
  CONNECTOR KIT, FUSED                    |                             |                             |
0055 807-86920               33.000  EACH |      15.00000         495.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0056 807-86930               52.000  EACH |      15.00000         780.00|                             |
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0057 807-86935                4.000  EACH |      22.00000          88.00|                             |
  INSULATION LINK, WATERPROOFED           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       415,962.78|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       415,962.78|           $     7,997,056.33|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 10/15/15
     LOCATION     : ON 79TH STREET AT MICHIGAN ROAD                                  PROJECT(S) :  1173115
                                                                                                   1173116
                                                                                                   1173165

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       898,800.00  100.0000%
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       940,500.00  104.6395%
   3   35-1139301     E & B PAVING INC                                                           $       950,000.00  105.6965%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,018,467.87  113.3142%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 35-1151771          |(   3  ) 35-1139301
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    4200.00000        4200.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   44000.00000       44000.00|   40000.00000       40000.00|   47500.00000       47500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   16518.95000       16518.95|   10000.00000       10000.00|   19000.00000       19000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02273               30.000  SYS  |      50.00000        1500.00|      40.00000        1200.00|      89.00000        2670.00
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0013 202-02278             1007.000  LFT  |      10.00000       10070.00|       5.50000        5538.50|       8.65000        8710.55
  CURB, CONCRETE, REMOVE                  |                             |                             |
0014 202-52710              298.000  SYS  |      10.00000        2980.00|       8.50000        2533.00|       8.15000        2428.70
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0015 202-91385                2.000  EACH |     350.00000         700.00|     300.00000         600.00|     450.00000         900.00
  INLET, REMOVE                           |                             |                             |
0016 203-02000             1168.000  CYS  |      35.00000       40880.00|      45.00000       52560.00|      32.00000       37376.00
  EXCAVATION, COMMON                      |                             |                             |
0017 205-06933               13.000  EACH |     100.00000        1300.00|      90.00000        1170.00|      65.00000         845.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06936                5.000  TON  |     100.00000         500.00|     150.00000         750.00|      65.00000         325.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1151771         |(   3  ) 35-1139301
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937              190.000  LFT  |      10.00000        1900.00|      10.00000        1900.00|       1.55000         294.50
  TEMPORARY SILT FENCE                    |                             |                             |
0020 207-08267              190.000  SYS  |      20.00000        3800.00|      19.00000        3610.00|      12.75000        2422.50
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09935             2902.000  SYS  |      15.00000       43530.00|      21.00000       60942.00|      23.00000       66746.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0022 211-09264              174.000  CYS  |      20.00000        3480.00|      23.00000        4002.00|      39.50000        6873.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0023 306-08034             4874.000  SYS  |       2.00000        9748.00|       2.50000       12185.00|       3.85000       18764.90
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0024 306-08041             2351.000  SYS  |       2.00000        4702.00|       4.50000       10579.50|       4.35000       10226.85
  MILLING, PCCP , 1.5 IN                  |                             |                             |
0025 401-07321              312.000  TON  |      82.00000       25584.00|      82.00000       25584.00|     100.00000       31200.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0026 401-07328              469.000  TON  |      90.00000       42210.00|      90.00000       42210.00|     100.00000       46900.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0028 401-07398              163.000  TON  |      75.00000       12225.00|      75.00000       12225.00|     100.00000       16300.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-07407              419.000  TON  |      71.00000       29749.00|      71.00000       29749.00|      67.00000       28073.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0030 401-07408              349.000  TON  |      72.00000       25128.00|      72.00000       25128.00|      80.00000       27920.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0031 401-10258             5480.000  LFT  |       0.65000        3562.00|       0.65000        3562.00|       0.50000        2740.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0032 401-11785             5480.000  LFT  |       0.13000         712.40|       0.12000         657.60|       0.50000        2740.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0033 406-05520                4.000  TON  |     100.00000         400.00|     100.00000         400.00|     472.00000        1888.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 506-06333                9.000  SYS  |     200.00000        1800.00|     120.00000        1080.00|     230.00000        2070.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0035 604-06070              298.000  SYS  |      54.00000       16092.00|      44.00000       13112.00|      45.00000       13410.00
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07894                9.000  SYS  |     200.00000        1800.00|     180.00000        1620.00|     200.00000        1800.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0037 604-07898                5.000  SYS  |     240.00000        1200.00|     340.00000        1700.00|     380.00000        1900.00
  CURB RAMP, CONCRETE, D                  |                             |                             |
0038 604-07900               46.000  SYS  |     150.00000        6900.00|     129.00000        5934.00|     115.00000        5290.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0039 604-07901               13.000  SYS  |     170.00000        2210.00|     240.00000        3120.00|     240.00000        3120.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0040 604-07902               38.000  SYS  |     160.00000        6080.00|     175.00000        6650.00|     130.00000        4940.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
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     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1151771         |(   3  ) 35-1139301
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 604-07904                8.000  SYS  |     200.00000        1600.00|     225.00000        1800.00|     215.00000        1720.00
  CURB RAMP, CONCRETE, L                  |                             |                             |
0042 605-06120               10.000  LFT  |      50.00000         500.00|      44.00000         440.00|      70.00000         700.00
  CURB, CONCRETE                          |                             |                             |
0043 605-06140              970.000  LFT  |      20.00000       19400.00|      16.00000       15520.00|      25.00000       24250.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0044 605-06255               81.000  SYS  |     100.00000        8100.00|      84.00000        6804.00|     130.00000       10530.00
  CENTER CURB, D, CONCRETE                |                             |                             |
0045 610-09108              118.000  SYS  |      75.00000        8850.00|      43.00000        5074.00|      55.00000        6490.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0046 621-06574              925.200  SYS  |      15.00000       13878.00|       5.00000        4626.00|       7.80000        7216.56
  SODDING                                 |                             |                             |
0047 628-09402                6.000  MOS  |    1500.00000        9000.00|    1500.00000        9000.00|    2300.00000       13800.00
  FIELD OFFICE, B                         |                             |                             |
0048 715-05149              110.000  LFT  |      50.00000        5500.00|      36.00000        3960.00|      28.00000        3080.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0049 715-05151               90.000  LFT  |      50.00000        4500.00|      45.00000        4050.00|      33.00000        2970.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0050 715-05152              182.000  LFT  |      50.00000        9100.00|      55.00000       10010.00|      38.00000        6916.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0051 715-09064              382.000  LFT  |       4.00000        1528.00|       4.39000        1676.98|       4.39000        1676.98
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0052 720-44000                6.000  EACH |     300.00000        1800.00|      50.00000         300.00|     800.00000        4800.00
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  MANHOLE                                 |                             |                             |
0053 720-44000                2.000  EACH |     300.00000         600.00|     400.00000         800.00|     450.00000         900.00
  CASTING, ADJUST TO GRADE , STORM INLET  |                             |                             |
0054 720-44000                2.000  EACH |     300.00000         600.00|     400.00000         800.00|     450.00000         900.00
  CASTING, ADJUST TO GRADE , STORM MANHOL |                             |                             |
0055 720-45042                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2150.00000        2150.00
  INLET, HA5                              |                             |                             |
0056 720-45410                6.000  EACH |    2000.00000       12000.00|    2200.00000       13200.00|    2300.00000       13800.00
  MANHOLE, C4                             |                             |                             |
0057 720-99416                3.000  EACH |    2000.00000        6000.00|    2600.00000        7800.00|    2800.00000        8400.00
  CATCH BASIN, B15                        |                             |                             |
0058 720-99417                2.000  EACH |    2000.00000        4000.00|    2600.00000        5200.00|    2800.00000        5600.00
  CATCH BASIN, C15                        |                             |                             |
0059 801-01504                6.000  EACH |      72.00000         432.00|      72.00000         432.00|      72.00000         432.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0060 801-03290               12.000  EACH |     190.00000        2280.00|     190.00000        2280.00|     190.00000        2280.00
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1151771         |(   3  ) 35-1139301
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-03290               12.000  EACH |     140.00000        1680.00|     140.00000        1680.00|     140.00000        1680.00
  CONSTRUCTION SIGN, C , PROJECT SIGN     |                             |                             |
0062 801-03290               12.000  EACH |      75.00000         900.00|      75.00000         900.00|      75.00000         900.00
  CONSTRUCTION SIGN, C , REBUILD INDY     |                             |                             |
0063 801-03291               12.000  EACH |      47.00000         564.00|      47.00000         564.00|      47.00000         564.00
  CONSTRUCTION SIGN, D , REBUILD INDY     |                             |                             |
0064 801-06203             4689.000  LFT  |       0.35000        1641.15|       0.35000        1641.15|       0.35000        1641.15
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0065 801-06211               13.000  EACH |     195.00000        2535.00|     195.00000        2535.00|     195.00000        2535.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0066 801-06212                1.000  EACH |     285.00000         285.00|     285.00000         285.00|     285.00000         285.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, (ONLY)                       |                             |                             |
0067 801-06218               97.000  LFT  |       9.00000         873.00|       9.00000         873.00|       9.00000         873.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0068 801-06640               33.000  EACH |     131.00000        4323.00|     131.00000        4323.00|     131.00000        4323.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0069 801-06645                1.000  EACH |      52.00000          52.00|      52.00000          52.00|      52.00000          52.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0070 801-06710              180.000  DAY  |      12.00000        2160.00|      12.00000        2160.00|      12.00000        2160.00
  FLASHING ARROW SIGN                     |                             |                             |
0071 801-06775                       LUMP |   42211.94000       42211.94|   81501.71000       81501.71|   44864.98000       44864.98
  MAINTAINING TRAFFIC                     |                             |                             |
0072 801-07119               90.000  LFT  |      14.00000        1260.00|      14.00000        1260.00|      14.00000        1260.00
  BARRICADE, III-B                        |                             |                             |
0073 802-05701               50.500  LFT  |      12.50000         631.25|      12.50000         631.25|      26.50000        1338.25
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0074 802-09838              195.510  SFT  |      16.00000        3128.16|      16.00000        3128.16|      18.00000        3519.18
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0075 802-09840               27.000  SFT  |      17.00000         459.00|      17.00000         459.00|      19.00000         513.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0076 802-09842               84.000  SFT  |      20.00000        1680.00|      20.00000        1680.00|      23.50000        1974.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0077 805-01300                3.000  EACH |    1700.00000        5100.00|    1700.00000        5100.00|    1972.00000        5916.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0078 805-01842                9.000  EACH |    1000.00000        9000.00|    1000.00000        9000.00|     771.00000        6939.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0079 805-01844             2983.000  LFT  |      12.00000       35796.00|      12.00000       35796.00|      15.00000       44745.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
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     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1151771         |(   3  ) 35-1139301
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 805-02150               14.000  EACH |     635.00000        8890.00|     635.00000        8890.00|     524.00000        7336.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0081 805-02373             1121.000  LFT  |       3.50000        3923.50|       3.50000        3923.50|       3.60000        4035.60
  SIGNAL CABLE INTERCONNECT, FIBER OPTIC  |                             |                             |
0082 805-02645                1.000  EACH |     725.00000         725.00|     725.00000         725.00|     675.00000         675.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0083 805-03979                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|     941.00000        3764.00
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  TWO CHANNEL, TWO DIRECTION              |                             |                             |
0084 805-03980                4.000  EACH |     200.00000         800.00|     200.00000         800.00|     220.00000         880.00
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             |
0085 805-03985              759.000  LFT  |       1.00000         759.00|       1.00000         759.00|       0.80000         607.20
  DETECTOR CABLE 3C 20GA.                 |                             |                             |
0086 805-04133                1.000  EACH |     700.00000         700.00|     700.00000         700.00|     650.00000         650.00
  SIGNAL POLE, PEDESTAL, 12FT             |                             |                             |
0087 805-06483                1.000  EACH |    3250.00000        3250.00|    3250.00000        3250.00|    4707.00000        4707.00
  CONTROLLER                              |                             |                             |
0088 805-08487               44.000  EACH |     150.00000        6600.00|     150.00000        6600.00|     140.00000        6160.00
  BACKPLATE, SIGNAL                       |                             |                             |
0089 805-11817               14.000  EACH |    1265.00000       17710.00|    1265.00000       17710.00|    1263.00000       17682.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0090 805-78100                2.000  EACH |   19000.00000       38000.00|   19000.00000       38000.00|   18709.00000       37418.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0091 805-78205               29.000  EACH |     655.00000       18995.00|     655.00000       18995.00|     583.00000       16907.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0092 805-78230               15.000  EACH |    1025.00000       15375.00|    1025.00000       15375.00|     999.00000       14985.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0093 805-78415                8.000  EACH |    1650.00000       13200.00|    1650.00000       13200.00|    2216.00000       17728.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0094 805-78420               13.000  EACH |     275.00000        3575.00|     275.00000        3575.00|     204.00000        2652.00
  DISCONNECT HANGER                       |                             |                             |
0095 805-78445                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|     950.00000        1900.00
  SIGNAL SERVICE                          |                             |                             |
0096 805-78465               92.000  LFT  |       2.50000         230.00|       2.50000         230.00|       1.60000         147.20
  SIGNAL CABLE, COPPER, 2C/8GA            |                             |                             |
0097 805-78470            12450.000  LFT  |       0.60000        7470.00|       0.60000        7470.00|       0.50000        6225.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0098 805-78480              759.000  LFT  |       1.00000         759.00|       1.00000         759.00|       0.85000         645.15
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0099 805-78485             4008.000  LFT  |       1.50000        6012.00|       1.50000        6012.00|       0.95000        3807.60
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
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     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1151771         |(   3  ) 35-1139301
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 805-78490             3451.000  LFT  |       1.75000        6039.25|       1.75000        6039.25|       1.10000        3796.10
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0101 805-78500             2360.000  LFT  |       2.25000        5310.00|       2.25000        5310.00|       1.60000        3776.00
  SIGNAL CABLE, CONTROL, COPPER, 11C/14GA |                             |                             |
0102 805-78510            13783.000  LFT  |       1.00000       13783.00|       1.00000       13783.00|       0.55000        7580.65
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0103 805-78785               29.000  EACH |     850.00000       24650.00|     850.00000       24650.00|     568.00000       16472.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0104 805-78795             4334.000  LFT  |       6.00000       26004.00|       6.00000       26004.00|       6.00000       26004.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0105 805-78925                2.000  EACH |    1050.00000        2100.00|    1050.00000        2100.00|     895.00000        1790.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0106 805-81060                5.000  EACH |    5800.00000       29000.00|    5800.00000       29000.00|    5637.00000       28185.00
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0107 807-02603                2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    1924.00000        3848.00
  LIGHT STANDARD, RELOCATE                |                             |                             |
0108 808-02977               16.000  EACH |      75.00000        1200.00|      75.00000        1200.00|      75.00000        1200.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  BIKE SYMBOL                             |                             |                             |
0109 808-03439              141.000  LFT  |       4.45000         627.45|       4.45000         627.45|       4.45000         627.45
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0110 808-06701             1512.000  LFT  |       0.90000        1360.80|       0.90000        1360.80|       0.90000        1360.80
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0111 808-06703             3094.000  LFT  |       0.59000        1825.46|       0.59000        1825.46|       0.59000        1825.46
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0112 808-06716            10591.000  LFT  |       0.56000        5930.96|       0.56000        5930.96|       0.56000        5930.96
  LINE, REMOVE                            |                             |                             |
0113 808-11482               26.000  LFT  |       3.00000          78.00|       3.00000          78.00|       3.00000          78.00
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0114 808-74815             1372.000  LFT  |       2.25000        3087.00|       2.25000        3087.00|       2.25000        3087.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0115 808-75245             4882.000  LFT  |       0.59000        2880.38|       0.59000        2880.38|       0.59000        2880.38
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0116 808-75278               41.000  LFT  |       2.25000          92.25|       2.25000          92.25|       2.25000          92.25
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0117 808-75297              598.000  LFT  |       4.45000        2661.10|       4.45000        2661.10|       4.45000        2661.10
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1151771         |(   3  ) 35-1139301
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0118 808-75320               34.000  EACH |      84.00000        2856.00|      84.00000        2856.00|      84.00000        2856.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0119 808-75325               17.000  EACH |     113.00000        1921.00|     113.00000        1921.00|     113.00000        1921.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0120 401-07390              229.000  TON  |      77.00000       17633.00|      77.00000       17633.00|      80.00000       18320.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0121 301-07448               21.000  TON  |      70.00000        1470.00|      35.00000         735.00|     120.00000        2520.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       898,800.00|           $       940,500.00|           $       950,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       898,800.00|           $       940,500.00|           $       950,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4200.00000        4200.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   12118.50000       12118.50|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   13001.71000       13001.71|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02273               30.000  SYS  |      33.25000         997.50|                             |
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0013 202-02278             1007.000  LFT  |       7.26000        7310.82|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0014 202-52710              298.000  SYS  |      12.57000        3745.86|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0015 202-91385                2.000  EACH |     343.57000         687.14|                             |
  INLET, REMOVE                           |                             |                             |
0016 203-02000             1168.000  CYS  |      43.71000       51053.28|                             |
  EXCAVATION, COMMON                      |                             |                             |
0017 205-06933               13.000  EACH |      90.00000        1170.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06936                5.000  TON  |     150.41000         752.05|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937              190.000  LFT  |       5.07000         963.30|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 207-08267              190.000  SYS  |      16.81000        3193.90|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09935             2902.000  SYS  |      27.12000       78702.24|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0022 211-09264              174.000  CYS  |      14.61000        2542.14|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0023 306-08034             4874.000  SYS  |       3.80000       18521.20|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0024 306-08041             2351.000  SYS  |       5.94000       13964.94|                             |
  MILLING, PCCP , 1.5 IN                  |                             |                             |
0025 401-07321              312.000  TON  |      97.82000       30519.84|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0026 401-07328              469.000  TON  |     122.96000       57668.24|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0028 401-07398              163.000  TON  |     124.01000       20213.63|                             |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0029 401-07407              419.000  TON  |      78.21000       32769.99|                             |
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0030 401-07408              349.000  TON  |      99.59000       34756.91|                             |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0031 401-10258             5480.000  LFT  |       0.47000        2575.60|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0032 401-11785             5480.000  LFT  |       0.19000        1041.20|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0033 406-05520                4.000  TON  |     584.33000        2337.32|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 506-06333                9.000  SYS  |     491.65000        4424.85|                             |
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0035 604-06070              298.000  SYS  |      48.30000       14393.40|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0036 604-07894                9.000  SYS  |     174.60000        1571.40|                             |
  CURB RAMP, CONCRETE, A                  |                             |                             |
0037 604-07898                5.000  SYS  |     183.21000         916.05|                             |
  CURB RAMP, CONCRETE, D                  |                             |                             |
0038 604-07900               46.000  SYS  |     163.30000        7511.80|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
0039 604-07901               13.000  SYS  |     167.28000        2174.64|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0040 604-07902               38.000  SYS  |     163.94000        6229.72|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0041 604-07904                8.000  SYS  |     172.92000        1383.36|                             |
  CURB RAMP, CONCRETE, L                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 605-06120               10.000  LFT  |     174.69000        1746.90|                             |
  CURB, CONCRETE                          |                             |                             |
0043 605-06140              970.000  LFT  |      42.94000       41651.80|                             |
  CURB AND GUTTER, CONCRETE               |                             |                             |
0044 605-06255               81.000  SYS  |     103.00000        8343.00|                             |
  CENTER CURB, D, CONCRETE                |                             |                             |
0045 610-09108              118.000  SYS  |      72.24000        8524.32|                             |
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0046 621-06574              925.200  SYS  |       7.80000        7216.56|                             |
  SODDING                                 |                             |                             |
0047 628-09402                6.000  MOS  |    2617.31000       15703.86|                             |
  FIELD OFFICE, B                         |                             |                             |
0048 715-05149              110.000  LFT  |      62.31000        6854.10|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0049 715-05151               90.000  LFT  |      62.03000        5582.70|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0050 715-05152              182.000  LFT  |      63.24000       11509.68|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0051 715-09064              382.000  LFT  |       6.60000        2521.20|                             |
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0052 720-44000                6.000  EACH |     810.09000        4860.54|                             |
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  MANHOLE                                 |                             |                             |
0053 720-44000                2.000  EACH |     658.39000        1316.78|                             |
  CASTING, ADJUST TO GRADE , STORM INLET  |                             |                             |
0054 720-44000                2.000  EACH |     658.39000        1316.78|                             |
  CASTING, ADJUST TO GRADE , STORM MANHOL |                             |                             |
0055 720-45042                1.000  EACH |    2699.88000        2699.88|                             |
  INLET, HA5                              |                             |                             |
0056 720-45410                6.000  EACH |    3611.24000       21667.44|                             |
  MANHOLE, C4                             |                             |                             |
0057 720-99416                3.000  EACH |    3140.21000        9420.63|                             |
  CATCH BASIN, B15                        |                             |                             |
0058 720-99417                2.000  EACH |    3529.54000        7059.08|                             |
  CATCH BASIN, C15                        |                             |                             |
0059 801-01504                6.000  EACH |      72.00000         432.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0060 801-03290               12.000  EACH |     190.00000        2280.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0061 801-03290               12.000  EACH |     140.00000        1680.00|                             |
  CONSTRUCTION SIGN, C , PROJECT SIGN     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 801-03290               12.000  EACH |      75.00000         900.00|                             |
  CONSTRUCTION SIGN, C , REBUILD INDY     |                             |                             |
0063 801-03291               12.000  EACH |      47.00000         564.00|                             |
  CONSTRUCTION SIGN, D , REBUILD INDY     |                             |                             |
0064 801-06203             4689.000  LFT  |       0.35000        1641.15|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0065 801-06211               13.000  EACH |     195.00000        2535.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0066 801-06212                1.000  EACH |     285.00000         285.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, (ONLY)                       |                             |                             |
0067 801-06218               97.000  LFT  |       9.00000         873.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0068 801-06640               33.000  EACH |     131.00000        4323.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0069 801-06645                1.000  EACH |      52.00000          52.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0070 801-06710              180.000  DAY  |      12.00000        2160.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0071 801-06775                       LUMP |   57910.43000       57910.43|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0072 801-07119               90.000  LFT  |      14.00000        1260.00|                             |
  BARRICADE, III-B                        |                             |                             |
0073 802-05701               50.500  LFT  |      26.50000        1338.25|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0074 802-09838              195.510  SFT  |      18.00000        3519.18|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0075 802-09840               27.000  SFT  |      19.00000         513.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0076 802-09842               84.000  SFT  |      23.50000        1974.00|                             |
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0077 805-01300                3.000  EACH |    1972.00000        5916.00|                             |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0078 805-01842                9.000  EACH |     771.00000        6939.00|                             |
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0079 805-01844             2983.000  LFT  |      15.00000       44745.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0080 805-02150               14.000  EACH |     524.00000        7336.00|                             |
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 805-02373             1121.000  LFT  |       3.60000        4035.60|                             |
  SIGNAL CABLE INTERCONNECT, FIBER OPTIC  |                             |                             |
0082 805-02645                1.000  EACH |     675.00000         675.00|                             |
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0083 805-03979                4.000  EACH |     941.00000        3764.00|                             |
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  TWO CHANNEL, TWO DIRECTION              |                             |                             |
0084 805-03980                4.000  EACH |     220.00000         880.00|                             |
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             |
0085 805-03985              759.000  LFT  |       0.80000         607.20|                             |
  DETECTOR CABLE 3C 20GA.                 |                             |                             |
0086 805-04133                1.000  EACH |     650.00000         650.00|                             |
  SIGNAL POLE, PEDESTAL, 12FT             |                             |                             |
0087 805-06483                1.000  EACH |    4707.00000        4707.00|                             |
  CONTROLLER                              |                             |                             |
0088 805-08487               44.000  EACH |     140.00000        6160.00|                             |
  BACKPLATE, SIGNAL                       |                             |                             |
0089 805-11817               14.000  EACH |    1263.00000       17682.00|                             |
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0090 805-78100                2.000  EACH |   18709.00000       37418.00|                             |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0091 805-78205               29.000  EACH |     583.00000       16907.00|                             |
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0092 805-78230               15.000  EACH |     999.00000       14985.00|                             |
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0093 805-78415                8.000  EACH |    2216.00000       17728.00|                             |
  SPAN, CATENARY, AND TETHER              |                             |                             |
0094 805-78420               13.000  EACH |     204.00000        2652.00|                             |
  DISCONNECT HANGER                       |                             |                             |
0095 805-78445                2.000  EACH |     950.00000        1900.00|                             |
  SIGNAL SERVICE                          |                             |                             |
0096 805-78465               92.000  LFT  |       1.60000         147.20|                             |
  SIGNAL CABLE, COPPER, 2C/8GA            |                             |                             |
0097 805-78470            12450.000  LFT  |       0.50000        6225.00|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0098 805-78480              759.000  LFT  |       0.85000         645.15|                             |
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0099 805-78485             4008.000  LFT  |       0.95000        3807.60|                             |
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0100 805-78490             3451.000  LFT  |       1.10000        3796.10|                             |
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 805-78500             2360.000  LFT  |       1.60000        3776.00|                             |
  SIGNAL CABLE, CONTROL, COPPER, 11C/14GA |                             |                             |
0102 805-78510            13783.000  LFT  |       0.55000        7580.65|                             |
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0103 805-78785               29.000  EACH |     568.00000       16472.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0104 805-78795             4334.000  LFT  |       6.00000       26004.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0105 805-78925                2.000  EACH |     895.00000        1790.00|                             |
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0106 805-81060                5.000  EACH |    5637.00000       28185.00|                             |
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0107 807-02603                2.000  EACH |    1924.00000        3848.00|                             |
  LIGHT STANDARD, RELOCATE                |                             |                             |
0108 808-02977               16.000  EACH |      75.00000        1200.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  BIKE SYMBOL                             |                             |                             |
0109 808-03439              141.000  LFT  |       4.45000         627.45|                             |
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0110 808-06701             1512.000  LFT  |       0.90000        1360.80|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0111 808-06703             3094.000  LFT  |       0.59000        1825.46|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0112 808-06716            10591.000  LFT  |       0.56000        5930.96|                             |
  LINE, REMOVE                            |                             |                             |
0113 808-11482               26.000  LFT  |       3.00000          78.00|                             |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0114 808-74815             1372.000  LFT  |       2.25000        3087.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0115 808-75245             4882.000  LFT  |       0.59000        2880.38|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0116 808-75278               41.000  LFT  |       2.25000          92.25|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0117 808-75297              598.000  LFT  |       4.45000        2661.10|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0118 808-75320               34.000  EACH |      84.00000        2856.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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     CALL ORDER   : 290                     CONTRACT ID : R -34782-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0119 808-75325               17.000  EACH |     113.00000        1921.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0120 401-07390              229.000  TON  |      84.96000       19455.84|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0121 301-07448               21.000  TON  |      41.54000         872.34|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,018,467.87|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,018,467.87|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 10/31/15
     LOCATION     : ON CR 3 FROM 200 FEET SOUTH OF CR 32 TO 900 FEET NORTH OF        PROJECT(S) :  1005994
                    CR 32

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1185040     NIBLOCK EXCAVATING INC                                                     $       487,630.85  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $       511,157.30  104.8246%
   3   35-1489621     HRP CONSTRUCTION INC                                                       $       544,957.45  111.7561%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       568,754.67  116.6363%
   5   35-0997978     PHEND & BROWN INC                                                          $       580,550.62  119.0554%
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     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1185040          |(   2  ) 35-1120685          |(   3  ) 35-1489621
                                          |NIBLOCK EXCAVATING INC       |WALSH & KELLY INC            |HRP CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6500.00000        6500.00|    8500.00000        8500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   22500.00000       22500.00|   25000.00000       25000.00|   26000.00000       26000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   22500.00000       22500.00|   11500.00000       11500.00|   25900.00000       25900.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-93615             1850.000  SYS  |       3.00000        5550.00|       5.00000        9250.00|       0.01000          18.50
  CONCRETE, REMOVE                        |                             |                             |
0012 203-02000             5817.000  CYS  |      15.00000       87255.00|      13.00000       75621.00|      21.00000      122157.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02020             1000.000  CYS  |       0.50000         500.00|       5.00000        5000.00|      11.00000       11000.00
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0014 205-03371              100.000  CYS  |      15.00000        1500.00|       5.00000         500.00|      11.00000        1100.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06931              100.000  TON  |      50.00000        5000.00|      40.00000        4000.00|      50.00000        5000.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933                3.000  EACH |      70.00000         210.00|      95.00000         285.00|     150.00000         450.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937              620.000  LFT  |       2.50000        1550.00|       2.02000        1252.40|       2.02000        1252.40
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              270.000  TON  |      37.00000        9990.00|      22.00000        5940.00|      30.00000        8100.00
  NO 2 STONE                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1185040          |(   2   ) 35-1120685         |(   3  ) 35-1489621
                                          |NIBLOCK EXCAVATING INC       |WALSH & KELLY INC            |HRP CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11584              104.000  LFT  |      12.75000        1326.00|      12.72000        1322.88|      12.72000        1322.88
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0020 205-11586              100.000  TON  |      37.00000        3700.00|      20.00000        2000.00|      30.00000        3000.00
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587              168.000  SYS  |       4.00000         672.00|       1.25000         210.00|       2.00000         336.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 207-08267              637.000  SYS  |      12.85000        8185.45|      23.00000       14651.00|      15.00000        9555.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 207-09935             4689.000  SYS  |      19.00000       89091.00|      14.25000       66818.25|      16.00000       75024.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0024 211-02050             1000.000  CYS  |       0.50000         500.00|       7.28000        7280.00|      15.00000       15000.00
  B BORROW                                |                             |                             |
0025 211-09264               55.000  CYS  |      25.00000        1375.00|      16.00000         880.00|      60.00000        3300.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 301-07448             1563.000  TON  |      22.00000       34386.00|      18.00000       28134.00|      20.00000       31260.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 303-07449               36.000  TON  |      50.00000        1800.00|      20.00000         720.00|      40.00000        1440.00
  COMPACTED AGGREGATE, NO. 73 LIMESTONE   |                             |                             |
0028 306-08034              350.000  SYS  |      15.00000        5250.00|       8.00000        2800.00|      11.00000        3850.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0029 401-06264                       LUMP |    1500.00000        1500.00|     675.00000         675.00|       1.00000           1.00
  PROFILOGRAPH, HMA                       |                             |                             |
0030 401-07321              432.000  TON  |      72.50000       31320.00|      80.00000       34560.00|      77.00000       33264.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07390              681.000  TON  |      65.00000       44265.00|      62.00000       42222.00|      65.00000       44265.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-07407               85.000  TON  |      65.00000        5525.00|      62.00000        5270.00|      80.00000        6800.00
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0033 401-10258             1753.000  LFT  |       1.35000        2366.55|       1.00000        1753.00|       1.00000        1753.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2057.000  LFT  |       1.35000        2776.95|       1.00000        2057.00|       1.00000        2057.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             1753.000  LFT  |       0.20000         350.60|       0.01000          17.53|       0.50000         876.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05520                2.700  TON  |       1.00000           2.70|       0.10000           0.27|       1.00000           2.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 610-08446              205.000  SYS  |      55.00000       11275.00|      45.00000        9225.00|      44.00000        9020.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0038 611-08232                5.000  EACH |      65.00000         325.00|      85.00000         425.00|     275.00000        1375.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0039 615-01469                1.000  EACH |     500.00000         500.00|     405.00000         405.00|     700.00000         700.00
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1185040          |(   2   ) 35-1120685         |(   3  ) 35-1489621
                                          |NIBLOCK EXCAVATING INC       |WALSH & KELLY INC            |HRP CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-02320               20.000  SYS  |       5.50000         110.00|       3.00000          60.00|       5.00000         100.00
  GEOTEXTILES                             |                             |                             |
0041 616-06405               10.000  TON  |      55.00000         550.00|      50.00000         500.00|      60.00000         600.00
  RIPRAP, REVETMENT                       |                             |                             |
0042 621-01004                1.000  EACH |     495.00000         495.00|     495.00000         495.00|     495.00000         495.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0043 621-06545                0.300  TON  |     690.00000         207.00|     690.00000         207.00|     690.00000         207.00
  FERTILIZER                              |                             |                             |
0044 621-06554              105.000  LBS  |       8.00000         840.00|       7.87000         826.35|       7.87000         826.35
  SEED MIXTURE, U                         |                             |                             |
0045 621-06565                1.200  TON  |     603.00000         723.60|     603.00000         723.60|     603.00000         723.60
  MULCHING MATERIAL                       |                             |                             |
0046 621-06567               11.000  kGAL |       1.00000          11.00|       1.00000          11.00|       1.00000          11.00
  WATER                                   |                             |                             |
0047 621-06574             2167.000  SYS  |       3.40000        7367.80|       4.61000        9989.87|       3.36000        7281.12
  SODDING                                 |                             |                             |
0048 621-06575             3020.000  SYS  |       3.40000       10268.00|       4.61000       13922.20|       3.36000       10147.20
  SODDING, NURSERY                        |                             |                             |
0049 628-09401               16.000  MOS  |    1000.00000       16000.00|    2200.00000       35200.00|    1300.00000       20800.00
  FIELD OFFICE, A                         |                             |                             |
0050 715-01471                2.000  EACH |     890.00000        1780.00|     600.00000        1200.00|    1000.00000        2000.00
  PIPE END SECTION, PRECAST CONCRETE, 15  |                             |                             |
  IN                                      |                             |                             |
0051 715-05119              159.000  LFT  |      31.25000        4968.75|      75.00000       11925.00|      50.00000        7950.00
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0052 715-05169              183.000  LFT  |      33.75000        6176.25|      75.00000       13725.00|      50.00000        9150.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0053 715-46005               10.000  EACH |     300.00000        3000.00|     650.00000        6500.00|     800.00000        8000.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0054 720-45030                2.000  EACH |    1100.00000        2200.00|    1475.00000        2950.00|    3000.00000        6000.00
  INLET, E7                               |                             |                             |
0055 720-45035                1.000  EACH |    1100.00000        1100.00|    1505.00000        1505.00|    3000.00000        3000.00
  INLET, F7                               |                             |                             |
0056 801-03290                4.000  EACH |     100.00000         400.00|     210.00000         840.00|     100.00000         400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0057 801-04308                8.000  EACH |     135.00000        1080.00|     269.00000        2152.00|     135.00000        1080.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0058 801-06625               37.000  EACH |      50.00000        1850.00|     110.00000        4070.00|      50.00000        1850.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0059 801-06640               24.000  EACH |     100.00000        2400.00|     149.00000        3576.00|     100.00000        2400.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1185040          |(   2   ) 35-1120685         |(   3  ) 35-1489621
                                          |NIBLOCK EXCAVATING INC       |WALSH & KELLY INC            |HRP CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06645                4.000  EACH |      40.00000         160.00|      89.00000         356.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0061 801-06775                       LUMP |   10000.00000       10000.00|   23000.00000       23000.00|     200.00000         200.00
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-07119              192.000  LFT  |       9.00000        1728.00|      20.00000        3840.00|       9.00000        1728.00
  BARRICADE, III-B                        |                             |                             |
0063 802-05701               27.500  LFT  |      11.00000         302.50|      19.00000         522.50|      11.00000         302.50
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0064 802-07060                2.000  EACH |      37.00000          74.00|     195.00000         390.00|      37.00000          74.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0065 802-09838               12.500  SFT  |      11.00000         137.50|      16.50000         206.25|      11.00000         137.50
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0066 802-09840                6.000  SFT  |      13.00000          78.00|      19.00000         114.00|      13.00000          78.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0067 808-06703             2876.000  LFT  |       0.65000        1869.40|       0.65000        1869.40|       0.65000        1869.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0068 808-06706               32.000  LFT  |      10.00000         320.00|      10.00000         320.00|      10.00000         320.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0069 808-75240              200.000  LFT  |       0.65000         130.00|       0.65000         130.00|       0.65000         130.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0070 808-75245             2692.000  LFT  |       0.65000        1749.80|       0.65000        1749.80|       0.65000        1749.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       487,630.85|           $       511,157.30|           $       544,957.45
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       487,630.85|           $       511,157.30|           $       544,957.45
====================================================================================================================================
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     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      )
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   19500.00000       19500.00|    7700.00000        7700.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   58000.00000       58000.00|   29400.00000       29400.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   30000.00000       30000.00|   13000.00000       13000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-93615             1850.000  SYS  |       9.00000       16650.00|      10.00000       18500.00|
  CONCRETE, REMOVE                        |                             |                             |
0012 203-02000             5817.000  CYS  |      13.00000       75621.00|      24.70000      143679.90|
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02020             1000.000  CYS  |       0.13000         130.00|      12.00000       12000.00|
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0014 205-03371              100.000  CYS  |       0.33000          33.00|      25.00000        2500.00|
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06931              100.000  TON  |     100.00000       10000.00|      65.00000        6500.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933                3.000  EACH |     120.00000         360.00|      79.00000         237.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937              620.000  LFT  |       3.00000        1860.00|       2.50000        1550.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543              270.000  TON  |      25.00000        6750.00|      28.00000        7560.00|
  NO 2 STONE                              |                             |                             |
0019 205-11584              104.000  LFT  |      12.00000        1248.00|      16.00000        1664.00|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
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     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      )
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11586              100.000  TON  |      44.00000        4400.00|      10.00000        1000.00|
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587              168.000  SYS  |       2.00000         336.00|       4.50000         756.00|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 207-08267              637.000  SYS  |      24.00000       15288.00|      22.00000       14014.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 207-09935             4689.000  SYS  |      17.50000       82057.50|      19.00000       89091.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0024 211-02050             1000.000  CYS  |       0.15000         150.00|       8.00000        8000.00|
  B BORROW                                |                             |                             |
0025 211-09264               55.000  CYS  |      17.00000         935.00|      12.00000         660.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 301-07448             1563.000  TON  |      21.00000       32823.00|      22.00000       34386.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 303-07449               36.000  TON  |      50.00000        1800.00|      32.00000        1152.00|
  COMPACTED AGGREGATE, NO. 73 LIMESTONE   |                             |                             |
0028 306-08034              350.000  SYS  |       9.00000        3150.00|      13.00000        4550.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0029 401-06264                       LUMP |     500.00000         500.00|    1200.00000        1200.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0030 401-07321              432.000  TON  |      77.00000       33264.00|      68.00000       29376.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07390              681.000  TON  |      65.00000       44265.00|      64.00000       43584.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-07407               85.000  TON  |      80.00000        6800.00|      89.00000        7565.00|
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0033 401-10258             1753.000  LFT  |       1.00000        1753.00|       0.52000         911.56|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             2057.000  LFT  |       1.00000        2057.00|       0.47000         966.79|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             1753.000  LFT  |       0.50000         876.50|       0.30000         525.90|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05520                2.700  TON  |       1.00000           2.70|     500.00000        1350.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 610-08446              205.000  SYS  |      44.00000        9020.00|      46.00000        9430.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0038 611-08232                5.000  EACH |     275.00000        1375.00|     275.00000        1375.00|
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0039 615-01469                1.000  EACH |     700.00000         700.00|     700.00000         700.00|
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             |
0040 616-02320               20.000  SYS  |       3.00000          60.00|       3.50000          70.00|
  GEOTEXTILES                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      )
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 616-06405               10.000  TON  |      70.00000         700.00|      52.00000         520.00|
  RIPRAP, REVETMENT                       |                             |                             |
0042 621-01004                1.000  EACH |     495.00000         495.00|     495.00000         495.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0043 621-06545                0.300  TON  |     690.00000         207.00|     690.00000         207.00|
  FERTILIZER                              |                             |                             |
0044 621-06554              105.000  LBS  |       7.87000         826.35|       7.87000         826.35|
  SEED MIXTURE, U                         |                             |                             |
0045 621-06565                1.200  TON  |     603.00000         723.60|     603.00000         723.60|
  MULCHING MATERIAL                       |                             |                             |
0046 621-06567               11.000  kGAL |       1.00000          11.00|       1.00000          11.00|
  WATER                                   |                             |                             |
0047 621-06574             2167.000  SYS  |       4.61000        9989.87|       3.36000        7281.12|
  SODDING                                 |                             |                             |
0048 621-06575             3020.000  SYS  |       4.61000       13922.20|       3.36000       10147.20|
  SODDING, NURSERY                        |                             |                             |
0049 628-09401               16.000  MOS  |    1400.00000       22400.00|    1000.00000       16000.00|
  FIELD OFFICE, A                         |                             |                             |
0050 715-01471                2.000  EACH |     600.00000        1200.00|     700.00000        1400.00|
  PIPE END SECTION, PRECAST CONCRETE, 15  |                             |                             |
  IN                                      |                             |                             |
0051 715-05119              159.000  LFT  |      50.00000        7950.00|      48.00000        7632.00|
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0052 715-05169              183.000  LFT  |      50.00000        9150.00|      49.00000        8967.00|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0053 715-46005               10.000  EACH |     700.00000        7000.00|     250.00000        2500.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0054 720-45030                2.000  EACH |    2000.00000        4000.00|    1200.00000        2400.00|
  INLET, E7                               |                             |                             |
0055 720-45035                1.000  EACH |    2000.00000        2000.00|    1200.00000        1200.00|
  INLET, F7                               |                             |                             |
0056 801-03290                4.000  EACH |     210.00000         840.00|     100.00000         400.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0057 801-04308                8.000  EACH |     269.00000        2152.00|     135.00000        1080.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0058 801-06625               37.000  EACH |     110.00000        4070.00|      50.00000        1850.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0059 801-06640               24.000  EACH |     149.00000        3576.00|     100.00000        2400.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0060 801-06645                4.000  EACH |      89.00000         356.00|      40.00000         160.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 300                     CONTRACT ID : R -34807-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-0997978         |(      )
                                          |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-06775                       LUMP |    8000.00000        8000.00|   13000.00000       13000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0062 801-07119              192.000  LFT  |      11.00000        2112.00|       9.00000        1728.00|
  BARRICADE, III-B                        |                             |                             |
0063 802-05701               27.500  LFT  |      19.00000         522.50|      11.00000         302.50|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0064 802-07060                2.000  EACH |     195.00000         390.00|      37.00000          74.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0065 802-09838               12.500  SFT  |      16.50000         206.25|      11.00000         137.50|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0066 802-09840                6.000  SFT  |      19.00000         114.00|      13.00000          78.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0067 808-06703             2876.000  LFT  |       0.65000        1869.40|       0.65000        1869.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0068 808-06706               32.000  LFT  |      10.00000         320.00|      10.00000         320.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0069 808-75240              200.000  LFT  |       0.65000         130.00|       0.65000         130.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0070 808-75245             2692.000  LFT  |       0.65000        1749.80|       0.65000        1749.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       568,754.67|           $       580,550.62|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       568,754.67|           $       580,550.62|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 310                     CONTRACT ID : R -34810-A                   COUNTIES : POSEY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 12/01/14
     LOCATION     : ON SR 62, 7.82 MILES EAST OF SR 69 AND 8.32 MILES EAST OF        PROJECT(S) :  1006505
                    SR 69                                                                          1006506

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       448,000.00  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       545,518.00  121.7674%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       738,972.00  164.9491%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 310                     CONTRACT ID : R -34810-A                   COUNTIES : POSEY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2  ) 35-1817574          |(   3  ) 35-1009310
                                          |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE COMPANY  |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PIPE LINING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|   16000.00000       16000.00|    5700.00000        5700.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   22022.00000       22022.00|   25000.00000       25000.00|   34000.00000       34000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   10000.00000       10000.00|   16000.00000       16000.00|   39000.00000       39000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-05544             1000.000  GAL  |       0.80000         800.00|       2.00000        2000.00|       5.70000        5700.00
  REGULATED MATERIALS, DISPOSE, C         |                             |                             |
0011 202-05549             1000.000  GAL  |       0.80000         800.00|       2.00000        2000.00|       3.40000        3400.00
  REGULATED MATERIALS, REMOVE, C          |                             |                             |
0012 202-05554             1000.000  GAL  |       0.80000         800.00|       2.00000        2000.00|       8.00000        8000.00
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             |
0013 202-05571                4.000  EACH |     300.00000        1200.00|     500.00000        2000.00|     182.00000         728.00
  TESTING FOR WASTES ABANDONED OIL LINES  |                             |                             |
0014 202-96133             1360.000  LFT  |      10.00000       13600.00|       5.00000        6800.00|      23.00000       31280.00
  PIPE, REMOVE ABANDONED OIL LINES        |                             |                             |
0015 205-06937              600.000  LFT  |       2.50000        1500.00|       3.00000        1800.00|       3.70000        2220.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-11584              100.000  LFT  |      50.00000        5000.00|      20.00000        2000.00|      16.00000        1600.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0017 616-02320              140.000  SYS  |       4.00000         560.00|       5.00000         700.00|       7.90000        1106.00
  GEOTEXTILES                             |                             |                             |
0018 616-05689              100.000  TON  |      50.50000        5050.00|      70.00000        7000.00|      54.00000        5400.00
  RIPRAP, CLASS 2                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 310                     CONTRACT ID : R -34810-A                   COUNTIES : POSEY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2   ) 35-1817574         |(   3  ) 35-1009310
                                          |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE COMPANY  |DEIG BROTHERS LUMBER & CONSTR
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 621-01004                2.000  EACH |     600.00000        1200.00|     500.00000        1000.00|    1195.00000        2390.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0020 621-06559             1000.000  SYS  |       3.00000        3000.00|       1.00000        1000.00|       3.00000        3000.00
  MULCHED SEEDING, R                      |                             |                             |
0021 621-06626              150.000  SYS  |       6.00000         900.00|       2.00000         300.00|       6.00000         900.00
  MULCHED SEEDING, D                      |                             |                             |
0022 628-09402               16.000  MOS  |     850.00000       13600.00|    1000.00000       16000.00|    1820.00000       29120.00
  FIELD OFFICE, B                         |                             |                             |
0023 628-11729                1.000  EACH |     300.00000         300.00|     350.00000         350.00|     100.00000         100.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0024 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0025 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0026 628-11782                8.000  MOS  |      75.00000         600.00|     100.00000         800.00|     115.00000         920.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0027 725-11043              300.000  LFT  |     540.00000      162000.00|     665.00000      199500.00|     937.00000      281100.00
  LINER PIPE THERMOPLASTIC CIRCULAR 32.   |                             |                             |
  3-33.2 SFT                              |                             |                             |
0028 725-11795              272.000  LFT  |     700.00000      190400.00|     845.00000      229840.00|     985.00000      267920.00
  LINER PIPE THERMOPLASTIC CIRCULAR 49.   |                             |                             |
  2-50.3 SFT                              |                             |                             |
0029 801-03290                4.000  EACH |     225.00000         900.00|     330.00000        1320.00|     330.00000        1320.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0030 801-06640                8.000  EACH |     200.00000        1600.00|     300.00000        2400.00|     285.00000        2280.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0031 801-06710               20.000  DAY  |      18.00000         360.00|      35.00000         700.00|      19.00000         380.00
  FLASHING ARROW SIGN                     |                             |                             |
0032 801-06775                       LUMP |    4300.00000        4300.00|    9000.00000        9000.00|   11400.00000       11400.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       448,000.00|           $       545,518.00|           $       738,972.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       448,000.00|           $       545,518.00|           $       738,972.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 330                     CONTRACT ID : R -35466-A                   COUNTIES : RANDOLPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 06/15/15
     LOCATION     : ON SR 32, 3.685 MILES EAST OF SR 1                               PROJECT(S) :  129623400ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       174,940.80  100.0000%
   2   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       177,567.72  101.5016%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       193,075.00  110.3659%
   4   35-1606893     OLCO INC                                                                   $       242,928.06  138.8630%
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $       252,568.80  144.3739%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 330                     CONTRACT ID : R -35466-A                   COUNTIES : RANDOLPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 26-4305155          |(   3  ) 35-1065659
                                          |MORPHEY CONSTRUCTION INC     |R A MYERS CONSTRUCTION CO    |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    3500.00000        3500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |    9150.00000        9150.00|    8455.00000        8455.00|    9000.00000        9000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240              151.000  SYS  |      20.00000        3020.00|      14.00000        2114.00|      20.00000        3020.00
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-51330                       LUMP |   12500.00000       12500.00|   14000.00000       14000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              172.000  CYS  |      70.00000       12040.00|      17.00000        2924.00|      50.00000        8600.00
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06937              225.000  LFT  |       3.00000         675.00|       2.00000         450.00|       8.00000        1800.00
  TEMPORARY SILT FENCE                    |                             |                             |
0014 207-09935              173.000  SYS  |      25.00000        4325.00|      28.00000        4844.00|      30.00000        5190.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0015 211-09268              111.000  CYS  |      80.00000        8880.00|      75.00000        8325.00|     100.00000       11100.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0016 306-08034              472.000  SYS  |      10.00000        4720.00|       9.00000        4248.00|      11.00000        5192.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0017 401-07321               52.000  TON  |     140.00000        7280.00|     145.00000        7540.00|     100.00000        5200.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-07390               29.000  TON  |     135.00000        3915.00|     140.00000        4060.00|     100.00000        2900.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
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     CALL ORDER   : 330                     CONTRACT ID : R -35466-A                   COUNTIES : RANDOLPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 26-4305155         |(   3  ) 35-1065659
                                          |MORPHEY CONSTRUCTION INC     |R A MYERS CONSTRUCTION CO    |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 401-10258              200.000  LFT  |       4.00000         800.00|       5.50000        1100.00|       1.00000         200.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0020 401-10259               49.000  LFT  |      12.00000         588.00|      12.00000         588.00|       2.00000          98.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0021 401-11785              200.000  LFT  |       0.20000          40.00|       0.25000          50.00|       0.50000         100.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0022 406-05521              774.000  SYS  |       0.20000         154.80|       0.28000         216.72|       0.10000          77.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 502-06999              151.000  SYS  |      50.00000        7550.00|      80.00000       12080.00|      60.00000        9060.00
  PCCP, 8 IN                              |                             |                             |
0024 503-05240               97.000  LFT  |      15.00000        1455.00|      20.00000        1940.00|       9.00000         873.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0025 601-02241              200.000  LFT  |      15.00000        3000.00|       6.00000        1200.00|      13.00000        2600.00
  GUARDRAIL, REMOVE                       |                             |                             |
0026 601-06856                2.000  EACH |     400.00000         800.00|    3500.00000        7000.00|    3200.00000        6400.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             |
0027 616-02320              122.000  SYS  |       5.00000         610.00|       3.00000         366.00|       2.50000         305.00
  GEOTEXTILES                             |                             |                             |
0028 616-06405               17.000  TON  |      90.00000        1530.00|      31.00000         527.00|      45.00000         765.00
  RIPRAP, REVETMENT                       |                             |                             |
0029 621-01004                1.000  EACH |    1500.00000        1500.00|     200.00000         200.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0030 621-02770               55.000  SYS  |       8.00000         440.00|       3.00000         165.00|      10.25000         563.75
  EROSION CONTROL BLANKET                 |                             |                             |
0031 621-06559               55.000  SYS  |       8.00000         440.00|       2.00000         110.00|       8.88000         488.40
  MULCHED SEEDING, R                      |                             |                             |
0032 628-09403                6.000  MOS  |    1750.00000       10500.00|    1700.00000       10200.00|    1600.00000        9600.00
  FIELD OFFICE, C                         |                             |                             |
0033 628-11729                2.000  EACH |      50.00000         100.00|     300.00000         600.00|     220.00000         440.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0034 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0036 628-11782               12.000  MOS  |     100.00000        1200.00|      75.00000         900.00|      80.00000         960.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0037 702-51015                7.000  CYS  |       1.00000           7.00|     800.00000        5600.00|     500.00000        3500.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0038 714-11183               38.000  LFT  |    1425.00000       54150.00|    1500.00000       57000.00|    1500.00000       57000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 6 FT                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 330                     CONTRACT ID : R -35466-A                   COUNTIES : RANDOLPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 26-4305155         |(   3  ) 35-1065659
                                          |MORPHEY CONSTRUCTION INC     |R A MYERS CONSTRUCTION CO    |BROOKS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 801-03290                2.000  EACH |     200.00000         400.00|     230.00000         460.00|     140.00000         280.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0040 801-04308                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     250.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0041 801-06625               40.000  EACH |      60.00000        2400.00|      85.00000        3400.00|      70.00000        2800.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0042 801-06640               14.000  EACH |     110.00000        1540.00|     110.00000        1540.00|     100.00000        1400.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0043 801-06775                       LUMP |   11300.00000       11300.00|    8500.00000        8500.00|   14125.95000       14125.95
  MAINTAINING TRAFFIC                     |                             |                             |
0044 801-07118               96.000  LFT  |      13.00000        1248.00|       7.00000         672.00|      10.00000         960.00
  BARRICADE, III-A                        |                             |                             |
0045 801-07119               48.000  LFT  |      13.00000         624.00|       8.00000         384.00|      10.00000         480.00
  BARRICADE, III-B                        |                             |                             |
0046 808-06703              400.000  LFT  |       1.00000         400.00|       3.00000        1200.00|       3.75000        1500.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0047 808-75240               50.000  LFT  |       1.00000          50.00|      10.00000         500.00|       3.75000         187.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       174,940.80|           $       177,567.72|           $       193,075.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       174,940.80|           $       177,567.72|           $       193,075.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 330                     CONTRACT ID : R -35466-A                   COUNTIES : RANDOLPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(   5   ) 35-1917625         |(      )
                                          |OLCO INC                     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   19000.00000       19000.00|    4000.00000        4000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   22000.00000       22000.00|   12500.00000       12500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240              151.000  SYS  |      17.00000        2567.00|      25.00000        3775.00|
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-51330                       LUMP |   14000.00000       14000.00|   23000.00000       23000.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              172.000  CYS  |      25.00000        4300.00|      65.00000       11180.00|
  EXCAVATION, COMMON                      |                             |                             |
0013 205-06937              225.000  LFT  |       1.75000         393.75|       4.00000         900.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0014 207-09935              173.000  SYS  |      23.50000        4065.50|      50.00000        8650.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0015 211-09268              111.000  CYS  |     152.00000       16872.00|     200.00000       22200.00|
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0016 306-08034              472.000  SYS  |      14.00000        6608.00|      12.00000        5664.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0017 401-07321               52.000  TON  |     213.00000       11076.00|     140.00000        7280.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-07390               29.000  TON  |     260.00000        7540.00|     135.00000        3915.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0019 401-10258              200.000  LFT  |       6.60000        1320.00|       4.00000         800.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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     CALL ORDER   : 330                     CONTRACT ID : R -35466-A                   COUNTIES : RANDOLPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(   5   ) 35-1917625         |(      )
                                          |OLCO INC                     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10259               49.000  LFT  |       6.60000         323.40|      12.00000         588.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0021 401-11785              200.000  LFT  |       0.17000          34.00|       0.20000          40.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0022 406-05521              774.000  SYS  |       0.18000         139.32|       0.20000         154.80|
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 502-06999              151.000  SYS  |      87.56000       13221.56|     240.00000       36240.00|
  PCCP, 8 IN                              |                             |                             |
0024 503-05240               97.000  LFT  |      14.00000        1358.00|      25.00000        2425.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0025 601-02241              200.000  LFT  |      15.60000        3120.00|      12.50000        2500.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0026 601-06856                2.000  EACH |    4420.00000        8840.00|    3600.00000        7200.00|
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             |
0027 616-02320              122.000  SYS  |       2.84000         346.48|      12.00000        1464.00|
  GEOTEXTILES                             |                             |                             |
0028 616-06405               17.000  TON  |     104.00000        1768.00|     120.00000        2040.00|
  RIPRAP, REVETMENT                       |                             |                             |
0029 621-01004                1.000  EACH |     650.00000         650.00|     325.00000         325.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0030 621-02770               55.000  SYS  |       2.45000         134.75|      11.00000         605.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0031 621-06559               55.000  SYS  |       1.46000          80.30|      10.00000         550.00|
  MULCHED SEEDING, R                      |                             |                             |
0032 628-09403                6.000  MOS  |    3250.00000       19500.00|    1500.00000        9000.00|
  FIELD OFFICE, C                         |                             |                             |
0033 628-11729                2.000  EACH |     162.50000         325.00|     600.00000        1200.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0034 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0036 628-11782               12.000  MOS  |     130.00000        1560.00|      90.00000        1080.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0037 702-51015                7.000  CYS  |     462.00000        3234.00|     900.00000        6300.00|
  CONCRETE, B, FOOTINGS                   |                             |                             |
0038 714-11183               38.000  LFT  |    1575.00000       59850.00|    1675.00000       63650.00|
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10 FT X 6 FT                  |                             |                             |
0039 801-03290                2.000  EACH |     182.00000         364.00|     155.00000         310.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 330                     CONTRACT ID : R -35466-A                   COUNTIES : RANDOLPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1606893          |(   5   ) 35-1917625         |(      )
                                          |OLCO INC                     |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-04308                4.000  EACH |     325.00000        1300.00|     275.00000        1100.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0041 801-06625               40.000  EACH |      91.00000        3640.00|      75.00000        3000.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0042 801-06640               14.000  EACH |     130.00000        1820.00|     110.00000        1540.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0043 801-06775                       LUMP |    7500.00000        7500.00|    4000.00000        4000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0044 801-07118               96.000  LFT  |      13.00000        1248.00|      11.00000        1056.00|
  BARRICADE, III-A                        |                             |                             |
0045 801-07119               48.000  LFT  |      13.00000         624.00|      11.00000         528.00|
  BARRICADE, III-B                        |                             |                             |
0046 808-06703              400.000  LFT  |       4.88000        1952.00|       4.00000        1600.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0047 808-75240               50.000  LFT  |       4.88000         244.00|       4.00000         200.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       242,928.06|           $       252,568.80|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       242,928.06|           $       252,568.80|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 350                     CONTRACT ID : R -35693-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 10/04/14
     LOCATION     : ALONG MILL STREET, JEFFERSON STREET, AND MARKET STREET IN        PROJECT(S) :  1173665
                    NORTH LIBERTY

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $       228,043.75  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       253,756.00  111.2751%
   3   35-0997978     PHEND & BROWN INC                                                          $       263,000.00  115.3287%
   4   35-0461550     LARSON DANIELSON CONSTRUCTION                                              $       266,938.79  117.0560%
   5   38-1625197     SELGE CONSTRUCTION CO INC                                                  $       356,861.25  156.4881%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : R -35693-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 35-0997978
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6500.00000        6500.00|    6000.00000        6000.00|    3800.00000        3800.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   11000.00000       11000.00|   14536.74000       14536.74|    7771.33000        7771.33
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02255                8.000  EACH |     300.00000        2400.00|     450.00000        3600.00|     275.00000        2200.00
  TREE, 18 IN, REMOVE                     |                             |                             |
0010 201-02260                8.000  EACH |     500.00000        4000.00|     850.00000        6800.00|     550.00000        4400.00
  TREE, 30 IN, REMOVE                     |                             |                             |
0011 201-02265                3.000  EACH |     700.00000        2100.00|    1000.00000        3000.00|    1100.00000        3300.00
  TREE, 48 IN, REMOVE                     |                             |                             |
0012 201-52370                       LUMP |   10700.00000       10700.00|    3000.00000        3000.00|   16000.00000       16000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-02278              968.000  LFT  |       5.00000        4840.00|      10.00000        9680.00|       7.00000        6776.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0014 202-52710              529.000  SYS  |       5.00000        2645.00|      28.00000       14812.00|       9.00000        4761.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0015 202-96430                       LUMP |    1500.00000        1500.00|    1700.00000        1700.00|    3000.00000        3000.00
  FENCE AND POSTS, REMOVE                 |                             |                             |
0016 203-02000              315.000  CYS  |      25.00000        7875.00|      50.00000       15750.00|      50.00000       15750.00
  EXCAVATION, COMMON                      |                             |                             |
0017 205-03371               30.000  CYS  |      10.00000         300.00|       1.00000          30.00|      35.56000        1066.80
  SEDIMENT, REMOVE                        |                             |                             |
0018 205-06933               14.000  EACH |     137.00000        1918.00|       1.00000          14.00|     190.00000        2660.00
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 350                     CONTRACT ID : R -35693-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-0997978
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937              959.000  LFT  |       2.50000        2397.50|       1.00000         959.00|       3.00000        2877.00
  TEMPORARY SILT FENCE                    |                             |                             |
0020 207-08267              333.000  SYS  |      25.00000        8325.00|      32.00000       10656.00|      20.00000        6660.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09935                4.000  SYS  |      30.00000         120.00|      75.00000         300.00|      92.00000         368.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0022 211-02050              100.000  CYS  |      30.00000        3000.00|       1.00000         100.00|      18.00000        1800.00
  B BORROW                                |                             |                             |
0023 301-07448              292.000  TON  |      55.00000       16060.00|      45.00000       13140.00|      45.00000       13140.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 304-07490               74.000  TON  |     175.00000       12950.00|     275.00000       20350.00|     134.00000        9916.00
  HMA PATCHING, TYPE B                    |                             |                             |
0025 304-07491                2.000  TON  |     175.00000         350.00|     600.00000        1200.00|    1400.00000        2800.00
  HMA PATCHING, TYPE C                    |                             |                             |
0026 406-05520                1.000  TON  |     100.00000         100.00|       1.00000           1.00|       0.01000           0.01
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 604-06070             1452.000  SYS  |      31.00000       45012.00|      30.00000       43560.00|      36.00000       52272.00
  SIDEWALK, CONCRETE                      |                             |                             |
0028 604-07897               27.000  SYS  |     100.00000        2700.00|     150.00000        4050.00|     163.00000        4401.00
  CURB RAMP, CONCRETE, C MODIFIED         |                             |                             |
0029 604-07900               56.000  SYS  |     100.00000        5600.00|     150.00000        8400.00|     121.00000        6776.00
  CURB RAMP, CONCRETE, F MODIFIED         |                             |                             |
0030 604-07901               12.000  SYS  |     100.00000        1200.00|     150.00000        1800.00|     155.00000        1860.00
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             |
0031 604-07902               19.000  SYS  |     100.00000        1900.00|     150.00000        2850.00|     148.00000        2812.00
  CURB RAMP, CONCRETE, H MODIFIED         |                             |                             |
0032 605-06120              641.000  LFT  |      28.00000       17948.00|      23.00000       14743.00|      30.00000       19230.00
  CURB, CONCRETE                          |                             |                             |
0033 610-08446              541.000  SYS  |      45.00000       24345.00|      48.00000       25968.00|      64.00000       34624.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0034 621-01004                1.000  EACH |     600.00000         600.00|     550.00000         550.00|     475.00000         475.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0035 621-06560             1453.000  SYS  |       1.25000        1816.25|       1.02000        1482.06|       1.62000        2353.86
  MULCHED SEEDING, U                      |                             |                             |
0036 621-06570              161.000  CYS  |      42.00000        6762.00|      42.20000        6794.20|      45.00000        7245.00
  TOPSOIL                                 |                             |                             |
0037 801-06640               11.000  EACH |     110.00000        1210.00|     110.00000        1210.00|     110.00000        1210.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06645                6.000  EACH |      69.00000         414.00|      69.00000         414.00|      69.00000         414.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0039 801-06775                       LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : R -35693-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-0997978
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 802-07060                3.000  EACH |     350.00000        1050.00|     100.00000         300.00|     145.00000         435.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0041 805-06742                2.000  EACH |    6700.00000       13400.00|    6750.00000       13500.00|    7420.00000       14840.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       228,043.75|           $       253,756.00|           $       263,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       228,043.75|           $       253,756.00|           $       263,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : R -35693-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0461550          |(   5   ) 38-1625197         |(      )
                                          |LARSON DANIELSON CONSTRUCTIO |SELGE CONSTRUCTION CO INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10714.66000       10714.66|    5500.00000        5500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   32398.91000       32398.91|   16190.00000       16190.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02255                8.000  EACH |     565.00000        4520.00|     300.00000        2400.00|
  TREE, 18 IN, REMOVE                     |                             |                             |
0010 201-02260                8.000  EACH |     988.75000        7910.00|     630.00000        5040.00|
  TREE, 30 IN, REMOVE                     |                             |                             |
0011 201-02265                3.000  EACH |    1883.33000        5649.99|     850.00000        2550.00|
  TREE, 48 IN, REMOVE                     |                             |                             |
0012 201-52370                       LUMP |    2175.25000        2175.25|   32170.00000       32170.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-02278              968.000  LFT  |      12.18000       11790.24|       6.40000        6195.20|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0014 202-52710              529.000  SYS  |      12.32000        6517.28|       8.10000        4284.90|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0015 202-96430                       LUMP |     766.14000         766.14|     753.50000         753.50|
  FENCE AND POSTS, REMOVE                 |                             |                             |
0016 203-02000              315.000  CYS  |      25.63000        8073.45|     233.60000       73584.00|
  EXCAVATION, COMMON                      |                             |                             |
0017 205-03371               30.000  CYS  |      32.62000         978.60|      10.00000         300.00|
  SEDIMENT, REMOVE                        |                             |                             |
0018 205-06933               14.000  EACH |     130.76000        1830.64|     100.00000        1400.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0019 205-06937              959.000  LFT  |       4.20000        4027.80|       1.85000        1774.15|
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 350                     CONTRACT ID : R -35693-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0461550          |(   5   ) 38-1625197         |(      )
                                          |LARSON DANIELSON CONSTRUCTIO |SELGE CONSTRUCTION CO INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 207-08267              333.000  SYS  |      16.71000        5564.43|      60.00000       19980.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0021 207-09935                4.000  SYS  |      55.37000         221.48|     162.10000         648.40|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0022 211-02050              100.000  CYS  |      34.76000        3476.00|       1.00000         100.00|
  B BORROW                                |                             |                             |
0023 301-07448              292.000  TON  |      37.60000       10979.20|     116.10000       33901.20|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 304-07490               74.000  TON  |     197.75000       14633.50|     175.00000       12950.00|
  HMA PATCHING, TYPE B                    |                             |                             |
0025 304-07491                2.000  TON  |     197.75000         395.50|     175.00000         350.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0026 406-05520                1.000  TON  |     282.50000         282.50|     250.00000         250.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 604-06070             1452.000  SYS  |      38.79000       56323.08|      38.05000       55248.60|
  SIDEWALK, CONCRETE                      |                             |                             |
0028 604-07897               27.000  SYS  |     114.05000        3079.35|     150.00000        4050.00|
  CURB RAMP, CONCRETE, C MODIFIED         |                             |                             |
0029 604-07900               56.000  SYS  |      86.04000        4818.24|     123.00000        6888.00|
  CURB RAMP, CONCRETE, F MODIFIED         |                             |                             |
0030 604-07901               12.000  SYS  |      72.98000         875.76|     107.50000        1290.00|
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             |
0031 604-07902               19.000  SYS  |      93.08000        1768.52|     135.00000        2565.00|
  CURB RAMP, CONCRETE, H MODIFIED         |                             |                             |
0032 605-06120              641.000  LFT  |      17.17000       11005.97|      23.60000       15127.60|
  CURB, CONCRETE                          |                             |                             |
0033 610-08446              541.000  SYS  |      46.67000       25248.47|      44.00000       23804.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0034 621-01004                1.000  EACH |     621.50000         621.50|     350.00000         350.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0035 621-06560             1453.000  SYS  |       1.15000        1670.95|       1.15000        1670.95|
  MULCHED SEEDING, U                      |                             |                             |
0036 621-06570              161.000  CYS  |      47.68000        7676.48|      20.75000        3340.75|
  TOPSOIL                                 |                             |                             |
0037 801-06640               11.000  EACH |     124.30000        1367.30|     110.00000        1210.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06645                6.000  EACH |      77.97000         467.82|      69.00000         414.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0039 801-06775                       LUMP |    3199.03000        3199.03|    6500.00000        6500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0040 802-07060                3.000  EACH |     163.85000         491.55|     145.00000         435.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
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     CALL ORDER   : 350                     CONTRACT ID : R -35693-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0461550          |(   5   ) 38-1625197         |(      )
                                          |LARSON DANIELSON CONSTRUCTIO |SELGE CONSTRUCTION CO INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 805-06742                2.000  EACH |    7706.60000       15413.20|    6820.00000       13640.00|
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       266,938.79|           $       356,861.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       266,938.79|           $       356,861.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 360                     CONTRACT ID : R -35826-A                   COUNTIES : HOWARD
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 07/31/15
     LOCATION     : ON WASHINGTON STREET FROM 0.28 MILE SOUTH OF LINCOLN ROAD        PROJECT(S) :  0900130
                    TO RAINBOW DRIVE

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       795,959.40  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : R -35826-A                   COUNTIES : HOWARD
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(      )                     |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5900.00000        5900.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   40800.00000       40800.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   21000.00000       21000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-91385                1.000  EACH |     600.00000         600.00|                             |
  INLET, REMOVE                           |                             |                             |
0012 202-92607                8.000  EACH |      75.00000         600.00|                             |
  SIGN POST, CHANNEL, REMOVE              |                             |                             |
0013 203-02000             1201.000  CYS  |      30.00000       36030.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0014 205-06933               33.000  EACH |     123.33000        4069.89|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 207-08263             1555.600  SYS  |       8.00000       12444.80|                             |
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
0016 207-08267              501.500  SYS  |      20.00000       10030.00|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0017 211-09264              330.000  CYS  |      50.00000       16500.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0018 213-09270               20.900  CYS  |      86.21000        1801.79|                             |
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : R -35826-A                   COUNTIES : HOWARD
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 301-07448               22.100  TON  |      40.00000         884.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0020 303-08210              300.000  TON  |      23.00000        6900.00|                             |
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0021 304-07491               54.900  TON  |     150.00000        8235.00|                             |
  HMA PATCHING, TYPE C                    |                             |                             |
0022 306-08034             5412.900  SYS  |       3.00000       16238.70|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 306-08043              289.300  SYS  |       3.00000         867.90|                             |
  MILLING, TRANSITION                     |                             |                             |
0024 401-07328              564.500  TON  |     100.00000       56450.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0025 401-07392              174.900  TON  |      80.00000       13992.00|                             |
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0026 401-07408              279.800  TON  |      65.00000       18187.00|                             |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0027 401-10258             4223.000  LFT  |       0.65000        2744.95|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0028 401-10259             2313.000  LFT  |       0.65000        1503.45|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0029 401-11785             4223.000  LFT  |       0.70000        2956.10|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 402-07452              130.800  TON  |     120.00000       15696.00|                             |
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             |
0031 406-05521             8180.400  SYS  |       0.10000         818.04|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 604-06070              728.500  SYS  |      40.00000       29140.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0033 604-07901               18.300  SYS  |     200.00000        3660.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0034 605-06090              239.900  LFT  |      27.00000        6477.30|                             |
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0035 605-06140              815.500  LFT  |      27.00000       22018.50|                             |
  CURB AND GUTTER, CONCRETE               |                             |                             |
0036 605-06155              319.900  LFT  |      27.00000        8637.30|                             |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0037 610-09108              501.500  SYS  |      56.00000       28084.00|                             |
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0038 621-06575             2577.900  SYS  |       3.52000        9074.21|                             |
  SODDING, NURSERY                        |                             |                             |
0039 621-93582                2.000  CYS  |    1100.00000        2200.00|                             |
  MULCH, STONE , BUS HUT                  |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : R -35826-A                   COUNTIES : HOWARD
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 622-02564                       LUMP |    3750.00000        3750.00|                             |
  LANDSCAPING                             |                             |                             |
0041 628-09402                6.000  MOS  |    1950.00000       11700.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0042 628-11729                1.000  EACH |     150.00000         150.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0043 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0045 628-11782                6.000  MOS  |     100.00000         600.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0046 702-90915                0.500  CYS  |     911.96000         455.98|                             |
  CONCRETE, CLASS A                       |                             |                             |
0047 715-05024               32.000  LFT  |     220.00000        7040.00|                             |
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0048 715-05147               19.000  LFT  |      75.00000        1425.00|                             |
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             |
0049 715-05149             1247.000  LFT  |      48.00000       59856.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0050 715-05151              619.000  LFT  |      49.00000       30331.00|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0051 715-05152                6.000  LFT  |     142.00000         852.00|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0052 720-01092                1.000  EACH |    3600.00000        3600.00|                             |
  MANHOLE, J15, MODIFIED                  |                             |                             |
0053 720-44000                6.000  EACH |     700.00000        4200.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0054 720-45035                1.000  EACH |    1550.00000        1550.00|                             |
  INLET, F7                               |                             |                             |
0055 720-45041                2.000  EACH |    3300.00000        6600.00|                             |
  INLET, H5                               |                             |                             |
0056 720-45270                4.000  EACH |    1500.00000        6000.00|                             |
  PIPE CATCH BASIN, 18 IN                 |                             |                             |
0057 720-45410                1.000  EACH |    2100.00000        2100.00|                             |
  MANHOLE, C4                             |                             |                             |
0058 720-90129                1.000  EACH |    3200.00000        3200.00|                             |
  MANHOLE, J2                             |                             |                             |
0059 720-93411               11.000  EACH |    2700.00000       29700.00|                             |
  INLET, C15, MODIFIED                    |                             |                             |
0060 720-94612                1.000  EACH |    5200.00000        5200.00|                             |
  MANHOLE, K4                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : R -35826-A                   COUNTIES : HOWARD
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-95422                1.000  EACH |    4000.00000        4000.00|                             |
  MANHOLE, J4                             |                             |                             |
0062 720-98174                4.000  EACH |    2600.00000       10400.00|                             |
  INLET, B15                              |                             |                             |
0063 720-98555                9.000  EACH |    2700.00000       24300.00|                             |
  INLET, C15                              |                             |                             |
0064 801-03290                2.000  EACH |     199.00000         398.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0065 801-04308                6.000  EACH |     299.00000        1794.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0066 801-06207            12391.000  LFT  |       0.87000       10780.17|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0067 801-06640               32.000  EACH |     155.00000        4960.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0068 801-06710              360.000  DAY  |      12.00000        4320.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0069 801-06775                       LUMP |   36900.00000       36900.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0070 801-07119              168.000  LFT  |      16.00000        2688.00|                             |
  BARRICADE, III-B                        |                             |                             |
0071 802-04089                8.000  EACH |      75.00000         600.00|                             |
  SIGN, SHEET, REMOVE                     |                             |                             |
0072 802-05704              119.000  LFT  |      13.50000        1606.50|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0073 802-07058                2.000  EACH |      75.00000         150.00|                             |
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             |
0074 802-07060                4.000  EACH |      75.00000         300.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0075 802-09838               30.300  SFT  |      15.00000         454.50|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0076 802-09840               47.900  SFT  |      16.00000         766.40|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0077 805-01300                1.000  EACH |    1500.00000        1500.00|                             |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0078 805-01815                4.000  EACH |    1500.00000        6000.00|                             |
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0079 805-01842                7.000  EACH |    1100.00000        7700.00|                             |
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0080 805-06595             1146.000  LFT  |      12.00000       13752.00|                             |
  CONDUIT, PVC, 2 IN                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 360                     CONTRACT ID : R -35826-A                   COUNTIES : HOWARD
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 805-78100                1.000  EACH |   10000.00000       10000.00|                             |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE                                   |                             |                             |
0082 805-78205                6.000  EACH |     725.00000        4350.00|                             |
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0083 805-78230                3.000  EACH |    1000.00000        3000.00|                             |
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0084 805-78415                4.000  EACH |    2500.00000       10000.00|                             |
  SPAN, CATENARY, AND TETHER              |                             |                             |
0085 805-78420                4.000  EACH |     200.00000         800.00|                             |
  DISCONNECT HANGER                       |                             |                             |
0086 805-78445                1.000  EACH |    1300.00000        1300.00|                             |
  SIGNAL SERVICE                          |                             |                             |
0087 805-78467               48.000  LFT  |       3.25000         156.00|                             |
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0088 805-78470             2816.000  LFT  |       0.35000         985.60|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0089 805-78485              151.000  LFT  |       2.00000         302.00|                             |
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0090 805-78490              809.000  LFT  |       2.25000        1820.25|                             |
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0091 805-78510             1612.000  LFT  |       2.00000        3224.00|                             |
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0092 805-78785                7.000  EACH |    1000.00000        7000.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0093 805-78790                7.000  EACH |     250.00000        1750.00|                             |
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE |                             |                             |
0094 805-78795              960.000  LFT  |       9.50000        9120.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0095 805-78925                1.000  EACH |    1200.00000        1200.00|                             |
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0096 805-81032                4.000  EACH |    4250.00000       17000.00|                             |
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             |
0097 808-02066               26.000  LFT  |       2.20000          57.20|                             |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             |
  CROSSHATCH LINE, WHITE, 6"              |                             |                             |
0098 808-05866                8.400  SYS  |      36.00000         302.40|                             |
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0099 808-06701              350.000  LFT  |       1.45000         507.50|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
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     CALL ORDER   : 360                     CONTRACT ID : R -35826-A                   COUNTIES : HOWARD
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 808-06703              361.000  LFT  |       0.59000         212.99|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0101 808-06716             3092.000  LFT  |       0.58000        1793.36|                             |
  LINE, REMOVE                            |                             |                             |
0102 808-75240               75.000  LFT  |       1.45000         108.75|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0103 808-75245             1643.000  LFT  |       0.59000         969.37|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0104 808-75278               70.000  LFT  |       2.35000         164.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0105 808-75297               96.000  LFT  |       4.70000         451.20|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0106 808-75320               17.000  EACH |      90.00000        1530.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0107 808-75325               10.000  EACH |     120.00000        1200.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0108 808-92027              360.000  LFT  |       1.18000         424.80|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       795,959.40|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       795,959.40|           $       356,861.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 06/01/16
     LOCATION     : AT ELLENBERGER PARK EAST                                         PROJECT(S) :  1383160

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,159,200.00  100.0000%
   2   35-1606893     OLCO INC                                                                   $     1,275,189.87  110.0060%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,308,031.48  112.8392%
   4   35-2046222     MORPHEY CONSTRUCTION INC                                                   $     1,368,685.95  118.0716%
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     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2  ) 35-1606893          |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12880.00000       12880.00|   28000.00000       28000.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   60000.00000       60000.00|   68000.00000       68000.00|   20757.46000       20757.46
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   20000.00000       20000.00|   36000.00000       36000.00|   24000.00000       24000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02240              271.000  SYS  |      17.00000        4607.00|      13.43000        3639.53|      10.50000        2845.50
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-52710             1224.000  SYS  |      12.00000       14688.00|      13.25000       16218.00|       6.24000        7637.76
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 202-74035                2.000  EACH |      60.00000         120.00|      95.00000         190.00|      60.00000         120.00
  SIGN, REMOVE                            |                             |                             |
0013 202-74045                6.000  EACH |      70.00000         420.00|     120.00000         720.00|      70.00000         420.00
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             |
0014 202-91385               10.000  EACH |     330.00000        3300.00|     248.00000        2480.00|     198.74000        1987.40
  INLET, REMOVE                           |                             |                             |
0015 202-91840               32.000  LFT  |      10.00000         320.00|       3.89000         124.48|      10.00000         320.00
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0016 202-96133               42.000  LFT  |      15.00000         630.00|      14.81000         622.02|      41.68000        1750.56
  PIPE, REMOVE                            |                             |                             |
0017 202-99187               45.000  LFT  |       8.00000         360.00|       2.76000         124.20|       8.00000         360.00
  FENCE, FARM FIELD, REMOVE               |                             |                             |
0018 203-02000             2323.000  CYS  |      40.00000       92920.00|       8.15000       18932.45|      69.71000      161936.33
  EXCAVATION, COMMON                      |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06933               33.000  EACH |      85.00000        2805.00|     114.40000        3775.20|      87.93000        2901.69
  TEMPORARY INLET PROTECTION              |                             |                             |
0020 205-06937             6280.000  LFT  |       1.25000        7850.00|       1.63000       10236.40|       1.45000        9106.00
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      30.00000        3000.00|      22.60000        2260.00|      14.86000        1486.00
  NO 2 STONE                              |                             |                             |
0022 207-08267            10464.000  SYS  |      11.00000      115104.00|      12.57000      131532.48|      18.19000      190340.16
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-09264              126.000  CYS  |      20.00000        2520.00|      27.55000        3471.30|      22.49000        2833.74
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 301-07448             2703.000  TON  |      22.00000       59466.00|      32.12000       86820.36|      18.69000       50519.07
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-08210               95.000  TON  |      40.00000        3800.00|      37.29000        3542.55|      12.61000        1197.95
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0026 306-08034             9266.000  SYS  |       1.17000       10841.22|       1.73000       16030.18|       1.95000       18068.70
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 401-07327              743.000  TON  |      61.00000       45323.00|     105.30000       78237.90|      93.64000       69574.52
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             |
0028 401-10258             5433.000  LFT  |       0.67000        3640.11|       0.46000        2499.18|       0.42000        2281.86
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785             5433.000  LFT  |       0.14000         760.62|       0.20000        1086.60|       0.20000        1086.60
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 406-05520                4.000  TON  |     100.00000         400.00|     650.00000        2600.00|     545.28000        2181.12
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 502-06999                8.000  SYS  |      50.00000         400.00|     146.25000        1170.00|     738.19000        5905.52
  PCCP, 8 IN                              |                             |                             |
0032 601-02241               25.000  LFT  |      14.00000         350.00|       4.97000         124.25|      14.00000         350.00
  GUARDRAIL, REMOVE                       |                             |                             |
0033 604-03643              690.000  SYS  |      69.54000       47982.60|      86.00000       59340.00|      69.54000       47982.60
  BRICK PAVERS                            |                             |                             |
0034 604-03643               42.000  SYS  |     155.04000        6511.68|     180.00000        7560.00|     155.04000        6511.68
  BRICK PAVERS HEAVY DUTY                 |                             |                             |
0035 604-05528              955.000  TON  |      70.00000       66850.00|     115.71000      110503.05|      75.64000       72236.20
  HMA FOR SIDEWALK                        |                             |                             |
0036 604-06070             3050.000  SYS  |      30.00000       91500.00|      38.87000      118553.50|      43.66000      133163.00
  SIDEWALK, CONCRETE                      |                             |                             |
0037 604-07896               50.000  SYS  |     135.00000        6750.00|     130.00000        6500.00|     147.63000        7381.50
  CURB RAMP, CONCRETE, B                  |                             |                             |
0038 604-07897               61.000  SYS  |     250.00000       15250.00|     110.00000        6710.00|     164.80000       10052.80
  CURB RAMP, CONCRETE, C                  |                             |                             |
0039 604-07901               24.000  SYS  |     250.00000        6000.00|     122.25000        2934.00|     176.75000        4242.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 604-07902              191.000  SYS  |     210.00000       40110.00|     122.00000       23302.00|     153.11000       29244.01
  CURB RAMP, CONCRETE, H                  |                             |                             |
0041 604-07903               50.000  SYS  |     140.00000        7000.00|     128.00000        6400.00|     147.63000        7381.50
  CURB RAMP, CONCRETE, K                  |                             |                             |
0042 605-02278             3526.000  LFT  |       6.00000       21156.00|       7.82000       27573.32|       7.10000       25034.60
  CURB, REMOVE                            |                             |                             |
0043 605-06120             3410.000  LFT  |      17.00000       57970.00|      22.15000       75531.50|      19.10000       65131.00
  CURB, CONCRETE                          |                             |                             |
0044 610-07488               39.000  TON  |     105.00000        4095.00|     247.00000        9633.00|     293.05000       11428.95
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0045 610-08446              416.000  SYS  |      50.00000       20800.00|      58.00000       24128.00|      68.81000       28624.96
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0046 610-09108              138.000  SYS  |      52.00000        7176.00|      62.00000        8556.00|      77.50000       10695.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0047 616-02320             3574.000  SYS  |       4.00000       14296.00|       1.68000        6004.32|       1.36000        4860.64
  GEOTEXTILES                             |                             |                             |
0048 621-01004                2.000  EACH |     700.00000        1400.00|     650.00000        1300.00|     200.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0049 621-02770             1800.000  SYS  |       1.25000        2250.00|       1.84000        3312.00|       1.38000        2484.00
  EROSION CONTROL BLANKET                 |                             |                             |
0050 621-06554              162.000  LBS  |       4.50000         729.00|       4.92000         797.04|       3.87000         626.94
  SEED MIXTURE, U                         |                             |                             |
0051 621-06557              323.000  LBS  |       3.75000        1211.25|       2.15000         694.45|       3.15000        1017.45
  SEED MIXTURE, T                         |                             |                             |
0052 621-06565                3.000  TON  |     500.00000        1500.00|     466.70000        1400.10|     478.00000        1434.00
  MULCHING MATERIAL                       |                             |                             |
0053 621-06567               21.000  kGAL |       1.00000          21.00|       5.20000         109.20|       5.00000         105.00
  WATER                                   |                             |                             |
0054 621-06575              169.000  SYS  |      18.00000        3042.00|       5.45000         921.05|      10.22000        1727.18
  SODDING, NURSERY                        |                             |                             |
0055 628-09402               12.000  MOS  |    2500.00000       30000.00|    2340.00000       28080.00|    1942.84000       23314.08
  FIELD OFFICE, B                         |                             |                             |
0056 703-06029              102.000  LBS  |       1.50000         153.00|       1.30000         132.60|       3.41000         347.82
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0057 715-05149              431.000  LFT  |      42.00000       18102.00|      31.16000       13429.96|      37.08000       15981.48
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0058 715-05152                4.000  LFT  |      48.00000         192.00|     113.73000         454.92|     119.94000         479.76
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0059 715-08306              100.000  TON  |     200.00000       20000.00|     138.11000       13811.00|     119.22000       11922.00
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0060 715-09064              421.000  LFT  |       3.00000        1263.00|       3.90000        1641.90|       3.00000        1263.00
  VIDEO INSPECTION FOR PIPE               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-44000                5.000  EACH |     500.00000        2500.00|     422.50000        2112.50|     511.89000        2559.45
  CASTING, ADJUST TO GRADE less than 12   |                             |                             |
  inches                                  |                             |                             |
0062 720-45015                6.000  EACH |    1800.00000       10800.00|    3843.00000       23058.00|    1830.31000       10981.86
  INLET, A8                               |                             |                             |
0063 720-45042                3.000  EACH |    2100.00000        6300.00|    2567.00000        7701.00|    2577.96000        7733.88
  INLET, HA5                              |                             |                             |
0064 720-45215                2.000  EACH |    2300.00000        4600.00|    3112.00000        6224.00|    2498.36000        4996.72
  CATCH BASIN, A8                         |                             |                             |
0065 720-90349                1.000  EACH |    2500.00000        2500.00|    3046.00000        3046.00|    3027.53000        3027.53
  MANHOLE, C8                             |                             |                             |
0066 720-95422                1.000  EACH |    2500.00000        2500.00|    3791.00000        3791.00|    4157.28000        4157.28
  MANHOLE, J4                             |                             |                             |
0067 801-01093                4.000  EACH |     999.00000        3996.00|     240.00000         960.00|    1000.00000        4000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0068 801-03290                2.000  EACH |     288.00000         576.00|     195.00000         390.00|     250.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0069 801-04308                2.000  EACH |     312.00000         624.00|     360.00000         720.00|     400.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0070 801-06214              444.000  LFT  |       2.25000         999.00|       1.25000         555.00|       6.00000        2664.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  6 IN                                    |                             |                             |
0071 801-06625               21.000  EACH |     144.00000        3024.00|     105.00000        2205.00|     120.00000        2520.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0072 801-06640               28.000  EACH |     188.00000        5264.00|     160.00000        4480.00|     200.00000        5600.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645               19.000  EACH |      55.00000        1045.00|      82.00000        1558.00|     100.00000        1900.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06775                       LUMP |   90000.00000       90000.00|   37228.00000       37228.00|   51242.93000       51242.93
  MAINTAINING TRAFFIC                     |                             |                             |
0075 801-07118               88.000  LFT  |      13.00000        1144.00|      17.50000        1540.00|      20.00000        1760.00
  BARRICADE, III-A                        |                             |                             |
0076 802-09838              159.000  SFT  |      21.00000        3339.00|      17.00000        2703.00|      21.00000        3339.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0077 802-09840              135.000  SFT  |      17.00000        2295.00|      18.00000        2430.00|      17.00000        2295.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0078 802-76055              907.000  LFT  |       4.80000        4353.60|      13.00000       11791.00|       4.80000        4353.60
  SIGN POST, A                            |                             |                             |
0079 805-01842                4.000  EACH |     830.00000        3320.00|    1100.00000        4400.00|     830.00000        3320.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0080 805-02150                2.000  EACH |     415.00000         830.00|     750.00000        1500.00|     415.00000         830.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 805-07190                8.000  EACH |     395.00000        3160.00|     400.00000        3200.00|     395.00000        3160.00
  TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN   |                             |                             |
0082 805-11376                1.000  EACH |    7728.00000        7728.00|   10046.00000       10046.00|    7728.00000        7728.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  30 FT.                                  |                             |                             |
0083 805-11377                1.000  EACH |    7840.00000        7840.00|   10500.00000       10500.00|    7840.00000        7840.00
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  35 FT.                                  |                             |                             |
0084 805-11383                2.000  EACH |    2630.00000        5260.00|    2750.00000        5500.00|    2630.00000        5260.00
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0085 805-78010                2.000  EACH |     980.00000        1960.00|    1100.00000        2200.00|     980.00000        1960.00
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             |
  STATE                                   |                             |                             |
0086 805-78370                2.000  EACH |     152.00000         304.00|     280.00000         560.00|     152.00000         304.00
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0087 805-78445                2.000  EACH |     700.00000        1400.00|     910.00000        1820.00|     700.00000        1400.00
  SIGNAL SERVICE                          |                             |                             |
0088 805-78470             1234.000  LFT  |       0.40000         493.60|       0.29000         357.86|       0.40000         493.60
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0089 805-78480              239.000  LFT  |       0.95000         227.05|       1.69000         403.91|       0.95000         227.05
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0090 805-78485              239.000  LFT  |       1.45000         346.55|       1.89000         451.71|       1.45000         346.55
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0091 805-78795              389.000  LFT  |       6.15000        2392.35|       8.00000        3112.00|       6.15000        2392.35
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0092 805-90005                2.000  EACH |     545.00000        1090.00|     800.00000        1600.00|     545.00000        1090.00
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0093 807-06592              160.000  LFT  |      13.50000        2160.00|      21.00000        3360.00|      13.50000        2160.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0094 808-03439              710.000  LFT  |       5.08000        3606.80|       4.30000        3053.00|       6.00000        4260.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0095 808-75245             4620.000  LFT  |       0.84000        3880.80|       0.60000        2772.00|       0.65000        3003.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0096 808-75297              114.000  LFT  |       5.08000         579.12|       4.35000         495.90|       6.00000         684.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0097 808-75300              345.000  LFT  |       1.28000         441.60|       1.20000         414.00|       2.00000         690.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1606893         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 808-75998                6.000  EACH |     250.00000        1500.00|      32.50000         195.00|      25.00000         150.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0099 622-03672                       LUMP |    4999.05000        4999.05|   29000.00000       29000.00|   16254.59000       16254.59
  TREE PROTECTION AND TRIMMING            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,159,200.00|           $     1,275,189.87|           $     1,308,031.48
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,159,200.00|           $     1,275,189.87|           $     1,308,031.48
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   68000.00000       68000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   40000.00000       40000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02240              271.000  SYS  |      13.00000        3523.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-52710             1224.000  SYS  |       6.00000        7344.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 202-74035                2.000  EACH |     110.00000         220.00|                             |
  SIGN, REMOVE                            |                             |                             |
0013 202-74045                6.000  EACH |      27.50000         165.00|                             |
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             |
0014 202-91385               10.000  EACH |     300.00000        3000.00|                             |
  INLET, REMOVE                           |                             |                             |
0015 202-91840               32.000  LFT  |      11.00000         352.00|                             |
  FENCE, CHAIN LINK, REMOVE               |                             |                             |
0016 202-96133               42.000  LFT  |      30.00000        1260.00|                             |
  PIPE, REMOVE                            |                             |                             |
0017 202-99187               45.000  LFT  |      11.00000         495.00|                             |
  FENCE, FARM FIELD, REMOVE               |                             |                             |
0018 203-02000             2323.000  CYS  |      60.00000      139380.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0019 205-06933               33.000  EACH |      81.00000        2673.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-06937             6280.000  LFT  |       1.49000        9357.20|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      31.27000        3127.00|                             |
  NO 2 STONE                              |                             |                             |
0022 207-08267            10464.000  SYS  |      14.04000      146914.56|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-09264              126.000  CYS  |      28.21000        3554.46|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 301-07448             2703.000  TON  |      31.89000       86198.67|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 303-08210               95.000  TON  |      32.51000        3088.45|                             |
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0026 306-08034             9266.000  SYS  |       2.17000       20107.22|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 401-07327              743.000  TON  |      80.00000       59440.00|                             |
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             |
0028 401-10258             5433.000  LFT  |       0.50000        2716.50|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-11785             5433.000  LFT  |       0.20000        1086.60|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 406-05520                4.000  TON  |     500.00000        2000.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 502-06999                8.000  SYS  |      98.30000         786.40|                             |
  PCCP, 8 IN                              |                             |                             |
0032 601-02241               25.000  LFT  |      11.00000         275.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0033 604-03643              690.000  SYS  |      76.49000       52778.10|                             |
  BRICK PAVERS                            |                             |                             |
0034 604-03643               42.000  SYS  |     171.00000        7182.00|                             |
  BRICK PAVERS HEAVY DUTY                 |                             |                             |
0035 604-05528              955.000  TON  |      89.00000       84995.00|                             |
  HMA FOR SIDEWALK                        |                             |                             |
0036 604-06070             3050.000  SYS  |      54.00000      164700.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0037 604-07896               50.000  SYS  |     164.00000        8200.00|                             |
  CURB RAMP, CONCRETE, B                  |                             |                             |
0038 604-07897               61.000  SYS  |     154.00000        9394.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0039 604-07901               24.000  SYS  |     149.00000        3576.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0040 604-07902              191.000  SYS  |     135.00000       25785.00|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 604-07903               50.000  SYS  |     148.00000        7400.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0042 605-02278             3526.000  LFT  |      10.00000       35260.00|                             |
  CURB, REMOVE                            |                             |                             |
0043 605-06120             3410.000  LFT  |      22.00000       75020.00|                             |
  CURB, CONCRETE                          |                             |                             |
0044 610-07488               39.000  TON  |     190.00000        7410.00|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0045 610-08446              416.000  SYS  |      70.00000       29120.00|                             |
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0046 610-09108              138.000  SYS  |      78.00000       10764.00|                             |
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0047 616-02320             3574.000  SYS  |       2.00000        7148.00|                             |
  GEOTEXTILES                             |                             |                             |
0048 621-01004                2.000  EACH |     300.00000         600.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0049 621-02770             1800.000  SYS  |       1.35000        2430.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0050 621-06554              162.000  LBS  |      14.90000        2413.80|                             |
  SEED MIXTURE, U                         |                             |                             |
0051 621-06557              323.000  LBS  |       5.58000        1802.34|                             |
  SEED MIXTURE, T                         |                             |                             |
0052 621-06565                3.000  TON  |     380.00000        1140.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0053 621-06567               21.000  kGAL |      10.00000         210.00|                             |
  WATER                                   |                             |                             |
0054 621-06575              169.000  SYS  |      17.20000        2906.80|                             |
  SODDING, NURSERY                        |                             |                             |
0055 628-09402               12.000  MOS  |    2000.00000       24000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0056 703-06029              102.000  LBS  |      12.05000        1229.10|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0057 715-05149              431.000  LFT  |      50.00000       21550.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0058 715-05152                4.000  LFT  |     110.00000         440.00|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0059 715-08306              100.000  TON  |     100.00000       10000.00|                             |
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0060 715-09064              421.000  LFT  |       3.00000        1263.00|                             |
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0061 720-44000                5.000  EACH |     500.00000        2500.00|                             |
  CASTING, ADJUST TO GRADE less than 12   |                             |                             |
  inches                                  |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 720-45015                6.000  EACH |    1700.00000       10200.00|                             |
  INLET, A8                               |                             |                             |
0063 720-45042                3.000  EACH |    2100.00000        6300.00|                             |
  INLET, HA5                              |                             |                             |
0064 720-45215                2.000  EACH |    2500.00000        5000.00|                             |
  CATCH BASIN, A8                         |                             |                             |
0065 720-90349                1.000  EACH |    2700.00000        2700.00|                             |
  MANHOLE, C8                             |                             |                             |
0066 720-95422                1.000  EACH |    3500.00000        3500.00|                             |
  MANHOLE, J4                             |                             |                             |
0067 801-01093                4.000  EACH |     233.00000         932.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0068 801-03290                2.000  EACH |     191.00000         382.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0069 801-04308                2.000  EACH |     357.00000         714.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0070 801-06214              444.000  LFT  |       1.20000         532.80|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  6 IN                                    |                             |                             |
0071 801-06625               21.000  EACH |      99.00000        2079.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0072 801-06640               28.000  EACH |     155.00000        4340.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-06645               19.000  EACH |      78.00000        1482.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0074 801-06775                       LUMP |   30000.00000       30000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0075 801-07118               88.000  LFT  |      16.00000        1408.00|                             |
  BARRICADE, III-A                        |                             |                             |
0076 802-09838              159.000  SFT  |      15.00000        2385.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0077 802-09840              135.000  SFT  |      16.00000        2160.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0078 802-76055              907.000  LFT  |      12.00000       10884.00|                             |
  SIGN POST, A                            |                             |                             |
0079 805-01842                4.000  EACH |     975.00000        3900.00|                             |
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0080 805-02150                2.000  EACH |     500.00000        1000.00|                             |
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0081 805-07190                8.000  EACH |     375.00000        3000.00|                             |
  TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN   |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 805-11376                1.000  EACH |    9100.00000        9100.00|                             |
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  30 FT.                                  |                             |                             |
0083 805-11377                1.000  EACH |    9300.00000        9300.00|                             |
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  35 FT.                                  |                             |                             |
0084 805-11383                2.000  EACH |    2800.00000        5600.00|                             |
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0085 805-78010                2.000  EACH |    1250.00000        2500.00|                             |
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             |
  STATE                                   |                             |                             |
0086 805-78370                2.000  EACH |     150.00000         300.00|                             |
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0087 805-78445                2.000  EACH |     700.00000        1400.00|                             |
  SIGNAL SERVICE                          |                             |                             |
0088 805-78470             1234.000  LFT  |       0.20000         246.80|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0089 805-78480              239.000  LFT  |       1.25000         298.75|                             |
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0090 805-78485              239.000  LFT  |       1.50000         358.50|                             |
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0091 805-78795              389.000  LFT  |       8.00000        3112.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0092 805-90005                2.000  EACH |     575.00000        1150.00|                             |
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0093 807-06592              160.000  LFT  |      20.00000        3200.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0094 808-03439              710.000  LFT  |       4.25000        3017.50|                             |
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0095 808-75245             4620.000  LFT  |       0.52000        2402.40|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0096 808-75297              114.000  LFT  |       4.25000         484.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0097 808-75300              345.000  LFT  |       1.10000         379.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0098 808-75998                6.000  EACH |     275.00000        1650.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : R -36885-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2046222          |(       )                    |(      )
                                          |MORPHEY CONSTRUCTION INC     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 622-03672                       LUMP |   10000.00000       10000.00|                             |
  TREE PROTECTION AND TRIMMING            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,368,685.95|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,368,685.95|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 380                     CONTRACT ID : R -36888-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ENHANCEMENT, PEDESTRIAN IMPROVEMENTS                        COMPLETION DATE : 05/25/15
     LOCATION     : BEECH GROVE SCHOOLS PEDESTRIAN IMPROVEMENT                       PROJECT(S) :  1383164

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       373,227.15  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       452,596.74  121.2658%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : R -36888-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 35-0918397          |(      )
                                          |OLCO INC                     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, PEDESTRIAN IMPROVEMENTS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9000.00000        9000.00|    8000.00000        8000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   18000.00000       18000.00|   39718.33000       39718.33|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |   16000.00000       16000.00|    4727.63000        4727.63|
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02272              115.000  LFT  |      12.50000        1437.50|      17.43000        2004.45|
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0010 202-02278              726.000  LFT  |       7.90000        5735.40|      16.09000       11681.34|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-02279              278.000  LFT  |       8.30000        2307.40|      19.19000        5334.82|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0012 202-52710              296.000  SYS  |      11.26000        3332.96|      36.05000       10670.80|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0013 202-98488                1.000  EACH |     495.00000         495.00|     390.01000         390.01|
  PIPE END SECTION, REMOVE                |                             |                             |
0014 203-02000              152.000  CYS  |      10.56000        1605.12|     201.69000       30656.88|
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070              216.000  CYS  |       7.94000        1715.04|      38.55000        8326.80|
  BORROW                                  |                             |                             |
0016 205-06933               10.000  EACH |     165.00000        1650.00|     111.00000        1110.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06937             1069.000  LFT  |       1.61000        1721.09|       2.08000        2223.52|
  TEMPORARY SILT FENCE                    |                             |                             |
0018 207-08267              131.000  SYS  |      11.88000        1556.28|      24.88000        3259.28|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : R -36888-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-0918397         |(      )
                                          |OLCO INC                     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09264               15.000  CYS  |      33.00000         495.00|      20.34000         305.10|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0020 601-02241               10.000  LFT  |      33.75000         337.50|      16.00000         160.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0021 601-03464                2.000  EACH |     138.00000         276.00|     105.00000         210.00|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION                                 |                             |                             |
0022 604-01268               36.000  LFT  |     170.00000        6120.00|     129.00000        4644.00|
  HAND RAIL, ALUMINUM                     |                             |                             |
0023 604-06070             3231.000  SYS  |      42.24000      136477.44|      39.91000      128949.21|
  SIDEWALK, CONCRETE                      |                             |                             |
0024 604-07901               23.000  SYS  |     162.00000        3726.00|     182.68000        4201.64|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0025 604-07901               21.000  SYS  |     163.00000        3423.00|     197.11000        4139.31|
  CURB RAMP, CONCRETE, G Modified         |                             |                             |
0026 604-07902               47.000  SYS  |      53.92000        2534.24|     154.79000        7275.13|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0027 604-07902               12.000  SYS  |      55.00000         660.00|     176.41000        2116.92|
  CURB RAMP, CONCRETE, H Modified         |                             |                             |
0028 604-07903              102.000  SYS  |      87.35000        8909.70|     145.11000       14801.22|
  CURB RAMP, CONCRETE, K                  |                             |                             |
0029 604-07903               18.000  SYS  |      88.00000        1584.00|     160.29000        2885.22|
  CURB RAMP, CONCRETE, K Modified         |                             |                             |
0030 605-06120              662.000  LFT  |      15.00000        9930.00|      33.70000       22309.40|
  CURB, CONCRETE 6" height                |                             |                             |
0031 605-06120              403.000  LFT  |      15.80000        6367.40|      34.47000       13891.41|
  CURB, CONCRETE Modified, 12" height     |                             |                             |
0032 605-06120               68.000  LFT  |      16.00000        1088.00|      32.93000        2239.24|
  CURB, CONCRETE Modified, 9" height      |                             |                             |
0033 605-06140              825.000  LFT  |      18.64000       15378.00|      32.70000       26977.50|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0034 610-08446               41.000  SYS  |      71.00000        2911.00|      89.16000        3655.56|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0035 610-09108               91.000  SYS  |      78.00000        7098.00|      90.60000        8244.60|
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0036 611-08232                1.000  EACH |     257.00000         257.00|     195.00000         195.00|
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0037 615-11537               12.000  EACH |      99.00000        1188.00|      75.53000         906.36|
  PARKING BARRIER, CONCRETE               |                             |                             |
0038 616-02320                3.000  SYS  |      21.00000          63.00|      97.44000         292.32|
  GEOTEXTILES                             |                             |                             |
0039 616-06405                2.000  TON  |      96.00000         192.00|     307.08000         614.16|
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : R -36888-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-0918397         |(      )
                                          |OLCO INC                     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-01004                2.000  EACH |    6600.00000       13200.00|     250.00000         500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0041 621-02770              274.000  SYS  |       1.80000         493.20|       2.60000         712.40|
  EROSION CONTROL BLANKET                 |                             |                             |
0042 621-06560             1542.000  SYS  |       1.00000        1542.00|       0.97000        1495.74|
  MULCHED SEEDING, U                      |                             |                             |
0043 628-09401                3.000  MOS  |    2376.00000        7128.00|    2498.35000        7495.05|
  FIELD OFFICE, A                         |                             |                             |
0044 715-03053                2.000  EACH |     924.00000        1848.00|     597.55000        1195.10|
  METER PIT Adjust to Grade               |                             |                             |
0045 715-05149               80.000  LFT  |      21.10000        1688.00|      38.06000        3044.80|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0046 715-46000                1.000  EACH |     291.28000         291.28|     391.75000         391.75|
  PIPE END SECTION, DIA 12"               |                             |                             |
0047 720-44000                3.000  EACH |     430.00000        1290.00|     531.79000        1595.37|
  CASTING, ADJUST TO GRADE Sanitary       |                             |                             |
0048 720-45005                3.000  EACH |    2100.00000        6300.00|    2389.20000        7167.60|
  INLET, A2                               |                             |                             |
0049 801-03290                8.000  EACH |     196.00000        1568.00|     149.00000        1192.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0050 801-06640               24.000  EACH |     157.00000        3768.00|     119.00000        2856.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0051 801-06775                       LUMP |   10000.00000       10000.00|   13141.72000       13141.72|
  MAINTAINING TRAFFIC                     |                             |                             |
0052 802-03896                2.000  EACH |    1100.00000        2200.00|     985.00000        1970.00|
  BOLLARD                                 |                             |                             |
0053 802-04089                1.000  EACH |      99.00000          99.00|      50.00000          50.00|
  SIGN, SHEET, REMOVE                     |                             |                             |
0054 802-05701              193.000  LFT  |      20.00000        3860.00|      13.25000        2557.25|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0055 802-07060                7.000  EACH |      99.00000         693.00|      38.00000         266.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0056 802-09838               40.000  SFT  |      24.00000         960.00|      18.44000         737.60|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0057 802-09840              180.000  SFT  |      25.00000        4500.00|      13.75000        2475.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0058 805-02645                4.000  EACH |     990.00000        3960.00|     554.00000        2216.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0059 805-06742                4.000  EACH |    6864.00000       27456.00|    4824.00000       19296.00|
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : R -36888-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-0918397         |(      )
                                          |OLCO INC                     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 808-03439              675.000  LFT  |       7.00000        4725.00|       5.25000        3543.75|
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0061 808-06703              216.000  LFT  |       2.50000         540.00|       1.90000         410.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0062 808-06716              567.000  LFT  |       1.46000         827.82|       1.10000         623.70|
  LINE, REMOVE                            |                             |                             |
0063 808-75300              401.000  LFT  |       1.78000         713.78|       1.35000         541.35|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       373,227.15|           $       452,596.74|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       373,227.15|           $       452,596.74|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 390                     CONTRACT ID : R -37167-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 11/07/14
     LOCATION     : ON 11TH STREET AT MARTIN LUTHER KING JR STREET IN THE            PROJECT(S) :  1173111
                    CITY OF INDIANAPOLIS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $        75,200.00  100.0000%
   2   35-1606893     OLCO INC                                                                   $        83,499.37  111.0364%
   3   35-2046222     MORPHEY CONSTRUCTION INC                                                   $        94,854.60  126.1364%
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     CALL ORDER   : 390                     CONTRACT ID : R -37167-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2  ) 35-1606893          |(   3  ) 35-2046222
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |    4000.00000        4000.00|    5400.00000        5400.00|    4733.00000        4733.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 205-06933                5.000  EACH |     175.00000         875.00|     135.00000         675.00|     225.00000        1125.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0010 205-06937              200.000  LFT  |       4.50000         900.00|       1.60000         320.00|       4.00000         800.00
  TEMPORARY SILT FENCE                    |                             |                             |
0011 207-08267              307.000  SYS  |      22.00000        6754.00|      23.50000        7214.50|      15.00000        4605.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0012 304-07491               86.000  TON  |      82.00000        7052.00|     125.00000       10750.00|     140.00000       12040.00
  HMA PATCHING, TYPE C                    |                             |                             |
0013 605-06255              177.000  SYS  |      63.00000       11151.00|      41.00000        7257.00|     130.00000       23010.00
  CENTER CURB, D, CONCRETE                |                             |                             |
0014 801-06640               48.000  EACH |     115.00000        5520.00|     155.00000        7440.00|      50.00000        2400.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0015 801-06645               24.000  EACH |      45.00000        1080.00|      60.00000        1440.00|      30.00000         720.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0016 801-06710               60.000  DAY  |      12.00000         720.00|      16.00000         960.00|      10.00000         600.00
  FLASHING ARROW SIGN                     |                             |                             |
0017 801-06775                       LUMP |   11343.90000       11343.90|    8400.00000        8400.00|   17000.00000       17000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0018 802-05701              106.500  LFT  |      12.00000        1278.00|      23.00000        2449.50|      17.00000        1810.50
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : R -37167-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1606893         |(   3  ) 35-2046222
                                          |CALUMET CIVIL CONTRACTORS IN |OLCO INC                     |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 802-05702               46.000  LFT  |      11.00000         506.00|      23.00000        1058.00|      17.00000         782.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0020 802-05703              168.000  LFT  |      22.00000        3696.00|      33.75000        5670.00|      25.00000        4200.00
  SIGN POST, SQUARE, TYPE 3, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0021 802-09838               59.600  SFT  |      12.00000         715.20|      24.30000        1448.28|      18.00000        1072.80
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0022 802-09840               40.700  SFT  |      14.00000         569.80|      24.35000         991.05|      19.00000         773.30
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0023 802-09842              171.000  SFT  |      18.00000        3078.00|      31.00000        5301.00|      23.00000        3933.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0024 805-08487               13.000  EACH |     375.00000        4875.00|     179.00000        2327.00|     400.00000        5200.00
  BACKPLATE, SIGNAL METAL, 3 SECTION HEAD |                             |                             |
0025 808-03439              352.000  LFT  |       4.90000        1724.80|       3.00000        1056.00|       6.00000        2112.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0026 808-06701              470.000  LFT  |       1.65000         775.50|       1.34000         629.80|       1.00000         470.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0027 808-06703              720.000  LFT  |       0.65000         468.00|       2.00000        1440.00|       1.00000         720.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0028 808-06716             3000.000  LFT  |       0.60000        1800.00|       0.81000        2430.00|       0.15000         450.00
  LINE, REMOVE                            |                             |                             |
0029 808-75245              580.000  LFT  |       0.65000         377.00|       0.88000         510.40|       1.00000         580.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0030 808-75297              182.000  LFT  |       4.90000         891.80|       6.62000        1204.84|       6.00000        1092.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0031 808-75320               29.000  EACH |      92.00000        2668.00|     124.00000        3596.00|      80.00000        2320.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0032 808-75325                3.000  EACH |     125.00000         375.00|     175.00000         525.00|     100.00000         300.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        75,200.00|           $        83,499.37|           $        94,854.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        75,200.00|           $        83,499.37|           $        94,854.60
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 420                     CONTRACT ID : RS-30688-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : PATCH AND REHAB PCC PAVEMENT, SMALL STR REPLACE, PIPE LININGCOMPLETION DATE : 11/01/15
     LOCATION     : ON SR 61 VARIOUS LOCATIONS                                       PROJECT(S) :  0800092
                                                                                                   0800796
                                                                                                   0800797
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2131982     J B I CONSTRUCTION INC                                                     $     2,566,759.00  100.0000%
   2   35-1878024     RAGLE INC                                                                  $     2,605,700.11  101.5171%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 420 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : RS-30688-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2131982          |(   2  ) 35-1878024          |(      )
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PCC PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8500.00000        8500.00|   25000.00000       25000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  110000.00000      110000.00|  131500.00000      131500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-01000                       LUMP |    6500.00000        6500.00|   25000.00000       25000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0011 202-93741               16.000  EACH |     170.00000        2720.00|     170.00000        2720.00|
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0012 203-02000              810.000  CYS  |      20.50000       16605.00|      20.00000       16200.00|
  EXCAVATION, COMMON                      |                             |                             |
0013 207-09935              224.000  SYS  |      26.75000        5992.00|      32.00000        7168.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0014 211-09265             1253.000  CYS  |      41.50000       51999.50|      60.00000       75180.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0015 214-07202              637.000  SYS  |       3.00000        1911.00|       4.50000        2866.50|
  GEOGRID, TYPE IA                        |                             |                             |
0016 302-06464               56.000  CYS  |      50.00000        2800.00|     110.00000        6160.00|
  SUBBASE FOR PCCP                        |                             |                             |
0017 303-01180              663.000  TON  |      40.00000       26520.00|      42.00000       27846.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0018 304-07489              500.000  TON  |     230.00000      115000.00|     200.00000      100000.00|
  HMA PATCHING, TYPE A                    |                             |                             |
0019 306-08036             4643.000  SYS  |       2.00000        9286.00|       2.51000       11653.93|
  MILLING, ASPHALT, 2 IN                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : RS-30688-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(      )
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 306-08159             2285.000  SYS  |       3.50000        7997.50|       2.50000        5712.50|
  MILLING ASPHALT 1 3/4 INCHES            |                             |                             |
0022 306-08432              577.000  SYS  |       6.50000        3750.50|       3.00000        1731.00|
  MILLING, APPROACH                       |                             |                             |
0023 401-07322              700.000  TON  |     150.00000      105000.00|     150.00000      105000.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-10258             1750.000  LFT  |       1.35000        2362.50|       1.35000        2362.50|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0025 401-11785             1750.000  LFT  |       2.10000        3675.00|       2.10000        3675.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0026 406-05520                4.600  TON  |     590.00000        2714.00|     590.00000        2714.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0027 412-09355           102080.000  SYS  |       0.40000       40832.00|       0.40000       40832.00|
  FOG SEAL                                |                             |                             |
0028 503-05240              240.000  LFT  |       9.65000        2316.00|       9.00000        2160.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0029 503-05310              192.000  LFT  |     200.00000       38400.00|     200.00000       38400.00|
  TERMINAL JOINT                          |                             |                             |
0030 506-06333             4523.000  SYS  |     110.00000      497530.00|      97.50000      440992.50|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0031 506-06334              100.000  SYS  |     700.00000       70000.00|      79.65000        7965.00|
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0032 507-07480           122496.000  SYS  |       3.00000      367488.00|       2.93000      358913.28|
  PROFILING PCCP                          |                             |                             |
0033 507-07482             1378.000  LFT  |       3.50000        4823.00|       2.44000        3362.32|
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0034 507-08272            73488.000  LFT  |       1.75000      128604.00|       1.65000      121255.20|
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             |
0035 601-94689               16.000  EACH |    3555.00000       56880.00|    2700.00000       43200.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0036 606-11064            45566.000  LFT  |       0.55000       25061.30|       0.65000       29617.90|
  MILLED PCCP CORRUGATIONS                |                             |                             |
0037 608-04395               68.800  TON  |      65.00000        4472.00|     125.00000        8600.00|
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             |
0038 610-07487               48.000  TON  |     115.00000        5520.00|     115.00000        5520.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0039 616-02320              883.000  SYS  |       2.00000        1766.00|       3.75000        3311.25|
  GEOTEXTILES                             |                             |                             |
0040 616-05688               59.500  TON  |      42.75000        2543.63|      65.00000        3867.50|
  RIPRAP, CLASS 1                         |                             |                             |
0041 616-05689              257.000  TON  |      43.75000       11243.75|      50.00000       12850.00|
  RIPRAP, CLASS 2                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : RS-30688-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(      )
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 616-06405              143.000  TON  |      40.75000        5827.25|      50.00000        7150.00|
  RIPRAP, REVETMENT                       |                             |                             |
0043 621-06559             3268.000  SYS  |       0.84000        2745.12|       0.84000        2745.12|
  MULCHED SEEDING, R                      |                             |                             |
0045 628-09402               14.000  MOS  |    1850.00000       25900.00|    1400.00000       19600.00|
  FIELD OFFICE, B                         |                             |                             |
0046 628-09407               14.000  MOS  |     200.00000        2800.00|     100.00000        1400.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL 1 ADDITIONAL COMPUTER        |                             |                             |
0047 628-11729                2.000  EACH |     150.00000         300.00|     150.00000         300.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0048 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0049 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0050 628-11782               28.000  MOS  |     100.00000        2800.00|     100.00000        2800.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0051 714-11855              172.000  LFT  |    1450.00000      249400.00|    1600.00000      275200.00|
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 10' X 13'                     |                             |                             |
0052 715-06816                2.000  EACH |    2020.00000        4040.00|    3000.00000        6000.00|
  CONCRETE ANCHOR, 120 IN.                |                             |                             |
0053 715-08282               45.200  TON  |     190.00000        8588.00|     190.00000        8588.00|
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             |
0054 715-08283              224.000  SYS  |      47.00000       10528.00|      53.00000       11872.00|
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             |
0055 715-09457              133.000  LFT  |     590.00000       78470.00|     600.00000       79800.00|
  PIPE, TYPE 1 CIRCULAR 120 IN            |                             |                             |
0056 718-06529               14.000  EACH |     685.00000        9590.00|     600.00000        8400.00|
  OUTLET PROTECTOR, 2                     |                             |                             |
0057 725-11791              300.000  LFT  |     585.00000      175500.00|     650.00000      195000.00|
  PIPE LINER, CURED-IN-PLACE, 15.6 SFT    |                             |                             |
0058 725-11868              132.000  LFT  |     700.00000       92400.00|     915.00000      120780.00|
  PIPE LINER, CURED-IN-PLACE, 18.1 SFT    |                             |                             |
0059 801-03290                4.000  EACH |     245.00000         980.00|     245.00000         980.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0060 801-04308                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0061 801-06207              250.000  LFT  |       3.00000         750.00|       2.50000         625.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0062 801-06625               16.000  EACH |     120.00000        1920.00|     120.00000        1920.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : RS-30688-A                   COUNTIES : WARRICK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(      )
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0063 801-06640               50.000  EACH |     195.00000        9750.00|     195.00000        9750.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0064 801-06645                2.000  EACH |     120.00000         240.00|     120.00000         240.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0065 801-06775                       LUMP |   85990.04000       85990.04|  127500.00000      127500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0066 801-07118               66.000  LFT  |      10.00000         660.00|       9.95000         656.70|
  BARRICADE, III-A                        |                             |                             |
0067 801-07119               66.000  LFT  |      11.50000         759.00|      11.50000         759.00|
  BARRICADE, III-B                        |                             |                             |
0068 808-04298                2.000  EACH |     350.00000         700.00|     350.00000         700.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0069 808-05866               24.500  SYS  |      29.50000         722.75|      29.50000         722.75|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0070 808-09381                       LUMP |    4500.00000        4500.00|    4500.00000        4500.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0071 808-10033            91872.000  LFT  |       0.36000       33073.92|       0.36000       33073.92|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0072 808-10034             5099.000  LFT  |       0.36000        1835.64|       0.36000        1835.64|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0073 808-10036            11210.000  LFT  |       0.36000        4035.60|       0.36000        4035.60|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0074 808-10052                2.000  EACH |     210.00000         420.00|     210.00000         420.00|
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (ONLY)                 |                             |                             |
0075 808-10077                4.000  EACH |     145.00000         580.00|     145.00000         580.00|
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0076 808-75320                4.000  EACH |     210.00000         840.00|     210.00000         840.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0077 808-75996              531.000  EACH |      12.00000        6372.00|       1.00000         531.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0078 202-02272               20.000  LFT  |      23.50000         470.00|      30.00000         600.00|
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0079 621-01004                1.000  EACH |    1050.00000        1050.00|    1050.00000        1050.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,566,759.00|           $     2,605,700.11|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,566,759.00|           $     2,605,700.11|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 430                     CONTRACT ID : RS-30731-A                   COUNTIES : GREENE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/01/14
     LOCATION     : ON SR 67 FROM SR 54 TO US 231 AND ON US 231 TO 2.48 MILES        PROJECT(S) :  0800126
                    NORTH OF SR 67                                                                 0800127

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,119,414.80  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,318,635.98  117.7969%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,320,467.32  117.9605%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 430                     CONTRACT ID : RS-30731-A                   COUNTIES : GREENE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-0918397          |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |   32000.00000       32000.00|   36877.00000       36877.00|   44258.00000       44258.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              145.000  SYS  |      14.00000        2030.00|      20.46000        2966.70|      16.20000        2349.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-74035                4.000  EACH |     200.00000         800.00|      40.00000         160.00|     100.00000         400.00
  SIGN, REMOVE                            |                             |                             |
0013 202-93741               22.000  EACH |    1000.00000       22000.00|     250.00000        5500.00|     250.00000        5500.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0014 303-01180             1245.000  TON  |      26.00000       32370.00|      46.96000       58465.20|      23.75000       29568.75
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0015 304-07491              450.000  TON  |     135.00000       60750.00|     183.81000       82714.50|     115.00000       51750.00
  HMA PATCHING, TYPE C                    |                             |                             |
0016 306-08042           110095.000  SYS  |       0.50000       55047.50|       1.08000      118902.60|       0.50000       55047.50
  MILLING, SCARIFICATION                  |                             |                             |
0017 306-08043             1483.300  SYS  |       2.00000        2966.60|      11.82000       17532.61|       1.95000        2892.44
  MILLING, TRANSITION                     |                             |                             |
0018 306-08432             2910.000  SYS  |       2.00000        5820.00|       5.13000       14928.30|       2.15000        6256.50
  MILLING, APPROACH                       |                             |                             |
0019 401-06264                       LUMP |    4000.00000        4000.00|    4759.77000        4759.77|    2000.00000        2000.00
  PROFILOGRAPH, HMA                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 430                     CONTRACT ID : RS-30731-A                   COUNTIES : GREENE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-0918397         |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-07328             9206.000  TON  |      63.00000      579978.00|      69.74000      642026.44|      89.00000      819334.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258            36954.000  LFT  |       0.30000       11086.20|       0.42000       15520.68|       0.25000        9238.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785            36954.000  LFT  |       0.20000        7390.80|       0.12000        4434.48|       0.20000        7390.80
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05520               34.000  TON  |     500.00000       17000.00|     500.00000       17000.00|     575.00000       19550.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 601-02241                6.500  LFT  |       6.00000          39.00|       5.00000          32.50|       5.15000          33.48
  GUARDRAIL, REMOVE                       |                             |                             |
0025 601-06035              100.000  LFT  |      12.00000        1200.00|      11.00000        1100.00|      11.35000        1135.00
  GUARDRAIL, RESET                        |                             |                             |
0026 601-94689               22.000  EACH |    3000.00000       66000.00|    2715.00000       59730.00|    2800.00000       61600.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0027 601-99105               50.000  LFT  |      22.00000        1100.00|      20.00000        1000.00|      21.00000        1050.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0028 606-07484            33742.000  LFT  |       0.30000       10122.60|       0.30000       10122.60|       0.35000       11809.70
  MILLED HMA CORRUGATIONS                 |                             |                             |
0029 610-07487              241.000  TON  |     110.00000       26510.00|     224.77000       54169.57|     125.00000       30125.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0030 612-04315               30.680  TON  |    2600.00000       79768.00|    2435.00000       74705.80|    2500.00000       76700.00
  MATERIAL FOR UNDERSEAL                  |                             |                             |
0031 612-60410              511.000  EACH |      24.00000       12264.00|      21.70000       11088.70|      22.25000       11369.75
  DRILLED HOLE FOR UNDERSEAL              |                             |                             |
0032 628-09402                8.000  MOS  |    2000.00000       16000.00|    2498.71000       19989.68|    1400.00000       11200.00
  FIELD OFFICE, B                         |                             |                             |
0033 628-11729                2.000  EACH |     200.00000         400.00|     162.96000         325.92|      26.75000          53.50
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0034 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0036 628-11782               12.000  MOS  |     125.00000        1500.00|     135.80000        1629.60|      50.00000         600.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0037 801-03290                5.000  EACH |     110.00000         550.00|     100.00000         500.00|     100.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0038 801-06640               36.000  EACH |     100.00000        3600.00|      90.00000        3240.00|     100.00000        3600.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06775                       LUMP |   51000.00000       51000.00|   41770.84000       41770.84|   39000.00000       39000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0040 808-06712             6975.000  LFT  |       0.10000         697.50|       0.09000         627.75|       0.10000         697.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 430                     CONTRACT ID : RS-30731-A                   COUNTIES : GREENE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-0918397         |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 808-06713            69216.000  LFT  |       0.10000        6921.60|       0.09000        6229.44|       0.10000        6921.60
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0042 808-06714            15710.000  LFT  |       0.10000        1571.00|       0.09000        1413.90|       0.10000        1571.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0043 808-09381                       LUMP |    1300.00000        1300.00|    1200.00000        1200.00|    1250.00000        1250.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0044 808-75290              110.000  LFT  |       5.50000         605.00|       5.00000         550.00|       5.15000         566.50
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             |
0045 808-75297               52.000  LFT  |       5.50000         286.00|       5.00000         260.00|       5.15000         267.80
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0046 808-75320                2.000  EACH |      88.00000         176.00|      80.00000         160.00|      82.50000         165.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0047 808-75325                2.000  EACH |     110.00000         220.00|     100.00000         200.00|     105.00000         210.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0048 808-75996              605.000  EACH |       1.00000         605.00|       6.02000        3642.10|       1.00000         605.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0049 808-75998               30.000  EACH |      13.00000         390.00|      10.31000         309.30|       1.00000          30.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0050 808-92027              420.000  LFT  |       2.00000         840.00|       2.00000         840.00|       2.05000         861.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,119,414.80|           $     1,318,635.98|           $     1,320,467.32
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,119,414.80|           $     1,318,635.98|           $     1,320,467.32
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/15
     LOCATION     : ON SR 39 FROM I-65 TO 3.18 MILES SOUTH OF SR 47                  PROJECT(S) :  0800112

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     2,055,000.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,287,000.00  111.2895%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,576,496.88  125.3770%
   4   35-1139301     E & B PAVING INC                                                           $     2,910,821.29  141.6458%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2  ) 35-1917625          |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5100.00000        5100.00|   30000.00000       30000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  102600.00000      102600.00|  110184.43000      110184.43|   29500.00000       29500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              675.000  SYS  |      17.00000       11475.00|      16.00000       10800.00|      24.25000       16368.75
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02274              950.000  LFT  |       7.50000        7125.00|       6.00000        5700.00|      14.20000       13490.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             |
0013 202-02279             2110.000  LFT  |       6.00000       12660.00|       7.00000       14770.00|      13.36000       28189.60
  CURB AND GUTTER, REMOVE                 |                             |                             |
0014 202-52710             1423.000  SYS  |      12.00000       17076.00|      15.00000       21345.00|      15.41000       21928.43
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0015 202-90277               32.000  EACH |     250.00000        8000.00|     250.00000        8000.00|     300.00000        9600.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0016 202-92953                6.000  SYS  |      25.00000         150.00|      45.00000         270.00|      65.91000         395.46
  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             |
0018 203-02070                5.000  CYS  |      50.00000         250.00|     100.00000         500.00|     127.39000         636.95
  BORROW                                  |                             |                             |
0019 205-03371                5.000  CYS  |      40.00000         200.00|      50.00000         250.00|     148.29000         741.45
  SEDIMENT, REMOVE                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1917625         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-06933               10.000  EACH |     156.00000        1560.00|     160.00000        1600.00|     156.00000        1560.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0021 205-06937             1500.000  LFT  |       1.88000        2820.00|       2.20000        3300.00|       3.70000        5550.00
  TEMPORARY SILT FENCE                    |                             |                             |
0022 207-09935             5900.000  SYS  |      20.00000      118000.00|      16.00000       94400.00|      26.28000      155052.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0023 301-07448              222.000  TON  |      46.00000       10212.00|      27.00000        5994.00|      32.76000        7272.72
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 303-07449               20.000  TON  |      46.00000         920.00|      30.00000         600.00|      42.82000         856.40
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0025 304-07490             4340.000  TON  |      80.00000      347200.00|     118.00000      512120.00|     144.91000      628909.40
  HMA PATCHING, TYPE B                    |                             |                             |
0026 306-08034            80498.000  SYS  |       0.82000       66008.36|       1.21000       97402.58|       1.50000      120747.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 306-08432             5723.000  SYS  |       3.14000       17970.22|       2.90000       16596.70|       3.19000       18256.37
  MILLING, APPROACH                       |                             |                             |
0028 401-07320              283.000  TON  |      90.00000       25470.00|      81.00000       22923.00|     103.07000       29168.81
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0029 401-07328             6359.000  TON  |      80.00000      508720.00|      75.00000      476925.00|      98.75000      627951.25
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0030 401-10258            44668.000  LFT  |       0.65000       29034.20|       0.30000       13400.40|       0.42000       18760.56
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-11785            44668.000  LFT  |       0.20000        8933.60|       0.06000        2680.08|       0.15000        6700.20
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 406-05520               21.000  TON  |     100.00000        2100.00|     540.00000       11340.00|     526.78000       11062.38
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 604-06070              697.000  SYS  |      54.00000       37638.00|      44.00000       30668.00|      44.55000       31051.35
  SIDEWALK, CONCRETE                      |                             |                             |
0035 604-07894              165.000  SYS  |     140.00000       23100.00|     155.00000       25575.00|     152.96000       25238.40
  CURB RAMP, CONCRETE, A                  |                             |                             |
0036 604-07897              678.000  SYS  |     140.00000       94920.00|     155.00000      105090.00|     152.95000      103700.10
  CURB RAMP, CONCRETE, C                  |                             |                             |
0037 604-07900              188.000  SYS  |     140.00000       26320.00|     160.00000       30080.00|     152.95000       28754.60
  CURB RAMP, CONCRETE, F                  |                             |                             |
0038 604-07901               48.000  SYS  |     145.00000        6960.00|     160.00000        7680.00|     152.96000        7342.08
  CURB RAMP, CONCRETE, G                  |                             |                             |
0039 604-07902              182.000  SYS  |     140.00000       25480.00|     155.00000       28210.00|     152.94000       27835.08
  CURB RAMP, CONCRETE, H                  |                             |                             |
0040 604-07903               35.000  SYS  |     150.00000        5250.00|     160.00000        5600.00|     152.97000        5353.95
  CURB RAMP, CONCRETE, K                  |                             |                             |
0041 605-06090              950.000  LFT  |      17.75000       16862.50|      27.00000       25650.00|      37.91000       36014.50
  CURB, INTEGRAL, CONCRETE                |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1917625         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 605-06140             2110.000  LFT  |      35.00000       73850.00|      23.00000       48530.00|      20.53000       43318.30
  CURB AND GUTTER, CONCRETE               |                             |                             |
0043 610-07487              473.000  TON  |     150.00000       70950.00|     135.00000       63855.00|     169.79000       80310.67
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 616-02320               10.000  SYS  |       4.00000          40.00|       2.00000          20.00|      28.51000         285.10
  GEOTEXTILES                             |                             |                             |
0045 616-06451                5.000  TON  |     100.00000         500.00|      50.00000         250.00|     104.32000         521.60
  RIPRAP, UNIFORM                         |                             |                             |
0046 616-07210             1200.000  LFT  |       6.05000        7260.00|       6.05000        7260.00|      11.05000       13260.00
  FIBER ROLL                              |                             |                             |
0047 621-01004                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-02363              500.000  SYS  |       1.25000         625.00|       1.25000         625.00|       2.20000        1100.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0049 621-06575             1000.000  SYS  |      12.00000       12000.00|       7.40000        7400.00|      13.18000       13180.00
  SODDING, NURSERY                        |                             |                             |
0050 628-09402               12.000  MOS  |    2500.00000       30000.00|    1900.00000       22800.00|    2524.15000       30289.80
  FIELD OFFICE, B                         |                             |                             |
0051 628-09407               12.000  MOS  |     300.00000        3600.00|     350.00000        4200.00|     274.36000        3292.32
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0052 628-11730                3.000  EACH |      50.00000         150.00|     200.00000         600.00|     219.49000         658.47
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0054 628-11782               36.000  MOS  |      75.00000        2700.00|      80.00000        2880.00|     137.18000        4938.48
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0055 720-44000               27.000  EACH |     550.00000       14850.00|     350.00000        9450.00|     556.97000       15038.19
  CASTING, ADJUST TO GRADE , INLETS,      |                             |                             |
  MANHOLES, UTILITIES                     |                             |                             |
0056 801-03290               10.000  EACH |     111.00000        1110.00|     179.00000        1790.00|     179.00000        1790.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0057 801-06203             6963.000  LFT  |       0.30000        2088.90|       0.45000        3133.35|       1.00000        6963.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0058 801-06207             6963.000  LFT  |       1.10000        7659.30|       1.20000        8355.60|       1.50000       10444.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0059 801-06216              697.000  LFT  |       3.00000        2091.00|       5.00000        3485.00|       6.00000        4182.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0060 801-06217              200.000  LFT  |       1.65000         330.00|       2.40000         480.00|       1.75000         350.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  REMOVABLE 6 IN                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1917625         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-06218              697.000  LFT  |       6.60000        4600.20|       5.00000        3485.00|       6.00000        4182.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0062 801-06640               62.000  EACH |      88.00000        5456.00|     135.00000        8370.00|     135.00000        8370.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0063 801-06645               40.000  EACH |      44.00000        1760.00|      65.00000        2600.00|      65.00000        2600.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0064 801-06775                       LUMP |   93050.46000       93050.46|  195000.00000      195000.00|   76877.80000       76877.80
  MAINTAINING TRAFFIC                     |                             |                             |
0065 801-07118              200.000  LFT  |      10.00000        2000.00|       7.50000        1500.00|       7.50000        1500.00
  BARRICADE, III-A                        |                             |                             |
0066 802-09838               44.000  SFT  |      17.00000         748.00|      17.00000         748.00|      22.00000         968.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0067 802-91122                2.000  EACH |      86.00000         172.00|      86.00000         172.00|     327.00000         654.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0068 805-02150               38.000  EACH |     422.00000       16036.00|     422.00000       16036.00|     429.00000       16302.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0069 805-02645               26.000  EACH |     540.00000       14040.00|     540.00000       14040.00|     722.00000       18772.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0070 805-04602                8.000  EACH |     355.00000        2840.00|     355.00000        2840.00|     863.00000        6904.00
  CONTROLLER, REWIRE                      |                             |                             |
0071 805-11817               46.000  EACH |     594.00000       27324.00|     594.00000       27324.00|     907.00000       41722.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0072 805-78470            11226.000  LFT  |       0.35000        3929.10|       0.35000        3929.10|       0.55000        6174.30
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0073 805-78480             5300.000  LFT  |       1.15000        6095.00|       1.15000        6095.00|       1.20000        6360.00
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0074 805-78485             2650.000  LFT  |       1.50000        3975.00|       1.50000        3975.00|       1.30000        3445.00
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0075 805-78510             3950.000  LFT  |       0.80000        3160.00|       0.80000        3160.00|       0.85000        3357.50
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0076 805-78785               32.000  EACH |     465.00000       14880.00|     465.00000       14880.00|    1110.00000       35520.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0077 805-78795             3660.000  LFT  |       6.25000       22875.00|       6.25000       22875.00|       7.50000       27450.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0078 805-90005               26.000  EACH |     544.00000       14144.00|     544.00000       14144.00|     449.00000       11674.00
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0079 807-06592              840.000  LFT  |      15.50000       13020.00|      15.50000       13020.00|      19.00000       15960.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0080 808-06701             1850.000  LFT  |       0.44000         814.00|       0.70000        1295.00|       0.70000        1295.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1917625         |(   3  ) 35-0918397
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 808-06703             6336.000  LFT  |       0.44000        2787.84|       0.36000        2280.96|       0.36000        2280.96
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0082 808-06716              380.000  LFT  |       1.00000         380.00|       0.95000         361.00|       0.95000         361.00
  LINE, REMOVE                            |                             |                             |
0083 808-09381                       LUMP |    1000.00000        1000.00|    1600.00000        1600.00|    1600.00000        1600.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0084 808-10031               60.000  LFT  |       4.44000         266.40|       3.00000         180.00|       3.00000         180.00
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0085 808-10033               60.000  LFT  |       4.44000         266.40|       3.00000         180.00|       3.00000         180.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0086 808-10034              462.000  LFT  |       4.44000        2051.28|       3.00000        1386.00|       3.00000        1386.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0087 808-75240             1760.000  LFT  |       0.44000         774.40|       0.36000         633.60|       0.36000         633.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0088 808-75245            27985.000  LFT  |       0.44000       12313.40|       0.36000       10074.60|       0.36000       10074.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0089 808-75297              697.000  LFT  |       6.00000        4182.00|       4.15000        2892.55|       4.15000        2892.55
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0090 808-75300             2521.000  LFT  |       1.50000        3781.50|       1.05000        2647.05|       1.05000        2647.05
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0091 808-75320               48.000  EACH |      88.00000        4224.00|      79.00000        3792.00|      79.00000        3792.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0092 808-75996              302.000  EACH |       5.97000        1802.94|       1.00000         302.00|       6.15000        1857.30
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0093 808-97664                1.000  EACH |     123.00000         123.00|     205.00000         205.00|     205.00000         205.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  HANDICAP SYMBOL                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,055,000.00|           $     2,287,000.00|           $     2,576,496.88
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,055,000.00|           $     2,287,000.00|           $     2,576,496.88
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  145541.06000      145541.06|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              675.000  SYS  |      44.00000       29700.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02274              950.000  LFT  |      15.00000       14250.00|                             |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             |
0013 202-02279             2110.000  LFT  |      25.00000       52750.00|                             |
  CURB AND GUTTER, REMOVE                 |                             |                             |
0014 202-52710             1423.000  SYS  |      31.00000       44113.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0015 202-90277               32.000  EACH |     250.00000        8000.00|                             |
  DETECTOR HOUSING, REMOVE                |                             |                             |
0016 202-92953                6.000  SYS  |     225.00000        1350.00|                             |
  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             |
0018 203-02070                5.000  CYS  |     200.00000        1000.00|                             |
  BORROW                                  |                             |                             |
0019 205-03371                5.000  CYS  |     200.00000        1000.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-06933               10.000  EACH |     156.00000        1560.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0021 205-06937             1500.000  LFT  |       1.88000        2820.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0022 207-09935             5900.000  SYS  |      30.00000      177000.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0023 301-07448              222.000  TON  |      42.00000        9324.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 303-07449               20.000  TON  |      65.00000        1300.00|                             |
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0025 304-07490             4340.000  TON  |     165.00000      716100.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0026 306-08034            80498.000  SYS  |       1.75000      140871.50|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 306-08432             5723.000  SYS  |      10.00000       57230.00|                             |
  MILLING, APPROACH                       |                             |                             |
0028 401-07320              283.000  TON  |      85.00000       24055.00|                             |
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0029 401-07328             6359.000  TON  |      90.00000      572310.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0030 401-10258            44668.000  LFT  |       0.50000       22334.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0031 401-11785            44668.000  LFT  |       0.40000       17867.20|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0032 406-05520               21.000  TON  |     500.00000       10500.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0034 604-06070              697.000  SYS  |      40.00000       27880.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0035 604-07894              165.000  SYS  |     140.00000       23100.00|                             |
  CURB RAMP, CONCRETE, A                  |                             |                             |
0036 604-07897              678.000  SYS  |     140.00000       94920.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0037 604-07900              188.000  SYS  |     140.00000       26320.00|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
0038 604-07901               48.000  SYS  |     145.00000        6960.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0039 604-07902              182.000  SYS  |     140.00000       25480.00|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0040 604-07903               35.000  SYS  |     150.00000        5250.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0041 605-06090              950.000  LFT  |      17.75000       16862.50|                             |
  CURB, INTEGRAL, CONCRETE                |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 605-06140             2110.000  LFT  |      26.75000       56442.50|                             |
  CURB AND GUTTER, CONCRETE               |                             |                             |
0043 610-07487              473.000  TON  |     185.00000       87505.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 616-02320               10.000  SYS  |      50.00000         500.00|                             |
  GEOTEXTILES                             |                             |                             |
0045 616-06451                5.000  TON  |     200.00000        1000.00|                             |
  RIPRAP, UNIFORM                         |                             |                             |
0046 616-07210             1200.000  LFT  |       6.05000        7260.00|                             |
  FIBER ROLL                              |                             |                             |
0047 621-01004                1.000  EACH |     200.00000         200.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-02363              500.000  SYS  |       1.25000         625.00|                             |
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0049 621-06575             1000.000  SYS  |       7.40000        7400.00|                             |
  SODDING, NURSERY                        |                             |                             |
0050 628-09402               12.000  MOS  |    2000.00000       24000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0051 628-09407               12.000  MOS  |      90.00000        1080.00|                             |
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0052 628-11730                3.000  EACH |     100.00000         300.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0054 628-11782               36.000  MOS  |     100.00000        3600.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0055 720-44000               27.000  EACH |     700.00000       18900.00|                             |
  CASTING, ADJUST TO GRADE , INLETS,      |                             |                             |
  MANHOLES, UTILITIES                     |                             |                             |
0056 801-03290               10.000  EACH |     111.00000        1110.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0057 801-06203             6963.000  LFT  |       2.34000       16293.42|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0058 801-06207             6963.000  LFT  |       1.56000       10862.28|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0059 801-06216              697.000  LFT  |       4.43000        3087.71|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0060 801-06217              200.000  LFT  |      15.54000        3108.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  REMOVABLE 6 IN                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 801-06218              697.000  LFT  |      10.54000        7346.38|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0062 801-06640               62.000  EACH |      88.00000        5456.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0063 801-06645               40.000  EACH |      44.00000        1760.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0064 801-06775                       LUMP |  186723.42000      186723.42|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0065 801-07118              200.000  LFT  |      10.00000        2000.00|                             |
  BARRICADE, III-A                        |                             |                             |
0066 802-09838               44.000  SFT  |      17.00000         748.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0067 802-91122                2.000  EACH |      86.00000         172.00|                             |
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0068 805-02150               38.000  EACH |     422.00000       16036.00|                             |
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0069 805-02645               26.000  EACH |     540.00000       14040.00|                             |
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0070 805-04602                8.000  EACH |     355.00000        2840.00|                             |
  CONTROLLER, REWIRE                      |                             |                             |
0071 805-11817               46.000  EACH |     594.00000       27324.00|                             |
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0072 805-78470            11226.000  LFT  |       0.35000        3929.10|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0073 805-78480             5300.000  LFT  |       1.15000        6095.00|                             |
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0074 805-78485             2650.000  LFT  |       1.50000        3975.00|                             |
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0075 805-78510             3950.000  LFT  |       0.80000        3160.00|                             |
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0076 805-78785               32.000  EACH |     465.00000       14880.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0077 805-78795             3660.000  LFT  |       6.25000       22875.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0078 805-90005               26.000  EACH |     544.00000       14144.00|                             |
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0079 807-06592              840.000  LFT  |      15.50000       13020.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0080 808-06701             1850.000  LFT  |       0.44000         814.00|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 440                     CONTRACT ID : RS-31573-A                   COUNTIES : BOONE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 808-06703             6336.000  LFT  |       0.44000        2787.84|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0082 808-06716              380.000  LFT  |       1.00000         380.00|                             |
  LINE, REMOVE                            |                             |                             |
0083 808-09381                       LUMP |    1000.00000        1000.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0084 808-10031               60.000  LFT  |       4.44000         266.40|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0085 808-10033               60.000  LFT  |       4.44000         266.40|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0086 808-10034              462.000  LFT  |       4.44000        2051.28|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0087 808-75240             1760.000  LFT  |       0.44000         774.40|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0088 808-75245            27985.000  LFT  |       0.44000       12313.40|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0089 808-75297              697.000  LFT  |       6.00000        4182.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0090 808-75300             2521.000  LFT  |       1.50000        3781.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0091 808-75320               48.000  EACH |      88.00000        4224.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0092 808-75996              302.000  EACH |       1.00000         302.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0093 808-97664                1.000  EACH |     123.00000         123.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  HANDICAP SYMBOL                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,910,821.29|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,910,821.29|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 450                     CONTRACT ID : RS-32010-A                   COUNTIES : VIGO
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/14
     LOCATION     : ON SR 42 FROM SR 342 TO SR 59                                    PROJECT(S) :  0900182

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,090,394.09  100.0000%
   2   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $     1,212,558.38  111.2037%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,581,828.30  145.0694%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 450                     CONTRACT ID : RS-32010-A                   COUNTIES : VIGO
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-2126716          |(   3  ) 35-0918397
                                          |DAVE OMARA CONTRACTOR INC    |WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|    7140.00000        7140.00|    6800.00000        6800.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   40000.00000       40000.00|   62412.84000       62412.84|   33272.26000       33272.26
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 205-06937             1000.000  LFT  |       2.40000        2400.00|       2.98000        2980.00|       3.57000        3570.00
  TEMPORARY SILT FENCE                    |                             |                             |
0012 301-07448             1520.000  TON  |      31.00000       47120.00|      10.60000       16112.00|      89.45000      135964.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0013 303-07449              100.000  TON  |      50.00000        5000.00|      81.48000        8148.00|      59.13000        5913.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0014 304-07490             2510.000  TON  |     100.00000      251000.00|      97.81000      245503.10|     137.54000      345225.40
  HMA PATCHING, TYPE B                    |                             |                             |
0015 306-08033           111549.000  SYS  |       0.75000       83661.75|       0.76000       84777.24|       1.23000      137205.27
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0016 306-08043              410.000  SYS  |       2.00000         820.00|       0.76000         311.60|      12.74000        5223.40
  MILLING, TRANSITION                     |                             |                             |
0017 401-06264                       LUMP |    4000.00000        4000.00|    1450.93000        1450.93|    4705.81000        4705.81
  PROFILOGRAPH, HMA                       |                             |                             |
0018 401-07321             8811.000  TON  |      52.00000      458172.00|      60.96000      537118.56|      76.41000      673248.51
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 450                     CONTRACT ID : RS-32010-A                   COUNTIES : VIGO
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-2126716         |(   3  ) 35-0918397
                                          |DAVE OMARA CONTRACTOR INC    |WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 401-10258            52699.000  LFT  |       0.25000       13174.75|       0.23000       12120.77|       0.41000       21606.59
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0020 401-11785            52699.000  LFT  |       0.15000        7904.85|       0.05000        2634.95|       0.09000        4742.91
  LIQUID ASPHALT SEALANT                  |                             |                             |
0021 406-05520               36.000  TON  |     500.00000       18000.00|     550.00000       19800.00|     500.00000       18000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0022 610-07486              426.000  TON  |      80.00000       34080.00|     141.61000       60325.86|     173.45000       73889.70
  HMA FOR APPROACHES, TYPE A              |                             |                             |
0023 615-01469                8.000  EACH |     800.00000        6400.00|     628.30000        5026.40|     442.03000        3536.24
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             |
0024 615-06505                3.000  EACH |    1100.00000        3300.00|     753.38000        2260.14|    1000.00000        3000.00
  MONUMENT, B                             |                             |                             |
0025 615-06525                4.000  EACH |    1300.00000        5200.00|     150.00000         600.00|    1200.00000        4800.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0026 628-09402                6.000  MOS  |    2000.00000       12000.00|    1600.00000        9600.00|    2470.39000       14822.34
  FIELD OFFICE, B                         |                             |                             |
0027 628-09407                6.000  MOS  |     200.00000        1200.00|     110.00000         660.00|     268.52000        1611.12
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0028 628-11730                2.000  EACH |     200.00000         400.00|     125.00000         250.00|     107.41000         214.82
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0029 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0030 628-11781               12.000  MOS  |     100.00000        1200.00|      60.00000         720.00|      64.45000         773.40
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0031 801-03290                4.000  EACH |     105.00000         420.00|     149.00000         596.00|     100.00000         400.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0032 801-06207             4912.000  LFT  |       1.50000        7368.00|       1.26000        6189.12|       1.50000        7368.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0033 801-06640               24.000  EACH |     105.00000        2520.00|     105.00000        2520.00|     100.00000        2400.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0034 801-06775                       LUMP |   54000.00000       54000.00|   94119.38000       94119.38|   46928.79000       46928.79
  MAINTAINING TRAFFIC                     |                             |                             |
0035 801-99182                2.000  EACH |    3000.00000        6000.00|    3914.00000        7828.00|    2850.00000        5700.00
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             |
  INSTALL AND MAINTAIN                    |                             |                             |
0036 808-06712             7552.000  LFT  |       0.09000         679.68|       0.13000         981.76|       0.09000         679.68
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0037 808-06713            90743.000  LFT  |       0.09000        8166.87|       0.09000        8166.87|       0.09000        8166.87
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0038 808-06714            38441.000  LFT  |       0.09000        3459.69|       0.08000        3075.28|       0.09000        3459.69
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
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     CALL ORDER   : 450                     CONTRACT ID : RS-32010-A                   COUNTIES : VIGO
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-2126716         |(   3  ) 35-0918397
                                          |DAVE OMARA CONTRACTOR INC    |WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-06723                1.000  EACH |     105.00000         105.00|     250.00000         250.00|     100.00000         100.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0040 808-09381                       LUMP |    1200.00000        1200.00|    1545.00000        1545.00|    1100.00000        1100.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0041 808-10033              932.000  LFT  |       1.25000        1165.00|       1.02000         950.64|       1.15000        1071.80
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0042 808-10034              932.000  LFT  |       1.25000        1165.00|       1.02000         950.64|       1.15000        1071.80
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0043 808-75996              882.000  EACH |       1.25000        1102.50|       6.15000        5424.30|       5.95000        5247.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,090,394.09|           $     1,212,558.38|           $     1,581,828.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,090,394.09|           $     1,212,558.38|           $     1,581,828.30
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 470                     CONTRACT ID : RS-34868-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/02/15
     LOCATION     : ON US 33 FROM 0.27 MILE NORTH OF SR 15 TO 4.57 MILES NORTH       PROJECT(S) :  1173862
                    OF SR 15 AND 0.30 MILE SOUTH TO 0.23 MILES NORTH OF US 20                      138289000ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0997978     PHEND & BROWN INC                                                          $     3,045,980.86  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,377,063.00  110.8695%
   3   35-1120685     WALSH & KELLY INC                                                          $     3,513,260.00  115.3408%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 470                     CONTRACT ID : RS-34868-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2  ) 35-0918397          |(   3  ) 35-1120685
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|  150000.20000      150000.20|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |  150000.00000      150000.00|  418000.00000      418000.00|  150000.00000      150000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240             1300.000  SYS  |       5.00000        6500.00|      15.00000       19500.00|      15.00000       19500.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-90277               61.000  EACH |     330.00000       20130.00|     330.00000       20130.00|     350.00000       21350.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0013 301-07448             1400.000  TON  |       5.00000        7000.00|      15.00000       21000.00|      14.00000       19600.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0014 304-07491             6200.000  TON  |      60.00000      372000.00|      45.00000      279000.00|      85.00000      527000.00
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             |
0015 304-07491             4900.000  TON  |      60.00000      294000.00|      40.00000      196000.00|      93.00000      455700.00
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0016 306-08033            71300.000  SYS  |       0.55000       39215.00|       0.90000       64170.00|       0.70000       49910.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0017 306-08034            31300.000  SYS  |       1.00000       31300.00|       0.90000       28170.00|       0.70000       21910.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0018 306-08043             1000.000  SYS  |       0.75000         750.00|       2.00000        2000.00|       0.70000         700.00
  MILLING, TRANSITION                     |                             |                             |
0019 306-08432            15300.000  SYS  |       0.75000       11475.00|       2.00000       30600.00|       0.70000       10710.00
  MILLING, APPROACH                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 470                     CONTRACT ID : RS-34868-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08599           103000.000  SYS  |       0.60000       61800.00|       0.90000       92700.00|       0.70000       72100.00
  MILLING ASPHALT, 1/2 IN                 |                             |                             |
0021 401-06264                       LUMP |    8000.00000        8000.00|   12500.00000       12500.00|   15000.00000       15000.00
  PROFILOGRAPH, HMA                       |                             |                             |
0022 401-07335            17500.000  TON  |      72.00000     1260000.00|      78.00000     1365000.00|      74.00000     1295000.00
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0023 401-10258           113500.000  LFT  |       0.15000       17025.00|       0.35000       39725.00|       0.25000       28375.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0024 401-11785           113500.000  LFT  |       0.03000        3405.00|       0.10000       11350.00|       0.05000        5675.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0025 406-05520               67.000  TON  |       1.00000          67.00|       1.00000          67.00|       1.00000          67.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 604-06070              110.000  SYS  |      83.00000        9130.00|      70.00000        7700.00|      90.00000        9900.00
  SIDEWALK, CONCRETE                      |                             |                             |
0027 604-07894               25.000  SYS  |     185.00000        4625.00|     130.00000        3250.00|     150.00000        3750.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0028 604-07900               70.000  SYS  |     150.00000       10500.00|     130.00000        9100.00|     190.00000       13300.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0029 604-07900               40.000  SYS  |     146.00000        5840.00|     130.00000        5200.00|     195.00000        7800.00
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
0030 604-07901                5.000  SYS  |     248.00000        1240.00|     130.00000         650.00|     165.00000         825.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0031 604-07902               60.000  SYS  |     160.00000        9600.00|     130.00000        7800.00|     165.00000        9900.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0032 604-07903              165.000  SYS  |     135.00000       22275.00|     130.00000       21450.00|     150.00000       24750.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0033 604-07903               20.000  SYS  |     175.00000        3500.00|     130.00000        2600.00|     165.00000        3300.00
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             |
0034 610-07488             1300.000  TON  |      55.00000       71500.00|      78.00000      101400.00|     117.72000      153036.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0035 615-06525               10.000  EACH |     750.00000        7500.00|     455.00000        4550.00|      95.00000         950.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0036 628-09402               12.000  MOS  |    1790.28000       21483.36|    1000.00000       12000.00|    2200.00000       26400.00
  FIELD OFFICE, B                         |                             |                             |
0037 628-09407               12.000  MOS  |      98.00000        1176.00|     100.00000        1200.00|     300.00000        3600.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0038 628-11729                2.000  EACH |     400.00000         800.00|     150.00000         300.00|     150.00000         300.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0039 628-11730                2.000  EACH |     200.00000         400.00|     150.00000         300.00|     150.00000         300.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0040 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 470                     CONTRACT ID : RS-34868-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0042 628-11782               48.000  MOS  |      50.00000        2400.00|      25.00000        1200.00|      50.00000        2400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0043 720-01894                1.000  EACH |     850.00000         850.00|     925.00000         925.00|     500.00000         500.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  MONUMENT                                |                             |                             |
0044 720-01894                6.000  EACH |     700.00000        4200.00|     425.00000        2550.00|      75.00000         450.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  WATER VALVE                             |                             |                             |
0045 720-44000                6.000  EACH |     600.00000        3600.00|     225.00000        1350.00|     135.00000         810.00
  CASTING, ADJUST TO GRADE , GAS VALVE    |                             |                             |
0046 720-44000              105.000  EACH |     600.00000       63000.00|     425.00000       44625.00|     625.00000       65625.00
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0047 720-44000               48.000  EACH |     600.00000       28800.00|     300.00000       14400.00|     625.00000       30000.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0048 720-44025                5.000  EACH |     850.00000        4250.00|     500.00000        2500.00|     860.00000        4300.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             |
0049 720-44055                3.000  EACH |    1250.00000        3750.00|     800.00000        2400.00|    1150.00000        3450.00
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             |
0050 720-44080                6.000  EACH |    1400.00000        8400.00|    1100.00000        6600.00|    1350.00000        8100.00
  CASTING, 15, FURNISH AND ADJUST TO GRAD |                             |                             |
0051 720-45605                6.000  LFT  |     400.00000        2400.00|     575.00000        3450.00|     350.00000        2100.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0052 720-45615               35.000  LFT  |     400.00000       14000.00|     600.00000       21000.00|     350.00000       12250.00
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0053 720-94840               30.000  EACH |     400.00000       12000.00|     225.00000        6750.00|      40.00000        1200.00
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0054 801-01093                4.000  EACH |     475.00000        1900.00|     475.00000        1900.00|     475.00000        1900.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0055 801-01504              137.000  EACH |      20.00000        2740.00|      30.00000        4110.00|      20.00000        2740.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0056 801-01506                5.000  EACH |     300.00000        1500.00|     276.00000        1380.00|     300.00000        1500.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  (RXR)                                   |                             |                             |
0057 801-03290                6.000  EACH |     299.00000        1794.00|     299.00000        1794.00|     299.00000        1794.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0058 801-06203            26600.000  LFT  |       0.20000        5320.00|       0.35000        9310.00|       0.01000         266.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0059 801-06207            26600.000  LFT  |       0.01000         266.00|       1.00000       26600.00|       0.90000       23940.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 470                     CONTRACT ID : RS-34868-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06211              137.000  EACH |       5.00000         685.00|      76.00000       10412.00|      65.00000        8905.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0061 801-06213                5.000  EACH |      25.00000         125.00|     350.00000        1750.00|      25.00000         125.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, (RXR)                        |                             |                             |
0062 801-06216             2650.000  LFT  |       1.50000        3975.00|       1.96000        5194.00|       0.15000         397.50
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0063 801-06218             2650.000  LFT  |       1.00000        2650.00|       0.40000        1060.00|       6.73000       17834.50
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0064 801-06640               70.000  EACH |     275.00000       19250.00|     275.00000       19250.00|     275.00000       19250.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0065 801-06710              300.000  DAY  |      20.00000        6000.00|      20.00000        6000.00|      20.00000        6000.00
  FLASHING ARROW SIGN                     |                             |                             |
0066 801-06775                       LUMP |  175000.00000      175000.00|   53000.00000       53000.00|  109000.00000      109000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0067 801-92448             1000.000  DAY  |       3.50000        3500.00|       3.50000        3500.00|       3.50000        3500.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0068 805-78470            24500.000  LFT  |       0.22000        5390.00|       0.22000        5390.00|       1.00000       24500.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0069 805-78510              400.000  LFT  |       1.50000         600.00|       1.50000         600.00|       3.00000        1200.00
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0070 805-78785               62.000  EACH |     430.00000       26660.00|     430.00000       26660.00|     510.00000       31620.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0071 805-78795             8500.000  LFT  |       9.70000       82450.00|       9.70000       82450.00|      10.00000       85000.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0072 807-06592              100.000  LFT  |      27.00000        2700.00|      27.00000        2700.00|      25.00000        2500.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0073 808-09381                       LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1500.00000        1500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0074 808-10031            13500.000  LFT  |       0.43000        5805.00|       0.30000        4050.00|       0.30000        4050.00
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0075 808-10033            10000.000  LFT  |       0.30000        3000.00|       0.30000        3000.00|       0.30000        3000.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0076 808-10034            56000.000  LFT  |       0.30000       16800.00|       0.30000       16800.00|       0.30000       16800.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 470                     CONTRACT ID : RS-34868-A                   COUNTIES : ELKHART
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 808-10036             9800.000  LFT  |       0.30000        2940.00|       0.30000        2940.00|       0.30000        2940.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0078 808-10037              350.000  LFT  |       2.00000         700.00|       0.60000         210.00|       2.00000         700.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0079 808-10042               70.000  LFT  |       3.50000         245.00|       5.00000         350.00|       3.50000         245.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0080 808-10047              150.000  LFT  |       5.50000         825.00|       5.00000         750.00|       3.50000         525.00
  TRANSVERSE MARKINGS MULTI-COMPONENT,    |                             |                             |
  CROSSHATCH LINE, WHITE,12"              |                             |                             |
0081 808-10051             1800.000  LFT  |      11.00000       19800.00|      10.00000       18000.00|       6.50000       11700.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0082 808-10053                3.000  EACH |     900.00000        2700.00|     665.00000        1995.00|     800.00000        2400.00
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (R X R)                |                             |                             |
0083 808-10056             1700.000  LFT  |       1.75000        2975.00|       2.50000        4250.00|       1.75000        2975.00
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0084 808-10058              400.000  LFT  |       2.00000         800.00|       0.60000         240.00|       2.00000         800.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             |
  IN                                      |                             |                             |
0085 808-10077               91.000  EACH |     150.00000       13650.00|     156.00000       14196.00|     160.00000       14560.00
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0086 808-75996             2150.000  EACH |       3.83000        8234.50|       1.00000        2150.00|       1.00000        2150.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0087 808-75998             2150.000  EACH |       2.00000        4300.00|       2.00000        4300.00|       2.00000        4300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0088 801-06214              820.000  LFT  |       2.50000        2050.00|       0.49000         401.80|       0.50000         410.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  6 IN                                    |                             |                             |
0089 801-06217              820.000  LFT  |       1.00000         820.00|       1.40000        1148.00|       4.75000        3895.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  REMOVABLE 6 IN                          |                             |                             |
0090 808-10068              820.000  LFT  |       1.75000        1435.00|       2.50000        2050.00|       1.75000        1435.00
  TRANSVERSE MARKINGS, MULTI-COMPONENT ,  |                             |                             |
  CROSSHATCH LINE, WHITE 6 IN             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,045,980.86|           $     3,377,063.00|           $     3,513,260.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,045,980.86|           $     3,377,063.00|           $     3,513,260.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 474                     CONTRACT ID : RS-34902-B                   COUNTIES : CLARK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION                               COMPLETION DATE : 11/15/14
     LOCATION     : ON I-65, FROM STANSIFER AVENUE TO SR 311                         PROJECT(S) :  1296970

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,777,751.57  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 474                     CONTRACT ID : RS-34902-B                   COUNTIES : CLARK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1618530          |(      )                     |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CONCRETE PAVEMENT RESTORATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |  138887.57000      138887.57|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02240              540.000  SYS  |      80.00000       43200.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0010 203-02000               50.000  CYS  |      55.00000        2750.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0011 207-09935              646.000  SYS  |      30.00000       19380.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0012 301-07448              500.000  TON  |      50.00000       25000.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0013 302-06464              943.000  CYS  |     120.00000      113160.00|                             |
  SUBBASE FOR PCCP                        |                             |                             |
0014 302-07455               90.000  CYS  |      90.00000        8100.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0015 304-07789              392.000  TON  |     150.00000       58800.00|                             |
  WIDENING WITH HMA, TYPE D               |                             |                             |
0016 306-08043             1150.000  SYS  |      10.00000       11500.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0017 401-07321               65.000  TON  |     200.00000       13000.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-07371              130.000  TON  |     176.00000       22880.00|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0019 503-03489             1532.000  EACH |      25.00000       38300.00|                             |
  RETROFITTED TIE BARS                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 474                     CONTRACT ID : RS-34902-B                   COUNTIES : CLARK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 503-05240             1636.000  LFT  |      25.00000       40900.00|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0021 503-05310              120.000  LFT  |     260.00000       31200.00|                             |
  TERMINAL JOINT Modified                 |                             |                             |
0022 503-09261              282.000  EACH |      35.00000        9870.00|                             |
  PCCP STITCHING                          |                             |                             |
0023 506-06333             3770.000  SYS  |     175.00000      659750.00|                             |
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0024 506-06334              228.000  SYS  |     585.00000      133380.00|                             |
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0025 507-07482            10000.000  LFT  |       2.42000       24200.00|                             |
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0026 507-08271           315000.000  LFT  |       1.42000      447300.00|                             |
  JOINTS IN PCCP, FILLED                  |                             |                             |
0027 601-06035             1380.000  LFT  |      12.00000       16560.00|                             |
  GUARDRAIL, RESET                        |                             |                             |
0028 609-06262              540.000  SYS  |     250.00000      135000.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                             |                             |
  IN                                      |                             |                             |
0029 621-01004                1.000  EACH |     600.00000         600.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0030 621-06559              100.000  SYS  |       8.00000         800.00|                             |
  MULCHED SEEDING, R                      |                             |                             |
0031 628-09402                6.000  MOS  |    3000.00000       18000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0032 628-11730                2.000  EACH |     300.00000         600.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0033 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0034 628-11780               12.000  MOS  |      75.00000         900.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0035 702-51863              420.000  EACH |      10.00000        4200.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0036 703-06029            21110.000  LBS  |       1.50000       31665.00|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0037 703-97936              120.000  EACH |      30.00000        3600.00|                             |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0038 709-51821                       LUMP |    5300.00000        5300.00|                             |
  SURFACE SEAL                            |                             |                             |
0039 715-05053              500.000  LFT  |      30.00000       15000.00|                             |
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 474                     CONTRACT ID : RS-34902-B                   COUNTIES : CLARK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 718-06529               10.000  EACH |    1000.00000       10000.00|                             |
  OUTLET PROTECTOR, 2                     |                             |                             |
0041 718-06532            10000.000  LFT  |       0.97000        9700.00|                             |
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0042 718-52610               50.000  CYS  |      55.00000        2750.00|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0043 720-44000                4.000  EACH |    1300.00000        5200.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLES AND |                             |                             |
  INLETS                                  |                             |                             |
0044 801-01093                8.000  EACH |    2000.00000       16000.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0045 801-01504                4.000  EACH |      60.00000         240.00|                             |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0046 801-03290                4.000  EACH |     150.00000         600.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0047 801-04308                2.000  EACH |     175.00000         350.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0048 801-06625                8.000  EACH |      80.00000         640.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0049 801-06640               43.000  EACH |     110.00000        4730.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0050 801-06645                4.000  EACH |      60.00000         240.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0051 801-06775                       LUMP |  530000.00000      530000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0052 801-07118              120.000  LFT  |       9.00000        1080.00|                             |
  BARRICADE, III-A                        |                             |                             |
0053 801-08401             1000.000  LFT  |      29.00000       29000.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0054 801-08508              500.000  LFT  |      34.00000       17000.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0055 801-11642                6.000  EACH |    6000.00000       36000.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0056 808-10033             1960.000  LFT  |       3.50000        6860.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0057 808-10034             1960.000  LFT  |       3.50000        6860.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 474                     CONTRACT ID : RS-34902-B                   COUNTIES : CLARK
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 808-10054             1200.000  LFT  |       4.00000        4800.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             |
  IN                                      |                             |                             |
0059 808-75996               96.000  EACH |      15.00000        1440.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0060 808-75998              144.000  EACH |      38.00000        5472.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,777,751.57|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,777,751.57|           $             0.00|           $
====================================================================================================================================
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                                                                                                                   PAGE : 490 -1
                                                          VENDOR RANKING

     CALL ORDER   : 490                     CONTRACT ID : RS-36451-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : THIN HMA OVERLAY                                            COMPLETION DATE : 09/26/14
     LOCATION     : AT MADISON CORRECTIONAL FACILITY AT MAIN ROAD AND EXIT ROAD      PROJECT(S) :  138287800ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       158,702.45  100.0000%
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       166,651.80  105.0090%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 490                     CONTRACT ID : RS-36451-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(      )
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, THIN HMA OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    1200.00000        1200.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |    7900.00000        7900.00|    8300.00000        8300.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 304-07490              100.000  TON  |     150.00000       15000.00|     150.00000       15000.00|
  HMA PATCHING, TYPE B                    |                             |                             |
0010 306-08042            22074.000  SYS  |       1.30000       28696.20|       1.05000       23177.70|
  MILLING, SCARIFICATION                  |                             |                             |
0011 401-09970              938.000  TON  |      92.00000       86296.00|      90.00000       84420.00|
  QC/QA-HMA, 2, 64, SURFACE, 4.75 mm      |                             |                             |
0012 401-10258             8715.000  LFT  |       0.50000        4357.50|       1.60000       13944.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-11785             8715.000  LFT  |       0.15000        1307.25|       0.12000        1045.80|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0014 406-05520                6.000  TON  |     500.00000        3000.00|     450.00000        2700.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0015 801-06640                2.000  EACH |     500.00000        1000.00|     490.00000         980.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0016 801-06775                       LUMP |    1500.00000        1500.00|    9430.00000        9430.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0017 808-06713              560.000  LFT  |       2.45000        1372.00|       2.05000        1148.00|
  LINE, PAINT, SOLID, WHITE, 4 IN FOR     |                             |                             |
  PARKING LINES                           |                             |                             |
0018 808-06714             8715.000  LFT  |       0.50000        4357.50|       0.42000        3660.30|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0019 808-09314              200.000  LFT  |       4.00000         800.00|       3.35000         670.00|
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 490                     CONTRACT ID : RS-36451-A                   COUNTIES : JEFFERSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(      )
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 808-75072              100.000  LFT  |       4.50000         450.00|       4.00000         400.00|
  TRANSVERSE MARKING, PAINT, CROSSHATCH   |                             |                             |
  LINE, WHITE, 24"                        |                             |                             |
0021 808-97222                3.000  EACH |     220.00000         660.00|     190.00000         570.00|
  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             |
  HANDICAP SYMBOL HANDICAP SYMBOL BLUE    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       158,702.45|           $       166,651.80|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       158,702.45|           $       166,651.80|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 500                     CONTRACT ID : RS-36927-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 10/03/14
     LOCATION     : ON SR 244 FROM CR 100W TO US 52                                  PROJECT(S) :  1383201

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       447,911.80  100.0000%
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       482,386.22  107.6967%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       734,292.72  163.9369%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : RS-36927-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4000.00000        4000.00|    2300.00000        2300.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |    4500.00000        4500.00|    9600.00000        9600.00|   36700.00000       36700.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 303-01180              500.000  TON  |      25.00000       12500.00|      32.00000       16000.00|      19.00000        9500.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0010 304-07490             5181.000  TON  |      70.00000      362670.00|      75.50000      391165.50|     112.00000      580272.00
  HMA PATCHING, TYPE B                    |                             |                             |
0011 406-05520                5.000  TON  |     500.00000        2500.00|     400.00000        2000.00|     550.00000        2750.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0012 408-07504                8.000  TON  |    1500.00000       12000.00|    2500.00000       20000.00|    4235.00000       33880.00
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             |
  SEAL                                    |                             |                             |
0013 801-03290                2.000  EACH |     370.00000         740.00|     120.00000         240.00|     125.00000         250.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0014 801-06640               22.000  EACH |     270.00000        5940.00|     110.00000        2420.00|     115.00000        2530.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0015 801-06710               90.000  DAY  |       5.50000         495.00|       5.00000         450.00|       5.00000         450.00
  FLASHING ARROW SIGN                     |                             |                             |
0016 801-06775                       LUMP |   25600.00000       25600.00|   23000.00000       23000.00|   49200.00000       49200.00
  MAINTAINING TRAFFIC                     |                             |                             |
0017 808-06712             9025.000  LFT  |       0.10000         902.50|       0.09000         812.25|       0.09000         812.25
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0018 808-06713            98208.000  LFT  |       0.10000        9820.80|       0.09000        8838.72|       0.09000        8838.72
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 500                     CONTRACT ID : RS-36927-A                   COUNTIES : RUSH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1917625
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 808-06714            48375.000  LFT  |       0.10000        4837.50|       0.09000        4353.75|       0.09000        4353.75
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0020 808-09381                       LUMP |    1400.00000        1400.00|    1200.00000        1200.00|    1250.00000        1250.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       447,911.80|           $       482,386.22|           $       734,292.72
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       447,911.80|           $       482,386.22|           $       734,292.72
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 04/30/15
     LOCATION     : ON SR 58, 3.75 MILES WEST OF SR 135                              PROJECT(S) :  5036002

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   38-3806996     HIS CONSTRUCTORS INC                                                       $       845,497.41  100.0000%
   2   35-1875662     CRIDER & CRIDER INC                                                        $       876,721.66  103.6930%
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       938,440.44  110.9927%
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       976,114.93  115.4486%
   5   35-1606893     OLCO INC                                                                   $       984,517.75  116.4424%
   6   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,046,484.40  123.7714%
   7   35-1801998     CLR INC                                                                    $     1,058,896.65  125.2395%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 38-3806996          |(   2  ) 35-1875662          |(   3  ) 35-1357381
                                          |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4800.00000        4800.00|   25812.00000       25812.00|    4600.00000        4600.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   22400.00000       22400.00|   43235.91000       43235.91|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    6000.00000        6000.00|   15000.00000       15000.00|    8000.00000        8000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   41800.00000       41800.00|   24511.00000       24511.00|   33000.00000       33000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000             1441.000  CYS  |      14.00000       20174.00|      27.00000       38907.00|      11.00000       15851.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             3749.000  CYS  |      18.00000       67482.00|       7.00000       26243.00|      17.00000       63733.00
  BORROW                                  |                             |                             |
0014 203-04523                       LUMP |   10500.00000       10500.00|    5000.00000        5000.00|    8000.00000        8000.00
  DEWATERING                              |                             |                             |
0015 205-06931               24.000  TON  |      41.00000         984.00|      68.00000        1632.00|      45.00000        1080.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933                1.000  EACH |     155.00000         155.00|     115.00000         115.00|     150.00000         150.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936                6.000  TON  |      55.00000         330.00|     235.00000        1410.00|      45.00000         270.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937              694.000  LFT  |       2.55000        1769.70|       3.50000        2429.00|       2.50000        1735.00
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 38-3806996          |(   2   ) 35-1875662         |(   3  ) 35-1357381
                                          |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11591              171.000  LBS  |       2.55000         436.05|       2.55000         436.05|       2.50000         427.50
  TEMPORARY SEED MIXTURE                  |                             |                             |
0020 205-11626                2.000  EACH |    5200.00000       10400.00|    4800.00000        9600.00|   15000.00000       30000.00
  PUMP AROUND                             |                             |                             |
0021 206-51220              700.000  CYS  |      32.00000       22400.00|       8.50000        5950.00|      18.00000       12600.00
  EXCAVATION, WET                         |                             |                             |
0022 206-51235                       LUMP |    6500.00000        6500.00|    2200.00000        2200.00|   10000.00000       10000.00
  COFFERDAM                               |                             |                             |
0023 207-08265             5133.000  SYS  |       6.00000       30798.00|       7.00000       35931.00|      11.00000       56463.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267              335.000  SYS  |       9.00000        3015.00|      12.00000        4020.00|      13.00000        4355.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-02050              600.000  CYS  |      25.00000       15000.00|      19.00000       11400.00|      35.00000       21000.00
  B BORROW                                |                             |                             |
0026 211-09264               89.000  CYS  |      24.00000        2136.00|      32.50000        2892.50|      40.00000        3560.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 211-09265             1354.000  CYS  |      35.00000       47390.00|      25.00000       33850.00|      58.00000       78532.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0028 301-07448             1896.000  TON  |      19.00000       36024.00|      19.50000       36972.00|      22.00000       41712.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 304-07492               19.600  TON  |     137.00000        2685.20|     215.00000        4214.00|     135.00000        2646.00
  WIDENING WITH HMA, TYPE A               |                             |                             |
0030 306-08034              185.000  SYS  |      15.00000        2775.00|      18.00000        3330.00|      22.00000        4070.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 401-07321              253.200  TON  |      97.00000       24560.40|      95.00000       24054.00|      95.00000       24054.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              401.100  TON  |      71.00000       28478.10|      69.00000       27675.90|      69.00000       27675.90
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-10258               50.000  LFT  |      12.25000         612.50|      12.25000         612.50|      12.00000         600.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-11785               50.000  LFT  |       0.10000           5.00|       0.12000           6.00|       0.10000           5.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 405-05517                8.200  TON  |     202.00000        1656.40|     200.00000        1640.00|     200.00000        1640.00
  ASPHALT FOR PRIME COAT                  |                             |                             |
0036 406-05520                0.800  TON  |     505.00000         404.00|     500.00000         400.00|     500.00000         400.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01700                2.000  EACH |    2105.00000        4210.00|    1820.00000        3640.00|    2085.00000        4170.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0038 601-06854                1.000  EACH |    3405.00000        3405.00|    2295.00000        2295.00|    4190.00000        4190.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0039 601-06856                6.000  EACH |     280.00000        1680.00|     260.00000        1560.00|     395.00000        2370.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 38-3806996          |(   2   ) 35-1875662         |(   3  ) 35-1357381
                                          |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-94689                4.000  EACH |    2605.00000       10420.00|    2500.00000       10000.00|    2265.00000        9060.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0041 601-99105              537.500  LFT  |      19.50000       10481.25|      18.20000        9782.50|      18.00000        9675.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 603-06040              405.000  LFT  |      11.25000        4556.25|      10.15000        4110.75|       8.60000        3483.00
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0043 610-07487               73.400  TON  |      62.00000        4550.80|      62.00000        4550.80|      60.00000        4404.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 615-06490               18.000  EACH |     148.00000        2664.00|     140.00000        2520.00|     178.00000        3204.00
  RIGHT OF WAY MARKER                     |                             |                             |
0045 615-06505                4.000  EACH |     760.00000        3040.00|     675.00000        2700.00|     665.00000        2660.00
  MONUMENT, B                             |                             |                             |
0046 615-06510                1.000  EACH |     590.00000         590.00|     350.00000         350.00|     590.00000         590.00
  MONUMENT, C                             |                             |                             |
0047 616-02320             1065.000  SYS  |       3.00000        3195.00|       2.00000        2130.00|       3.00000        3195.00
  GEOTEXTILES                             |                             |                             |
0048 616-06405             1432.000  TON  |      24.00000       34368.00|      35.00000       50120.00|      22.00000       31504.00
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |     705.00000        1410.00|     700.00000        1400.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02770              368.000  SYS  |       2.25000         828.00|       2.25000         828.00|       2.20000         809.60
  EROSION CONTROL BLANKET                 |                             |                             |
0051 621-06545                0.500  TON  |     710.00000         355.00|     710.00000         355.00|     700.00000         350.00
  FERTILIZER                              |                             |                             |
0052 621-06553              193.000  LBS  |       4.10000         791.30|       4.20000         810.60|       4.00000         772.00
  SEED MIXTURE, R                         |                             |                             |
0053 621-06565                4.600  TON  |     435.00000        2001.00|     425.00000        1955.00|     430.00000        1978.00
  MULCHING MATERIAL                       |                             |                             |
0054 621-06567                2.200  kGAL |       1.05000           2.31|       1.25000           2.75|       1.00000           2.20
  WATER                                   |                             |                             |
0055 621-06574              604.000  SYS  |       5.25000        3171.00|       5.15000        3110.60|       5.00000        3020.00
  SODDING                                 |                             |                             |
0056 628-09401               10.000  MOS  |    1520.00000       15200.00|    1350.00000       13500.00|    1700.00000       17000.00
  FIELD OFFICE, A                         |                             |                             |
0057 628-11730                1.000  EACH |     275.00000         275.00|     175.00000         175.00|     250.00000         250.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0058 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0059 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0060 628-11780               10.000  MOS  |      75.00000         750.00|     100.00000        1000.00|      50.00000         500.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 38-3806996          |(   2   ) 35-1875662         |(   3  ) 35-1357381
                                          |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 715-05168               10.000  LFT  |      43.00000         430.00|      35.00000         350.00|      35.00000         350.00
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0062 715-05169               96.000  LFT  |      48.00000        4608.00|      25.00000        2400.00|      28.00000        2688.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0063 715-05177               43.000  LFT  |      86.00000        3698.00|      55.00000        2365.00|      65.00000        2795.00
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0064 715-46005                4.000  EACH |    1100.00000        4400.00|     500.00000        2000.00|     350.00000        1400.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0065 715-46040                1.000  EACH |    1695.00000        1695.00|     900.00000         900.00|     750.00000         750.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0066 720-45030                1.000  EACH |    1775.00000        1775.00|    2400.00000        2400.00|    2200.00000        2200.00
  INLET, E7                               |                             |                             |
0067 723-11203               80.000  LFT  |    3685.00000      294800.00|    4254.36000      340348.80|    3900.00000      312000.00
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 432 IN X 120 IN   |                             |                             |
0068 801-03290                2.000  EACH |     192.00000         384.00|     200.00000         400.00|     189.00000         378.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0069 801-04308                4.000  EACH |     138.00000         552.00|     150.00000         600.00|     135.00000         540.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0070 801-06625               14.000  EACH |     100.00000        1400.00|     100.00000        1400.00|      98.00000        1372.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0071 801-06640                9.000  EACH |     128.00000        1152.00|     130.00000        1170.00|     125.00000        1125.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0072 801-06775                       LUMP |     810.00000         810.00|    3000.00000        3000.00|    1000.00000        1000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0073 801-07118               48.000  LFT  |       8.25000         396.00|       8.50000         408.00|       8.00000         384.00
  BARRICADE, III-A                        |                             |                             |
0074 801-07119               24.000  LFT  |      10.25000         246.00|      10.50000         252.00|      10.00000         240.00
  BARRICADE, III-B                        |                             |                             |
0075 802-05701              236.000  LFT  |      12.25000        2891.00|      16.25000        3835.00|      16.00000        3776.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0076 802-07060                3.000  EACH |     128.00000         384.00|     125.00000         375.00|     125.00000         375.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0077 802-09838               54.500  SFT  |      35.50000        1934.75|      28.00000        1526.00|      28.00000        1526.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0078 808-06703             2560.000  LFT  |       0.75000        1920.00|       0.75000        1920.00|       0.73000        1868.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0079 808-75245             2560.000  LFT  |       0.75000        1920.00|       0.75000        1920.00|       0.73000        1868.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0080 808-75996               32.000  EACH |       6.95000         222.40|       6.50000         208.00|      25.00000         800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 550 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 38-3806996          |(   2   ) 35-1875662         |(   3  ) 35-1357381
                                          |HIS CONSTRUCTORS INC         |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 808-75998               32.000  EACH |       8.00000         256.00|      80.00000        2560.00|       7.77000         248.64
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       845,497.41|           $       876,721.66|           $       938,440.44
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       845,497.41|           $       876,721.66|           $       938,440.44
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 550 -7
                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1606893         |(   6  ) 35-1385672
                                          |MILESTONE CONTRACTORS LP     |OLCO INC                     |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|   26000.00000       26000.00|    4600.00000        4600.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   46600.00000       46600.00|   37000.00000       37000.00|   63161.36000       63161.36
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    5800.00000        5800.00|   26000.00000       26000.00|    2614.13000        2614.13
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |    3100.00000        3100.00|   12800.00000       12800.00|   36390.61000       36390.61
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000             1441.000  CYS  |      33.50000       48273.50|       5.20000        7493.20|      21.71700       31294.20
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             3749.000  CYS  |      11.25000       42176.25|       9.20000       34490.80|      47.55200      178272.45
  BORROW                                  |                             |                             |
0014 203-04523                       LUMP |    2700.00000        2700.00|   10400.00000       10400.00|    6674.11000        6674.11
  DEWATERING                              |                             |                             |
0015 205-06931               24.000  TON  |      83.75000        2010.00|     100.00000        2400.00|      74.58600        1790.06
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933                1.000  EACH |     170.00000         170.00|     239.00000         239.00|     150.00000         150.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936                6.000  TON  |     115.00000         690.00|      96.00000         576.00|     171.76000        1030.56
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937              694.000  LFT  |       4.40000        3053.60|       1.60000        1110.40|       2.50000        1735.00
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-11591              171.000  LBS  |       2.80000         478.80|       5.40000         923.40|       2.50000         427.50
  TEMPORARY SEED MIXTURE                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1606893         |(   6  ) 35-1385672
                                          |MILESTONE CONTRACTORS LP     |OLCO INC                     |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11626                2.000  EACH |    2700.00000        5400.00|    8124.00000       16248.00|    5053.12000       10106.24
  PUMP AROUND                             |                             |                             |
0021 206-51220              700.000  CYS  |      15.00000       10500.00|      27.00000       18900.00|      28.91400       20239.80
  EXCAVATION, WET                         |                             |                             |
0022 206-51235                       LUMP |    2150.00000        2150.00|   80000.00000       80000.00|    1428.71000        1428.71
  COFFERDAM                               |                             |                             |
0023 207-08265             5133.000  SYS  |       5.85000       30028.05|       9.10000       46710.30|      10.20100       52361.73
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267              335.000  SYS  |      14.00000        4690.00|      12.00000        4020.00|      13.44700        4504.75
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-02050              600.000  CYS  |      33.00000       19800.00|      21.00000       12600.00|      52.94800       31768.80
  B BORROW                                |                             |                             |
0026 211-09264               89.000  CYS  |      59.00000        5251.00|      62.00000        5518.00|      49.95700        4446.17
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 211-09265             1354.000  CYS  |      81.00000      109674.00|      25.00000       33850.00|      45.29300       61326.72
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0028 301-07448             1896.000  TON  |      21.00000       39816.00|      21.34000       40460.64|      30.25800       57369.17
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 304-07492               19.600  TON  |     195.00000        3822.00|     336.00000        6585.60|     135.00000        2646.00
  WIDENING WITH HMA, TYPE A               |                             |                             |
0030 306-08034              185.000  SYS  |      22.50000        4162.50|      24.00000        4440.00|      13.50000        2497.50
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 401-07321              253.200  TON  |      90.00000       22788.00|     123.00000       31143.60|      95.00000       24054.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              401.100  TON  |      78.00000       31285.80|      90.00000       36099.00|      69.00000       27675.90
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-10258               50.000  LFT  |      26.00000        1300.00|      16.00000         800.00|      12.00000         600.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-11785               50.000  LFT  |      15.00000         750.00|       0.15000           7.50|       0.10000           5.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 405-05517                8.200  TON  |     600.00000        4920.00|     260.00000        2132.00|     200.00000        1640.00
  ASPHALT FOR PRIME COAT                  |                             |                             |
0036 406-05520                0.800  TON  |     650.00000         520.00|     650.00000         520.00|     500.00000         400.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01700                2.000  EACH |    2200.00000        4400.00|    2710.00000        5420.00|    2100.00000        4200.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0038 601-06854                1.000  EACH |    3000.00000        3000.00|    5500.00000        5500.00|    3400.00000        3400.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0039 601-06856                6.000  EACH |     450.00000        2700.00|     513.00000        3078.00|     275.00000        1650.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             |
0040 601-94689                4.000  EACH |    2900.00000       11600.00|    2945.00000       11780.00|    2600.00000       10400.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1606893         |(   6  ) 35-1385672
                                          |MILESTONE CONTRACTORS LP     |OLCO INC                     |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-99105              537.500  LFT  |      23.00000       12362.50|      23.40000       12577.50|      19.00000       10212.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 603-06040              405.000  LFT  |      20.00000        8100.00|      11.18000        4527.90|      11.00000        4455.00
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0043 610-07487               73.400  TON  |     130.00000        9542.00|      78.00000        5725.20|      60.00000        4404.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 615-06490               18.000  EACH |     155.00000        2790.00|     197.60000        3556.80|     145.00000        2610.00
  RIGHT OF WAY MARKER                     |                             |                             |
0045 615-06505                4.000  EACH |     750.00000        3000.00|     864.50000        3458.00|     755.00000        3020.00
  MONUMENT, B                             |                             |                             |
0046 615-06510                1.000  EACH |     650.00000         650.00|     767.00000         767.00|     585.00000         585.00
  MONUMENT, C                             |                             |                             |
0047 616-02320             1065.000  SYS  |       2.45000        2609.25|       3.61000        3844.65|       5.12800        5461.32
  GEOTEXTILES                             |                             |                             |
0048 616-06405             1432.000  TON  |      28.50000       40812.00|      29.58000       42358.56|      26.67500       38198.60
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |     800.00000        1600.00|     780.00000        1560.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02770              368.000  SYS  |       2.45000         901.60|       3.15000        1159.20|       2.20000         809.60
  EROSION CONTROL BLANKET                 |                             |                             |
0051 621-06545                0.500  TON  |     800.00000         400.00|    1600.00000         800.00|     700.00000         350.00
  FERTILIZER                              |                             |                             |
0052 621-06553              193.000  LBS  |       4.45000         858.85|       4.50000         868.50|       4.00000         772.00
  SEED MIXTURE, R                         |                             |                             |
0053 621-06565                4.600  TON  |     500.00000        2300.00|     432.00000        1987.20|     430.00000        1978.00
  MULCHING MATERIAL                       |                             |                             |
0054 621-06567                2.200  kGAL |       1.15000           2.53|     130.00000         286.00|       1.00000           2.20
  WATER                                   |                             |                             |
0055 621-06574              604.000  SYS  |       5.60000        3382.40|       6.38000        3853.52|       5.00000        3020.00
  SODDING                                 |                             |                             |
0056 628-09401               10.000  MOS  |    1600.00000       16000.00|    1800.00000       18000.00|    1146.85900       11468.59
  FIELD OFFICE, A                         |                             |                             |
0057 628-11730                1.000  EACH |      50.00000          50.00|     200.00000         200.00|     630.14000         630.14
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0058 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0059 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0060 628-11780               10.000  MOS  |      50.00000         500.00|      50.00000         500.00|      63.01400         630.14
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0061 715-05168               10.000  LFT  |      85.00000         850.00|      38.44000         384.40|     166.38300        1663.83
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1606893         |(   6  ) 35-1385672
                                          |MILESTONE CONTRACTORS LP     |OLCO INC                     |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 715-05169               96.000  LFT  |      33.50000        3216.00|      26.00000        2496.00|      39.56900        3798.62
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0063 715-05177               43.000  LFT  |      95.00000        4085.00|      59.00000        2537.00|     103.02200        4429.95
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0064 715-46005                4.000  EACH |     400.00000        1600.00|     355.00000        1420.00|     343.34300        1373.37
  PIPE END SECTION, DIA 15"               |                             |                             |
0065 715-46040                1.000  EACH |    1100.00000        1100.00|     950.00000         950.00|     960.21000         960.21
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0066 720-45030                1.000  EACH |     850.00000         850.00|    2280.00000        2280.00|    1213.70000        1213.70
  INLET, E7                               |                             |                             |
0067 723-11203               80.000  LFT  |    4370.00000      349600.00|    4026.00000      322080.00|    3434.44200      274755.36
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 432 IN X 120 IN   |                             |                             |
0068 801-03290                2.000  EACH |     305.00000         610.00|     245.00000         490.00|     189.00000         378.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0069 801-04308                4.000  EACH |     125.00000         500.00|     175.00000         700.00|     135.00000         540.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0070 801-06625               14.000  EACH |     120.00000        1680.00|     127.00000        1778.00|      98.00000        1372.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0071 801-06640                9.000  EACH |     125.00000        1125.00|     162.00000        1458.00|     125.00000        1125.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0072 801-06775                       LUMP |   14500.00000       14500.00|    1040.00000        1040.00|    3843.68000        3843.68
  MAINTAINING TRAFFIC                     |                             |                             |
0073 801-07118               48.000  LFT  |      12.50000         600.00|      10.40000         499.20|       8.00000         384.00
  BARRICADE, III-A                        |                             |                             |
0074 801-07119               24.000  LFT  |      13.50000         324.00|      13.00000         312.00|      10.00000         240.00
  BARRICADE, III-B                        |                             |                             |
0075 802-05701              236.000  LFT  |      19.00000        4484.00|      20.00000        4720.00|      12.00000        2832.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0076 802-07060                3.000  EACH |      95.00000         285.00|     162.00000         486.00|     125.00000         375.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0077 802-09838               54.500  SFT  |      39.00000        2125.50|      36.40000        1983.80|      35.00000        1907.50
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0078 808-06703             2560.000  LFT  |       0.70000        1792.00|       0.95000        2432.00|       0.73000        1868.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0079 808-75245             2560.000  LFT  |       0.70000        1792.00|       0.95000        2432.00|       0.73000        1868.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0080 808-75996               32.000  EACH |       7.50000         240.00|      75.97000        2431.04|      13.41800         429.38
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0081 808-75998               32.000  EACH |       8.65000         276.80|      10.12000         323.84|       7.77000         248.64
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       976,114.93|           $       984,517.75|           $     1,046,484.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       976,114.93|           $       984,517.75|           $     1,046,484.40
====================================================================================================================================
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     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(       )                    |(      )
                                          |CLR INC                      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   53050.00000       53050.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   21200.00000       21200.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   20000.00000       20000.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000             1441.000  CYS  |      23.00000       33143.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             3749.000  CYS  |      19.75000       74042.75|                             |
  BORROW                                  |                             |                             |
0014 203-04523                       LUMP |   11000.00000       11000.00|                             |
  DEWATERING                              |                             |                             |
0015 205-06931               24.000  TON  |      37.00000         888.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-06933                1.000  EACH |     175.00000         175.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0017 205-06936                6.000  TON  |      80.00000         480.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0018 205-06937              694.000  LFT  |       4.00000        2776.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-11591              171.000  LBS  |       2.50000         427.50|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(       )                    |(      )
                                          |CLR INC                      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11626                2.000  EACH |    4580.00000        9160.00|                             |
  PUMP AROUND                             |                             |                             |
0021 206-51220              700.000  CYS  |       8.00000        5600.00|                             |
  EXCAVATION, WET                         |                             |                             |
0022 206-51235                       LUMP |    1825.00000        1825.00|                             |
  COFFERDAM                               |                             |                             |
0023 207-08265             5133.000  SYS  |       3.65000       18735.45|                             |
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0024 207-08267              335.000  SYS  |      11.00000        3685.00|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0025 211-02050              600.000  CYS  |      35.00000       21000.00|                             |
  B BORROW                                |                             |                             |
0026 211-09264               89.000  CYS  |      43.00000        3827.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0027 211-09265             1354.000  CYS  |      34.00000       46036.00|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0028 301-07448             1896.000  TON  |      18.00000       34128.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 304-07492               19.600  TON  |     160.00000        3136.00|                             |
  WIDENING WITH HMA, TYPE A               |                             |                             |
0030 306-08034              185.000  SYS  |      15.00000        2775.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 401-07321              253.200  TON  |     145.00000       36714.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              401.100  TON  |     105.00000       42115.50|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-10258               50.000  LFT  |      12.00000         600.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-11785               50.000  LFT  |       0.10000           5.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 405-05517                8.200  TON  |     140.00000        1148.00|                             |
  ASPHALT FOR PRIME COAT                  |                             |                             |
0036 406-05520                0.800  TON  |     500.00000         400.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01700                2.000  EACH |    2450.00000        4900.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0038 601-06854                1.000  EACH |    4000.00000        4000.00|                             |
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0039 601-06856                6.000  EACH |     325.00000        1950.00|                             |
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             |
0040 601-94689                4.000  EACH |    3025.00000       12100.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(       )                    |(      )
                                          |CLR INC                      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 601-99105              537.500  LFT  |      29.00000       15587.50|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 603-06040              405.000  LFT  |      13.00000        5265.00|                             |
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0043 610-07487               73.400  TON  |      60.00000        4404.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 615-06490               18.000  EACH |     116.00000        2088.00|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0045 615-06505                4.000  EACH |     528.50000        2114.00|                             |
  MONUMENT, B                             |                             |                             |
0046 615-06510                1.000  EACH |     409.50000         409.50|                             |
  MONUMENT, C                             |                             |                             |
0047 616-02320             1065.000  SYS  |       2.70000        2875.50|                             |
  GEOTEXTILES                             |                             |                             |
0048 616-06405             1432.000  TON  |      24.00000       34368.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0049 621-01004                2.000  EACH |    1100.00000        2200.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0050 621-02770              368.000  SYS  |       3.50000        1288.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0051 621-06545                0.500  TON  |    1100.00000         550.00|                             |
  FERTILIZER                              |                             |                             |
0052 621-06553              193.000  LBS  |       4.75000         916.75|                             |
  SEED MIXTURE, R                         |                             |                             |
0053 621-06565                4.600  TON  |     500.00000        2300.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0054 621-06567                2.200  kGAL |       1.00000           2.20|                             |
  WATER                                   |                             |                             |
0055 621-06574              604.000  SYS  |       5.00000        3020.00|                             |
  SODDING                                 |                             |                             |
0056 628-09401               10.000  MOS  |     950.00000        9500.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0057 628-11730                1.000  EACH |      50.00000          50.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0058 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0059 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0060 628-11780               10.000  MOS  |      25.00000         250.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0061 715-05168               10.000  LFT  |      37.00000         370.00|                             |
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
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     CALL ORDER   : 550                     CONTRACT ID : B -29693-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1801998          |(       )                    |(      )
                                          |CLR INC                      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 715-05169               96.000  LFT  |      49.00000        4704.00|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0063 715-05177               43.000  LFT  |      91.00000        3913.00|                             |
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0064 715-46005                4.000  EACH |     445.00000        1780.00|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0065 715-46040                1.000  EACH |    1050.00000        1050.00|                             |
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0066 720-45030                1.000  EACH |    2825.00000        2825.00|                             |
  INLET, E7                               |                             |                             |
0067 723-11203               80.000  LFT  |    5566.54000      445323.20|                             |
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 432 IN X 120 IN   |                             |                             |
0068 801-03290                2.000  EACH |     187.50000         375.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0069 801-04308                4.000  EACH |     160.00000         640.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0070 801-06625               14.000  EACH |     115.00000        1610.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0071 801-06640                9.000  EACH |     150.00000        1350.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0072 801-06775                       LUMP |   10000.00000       10000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0073 801-07118               48.000  LFT  |       9.25000         444.00|                             |
  BARRICADE, III-A                        |                             |                             |
0074 801-07119               24.000  LFT  |      12.00000         288.00|                             |
  BARRICADE, III-B                        |                             |                             |
0075 802-05701              236.000  LFT  |      14.00000        3304.00|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0076 802-07060                3.000  EACH |     125.00000         375.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0077 802-09838               54.500  SFT  |      42.00000        2289.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0078 808-06703             2560.000  LFT  |       0.84000        2150.40|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0079 808-75245             2560.000  LFT  |       0.84000        2150.40|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0080 808-75996               32.000  EACH |      15.00000         480.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0081 808-75998               32.000  EACH |       8.00000         256.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,058,896.65|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,058,896.65|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 560                     CONTRACT ID : B -31370-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE PAINTING                                             COMPLETION DATE : 10/31/14
     LOCATION     : ON I-70 AT DIVISION STREET                                       PROJECT(S) :  0800960

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   36-4696205     OLYMPUS PAINTING LLC                                                       $       243,506.00  100.0000%
   2   35-1645115     THREE STAR PAINTING INC                                                    $       249,000.00  102.2562%
   3   35-1778430     N I SPANOS PAINTING INC                                                    $       250,000.00  102.6669%
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       265,006.00  108.8294%
   5   35-1602596     CIVIL COATINGS AND CONSTRUCTION INC                                        $       275,006.00  112.9360%
   6   84-1671014     APBN INC                                                                   $       389,406.00  159.9164%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 560 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 560                     CONTRACT ID : B -31370-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 36-4696205          |(   2  ) 35-1645115          |(   3  ) 35-1778430
                                          |OLYMPUS PAINTING LLC         |THREE STAR PAINTING INC      |N I SPANOS PAINTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   12000.00000       12000.00|   12450.00000       12450.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 619-11052                       LUMP |  172000.00000      172000.00|  210369.60000      210369.60|  168000.00000      168000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO.       |                             |                             |
  I70-77-5395A                            |                             |                             |
0007 619-51859                       LUMP |   39000.00000       39000.00|   23174.40000       23174.40|   70000.00000       70000.00
  PAINT STEEL BRIDGE, BR. NO. I70-77-5395 |                             |                             |
0008 628-11729                2.000  EACH |      50.00000         100.00|     100.00000         200.00|     200.00000         400.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0009 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0010 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0011 628-11782                8.000  MOS  |      50.00000         400.00|     100.00000         800.00|      50.00000         400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0012 801-06775                       LUMP |   20000.00000       20000.00|    2000.00000        2000.00|    1194.00000        1194.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       243,506.00|           $       249,000.00|           $       250,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       243,506.00|           $       249,000.00|           $       250,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 560 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 560                     CONTRACT ID : B -31370-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1841931          |(   5   ) 35-1602596         |(   6  ) 84-1671014
                                          |VENUS PAINTING COMPANY       |CIVIL COATINGS AND CONSTRUCT |APBN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   20000.00000       20000.00|   14000.00000       14000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 619-11052                       LUMP |  200000.00000      200000.00|  210000.00000      210000.00|  275000.00000      275000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO.       |                             |                             |
  I70-77-5395A                            |                             |                             |
0007 619-51859                       LUMP |   40000.00000       40000.00|   40000.00000       40000.00|   60000.00000       60000.00
  PAINT STEEL BRIDGE, BR. NO. I70-77-5395 |                             |                             |
0008 628-11729                2.000  EACH |     200.00000         400.00|     100.00000         200.00|    1000.00000        2000.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0009 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0010 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0011 628-11782                8.000  MOS  |     200.00000        1600.00|     100.00000         800.00|     300.00000        2400.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0012 801-06775                       LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       265,006.00|           $       275,006.00|           $       389,406.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       265,006.00|           $       275,006.00|           $       389,406.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 570                     CONTRACT ID : B -31372-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE PAINTING                                             COMPLETION DATE : 06/15/15
     LOCATION     : ON I-65 AT VARIOUS LOCATIONS                                     PROJECT(S) :  0800963

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1645115     THREE STAR PAINTING INC                                                    $       520,000.00  100.0000%
   2   35-1778430     N I SPANOS PAINTING INC                                                    $       555,006.00  106.7319%
   3   35-1841931     VENUS PAINTING COMPANY                                                     $       569,795.00  109.5760%
   4   35-1602596     CIVIL COATINGS AND CONSTRUCTION INC                                        $       636,999.00  122.4998%
   5   84-1671014     APBN INC                                                                   $     1,078,006.00  207.3088%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 570 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 570                     CONTRACT ID : B -31372-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1645115          |(   2  ) 35-1778430          |(   3  ) 35-1841931
                                          |THREE STAR PAINTING INC      |N I SPANOS PAINTING INC      |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   26000.00000       26000.00|   25000.00000       25000.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 619-11052                       LUMP |  122067.00000      122067.00|  100000.00000      100000.00|  130230.00000      130230.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             |
0007 619-11052                       LUMP |   84153.00000       84153.00|   70000.00000       70000.00|   99674.00000       99674.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2   |                             |                             |
0008 619-11052                       LUMP |   89043.00000       89043.00|   90000.00000       90000.00|  120329.00000      120329.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3   |                             |                             |
0009 619-11052                       LUMP |  147767.00000      147767.00|  120000.00000      120000.00|  140956.00000      140956.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 4   |                             |                             |
0010 619-51859                       LUMP |   13273.22000       13273.22|   35000.00000       35000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             |
0011 619-51859                       LUMP |    9258.58000        9258.58|   30000.00000       30000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE, BR. NO. , 2         |                             |                             |
0012 619-51859                       LUMP |    9000.20000        9000.20|   35000.00000       35000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE, BR. NO. , 3         |                             |                             |
0013 619-51859                       LUMP |   16332.00000       16332.00|   45000.00000       45000.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE, BR. NO. , 4         |                             |                             |
0014 628-11729                2.000  EACH |      50.00000         100.00|     200.00000         400.00|     300.00000         600.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0015 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0016 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0017 628-11782               20.000  MOS  |      50.00000        1000.00|      30.00000         600.00|     100.00000        2000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0018 801-06775                       LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       520,000.00|           $       555,006.00|           $       569,795.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       520,000.00|           $       555,006.00|           $       569,795.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 570 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 570                     CONTRACT ID : B -31372-A                   COUNTIES : MARION
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1602596          |(   5   ) 84-1671014         |(      )
                                          |CIVIL COATINGS AND CONSTRUCT |APBN INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 619-11052                       LUMP |  142000.00000      142000.00|  220000.00000      220000.00|
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             |
0007 619-11052                       LUMP |  100000.00000      100000.00|  200000.00000      200000.00|
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2   |                             |                             |
0008 619-11052                       LUMP |  112000.00000      112000.00|  200000.00000      200000.00|
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3   |                             |                             |
0009 619-11052                       LUMP |  170971.00000      170971.00|  230000.00000      230000.00|
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 4   |                             |                             |
0010 619-51859                       LUMP |   23000.00000       23000.00|   50000.00000       50000.00|
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             |
0011 619-51859                       LUMP |   16000.00000       16000.00|   40000.00000       40000.00|
  PAINT STEEL BRIDGE, BR. NO. , 2         |                             |                             |
0012 619-51859                       LUMP |   18000.00000       18000.00|   45000.00000       45000.00|
  PAINT STEEL BRIDGE, BR. NO. , 3         |                             |                             |
0013 619-51859                       LUMP |   28000.00000       28000.00|   55000.00000       55000.00|
  PAINT STEEL BRIDGE, BR. NO. , 4         |                             |                             |
0014 628-11729                2.000  EACH |       1.00000           2.00|    1000.00000        2000.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0015 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0016 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0017 628-11782               20.000  MOS  |       1.00000          20.00|     300.00000        6000.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0018 801-06775                       LUMP |    7000.00000        7000.00|   10000.00000       10000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       636,999.00|           $     1,078,006.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       636,999.00|           $     1,078,006.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 580                     CONTRACT ID : B -31791-B                   COUNTIES : MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 07/31/15
     LOCATION     : ON BROOKLYN TRAIL, OVER WHITE LICK CREEK, 765 LFT NORTH OF       PROJECT(S) :  0810328
                    MILL STREET AND 290 LFT WEST OF CENTENARY ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $       747,798.80  100.0000%
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       750,434.55  100.3525%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $       767,318.62  102.6103%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -31791-B                   COUNTIES : MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1310611          |(   3  ) 35-1609544
                                          |CLR INC                      |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    5670.00000        5670.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   38400.00000       38400.00|   37500.00000       37500.00|   38365.00000       38365.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15360.00000       15360.00|   15000.00000       15000.00|   44976.56000       44976.56
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 203-02000              112.000  CYS  |      56.00000        6272.00|      20.00000        2240.00|     100.92000       11303.04
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02020              300.000  CYS  |      14.00000        4200.00|      20.00000        6000.00|      17.11000        5133.00
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0013 203-02070              998.000  CYS  |      17.75000       17714.50|      20.00000       19960.00|      21.62000       21576.76
  BORROW                                  |                             |                             |
0014 203-51223              305.000  CYS  |      18.00000        5490.00|      15.00000        4575.00|      11.67000        3559.35
  EXCAVATION, WATERWAY                    |                             |                             |
0015 204-02290                2.000  EACH |     400.00000         800.00|     500.00000        1000.00|    1343.63000        2687.26
  SETTLEMENT PLATE                        |                             |                             |
0016 204-08415                2.000  EACH |     100.00000         200.00|     500.00000        1000.00|     180.38000         360.76
  STAKE, SETTLEMENT                       |                             |                             |
0017 205-06937             1465.000  LFT  |       2.25000        3296.25|       1.60000        2344.00|       1.59000        2329.35
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-11591               73.000  LBS  |       2.50000         182.50|       2.75000         200.75|      11.18000         816.14
  TEMPORARY SEED MIXTURE                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -31791-B                   COUNTIES : MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1310611         |(   3  ) 35-1609544
                                          |CLR INC                      |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 206-51230               30.000  CYS  |      60.00000        1800.00|      30.00000         900.00|      25.21000         756.30
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0020 207-08266             1681.000  SYS  |       3.50000        5883.50|       7.00000       11767.00|      13.48000       22659.88
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0021 211-02050              300.000  CYS  |      24.00000        7200.00|      25.00000        7500.00|      22.61000        6783.00
  B BORROW                                |                             |                             |
0022 211-06467               38.000  CYS  |      65.00000        2470.00|      60.00000        2280.00|      55.73000        2117.74
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0023 211-09264                7.000  CYS  |      81.00000         567.00|      50.00000         350.00|      47.09000         329.63
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0024 301-07448              298.000  TON  |      25.00000        7450.00|      25.00000        7450.00|      24.56000        7318.88
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0025 302-07455                6.000  CYS  |     210.00000        1260.00|     100.00000         600.00|      83.30000         499.80
  DENSE GRADED SUBBASE                    |                             |                             |
0026 303-07449              114.000  TON  |      50.00000        5700.00|      28.00000        3192.00|      29.51000        3364.14
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0027 401-07321               60.000  TON  |     150.00000        9000.00|     193.00000       11580.00|     161.01000        9660.60
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0029 406-05520                0.430  TON  |     600.00000         258.00|     570.00000         245.10|     682.50000         293.48
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 603-91714              372.000  LFT  |      25.00000        9300.00|      66.00000       24552.00|      40.69000       15136.68
  FENCE, RAIL, WOOD 42"                   |                             |                             |
0031 609-06257               36.000  SYS  |     155.00000        5580.00|     150.00000        5400.00|     113.25000        4077.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0032 615-06490                5.000  EACH |     140.00000         700.00|     154.00000         770.00|     168.00000         840.00
  RIGHT OF WAY MARKER                     |                             |                             |
0033 616-02320              387.000  SYS  |       3.50000        1354.50|       4.00000        1548.00|       4.07000        1575.09
  GEOTEXTILES                             |                             |                             |
0034 616-05688              345.000  TON  |      45.00000       15525.00|      35.00000       12075.00|      38.67000       13341.15
  RIPRAP, CLASS 1                         |                             |                             |
0035 616-06405              122.000  TON  |      28.75000        3507.50|      30.00000        3660.00|      31.19000        3805.18
  RIPRAP, REVETMENT                       |                             |                             |
0036 621-01004                2.000  EACH |     780.00000        1560.00|     770.00000        1540.00|     735.00000        1470.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0037 621-06545                0.200  TON  |    1010.00000         202.00|     770.00000         154.00|     945.00000         189.00
  FERTILIZER                              |                             |                             |
0038 621-06554               73.000  LBS  |       4.45000         324.85|       4.40000         321.20|       5.25000         383.25
  SEED MIXTURE, U                         |                             |                             |
0039 621-06565                1.000  TON  |     650.00000         650.00|     473.00000         473.00|    1050.00000        1050.00
  MULCHING MATERIAL                       |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -31791-B                   COUNTIES : MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1310611         |(   3  ) 35-1609544
                                          |CLR INC                      |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-06567               10.000  kGAL |       1.00000          10.00|       1.10000          11.00|       0.01000           0.10
  WATER                                   |                             |                             |
0041 622-05648               75.000  EACH |      50.00000        3750.00|      49.50000        3712.50|      47.25000        3543.75
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0042 622-52436                6.000  EACH |      34.00000         204.00|      37.50000         225.00|      47.25000         283.50
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0043 628-09402               12.000  MOS  |    1000.00000       12000.00|    1500.00000       18000.00|    2381.25000       28575.00
  FIELD OFFICE, B                         |                             |                             |
0044 701-09558               75.000  LFT  |      40.00000        3000.00|      35.00000        2625.00|      72.57000        5442.75
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0045 701-09560                1.000  EACH |    1280.00000        1280.00|    1500.00000        1500.00|    1047.75000        1047.75
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
0046 701-09663              575.000  LFT  |      40.00000       23000.00|      45.00000       25875.00|      62.63000       36012.25
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             |
0047 701-09679               10.000  EACH |     375.00000        3750.00|     250.00000        2500.00|     216.00000        2160.00
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0048 702-51005               40.400  CYS  |    1045.00000       42218.00|     500.00000       20200.00|     636.13000       25699.65
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0049 703-06029             7028.000  LBS  |       1.15000        8082.20|       1.50000       10542.00|       1.08000        7590.24
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0050 706-51020                5.200  CYS  |    1100.00000        5720.00|    1500.00000        7800.00|     835.70000        4345.64
  RAILING, CONCRETE, C                    |                             |                             |
0051 709-51821                       LUMP |    2225.00000        2225.00|    2000.00000        2000.00|    2100.00000        2100.00
  SURFACE SEAL                            |                             |                             |
0052 709-51821                       LUMP |    3125.00000        3125.00|    2000.00000        2000.00|    2940.00000        2940.00
  SURFACE SEAL MODIFIED                   |                             |                             |
0053 711-04845                       LUMP |  430500.00000      430500.00|  435000.00000      435000.00|  385442.38000      385442.38
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED     |                             |                             |
0054 715-05118               25.000  LFT  |      42.00000        1050.00|      30.00000         750.00|      29.60000         740.00
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             |
0055 715-05407               90.000  LFT  |      11.00000         990.00|       8.00000         720.00|      14.26000        1283.40
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0056 715-46000                2.000  EACH |     235.00000         470.00|     225.00000         450.00|     501.15000        1002.30
  PIPE END SECTION, DIA 12"               |                             |                             |
0057 801-06775                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    9019.50000        9019.50
  MAINTAINING TRAFFIC                     |                             |                             |
0058 801-07118               48.000  LFT  |      11.00000         528.00|      16.50000         792.00|      23.10000        1108.80
  BARRICADE, III-A                        |                             |                             |
0059 802-05701              156.000  LFT  |      14.00000        2184.00|      13.00000        2028.00|      20.21000        3152.76
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -31791-B                   COUNTIES : MORGAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1310611         |(   3  ) 35-1609544
                                          |CLR INC                      |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 802-09838               77.000  SFT  |      16.00000        1232.00|      20.00000        1540.00|      17.85000        1374.45
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0061 808-03439               50.000  LFT  |      47.00000        2350.00|      22.00000        1100.00|      26.25000        1312.50
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0062 401-07390               96.000  TON  |     108.50000       10416.00|     155.00000       14880.00|     111.53000       10706.88
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       747,798.80|           $       750,434.55|           $       767,318.62
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       747,798.80|           $       750,434.55|           $       767,318.62
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 10/01/16
     LOCATION     : ON DUNBAR ROAD, 1.0 MILE EAST OF CR 300W OVER WALNUT CREEK       PROJECT(S) :  1173146

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       737,930.33  100.0000%
   2   35-1801998     CLR INC                                                                    $       749,618.61  101.5839%
   3   35-1381845     GEORGE R HARVEY & SON INC                                                  $       770,820.22  104.4570%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       797,878.43  108.1238%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2  ) 35-1801998          |(   3  ) 35-1381845
                                          |DUNCAN ROBERTSON INC         |CLR INC                      |GEORGE R HARVEY & SON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, OTHER CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6000.00000        6000.00|   15000.00000       15000.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                4.000  EACH |     500.00000        2000.00|     930.00000        3720.00|     800.00000        3200.00
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   35000.00000       35000.00|   37480.00000       37480.00|   38000.00000       38000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-51330                       LUMP |   40000.00000       40000.00|   17000.00000       17000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000              987.000  CYS  |      12.50000       12337.50|      17.00000       16779.00|      29.01000       28632.87
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070             1355.000  CYS  |      18.00000       24390.00|      27.75000       37601.25|      24.83000       33644.65
  BORROW                                  |                             |                             |
0015 203-51223              180.000  CYS  |      12.00000        2160.00|      30.00000        5400.00|      31.11000        5599.80
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-06931               17.600  TON  |      30.00000         528.00|      46.00000         809.60|      90.66000        1595.62
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06931               11.800  TON  |      30.00000         354.00|      52.00000         613.60|      86.39000        1019.40
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
  MODIFIED                                |                             |                             |
0018 205-06933                2.000  EACH |     100.00000         200.00|      75.00000         150.00|     110.00000         220.00
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1801998         |(   3  ) 35-1381845
                                          |DUNCAN ROBERTSON INC         |CLR INC                      |GEORGE R HARVEY & SON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934                1.200  TON  |     625.00000         750.00|     735.00000         882.00|     715.00000         858.00
  TEMPORARY MULCH                         |                             |                             |
0020 205-06936              195.000  TON  |      20.00000        3900.00|      28.00000        5460.00|      65.43000       12758.85
  TEMPORARY SEDIMENT TRAP MODIFIED        |                             |                             |
0021 205-06937             1112.000  LFT  |       2.05000        2279.60|       2.00000        2224.00|       1.38000        1534.56
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-09543              100.000  TON  |      25.00000        2500.00|      30.00000        3000.00|      49.50000        4950.00
  NO 2 STONE                              |                             |                             |
0023 205-11591               72.000  LBS  |       7.00000         504.00|       6.00000         432.00|       5.50000         396.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0024 206-51230              132.000  CYS  |      12.50000        1650.00|      23.00000        3036.00|      23.64000        3120.48
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0025 207-08265             1524.000  SYS  |       6.00000        9144.00|       7.25000       11049.00|      10.16000       15483.84
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0026 211-02050              390.000  CYS  |      30.00000       11700.00|      41.00000       15990.00|      30.71000       11976.90
  B BORROW                                |                             |                             |
0027 211-06467               38.000  CYS  |      50.00000        1900.00|      62.00000        2356.00|      69.20000        2629.60
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0028 211-09264               10.000  CYS  |      35.00000         350.00|     125.00000        1250.00|     135.79000        1357.90
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0029 301-07448              460.000  TON  |      20.00000        9200.00|      22.50000       10350.00|      24.97000       11486.20
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 302-07455               24.000  CYS  |      55.00000        1320.00|     125.00000        3000.00|     113.99000        2735.76
  DENSE GRADED SUBBASE                    |                             |                             |
0031 303-01180              106.000  TON  |      20.00000        2120.00|      27.00000        2862.00|      49.46000        5242.76
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0032 304-07493               16.200  TON  |     275.00000        4455.00|     325.00000        5265.00|     435.15000        7049.43
  WIDENING WITH HMA, TYPE B               |                             |                             |
0033 306-08034              480.000  SYS  |      10.00000        4800.00|       7.50000        3600.00|      21.16000       10156.80
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0034 401-07321              135.000  TON  |     120.00000       16200.00|      98.00000       13230.00|      94.91000       12812.85
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0035 401-07390              159.000  TON  |     110.00000       17490.00|      86.00000       13674.00|      83.16000       13222.44
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-10258              565.000  LFT  |       2.00000        1130.00|       0.19000         107.35|       0.21000         118.65
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0037 401-10259              365.000  LFT  |       5.00000        1825.00|       0.31000         113.15|       0.34000         124.10
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0038 401-11785              565.000  LFT  |       0.90000         508.50|       0.26000         146.90|       0.29000         163.85
  LIQUID ASPHALT SEALANT                  |                             |                             |
0039 402-10084               27.000  TON  |     185.00000        4995.00|     210.00000        5670.00|     178.53000        4820.31
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 590 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1801998         |(   3  ) 35-1381845
                                          |DUNCAN ROBERTSON INC         |CLR INC                      |GEORGE R HARVEY & SON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 406-05521             1891.000  SYS  |       0.13000         245.83|       0.11000         208.01|       0.12000         226.92
  ASPHALT FOR TACK COAT                   |                             |                             |
0041 601-01839                1.000  EACH |    2200.00000        2200.00|    2300.00000        2300.00|    2200.00000        2200.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0042 601-06374                4.000  EACH |    1100.00000        4400.00|    1200.00000        4800.00|    1127.50000        4510.00
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0043 601-94689                3.000  EACH |    2750.00000        8250.00|    2900.00000        8700.00|    2750.00000        8250.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0044 601-99105              243.800  LFT  |      20.00000        4876.00|      21.00000        5119.80|      19.80000        4827.24
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0045 609-06259              142.000  SYS  |     125.00000       17750.00|     145.00000       20590.00|      94.16000       13370.72
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0046 610-07487               43.000  TON  |     150.00000        6450.00|     180.00000        7740.00|     171.92000        7392.56
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0047 615-06490               14.000  EACH |     150.00000        2100.00|     106.50000        1491.00|     156.20000        2186.80
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                5.000  EACH |     850.00000        4250.00|     520.00000        2600.00|     880.00000        4400.00
  MONUMENT, B                             |                             |                             |
0049 616-02320             2059.000  SYS  |       3.00000        6177.00|       3.50000        7206.50|       3.00000        6177.00
  GEOTEXTILES                             |                             |                             |
0050 616-05689             1106.000  TON  |      30.00000       33180.00|      29.95000       33124.70|      31.50000       34839.00
  RIPRAP, CLASS 2                         |                             |                             |
0051 616-06405               15.000  TON  |      30.00000         450.00|      60.00000         900.00|      81.05000        1215.75
  RIPRAP, REVETMENT                       |                             |                             |
0052 616-06451               40.000  TON  |      30.00000        1200.00|      55.10000        2204.00|      67.79000        2711.60
  RIPRAP, UNIFORM                         |                             |                             |
0053 621-01004                4.000  EACH |     575.00000        2300.00|     700.00000        2800.00|     770.00000        3080.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0054 621-02770              824.000  SYS  |       2.00000        1648.00|       1.50000        1236.00|       1.65000        1359.60
  EROSION CONTROL BLANKET                 |                             |                             |
0055 621-06559             2294.000  SYS  |       0.70000        1605.80|       1.05000        2408.70|       0.99000        2271.06
  MULCHED SEEDING, R                      |                             |                             |
0056 621-06559              685.000  SYS  |       1.80000        1233.00|       3.75000        2568.75|       3.58000        2452.30
  MULCHED SEEDING, R MODIFIED             |                             |                             |
0057 621-06567                0.800  kGAL |      22.00000          17.60|       1.00000           0.80|       1.10000           0.88
  WATER                                   |                             |                             |
0058 621-06574              280.000  SYS  |      12.00000        3360.00|      12.00000        3360.00|      13.20000        3696.00
  SODDING                                 |                             |                             |
0059 622-05639                6.000  EACH |     210.00000        1260.00|     100.00000         600.00|      93.50000         561.00
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1801998         |(   3  ) 35-1381845
                                          |DUNCAN ROBERTSON INC         |CLR INC                      |GEORGE R HARVEY & SON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 622-05650               22.000  EACH |     425.00000        9350.00|     425.00000        9350.00|     412.50000        9075.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0061 622-52436                8.000  EACH |      45.00000         360.00|      50.00000         400.00|      55.00000         440.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0062 628-09402                8.000  MOS  |    1500.00000       12000.00|    1700.00000       13600.00|    2200.00000       17600.00
  FIELD OFFICE, B                         |                             |                             |
0063 701-09558               90.000  LFT  |     150.00000       13500.00|      58.00000        5220.00|     100.14000        9012.60
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0064 701-09560                2.000  EACH |    1000.00000        2000.00|     465.00000         930.00|    1000.00000        2000.00
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
0065 701-09683                8.000  EACH |     135.00000        1080.00|     250.00000        2000.00|     123.20000         985.60
  PILE SHOE, HP 12 X 74                   |                             |                             |
0066 701-95780              210.000  LFT  |     150.00000       31500.00|      82.00000       17220.00|     127.92000       26863.20
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0067 702-04325                       LUMP |   40000.00000       40000.00|   22500.00000       22500.00|   20270.00000       20270.00
  TEMPORARY SHORING                       |                             |                             |
0068 702-92857               25.800  CYS  |    1000.00000       25800.00|     665.00000       17157.00|     545.43000       14072.09
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0069 703-06029            29935.000  LBS  |       1.00000       29935.00|       1.50000       44902.50|       1.07000       32030.45
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0070 703-97936              314.000  EACH |      20.00000        6280.00|      25.00000        7850.00|      14.33000        4499.62
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0071 704-51002               80.200  CYS  |    1000.00000       80200.00|     955.00000       76591.00|     971.82000       77939.96
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0072 706-06344              112.500  LFT  |      85.00000        9562.50|      90.00000       10125.00|      93.17000       10481.63
  RAILING, STEEL TS-1                     |                             |                             |
0073 707-09862              252.000  LFT  |     310.00000       78120.00|     385.00000       97020.00|     269.94000       68024.88
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  27 IN X 48 IN                           |                             |                             |
0074 709-51821                       LUMP |    4000.00000        4000.00|    3650.00000        3650.00|    5000.00000        5000.00
  SURFACE SEAL                            |                             |                             |
0075 715-05169              132.000  LFT  |      35.00000        4620.00|      36.00000        4752.00|      65.36000        8627.52
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0076 715-05407               96.000  LFT  |      10.00000         960.00|      12.00000        1152.00|      10.00000         960.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0077 715-46005                3.000  EACH |     225.00000         675.00|     345.00000        1035.00|     353.94000        1061.82
  PIPE END SECTION, DIA 15"               |                             |                             |
0078 720-90984                1.000  EACH |    3000.00000        3000.00|    4300.00000        4300.00|   11315.70000       11315.70
  MANHOLE, C2                             |                             |                             |
0079 801-03290                3.000  EACH |     225.00000         675.00|     189.00000         567.00|     235.40000         706.20
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1310611          |(   2   ) 35-1801998         |(   3  ) 35-1381845
                                          |DUNCAN ROBERTSON INC         |CLR INC                      |GEORGE R HARVEY & SON INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-04308                4.000  EACH |     250.00000        1000.00|     178.00000         712.00|     262.90000        1051.60
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0081 801-06218               22.000  LFT  |      12.00000         264.00|       4.00000          88.00|      12.10000         266.20
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0082 801-06625               21.000  EACH |     110.00000        2310.00|      89.00000        1869.00|     112.20000        2356.20
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0083 801-06640               20.000  EACH |     155.00000        3100.00|     145.00000        2900.00|     159.50000        3190.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                4.000  EACH |      90.00000         360.00|      75.00000         300.00|      91.30000         365.20
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |   15000.00000       15000.00|   28750.00000       28750.00|   18895.00000       18895.00
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               48.000  LFT  |      13.50000         648.00|      12.00000         576.00|      13.75000         660.00
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               72.000  LFT  |      15.00000        1080.00|      13.00000         936.00|      15.40000        1108.80
  BARRICADE, III-B                        |                             |                             |
0088 801-08401              300.000  LFT  |      70.00000       21000.00|      25.00000        7500.00|      83.53000       25059.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0089 801-08508               70.000  LFT  |      70.00000        4900.00|      35.00000        2450.00|      75.07000        5254.90
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       737,930.33|           $       749,618.61|           $       770,820.22
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       737,930.33|           $       749,618.61|           $       770,820.22
====================================================================================================================================
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     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT, OTHER CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6337.19000        6337.19|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                4.000  EACH |     564.72000        2258.88|                             |
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   39893.92000       39893.92|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   15957.56000       15957.56|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-51330                       LUMP |   24883.59000       24883.59|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000              987.000  CYS  |      45.77000       45174.99|                             |
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070             1355.000  CYS  |      17.80000       24119.00|                             |
  BORROW                                  |                             |                             |
0015 203-51223              180.000  CYS  |      23.72000        4269.60|                             |
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-06931               17.600  TON  |      48.87000         860.11|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06931               11.800  TON  |      40.06000         472.71|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
  MODIFIED                                |                             |                             |
0018 205-06933                2.000  EACH |     102.22000         204.44|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934                1.200  TON  |     664.39000         797.27|                             |
  TEMPORARY MULCH                         |                             |                             |
0020 205-06936              195.000  TON  |      32.95000        6425.25|                             |
  TEMPORARY SEDIMENT TRAP MODIFIED        |                             |                             |
0021 205-06937             1112.000  LFT  |       1.27000        1412.24|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-09543              100.000  TON  |      42.39000        4239.00|                             |
  NO 2 STONE                              |                             |                             |
0023 205-11591               72.000  LBS  |       5.11000         367.92|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0024 206-51230              132.000  CYS  |      24.36000        3215.52|                             |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0025 207-08265             1524.000  SYS  |       9.64000       14691.36|                             |
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0026 211-02050              390.000  CYS  |      35.38000       13798.20|                             |
  B BORROW                                |                             |                             |
0027 211-06467               38.000  CYS  |      71.89000        2731.82|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0028 211-09264               10.000  CYS  |      30.94000         309.40|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0029 301-07448              460.000  TON  |      25.98000       11950.80|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0030 302-07455               24.000  CYS  |     108.00000        2592.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0031 303-01180              106.000  TON  |      60.09000        6369.54|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0032 304-07493               16.200  TON  |     285.82000        4630.28|                             |
  WIDENING WITH HMA, TYPE B               |                             |                             |
0033 306-08034              480.000  SYS  |       9.13000        4382.40|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0034 401-07321              135.000  TON  |      88.19000       11905.65|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0035 401-07390              159.000  TON  |      77.28000       12287.52|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-10258              565.000  LFT  |       0.19000         107.35|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0037 401-10259              365.000  LFT  |       0.32000         116.80|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0038 401-11785              565.000  LFT  |       0.27000         152.55|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0039 402-10084               27.000  TON  |     277.32000        7487.64|                             |
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
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     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 406-05521             1891.000  SYS  |       0.12000         226.92|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0041 601-01839                1.000  EACH |    2115.81000        2115.81|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0042 601-06374                4.000  EACH |     955.69000        3822.76|                             |
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0043 601-94689                3.000  EACH |    2396.89000        7190.67|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0044 601-99105              243.800  LFT  |      18.39000        4483.48|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0045 609-06259              142.000  SYS  |     125.05000       17757.10|                             |
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0046 610-07487               43.000  TON  |     159.74000        6868.82|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0047 615-06490               14.000  EACH |     190.12000        2661.68|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0048 615-06505                5.000  EACH |     730.83000        3654.15|                             |
  MONUMENT, B                             |                             |                             |
0049 616-02320             2059.000  SYS  |       2.53000        5209.27|                             |
  GEOTEXTILES                             |                             |                             |
0050 616-05689             1106.000  TON  |      25.14000       27804.84|                             |
  RIPRAP, CLASS 2                         |                             |                             |
0051 616-06405               15.000  TON  |      34.54000         518.10|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0052 616-06451               40.000  TON  |      29.45000        1178.00|                             |
  RIPRAP, UNIFORM                         |                             |                             |
0053 621-01004                4.000  EACH |     715.48000        2861.92|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0054 621-02770              824.000  SYS  |       1.53000        1260.72|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0055 621-06559             2294.000  SYS  |       0.92000        2110.48|                             |
  MULCHED SEEDING, R                      |                             |                             |
0056 621-06559              685.000  SYS  |       3.33000        2281.05|                             |
  MULCHED SEEDING, R MODIFIED             |                             |                             |
0057 621-06567                0.800  kGAL |       1.02000           0.82|                             |
  WATER                                   |                             |                             |
0058 621-06574              280.000  SYS  |      12.27000        3435.60|                             |
  SODDING                                 |                             |                             |
0059 622-05639                6.000  EACH |      86.88000         521.28|                             |
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
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     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 622-05650               22.000  EACH |     383.30000        8432.60|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0061 622-52436                8.000  EACH |      51.11000         408.88|                             |
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0062 628-09402                8.000  MOS  |    1701.75000       13614.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0063 701-09558               90.000  LFT  |      96.73000        8705.70|                             |
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0064 701-09560                2.000  EACH |    2260.28000        4520.56|                             |
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
0065 701-09683                8.000  EACH |      69.51000         556.08|                             |
  PILE SHOE, HP 12 X 74                   |                             |                             |
0066 701-95780              210.000  LFT  |      80.07000       16814.70|                             |
  PILE, STEEL H, HP 12 IN X 74            |                             |                             |
0067 702-04325                       LUMP |   42005.72000       42005.72|                             |
  TEMPORARY SHORING                       |                             |                             |
0068 702-92857               25.800  CYS  |    1557.03000       40171.37|                             |
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0069 703-06029            29935.000  LBS  |       0.95000       28438.25|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0070 703-97936              314.000  EACH |      19.99000        6276.86|                             |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0071 704-51002               80.200  CYS  |    1319.10000      105791.82|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0072 706-06344              112.500  LFT  |      96.08000       10809.00|                             |
  RAILING, STEEL TS-1                     |                             |                             |
0073 707-09862              252.000  LFT  |     318.26000       80201.52|                             |
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  27 IN X 48 IN                           |                             |                             |
0074 709-51821                       LUMP |    3516.11000        3516.11|                             |
  SURFACE SEAL                            |                             |                             |
0075 715-05169              132.000  LFT  |      42.57000        5619.24|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0076 715-05407               96.000  LFT  |      13.87000        1331.52|                             |
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0077 715-46005                3.000  EACH |     965.28000        2895.84|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0078 720-90984                1.000  EACH |    5055.52000        5055.52|                             |
  MANHOLE, C2                             |                             |                             |
0079 801-03290                3.000  EACH |     218.74000         656.22|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -33437-A                   COUNTIES : PUTNAM
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(       )                    |(      )
                                          |HIS CONSTRUCTORS INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-04308                4.000  EACH |     244.29000         977.16|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0081 801-06218               22.000  LFT  |      11.24000         247.28|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0082 801-06625               21.000  EACH |     104.25000        2189.25|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0083 801-06640               20.000  EACH |     148.21000        2964.20|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                4.000  EACH |      84.83000         339.32|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |   20959.36000       20959.36|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               48.000  LFT  |      12.77000         612.96|                             |
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               72.000  LFT  |      14.31000        1030.32|                             |
  BARRICADE, III-B                        |                             |                             |
0088 801-08401              300.000  LFT  |      32.27000        9681.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0089 801-08508               70.000  LFT  |      38.33000        2683.10|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       797,878.43|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       797,878.43|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 594                     CONTRACT ID : B -34108-C                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 11/01/15
     LOCATION     : JOHN T MYERS AND RIEHLE PLAZA PEDESTRIAN BRIDGES OVER WABASH     PROJECT(S) :  1172458
                    RIVER AND CSX RAILROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,084,540.21  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 594                     CONTRACT ID : B -34108-C                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(      )                     |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   33984.07000       33984.07|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |  305035.08000      305035.08|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-01261                2.000  EACH |    1180.00000        2360.00|                             |
  TESTING FOR ASBESTOS                    |                             |                             |
0009 202-51328                       LUMP |  211000.00000      211000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  RIEHLE                                  |                             |                             |
0010 203-02131              150.000  CYS  |     303.75000       45562.50|                             |
  EXPLORATORY EXCAVATION                  |                             |                             |
0011 205-06934                1.600  TON  |     600.00000         960.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0012 205-06937              870.000  LFT  |       4.04000        3514.80|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0013 205-09543              250.000  TON  |      61.31000       15327.50|                             |
  NO 2 STONE , TEMPORARY                  |                             |                             |
0014 205-11587              750.000  SYS  |       3.29000        2467.50|                             |
  TEMPORARY GEOTEXTILE                    |                             |                             |
0015 205-11591              120.000  LBS  |       2.00000         240.00|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0016 206-51215               10.000  CYS  |     298.82000        2988.20|                             |
  EXCAVATION, X                           |                             |                             |
0017 306-08039              241.000  SYS  |      27.46000        6617.86|                             |
  MILLING, ASPHALT REMOVAL                |                             |                             |
0018 603-93373               66.200  LFT  |     748.07000       49522.23|                             |
  FENCE, PEDESTRIAN , RIEHLE NORTH        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 594                     CONTRACT ID : B -34108-C                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 603-93373               76.000  LFT  |     742.48000       56428.48|                             |
  FENCE, PEDESTRIAN , RIEHLE SOUTH        |                             |                             |
0020 603-97461              150.000  LFT  |      10.00000        1500.00|                             |
  TEMPORARY FENCE                         |                             |                             |
0021 603-97461              845.000  LFT  |      18.00000       15210.00|                             |
  TEMPORARY FENCE WITH DETECTABLE EDGING  |                             |                             |
0022 604-04740              260.000  SFT  |      15.00000        3900.00|                             |
  PAVERS , REPLACE WITH EXISTING, 12 IN.  |                             |                             |
  SQ.                                     |                             |                             |
0023 604-04740              950.000  SFT  |      15.00000       14250.00|                             |
  PAVERS , REPLACE WITH EXISTING, 6 IN.   |                             |                             |
  SQ.                                     |                             |                             |
0024 604-04740              260.000  SFT  |      20.00000        5200.00|                             |
  PAVERS , REPLACE WITH NEW, 12 IN. SQ.   |                             |                             |
0025 604-04740              590.000  SFT  |      15.00000        8850.00|                             |
  PAVERS , RESET IN SAME LOCATION, 12 IN. |                             |                             |
  SQ.                                     |                             |                             |
0026 604-04740              775.000  SFT  |      15.00000       11625.00|                             |
  PAVERS , RESET IN SAME LOCATION, 6 IN.  |                             |                             |
  SQ.                                     |                             |                             |
0027 616-06405             2314.000  TON  |      44.31000      102533.34|                             |
  RIPRAP, REVETMENT , MYERS CAUSEWAY,     |                             |                             |
  ABUTMENT                                |                             |                             |
0028 618-03812                4.000  EACH |    1000.00000        4000.00|                             |
  BENCH , CONCRETE, REMOVE                |                             |                             |
0029 618-03812                4.000  EACH |    3463.57000       13854.28|                             |
  BENCH , STEEL, 6 FT WITH BACKREST       |                             |                             |
0030 618-03812                8.000  EACH |    2204.59000       17636.72|                             |
  BENCH , STEEL, 8 FT WITH BACKREST       |                             |                             |
0031 618-03812                2.000  EACH |    3357.43000        6714.86|                             |
  BENCH , STEEL, 8FT BACKLESS             |                             |                             |
0032 618-03812                4.000  EACH |    1000.00000        4000.00|                             |
  BENCH , STEEL, REMOVE                   |                             |                             |
0033 618-97672                6.000  EACH |    2899.29000       17395.74|                             |
  TRASH RECEPTACLE                        |                             |                             |
0034 619-11051                       LUMP |  170000.00000      170000.00|                             |
  CLEAN STEEL BRIDGE, QP-1, BR. NO. 1,    |                             |                             |
  RIEHLE                                  |                             |                             |
0035 619-51859                       LUMP |   45000.00000       45000.00|                             |
  PAINT STEEL BRIDGE, BR. NO. 1 , RIEHLE  |                             |                             |
0036 619-98427               96.000  EACH |      21.25000        2040.00|                             |
  CLEAN DRAINS , MYERS DECK               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 594                     CONTRACT ID : B -34108-C                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 621-01004                2.000  EACH |     700.00000        1400.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0038 621-01956               76.000  LBS  |       4.50000         342.00|                             |
  SEED MIXTURE, LEGUME, 1                 |                             |                             |
0039 621-02770              580.000  SYS  |       2.50000        1450.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0040 621-06545                0.200  TON  |     800.00000         160.00|                             |
  FERTILIZER                              |                             |                             |
0041 621-06560             1940.000  SYS  |       0.70000        1358.00|                             |
  MULCHED SEEDING, U                      |                             |                             |
0042 621-06565                0.800  TON  |     600.00000         480.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0043 622-05748              270.000  LFT  |      48.29000       13038.30|                             |
  TIMBER MAT, TEMPORARY                   |                             |                             |
0044 622-07529                       LUMP |   28990.00000       28990.00|                             |
  SCULPTURE , CONCRETE PAD                |                             |                             |
0045 628-09401               10.000  MOS  |    4134.28000       41342.80|                             |
  FIELD OFFICE, A                         |                             |                             |
0046 702-02925             2168.000  SFT  |       2.25000        4878.00|                             |
  WATERPROOFING MEMBRANE SYSTEM           |                             |                             |
0047 702-51005               14.500  CYS  |    1100.00000       15950.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0048 702-51863              527.000  EACH |      16.00000        8432.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0049 702-93722               16.600  CYS  |    1200.00000       19920.00|                             |
  CONCRETE, C , MYERS DECK SLAB           |                             |                             |
0050 703-06029             1086.000  LBS  |       1.75000        1900.50|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0051 704-51106                8.000  EACH |     350.00000        2800.00|                             |
  DECK DRAIN , TUBE                       |                             |                             |
0052 706-04683              550.000  LFT  |     150.00000       82500.00|                             |
  RAILING, , MYERS RAMP, MODIFY           |                             |                             |
0053 706-04683             1436.000  LFT  |     288.00000      413568.00|                             |
  RAILING, , PEDESTRIAN, MYERS DECK       |                             |                             |
0054 708-51814             1430.000  SFT  |       2.00000        2860.00|                             |
  WELDED STEEL WIRE FABRIC                |                             |                             |
0055 709-04919            24830.000  SFT  |       5.75000      142772.50|                             |
  COATING , COLORED SEALER, SUBSTRUCTURE  |                             |                             |
0056 709-51821                       LUMP |   42300.00000       42300.00|                             |
  SURFACE SEAL , DECK AND LANDINGS        |                             |                             |
0057 710-09158             1747.000  SFT  |       5.00000        8735.00|                             |
  PATCHING CONCRETE STRUCTURES , DECK AND |                             |                             |
  LANDINGS                                |                             |                             |
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     CALL ORDER   : 594                     CONTRACT ID : B -34108-C                   COUNTIES : TIPPECANOE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 710-09158             9100.000  SFT  |      37.53000      341523.00|                             |
  PATCHING CONCRETE STRUCTURES ,          |                             |                             |
  SUBSTRUCTURE                            |                             |                             |
0059 711-05396                       LUMP |  254231.87000      254231.87|                             |
  REPLACE DECK, RIEHLE                    |                             |                             |
0060 711-51038                       LUMP |   42126.00000       42126.00|                             |
  STRUCTURAL STEEL , RIEHLE               |                             |                             |
0061 711-98751                       LUMP |  298840.00000      298840.00|                             |
  BUILDING, MECHANICAL , ELEVATOR REPAIRS |                             |                             |
  RIEHLE                                  |                             |                             |
0062 720-03194                1.000  EACH |    2000.00000        2000.00|                             |
  MANHOLE , SEAL LID                      |                             |                             |
0063 724-03276              258.000  LFT  |      25.00000        6450.00|                             |
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
  NON-STEEL-NOSED, MYERS                  |                             |                             |
0064 724-03276              284.000  LFT  |      25.00000        7100.00|                             |
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
  STEEL-NOSED, MYERS                      |                             |                             |
0065 724-09626              192.000  LFT  |      25.00000        4800.00|                             |
  STRUCTURAL EXPANSION JOINT SEAL, SS,    |                             |                             |
  REPLACE                                 |                             |                             |
0066 724-51925               56.000  LFT  |     100.00000        5600.00|                             |
  STRUCTURAL EXPANSION JOINT, SS , COVER  |                             |                             |
  PLATE                                   |                             |                             |
0067 727-90308              630.000  LFT  |      35.00000       22050.00|                             |
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0068 727-90309               63.000  GAL  |      80.00000        5040.00|                             |
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0069 727-93560                       LUMP |   45000.00000       45000.00|                             |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0070 801-03290                3.000  EACH |     150.00000         450.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0071 801-03291               18.000  EACH |     200.00000        3600.00|                             |
  CONSTRUCTION SIGN, D                    |                             |                             |
0072 801-06645                5.000  EACH |      70.00000         350.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0073 801-06775                       LUMP |   30179.08000       30179.08|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0074 801-07118               30.000  LFT  |      10.00000         300.00|                             |
  BARRICADE, III-A                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,084,540.21|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,084,540.21|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 600                     CONTRACT ID : B -34223-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 07/01/15
     LOCATION     : ON CR 200N OVER BUCK CREEK, 0.25 MILE EAST OF US 41              PROJECT(S) :  1173199

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $       574,840.79  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       667,998.25  116.2058%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 600                     CONTRACT ID : B -34223-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(      )
                                          |CLR INC                      |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   18000.00000       18000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09542                       LUMP |     500.00000         500.00|    2500.00000        2500.00|
  UTILITY RELOCATION ENGINEERING          |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   29000.00000       29000.00|    6700.00000        6700.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   14500.00000       14500.00|   20000.00000       20000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-51330                       LUMP |   11000.00000       11000.00|   74500.00000       74500.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 203-02000              240.000  CYS  |      37.00000        8880.00|      30.00000        7200.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070             2668.000  CYS  |      22.00000       58696.00|      20.00000       53360.00|
  BORROW                                  |                             |                             |
0015 203-51223              135.000  CYS  |      13.00000        1755.00|      30.00000        4050.00|
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-03371               18.300  CYS  |      55.50000        1015.65|      15.00000         274.50|
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                2.000  EACH |     100.00000         200.00|     100.00000         200.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06937             1977.000  LFT  |       1.75000        3459.75|       2.00000        3954.00|
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 600                     CONTRACT ID : B -34223-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(      )
                                          |CLR INC                      |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              114.000  TON  |      25.00000        2850.00|      25.00000        2850.00|
  NO 2 STONE                              |                             |                             |
0020 206-51230              157.000  CYS  |      36.75000        5769.75|      25.00000        3925.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0021 207-08266             3033.000  SYS  |       2.70000        8189.10|       4.00000       12132.00|
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0022 207-08267               52.000  SYS  |      12.75000         663.00|      22.00000        1144.00|
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-02050              404.000  CYS  |      36.00000       14544.00|      35.00000       14140.00|
  B BORROW                                |                             |                             |
0024 211-06467               72.000  CYS  |      85.00000        6120.00|      80.00000        5760.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0025 211-09264               57.000  CYS  |      42.00000        2394.00|      30.00000        1710.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0026 214-07202              607.000  SYS  |       4.20000        2549.40|       5.00000        3035.00|
  GEOGRID, TYPE IA                        |                             |                             |
0027 301-07448             1097.000  TON  |      31.50000       34555.50|      30.00000       32910.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 302-07455               23.000  CYS  |     125.00000        2875.00|     100.00000        2300.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0029 306-08034              155.000  SYS  |      12.50000        1937.50|      18.50000        2867.50|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0030 401-07321              184.000  TON  |      96.00000       17664.00|      96.00000       17664.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07390              262.000  TON  |      90.00000       23580.00|      90.00000       23580.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-10258             1245.000  LFT  |       0.80000         996.00|       1.00000        1245.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0033 401-10259             1145.000  LFT  |       0.80000         916.00|       1.00000        1145.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0034 406-05520                0.500  TON  |     550.00000         275.00|     550.00000         275.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 601-01522                4.000  EACH |    2440.00000        9760.00|    2200.00000        8800.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0036 601-94689                4.000  EACH |    2775.00000       11100.00|    2500.00000       10000.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0037 601-99105               50.000  LFT  |      29.00000        1450.00|      20.00000        1000.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0038 602-06729                4.000  EACH |      50.00000         200.00|      12.00000          48.00|
  BARRIER DELINEATOR                      |                             |                             |
0039 605-06155              175.000  LFT  |      37.00000        6475.00|      20.00000        3500.00|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 600                     CONTRACT ID : B -34223-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(      )
                                          |CLR INC                      |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 609-06257              137.000  SYS  |     140.00000       19180.00|     100.00000       13700.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0041 610-07487               14.000  TON  |     200.00000        2800.00|     200.00000        2800.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0042 615-06490               10.000  EACH |     116.00000        1160.00|     145.00000        1450.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0043 615-06505                2.000  EACH |     581.00000        1162.00|     830.00000        1660.00|
  MONUMENT, B                             |                             |                             |
0044 616-02320              355.000  SYS  |       4.50000        1597.50|       2.50000         887.50|
  GEOTEXTILES                             |                             |                             |
0045 616-06405              394.500  TON  |      39.50000       15582.75|      40.00000       15780.00|
  RIPRAP, REVETMENT                       |                             |                             |
0046 621-01004                2.000  EACH |     895.00000        1790.00|     700.00000        1400.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-02770             1823.000  SYS  |       1.25000        2278.75|       1.25000        2278.75|
  EROSION CONTROL BLANKET                 |                             |                             |
0048 621-06557               56.000  LBS  |      10.00000         560.00|      10.00000         560.00|
  SEED MIXTURE, T                         |                             |                             |
0049 621-06559             1823.000  SYS  |       1.00000        1823.00|       0.90000        1640.70|
  MULCHED SEEDING, R                      |                             |                             |
0050 621-06565                1.000  TON  |    1799.00000        1799.00|     784.00000         784.00|
  MULCHING MATERIAL                       |                             |                             |
0051 621-06574              279.000  SYS  |      12.00000        3348.00|      13.00000        3627.00|
  SODDING                                 |                             |                             |
0052 628-09402               12.000  MOS  |     750.00000        9000.00|    1500.00000       18000.00|
  FIELD OFFICE, B                         |                             |                             |
0053 628-09407               12.000  MOS  |      20.00000         240.00|     125.00000        1500.00|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , ONE EACH                   |                             |                             |
0054 628-11729                2.000  EACH |      50.00000         100.00|     150.00000         300.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0055 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0056 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0057 628-11782               24.000  MOS  |      25.00000         600.00|     100.00000        2400.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0058 701-09558               60.000  LFT  |      56.00000        3360.00|      50.00000        3000.00|
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0059 701-09560                2.000  EACH |    1275.00000        2550.00|    3500.00000        7000.00|
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 600                     CONTRACT ID : B -34223-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(      )
                                          |CLR INC                      |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 701-09739               12.000  EACH |     252.00000        3024.00|     150.00000        1800.00|
  PILE SHOE, HP 12 X 53                   |                             |                             |
0061 701-51195              200.000  LFT  |      44.00000        8800.00|     100.00000       20000.00|
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0062 702-92857               68.000  CYS  |     660.00000       44880.00|     750.00000       51000.00|
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0063 703-06029            28784.000  LBS  |       1.11000       31950.24|       1.25000       35980.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0064 704-51002               44.500  CYS  |     891.35000       39665.08|    1200.00000       53400.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0065 706-11620                4.000  EACH |    1525.00000        6100.00|    1395.00000        5580.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0066 706-51020                8.000  CYS  |     785.00000        6280.00|     350.00000        2800.00|
  RAILING, CONCRETE, C                    |                             |                             |
0067 707-11443              164.000  LFT  |     236.00000       38704.00|     285.00000       46740.00|
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  17 IN. X 36 IN.                         |                             |                             |
0068 709-51821                       LUMP |    2450.00000        2450.00|    2800.00000        2800.00|
  SURFACE SEAL                            |                             |                             |
0069 715-05149              120.000  LFT  |      31.00000        3720.00|      33.50000        4020.00|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0070 715-05151               37.000  LFT  |      35.00000        1295.00|      52.00000        1924.00|
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0071 715-05407               80.000  LFT  |      18.50000        1480.00|      10.00000         800.00|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0072 715-46005                1.000  EACH |     385.00000         385.00|     475.00000         475.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0073 720-98174                2.000  EACH |    2350.00000        4700.00|    3200.00000        6400.00|
  INLET, B15                              |                             |                             |
0074 801-03290                2.000  EACH |     295.00000         590.00|     225.00000         450.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0075 801-04308                4.000  EACH |     135.00000         540.00|     355.00000        1420.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0076 801-06625               10.000  EACH |     115.00000        1150.00|     128.00000        1280.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0077 801-06640                4.000  EACH |     300.00000        1200.00|     185.00000         740.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645                2.000  EACH |      90.00000         180.00|      75.00000         150.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0079 801-06775                       LUMP |    4500.00000        4500.00|    3500.00000        3500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0080 801-07118               48.000  LFT  |      12.50000         600.00|      17.00000         816.00|
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 600                     CONTRACT ID : B -34223-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(      )
                                          |CLR INC                      |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-07119               48.000  LFT  |      13.50000         648.00|      19.00000         912.00|
  BARRICADE, III-B                        |                             |                             |
0082 808-06713             1833.000  LFT  |       0.32000         586.56|       0.60000        1099.80|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0083 808-06714             1833.000  LFT  |       0.32000         586.56|       0.60000        1099.80|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0084 808-10033              167.000  LFT  |       6.05000        1010.35|       6.05000        1010.35|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0085 808-10034              167.000  LFT  |       6.05000        1010.35|       6.05000        1010.35|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0086 401-11785             1245.000  LFT  |       0.80000         996.00|       1.00000        1245.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       574,840.79|           $       667,998.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       574,840.79|           $       667,998.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 09/15/15
     LOCATION     : ON CR 850E OVER I74, 6.02 MILES WEST OF SR 229                   PROJECT(S) :  1173784

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       656,650.07  100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       717,145.31  109.2127%
   3   38-3806996     HIS CONSTRUCTORS INC                                                       $       737,799.00  112.3580%
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       792,773.65  120.7300%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-1618530          |(   3  ) 38-3806996
                                          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   30000.00000       30000.00|   35857.26000       35857.26|   34750.32000       34750.32
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    6000.00000        6000.00|    7171.45000        7171.45|    9000.00000        9000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              695.000  SYS  |      70.00000       48650.00|      62.00000       43090.00|      98.00000       68110.00
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              382.000  SYS  |      20.00000        7640.00|      25.00000        9550.00|      22.50000        8595.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |   42000.00000       42000.00|   49000.00000       49000.00|   52500.00000       52500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-93741                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     305.00000        1220.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0015 203-02000               55.000  CYS  |      20.00000        1100.00|      90.00000        4950.00|      51.35000        2824.25
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070               20.000  CYS  |      65.00000        1300.00|      50.00000        1000.00|      28.00000         560.00
  BORROW                                  |                             |                             |
0017 205-06937             1248.000  LFT  |       1.78000        2221.44|       2.02000        2520.96|       1.80000        2246.40
  TEMPORARY SILT FENCE                    |                             |                             |
0018 207-09935              350.000  SYS  |      32.00000       11200.00|      32.00000       11200.00|      25.45000        8907.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1618530         |(   3  ) 38-3806996
                                          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 302-07455               27.000  CYS  |      75.00000        2025.00|      85.00000        2295.00|      73.30000        1979.10
  DENSE GRADED SUBBASE                    |                             |                             |
0020 303-01180               40.000  TON  |      30.00000        1200.00|      40.00000        1600.00|      78.00000        3120.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0021 306-08043              760.000  SYS  |      10.00000        7600.00|      10.00000        7600.00|       5.85000        4446.00
  MILLING, TRANSITION                     |                             |                             |
0022 401-07328               90.000  TON  |     210.00000       18900.00|     210.00000       18900.00|     211.00000       18990.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0023 401-07398               55.000  TON  |     190.00000       10450.00|     190.00000       10450.00|     191.00000       10505.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-07408              100.000  TON  |     130.00000       13000.00|     130.00000       13000.00|     131.00000       13100.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0025 401-10258              771.000  LFT  |       4.00000        3084.00|       4.00000        3084.00|       4.05000        3122.55
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-10259              231.000  LFT  |      13.00000        3003.00|      13.00000        3003.00|      13.05000        3014.55
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0027 401-11785             1002.000  LFT  |       0.45000         450.90|       0.45000         450.90|       0.46000         460.92
  LIQUID ASPHALT SEALANT                  |                             |                             |
0028 601-01522                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2025.00000        8100.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0029 601-02241              477.000  LFT  |       5.00000        2385.00|       5.00000        2385.00|       5.05000        2408.85
  GUARDRAIL, REMOVE                       |                             |                             |
0030 601-94689                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00|    2405.00000        9620.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0031 601-99105              325.000  LFT  |      20.00000        6500.00|      20.00000        6500.00|      21.00000        6825.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0032 602-06729               12.000  EACH |      16.00000         192.00|      16.00000         192.00|      15.50000         186.00
  BARRIER DELINEATOR                      |                             |                             |
0033 609-06258              166.000  SYS  |      95.00000       15770.00|      90.00000       14940.00|     102.00000       16932.00
  REINFORCED CONCRETE BRIDGE APPROACH, 11 |                             |                             |
  IN                                      |                             |                             |
0034 616-02320              180.000  SYS  |       5.00000         900.00|       7.00000        1260.00|       4.00000         720.00
  GEOTEXTILES                             |                             |                             |
0035 616-06405              135.000  TON  |      30.00000        4050.00|      45.00000        6075.00|      26.00000        3510.00
  RIPRAP, REVETMENT                       |                             |                             |
0036 619-11050                       LUMP |   40000.00000       40000.00|   15000.00000       15000.00|   16000.00000       16000.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. BNI 45170                   |                             |                             |
0037 619-51860                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    5500.00000        5500.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO.    |                             |                             |
  BNI 45170                               |                             |                             |
0038 621-01004                2.000  EACH |     425.00000         850.00|     550.00000        1100.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1618530         |(   3  ) 38-3806996
                                          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 621-06559              682.000  SYS  |       1.74000        1186.68|       1.92000        1309.44|       1.80000        1227.60
  MULCHED SEEDING, R                      |                             |                             |
0040 621-06574               85.000  SYS  |      27.80000        2363.00|      39.85000        3387.25|      28.00000        2380.00
  SODDING                                 |                             |                             |
0041 628-09402               12.000  MOS  |    1800.00000       21600.00|    2300.00000       27600.00|    1575.00000       18900.00
  FIELD OFFICE, B                         |                             |                             |
0042 628-11730                2.000  EACH |     250.00000         500.00|     350.00000         700.00|     155.00000         310.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0043 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0044 628-11780               24.000  MOS  |      50.00000        1200.00|      50.00000        1200.00|     105.00000        2520.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0045 702-51005                2.700  CYS  |    2000.00000        5400.00|    1400.00000        3780.00|    6231.00000       16823.70
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0046 702-51863              196.000  EACH |      17.00000        3332.00|      10.00000        1960.00|      16.00000        3136.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0047 703-06029            16720.000  LBS  |       1.10000       18392.00|       1.20000       20064.00|       1.11000       18559.20
  REINFORCING BARS, EPOXY COATED ,        |                             |                             |
  MODIFIED                                |                             |                             |
0048 703-97936               78.000  EACH |      40.00000        3120.00|      45.00000        3510.00|      32.60000        2542.80
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0049 704-51002               31.600  CYS  |     600.00000       18960.00|    1300.00000       41080.00|    2150.00000       67940.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0050 706-11600                3.200  CYS  |     850.00000        2720.00|    1500.00000        4800.00|    2384.00000        7628.80
  RAILING, CONCRETE, FC                   |                             |                             |
0051 706-11620                4.000  EACH |    1200.00000        4800.00|    2100.00000        8400.00|    3039.00000       12156.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
  , MODIFIED                              |                             |                             |
0052 708-51813              230.000  SFT  |      90.00000       20700.00|      90.00000       20700.00|      91.00000       20930.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0053 708-51814              230.000  SFT  |       8.00000        1840.00|       8.00000        1840.00|       8.05000        1851.50
  WELDED STEEL WIRE FABRIC                |                             |                             |
0054 709-51821                       LUMP |    5400.00000        5400.00|    5400.00000        5400.00|    5750.00000        5750.00
  SURFACE SEAL                            |                             |                             |
0055 722-51401              190.000  SFT  |      60.00000       11400.00|      50.00000        9500.00|      77.00000       14630.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0056 722-51842              695.000  SYS  |      95.00000       66025.00|     106.00000       73670.00|      89.82000       62424.90
  BRIDGE DECK OVERLAY                     |                             |                             |
0057 722-51846                7.000  CYS  |     550.00000        3850.00|     550.00000        3850.00|     550.00000        3850.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0058 722-60824              695.000  SYS  |      10.00000        6950.00|      10.00000        6950.00|       8.35000        5803.25
  SURFACE MILLING                         |                             |                             |
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     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1618530         |(   3  ) 38-3806996
                                          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 724-51925               74.000  LFT  |     250.00000       18500.00|     260.00000       19240.00|     175.25000       12968.50
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0060 801-01851                       LUMP |   50000.00000       50000.00|   40300.00000       40300.00|   43000.00000       43000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0061 801-03290                4.000  EACH |     175.00000         700.00|     175.00000         700.00|     176.00000         704.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0062 801-06207             2324.000  LFT  |       0.95000        2207.80|       0.95000        2207.80|       0.96000        2231.04
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0063 801-06577               73.000  LFT  |      10.00000         730.00|      10.00000         730.00|      10.05000         733.65
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  24"                                     |                             |                             |
0064 801-06640               28.000  EACH |     129.00000        3612.00|     129.00000        3612.00|     130.00000        3640.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0065 801-06645                8.000  EACH |      71.00000         568.00|      71.00000         568.00|      72.00000         576.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0066 801-06775                       LUMP |    2000.00000        2000.00|   38000.00000       38000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0067 801-07118               24.000  LFT  |      11.00000         264.00|      11.00000         264.00|      11.05000         265.20
  BARRICADE, III-A                        |                             |                             |
0068 801-08508             1430.000  LFT  |      42.00000       60060.00|      45.00000       64350.00|      49.30000       70499.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0069 802-05704               36.000  LFT  |      12.00000         432.00|      12.00000         432.00|      12.05000         433.80
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0070 802-07059                3.000  EACH |      40.00000         120.00|      40.00000         120.00|      41.00000         123.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0071 802-09838                5.000  SFT  |      26.00000         130.00|      26.00000         130.00|      27.00000         135.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0072 802-09840               32.000  SFT  |      22.00000         704.00|      22.00000         704.00|      23.00000         736.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0073 808-06703              514.000  LFT  |       1.40000         719.60|       1.40000         719.60|       1.45000         745.30
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0074 808-06716             2397.000  LFT  |       0.65000        1558.05|       0.65000        1558.05|       0.66000        1582.02
  LINE, REMOVE                            |                             |                             |
0075 808-10033              490.000  LFT  |       2.15000        1053.50|       2.15000        1053.50|       2.20000        1078.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0076 808-10034              490.000  LFT  |       2.15000        1053.50|       2.15000        1053.50|       2.20000        1078.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
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     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1618530         |(   3  ) 38-3806996
                                          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 808-75245              514.000  LFT  |       1.40000         719.60|       1.40000         719.60|       1.45000         745.30
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       656,650.07|           $       717,145.31|           $       737,799.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       656,650.07|           $       717,145.31|           $       737,799.00
====================================================================================================================================
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     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   35000.00000       35000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    6000.00000        6000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              695.000  SYS  |      75.00000       52125.00|                             |
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              382.000  SYS  |      30.00000       11460.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |  100000.00000      100000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-93741                4.000  EACH |     330.00000        1320.00|                             |
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0015 203-02000               55.000  CYS  |      25.00000        1375.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070               20.000  CYS  |      10.00000         200.00|                             |
  BORROW                                  |                             |                             |
0017 205-06937             1248.000  LFT  |       2.00000        2496.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0018 207-09935              350.000  SYS  |      10.00000        3500.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0019 302-07455               27.000  CYS  |      55.00000        1485.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 303-01180               40.000  TON  |      25.00000        1000.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0021 306-08043              760.000  SYS  |       8.00000        6080.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0022 401-07328               90.000  TON  |     225.00000       20250.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0023 401-07398               55.000  TON  |     205.00000       11275.00|                             |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0024 401-07408              100.000  TON  |     140.00000       14000.00|                             |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0025 401-10258              771.000  LFT  |       4.25000        3276.75|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-10259              231.000  LFT  |      14.00000        3234.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0027 401-11785             1002.000  LFT  |       0.50000         501.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0028 601-01522                4.000  EACH |    2200.00000        8800.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0029 601-02241              477.000  LFT  |       5.50000        2623.50|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0030 601-94689                4.000  EACH |    2600.00000       10400.00|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0031 601-99105              325.000  LFT  |      22.00000        7150.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0032 602-06729               12.000  EACH |      10.00000         120.00|                             |
  BARRIER DELINEATOR                      |                             |                             |
0033 609-06258              166.000  SYS  |     125.00000       20750.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH, 11 |                             |                             |
  IN                                      |                             |                             |
0034 616-02320              180.000  SYS  |       3.50000         630.00|                             |
  GEOTEXTILES                             |                             |                             |
0035 616-06405              135.000  TON  |      30.00000        4050.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0036 619-11050                       LUMP |   20000.00000       20000.00|                             |
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. BNI 45170                   |                             |                             |
0037 619-51860                       LUMP |    7500.00000        7500.00|                             |
  PAINT STEEL BRIDGE, PARTIAL, BR. NO.    |                             |                             |
  BNI 45170                               |                             |                             |
0038 621-01004                2.000  EACH |     500.00000        1000.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 621-06559              682.000  SYS  |       2.00000        1364.00|                             |
  MULCHED SEEDING, R                      |                             |                             |
0040 621-06574               85.000  SYS  |      30.00000        2550.00|                             |
  SODDING                                 |                             |                             |
0041 628-09402               12.000  MOS  |    1250.00000       15000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0042 628-11730                2.000  EACH |     175.00000         350.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0043 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0044 628-11780               24.000  MOS  |     100.00000        2400.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0045 702-51005                2.700  CYS  |    2500.00000        6750.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0046 702-51863              196.000  EACH |      15.00000        2940.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0047 703-06029            16720.000  LBS  |       1.10000       18392.00|                             |
  REINFORCING BARS, EPOXY COATED ,        |                             |                             |
  MODIFIED                                |                             |                             |
0048 703-97936               78.000  EACH |      25.00000        1950.00|                             |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0049 704-51002               31.600  CYS  |    2500.00000       79000.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0050 706-11600                3.200  CYS  |    1250.00000        4000.00|                             |
  RAILING, CONCRETE, FC                   |                             |                             |
0051 706-11620                4.000  EACH |    1750.00000        7000.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
  , MODIFIED                              |                             |                             |
0052 708-51813              230.000  SFT  |     115.00000       26450.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0053 708-51814              230.000  SFT  |       8.80000        2024.00|                             |
  WELDED STEEL WIRE FABRIC                |                             |                             |
0054 709-51821                       LUMP |    6000.00000        6000.00|                             |
  SURFACE SEAL                            |                             |                             |
0055 722-51401              190.000  SFT  |      20.00000        3800.00|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0056 722-51842              695.000  SYS  |      75.00000       52125.00|                             |
  BRIDGE DECK OVERLAY                     |                             |                             |
0057 722-51846                7.000  CYS  |     550.00000        3850.00|                             |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0058 722-60824              695.000  SYS  |      10.00000        6950.00|                             |
  SURFACE MILLING                         |                             |                             |
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     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 724-51925               74.000  LFT  |     275.00000       20350.00|                             |
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0060 801-01851                       LUMP |   60000.00000       60000.00|                             |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0061 801-03290                4.000  EACH |     185.00000         740.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0062 801-06207             2324.000  LFT  |       1.00000        2324.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0063 801-06577               73.000  LFT  |      10.50000         766.50|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  24"                                     |                             |                             |
0064 801-06640               28.000  EACH |     135.00000        3780.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0065 801-06645                8.000  EACH |      75.00000         600.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0066 801-06775                       LUMP |   20000.00000       20000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0067 801-07118               24.000  LFT  |      11.50000         276.00|                             |
  BARRICADE, III-A                        |                             |                             |
0068 801-08508             1430.000  LFT  |      50.00000       71500.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0069 802-05704               36.000  LFT  |      13.00000         468.00|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0070 802-07059                3.000  EACH |      44.00000         132.00|                             |
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0071 802-09838                5.000  SFT  |      28.00000         140.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0072 802-09840               32.000  SFT  |      24.00000         768.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0073 808-06703              514.000  LFT  |       1.50000         771.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0074 808-06716             2397.000  LFT  |       0.70000        1677.90|                             |
  LINE, REMOVE                            |                             |                             |
0075 808-10033              490.000  LFT  |       2.25000        1102.50|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0076 808-10034              490.000  LFT  |       2.25000        1102.50|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 620                     CONTRACT ID : B -34619-A                   COUNTIES : DECATUR
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 808-75245              514.000  LFT  |       1.50000         771.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       792,773.65|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       792,773.65|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 06/30/15
     LOCATION     : ON TURNPIKE ROAD OVER NETTLE CREEK, 700 LFT WEST OF              PROJECT(S) :  1006546
                    SR 38

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       862,908.25  100.0000%
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       864,611.16  100.1973%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       948,235.47  109.8883%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,104,003.50  127.9398%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2  ) 35-1310611          |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION OR REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5903.10000        5903.10|    3500.00000        3500.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   42752.11000       42752.11|   42500.00000       42500.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   37335.82000       37335.82|   17500.00000       17500.00|   19000.00000       19000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51328                       LUMP |   33812.47000       33812.47|   65000.00000       65000.00|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0012 203-02000              516.000  CYS  |      15.40000        7946.40|      10.00000        5160.00|      35.00000       18060.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              494.000  CYS  |       0.01000           4.94|       1.00000         494.00|       1.00000         494.00
  BORROW                                  |                             |                             |
0014 205-02234                2.000  EACH |     712.64000        1425.28|    2000.00000        4000.00|     700.00000        1400.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0015 205-03371              100.000  CYS  |      20.45000        2045.00|      30.00000        3000.00|      20.00000        2000.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               11.000  TON  |      67.53000         742.83|      65.00000         715.00|     105.00000        1155.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06933                2.000  EACH |     184.70000         369.40|     200.00000         400.00|     250.00000         500.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06937              775.000  LFT  |       1.83000        1418.25|       3.00000        2325.00|       3.65000        2828.75
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1310611         |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              445.000  TON  |      35.28000       15699.60|      15.00000        6675.00|      14.00000        6230.00
  NO 2 STONE                              |                             |                             |
0020 206-51230              538.000  CYS  |      31.02000       16688.76|     100.00000       53800.00|      23.00000       12374.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0021 207-08265              995.000  SYS  |      12.30000       12238.50|       8.00000        7960.00|       9.50000        9452.50
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0022 207-08267               61.000  SYS  |      20.30000        1238.30|      10.00000         610.00|      20.00000        1220.00
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-02050              200.000  CYS  |      69.83000       13966.00|      35.00000        7000.00|      20.00000        4000.00
  B BORROW                                |                             |                             |
0024 211-09264               31.000  CYS  |      48.74000        1510.94|      40.00000        1240.00|      20.00000         620.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0025 211-09266              946.000  CYS  |      47.02000       44480.92|      35.00000       33110.00|      35.00000       33110.00
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0026 301-07448              275.000  TON  |      24.23000        6663.25|      22.00000        6050.00|      18.00000        4950.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 302-07455               71.000  CYS  |      45.18000        3207.78|      45.00000        3195.00|      45.00000        3195.00
  DENSE GRADED SUBBASE                    |                             |                             |
0028 303-01180              170.000  TON  |      51.45000        8746.50|      22.00000        3740.00|      22.00000        3740.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 303-07662              162.000  TON  |      53.43000        8655.66|      32.50000        5265.00|      45.00000        7290.00
  STONE , GLACIAL                         |                             |                             |
0030 303-07662               12.000  TON  |      64.97000         779.64|      40.00000         480.00|     250.00000        3000.00
  STONE , NATURAL MATERIAL 12-18”         |                             |                             |
0031 306-08034              278.000  SYS  |      11.61000        3227.58|      15.00000        4170.00|      16.50000        4587.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 401-07321               91.000  TON  |     116.04000       10559.64|     126.00000       11466.00|     115.00000       10465.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07390              115.000  TON  |     104.94000       12068.10|     114.00000       13110.00|     104.00000       11960.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-10258              472.000  LFT  |       0.45000         212.40|       0.50000         236.00|       0.45000         212.40
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0035 401-10259              350.000  LFT  |       0.66000         231.00|       0.70000         245.00|       0.65000         227.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0036 401-11785              472.000  LFT  |       0.30000         141.60|       0.33000         155.76|       0.30000         141.60
  LIQUID ASPHALT SEALANT                  |                             |                             |
0037 406-05521              820.000  SYS  |       0.12000          98.40|       0.13000         106.60|       0.12000          98.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0038 502-06327                1.000  SYS  |     143.14000         143.14|    1500.00000        1500.00|     250.00000         250.00
  PCCP, 10 IN                             |                             |                             |
0039 503-05240               93.000  LFT  |      17.03000        1583.79|      15.00000        1395.00|      25.00000        2325.00
  D-1 CONTRACTION JOINT                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1310611         |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01522                1.000  EACH |    2073.65000        2073.65|    2260.00000        2260.00|    2200.00000        2200.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0041 601-94689                1.000  EACH |    2416.74000        2416.74|    2630.00000        2630.00|    2700.00000        2700.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105               94.000  LFT  |      20.18000        1896.92|      22.00000        2068.00|      20.00000        1880.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 604-06070               90.000  SYS  |      45.82000        4123.80|      42.00000        3780.00|      50.00000        4500.00
  SIDEWALK, CONCRETE                      |                             |                             |
0044 605-06150              196.000  LFT  |      30.02000        5883.92|      20.00000        3920.00|      35.00000        6860.00
  CURB AND GUTTER, C, CONCRETE            |                             |                             |
0045 605-06165               82.000  LFT  |      31.11000        2551.02|      20.00000        1640.00|      35.00000        2870.00
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             |
0046 610-08446               61.000  SYS  |      81.66000        4981.26|      40.00000        2440.00|      75.00000        4575.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0047 611-06498                2.000  EACH |     164.99000         329.98|     335.00000         670.00|     265.00000         530.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0048 615-06490               16.000  EACH |     180.62000        2889.92|     195.00000        3120.00|     155.00000        2480.00
  RIGHT OF WAY MARKER                     |                             |                             |
0049 616-02320             1100.000  SYS  |       2.13000        2343.00|       3.50000        3850.00|       2.00000        2200.00
  GEOTEXTILES                             |                             |                             |
0050 616-06405               62.000  TON  |      53.15000        3295.30|      40.00000        2480.00|      42.00000        2604.00
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451               43.000  TON  |      50.55000        2173.65|      40.00000        1720.00|      95.00000        4085.00
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                2.000  EACH |     403.63000         807.26|     440.00000         880.00|     425.00000         850.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             1009.000  SYS  |       2.00000        2018.00|       2.20000        2219.80|       2.08000        2098.72
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-06545                1.000  TON  |     645.81000         645.81|     700.00000         700.00|     680.00000         680.00
  FERTILIZER                              |                             |                             |
0055 621-06565                1.000  TON  |     588.29000         588.29|     640.00000         640.00|     620.00000         620.00
  MULCHING MATERIAL                       |                             |                             |
0056 621-06574               23.000  SYS  |      77.70000        1787.10|      85.00000        1955.00|      81.00000        1863.00
  SODDING                                 |                             |                             |
0057 621-09398               13.000  LBS  |      68.62000         892.06|      75.00000         975.00|      75.00000         975.00
  SEED MIXTURE, SLOPE STABILIZATION       |                             |                             |
0058 622-05649               16.000  EACH |     353.18000        5650.88|     385.00000        6160.00|     375.00000        6000.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0059 628-09401               12.000  MOS  |    1442.85000       17314.20|    1500.00000       18000.00|    2250.00000       27000.00
  FIELD OFFICE, A                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1310611         |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 702-03607                4.000  EACH |     396.01000        1584.04|     200.00000         800.00|     390.00000        1560.00
  CORED HOLE IN CONCRETE                  |                             |                             |
0061 702-05696             3781.000  SFT  |       4.11000       15539.91|       4.00000       15124.00|       6.00000       22686.00
  WATERPROOFING ARCH RING                 |                             |                             |
0062 702-51005               27.100  CYS  |     933.74000       25304.35|    1250.00000       33875.00|    1500.00000       40650.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0063 702-51015               27.500  CYS  |     396.28000       10897.70|     550.00000       15125.00|     550.00000       15125.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0064 702-51863              219.000  EACH |       9.97000        2183.43|      10.00000        2190.00|      16.00000        3504.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0065 703-06029            58718.000  LBS  |       1.14000       66938.52|       1.00000       58718.00|       1.20000       70461.60
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0066 704-51002              173.200  CYS  |     488.20000       84556.24|     750.00000      129900.00|     850.00000      147220.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0067 706-08496              219.000  SYS  |     199.65000       43723.35|     150.00000       32850.00|     215.00000       47085.00
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0068 706-11418              183.000  LFT  |      86.55000       15838.65|      92.00000       16836.00|      75.00000       13725.00
  RAILING, STEEL, PS-1 , MODIFIED         |                             |                             |
0069 706-11870                3.000  EACH |    4256.83000       12770.49|    2250.00000        6750.00|    2300.00000        6900.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TYPE , NTA                              |                             |                             |
0070 706-11870                1.000  EACH |    4221.48000        4221.48|    2250.00000        2250.00|    3400.00000        3400.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TYPE , NTB                              |                             |                             |
0071 706-51020               33.800  CYS  |    2148.50000       72619.30|    1100.00000       37180.00|    1600.00000       54080.00
  RAILING, CONCRETE, C                    |                             |                             |
0072 708-51813              500.000  SFT  |      92.68000       46340.00|     125.00000       62500.00|      85.00000       42500.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0073 708-51814              500.000  SFT  |      10.09000        5045.00|       8.80000        4400.00|      11.00000        5500.00
  WELDED STEEL WIRE FABRIC                |                             |                             |
0074 709-51821                       LUMP |   11048.34000       11048.34|    6500.00000        6500.00|   11500.00000       11500.00
  SURFACE SEAL                            |                             |                             |
0075 710-09158              300.000  SFT  |      82.93000       24879.00|      50.00000       15000.00|      80.00000       24000.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0076 715-05149               22.000  LFT  |      47.37000        1042.14|      35.00000         770.00|      35.00000         770.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0077 715-05151               72.000  LFT  |      44.37000        3194.64|      35.00000        2520.00|      28.00000        2016.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0078 715-05169               44.000  LFT  |      45.12000        1985.28|      35.00000        1540.00|      38.00000        1672.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0079 715-09064               94.000  LFT  |      12.11000        1138.34|      16.00000        1504.00|       5.80000         545.20
  VIDEO INSPECTION FOR PIPE               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 31-1323837          |(   2   ) 35-1310611         |(   3  ) 35-1917625
                                          |SUNESIS CONSTRUCTION COMPANY |DUNCAN ROBERTSON INC         |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-46005                5.000  EACH |     454.81000        2274.05|     350.00000        1750.00|     425.00000        2125.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0081 718-52610               61.000  CYS  |      40.05000        2443.05|      50.00000        3050.00|      55.00000        3355.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0082 720-45075                1.000  EACH |    2503.26000        2503.26|    1850.00000        1850.00|    2500.00000        2500.00
  INLET, R13                              |                             |                             |
0083 720-98555                1.000  EACH |    2915.82000        2915.82|    1850.00000        1850.00|    2700.00000        2700.00
  INLET, C15                              |                             |                             |
0084 727-90308              360.000  LFT  |      55.50000       19980.00|      44.00000       15840.00|      58.00000       20880.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0085 727-90309              106.000  GAL  |      80.73000        8557.38|      88.00000        9328.00|      85.00000        9010.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0086 727-93560                       LUMP |    1513.61000        1513.61|    1320.00000        1320.00|    1600.00000        1600.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0087 801-03290                3.000  EACH |     201.82000         605.46|     220.00000         660.00|     245.00000         735.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0088 801-04308                5.000  EACH |     121.09000         605.45|     130.00000         650.00|     360.00000        1800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0089 801-06625               13.000  EACH |      80.73000        1049.49|      88.00000        1144.00|     125.00000        1625.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0090 801-06640               16.000  EACH |     100.91000        1614.56|     110.00000        1760.00|     185.00000        2960.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0091 801-06645                2.000  EACH |      40.37000          80.74|      44.00000          88.00|      75.00000         150.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0092 801-06775                       LUMP |    4806.32000        4806.32|    8000.00000        8000.00|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07118               48.000  LFT  |      11.10000         532.80|      12.00000         576.00|      18.50000         888.00
  BARRICADE, III-A                        |                             |                             |
0094 801-07119               72.000  LFT  |      11.10000         799.20|      12.00000         864.00|      21.10000        1519.20
  BARRICADE, III-B                        |                             |                             |
0095 808-06713             1210.000  LFT  |       0.50000         605.00|       0.55000         665.50|       0.63000         762.30
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0096 808-06714             1210.000  LFT  |       0.50000         605.00|       0.55000         665.50|       0.63000         762.30
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       862,908.25|           $       864,611.16|           $       948,235.47
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       862,908.25|           $       864,611.16|           $       948,235.47
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION OR REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8610.00000        8610.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   55200.00000       55200.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   48614.48000       48614.48|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51328                       LUMP |  153949.80000      153949.80|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0012 203-02000              516.000  CYS  |      65.27000       33679.32|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              494.000  CYS  |       0.01000           4.94|                             |
  BORROW                                  |                             |                             |
0014 205-02234                2.000  EACH |    1492.85000        2985.70|                             |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0015 205-03371              100.000  CYS  |      33.98000        3398.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931               11.000  TON  |      44.79000         492.69|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06933                2.000  EACH |     350.07000         700.14|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06937              775.000  LFT  |       2.28000        1767.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              445.000  TON  |      32.17000       14315.65|                             |
  NO 2 STONE                              |                             |                             |
0020 206-51230              538.000  CYS  |      58.31000       31370.78|                             |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0021 207-08265              995.000  SYS  |      14.74000       14666.30|                             |
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0022 207-08267               61.000  SYS  |      18.03000        1099.83|                             |
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             |
0023 211-02050              200.000  CYS  |      33.84000        6768.00|                             |
  B BORROW                                |                             |                             |
0024 211-09264               31.000  CYS  |      40.68000        1261.08|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0025 211-09266              946.000  CYS  |      42.20000       39921.20|                             |
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             |
0026 301-07448              275.000  TON  |      29.85000        8208.75|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 302-07455               71.000  CYS  |     108.59000        7709.89|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0028 303-01180              170.000  TON  |      30.83000        5241.10|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 303-07662              162.000  TON  |      71.06000       11511.72|                             |
  STONE , GLACIAL                         |                             |                             |
0030 303-07662               12.000  TON  |     198.18000        2378.16|                             |
  STONE , NATURAL MATERIAL 12-18”         |                             |                             |
0031 306-08034              278.000  SYS  |      20.55000        5712.90|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0032 401-07321               91.000  TON  |     117.88000       10727.08|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07390              115.000  TON  |     106.60000       12259.00|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-10258              472.000  LFT  |       0.46000         217.12|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0035 401-10259              350.000  LFT  |       0.67000         234.50|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0036 401-11785              472.000  LFT  |       0.31000         146.32|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0037 406-05521              820.000  SYS  |       0.12000          98.40|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0038 502-06327                1.000  SYS  |     372.23000         372.23|                             |
  PCCP, 10 IN                             |                             |                             |
0039 503-05240               93.000  LFT  |      25.29000        2351.97|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 630 -9
                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01522                1.000  EACH |    2116.63000        2116.63|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0041 601-94689                1.000  EACH |    2593.25000        2593.25|                             |
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105               94.000  LFT  |      19.48000        1831.12|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 604-06070               90.000  SYS  |      33.98000        3058.20|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0044 605-06150              196.000  LFT  |      37.84000        7416.64|                             |
  CURB AND GUTTER, C, CONCRETE            |                             |                             |
0045 605-06165               82.000  LFT  |      52.50000        4305.00|                             |
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             |
0046 610-08446               61.000  SYS  |      60.23000        3674.03|                             |
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0047 611-06498                2.000  EACH |     256.25000         512.50|                             |
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0048 615-06490               16.000  EACH |     148.63000        2378.08|                             |
  RIGHT OF WAY MARKER                     |                             |                             |
0049 616-02320             1100.000  SYS  |       5.46000        6006.00|                             |
  GEOTEXTILES                             |                             |                             |
0050 616-06405               62.000  TON  |      38.76000        2403.12|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0051 616-06451               43.000  TON  |      77.87000        3348.41|                             |
  RIPRAP, UNIFORM                         |                             |                             |
0052 621-01004                2.000  EACH |     410.00000         820.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0053 621-02770             1009.000  SYS  |       2.03000        2048.27|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0054 621-06545                1.000  TON  |     656.00000         656.00|                             |
  FERTILIZER                              |                             |                             |
0055 621-06565                1.000  TON  |     597.58000         597.58|                             |
  MULCHING MATERIAL                       |                             |                             |
0056 621-06574               23.000  SYS  |      78.93000        1815.39|                             |
  SODDING                                 |                             |                             |
0057 621-09398               13.000  LBS  |      69.70000         906.10|                             |
  SEED MIXTURE, SLOPE STABILIZATION       |                             |                             |
0058 622-05649               16.000  EACH |     358.75000        5740.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN                              |                             |                             |
0059 628-09401               12.000  MOS  |    2154.00000       25848.00|                             |
  FIELD OFFICE, A                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 702-03607                4.000  EACH |    1626.82000        6507.28|                             |
  CORED HOLE IN CONCRETE                  |                             |                             |
0061 702-05696             3781.000  SFT  |       5.89000       22270.09|                             |
  WATERPROOFING ARCH RING                 |                             |                             |
0062 702-51005               27.100  CYS  |    1156.54000       31342.23|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0063 702-51015               27.500  CYS  |     504.44000       13872.10|                             |
  CONCRETE, B, FOOTINGS                   |                             |                             |
0064 702-51863              219.000  EACH |      14.33000        3138.27|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0065 703-06029            58718.000  LBS  |       1.12000       65764.16|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0066 704-51002              173.200  CYS  |     547.78000       94875.50|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0067 706-08496              219.000  SYS  |     244.26000       53492.94|                             |
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             |
0068 706-11418              183.000  LFT  |      71.75000       13130.25|                             |
  RAILING, STEEL, PS-1 , MODIFIED         |                             |                             |
0069 706-11870                3.000  EACH |    5044.40000       15133.20|                             |
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TYPE , NTA                              |                             |                             |
0070 706-11870                1.000  EACH |    6434.25000        6434.25|                             |
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TYPE , NTB                              |                             |                             |
0071 706-51020               33.800  CYS  |    1369.40000       46285.72|                             |
  RAILING, CONCRETE, C                    |                             |                             |
0072 708-51813              500.000  SFT  |      82.00000       41000.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0073 708-51814              500.000  SFT  |      10.25000        5125.00|                             |
  WELDED STEEL WIRE FABRIC                |                             |                             |
0074 709-51821                       LUMP |   11172.50000       11172.50|                             |
  SURFACE SEAL                            |                             |                             |
0075 710-09158              300.000  SFT  |      76.88000       23064.00|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0076 715-05149               22.000  LFT  |      53.32000        1173.04|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0077 715-05151               72.000  LFT  |      42.59000        3066.48|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0078 715-05169               44.000  LFT  |      56.77000        2497.88|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0079 715-09064               94.000  LFT  |      12.30000        1156.20|                             |
  VIDEO INSPECTION FOR PIPE               |                             |                             |
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     CALL ORDER   : 630                     CONTRACT ID : B -34664-A                   COUNTIES : WAYNE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1609544          |(       )                    |(      )
                                          |SCHUTT-LOOKABILL CO          |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-46005                5.000  EACH |     606.01000        3030.05|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0081 718-52610               61.000  CYS  |      91.09000        5556.49|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0082 720-45075                1.000  EACH |    3279.90000        3279.90|                             |
  INLET, R13                              |                             |                             |
0083 720-98555                1.000  EACH |    3314.92000        3314.92|                             |
  INLET, C15                              |                             |                             |
0084 727-90308              360.000  LFT  |      56.38000       20296.80|                             |
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0085 727-90309              106.000  GAL  |      82.00000        8692.00|                             |
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0086 727-93560                       LUMP |    1537.50000        1537.50|                             |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0087 801-03290                3.000  EACH |     239.85000         719.55|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0088 801-04308                5.000  EACH |     352.60000        1763.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0089 801-06625               13.000  EACH |     120.95000        1572.35|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0090 801-06640               16.000  EACH |     179.38000        2870.08|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0091 801-06645                2.000  EACH |      68.68000         137.36|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0092 801-06775                       LUMP |   22887.92000       22887.92|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0093 801-07118               48.000  LFT  |      17.94000         861.12|                             |
  BARRICADE, III-A                        |                             |                             |
0094 801-07119               72.000  LFT  |      20.50000        1476.00|                             |
  BARRICADE, III-B                        |                             |                             |
0095 808-06713             1210.000  LFT  |       0.60000         726.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0096 808-06714             1210.000  LFT  |       0.60000         726.00|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,104,003.50|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,104,003.50|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 640 -1
                                                          VENDOR RANKING

     CALL ORDER   : 640                     CONTRACT ID : B -34686-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 09/30/14
     LOCATION     : ON SR 39 OVER BRANCH POND CREEK, 1.40 MILES SOUTH OF SR 250      PROJECT(S) :  1173870

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $        72,525.80  100.0000%
   2   35-1801998     CLR INC                                                                    $        81,870.50  112.8847%
   3   35-1139301     E & B PAVING INC                                                           $        85,025.00  117.2341%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       110,500.52  152.3603%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 640                     CONTRACT ID : B -34686-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-1801998          |(   3  ) 35-1139301
                                          |DAVE OMARA CONTRACTOR INC    |CLR INC                      |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|   10000.00000       10000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    4247.50000        4247.50
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 306-08034              195.000  SYS  |      25.00000        4875.00|      30.00000        5850.00|      22.00000        4290.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0010 401-07321               17.000  TON  |     400.00000        6800.00|     460.00000        7820.00|     700.00000       11900.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0011 401-10258              210.000  LFT  |       5.00000        1050.00|       5.00000        1050.00|       6.00000        1260.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0012 401-11785              210.000  LFT  |       0.15000          31.50|       0.15000          31.50|       4.50000         945.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0013 406-05521              195.000  SYS  |       0.20000          39.00|       0.20000          39.00|       1.50000         292.50
  ASPHALT FOR TACK COAT                   |                             |                             |
0014 628-09401                3.000  MOS  |    1750.00000        5250.00|    1200.00000        3600.00|    1900.00000        5700.00
  FIELD OFFICE, A                         |                             |                             |
0015 722-51852               20.000  SFT  |     150.00000        3000.00|     225.00000        4500.00|     225.00000        4500.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0016 738-09456               79.000  SYS  |     445.00000       35155.00|     300.00000       23700.00|     415.00000       32785.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0017 801-03290                2.000  EACH |     135.00000         270.00|     125.00000         250.00|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0018 801-04308                8.000  EACH |     125.00000        1000.00|     100.00000         800.00|     125.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0019 801-06625               43.000  EACH |      85.00000        3655.00|      70.00000        3010.00|      85.00000        3655.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 640                     CONTRACT ID : B -34686-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1801998         |(   3  ) 35-1139301
                                          |DAVE OMARA CONTRACTOR INC    |CLR INC                      |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06640               24.000  EACH |      95.00000        2280.00|      95.00000        2280.00|      95.00000        2280.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0021 801-06775                       LUMP |    2000.00000        2000.00|    8770.00000        8770.00|    5500.00000        5500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0022 801-07118               96.000  LFT  |       6.50000         624.00|       5.00000         480.00|       6.50000         624.00
  BARRICADE, III-A                        |                             |                             |
0023 801-07119              144.000  LFT  |       7.00000        1008.00|       5.00000         720.00|       7.00000        1008.00
  BARRICADE, III-B                        |                             |                             |
0024 808-06713              196.000  LFT  |       3.50000         686.00|      11.50000        2254.00|       3.50000         686.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0025 808-06714              196.000  LFT  |       3.50000         686.00|      11.50000        2254.00|       3.50000         686.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0026 808-75996                2.000  EACH |      40.00000          80.00|     210.00000         420.00|      80.00000         160.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0027 808-75998                2.000  EACH |      15.15000          30.30|      18.00000          36.00|     100.00000         200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        72,525.80|           $        81,870.50|           $        85,025.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        72,525.80|           $        81,870.50|           $        85,025.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 640                     CONTRACT ID : B -34686-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |    5525.02000        5525.02|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 306-08034              195.000  SYS  |      25.00000        4875.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0010 401-07321               17.000  TON  |     400.00000        6800.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0011 401-10258              210.000  LFT  |       5.00000        1050.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0012 401-11785              210.000  LFT  |       0.15000          31.50|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0013 406-05521              195.000  SYS  |       0.20000          39.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0014 628-09401                3.000  MOS  |    3000.00000        9000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0015 722-51852               20.000  SFT  |     100.00000        2000.00|                             |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0016 738-09456               79.000  SYS  |     425.00000       33575.00|                             |
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0017 801-03290                2.000  EACH |     135.00000         270.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0018 801-04308                8.000  EACH |     125.00000        1000.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0019 801-06625               43.000  EACH |      85.00000        3655.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0020 801-06640               24.000  EACH |      95.00000        2280.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 640                     CONTRACT ID : B -34686-A                   COUNTIES : JACKSON
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 801-06775                       LUMP |   35000.00000       35000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0022 801-07118               96.000  LFT  |       6.50000         624.00|                             |
  BARRICADE, III-A                        |                             |                             |
0023 801-07119              144.000  LFT  |       7.00000        1008.00|                             |
  BARRICADE, III-B                        |                             |                             |
0024 808-06713              196.000  LFT  |       3.50000         686.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0025 808-06714              196.000  LFT  |       3.50000         686.00|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0026 808-75996                2.000  EACH |      25.00000          50.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0027 808-75998                2.000  EACH |     670.00000        1340.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       110,500.52|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       110,500.52|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 650                     CONTRACT ID : B -34826-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 05/01/15
     LOCATION     : ON SR 154, OVER TURTLE CREEK, 3.56 MILES WEST OF US 41           PROJECT(S) :  129622500ST6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $       501,501.05  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       533,810.35  106.4425%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       588,433.90  117.3345%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : B -34826-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1850.00000        1850.00|    2500.00000        2500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   25000.00000       25000.00|   26000.00000       26000.00|   29421.69000       29421.69
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-01066              287.000  SYS  |     227.00000       65149.00|     100.00000       28700.00|     133.00000       38171.00
  HYDRO DEMOLITION                        |                             |                             |
0011 202-02240              127.000  SYS  |      43.00000        5461.00|      30.00000        3810.00|      37.07000        4707.89
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |   35000.00000       35000.00|   71000.00000       71000.00|   55000.00000       55000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 202-51822              287.000  SYS  |      23.00000        6601.00|      13.00000        3731.00|      10.00000        2870.00
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0014 202-62420              126.000  LFT  |      10.00000        1260.00|       8.00000        1008.00|       8.00000        1008.00
  BRIDGE RAILING, REMOVE                  |                             |                             |
0015 203-02000              154.000  CYS  |      22.00000        3388.00|      20.00000        3080.00|      50.00000        7700.00
  EXCAVATION, COMMON                      |                             |                             |
0016 205-06937              927.000  LFT  |       2.95000        2734.65|       3.25000        3012.75|       2.50000        2317.50
  TEMPORARY SILT FENCE                    |                             |                             |
0017 206-51225               16.200  CYS  |     141.00000        2284.20|      70.00000        1134.00|      85.00000        1377.00
  EXCAVATION, DRY                         |                             |                             |
0018 207-09935              252.000  SYS  |      29.00000        7308.00|      40.00000       10080.00|      35.00000        8820.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 650 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : B -34826-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-06467               14.600  CYS  |     121.00000        1766.60|     115.00000        1679.00|     110.00000        1606.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0020 301-07448               70.000  TON  |      41.00000        2870.00|      40.00000        2800.00|      45.00000        3150.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0021 302-07455               46.000  CYS  |     100.00000        4600.00|      90.00000        4140.00|      90.00000        4140.00
  DENSE GRADED SUBBASE                    |                             |                             |
0022 303-01180               52.000  TON  |      54.00000        2808.00|      40.00000        2080.00|      45.00000        2340.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0023 304-07493               49.000  TON  |     357.00000       17493.00|     224.00000       10976.00|     300.00000       14700.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0024 306-08042              573.000  SYS  |      14.00000        8022.00|       6.50000        3724.50|      10.00000        5730.00
  MILLING, SCARIFICATION                  |                             |                             |
0025 401-07322               48.000  TON  |     201.00000        9648.00|     201.00000        9648.00|     201.00000        9648.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0026 401-07328               21.000  TON  |     262.00000        5502.00|     262.00000        5502.00|     262.00000        5502.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0027 401-10258              360.000  LFT  |       0.80000         288.00|       1.00000         360.00|       1.00000         360.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0028 401-10259              453.000  LFT  |       0.80000         362.40|       1.00000         453.00|       1.00000         453.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0029 401-11785              453.000  LFT  |       0.80000         362.40|       1.00000         453.00|       1.00000         453.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0030 406-05521              574.000  SYS  |       1.60000         918.40|       2.00000        1148.00|       2.00000        1148.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0031 601-01522                4.000  EACH |    2400.00000        9600.00|    2200.00000        8800.00|    2200.00000        8800.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0032 601-01627                1.000  EACH |    2200.00000        2200.00|    2000.00000        2000.00|    2000.00000        2000.00
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0033 601-02241              556.000  LFT  |       4.00000        2224.00|       8.00000        4448.00|       8.00000        4448.00
  GUARDRAIL, REMOVE                       |                             |                             |
0034 601-94689                3.000  EACH |    3050.00000        9150.00|    2800.00000        8400.00|    2800.00000        8400.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0035 601-99105              206.000  LFT  |      22.00000        4532.00|      20.00000        4120.00|      20.00000        4120.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0036 602-06729                6.000  EACH |      25.00000         150.00|      15.00000          90.00|      16.00000          96.00
  BARRIER DELINEATOR                      |                             |                             |
0037 609-06259              271.000  SYS  |      95.00000       25745.00|     120.00000       32520.00|     160.00000       43360.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0038 616-02320              374.000  SYS  |       3.00000        1122.00|       3.00000        1122.00|       5.00000        1870.00
  GEOTEXTILES                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : B -34826-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 616-05689              292.000  TON  |      48.00000       14016.00|      70.00000       20440.00|      85.00000       24820.00
  RIPRAP, CLASS 2                         |                             |                             |
0040 616-06405                5.000  TON  |     107.00000         535.00|      60.00000         300.00|     150.00000         750.00
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                1.000  EACH |    1100.00000        1100.00|     700.00000         700.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-06559              940.000  SYS  |       1.70000        1598.00|       2.25000        2115.00|       2.25000        2115.00
  MULCHED SEEDING, R                      |                             |                             |
0043 621-06567                4.000  kGAL |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00
  WATER                                   |                             |                             |
0044 628-09402               10.000  MOS  |    1000.00000       10000.00|    1500.00000       15000.00|    2000.00000       20000.00
  FIELD OFFICE, B                         |                             |                             |
0046 628-11729                2.000  EACH |      50.00000         100.00|     125.00000         250.00|     250.00000         500.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0047 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0048 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0049 628-11781               20.000  MOS  |      25.00000         500.00|     100.00000        2000.00|      75.00000        1500.00
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0050 702-51110              384.000  LBS  |       6.25000        2400.00|       6.00000        2304.00|       7.08000        2718.72
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0051 702-51863               95.000  EACH |      10.00000         950.00|      13.50000        1282.50|      15.00000        1425.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0052 703-06029            19468.000  LBS  |       1.25000       24335.00|       1.20000       23361.60|       1.20000       23361.60
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0053 703-97936              108.000  EACH |      18.50000        1998.00|      20.00000        2160.00|      34.00000        3672.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0054 704-51002               22.100  CYS  |     750.00000       16575.00|    1500.00000       33150.00|    1675.00000       37017.50
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0055 706-09960              130.000  LFT  |      80.00000       10400.00|      67.00000        8710.00|      69.00000        8970.00
  RAILING, CONCRETE, FC                   |                             |                             |
0056 706-11620                4.000  EACH |    1295.00000        5180.00|    1395.00000        5580.00|    2250.00000        9000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0057 709-51821                       LUMP |    2985.00000        2985.00|    3200.00000        3200.00|    3200.00000        3200.00
  SURFACE SEAL                            |                             |                             |
0058 722-51401               80.000  SFT  |      53.00000        4240.00|      30.00000        2400.00|      60.00000        4800.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0059 722-51842              305.000  SYS  |     124.00000       37820.00|     130.00000       39650.00|     122.00000       37210.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0060 722-51846                2.500  CYS  |     550.00000        1375.00|     550.00000        1375.00|     550.00000        1375.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : B -34826-A                   COUNTIES : SULLIVAN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 722-60824              574.000  SYS  |       1.35000         774.90|       9.00000        5166.00|      10.00000        5740.00
  SURFACE MILLING                         |                             |                             |
0062 724-03276               97.000  LFT  |     119.00000       11543.00|     100.00000        9700.00|     185.00000       17945.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0063 801-01093                2.000  EACH |    1500.00000        3000.00|    1300.00000        2600.00|    1300.00000        2600.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0064 801-01851                       LUMP |   40000.00000       40000.00|   45000.00000       45000.00|   36750.00000       36750.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0065 801-03290                6.000  EACH |     150.00000         900.00|     265.00000        1590.00|     265.00000        1590.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0066 801-06207             1510.000  LFT  |       0.85000        1283.50|       1.00000        1510.00|       1.00000        1510.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0067 801-06218               36.000  LFT  |       6.50000         234.00|      12.00000         432.00|      12.00000         432.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0068 801-06640               18.000  EACH |     105.00000        1890.00|     155.00000        2790.00|     155.00000        2790.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0069 801-06645                8.000  EACH |      60.00000         480.00|      45.00000         360.00|      45.00000         360.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0070 801-06775                       LUMP |   22000.00000       22000.00|    7500.00000        7500.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0071 801-07118               16.000  LFT  |      13.00000         208.00|      12.00000         192.00|      12.00000         192.00
  BARRICADE, III-A                        |                             |                             |
0072 801-08508              350.000  LFT  |      22.00000        7700.00|      65.00000       22750.00|      75.00000       26250.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0073 801-11642                2.000  EACH |    3500.00000        7000.00|    4200.00000        8400.00|    4200.00000        8400.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0074 805-78370                1.000  EACH |     850.00000         850.00|     150.00000         150.00|     850.00000         850.00
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0075 808-06716             1240.000  LFT  |       1.05000        1302.00|       1.00000        1240.00|       1.00000        1240.00
  LINE, REMOVE                            |                             |                             |
0076 808-10033             1200.000  LFT  |       0.34000         408.00|       0.80000         960.00|       0.80000         960.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0077 808-10034             1200.000  LFT  |       0.34000         408.00|       0.80000         960.00|       0.80000         960.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       501,501.05|           $       533,810.35|           $       588,433.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       501,501.05|           $       533,810.35|           $       588,433.90
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 660                     CONTRACT ID : B -34991-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 11/15/14
     LOCATION     : ON NEW ROSS ROAD OVER I-74, 6.26 MILES WEST OF SR 75 AND ON      PROJECT(S) :  1173881
                    MACE ROAD OVER I-74, 1.75 MILES EAST OF SR 32                                  1173882

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       855,008.52  100.0000%
   2   35-1523985     YATES CONSTRUCTION INC                                                     $       869,694.95  101.7177%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $       945,331.06  110.5639%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : B -34991-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2  ) 35-1523985          |(   3  ) 35-1609544
                                          |AMERICAN CONTRACTING & SERVI |YATES CONSTRUCTION INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7000.00000        7000.00|    7000.00000        7000.00|    2019.90000        2019.90
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   42750.42000       42750.42|   75000.00000       75000.00|   47266.00000       47266.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-01066             1292.000  SYS  |      38.00000       49096.00|      52.00000       67184.00|      48.31000       62416.52
  HYDRO DEMOLITION                        |                             |                             |
0010 202-02240              247.000  SYS  |      35.00000        8645.00|      18.00000        4446.00|      19.20000        4742.40
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-02277             1060.000  LFT  |       7.00000        7420.00|       6.00000        6360.00|       8.27000        8766.20
  GUTTER, LIP, REMOVE                     |                             |                             |
0012 202-51328                       LUMP |   53000.00000       53000.00|   66000.00000       66000.00|   85134.78000       85134.78
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0013 202-51328                       LUMP |   71000.00000       71000.00|   56000.00000       56000.00|   89987.27000       89987.27
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 2                             |                             |                             |
0014 202-62420              843.000  LFT  |       1.00000         843.00|       4.00000        3372.00|      10.75000        9062.25
  BRIDGE RAILING, REMOVE                  |                             |                             |
0015 202-74035                4.000  EACH |     350.00000        1400.00|     700.00000        2800.00|     694.95000        2779.80
  SIGN, REMOVE                            |                             |                             |
0016 203-02000              100.000  CYS  |      35.00000        3500.00|      32.00000        3200.00|      43.49000        4349.00
  EXCAVATION, COMMON                      |                             |                             |
0017 203-02070              100.000  CYS  |      35.00000        3500.00|      22.00000        2200.00|      52.13000        5213.00
  BORROW                                  |                             |                             |
0018 203-08607             1200.000  LFT  |       6.50000        7800.00|       9.00000       10800.00|      11.07000       13284.00
  LINEAR GRADING                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : B -34991-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1523985         |(   3  ) 35-1609544
                                          |AMERICAN CONTRACTING & SERVI |YATES CONSTRUCTION INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09268               40.000  CYS  |     220.00000        8800.00|      85.00000        3400.00|     101.29000        4051.60
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0020 213-08068                8.000  EACH |     100.00000         800.00|      75.00000         600.00|     403.98000        3231.84
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0021 301-07448              100.000  TON  |      80.00000        8000.00|      32.00000        3200.00|      35.68000        3568.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 302-07455               60.000  CYS  |      95.00000        5700.00|      34.00000        2040.00|      86.86000        5211.60
  DENSE GRADED SUBBASE                    |                             |                             |
0023 306-08043             1096.000  SYS  |       8.00000        8768.00|       3.00000        3288.00|       8.87000        9721.52
  MILLING, TRANSITION                     |                             |                             |
0024 401-10258              600.000  LFT  |       1.00000         600.00|       1.50000         900.00|       1.05000         630.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0025 401-11785              600.000  LFT  |       1.00000         600.00|       1.50000         900.00|       1.05000         630.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0026 402-07450              152.000  TON  |     150.00000       22800.00|     175.00000       26600.00|     157.50000       23940.00
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             |
0027 406-05520                2.000  TON  |     100.00000         200.00|     100.00000         200.00|     105.00000         210.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 601-01522                8.000  EACH |    2100.00000       16800.00|    2300.00000       18400.00|    2205.00000       17640.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0029 601-02241             1328.000  LFT  |       3.00000        3984.00|       4.50000        5976.00|       3.15000        4183.20
  GUARDRAIL, REMOVE                       |                             |                             |
0030 601-99105             1076.000  LFT  |      17.00000       18292.00|      17.50000       18830.00|      17.85000       19206.60
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0031 602-06729               30.000  EACH |      15.00000         450.00|       2.60000          78.00|      10.91000         327.30
  BARRIER DELINEATOR                      |                             |                             |
0032 605-05523               78.000  LFT  |      20.00000        1560.00|      38.00000        2964.00|      26.25000        2047.50
  CURB, HMA                               |                             |                             |
0033 605-92800             1060.000  LFT  |      40.00000       42400.00|      35.00000       37100.00|      43.58000       46194.80
  CURB AND GUTTER, COMBINED, B, MODIFIED  |                             |                             |
0034 609-06257              335.000  SYS  |     120.00000       40200.00|     125.00000       41875.00|      95.47000       31982.45
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0035 616-93772                4.000  EACH |     325.00000        1300.00|      50.00000         200.00|    1223.33000        4893.32
  INSPECTION HOLE                         |                             |                             |
0036 628-09402               12.000  MOS  |    2500.00000       30000.00|    2000.00000       24000.00|    2156.77000       25881.24
  FIELD OFFICE, B                         |                             |                             |
0037 628-09407               12.000  MOS  |     150.00000        1800.00|     250.00000        3000.00|     373.19000        4478.28
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0038 628-11730                2.000  EACH |     350.00000         700.00|     100.00000         200.00|     450.79000         901.58
  CELLULAR TELEPHONE TYPE B               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : B -34991-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1523985         |(   3  ) 35-1609544
                                          |AMERICAN CONTRACTING & SERVI |YATES CONSTRUCTION INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0040 628-11782               24.000  MOS  |      75.00000        1800.00|      75.00000        1800.00|     124.40000        2985.60
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0041 702-51863             2733.000  EACH |      10.00000       27330.00|       9.00000       24597.00|      14.30000       39081.90
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0042 703-06029            46641.000  LBS  |       1.10000       51305.10|       0.95000       44308.95|       0.95000       44308.95
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0043 704-51002               10.100  CYS  |    1500.00000       15150.00|     650.00000        6565.00|     986.48000        9963.45
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0044 706-11620                8.000  EACH |    1250.00000       10000.00|    2450.00000       19600.00|    1464.75000       11718.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0045 706-51020               85.900  CYS  |     350.00000       30065.00|     550.00000       47245.00|     366.45000       31478.06
  RAILING, CONCRETE, C                    |                             |                             |
0046 709-51821                       LUMP |    1600.00000        1600.00|    2100.00000        2100.00|    1680.00000        1680.00
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0047 709-51821                       LUMP |    1600.00000        1600.00|    2100.00000        2100.00|    1680.00000        1680.00
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0048 710-09158              225.000  SFT  |     125.00000       28125.00|      45.00000       10125.00|     131.25000       29531.25
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0049 720-01894                8.000  EACH |    1400.00000       11200.00|     600.00000        4800.00|    1429.95000       11439.60
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  INLET                                   |                             |                             |
0050 722-51401              354.000  SFT  |      50.00000       17700.00|       9.00000        3186.00|      28.79000       10191.66
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0051 722-51842             1307.000  SYS  |      70.00000       91490.00|      95.00000      124165.00|      96.00000      125472.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0052 722-51846               38.000  CYS  |     550.00000       20900.00|     550.00000       20900.00|     550.00000       20900.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0053 722-60824             1292.000  SYS  |       8.00000       10336.00|       5.00000        6460.00|       5.62000        7261.04
  SURFACE MILLING                         |                             |                             |
0054 724-03276               91.000  LFT  |     185.00000       16835.00|      85.00000        7735.00|      80.80000        7352.80
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0055 724-51925               31.000  LFT  |     250.00000        7750.00|     300.00000        9300.00|     291.01000        9021.31
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0056 801-03290                8.000  EACH |      99.00000         792.00|     810.00000        6480.00|     126.00000        1008.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0057 801-04308               20.000  EACH |     120.00000        2400.00|     125.00000        2500.00|     126.00000        2520.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0058 801-06625               33.000  EACH |      63.00000        2079.00|      68.00000        2244.00|      82.95000        2737.35
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0059 801-06640               36.000  EACH |      80.00000        2880.00|      90.00000        3240.00|      89.25000        3213.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : B -34991-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1523985         |(   3  ) 35-1609544
                                          |AMERICAN CONTRACTING & SERVI |YATES CONSTRUCTION INC       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06645                4.000  EACH |      45.00000         180.00|      48.00000         192.00|      43.05000         172.20
  CONSTRUCTION SIGN, B                    |                             |                             |
0061 801-06710               60.000  DAY  |      12.00000         720.00|      13.00000         780.00|      11.55000         693.00
  FLASHING ARROW SIGN                     |                             |                             |
0062 801-06775                       LUMP |   32000.00000       32000.00|   20000.00000       20000.00|   26257.34000       26257.34
  MAINTAINING TRAFFIC                     |                             |                             |
0063 801-07118               96.000  LFT  |      11.00000        1056.00|      12.00000        1152.00|       7.35000         705.60
  BARRICADE, III-A                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       855,008.52|           $       869,694.95|           $       945,331.06
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       855,008.52|           $       869,694.95|           $       945,331.06
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 670                     CONTRACT ID : B -35272-A                   COUNTIES : HENDRICKS
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 06/12/15
     LOCATION     : ON COUNTY LINE ROAD OVER I-74, 3.32 MILES WEST OF I-465          PROJECT(S) :  1173879

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                        $       511,666.66  100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       522,121.13  102.0432%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       619,685.54  121.1112%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : B -35272-A                   COUNTIES : HENDRICKS
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2  ) 35-1618530          |(   3  ) 35-0918397
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1036.88000        1036.88|    5000.00000        5000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   25583.00000       25583.00|   26106.05000       26106.05|   89000.00000       89000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    3845.25000        3845.25|   10442.42000       10442.42|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              755.000  SYS  |      48.29000       36458.95|      40.00000       30200.00|      53.14000       40120.70
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              163.000  SYS  |      19.70000        3211.10|      35.00000        5705.00|      31.54000        5141.02
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |   68028.52000       68028.52|   62000.00000       62000.00|  100000.00000      100000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 202-51822              693.000  SYS  |       8.43000        5841.99|       8.00000        5544.00|      10.08000        6985.44
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0015 202-62420              499.000  LFT  |      11.02000        5498.98|       2.00000         998.00|      40.00000       19960.00
  BRIDGE RAILING, REMOVE                  |                             |                             |
0016 205-06934                1.000  TON  |     707.70000         707.70|     674.00000         674.00|     748.00000         748.00
  TEMPORARY MULCH                         |                             |                             |
0017 205-09543              100.000  TON  |      28.00000        2800.00|      40.00000        4000.00|      16.00000        1600.00
  NO 2 STONE                              |                             |                             |
0018 205-11591               67.000  LBS  |       6.93000         464.31|       6.60000         442.20|       5.93000         397.31
  TEMPORARY SEED MIXTURE                  |                             |                             |
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                                                                                                                   PAGE : 670 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : B -35272-A                   COUNTIES : HENDRICKS
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1618530         |(   3  ) 35-0918397
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 302-07455               31.000  CYS  |      79.41000        2461.71|     135.00000        4185.00|      63.71000        1975.01
  DENSE GRADED SUBBASE                    |                             |                             |
0020 306-08033              204.000  SYS  |      11.30000        2305.20|       8.00000        1632.00|       6.52000        1330.08
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0021 306-08043              204.000  SYS  |      11.90000        2427.60|       8.00000        1632.00|       6.05000        1234.20
  MILLING, TRANSITION                     |                             |                             |
0022 401-07321               34.000  TON  |     147.00000        4998.00|     140.00000        4760.00|     207.74000        7063.16
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-10258              120.000  LFT  |       6.68000         801.60|       6.36000         763.20|       2.55000         306.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0024 401-11785              120.000  LFT  |       1.66000         199.20|       1.58000         189.60|       3.28000         393.60
  LIQUID ASPHALT SEALANT                  |                             |                             |
0025 406-05521              408.000  SYS  |       0.13000          53.04|       0.12000          48.96|       0.14000          57.12
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 601-01522                4.000  EACH |    2205.00000        8820.00|    2100.00000        8400.00|    2100.00000        8400.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0027 601-02241              550.000  LFT  |       0.11000          60.50|       1.00000         550.00|       0.25000         137.50
  GUARDRAIL, REMOVE                       |                             |                             |
0028 601-94689                2.000  EACH |    2677.50000        5355.00|    2550.00000        5100.00|    2550.00000        5100.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0029 601-99105              388.000  LFT  |      19.95000        7740.60|      19.00000        7372.00|      19.00000        7372.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0030 602-06729               14.000  EACH |      11.19000         156.66|      16.00000         224.00|      20.00000         280.00
  BARRIER DELINEATOR                      |                             |                             |
0031 609-06259              186.000  SYS  |     104.21000       19383.06|     155.00000       28830.00|     122.33000       22753.38
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0032 616-02320              235.000  SYS  |       5.60000        1316.00|       7.00000        1645.00|       1.50000         352.50
  GEOTEXTILES                             |                             |                             |
0033 619-95315                       LUMP |   19950.00000       19950.00|   19000.00000       19000.00|   18000.00000       18000.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             |
0034 621-01004                2.000  EACH |     309.75000         619.50|     295.00000         590.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0035 621-06559             2150.000  SYS  |       0.88000        1892.00|       0.84000        1806.00|       0.73000        1569.50
  MULCHED SEEDING, R                      |                             |                             |
0036 628-09402               13.000  MOS  |    2217.08000       28822.04|    2000.00000       26000.00|    2533.82000       32939.66
  FIELD OFFICE, B                         |                             |                             |
0037 628-11730                2.000  EACH |     463.13000         926.26|     250.00000         500.00|     220.33000         440.66
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0038 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : B -35272-A                   COUNTIES : HENDRICKS
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1618530         |(   3  ) 35-0918397
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 628-11782               26.000  MOS  |     127.88000        3324.88|      75.00000        1950.00|     137.71000        3580.46
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0040 702-51863              738.000  EACH |      14.67000       10826.46|      10.00000        7380.00|      13.70000       10110.60
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0041 703-06029            16934.000  LBS  |       1.04000       17611.36|       1.25000       21167.50|       1.34000       22691.56
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0042 706-09960              446.000  LFT  |      31.45000       14026.70|      35.00000       15610.00|      37.00000       16502.00
  RAILING, CONCRETE, FC MODIFIED          |                             |                             |
0043 706-11620                4.000  EACH |    1464.75000        5859.00|    1500.00000        6000.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0044 709-51821                       LUMP |    4326.00000        4326.00|    4120.00000        4120.00|    5120.00000        5120.00
  SURFACE SEAL                            |                             |                             |
0045 710-51870              555.000  SFT  |     120.75000       67016.25|     115.00000       63825.00|      55.00000       30525.00
  REPOINTING MASONRY IN STRUCTURES        |                             |                             |
0046 722-51401              315.000  SFT  |      29.52000        9298.80|      63.00000       19845.00|      29.00000        9135.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0047 722-51842              755.000  SYS  |      92.36000       69731.80|      75.00000       56625.00|      93.09000       70282.95
  BRIDGE DECK OVERLAY                     |                             |                             |
0048 722-51846                3.700  CYS  |     550.00000        2035.00|     550.00000        2035.00|     550.00000        2035.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0049 722-51874               71.000  SFT  |      33.05000        2346.55|      84.00000        5964.00|     111.54000        7919.34
  OVERLAY DAM                             |                             |                             |
0050 724-51925               71.000  LFT  |     272.18000       19324.78|     275.00000       19525.00|     249.54000       17717.34
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0051 801-03290                2.000  EACH |     266.70000         533.40|     120.00000         240.00|     254.00000         508.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0052 801-04308                4.000  EACH |     154.35000         617.40|     110.00000         440.00|     147.00000         588.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0053 801-06625               22.000  EACH |      90.30000        1986.60|      59.00000        1298.00|      86.00000        1892.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0054 801-06640                9.000  EACH |     141.75000        1275.75|      99.00000         891.00|     135.00000        1215.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0055 801-06775                       LUMP |   15622.28000       15622.28|   25000.00000       25000.00|   31466.45000       31466.45
  MAINTAINING TRAFFIC                     |                             |                             |
0056 801-07118               96.000  LFT  |       8.40000         806.40|      11.00000        1056.00|       8.00000         768.00
  BARRICADE, III-A                        |                             |                             |
0057 801-07119               96.000  LFT  |       9.45000         907.20|      12.00000        1152.00|       9.00000         864.00
  BARRICADE, III-B                        |                             |                             |
0058 808-06703              240.000  LFT  |       2.63000         631.20|       1.99000         477.60|       2.50000         600.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0059 808-10033              550.000  LFT  |       1.05000         577.50|       2.45000        1347.50|       1.00000         550.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 670                     CONTRACT ID : B -35272-A                   COUNTIES : HENDRICKS
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1609544          |(   2   ) 35-1618530         |(   3  ) 35-0918397
                                          |SCHUTT-LOOKABILL CO          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 808-10034              550.000  LFT  |       1.05000         577.50|       2.45000        1347.50|       1.00000         550.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0061 808-75245              240.000  LFT  |       2.63000         631.20|       1.99000         477.60|       2.50000         600.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       511,666.66|           $       522,121.13|           $       619,685.54
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       511,666.66|           $       522,121.13|           $       619,685.54
====================================================================================================================================
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                                                                                                                   PAGE : 680 -1
                                                          VENDOR RANKING

     CALL ORDER   : 680                     CONTRACT ID : B -35723-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 11/01/14
     LOCATION     : ON I-469 OVER NORTH RIVER ROAD, OVER WHEELOCK ROAD AND           PROJECT(S) :  138216900ST2
                    OVER ST. JOE ROAD                                                              138217000ST2
                                                                                                   138217100ST2
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     R L MCCOY INC                                                              $       287,209.00  100.0000%
   2   35-1374866     PRIMCO INC                                                                 $       332,447.05  115.7509%
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       407,640.25  141.9316%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 680                     CONTRACT ID : B -35723-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2  ) 35-1374866          |(   3  ) 35-1817530
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     250.00000         250.00|   10220.00000       10220.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   50000.00000       50000.00|   16622.35000       16622.35|   23000.00000       23000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 205-03371               50.000  CYS  |     130.00000        6500.00|     115.00000        5750.00|     210.00000       10500.00
  SEDIMENT, REMOVE                        |                             |                             |
0009 213-08068               60.000  EACH |      36.00000        2160.00|      98.00000        5880.00|     160.00000        9600.00
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0010 213-09269              470.000  CYS  |      63.00000       29610.00|      60.00000       28200.00|      50.00000       23500.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0011 628-09402                6.000  MOS  |    2115.00000       12690.00|    3000.00000       18000.00|    2700.00000       16200.00
  FIELD OFFICE, B                         |                             |                             |
0012 628-09407                6.000  MOS  |      98.00000         588.00|     350.00000        2100.00|     235.00000        1410.00
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0013 628-11729                1.000  EACH |     250.00000         250.00|     285.00000         285.00|     200.00000         200.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11730                1.000  EACH |     200.00000         200.00|     175.00000         175.00|     200.00000         200.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0015 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0016 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0017 628-11780               12.000  MOS  |      75.00000         900.00|     125.00000        1500.00|     150.00000        1800.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0018 708-51813               22.000  SFT  |     260.00000        5720.00|     145.00000        3190.00|     260.00000        5720.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0019 722-51852              756.000  SFT  |      45.00000       34020.00|      60.00000       45360.00|      65.00000       49140.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 680                     CONTRACT ID : B -35723-A                   COUNTIES : ALLEN
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1817530
                                          |R L MCCOY INC                |PRIMCO INC                   |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 724-03276              400.000  LFT  |      64.00000       25600.00|      65.00000       26000.00|     120.00000       48000.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
  REPAIR                                  |                             |                             |
0021 727-90308               10.000  LFT  |     165.00000        1650.00|     165.00000        1650.00|     165.00000        1650.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0022 727-90309                0.300  GAL  |     100.00000          30.00|     100.00000          30.00|     100.00000          30.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0023 727-93560                       LUMP |     750.00000         750.00|     750.00000         750.00|     750.00000         750.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0024 738-09456             1210.000  SYS  |      47.00000       56870.00|      51.13000       61867.30|     115.00000      139150.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0025 801-01093               26.000  EACH |      20.00000         520.00|     890.00000       23140.00|     890.00000       23140.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0026 801-03290               16.000  EACH |     150.00000        2400.00|      93.00000        1488.00|      93.00000        1488.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06208               60.000  LFT  |       5.00000         300.00|       2.00000         120.00|       1.35000          81.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  5 IN                                    |                             |                             |
0028 801-06640               64.000  EACH |       5.00000         320.00|      81.00000        5184.00|      81.00000        5184.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0029 801-06710               85.000  DAY  |       1.00000          85.00|      16.25000        1381.25|      16.25000        1381.25
  FLASHING ARROW SIGN                     |                             |                             |
0030 801-06775                       LUMP |   55000.00000       55000.00|   72986.15000       72986.15|   39000.00000       39000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0031 808-06713              240.000  LFT  |       0.29000          69.60|       0.29000          69.60|       0.29000          69.60
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0032 808-06714              240.000  LFT  |       0.29000          69.60|       0.29000          69.60|       0.29000          69.60
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0033 808-06716              540.000  LFT  |       0.50000         270.00|       0.50000         270.00|       0.50000         270.00
  LINE, REMOVE                            |                             |                             |
0034 808-75001               60.000  LFT  |       0.33000          19.80|       0.33000          19.80|       0.33000          19.80
  LINE, PAINT, BROKEN, WHITE, 5 IN        |                             |                             |
0035 808-75996                4.000  EACH |      90.00000         360.00|      33.00000         132.00|      20.00000          80.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       287,209.00|           $       332,447.05|           $       407,640.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       287,209.00|           $       332,447.05|           $       407,640.25
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 720                     CONTRACT ID : M -31265-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : GUARDRAIL MAINTENANCE                                       COMPLETION DATE : 08/31/15
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD                   PROJECT(S) :  0800697
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       247,804.00  100.0000%
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       298,104.00  120.2983%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 720                     CONTRACT ID : M -31265-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2  ) 35-0821499          |(      )
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   12300.00000       12300.00|   20000.00000       20000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 601-01522                1.000  EACH |    2000.00000        2000.00|    1895.00000        1895.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0007 601-03452                1.000  EACH |     200.00000         200.00|      75.00000          75.00|
  EXCAVATION OF DAMAGED STEEL BEAM        |                             |                             |
  GUARDRAIL BURIED END SECTION, LABOR     |                             |                             |
  ONLY , LABOR ONLY                       |                             |                             |
0008 601-03456               10.000  EACH |     100.00000        1000.00|      95.00000         950.00|
  GUARDRAIL POST, WOOD TYPE W5            |                             |                             |
0009 601-03457               20.000  EACH |     185.00000        3700.00|     195.00000        3900.00|
  GUARDRAIL W THRIE BEAM RAIL SECTION,    |                             |                             |
  12FT-6 IN                               |                             |                             |
0010 601-03464                3.000  EACH |      50.00000         150.00|      50.00000         150.00|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION                                 |                             |                             |
0011 601-03469                6.000  EACH |       7.50000          45.00|       5.00000          30.00|
  W BEAM BACK UP PLATE, STEEL             |                             |                             |
0012 601-03471               10.000  EACH |    3200.00000       32000.00|    3555.00000       35550.00|
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             |
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             |
  COMPONENTS ONLY , ABOVE GROUND          |                             |                             |
  COMPONENTS ONLY                         |                             |                             |
0013 601-03492                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR                        |                             |                             |
0014 601-06273                1.000  EACH |    2000.00000        2000.00|    2075.00000        2075.00|
  GUARDRAIL END TREATMENT, SKT-350        |                             |                             |
0015 601-06798              120.000  EACH |      15.00000        1800.00|      20.00000        2400.00|
  TIMBER BLOCK                            |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 720 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 720                     CONTRACT ID : M -31265-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2   ) 35-0821499         |(      )
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0016 601-07179               40.000  EACH |    1600.00000       64000.00|    2300.00000       92000.00|
  ET_2000 OS UNIT, COMPLETE WITHOUT       |                             |                             |
  FOUNDATION TUBES OR SOIL PLATES, ABOVE  |                             |                             |
  GROUND COMPONENTS ONLY                  |                             |                             |
0017 601-07564                1.000  EACH |     250.00000         250.00|     200.00000         200.00|
  SOIL TUBE AND PLATE FOR END TREATMENT,  |                             |                             |
  OS OR MS                                |                             |                             |
0018 601-08132                5.000  EACH |      80.00000         400.00|      60.00000         300.00|
  GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL  |                             |                             |
0019 601-52501              200.000  EACH |     115.00000       23000.00|      30.00000        6000.00|
  GUARDRAIL POST , BRACKET, GALVANIZED,   |                             |                             |
  14"                                     |                             |                             |
0020 601-52501              120.000  EACH |      55.00000        6600.00|     200.00000       24000.00|
  GUARDRAIL POST , HBA, BOTTOM POST       |                             |                             |
0021 601-52501               50.000  EACH |      70.00000        3500.00|      75.00000        3750.00|
  GUARDRAIL POST , HBA, TOP POST          |                             |                             |
0022 601-52501                1.000  EACH |      40.00000          40.00|     105.00000         105.00|
  GUARDRAIL POST , STEEL, 10FT            |                             |                             |
0023 601-52501              300.000  EACH |     100.00000       30000.00|      85.00000       25500.00|
  GUARDRAIL POST , STEEL, 7FT             |                             |                             |
0024 601-52501                5.000  EACH |      85.00000         425.00|      85.00000         425.00|
  GUARDRAIL POST , WOOD, CRT              |                             |                             |
0025 601-62070             5000.000  LFT  |       8.00000       40000.00|      11.00000       55000.00|
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             |
0026 601-62080              100.000  LFT  |      12.00000        1200.00|      12.00000        1200.00|
  GUARDRAIL, STEEL BEAM, CURVED SECTION,  |                             |                             |
  GALVANIZED                              |                             |                             |
0027 601-62540              300.000  EACH |      20.00000        6000.00|      20.00000        6000.00|
  GUARDRAIL POST, PLUMB                   |                             |                             |
0028 601-91511                1.000  EACH |     100.00000         100.00|      70.00000          70.00|
  GUARDRAIL POST, W4, 8 IN. X 8 IN.       |                             |                             |
0029 601-91542                1.000  EACH |      30.00000          30.00|      15.00000          15.00|
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             |
0030 601-91575                1.000  EACH |      30.00000          30.00|      15.00000          15.00|
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B2      |                             |                             |
0031 601-91576                1.000  EACH |      30.00000          30.00|      15.00000          15.00|
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B3      |                             |                             |
0032 601-91649                1.000  EACH |     150.00000         150.00|     145.00000         145.00|
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             |
  GALVANIZED                              |                             |                             |
0033 601-97054                1.000  EACH |      50.00000          50.00|      35.00000          35.00|
  GUARDRAIL BRACKET, STEEL, OFFSET        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 720 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 720                     CONTRACT ID : M -31265-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2   ) 35-0821499         |(      )
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0034 801-03290                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-06640                6.000  EACH |     150.00000         900.00|     150.00000         900.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0036 801-06775                       LUMP |   13000.00000       13000.00|   12500.00000       12500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       247,804.00|           $       298,104.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       247,804.00|           $       298,104.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 730 -1
                                                          VENDOR RANKING

     CALL ORDER   : 730                     CONTRACT ID : M -31266-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : GUARDRAIL MAINTENANCE                                       COMPLETION DATE : 08/31/15
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD                   PROJECT(S) :  0800698
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       223,614.00  100.0000%
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       258,346.00  115.5321%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 730 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 730                     CONTRACT ID : M -31266-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2  ) 35-0821499          |(      )
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GUARDRAIL, MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   11150.00000       11150.00|   18550.00000       18550.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 601-01522                1.000  EACH |    2000.00000        2000.00|    1810.00000        1810.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0007 601-03452                2.000  EACH |     200.00000         400.00|      55.00000         110.00|
  EXCAVATION OF DAMAGED STEEL BEAM        |                             |                             |
  GUARDRAIL BURIED END SECTION, LABOR     |                             |                             |
  ONLY LABOR ONLY                         |                             |                             |
0008 601-03456                3.000  EACH |     100.00000         300.00|      95.00000         285.00|
  GUARDRAIL POST, WOOD TYPE W5            |                             |                             |
0009 601-03457                2.000  EACH |     250.00000         500.00|     195.00000         390.00|
  GUARDRAIL W THRIE BEAM RAIL SECTION,    |                             |                             |
  12FT-6 IN                               |                             |                             |
0010 601-03460               50.000  LFT  |      10.00000         500.00|       7.00000         350.00|
  GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR |                             |                             |
  ONLY LABOR ONLY                         |                             |                             |
0011 601-03464                2.000  EACH |      75.00000         150.00|      50.00000         100.00|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION                                 |                             |                             |
0012 601-03469               20.000  EACH |       5.00000         100.00|       5.00000         100.00|
  W BEAM BACK UP PLATE, STEEL             |                             |                             |
0013 601-03471                8.000  EACH |    3700.00000       29600.00|    3555.00000       28440.00|
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             |
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             |
  COMPONENTS ONLY                         |                             |                             |
0014 601-03492                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR                        |                             |                             |
0015 601-03492                       LUMP |     100.00000         100.00|     100.00000         100.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR ANCHOR POST, TL-4      |                             |                             |
  REPLACE, LABOR                          |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 730 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 730                     CONTRACT ID : M -31266-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2   ) 35-0821499         |(      )
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0016 601-03492                       LUMP |     200.00000         200.00|     200.00000         200.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR CABLE TL-4, REPLACE    |                             |                             |
  100 LFT, LABOR                          |                             |                             |
0017 601-03492                       LUMP |     250.00000         250.00|     250.00000         250.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR CABLE TL-4,            |                             |                             |
  RETENSIONING, LABOR                     |                             |                             |
0018 601-03492                       LUMP |      75.00000          75.00|      85.00000          85.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR INSTALL TL-4 STANDARD  |                             |                             |
  SPLICE, LABOR                           |                             |                             |
0019 601-03492                       LUMP |     100.00000         100.00|      65.00000          65.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR INSTALL TL-4           |                             |                             |
  TURNBUCKLE ASSEMBLY, LABOR              |                             |                             |
0020 601-03492                       LUMP |      30.00000          30.00|      25.00000          25.00|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                             |                             |
  LABOR FOR REPAIR LINEPOSE, TL-4 REPLACE,|                             |                             |
  LABOR                                   |                             |                             |
0021 601-06273                1.000  EACH |    3000.00000        3000.00|    2075.00000        2075.00|
  GUARDRAIL END TREATMENT, SKT-350        |                             |                             |
0022 601-06798              100.000  EACH |      15.00000        1500.00|      15.00000        1500.00|
  TIMBER BLOCK                            |                             |                             |
0023 601-07179               15.000  EACH |    2500.00000       37500.00|    2100.00000       31500.00|
  ET_2000 OS UNIT, COMPLETE WITHOUT       |                             |                             |
  FOUNDATION TUBES OR SOIL PLATES, ABOVE  |                             |                             |
  GROUND COMPONENTS ONLY                  |                             |                             |
0024 601-07564                9.000  EACH |     200.00000        1800.00|     200.00000        1800.00|
  SOIL TUBE AND PLATE FOR END TREATMENT,  |                             |                             |
  OS OR MS                                |                             |                             |
0025 601-08131                1.000  EACH |      10.00000          10.00|       7.00000           7.00|
  GUARDRAIL, THRIE BEAM, BACKUP PLATE,    |                             |                             |
  STEEL                                   |                             |                             |
0026 601-08132                1.000  EACH |      75.00000          75.00|      60.00000          60.00|
  GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL  |                             |                             |
0027 601-52501              200.000  EACH |      30.00000        6000.00|      30.00000        6000.00|
  GUARDRAIL POST BRACKET, GALVANIZED 14"  |                             |                             |
0028 601-52501               12.000  EACH |     175.00000        2100.00|     200.00000        2400.00|
  GUARDRAIL POST HBA, BOTTOM POST         |                             |                             |
0029 601-52501               75.000  EACH |      75.00000        5625.00|      75.00000        5625.00|
  GUARDRAIL POST HBA, TOP POST            |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 730 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 730                     CONTRACT ID : M -31266-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2110733          |(   2   ) 35-0821499         |(      )
                                          |SPECIALTIES COMPANY LLC AND  |JAMES H DREW CORPORATION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0030 601-52501                1.000  EACH |     120.00000         120.00|     110.00000         110.00|
  GUARDRAIL POST STEEL, 10FT              |                             |                             |
0031 601-52501              250.000  EACH |      80.00000       20000.00|      85.00000       21250.00|
  GUARDRAIL POST STEEL, 7FT               |                             |                             |
0032 601-52501               25.000  EACH |      85.00000        2125.00|      90.00000        2250.00|
  GUARDRAIL POST WOOD CRT                 |                             |                             |
0033 601-62070             6000.000  LFT  |      10.00000       60000.00|      15.25000       91500.00|
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             |
0034 601-62080              300.000  LFT  |      12.00000        3600.00|      14.00000        4200.00|
  GUARDRAIL, STEEL BEAM, CURVED SECTION,  |                             |                             |
  GALVANIZED                              |                             |                             |
0035 601-62100                5.000  EACH |      30.00000         150.00|      30.00000         150.00|
  GUARDRAIL POST, STEEL, INSTALL          |                             |                             |
0036 601-62510                1.000  EACH |      50.00000          50.00|      50.00000          50.00|
  GUARDRAIL BREAKAWAY CABLE TERMINAL,     |                             |                             |
  MICHIGAN END SHOE                       |                             |                             |
0037 601-62540              350.000  EACH |      20.00000        7000.00|      20.00000        7000.00|
  GUARDRAIL POST, PLUMB                   |                             |                             |
0038 601-90678                1.000  CYS  |     300.00000         300.00|     300.00000         300.00|
  CONCRETE, A, BURIED END SECTION         |                             |                             |
0039 601-91649                1.000  EACH |     150.00000         150.00|     150.00000         150.00|
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             |
  GALVANIZED                              |                             |                             |
0040 601-91653                1.000  EACH |     100.00000         100.00|     105.00000         105.00|
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             |
  GALVANIZED                              |                             |                             |
0041 601-92271               10.000  EACH |      10.00000         100.00|      10.00000         100.00|
  GUARDRAIL POST BRACKET, GALVANIZED,     |                             |                             |
  LABOR ONLY                              |                             |                             |
0042 601-95342                2.000  EACH |     100.00000         200.00|     100.00000         200.00|
  GUARDRAIL SPLICE PLATE, C, GALVANIZED   |                             |                             |
0043 601-97054               10.000  EACH |      35.00000         350.00|      35.00000         350.00|
  GUARDRAIL BRACKET, STEEL, OFFSET        |                             |                             |
0044 801-03290                4.000  EACH |     600.00000        2400.00|     350.00000        1400.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0045 801-06640                6.000  EACH |     400.00000        2400.00|     150.00000         900.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0046 801-06775                       LUMP |   20000.00000       20000.00|   25000.00000       25000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       223,614.00|           $       258,346.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       223,614.00|           $       258,346.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 780 -1
                                                          VENDOR RANKING

     CALL ORDER   : 780                     CONTRACT ID : T -34493-A                   COUNTIES : LAKE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 04/15/15
     LOCATION     : ON CALUMET AVENUE AND INDIAN BOUNDARY ROAD                       PROJECT(S) :  1173425

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       251,593.30  100.0000%
   2   62-1339540     HAWK ENTERPRISES INC                                                       $       276,503.70  109.9011%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 780 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 780                     CONTRACT ID : T -34493-A                   COUNTIES : LAKE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2  ) 62-1339540          |(      )
                                          |MIDWESTERN ELECTRIC INC      |HAWK ENTERPRISES INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNALS NEW OR MODERINIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2900.00000        2900.00|    5100.00000        5100.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   18400.00000       18400.00|   22100.00000       22100.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |    2100.00000        2100.00|    3410.00000        3410.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 628-11729                1.000  EACH |     120.00000         120.00|     225.00000         225.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0009 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0010 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0011 628-11782                2.000  MOS  |     100.00000         200.00|     225.00000         450.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0012 801-06775                       LUMP |    3400.00000        3400.00|    6500.00000        6500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0013 802-02158                1.000  EACH |     180.00000         180.00|     225.00000         225.00|
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             |
0014 802-04089               20.000  EACH |      55.00000        1100.00|      45.00000         900.00|
  SIGN, SHEET, REMOVE                     |                             |                             |
0015 802-04314                6.000  EACH |    3800.00000       22800.00|    3620.00000       21720.00|
  SIGN , ILLUMINATED                      |                             |                             |
0016 802-05704               94.000  LFT  |      13.50000        1269.00|      12.00000        1128.00|
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0017 802-09838              107.500  SFT  |      14.90000        1601.75|      13.00000        1397.50|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0018 802-09840               27.000  SFT  |      16.25000         438.75|      18.00000         486.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0019 805-01300                6.000  EACH |     400.00000        2400.00|    2100.00000       12600.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 780                     CONTRACT ID : T -34493-A                   COUNTIES : LAKE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 62-1339540         |(      )
                                          |MIDWESTERN ELECTRIC INC      |HAWK ENTERPRISES INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 805-01842               10.000  EACH |     820.00000        8200.00|     980.00000        9800.00|
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0021 805-01844             1267.000  LFT  |      16.60000       21032.20|      15.00000       19005.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0022 805-03979                1.000  EACH |    3600.00000        3600.00|    3200.00000        3200.00|
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             |
  TWO CHANNEL, TWO DIRECTION              |                             |                             |
0023 805-09539                4.000  EACH |     320.00000        1280.00|     340.00000        1360.00|
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             |
  2 CHANNEL                               |                             |                             |
0024 805-09540                2.000  EACH |    1500.00000        3000.00|    1100.00000        2200.00|
  LOOP DETECTOR RACK                      |                             |                             |
0025 805-11375                1.000  EACH |   10800.00000       10800.00|   11250.00000       11250.00|
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  25 FT.                                  |                             |                             |
0026 805-11376                1.000  EACH |   11100.00000       11100.00|   11800.00000       11800.00|
  SIGNAL CANTILEVER STRUCTURE, SINGLE ARM |                             |                             |
  30 FT.                                  |                             |                             |
0027 805-11383                4.000  EACH |    3500.00000       14000.00|    3200.00000       12800.00|
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE A                |                             |                             |
0028 805-11385                1.000  EACH |    6700.00000        6700.00|    7800.00000        7800.00|
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             |
  SHAFT FOUNDATION, TYPE E                |                             |                             |
0029 805-11391                1.000  EACH |   15900.00000       15900.00|   16700.00000       16700.00|
  SIGNAL CANTILEVER STRUCTURE, DUAL ARM   |                             |                             |
  25 FT DUAL 25 FT ARMS                   |                             |                             |
0030 805-11436                1.000  EACH |   15100.00000       15100.00|   16000.00000       16000.00|
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             |
  COMBINATION ARM, 30 FT.                 |                             |                             |
0031 805-11437                1.000  EACH |   15500.00000       15500.00|   16500.00000       16500.00|
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             |
  COMBINATION ARM, 35 FT.                 |                             |                             |
0033 805-78205               13.000  EACH |     620.00000        8060.00|     800.00000       10400.00|
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0034 805-78230                1.000  EACH |    1300.00000        1300.00|    1200.00000        1200.00|
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0035 805-78445                1.000  EACH |     750.00000         750.00|     402.00000         402.00|
  SIGNAL SERVICE                          |                             |                             |
0036 805-78467               70.000  LFT  |       2.60000         182.00|       2.00000         140.00|
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0037 805-78470             3808.000  LFT  |       0.50000        1904.00|       0.40000        1523.20|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
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                                                                                                                   PAGE : 780 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 780                     CONTRACT ID : T -34493-A                   COUNTIES : LAKE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 62-1339540         |(      )
                                          |MIDWESTERN ELECTRIC INC      |HAWK ENTERPRISES INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 805-78490             2686.000  LFT  |       2.00000        5372.00|       2.00000        5372.00|
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0039 805-78510             2966.000  LFT  |       1.00000        2966.00|       1.77000        5249.82|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0040 805-78785                8.000  EACH |     495.00000        3960.00|     520.00000        4160.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0041 805-78795             1179.000  LFT  |       8.80000       10375.20|       8.45000        9962.55|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0042 805-78925                1.000  EACH |     860.00000         860.00|     780.00000         780.00|
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0043 805-92504                4.000  EACH |     260.00000        1040.00|     225.00000         900.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0044 807-02191                5.000  EACH |     800.00000        4000.00|     820.00000        4100.00|
  HANDHOLE, LIGHTING                      |                             |                             |
0045 807-03051              240.000  LFT  |       0.70000         168.00|       1.00000         240.00|
  LIGHT CABLE, 1/C 10GA.                  |                             |                             |
0046 807-86620                2.000  EACH |    1800.00000        3600.00|    1700.00000        3400.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT                        |                             |                             |
0047 807-86910                2.000  EACH |      21.00000          42.00|      21.00000          42.00|
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0048 807-86915                2.000  EACH |      21.00000          42.00|      23.00000          46.00|
  CONNECTOR KIT, FUSED                    |                             |                             |
0049 807-86920                6.000  EACH |      18.00000         108.00|      16.00000          96.00|
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0050 807-86925                6.000  EACH |      21.00000         126.00|      22.00000         132.00|
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0051 807-86930                4.000  EACH |      14.00000          56.00|      16.00000          64.00|
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0052 807-86935                6.000  EACH |      18.00000         108.00|      21.00000         126.00|
  INSULATION LINK, WATERPROOFED           |                             |                             |
0053 807-95888              942.000  LFT  |       1.00000         942.00|       1.54000        1450.68|
  WIRE, NO 8 COPPER, 1/C                  |                             |                             |
0054 808-02157               17.000  EACH |      58.00000         986.00|      60.00000        1020.00|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0055 808-06716              101.000  LFT  |       0.50000          50.50|       0.45000          45.45|
  LINE, REMOVE                            |                             |                             |
0056 808-75297              101.000  LFT  |       5.90000         595.90|       6.50000         656.50|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 780                     CONTRACT ID : T -34493-A                   COUNTIES : LAKE
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 62-1339540         |(      )
                                          |MIDWESTERN ELECTRIC INC      |HAWK ENTERPRISES INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0057 808-75320               16.000  EACH |      78.00000        1248.00|      78.00000        1248.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0058 808-75325                8.000  EACH |     105.00000         840.00|     105.00000         840.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0059 808-75340                3.000  EACH |     428.00000        1284.00|     415.00000        1245.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (R X R)                                 |                             |                             |
0060 805-78100                1.000  EACH |   17500.00000       17500.00|   17000.00000       17000.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE , WITH BATTERY BACK UP            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       251,593.30|           $       276,503.70|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       251,593.30|           $       276,503.70|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
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                                                          VENDOR RANKING

     CALL ORDER   : 790                     CONTRACT ID : T -35273-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 11/22/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE CRAWFORDSVILLE               PROJECT(S) :  129629200ST1
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       273,870.50  100.0000%
   2   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       274,958.50  100.3973%
   3   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       292,463.00  106.7888%
   4   90-0690005     TC ELECTRIC INC                                                            $       351,687.70  128.4139%
   5   35-0965412     SHAMBAUGH & SON LP                                                         $       397,910.30  145.2914%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : T -35273-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2  ) 35-1262778          |(   3  ) 35-2046222
                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC INC      |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |    6577.00000        6577.00|   14490.00000       14490.00|    7600.00000        7600.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-09402                8.000  MOS  |    1455.00000       11640.00|    1840.00000       14720.00|    1800.00000       14400.00
  FIELD OFFICE, B                         |                             |                             |
0007 628-11729                2.000  EACH |     200.00000         400.00|      50.00000         100.00|     300.00000         600.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0008 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0009 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0010 628-11782               16.000  MOS  |      75.00000        1200.00|      80.00000        1280.00|      75.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0011 801-06640               40.000  EACH |     114.00000        4560.00|     115.00000        4600.00|     115.00000        4600.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0012 801-06710              150.000  DAY  |      10.00000        1500.00|      35.00000        5250.00|      20.00000        3000.00
  FLASHING ARROW SIGN                     |                             |                             |
0013 801-06775                       LUMP |    2153.00000        2153.00|    5610.00000        5610.00|   15700.00000       15700.00
  MAINTAINING TRAFFIC                     |                             |                             |
0014 802-05701               16.000  LFT  |      38.00000         608.00|      20.00000         320.00|      18.50000         296.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0015 802-09838              563.000  SFT  |      14.50000        8163.50|      18.00000       10134.00|      24.00000       13512.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0016 802-09840                7.800  SFT  |      15.00000         117.00|      20.00000         156.00|      25.00000         195.00
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0017 802-09842               49.000  SFT  |      16.00000         784.00|      25.00000        1225.00|      26.00000        1274.00
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0018 805-02087                       LUMP |    5467.00000        5467.00|     980.00000         980.00|    1400.00000        1400.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : T -35273-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0821499          |(   2   ) 35-1262778         |(   3  ) 35-2046222
                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC INC      |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-03372               32.000  EACH |     920.00000       29440.00|     245.00000        7840.00|     730.00000       23360.00
  TETHER FOR SIGNAL                       |                             |                             |
0020 805-11592                3.000  EACH |    2743.00000        8229.00|    1520.00000        4560.00|    1800.00000        5400.00
  SIGNAL POLE, WOOD, 4, 60 FT             |                             |                             |
0021 805-78205              233.000  EACH |     514.00000      119762.00|     540.00000      125820.00|     502.00000      116966.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0022 805-78230               49.000  EACH |     822.00000       40278.00|     905.00000       44345.00|     850.00000       41650.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0023 805-78415                4.000  EACH |    2055.00000        8220.00|    2651.00000       10604.00|    2900.00000       11600.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0024 805-78420               16.000  EACH |     171.00000        2736.00|     230.00000        3680.00|     350.00000        5600.00
  DISCONNECT HANGER                       |                             |                             |
0025 805-78445                2.000  EACH |     987.00000        1974.00|     688.00000        1376.00|     650.00000        1300.00
  SIGNAL SERVICE                          |                             |                             |
0026 805-78485              500.000  LFT  |       0.85000         425.00|       1.50000         750.00|       2.40000        1200.00
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0027 805-78490             1700.000  LFT  |       0.95000        1615.00|       1.75000        2975.00|       2.60000        4420.00
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0028 805-87746             1100.000  LFT  |       4.30000        4730.00|       1.55000        1705.00|       2.20000        2420.00
  AERIAL CABLE, TRIPLEX                   |                             |                             |
0029 807-01878                8.000  EACH |     264.00000        2112.00|     285.00000        2280.00|     300.00000        2400.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0030 807-02785                8.000  EACH |     997.00000        7976.00|     820.00000        6560.00|    1150.00000        9200.00
  LUMINAIRE, MAST ARM, 25 FT              |                             |                             |
0031 807-86889              400.000  LFT  |       0.45000         180.00|       0.65000         260.00|       1.00000         400.00
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0032 807-86925               24.000  EACH |      36.50000         876.00|      50.00000        1200.00|      26.00000         624.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0033 808-06703              150.000  LFT  |       3.50000         525.00|       3.50000         525.00|       3.50000         525.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0034 808-06705              150.000  LFT  |       7.00000        1050.00|       6.95000        1042.50|       7.00000        1050.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0035 808-75215               30.000  LFT  |      10.50000         315.00|      10.40000         312.00|      10.50000         315.00
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             |
0036 808-75320                1.000  EACH |     252.00000         252.00|     253.00000         253.00|     250.00000         250.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       273,870.50|           $       274,958.50|           $       292,463.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       273,870.50|           $       274,958.50|           $       292,463.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : T -35273-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 90-0690005          |(   5   ) 35-0965412         |(      )
                                          |TC ELECTRIC INC              |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   18000.00000       18000.00|   20000.00000       20000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-09402                8.000  MOS  |    1600.00000       12800.00|    1400.00000       11200.00|
  FIELD OFFICE, B                         |                             |                             |
0007 628-11729                2.000  EACH |     165.00000         330.00|     275.00000         550.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0008 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0009 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0010 628-11782               16.000  MOS  |     165.00000        2640.00|     100.00000        1600.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0011 801-06640               40.000  EACH |     109.00000        4360.00|     109.00000        4360.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0012 801-06710              150.000  DAY  |      40.50000        6075.00|      25.00000        3750.00|
  FLASHING ARROW SIGN                     |                             |                             |
0013 801-06775                       LUMP |    7000.00000        7000.00|   10000.00000       10000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0014 802-05701               16.000  LFT  |      14.75000         236.00|       9.00000         144.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0015 802-09838              563.000  SFT  |      14.50000        8163.50|       9.50000        5348.50|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0016 802-09840                7.800  SFT  |      15.25000         118.95|      11.00000          85.80|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0017 802-09842               49.000  SFT  |      16.25000         796.25|      11.00000         539.00|
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0018 805-02087                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 790 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : T -35273-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 90-0690005          |(   5   ) 35-0965412         |(      )
                                          |TC ELECTRIC INC              |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-03372               32.000  EACH |     775.00000       24800.00|    1125.00000       36000.00|
  TETHER FOR SIGNAL                       |                             |                             |
0020 805-11592                3.000  EACH |    2000.00000        6000.00|    2035.00000        6105.00|
  SIGNAL POLE, WOOD, 4, 60 FT             |                             |                             |
0021 805-78205              233.000  EACH |     680.00000      158440.00|     800.00000      186400.00|
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0022 805-78230               49.000  EACH |    1050.00000       51450.00|    1400.00000       68600.00|
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0023 805-78415                4.000  EACH |    2500.00000       10000.00|    2200.00000        8800.00|
  SPAN, CATENARY, AND TETHER              |                             |                             |
0024 805-78420               16.000  EACH |     475.00000        7600.00|     235.00000        3760.00|
  DISCONNECT HANGER                       |                             |                             |
0025 805-78445                2.000  EACH |    1500.00000        3000.00|     700.00000        1400.00|
  SIGNAL SERVICE                          |                             |                             |
0026 805-78485              500.000  LFT  |       2.50000        1250.00|       1.65000         825.00|
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0027 805-78490             1700.000  LFT  |       3.00000        5100.00|       1.95000        3315.00|
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0028 805-87746             1100.000  LFT  |       4.00000        4400.00|       2.00000        2200.00|
  AERIAL CABLE, TRIPLEX                   |                             |                             |
0029 807-01878                8.000  EACH |     650.00000        5200.00|     450.00000        3600.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0030 807-02785                8.000  EACH |    1000.00000        8000.00|    1650.00000       13200.00|
  LUMINAIRE, MAST ARM, 25 FT              |                             |                             |
0031 807-86889              400.000  LFT  |       2.00000         800.00|       1.00000         400.00|
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0032 807-86925               24.000  EACH |      25.00000         600.00|      50.00000        1200.00|
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0033 808-06703              150.000  LFT  |       3.30000         495.00|       3.30000         495.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0034 808-06705              150.000  LFT  |       6.60000         990.00|       6.60000         990.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0035 808-75215               30.000  LFT  |       9.90000         297.00|       9.90000         297.00|
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             |
0036 808-75320                1.000  EACH |     240.00000         240.00|     240.00000         240.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       351,687.70|           $       397,910.30|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       351,687.70|           $       397,910.30|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 800 -1
                                                          VENDOR RANKING

     CALL ORDER   : 800                     CONTRACT ID : T -35289-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : RAISED PAVEMENT MARKINGS, REFURBISHED                       COMPLETION DATE : 11/01/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT             PROJECT(S) :  1172191

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1983873     M A S MARKERS INC                                                          $       202,034.45  100.0000%
   2   31-1035771     A & A SAFETY INC                                                           $       265,444.82  131.3859%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 800 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 800                     CONTRACT ID : T -35289-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1983873          |(   2  ) 31-1035771          |(      )
                                          |M A S MARKERS INC            |A & A SAFETY INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   35000.00000       35000.00|   13000.00000       13000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-11729                1.000  EACH |      50.00000          50.00|     200.00000         200.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0007 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0008 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0009 628-11782                4.000  MOS  |      20.00000          80.00|      50.00000         200.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0010 801-03290                4.000  EACH |       5.00000          20.00|      50.00000         200.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0011 801-06710               50.000  DAY  |       1.00000          50.00|       1.00000          50.00|
  FLASHING ARROW SIGN                     |                             |                             |
0012 801-06775                       LUMP |   27437.00000       27437.00|   85000.00000       85000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0013 808-75994            19381.000  EACH |       3.99000       77330.19|       5.72000      110859.32|
  PRISMATIC REFLECTOR                     |                             |                             |
0014 808-75996             2159.000  EACH |       2.00000        4318.00|       8.00000       17272.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0015 808-75998             2209.000  EACH |      26.14000       57743.26|      17.50000       38657.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       202,034.45|           $       265,444.82|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       202,034.45|           $       265,444.82|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 810 -1
                                                          VENDOR RANKING

     CALL ORDER   : 810                     CONTRACT ID : T -36088-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 11/01/14
     LOCATION     : AT INTERSECTION OF FULTON AVENUE AND OHIO STREET                 PROJECT(S) :  129733400LC6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1675187     HUMMEL ELECTRIC INC                                                        $       144,850.50  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       153,550.07  106.0059%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 810 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 810                     CONTRACT ID : T -36088-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1675187          |(   2  ) 35-1878024          |(      )
                                          |HUMMEL ELECTRIC INC          |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|    6000.00000        6000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    7242.40000        7242.40|    7650.00000        7650.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 628-09402                6.000  MOS  |    1368.00000        8208.00|     900.00000        5400.00|
  FIELD OFFICE, B                         |                             |                             |
0008 628-11730                1.000  EACH |     100.00000         100.00|     100.00000         100.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0009 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0010 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0011 801-03290                5.000  EACH |     180.00000         900.00|     135.00000         675.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0012 801-06710               15.000  DAY  |      10.00000         150.00|      25.00000         375.00|
  FLASHING ARROW SIGN                     |                             |                             |
0013 801-06775                       LUMP |    5180.00000        5180.00|   12000.00000       12000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0014 802-07059               14.000  EACH |      40.00000         560.00|     100.00000        1400.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0015 802-09838               52.500  SFT  |      32.80000        1722.00|      15.00000         787.50|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0016 802-09842               61.500  SFT  |      26.00000        1599.00|      18.00000        1107.00|
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0017 802-99058               10.000  EACH |      10.00000         100.00|      60.00000         600.00|
  SIGN SHEET, INSTALL                     |                             |                             |
0018 805-01300                1.000  EACH |    3400.00000        3400.00|    2000.00000        2000.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0019 805-01844              201.000  LFT  |      27.60000        5547.60|      12.00000        2412.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 810 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 810                     CONTRACT ID : T -36088-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1675187          |(   2   ) 35-1878024         |(      )
                                          |HUMMEL ELECTRIC INC          |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 805-02150                8.000  EACH |     630.00000        5040.00|     700.00000        5600.00|
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0021 805-03793                2.000  EACH |    1300.00000        2600.00|    2000.00000        4000.00|
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             |
0022 805-06483                1.000  EACH |    3000.00000        3000.00|    5000.00000        5000.00|
  CONTROLLER TS-2, TYPE 2 SECONDARY FOR   |                             |                             |
  OHIO R.R.                               |                             |                             |
0023 805-07842                1.000  EACH |   23280.00000       23280.00|   11000.00000       11000.00|
  VEHICLE DETECTION SYSTEM OPTION 1:      |                             |                             |
  INDUCTIVE LOOP                          |                             |                             |
0024 805-07842                1.000  EACH |   25280.00000       25280.00|   27000.00000       27000.00|
  VEHICLE DETECTION SYSTEM OPTION 2:      |                             |                             |
  MICROWAVE                               |                             |                             |
0025 805-08464                1.000  EACH |    3260.00000        3260.00|    4000.00000        4000.00|
  RADIO, INTERCONNECT                     |                             |                             |
0026 805-08487               10.000  EACH |     155.00000        1550.00|     200.00000        2000.00|
  BACKPLATE, SIGNAL                       |                             |                             |
0027 805-08493                       LUMP |     500.00000         500.00|    1200.00000        1200.00|
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0028 805-11744                3.000  EACH |     520.00000        1560.00|    1100.00000        3300.00|
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0029 805-78100                1.000  EACH |   15290.00000       15290.00|   20000.00000       20000.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             |
  PHASE TS-2, TYPE 1 CONTROLLER           |                             |                             |
0030 805-78205                7.000  EACH |     770.00000        5390.00|     900.00000        6300.00|
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0031 805-78230                3.000  EACH |    1180.00000        3540.00|    1200.00000        3600.00|
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12"     |                             |                             |
0032 805-78370                8.000  EACH |     300.00000        2400.00|     200.00000        1600.00|
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0033 805-78445                1.000  EACH |     800.00000         800.00|    1500.00000        1500.00|
  SIGNAL SERVICE                          |                             |                             |
0034 805-78467               65.000  LFT  |       2.50000         162.50|       0.75000          48.75|
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0035 805-78485             1022.000  LFT  |       1.60000        1635.20|       1.95000        1992.90|
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0036 805-78490             1334.000  LFT  |       1.80000        2401.20|       2.25000        3001.50|
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0037 805-78925                1.000  EACH |    1440.00000        1440.00|    1500.00000        1500.00|
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0038 805-90267              121.000  LFT  |      30.00000        3630.00|      30.00000        3630.00|
  CONDUIT, STEEL, GALVANIZED, 3 IN        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 810 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 810                     CONTRACT ID : T -36088-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1675187          |(   2   ) 35-1878024         |(      )
                                          |HUMMEL ELECTRIC INC          |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 807-97114              206.000  LFT  |       1.50000         309.00|       4.90000        1009.40|
  CABLE, INTERCONNECT, 6 PAIR 19 CAT 5    |                             |                             |
0041 808-74815              439.000  LFT  |       2.80000        1229.20|       2.48000        1088.72|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE 12"                      |                             |                             |
0042 808-75260               90.000  LFT  |       2.80000         252.00|       2.48000         223.20|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0043 808-75297              138.000  LFT  |       5.80000         800.40|       4.95000         683.10|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0044 808-75320               16.000  EACH |      96.00000        1536.00|      65.00000        1040.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0045 808-75325                5.000  EACH |     150.00000         750.00|      89.00000         445.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0046 604-06070               27.000  SYS  |      40.00000        1080.00|      75.00000        2025.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0047 808-05866               10.000  SYS  |      42.00000         420.00|      25.00000         250.00|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       144,850.50|           $       153,550.07|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       144,850.50|           $       153,550.07|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 820 -1
                                                          VENDOR RANKING

     CALL ORDER   : 820                     CONTRACT ID : T -36089-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 11/01/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT VINCENNES DISTRICT               PROJECT(S) :  129733600LC6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $       325,483.88  100.0000%
   2   35-1675187     HUMMEL ELECTRIC INC                                                        $       337,671.00  103.7443%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/30/14
                                                                                                                   PAGE : 820 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 820                     CONTRACT ID : T -36089-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 35-1675187          |(      )
                                          |RAGLE INC                    |HUMMEL ELECTRIC INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|    2000.00000        2000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   16250.00000       16250.00|   16882.80000       16882.80|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 628-09402                6.000  MOS  |     900.00000        5400.00|    1368.00000        8208.00|
  FIELD OFFICE, B                         |                             |                             |
0008 628-11730                1.000  EACH |     100.00000         100.00|     100.00000         100.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0009 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0010 628-11781                6.000  MOS  |     100.00000         600.00|      81.20000         487.20|
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0011 720-44000                3.000  EACH |     300.00000         900.00|     525.00000        1575.00|
  CASTING, ADJUST TO GRADE FDN. A         |                             |                             |
0012 720-44000                4.000  EACH |     425.00000        1700.00|     525.00000        2100.00|
  CASTING, ADJUST TO GRADE PULL BOX       |                             |                             |
0013 801-03290               48.000  EACH |     150.00000        7200.00|     150.00000        7200.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0014 801-06710               24.000  DAY  |      20.00000         480.00|      10.00000         240.00|
  FLASHING ARROW SIGN                     |                             |                             |
0015 801-06775                       LUMP |   12000.00000       12000.00|    3300.00000        3300.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0016 805-01300               12.000  EACH |    1000.00000       12000.00|    1600.00000       19200.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0017 805-01844              625.000  LFT  |      15.00000        9375.00|      42.00000       26250.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0019 805-04952               10.000  EACH |   12000.00000      120000.00|   12500.00000      125000.00|
  CONTROLLER AND CABINET TS-2, TYPE 1     |                             |                             |
  CONTROLLER IN G "EXTENDED"              |                             |                             |
0020 805-06483                2.000  EACH |    3500.00000        7000.00|    3000.00000        6000.00|
  CONTROLLER TS-2, TYPE 1 CONTROLLER      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 820                     CONTRACT ID : T -36089-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-1675187         |(      )
                                          |RAGLE INC                    |HUMMEL ELECTRIC INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 805-08464               12.000  EACH |    5000.00000       60000.00|    4385.00000       52620.00|
  RADIO, INTERCONNECT                     |                             |                             |
0022 805-08493                       LUMP |    4000.00000        4000.00|    4480.00000        4480.00|
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0023 805-11570                8.000  EACH |    1900.00000       15200.00|     500.00000        4000.00|
  RADIO ANTENNA                           |                             |                             |
0024 805-11744                4.000  EACH |     750.00000        3000.00|     560.00000        2240.00|
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0025 805-78445               12.000  EACH |     700.00000        8400.00|     900.00000       10800.00|
  SIGNAL SERVICE                          |                             |                             |
0026 805-78467              180.000  LFT  |       2.75000         495.00|       2.50000         450.00|
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0027 805-78490             4364.000  LFT  |       1.92000        8378.88|       3.25000       14183.00|
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0028 805-78930                2.000  EACH |     900.00000        1800.00|    1200.00000        2400.00|
  CONTROLLER CABINET FOUNDATION, M        |                             |                             |
0029 805-93555                2.000  EACH |   12000.00000       24000.00|   12400.00000       24800.00|
  CONTROLLER AND CABINET, M               |                             |                             |
0030 805-05405                4.000  EACH |     800.00000        3200.00|     550.00000        2200.00|
  SIGNAL POLE, PEDESTAL, 4FT              |                             |                             |
0031 805-90005                1.000  EACH |    1000.00000        1000.00|     950.00000         950.00|
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       325,483.88|           $       337,671.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       325,483.88|           $       337,671.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : LIGHTING MAINTENANCE                                        COMPLETION DATE : 08/31/15
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE SEYMOUR DISTRICT             PROJECT(S) :  138315000ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       202,808.10  100.0000%
   2   35-0965412     SHAMBAUGH & SON LP                                                         $       237,461.30  117.0867%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2  ) 35-0965412          |(      )
                                          |MIDWESTERN ELECTRIC INC      |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   LIGHTING MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |      50.00000          50.00|      50.00000          50.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 202-01845              300.000  LFT  |       0.20000          60.00|       0.20000          60.00|
  CONDUIT, REMOVE                         |                             |                             |
0007 202-86946                5.000  EACH |      10.00000          50.00|      15.00000          75.00|
  HANDHOLE, REMOVE                        |                             |                             |
0008 202-95579                1.000  EACH |      20.00000          20.00|      15.00000          15.00|
  SERVICE POINT, REMOVE                   |                             |                             |
0009 202-98370                1.000  EACH |      50.00000          50.00|      45.00000          45.00|
  POLE, REMOVE , LIGHT                    |                             |                             |
0010 628-11730                1.000  EACH |      40.00000          40.00|     215.00000         215.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11780               12.000  MOS  |      85.00000        1020.00|      90.00000        1080.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0013 702-90915                1.000  CYS  |     210.00000         210.00|     210.00000         210.00|
  CONCRETE, CLASS A                       |                             |                             |
0014 711-95290                1.000  LFT  |       5.00000           5.00|       5.00000           5.00|
  FIELD WELDING                           |                             |                             |
0015 715-04612                1.000  LFT  |      20.00000          20.00|      20.00000          20.00|
  PIPE , 2 IN., BORED                     |                             |                             |
0016 715-04994                1.000  EACH |      25.00000          25.00|      25.00000          25.00|
  METER , BASE WITH CT BRACKET            |                             |                             |
0017 715-04994                5.000  EACH |      75.00000         375.00|      75.00000         375.00|
  METER , BASE, FURNISHED AND INSTALLED   |                             |                             |
0018 801-03290                4.000  EACH |      25.00000         100.00|     200.00000         800.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-06710               10.000  DAY  |      20.00000         200.00|      15.00000         150.00|
  FLASHING ARROW SIGN                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0965412         |(      )
                                          |MIDWESTERN ELECTRIC INC      |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06775                       LUMP |      50.00000          50.00|      50.00000          50.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0021 805-02202                2.000  EACH |     910.00000        1820.00|     900.00000        1800.00|
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             |
0022 805-78445               10.000  EACH |     725.00000        7250.00|     725.00000        7250.00|
  SIGNAL SERVICE WITH METER BASE          |                             |                             |
0023 805-78470             3000.000  LFT  |       0.60000        1800.00|       0.55000        1650.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0024 805-78510             1000.000  LFT  |       0.88000         880.00|       0.88000         880.00|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0025 805-78785                1.000  EACH |     915.00000         915.00|     885.00000         885.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0026 805-78795             1000.000  LFT  |       8.50000        8500.00|       9.00000        9000.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0027 805-86898               50.000  LFT  |       3.00000         150.00|       2.75000         137.50|
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             |
0028 805-87715                1.000  EACH |      40.00000          40.00|      30.00000          30.00|
  GROUND ROD WITH CONNECTOR               |                             |                             |
0029 805-87780                5.000  EACH |      45.00000         225.00|      45.00000         225.00|
  CIRCUIT BREAKER                         |                             |                             |
0030 805-91703               10.000  LFT  |       4.00000          40.00|       3.75000          37.50|
  CONDUIT, STEEL, GALVANIZED, 1.5 IN      |                             |                             |
0031 805-91706                4.000  EACH |      42.00000         168.00|      45.00000         180.00|
  ANCHOR BOLT, REPAIR                     |                             |                             |
0032 805-91711                1.000  EACH |       1.00000           1.00|       1.00000           1.00|
  EXPANSION FITTING, 1.5 IN.              |                             |                             |
0033 805-95518              100.000  LFT  |       0.25000          25.00|       0.25000          25.00|
  CONDUIT FLEXIBLE 2"                     |                             |                             |
0034 805-95519              100.000  LFT  |       0.20000          20.00|       2.00000         200.00|
  CONDUIT FLEXIBLE 0.75"                  |                             |                             |
0035 805-95520                1.000  EACH |       2.00000           2.00|       2.00000           2.00|
  EXPANSION FITTING, 2.0 IN.              |                             |                             |
0036 805-95521                2.000  EACH |       0.50000           1.00|       0.50000           1.00|
  EXPANSION FITTING, 0.75 IN.             |                             |                             |
0037 807-01562                5.000  EACH |      35.00000         175.00|      50.00000         250.00|
  POWER DISCONNECT PLUG FOR HIGH MAST     |                             |                             |
  TOWER                                   |                             |                             |
0038 807-01563                1.000  EACH |       1.00000           1.00|       1.00000           1.00|
  HIGH MAST TOWER LOCATING PIN, STAINLESS |                             |                             |
  STEEL                                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0965412         |(      )
                                          |MIDWESTERN ELECTRIC INC      |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 807-01564                1.000  EACH |       1.00000           1.00|       1.00000           1.00|
  HIGH MAST TOWER, SMALL GEAR OF CHAIN    |                             |                             |
  DRIVE                                   |                             |                             |
0040 807-01617                1.000  EACH |      35.00000          35.00|      30.00000          30.00|
  HANDHOLE COVER AND RING                 |                             |                             |
0041 807-02105              432.000  MOS  |       3.00000        1296.00|       4.80000        2073.60|
  ROUTINE MAINTENANCE LUMINAIRE, HIGH     |                             |                             |
  PRESSURE SODIUM 150 WATT                |                             |                             |
0042 807-02108                2.000  EACH |       5.00000          10.00|       4.50000           9.00|
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                             |                             |
  GLARE SHIELD, 250 WATT FURNISH          |                             |                             |
0043 807-02109                2.000  EACH |       5.00000          10.00|       4.50000           9.00|
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                             |                             |
  GLARE SHIELD VANDAL SHIELD, 250 WATT ,  |                             |                             |
  VANDAL SHIELD, 250 WATT                 |                             |                             |
0044 807-02191                1.000  EACH |     400.00000         400.00|     400.00000         400.00|
  HANDHOLE, LIGHTING                      |                             |                             |
0045 807-02579                1.000  EACH |      25.00000          25.00|      20.00000          20.00|
  MAST ARM, 15FT                          |                             |                             |
0046 807-02778                1.000  EACH |      15.00000          15.00|      15.00000          15.00|
  LUMINAIRE, MAST ARM, 5 FT               |                             |                             |
0047 807-02780                1.000  EACH |      20.00000          20.00|      20.00000          20.00|
  LUMINAIRE, MAST ARM, 8 FT               |                             |                             |
0048 807-02781                1.000  EACH |      25.00000          25.00|      25.00000          25.00|
  LUMINAIRE, MAST ARM, 10 FT              |                             |                             |
0049 807-02782                1.000  EACH |      25.00000          25.00|      25.00000          25.00|
  LUMINAIRE, MAST ARM, 12 FT              |                             |                             |
0050 807-02784                1.000  EACH |      25.00000          25.00|      25.00000          25.00|
  LUMINAIRE, MAST ARM, 20 FT              |                             |                             |
0051 807-02785                1.000  EACH |      25.00000          25.00|      25.00000          25.00|
  LUMINAIRE, MAST ARM, 25 FT              |                             |                             |
0052 807-04507                1.000  EACH |      75.00000          75.00|      80.00000          80.00|
  TRANSFORMER                             |                             |                             |
0053 807-04651              100.000  LFT  |       0.40000          40.00|       0.35000          35.00|
  WIRE, , AWG, NO. 10 COPPER STRANDED IN  |                             |                             |
  DUCT,                                   |                             |                             |
0054 807-04651              100.000  LFT  |       0.75000          75.00|       0.50000          50.00|
  WIRE, , AWG, NO. 10 COPPER STRANDED, 2  |                             |                             |
  1/C                                     |                             |                             |
0055 807-04651              100.000  LFT  |       1.00000         100.00|       2.00000         200.00|
  WIRE, AWG, MTW, THHW, THWN, AWM GAS     |                             |                             |
  RESIST,                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0965412         |(      )
                                          |MIDWESTERN ELECTRIC INC      |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0056 807-04651              100.000  LFT  |       0.75000          75.00|       0.75000          75.00|
  WIRE, MTW, THHW, THWM, AWM, GAS #10, 1/ |                             |                             |
0057 807-04654                1.000  EACH |      32.00000          32.00|      25.00000          25.00|
  LIGHT POLE , 35 FT., TRANSFORMER BASE   |                             |                             |
0058 807-04654                1.000  EACH |      32.00000          32.00|      25.00000          25.00|
  LIGHT POLE , 36 FT., TRANSFROMER BASE   |                             |                             |
0059 807-04654                1.000  EACH |      32.00000          32.00|      25.00000          25.00|
  LIGHT POLE , 37 FT., TRANSFORMER BASE   |                             |                             |
0060 807-04654                1.000  EACH |      32.00000          32.00|      25.00000          25.00|
  LIGHT POLE , 38 FT., TRANSFORMER BASE   |                             |                             |
0061 807-04654                1.000  EACH |      32.00000          32.00|      25.00000          25.00|
  LIGHT POLE , 39 FT., TRANSFORMER BASE   |                             |                             |
0062 807-04654                1.000  EACH |      32.00000          32.00|      25.00000          25.00|
  LIGHT POLE , 40 FT., TRANSFORMER BASE   |                             |                             |
0063 807-04654                1.000  EACH |      32.00000          32.00|      25.00000          25.00|
  LIGHT POLE ,40 FT., E.M.H., 15 FT.,     |                             |                             |
  MAST ARM                                |                             |                             |
0064 807-04940               10.000  EACH |      25.00000         250.00|      20.00000         200.00|
  MAST ARM                                |                             |                             |
0065 807-04962                1.000  EACH |      50.00000          50.00|      80.00000          80.00|
  LIGHT , LAMP CHANGER, NAVIGATION        |                             |                             |
0066 807-04967              200.000  LFT  |       0.25000          50.00|       0.20000          40.00|
  CABLE , AERIAL , TRIPLEX                |                             |                             |
0067 807-06592               25.000  LFT  |      16.00000         400.00|      14.00000         350.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0068 807-07703                2.000  EACH |     150.00000         300.00|     200.00000         400.00|
  HIGH MAST TOWER , BREAKER               |                             |                             |
0069 807-11367              324.000  EACH |      15.00000        4860.00|      40.00000       12960.00|
  ASSIGNED MAINTENANCE, NAVIGATION LIGHT  |                             |                             |
0070 807-86615               24.000  EACH |     184.00000        4416.00|     180.00000        4320.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0071 807-86620               17.000  EACH |     195.00000        3315.00|     180.00000        3060.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 400 WATT                        |                             |                             |
0072 807-86665                1.000  EACH |      50.00000          50.00|     100.00000         100.00|
  LUMINAIRE, HIGH MAST, HIGH PRESSURE     |                             |                             |
  SODIUM, 1000 WATT                       |                             |                             |
0073 807-86750                2.000  EACH |      50.00000         100.00|      50.00000         100.00|
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                             |                             |
  HIGH PRESSURE SODUIM 150 WATT           |                             |                             |
0074 807-86805                1.000  EACH |    1000.00000        1000.00|    4000.00000        4000.00|
  SERVICE POINT, I                        |                             |                             |
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     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0965412         |(      )
                                          |MIDWESTERN ELECTRIC INC      |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0075 807-86810                1.000  EACH |    1400.00000        1400.00|    5000.00000        5000.00|
  SERVICE POINT, II                       |                             |                             |
0076 807-86843              250.000  LFT  |       3.75000         937.50|       3.25000         812.50|
  WIRE, NO 4 COPPER, 1/C                  |                             |                             |
0077 807-86889             8000.000  LFT  |       0.55000        4400.00|       0.80000        6400.00|
  CABLE, POLE CIRCUIT THWN, NO 10 COPPER, |                             |                             |
  STRANDED, 1/C                           |                             |                             |
0078 807-86910               20.000  EACH |      18.00000         360.00|      50.00000        1000.00|
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0079 807-86915               20.000  EACH |      18.00000         360.00|      45.00000         900.00|
  CONNECTOR KIT, FUSED                    |                             |                             |
0080 807-86920               30.000  EACH |      10.00000         300.00|      10.00000         300.00|
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0081 807-86930               30.000  EACH |      10.00000         300.00|      10.00000         300.00|
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0082 807-86950                5.000  EACH |      10.00000          50.00|      10.00000          50.00|
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             |
  LOCATION IDENTIFICATION                 |                             |                             |
0083 807-86955                2.000  EACH |      10.00000          20.00|       5.00000          10.00|
  CABLE-DUCT MARKER                       |                             |                             |
0084 807-87022             7312.000  MOS  |       5.85000       42775.20|       6.00000       43872.00|
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             |
  PRESSURE SODIUM, 400 WATT               |                             |                             |
0085 807-87028             6144.000  MOS  |       6.85000       42086.40|       8.00000       49152.00|
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             |
  PRESSURE SODIUM, 1000 WATT              |                             |                             |
0086 807-87042             1800.000  MOS  |       4.00000        7200.00|       5.75000       10350.00|
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             |
  PRESSURE SODIUM, UNDERPASS, 150 WATT    |                             |                             |
0087 807-87085               25.000  HRS  |      82.00000        2050.00|      78.00000        1950.00|
  ELECTRICIAN , STRAIGHT TIME             |                             |                             |
0088 807-87098                2.000  EACH |     175.00000         350.00|     175.00000         350.00|
  CALLOUT, REPAIR                         |                             |                             |
0089 807-87595                2.000  EACH |       1.00000           2.00|       1.00000           2.00|
  REPLACEMENT OF CABLE CLAMPS ON HIGHMAST |                             |                             |
  TOWER LUMINAIRE, RIN                    |                             |                             |
0090 807-87640                5.000  SET  |      15.00000          75.00|      72.00000         360.00|
  BREAKAWAY COUPLING                      |                             |                             |
0091 807-87800             1000.000  LFT  |       1.85000        1850.00|       3.00000        3000.00|
  CABLE DUCT, INSTALL                     |                             |                             |
0092 807-91694                1.000  EACH |      35.00000          35.00|      15.00000          15.00|
  NAVIGATION LIGHT PIER , RED             |                             |                             |
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     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0965412         |(      )
                                          |MIDWESTERN ELECTRIC INC      |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0093 807-91696                1.000  EACH |      35.00000          35.00|      15.00000          15.00|
  NAVIGATION LIGHT CENTRE CHANNEL , GREEN |                             |                             |
0094 807-91696                1.000  EACH |      35.00000          35.00|      15.00000          15.00|
  NAVIGATION LIGHT CENTRE CHANNEL , WHITE |                             |                             |
0095 807-91698                6.000  EACH |      25.00000         150.00|      15.00000          90.00|
  NAVIGATION LIGHT, FRESNEL LENS, 180     |                             |                             |
  DEGREE SECTION                          |                             |                             |
0096 807-91699                2.000  EACH |      25.00000          50.00|      15.00000          30.00|
  NAVIGATION LIGHT, FRESNEL LENS, 360     |                             |                             |
  DEGREE SECTION                          |                             |                             |
0097 807-91704                5.000  EACH |       1.00000           5.00|       5.00000          25.00|
  LIGHT POLE HANDHOLE COVER               |                             |                             |
0098 807-91705                2.000  EACH |      75.00000         150.00|      50.00000         100.00|
  CONDUIT, POLYETHYLENE, REPAIR           |                             |                             |
0099 807-92870                2.000  EACH |      10.00000          20.00|      10.00000          20.00|
  TRANSFORMER BASE HANDHOLE               |                             |                             |
0100 807-93647                1.000  EACH |      20.00000          20.00|      20.00000          20.00|
  LUMINAIRE, POST TOP, HIGH PRESSURE      |                             |                             |
  SODIUM, 150 WATT                        |                             |                             |
0101 807-93649                1.000  EACH |      30.00000          30.00|      25.00000          25.00|
  SHAFT FOR POST TOP LUMINAIRE, 16 FT M.H |                             |                             |
0102 807-93650                1.000  SET  |     300.00000         300.00|     250.00000         250.00|
  FOUNDATION, ANCHOR BOLTS AND            |                             |                             |
  REINFORCING STEEL FOR ROADWAY LIGHT     |                             |                             |
0103 807-93651                1.000  SET  |      50.00000          50.00|      50.00000          50.00|
  FOUNDATION, ANCHOR BOLTS & REINFORCING  |                             |                             |
  STEEL , FOR POST TOP LIGHT , FOR POST   |                             |                             |
  TOP LIGHT                               |                             |                             |
0104 807-94480               20.000  EACH |     745.00000       14900.00|     710.00000       14200.00|
  LIGHT STANDARD, INSTALL                 |                             |                             |
0105 807-95508                1.000  EACH |      20.00000          20.00|      20.00000          20.00|
  VANDAL SHIELD, LEXAN                    |                             |                             |
0106 807-95513                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|
  SERVICE POINT MAIN BREAKER              |                             |                             |
0107 807-95514                1.000  EACH |       1.00000           1.00|       1.00000           1.00|
  SERVICE POINT RISER                     |                             |                             |
0108 807-95515                1.000  EACH |       1.00000           1.00|       1.00000           1.00|
  SERVICE POINT WEATHERHEAD               |                             |                             |
0109 807-95516                5.000  EACH |     300.00000        1500.00|     300.00000        1500.00|
  RELAY SWITCH                            |                             |                             |
0110 807-95522               10.000  EACH |       0.50000           5.00|       0.50000           5.00|
  PIPE STRAP                              |                             |                             |
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     CALL ORDER   : 860                     CONTRACT ID : TM-36798-A                   COUNTIES : VARIOUS (Obsolete)
     LETTING DATE : 07/09/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1262778          |(   2   ) 35-0965412         |(      )
                                          |MIDWESTERN ELECTRIC INC      |SHAMBAUGH & SON LP           |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0111 807-95523               25.000  EACH |      10.00000         250.00|      10.00000         250.00|
  WATERPROOFING OF ELECTRICAL CONNECTOR   |                             |                             |
0112 807-95525                2.000  EACH |      25.00000          50.00|      25.00000          50.00|
  LIGHTING SUPPORT                        |                             |                             |
0113 807-95705               20.000  EACH |     525.00000       10500.00|     500.00000       10000.00|
  BREAKAWAY ALUMINUM TRANSFORMER BASE     |                             |                             |
0114 807-95709                1.000  EACH |       1.00000           1.00|      30.00000          30.00|
  PHOTOCELLS                              |                             |                             |
0115 807-96183                1.000  EACH |      35.00000          35.00|      30.00000          30.00|
  SHAFT FOR 30 FT M.H., TWIN 10 FT MAST   |                             |                             |
  ARM                                     |                             |                             |
0116 807-96184                1.000  EACH |      35.00000          35.00|      30.00000          30.00|
  SHAFT FOR 30 FT M.H. TWIN 12 FT MAST AR |                             |                             |
0117 807-96194             4568.000  MOS  |       5.50000       25124.00|       6.15000       28093.20|
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             |
  PRESSURE SODIUM, 250 WATT               |                             |                             |
0118 807-96203                3.000  EACH |     150.00000         450.00|     150.00000         450.00|
  LIGHT POLE, HIGH MAST, TOWER SUSPENSION |                             |                             |
  CABLE                                   |                             |                             |
0119 807-96204                1.000  EACH |    1100.00000        1100.00|    1800.00000        1800.00|
  LOWERING AND RAISING OF TOWER           |                             |                             |
0120 807-96236                2.000  EACH |     200.00000         400.00|     200.00000         400.00|
  LIGHT POLE, HIGH MAST, TOWER POWER CABL |                             |                             |
0121 807-96868                5.000  EACH |      18.00000          90.00|      20.00000         100.00|
  LUMINAIRE, INSTALL                      |                             |                             |
0122 807-98716                1.000  EACH |      15.00000          15.00|      15.00000          15.00|
  KELLUM GRIP, STAINLESS STEEL            |                             |                             |
0123 809-04652                5.000  EACH |      30.00000         150.00|      37.00000         185.00|
  SERVICE POINT , HAND/AUTO OVERRIDE      |                             |                             |
  SWITCH                                  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       202,808.10|           $       237,461.30|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       202,808.10|           $       237,461.30|           $
====================================================================================================================================


