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                                                          VENDOR RANKING

     CALL ORDER   : 231                     CONTRACT ID : R -32114-B                   COUNTIES : LAKE            PORTER
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ROAD REHABILITATION                                         COMPLETION DATE : 06/27/15
     LOCATION     : ON US 30 FROM SR 51 TO CR 250W, 2.99 MILES WEST OF SR 2          PROJECT(S) :  0500704

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,665,744.64  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $     7,827,052.01  102.1043%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -32114-B                   COUNTIES : LAKE            PORTER
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  125000.00000      125000.00|   40000.00000       40000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  383000.00000      383000.00|  400000.00000      400000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   22000.00000       22000.00|   65000.00000       65000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-93741               10.000  EACH |     300.00000        3000.00|     320.00000        3200.00|
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0013 203-02000              283.000  CYS  |      45.00000       12735.00|      35.00000        9905.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              333.000  CYS  |      25.00000        8325.00|      33.00000       10989.00|
  BORROW                                  |                             |                             |
0015 205-06934                2.700  TON  |     366.00000         988.20|     366.00000         988.20|
  TEMPORARY MULCH                         |                             |                             |
0016 205-06937              270.000  LFT  |      10.00000        2700.00|       5.00000        1350.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-11584               75.000  LFT  |      18.00000        1350.00|      17.88000        1341.00|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0018 207-08263             2318.000  SYS  |      23.00000       53314.00|      22.00000       50996.00|
  SUBGRADE TREATMENT, TYPE IA             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -32114-B                   COUNTIES : LAKE            PORTER
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09264              204.000  CYS  |      35.00000        7140.00|      42.00000        8568.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0020 303-01180             4000.000  TON  |      32.50000      130000.00|      40.00000      160000.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0021 304-07783             3119.000  TON  |     127.00000      396113.00|     120.00000      374280.00|
  HMA PATCHING, TYPE D                    |                             |                             |
0022 305-07465             2164.000  SYS  |     115.00000      248860.00|     300.00000      649200.00|
  PCC BASE PATCHING, 10 IN                |                             |                             |
0023 306-08036            80745.000  SYS  |       1.40000      113043.00|       1.50000      121117.50|
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0024 306-08042           282005.000  SYS  |       0.72000      203043.60|       0.70000      197403.50|
  MILLING, SCARIFICATION                  |                             |                             |
0025 306-08043             2260.000  SYS  |       3.00000        6780.00|       3.50000        7910.00|
  MILLING, TRANSITION                     |                             |                             |
0026 306-08432            12240.000  SYS  |       3.40000       41616.00|       5.00000       61200.00|
  MILLING, APPROACH                       |                             |                             |
0027 401-06264                       LUMP |   25000.00000       25000.00|    8500.00000        8500.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0028 401-07321             6697.000  TON  |      62.00000      415214.00|      68.00000      455396.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0029 401-07329            23478.000  TON  |      74.75000     1754980.50|      68.00000     1596504.00|
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0030 401-07380             8763.000  TON  |      73.00000      639699.00|      60.00000      525780.00|
  QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm |                             |                             |
0031 401-08364             1071.000  TON  |      69.00000       73899.00|      68.00000       72828.00|
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             |
0032 401-10258           245000.000  LFT  |       0.35000       85750.00|       0.75000      183750.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0033 401-10259            48000.000  LFT  |       0.50000       24000.00|       0.90000       43200.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0034 401-11785           245000.000  LFT  |       0.05000       12250.00|       0.25000       61250.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05520              114.900  TON  |     399.00000       45845.10|     850.00000       97665.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 503-03489              300.000  EACH |      18.25000        5475.00|      20.00000        6000.00|
  RETROFITTED TIE BARS                    |                             |                             |
0037 503-05240             1500.000  LFT  |       9.00000       13500.00|      10.00000       15000.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0038 601-01522                4.000  EACH |    2100.00000        8400.00|    2200.00000        8800.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0039 601-01625                2.000  EACH |    1800.00000        3600.00|    1520.00000        3040.00|
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -32114-B                   COUNTIES : LAKE            PORTER
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01700                2.000  EACH |    2000.00000        4000.00|    2060.00000        4120.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0041 601-02241             5888.000  LFT  |       3.00000       17664.00|       1.45000        8537.60|
  GUARDRAIL, REMOVE                       |                             |                             |
0042 601-05999                6.000  EACH |      50.00000         300.00|      50.00000         300.00|
  CURVED TERMINAL END                     |                             |                             |
0043 601-92948             2000.000  LFT  |       5.00000       10000.00|       2.75000        5500.00|
  GUARDRAIL, ADJUST HEIGHT                |                             |                             |
0044 601-94689               10.000  EACH |    2800.00000       28000.00|    3000.00000       30000.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0045 601-99105             6093.000  LFT  |      20.00000      121860.00|      18.40000      112111.20|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0046 606-07484           162344.000  LFT  |       0.11000       17857.84|       0.14000       22728.16|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0047 610-07488             1010.000  TON  |     165.00000      166650.00|     105.00000      106050.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0048 621-01004                2.000  EACH |     450.00000         900.00|     450.00000         900.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0049 621-06545                0.400  TON  |    1015.00000         406.00|    1015.00000         406.00|
  FERTILIZER                              |                             |                             |
0050 621-06553              175.300  LBS  |      12.80000        2243.84|      12.80000        2243.84|
  SEED MIXTURE, R                         |                             |                             |
0051 621-06557              155.000  LBS  |       3.16000         489.80|       3.16000         489.80|
  SEED MIXTURE, T                         |                             |                             |
0052 621-06565                2.100  TON  |     595.00000        1249.50|     595.00000        1249.50|
  MULCHING MATERIAL                       |                             |                             |
0053 628-09401               12.000  MOS  |    2300.00000       27600.00|    3100.00000       37200.00|
  FIELD OFFICE, A                         |                             |                             |
0054 628-11729                3.000  EACH |     500.00000        1500.00|     250.00000         750.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0055 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0056 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0057 628-11782               36.000  MOS  |     125.00000        4500.00|     180.00000        6480.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0058 702-03607               12.000  EACH |     110.00000        1320.00|     150.00000        1800.00|
  CORED HOLE IN CONCRETE                  |                             |                             |
0059 715-05119               73.000  LFT  |      52.00000        3796.00|      70.00000        5110.00|
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : R -32114-B                   COUNTIES : LAKE            PORTER
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 715-05121              150.000  LFT  |      48.00000        7200.00|      75.00000       11250.00|
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0061 715-05203           153725.000  LFT  |       2.95000      453488.75|       3.00000      461175.00|
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             |
0062 715-05435             4300.000  LFT  |      18.16000       78088.00|      19.00000       81700.00|
  PIPE, UNDERDRAIN OUTLET, 4 IN.          |                             |                             |
0063 715-26729                1.000  EACH |    7800.00000        7800.00|    3800.00000        3800.00|
  GRATED BOX END SECTION II, 6:1,DIA 15"  |                             |                             |
0064 715-46010                1.000  EACH |    1100.00000        1100.00|     600.00000         600.00|
  PIPE END SECTION, DIA 18"               |                             |                             |
0065 718-06526             9855.000  TON  |      75.00000      739125.00|      70.00000      689850.00|
  HMA FOR UNDERDRAINS                     |                             |                             |
0066 718-06531              200.000  EACH |    1230.00000      246000.00|     550.00000      110000.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
0067 718-06532            13000.000  LFT  |       1.35000       17550.00|       1.35000       17550.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0068 718-11685               50.000  EACH |    1200.00000       60000.00|     618.00000       30900.00|
  UNDERDRAIN CLEANOUT PORT                |                             |                             |
0069 718-52610             4450.000  CYS  |      42.79000      190415.50|      50.00000      222500.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0070 718-99153            95366.000  SYS  |       0.66000       62941.56|       0.66000       62941.56|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0071 801-03290                2.000  EACH |     125.00000         250.00|     149.00000         298.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0072 801-06203           170000.000  LFT  |       0.32000       54400.00|       0.23000       39100.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0073 801-06207            12000.000  LFT  |       1.85000       22200.00|       1.40000       16800.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0074 801-06640               59.000  EACH |     125.00000        7375.00|      89.00000        5251.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0075 801-06775                       LUMP |  176000.00000      176000.00|  220000.00000      220000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0076 801-07023                2.000  EACH |    4800.00000        9600.00|    7700.00000       15400.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0077 801-08401             1560.000  LFT  |      20.50000       31980.00|      32.00000       49920.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0078 801-08508              670.000  LFT  |      21.50000       14405.00|      40.00000       26800.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0079 801-11642                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : R -32114-B                   COUNTIES : LAKE            PORTER
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 802-91122                2.000  EACH |     125.00000         250.00|     125.00000         250.00|
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0081 804-06770               80.000  EACH |      32.00000        2560.00|      32.00000        2560.00|
  DELINEATOR POST                         |                             |                             |
0082 805-78470            10512.000  LFT  |       1.00000       10512.00|       1.00000       10512.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0083 805-78785                3.000  EACH |     600.00000        1800.00|     600.00000        1800.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0084 805-78795             5800.000  LFT  |       7.00000       40600.00|       7.00000       40600.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0085 805-92951               40.000  EACH |     105.00000        4200.00|     105.00000        4200.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             |
0086 808-06701            80900.000  LFT  |       0.36000       29124.00|       0.01000         809.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0087 808-06703            95000.000  LFT  |       0.36000       34200.00|       0.33000       31350.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0088 808-06716             4565.000  LFT  |       0.47000        2145.55|       0.45000        2054.25|
  LINE, REMOVE                            |                             |                             |
0089 808-09381                       LUMP |    2673.00000        2673.00|    1500.00000        1500.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0090 808-75245            81000.000  LFT  |       0.36000       29160.00|       0.33000       26730.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0091 808-75297             1000.000  LFT  |       4.15000        4150.00|       4.00000        4000.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0092 808-75320               44.000  EACH |      66.00000        2904.00|      75.00000        3300.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0093 808-75325               44.000  EACH |      89.00000        3916.00|      85.00000        3740.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0094 808-75996             1385.000  EACH |       5.66000        7839.10|       5.66000        7839.10|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0095 808-75998             1385.000  EACH |      16.48000       22824.80|      16.48000       22824.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     7,665,744.64|           $     7,827,052.01|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,665,744.64|           $     7,827,052.01|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 321                     CONTRACT ID : R -35341-C                   COUNTIES : LAKE
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION                               COMPLETION DATE : 11/01/14
     LOCATION     : ON US 30 FROM ILLINOIS STATE LINE TO US 41                       PROJECT(S) :  1297632

     SITE NUMBER: 02                 ROAD USER COST PER DAY: $5000
  --------------------------------------------------------------------------------------------------------------------------
                                                                           PLUS       ITEM           TOTAL        % OVER
  RANK      VENDOR NO./NAME                                                TIME:       BID            BID          LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                     $     3,196,010.15   100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                              $     3,275,523.35   100.8564%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 321                     CONTRACT ID : R -35341-C                   COUNTIES : LAKE
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CONCRETE PAVEMENT RESTORATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   30000.00000       30000.00|   20000.00000       20000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PCCP               |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 110-01001                       LUMP |  150000.00000      150000.00|  162500.00000      162500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 302-06464              400.000  CYS  |      60.00000       24000.00|      30.00000       12000.00|
  SUBBASE FOR PCCP ,                      |                             |                             |
0009 503-03489             3034.000  EACH |      18.00000       54612.00|      20.50000       62197.00|
  RETROFITTED TIE BARS                    |                             |                             |
0010 503-05240              630.000  LFT  |      12.00000        7560.00|      75.00000       47250.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0011 503-05310              246.000  LFT  |     215.00000       52890.00|      49.00000       12054.00|
  TERMINAL JOINT                          |                             |                             |
0012 503-09261              595.000  EACH |      50.00000       29750.00|      18.50000       11007.50|
  PCCP STITCHING                          |                             |                             |
0013 506-06333             2000.000  SYS  |     400.00000      800000.00|     496.00000      992000.00|
  PCCP PATCHING, FULL DEPTH , PATCHES     |                             |                             |
  LESS THAN OR EQUAL TO 16 FT             |                             |                             |
0014 506-06333             2000.000  SYS  |     435.00000      870000.00|     490.00000      980000.00|
  PCCP PATCHING, FULL DEPTH PATCHES       |                             |                             |
  GREATER THAN 16 FT                      |                             |                             |
0015 506-06334               63.000  SYS  |     700.00000       44100.00|     825.00000       51975.00|
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0016 507-07505             3025.000  EACH |     175.00000      529375.00|      80.00000      242000.00|
  RETROFIT LOAD TRANSFER , MODIFIED       |                             |                             |
0017 507-08269             5432.000  LFT  |       3.00000       16296.00|       1.35000        7333.20|
  CRACKS IN PCCP, FILLED                  |                             |                             |
0018 507-08271           171170.000  LFT  |       2.00000      342340.00|       1.35000      231079.50|
  JOINTS IN PCCP, FILLED                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 321                     CONTRACT ID : R -35341-C                   COUNTIES : LAKE
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 605-06090               75.000  LFT  |      55.00000        4125.00|     100.00000        7500.00|
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0020 605-06120               75.000  LFT  |      55.00000        4125.00|     100.00000        7500.00|
  CURB, CONCRETE                          |                             |                             |
0021 628-09402                7.000  MOS  |    2950.00000       20650.00|    2000.00000       14000.00|
  FIELD OFFICE, B                         |                             |                             |
0022 628-11729                3.000  EACH |     250.00000         750.00|     590.00000        1770.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0023 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0024 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0025 628-11782               21.000  MOS  |       1.00000          21.00|     140.00000        2940.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0026 720-44000               60.000  EACH |     600.00000       36000.00|    1125.00000       67500.00|
  CASTING, ADJUST TO GRADE , INLETS AND   |                             |                             |
  CATCH BASINS                            |                             |                             |
0027 801-01093                4.000  EACH |     414.00000        1656.00|     435.00000        1740.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0028 801-03290                2.000  EACH |     105.00000         210.00|     138.00000         276.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0029 801-06640               34.000  EACH |      95.00000        3230.00|     128.00000        4352.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0030 801-06710              450.000  DAY  |       5.00000        2250.00|      14.00000        6300.00|
  FLASHING ARROW SIGN                     |                             |                             |
0031 801-06775                       LUMP |  140000.00000      140000.00|  292700.00000      292700.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0032 801-11642                4.000  EACH |    2855.00000       11420.00|    4695.00000       18780.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0033 805-78470             2400.000  LFT  |       1.00000        2400.00|       1.00000        2400.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0034 805-78785                5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0035 805-78795              900.000  LFT  |       9.45000        8505.00|       9.45000        8505.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0037 808-06711              600.000  LFT  |       0.78000         468.00|       0.45000         270.00|
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0038 808-06712              600.000  LFT  |       0.78000         468.00|       0.45000         270.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0039 808-06713             2250.000  LFT  |       0.78000        1755.00|       0.45000        1012.50|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 321                     CONTRACT ID : R -35341-C                   COUNTIES : LAKE
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 808-06714             2250.000  LFT  |       0.78000        1755.00|       0.45000        1012.50|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0041 808-75998               55.000  EACH |      37.13000        2042.15|      37.13000        2042.15|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,196,010.15|           $     3,275,523.35|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,196,010.15|           $     3,275,523.35|           $
====================================================================================================================================
     COST PLUS TIME TOTALS                |           $     3,446,010.15|           $     3,475,523.35 |          $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 441                     CONTRACT ID : R -36913-B                   COUNTIES : MORGAN
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 09/15/15
     LOCATION     : ON SR 37 FROM INDIAN CREEK BRIDGE TO SR 44                       PROJECT(S) :  138241400ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     7,226,000.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     7,598,755.85  105.1585%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : R -36913-B                   COUNTIES : MORGAN
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4900.00000        4900.00|    7500.00000        7500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  355377.25000      355377.25|  328200.00000      328200.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-90277               74.000  EACH |     100.00000        7400.00|     110.00000        8140.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0012 202-93741                1.000  EACH |     250.00000         250.00|     625.00000         625.00|
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0013 202-94810                8.000  EACH |     700.00000        5600.00|     375.00000        3000.00|
  CURB TURNOUT, REMOVE                    |                             |                             |
0014 203-02055             1464.000  CYS  |      60.00000       87840.00|      46.50000       68076.00|
  EMBANKMENT                              |                             |                             |
0015 207-09935             1064.000  SYS  |      25.00000       26600.00|      33.50000       35644.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0016 211-09264               10.000  CYS  |      25.00000         250.00|      27.00000         270.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0017 301-07448              695.000  TON  |      25.00000       17375.00|      45.50000       31622.50|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0018 302-06464              781.000  CYS  |      60.00000       46860.00|     110.00000       85910.00|
  SUBBASE FOR PCCP                        |                             |                             |
0019 304-07783               29.000  TON  |     500.00000       14500.00|     190.00000        5510.00|
  HMA PATCHING, TYPE D , FOR CRC FULL     |                             |                             |
  DEPTH PATCHING                          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : R -36913-B                   COUNTIES : MORGAN
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08043             7233.000  SYS  |       2.00000       14466.00|       1.25000        9041.25|
  MILLING, TRANSITION                     |                             |                             |
0021 306-08432            14628.000  SYS  |       3.25000       47541.00|       1.50000       21942.00|
  MILLING, APPROACH                       |                             |                             |
0022 306-11872           229329.000  SYS  |       0.75000      171996.75|       0.86000      197222.94|
  MILLING, PROFILE                        |                             |                             |
0023 401-07321             3060.000  TON  |      65.00000      198900.00|      68.00000      208080.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0024 401-07337            15860.000  TON  |      80.00000     1268800.00|      84.50000     1340170.00|
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             |
0025 401-07371             4080.000  TON  |      60.00000      244800.00|      63.00000      257040.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0026 401-07388            21147.000  TON  |      70.00000     1480290.00|      71.00000     1501437.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm |                             |                             |
0027 401-10258           146644.000  LFT  |       0.20000       29328.80|       0.30000       43993.20|
  JOINT ADHESIVE, SURFACE , MODIFIED      |                             |                             |
0028 401-11785           146644.000  LFT  |       0.10000       14664.40|       0.25000       36661.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0029 406-05520              131.000  TON  |     450.00000       58950.00|     550.00000       72050.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0030 503-03489              689.000  EACH |       2.50000        1722.50|      19.00000       13091.00|
  RETROFITTED TIE BARS                    |                             |                             |
0031 503-05240             1224.000  LFT  |       7.00000        8568.00|      11.50000       14076.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0032 503-05310              230.000  LFT  |      80.00000       18400.00|      24.50000        5635.00|
  TERMINAL JOINT                          |                             |                             |
0033 506-06333            14800.000  SYS  |     105.00000     1554000.00|     137.00000     2027600.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0034 506-06333              173.000  SYS  |     300.00000       51900.00|     292.00000       50516.00|
  PCCP PATCHING, FULL DEPTH , MODIFIED    |                             |                             |
  (CRC)                                   |                             |                             |
0035 507-07479              170.000  TON  |     500.00000       85000.00|     420.00000       71400.00|
  HMA PARTIAL DEPTH PATCH , MODIFIED      |                             |                             |
0036 601-02241              262.500  LFT  |       2.00000         525.00|       2.15000         564.38|
  GUARDRAIL, REMOVE                       |                             |                             |
0037 601-06035             8475.000  LFT  |       8.00000       67800.00|       8.50000       72037.50|
  GUARDRAIL, RESET                        |                             |                             |
0038 601-91147               11.000  EACH |    1710.00000       18810.00|    1850.00000       20350.00|
  GUARDRAIL END TREATMENT, RESET          |                             |                             |
0039 601-94689                1.000  EACH |    2850.00000        2850.00|    3050.00000        3050.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0040 601-99105              262.500  LFT  |      20.00000        5250.00|      21.50000        5643.75|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : R -36913-B                   COUNTIES : MORGAN
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 605-02278             3941.000  LFT  |      13.00000       51233.00|       5.60000       22069.60|
  CURB, REMOVE                            |                             |                             |
0042 605-05523                1.000  LFT  |     250.00000         250.00|     350.00000         350.00|
  CURB, HMA                               |                             |                             |
0043 605-06120             3710.000  LFT  |      19.00000       70490.00|      13.00000       48230.00|
  CURB, CONCRETE                          |                             |                             |
0044 605-09131              122.000  LFT  |      70.00000        8540.00|      66.00000        8052.00|
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             |
0045 605-94755                1.000  LFT  |     245.00000         245.00|    1100.00000        1100.00|
  CURB, RESET                             |                             |                             |
0046 606-07484            29280.000  LFT  |       0.20000        5856.00|       0.25000        7320.00|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0047 610-07488             3620.000  TON  |      90.00000      325800.00|      80.00000      289600.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0048 615-06505               12.000  EACH |     745.00000        8940.00|     800.00000        9600.00|
  MONUMENT, B                             |                             |                             |
0049 615-06525                1.000  EACH |    1500.00000        1500.00|    1600.00000        1600.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0050 628-09403               14.000  MOS  |    2200.00000       30800.00|    1700.00000       23800.00|
  FIELD OFFICE, C                         |                             |                             |
0051 628-11729                2.000  EACH |     250.00000         500.00|     175.00000         350.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0052 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0053 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0054 628-11783               28.000  MOS  |     200.00000        5600.00|      29.50000         826.00|
  CELLULAR TELEPHONE SERVICE, 2000 MIN    |                             |                             |
0055 715-05048             1168.000  LFT  |      12.65000       14775.20|      12.50000       14600.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0056 715-05053               89.000  LFT  |      20.00000        1780.00|      21.50000        1913.50|
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0057 718-04986                2.000  EACH |     450.00000         900.00|     500.00000        1000.00|
  CLEANOUT                                |                             |                             |
0058 718-06526               75.000  TON  |     140.00000       10500.00|     100.00000        7500.00|
  HMA FOR UNDERDRAINS                     |                             |                             |
0059 718-06531                6.000  EACH |     700.00000        4200.00|     750.00000        4500.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
0060 718-06532            10000.000  LFT  |       0.94000        9400.00|       1.00000       10000.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0061 718-52610              114.000  CYS  |      30.00000        3420.00|      32.50000        3705.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : R -36913-B                   COUNTIES : MORGAN
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 718-99153             1147.000  SYS  |       1.00000        1147.00|       1.10000        1261.70|
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0063 720-04682                1.000  EACH |    1400.00000        1400.00|    1500.00000        1500.00|
  INLET REPLACE MEDIAN INLET              |                             |                             |
0064 720-44000               14.000  EACH |     875.00000       12250.00|     350.00000        4900.00|
  CASTING, ADJUST TO GRADE INLETS         |                             |                             |
0065 801-03290                4.000  EACH |     260.00000        1040.00|     225.00000         900.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0066 801-06640               26.000  EACH |     225.00000        5850.00|     190.00000        4940.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0067 801-06775                       LUMP |  525419.48000      525419.48|  350000.00000      350000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0068 801-11642                4.000  EACH |    7500.00000       30000.00|    6500.00000       26000.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0069 802-99058                2.000  EACH |     125.00000         250.00|     135.00000         270.00|
  SIGN SHEET, INSTALL                     |                             |                             |
0070 804-06770                6.000  EACH |      25.00000         150.00|      27.00000         162.00|
  DELINEATOR POST                         |                             |                             |
0071 805-78470            29625.000  LFT  |       0.18000        5332.50|       0.20000        5925.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0072 805-78510             2962.500  LFT  |       1.00000        2962.50|       1.05000        3110.63|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0073 805-78785               74.000  EACH |     600.00000       44400.00|     650.00000       48100.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0074 805-78795             9480.000  LFT  |       6.40000       60672.00|       6.95000       65886.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0075 805-92951                1.000  EACH |     175.00000         175.00|     190.00000         190.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             |
0076 808-06701            13241.000  LFT  |       0.35000        4634.35|       0.75000        9930.75|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0077 808-06703            59590.000  LFT  |       0.36000       21452.40|       0.40000       23836.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0078 808-06705              500.000  LFT  |       0.80000         400.00|       1.57000         785.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0079 808-09381                       LUMP |    1800.00000        1800.00|    2300.00000        2300.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0080 808-75245            48786.000  LFT  |       0.37000       18050.82|       0.40000       19514.40|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0081 808-75272              500.000  LFT  |       3.98000        1990.00|       4.59000        2295.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 24"             |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : R -36913-B                   COUNTIES : MORGAN
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 808-75297             1175.000  LFT  |       4.35000        5111.25|       4.59000        5393.25|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0083 808-75320               45.000  EACH |      81.00000        3645.00|      87.00000        3915.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0084 808-75325               29.000  EACH |      96.00000        2784.00|     115.00000        3335.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0085 808-75996              610.000  EACH |       2.00000        1220.00|       2.15000        1311.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0086 808-75998              610.000  EACH |       6.38000        3891.80|       7.00000        4270.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0087 205-06937             1000.000  LFT  |       2.12000        2120.00|       4.95000        4950.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0088 205-11584              100.000  LFT  |      15.98000        1598.00|      15.50000        1550.00|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0089 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     7,226,000.00|           $     7,598,755.85|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     7,226,000.00|           $     7,598,755.85|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 471                     CONTRACT ID : R -37476-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        FULTON          OTHERS
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 08/30/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHTOUT THE LAPORTE DISTRICT            PROJECT(S) :  140067400ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,801,425.94  100.0000%
   2   35-1621699     CENTRAL PAVING INC                                                         $     1,854,168.36  102.9278%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,024,716.00  112.3952%
   4   35-0997978     PHEND & BROWN INC                                                          $     2,043,757.38  113.4522%
   5   35-1139301     E & B PAVING INC                                                           $     2,217,959.00  123.1224%
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,490,672.90  138.2612%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : R -37476-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        FULTON          OTHERS

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1621699          |(   3  ) 35-0918397
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   28600.00000       28600.00|   20075.04000       20075.04
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   90000.00000       90000.00|  146005.00000      146005.00|  101235.80000      101235.80
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 301-07448             2666.000  TON  |      10.00000       26660.00|      30.00000       79980.00|      13.56000       36150.96
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0011 303-01180              717.000  TON  |      20.00000       14340.00|      30.00000       21510.00|      13.60000        9751.20
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0012 304-07490             7942.000  TON  |      75.00000      595650.00|      84.38000      670145.96|      94.62000      751472.04
  HMA PATCHING, TYPE B                    |                             |                             |
0013 304-07491              313.000  TON  |     100.00000       31300.00|     100.00000       31300.00|     151.75000       47497.75
  HMA PATCHING, TYPE C                    |                             |                             |
0014 306-08034            79942.000  SYS  |       1.95000      155886.90|       1.50000      119913.00|       1.79000      143096.18
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0015 306-08037            13188.000  SYS  |       0.01000         131.88|       2.50000       32970.00|       5.76000       75962.88
  MILLING, ASPHALT, 3 IN                  |                             |                             |
0016 306-08038              546.000  SYS  |       0.01000           5.46|       3.00000        1638.00|       9.11000        4974.06
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0017 401-07322             4595.000  TON  |      82.00000      376790.00|      77.50000      356112.50|      72.60000      333597.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-07329              191.000  TON  |     105.00000       20055.00|     120.00000       22920.00|     130.00000       24830.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0019 401-07330             1809.000  TON  |      80.00000      144720.00|      90.00000      162810.00|     130.00000      235170.00
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : R -37476-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        FULTON          OTHERS
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1621699         |(   3  ) 35-0918397
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10258            99190.000  LFT  |       0.01000         991.90|       0.12000       11902.80|       0.11000       10910.90
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0021 401-11785            99190.000  LFT  |       0.01000         991.90|       0.04000        3967.60|       0.01000         991.90
  LIQUID ASPHALT SEALANT                  |                             |                             |
0022 406-05520               24.000  TON  |     665.00000       15960.00|     500.00000       12000.00|     413.88000        9933.12
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 628-09409               12.000  MOS  |      90.00000        1080.00|     150.00000        1800.00|     400.00000        4800.00
  MOBILE INTERNET SERVICE . 4 EACH        |                             |                             |
0024 628-11729                4.000  EACH |     205.00000         820.00|     200.00000         800.00|     450.00000        1800.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0025 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0026 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0027 628-11782               16.000  MOS  |      70.00000        1120.00|     100.00000        1600.00|     100.00000        1600.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0028 801-06710              120.000  DAY  |       1.00000         120.00|       6.00000         720.00|      12.00000        1440.00
  FLASHING ARROW SIGN                     |                             |                             |
0029 801-06775                       LUMP |  256715.00000      256715.00|  100790.00000      100790.00|  164821.27000      164821.27
  MAINTAINING TRAFFIC                     |                             |                             |
0030 801-92448              120.000  DAY  |      36.00000        4320.00|      10.00000        1200.00|       5.02000         602.40
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0031 808-06711            11675.000  LFT  |       0.12000        1401.00|       0.12000        1401.00|       0.15000        1751.25
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0032 808-06712            11630.000  LFT  |       0.12000        1395.60|       0.12000        1395.60|       0.15000        1744.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0033 808-06713            60000.000  LFT  |       0.12000        7200.00|       0.12000        7200.00|       0.15000        9000.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0034 808-06714            60915.000  LFT  |       0.12000        7309.80|       0.12000        7309.80|       0.15000        9137.25
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0035 808-09381                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3500.00000        3500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0036 808-75996             1190.000  EACH |       3.75000        4462.50|       0.99000        1178.10|       0.99000        1178.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0037 808-75998             1190.000  EACH |      21.00000       24990.00|      21.00000       24990.00|      14.86000       17683.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,801,425.94|           $     1,854,168.36|           $     2,024,716.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,801,425.94|           $     1,854,168.36|           $     2,024,716.00
====================================================================================================================================
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     CALL ORDER   : 471                     CONTRACT ID : R -37476-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        FULTON          OTHERS
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(   5   ) 35-1139301         |(   6  ) 35-1917625
                                          |PHEND & BROWN INC            |E & B PAVING INC             |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   16000.00000       16000.00|   33000.00000       33000.00|   24800.00000       24800.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  100000.00000      100000.00|  110500.00000      110500.00|  132000.00000      132000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 301-07448             2666.000  TON  |      20.00000       53320.00|      35.00000       93310.00|      25.00000       66650.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0011 303-01180              717.000  TON  |      20.00000       14340.00|      45.00000       32265.00|      28.00000       20076.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0012 304-07490             7942.000  TON  |      86.00000      683012.00|      97.00000      770374.00|     130.00000     1032460.00
  HMA PATCHING, TYPE B                    |                             |                             |
0013 304-07491              313.000  TON  |     106.00000       33178.00|     149.00000       46637.00|     240.00000       75120.00
  HMA PATCHING, TYPE C                    |                             |                             |
0014 306-08034            79942.000  SYS  |       1.00000       79942.00|       1.80000      143895.60|       2.90000      231831.80
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0015 306-08037            13188.000  SYS  |       0.01000         131.88|       1.00000       13188.00|       0.10000        1318.80
  MILLING, ASPHALT, 3 IN                  |                             |                             |
0016 306-08038              546.000  SYS  |       0.01000           5.46|       1.00000         546.00|       0.10000          54.60
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0017 401-07322             4595.000  TON  |     133.00000      611135.00|      97.00000      445715.00|     105.00000      482475.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-07329              191.000  TON  |     164.00000       31324.00|     115.00000       21965.00|     120.00000       22920.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0019 401-07330             1809.000  TON  |     126.00000      227934.00|      88.00000      159192.00|      90.00000      162810.00
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 471                     CONTRACT ID : R -37476-A                   COUNTIES : CARROLL         CASS
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        FULTON          OTHERS
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(   5   ) 35-1139301         |(   6  ) 35-1917625
                                          |PHEND & BROWN INC            |E & B PAVING INC             |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10258            99190.000  LFT  |       0.10000        9919.00|       0.50000       49595.00|       0.10000        9919.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0021 401-11785            99190.000  LFT  |       0.05000        4959.50|       0.32000       31740.80|       0.17000       16862.30
  LIQUID ASPHALT SEALANT                  |                             |                             |
0022 406-05520               24.000  TON  |       0.01000           0.24|     550.00000       13200.00|     100.00000        2400.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 628-09409               12.000  MOS  |      84.00000        1008.00|     200.00000        2400.00|     100.00000        1200.00
  MOBILE INTERNET SERVICE . 4 EACH        |                             |                             |
0024 628-11729                4.000  EACH |     340.00000        1360.00|      90.00000         360.00|     250.00000        1000.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0025 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0026 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0027 628-11782               16.000  MOS  |      56.00000         896.00|     120.00000        1920.00|     100.00000        1600.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0028 801-06710              120.000  DAY  |      12.00000        1440.00|      10.00000        1200.00|       6.00000         720.00
  FLASHING ARROW SIGN                     |                             |                             |
0029 801-06775                       LUMP |  100000.00000      100000.00|  194800.00000      194800.00|  165000.00000      165000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0030 801-92448              120.000  DAY  |       3.60000         432.00|      20.00000        2400.00|       5.00000         600.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0031 808-06711            11675.000  LFT  |       0.15000        1751.25|       0.12000        1401.00|       0.12000        1401.00
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0032 808-06712            11630.000  LFT  |       0.15000        1744.50|       0.12000        1395.60|       0.12000        1395.60
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0033 808-06713            60000.000  LFT  |       0.15000        9000.00|       0.12000        7200.00|       0.12000        7200.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0034 808-06714            60915.000  LFT  |       0.15000        9137.25|       0.12000        7309.80|       0.12000        7309.80
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0035 808-09381                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0036 808-75996             1190.000  EACH |       7.88000        9377.20|       4.58000        5450.20|       1.00000        1190.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0037 808-75998             1190.000  EACH |      32.69000       38901.10|      21.00000       24990.00|      15.00000       17850.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,043,757.38|           $     2,217,959.00|           $     2,490,672.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,043,757.38|           $     2,217,959.00|           $     2,490,672.90
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 591                     CONTRACT ID : B -34742-B                   COUNTIES : MARION
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 11/01/15
     LOCATION     : ON LAFAYETTE ROAD OVER CSX RAILROAD, .45 MILE NW OF 30TH ST      PROJECT(S) :  1173064

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1128289     BEATY CONSTRUCTION INC                                                     $     6,099,518.00  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 591                     CONTRACT ID : B -34742-B                   COUNTIES : MARION
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1128289          |(      )                     |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4800.00000        4800.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 105-09645                       LUMP |    4000.00000        4000.00|                             |
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  310000.00000      310000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |  180000.00000      180000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240             2439.000  SYS  |      12.77000       31146.03|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |  784866.43000      784866.43|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 203-02000             1605.000  CYS  |      11.00000       17655.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070             4655.000  CYS  |      20.00000       93100.00|                             |
  BORROW                                  |                             |                             |
0016 205-06936              100.000  TON  |      52.50000        5250.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0017 205-06937             1998.000  LFT  |       1.50000        2997.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-09543               25.000  TON  |      32.00000         800.00|                             |
  NO 2 STONE                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 591                     CONTRACT ID : B -34742-B                   COUNTIES : MARION
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 206-51230              755.000  CYS  |     330.00000      249150.00|                             |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0020 207-08264             3769.000  SYS  |      10.00000       37690.00|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0021 210-07858              120.000  EACH |    4200.00000      504000.00|                             |
  UTILITY ELECTRIC TRANSMISSION LINE      |                             |                             |
  OUTAGE ACCESS VIA CLIMBING              |                             |                             |
0022 210-07858              180.000  EACH |    2800.00000      504000.00|                             |
  UTILITY ELECTRIC TRANSMISSION LINE      |                             |                             |
  OUTAGE ACCESS THROUGH SNOOPER TRUCK     |                             |                             |
0023 211-02050              460.000  CYS  |      31.00000       14260.00|                             |
  B BORROW                                |                             |                             |
0024 211-06467              112.000  CYS  |      44.00000        4928.00|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0025 213-09269                5.000  CYS  |     160.00000         800.00|                             |
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0026 301-07448              475.000  TON  |      20.50000        9737.50|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 302-07455              141.000  CYS  |      57.50000        8107.50|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0028 303-01180              202.000  TON  |      32.50000        6565.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0029 306-08043              978.000  SYS  |       6.85000        6699.30|                             |
  MILLING, TRANSITION                     |                             |                             |
0030 401-07321               83.000  TON  |      79.00000        6557.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07335              202.000  TON  |      92.50000       18685.00|                             |
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              193.000  TON  |      72.50000       13992.50|                             |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07404              338.000  TON  |      68.50000       23153.00|                             |
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07409             1098.000  TON  |      57.50000       63135.00|                             |
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             |
0035 401-10258             1500.000  LFT  |       1.25000        1875.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             1500.000  LFT  |       1.60000        2400.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             3000.000  LFT  |       0.20000         600.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 406-05521             5901.000  SYS  |       0.20000        1180.20|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
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     CALL ORDER   : 591                     CONTRACT ID : B -34742-B                   COUNTIES : MARION
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 601-01522                4.000  EACH |    2250.00000        9000.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0040 601-02241             1171.000  LFT  |       1.80000        2107.80|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0041 601-99105             1075.000  LFT  |      17.00000       18275.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0042 602-06729               20.000  EACH |      15.00000         300.00|                             |
  BARRIER DELINEATOR                      |                             |                             |
0043 609-06259              846.200  SYS  |      90.00000       76158.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0044 616-02320              648.000  SYS  |       2.50000        1620.00|                             |
  GEOTEXTILES                             |                             |                             |
0045 616-06405              210.000  TON  |      41.00000        8610.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0046 616-51367             1686.000  SYS  |      68.00000      114648.00|                             |
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0047 621-01004                4.000  EACH |     500.00000        2000.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-02770             9035.000  SYS  |       1.10000        9938.50|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0049 621-06545                0.800  TON  |    1000.00000         800.00|                             |
  FERTILIZER                              |                             |                             |
0050 621-06554              280.000  LBS  |       4.50000        1260.00|                             |
  SEED MIXTURE, U                         |                             |                             |
0051 621-06557              280.000  LBS  |       2.00000         560.00|                             |
  SEED MIXTURE, T                         |                             |                             |
0052 621-06565                8.000  TON  |     500.00000        4000.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0053 621-06574              129.000  SYS  |      20.00000        2580.00|                             |
  SODDING                                 |                             |                             |
0054 628-09402               12.000  MOS  |    2200.00000       26400.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0055 701-06011               12.000  EACH |    5700.00000       68400.00|                             |
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0056 701-09557              542.000  LFT  |      98.00000       53116.00|                             |
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0057 701-09559               12.000  EACH |    3000.00000       36000.00|                             |
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0058 701-09663             1140.000  LFT  |     114.00000      129960.00|                             |
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             |
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     CALL ORDER   : 591                     CONTRACT ID : B -34742-B                   COUNTIES : MARION
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 701-11714              639.500  LFT  |      33.00000       21103.50|                             |
  PREBORED HOLE, 12 IN                    |                             |                             |
0060 702-51005              401.600  CYS  |    1020.00000      409632.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0061 702-51015              110.800  CYS  |     330.00000       36564.00|                             |
  CONCRETE, B, FOOTINGS                   |                             |                             |
0062 702-51863              416.000  EACH |      12.25000        5096.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0063 702-92857               36.200  CYS  |     615.00000       22263.00|                             |
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0064 703-06028            82407.000  LBS  |       0.68000       56036.76|                             |
  REINFORCING BARS                        |                             |                             |
0065 703-06029           225272.000  LBS  |       0.79000      177964.88|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0066 704-51006              591.800  CYS  |     640.00000      378752.00|                             |
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                             |                             |
0067 706-06351                4.000  EACH |    2775.00000       11100.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             |
  TPF-1                                   |                             |                             |
0068 706-11404              672.700  LFT  |      38.00000       25562.60|                             |
  RAILING, STEEL, PF-1                    |                             |                             |
0069 706-11455              653.500  LFT  |     100.00000       65350.00|                             |
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0070 706-11602               40.500  CYS  |     703.00000       28471.50|                             |
  RAILING, CONCRETE, PF-1 (MODIFIED)      |                             |                             |
0071 708-51813              449.000  SFT  |      75.00000       33675.00|                             |
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0072 708-51814              449.000  SFT  |      10.00000        4490.00|                             |
  WELDED STEEL WIRE FABRIC                |                             |                             |
0073 709-51821                       LUMP |   18700.00000       18700.00|                             |
  SURFACE SEAL                            |                             |                             |
0074 710-09158              200.000  SFT  |     100.00000       20000.00|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0075 711-51038                       LUMP | 1264434.00000     1264434.00|                             |
  STRUCTURAL STEEL                        |                             |                             |
0076 711-96800              352.000  EACH |      15.00000        5280.00|                             |
  STUD SHEAR CONNECTORS                   |                             |                             |
0077 715-05407              240.000  LFT  |       7.00000        1680.00|                             |
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0078 727-90308              100.000  LFT  |      53.00000        5300.00|                             |
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0079 727-90309               25.000  GAL  |      95.00000        2375.00|                             |
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
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     CALL ORDER   : 591                     CONTRACT ID : B -34742-B                   COUNTIES : MARION
     LETTING DATE : 05/21/14  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1128289          |(       )                    |(      )
                                          |BEATY CONSTRUCTION INC       |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 727-93560                       LUMP |    1400.00000        1400.00|                             |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0081 801-03290                4.000  EACH |     200.00000         800.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0082 801-04308                4.000  EACH |     305.00000        1220.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0083 801-06625               24.000  EACH |     140.00000        3360.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0084 801-06640               13.000  EACH |     200.00000        2600.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0085 801-06645                2.000  EACH |      60.00000         120.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0086 801-06775                       LUMP |   11000.00000       11000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0087 801-07118               96.000  LFT  |      15.00000        1440.00|                             |
  BARRICADE, III-A                        |                             |                             |
0088 801-07119               48.000  LFT  |      16.00000         768.00|                             |
  BARRICADE, III-B                        |                             |                             |
0089 808-06701              249.000  LFT  |       1.50000         373.50|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0090 808-06703              998.000  LFT  |       1.00000         998.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0091 808-10031              226.000  LFT  |       1.35000         305.10|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0092 808-10033              902.000  LFT  |       1.35000        1217.70|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0093 808-10034              902.000  LFT  |       1.35000        1217.70|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0094 808-75245              998.000  LFT  |       1.00000         998.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     6,099,518.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     6,099,518.00|           $             0.00|           $
====================================================================================================================================


