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                                                          VENDOR RANKING

     CALL ORDER   : 511                     CONTRACT ID : R -37477-B                   COUNTIES : VARIOUS
     LETTING DATE : 05/28/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 09/30/14
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT             PROJECT(S) :  140067700ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY INC                                                          $     3,227,559.00  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,398,880.56  105.3081%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 511                     CONTRACT ID : R -37477-B                   COUNTIES : VARIOUS
     LETTING DATE : 05/28/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   40000.00000       40000.00|   32050.00000       32050.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  160000.00000      160000.00|  165550.00000      165550.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 301-07448             1139.000  TON  |      50.00000       56950.00|      62.10000       70731.90|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0011 303-01180              232.000  TON  |      50.00000       11600.00|     163.41000       37911.12|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0012 304-07490               35.000  TON  |      90.00000        3150.00|     427.44000       14960.40|
  HMA PATCHING, TYPE B                    |                             |                             |
0013 304-07491             6637.000  TON  |     100.00000      663700.00|     100.42000      666487.54|
  HMA PATCHING, TYPE C                    |                             |                             |
0014 304-07783              708.000  TON  |     105.00000       74340.00|     164.01000      116119.08|
  HMA PATCHING, TYPE D                    |                             |                             |
0015 306-08034           128483.000  SYS  |       4.00000      513932.00|       3.38000      434272.54|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0016 306-08037             3071.000  SYS  |       4.50000       13819.50|      10.52000       32306.92|
  MILLING, ASPHALT, 3 IN                  |                             |                             |
0017 306-08038            19877.000  SYS  |       5.75000      114292.75|      14.62000      290601.74|
  MILLING, ASPHALT, 4 IN                  |                             |                             |
0018 401-07321             1193.000  TON  |      90.00000      107370.00|      75.12000       89618.16|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0019 401-07328             7208.000  TON  |     100.00000      720800.00|      90.74000      654053.92|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
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     CALL ORDER   : 511                     CONTRACT ID : R -37477-B                   COUNTIES : VARIOUS
     LETTING DATE : 05/28/14  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      )
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-07329             2081.000  TON  |     105.00000      218505.00|     111.85000      232759.85|
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258           227400.000  LFT  |       0.75000      170550.00|       0.67000      152358.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785           227400.000  LFT  |       0.10000       22740.00|       0.29000       65946.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05520               37.000  TON  |    2000.00000       74000.00|    2152.61000       79646.57|
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 628-09409               15.000  MOS  |      60.00000         900.00|      66.90000        1003.50|
  MOBILE INTERNET SERVICE , 3 EACH        |                             |                             |
0025 628-11729                3.000  EACH |      70.00000         210.00|     167.26000         501.78|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0026 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0027 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0028 628-11782               15.000  MOS  |     110.00000        1650.00|      89.20000        1338.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0029 801-06710              150.000  DAY  |      15.00000        2250.00|      13.38000        2007.00|
  FLASHING ARROW SIGN                     |                             |                             |
0030 801-06775                       LUMP |  195000.00000      195000.00|  177153.95000      177153.95|
  MAINTAINING TRAFFIC                     |                             |                             |
0031 801-92448              150.000  DAY  |      15.00000        2250.00|       3.90000         585.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0032 808-06711            17210.000  LFT  |       0.14000        2409.40|       0.17000        2925.70|
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0033 808-06712            17140.000  LFT  |       0.14000        2399.60|       0.17000        2913.80|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713            88435.000  LFT  |       0.14000       12380.90|       0.17000       15033.95|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714            89780.000  LFT  |       0.14000       12569.20|       0.17000       15262.60|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-09381                       LUMP |    2000.00000        2000.00|    4460.19000        4460.19|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0037 808-75996             1755.000  EACH |       0.98000        1719.90|       6.41000       11249.55|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0038 808-75998             1755.000  EACH |      14.85000       26061.75|      16.56000       29062.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,227,559.00|           $     3,398,880.56|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,227,559.00|           $     3,398,880.56|           $
====================================================================================================================================


