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          CALL ORDER   : 171                                              CONTRACT ID  : R -33561-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       320.000        CYS 
  13  203-02070           BORROW                                                                   540.000        CYS 
  14  205-06934           TEMPORARY MULCH                                                            3.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     565.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         482.000        LFT 
  18  205-11587           TEMPORARY GEOTEXTILE                                                     305.000        SYS 
  19  205-11591           TEMPORARY SEED MIXTURE                                                   150.000        LBS 
  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                              903.000        SYS 
  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               22.000        CYS 
  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              383.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        228.000        TON 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              400.000        TON 
  25  304-07493           WIDENING WITH HMA, TYPE B                                                158.000        TON 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,104.000        SYS 
  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        100.000        TON 
  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   38.000        TON 
  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,557.000        LFT 
  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              66.000        LFT 
  31  401-11785           LIQUID ASPHALT SEALANT                                                 1,623.000        LFT 
  32  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  33  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     262.500        LFT 
  36  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              306.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        197.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  41  621-06559           MULCHED SEEDING, R                                                     2,400.000        SYS 
  42  621-06567           WATER                                                                      2.000        kGAL 
  43  621-06574           SODDING                                                                  330.000        SYS 
  44  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  45  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  46  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  47  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  49  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 2 
 
          CALL ORDER   : 171                                              CONTRACT ID  : R -33561-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  714-11195           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              48.000        LFT 
  51  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               30.000        LFT 
  52  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  56  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  59  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         33.000        LFT 
  60  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           24.000        SFT 
  61  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          6.000        SFT 
  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,205.000        LFT 
  63  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                330.000        LFT 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 900.000        LFT 
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          CALL ORDER   : 175                                              CONTRACT ID  : R -34351-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                          80.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                       204.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                 124,349.000        LFT 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            188.000        SYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                           35,546.000        TON 
  17  304-07493           WIDENING WITH HMA, TYPE B                                                385.000        TON 
  18  306-08037           MILLING, ASPHALT, 3 IN                                                   438.000        SYS 
  19  306-08038           MILLING, ASPHALT, 4 IN                                                   515.000        SYS 
  20  306-08042           MILLING, SCARIFICATION                                                 6,400.000        SYS 
  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        783.000        TON 
  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,302.000        TON 
  23  401-10258           JOINT ADHESIVE, SURFACE                                                3,572.000        LFT 
  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,572.000        LFT 
  25  401-11785           LIQUID ASPHALT SEALANT                                                 3,572.000        LFT 
  26  404-11894           SEAL COAT, 6P                                                        336,239.000        SYS 
  27  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  28  413-11520           FULL DEPTH RECLAMATION                                               162,981.000        SYS 
  29  415-11527           BASE SEAL                                                                  9.000        TON 
  30  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
  31  601-02241           GUARDRAIL, REMOVE                                                         93.750        LFT 
  32  601-06035           GUARDRAIL, RESET                                                         587.500        LFT 
  33  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         4.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     387.500        LFT 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                                26.000        TON 
  37  610-08446           PCCP FOR APPROACHES, 6 IN                                                 80.000        SYS 
  38  615-06505           MONUMENT, B                                                                8.000        EACH 
  39  615-06520           MONUMENT, RE-ESTABLISH                                                    20.000        EACH 
  40  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              57.000        EACH 
  43  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  44  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  47  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           1.000        EACH 
  48  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       1,141.000        LFT 
  49  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     14,544.000        LFT 
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          CALL ORDER   : 175                                              CONTRACT ID  : R -34351-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      129,295.000        LFT 
  51  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      23,844.000        LFT 
  52  808-06716           LINE, REMOVE                                                           3,207.000        LFT 
  53  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 
  54  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  55  808-75090           TRANSVERSE MARKING, PAINT,                                               174.000        LFT 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -34415-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  13  616-02320           GEOTEXTILES                                                              215.000        SYS 
  14  616-05689           RIPRAP, CLASS 2                                                          140.000        TON 
  15  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  17  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,000.000        SYS 
  18  621-02770           EROSION CONTROL BLANKET                                                  300.000        SYS 
  19  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 
  20  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  21  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  22  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  23  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 
  24  725-10196           LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT                         232.000        LFT 
  25  725-11916           LINER PIPE, THERMOPLASTIC, CIRCULAR, 43.7-44.7 SFT                       242.000        LFT 
  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  29  801-06710           FLASHING ARROW SIGN                                                       80.000        DAY 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -34733-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  616-06405           RIPRAP, REVETMENT                                                         16.000        TON 
   8  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
   9  621-03787           SEED MIXTURE, D                                                            1.000        LBS 
  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 
  14  725-11033           LINER PIPE THERMOPLASTIC CIRCULAR 4.9-5.0 SFT                            339.000        LFT 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -34854-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  302-06464           SUBBASE FOR PCCP                                                          94.000        CYS 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,450.000        TON 
  12  304-07783           HMA PATCHING, TYPE D                                                   1,324.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           211,788.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,312.000        TON 
  16  401-10258           JOINT ADHESIVE, SURFACE                                              215,132.000        LFT 
  17  401-11785           LIQUID ASPHALT SEALANT                                               215,132.000        LFT 
  18  406-05520           ASPHALT FOR TACK COAT                                                     53.000        TON 
  19  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               16,484.000        TON 
  20  503-03489           RETROFITTED TIE BARS                                                     128.000        EACH 
  21  503-05240           D-1 CONTRACTION JOINT                                                     84.000        LFT 
  22  506-06333           PCCP PATCHING, FULL DEPTH                                              1,127.000        SYS 
  23  606-07484           MILLED HMA CORRUGATIONS                                               20,444.000        LFT 
  24  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  28  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 
  29  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               260.000        LFT 
  30  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             30.000        LFT 
  31  718-06526           HMA FOR UNDERDRAINS                                                       36.000        TON 
  32  718-06529           OUTLET PROTECTOR, 2                                                        3.000        EACH 
  33  718-52610           AGGREGATE FOR UNDERDRAINS                                                 22.000        CYS 
  34  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               101.000        SYS 
  35  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,331.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,331.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  40  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  43  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              18,495.000        LFT 
  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,842.000        LFT 
  45  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                6,543.000        LFT 
  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  47  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                424.000        LFT 
  48  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              78,842.000        LFT 
  49  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,295.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -34854-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              989.000        EACH 
  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      989.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -34855-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                         8.000        CYS 
   9  203-02070           BORROW                                                                     8.000        CYS 
  10  205-06937           TEMPORARY SILT FENCE                                                     125.000        LFT 
  11  616-02320           GEOTEXTILES                                                               64.000        SYS 
  12  616-05688           RIPRAP, CLASS 1                                                           64.000        TON 
  13  621-06574           SODDING                                                                   96.000        SYS 
  14  725-10212           LINER PIPE, THERMOPLASTIC, DEFORMED, 18.9-19.7 SFT                       105.000        LFT 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -34856-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CENTERLINE AND EDGE LINE RUMBLE STRIPES INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  606-07484           MILLED HMA CORRUGATIONS                                               98,585.000        LFT 
   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  10  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,547.000        LFT 
  11  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      7,939.000        LFT 
  14  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       68,647.000        LFT 
  15  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       7,231.000        LFT 
  16  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34857-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           5.000        EACH 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  801-92448           CONSTRUCTION SIGNS, MOBILE                                               120.000        DAY 
  16  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      325.000        LFT 
  17  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                    2,677.000        LFT 
  18  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         75.000        EACH 
  19  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           98.000        SFT 
  20  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,960.000        SFT 
  21  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN                                     54.000        EACH 
  22  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    700.000        LFT 
  23  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          28.000        SYS 
  24  808-06368           TRANSVERSE MARKING, REMOVE                                             1,832.000        LFT 
  25  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       749.000        LFT 
  26  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,083.000        LFT 
  27  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   9.000        EACH 
  28  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -34859-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH SIGNALS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           5.000        EACH 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              7.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    7.000        MOS 
  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       7.000        MOS 
  14  801-06710           FLASHING ARROW SIGN                                                       80.000        DAY 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  801-92448           CONSTRUCTION SIGNS, MOBILE                                               200.000        DAY 
  17  802-04089           SIGN, SHEET, REMOVE                                                       91.000        EACH 
  18  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       26.000        LFT 
  19  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                    2,640.000        LFT 
  20  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         23.000        EACH 
  21  802-07060           SIGN, SHEET, RELOCATE                                                    152.000        EACH 
  22  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           27.000        SFT 
  23  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      3,073.000        SFT 
  24  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              187.000        SFT 
  25  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          26.000        EACH 
  26  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  32.000        EACH 
  27  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                    159.000        EACH 
  28  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      4.000        EACH 
  29  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     34.000        EACH 
  30  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      3.000        EACH 
  31  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                     75.000        EACH 
  32  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       75.000        EACH 
  33  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           24.000        EACH 
  34  805-78415           SPAN, CATENARY, AND TETHER                                                70.000        EACH 
  35  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,000.000        LFT 
  36  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,000.000        LFT 
  37  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   8,000.000        LFT 
  38  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          10.000        SYS 
  39  808-06368           TRANSVERSE MARKING, REMOVE                                             3,121.000        LFT 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 591.000        LFT 
  41  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  370.000        LFT 
  42  808-06716           LINE, REMOVE                                                             565.000        LFT 
  43  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                   27.000        LFT 
  44  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        56.000        LFT 
  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,177.000        LFT 
  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,944.000        LFT 
  47  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
  48  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -37024-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          10.000        EACH 
   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       10.000        EACH 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  205-06937           TEMPORARY SILT FENCE                                                      90.000        LFT 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              298.000        TON 
  12  601-06053           GUARDRAIL                                                                  4.000        EACH 
  13  601-06053           GUARDRAIL                                                                  4.000        EACH 
  14  601-09238           HAND DIG GUARDRAIL POST HOLES                                             20.000        EACH 
  15  601-90027           GUARDRAIL, WOOD BEAM                                                   2,680.000        LFT 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  17  621-06560           MULCHED SEEDING, U                                                       300.000        SYS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 
  22  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         30.000        LFT 
  23  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           16.250        SFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -37130-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-06587           CLEARING AND GRUBBING                                                      0.330        ACRE 
   8  202-02240           PAVEMENT REMOVAL                                                          77.000        SYS 
   9  203-02000           EXCAVATION, COMMON                                                        15.000        CYS 
  10  203-02070           BORROW                                                                    36.000        CYS 
  11  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                      80.000        LFT 
  13  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      70.000        CYS 
  14  207-08266           SUBGRADE TREATMENT, TYPE III                                             373.000        SYS 
  15  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               64.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        118.000        TON 
  17  601-02241           GUARDRAIL, REMOVE                                                        153.000        LFT 
  18  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  19  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      60.000        LFT 
  20  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                    15.500        LFT 
  21  604-05528           HMA FOR SIDEWALK                                                          72.000        TON 
  22  616-02320           GEOTEXTILES                                                              177.000        SYS 
  23  616-06405           RIPRAP, REVETMENT                                                        104.000        TON 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  25  621-06559           MULCHED SEEDING, R                                                     1,200.000        SYS 
  26  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  27  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 
  28  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              190.000        LFT 
  29  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  30  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  31  720-96125           INLET, E                                                                   1.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : RS-31291-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP CLEANING AND SEALING JOINTS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-93615           CONCRETE, REMOVE                                                          55.000        SYS 
  12  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  13  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  15  207-08266           SUBGRADE TREATMENT, TYPE III                                          14,774.000        SYS 
  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,593.000        SYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                               50.000        TON 
  19  304-07490           HMA PATCHING, TYPE B                                                   4,952.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            95,308.000        SYS 
  21  306-08432           MILLING, APPROACH                                                     53,665.000        SYS 
  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,863.000        TON 
  23  404-05511           SEAL COAT, 2                                                         109,074.000        SYS 
  24  406-05520           ASPHALT FOR TACK COAT                                                     29.900        TON 
  25  503-03489           RETROFITTED TIE BARS                                                     867.000        EACH 
  26  503-05240           D-1 CONTRACTION JOINT                                                    690.000        LFT 
  27  503-05310           TERMINAL JOINT                                                           288.000        LFT 
  28  506-06333           PCCP PATCHING, FULL DEPTH                                              1,593.000        SYS 
  29  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             181.000        SYS 
  30  507-07480           PROFILING PCCP                                                         4,000.000        SYS 
  31  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         180,902.000        LFT 
  32  606-07484           MILLED HMA CORRUGATIONS                                               98,223.000        LFT 
  33  610-07488           HMA FOR APPROACHES, TYPE C                                             4,427.000        TON 
  34  615-06505           MONUMENT, B                                                                2.000        EACH 
  35  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  36  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  37  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 
  38  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  39  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 
  40  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            550.000        LFT 
  41  718-06526           HMA FOR UNDERDRAINS                                                      100.000        TON 
  42  718-06528           OUTLET PROTECTOR, 1                                                       55.000        EACH 
  43  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         500.000        LFT 
  44  718-08308           UNDERDRAIN, PATCHING                                                     500.000        LFT 
  45  718-09978           UNDERDRAIN OUTLET INSPECTION                                              55.000        EACH 
  46  718-09979           UNDERDRAIN OUTLET CLEANING                                                55.000        EACH 
  47  718-52610           AGGREGATE FOR UNDERDRAINS                                                100.000        CYS 
  48  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               200.000        SYS 
  49  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : RS-31291-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP CLEANING AND SEALING JOINTS 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  51  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            13,375.000        LFT 
  54  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            150.000        LFT 
  55  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  56  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,815.000        LFT 
  57  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          50.000        LFT 
  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,138.000        LFT 
  59  808-06716           LINE, REMOVE                                                         145,069.000        LFT 
  60  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  61  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                            15,316.000        LFT 
  62  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             68,489.000        LFT 
  63  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            61,264.000        LFT 
  64  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      360.000        LFT 
  65  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               31.000        EACH 
  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,132.000        LFT 
  67  808-75247           LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN                               2,398.000        LFT 
  68  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       614.000        LFT 
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          CALL ORDER   : 341                                              CONTRACT ID  : RS-34754-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-04435           DELINEATOR POST, REMOVE                                                    3.000        EACH 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               194.000        SYS 
  13  202-74035           SIGN, REMOVE                                                               4.000        EACH 
  14  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  15  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,900.000        SYS 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 
  19  304-07490           HMA PATCHING, TYPE B                                                   3,043.000        TON 
  20  306-08033           MILLING, ASPHALT, 1 IN                                                35,801.000        SYS 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             8,063.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                      840.000        SYS 
  23  306-08432           MILLING, APPROACH                                                      1,506.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,688.000        TON 
  26  401-10258           JOINT ADHESIVE, SURFACE                                               18,494.000        LFT 
  27  401-11785           LIQUID ASPHALT SEALANT                                                18,494.000        LFT 
  28  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
  29  604-06070           SIDEWALK, CONCRETE                                                        50.000        SYS 
  30  604-07897           CURB RAMP, CONCRETE, C                                                     6.000        SYS 
  31  604-07902           CURB RAMP, CONCRETE, H                                                    89.000        SYS 
  32  604-07903           CURB RAMP, CONCRETE, K                                                    48.000        SYS 
  33  605-02278           CURB, REMOVE                                                              25.000        LFT 
  34  605-06120           CURB, CONCRETE                                                            39.000        LFT 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                               125.000        TON 
  36  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  37  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  39  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      200.000        SYS 
  40  621-06575           SODDING, NURSERY                                                          82.000        SYS 
  41  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  42  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  43  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  44  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 
  46  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  47  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,995.000        LFT 
  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,849.000        LFT 
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          CALL ORDER   : 341                                              CONTRACT ID  : RS-34754-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 13.000        LFT 
  51  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN                     100.000        LFT 
  52  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   13.000        LFT 
  53  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  54  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07118           BARRICADE, III-A                                                         100.000        LFT 
  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       42,312.000        LFT 
  58  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      47,496.000        LFT 
  59  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  60  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        13.000        LFT 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              454.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      454.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : RS-37011-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            100.000        SYS 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              300.000        TON 
  13  304-07491           HMA PATCHING, TYPE C                                                      70.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     235.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            34,430.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      3,820.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,850.000        TON 
  19  401-10258           JOINT ADHESIVE, SURFACE                                               25,183.000        LFT 
  20  401-11785           LIQUID ASPHALT SEALANT                                                25,183.000        LFT 
  21  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
  22  610-07488           HMA FOR APPROACHES, TYPE C                                               350.000        TON 
  23  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  24  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  26  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  27  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  28  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  29  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 
  30  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 10.000        EACH 
  31  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  1.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,100.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,100.000        LFT 
  35  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       10.000        EACH 
  36  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       1.000        EACH 
  37  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                164.000        LFT 
  38  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  164.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  40  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  43  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          50.000        LFT 
  44  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,792.000        LFT 
  45  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            300.000        LFT 
  46  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  47  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     620.000        LFT 
  48  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,240.000        LFT 
  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              16,581.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  429.000        LFT 
  51  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  52  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                  140.000        LFT 
  53  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 40.000        LFT 
  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              12,400.000        LFT 
  55  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       410.000        LFT 
  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       164.000        LFT 
  57  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   9.000        EACH 
  58  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
  59  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              326.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      326.000        EACH 
  62  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,940.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-37043-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                          44.000        SYS 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  12  207-08264           SUBGRADE TREATMENT, TYPE II                                              306.000        SYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         30.000        TON 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                              140.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     120.000        TON 
  16  304-07490           HMA PATCHING, TYPE B                                                     675.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            21,355.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      1,675.000        SYS 
  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,780.000        TON 
  20  401-10258           JOINT ADHESIVE, SURFACE                                               14,910.000        LFT 
  21  401-11785           LIQUID ASPHALT SEALANT                                                14,910.000        LFT 
  22  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  23  604-06070           SIDEWALK, CONCRETE                                                        30.000        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                    18.000        SYS 
  25  604-07900           CURB RAMP, CONCRETE, F                                                    12.000        SYS 
  26  604-07901           CURB RAMP, CONCRETE, G                                                    25.000        SYS 
  27  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                               280.000        TON 
  29  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  30  612-04315           MATERIAL FOR UNDERSEAL                                                    18.000        TON 
  31  612-60410           DRILLED HOLE FOR UNDERSEAL                                               295.000        EACH 
  32  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  34  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  35  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  36  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  37  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  38  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 
  39  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  40  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  41  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  42  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 
  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         674.000        LFT 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              674.000        LFT 
  46  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 
  47  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  50  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               100.000        LFT 
  51  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  52  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      40.000        LFT 
  53  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,169.000        LFT 
  54  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  55  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,200.000        LFT 
  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,577.000        LFT 
  57  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 
  58  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        24.000        LFT 
  59  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        90.000        LFT 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              106.000        EACH 
  61  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   542.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 23 
 
          CALL ORDER   : 421                                              CONTRACT ID  : B -29080-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01066           HYDRO DEMOLITION                                                         657.000        SYS 
  13  202-02240           PAVEMENT REMOVAL                                                         395.000        SYS 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            8.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                       142.000        CYS 
  18  205-06934           TEMPORARY MULCH                                                            0.900        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,397.000        LFT 
  20  205-11591           TEMPORARY SEED MIXTURE                                                    92.000        LBS 
  21  206-51220           EXCAVATION, WET                                                           20.000        CYS 
  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      22.000        CYS 
  23  206-51235           COFFERDAM                                                             LUMP              LUMP 
  24  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           6.000        CYS 
  25  302-07455           DENSE GRADED SUBBASE                                                      67.000        CYS 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              206.000        TON 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                               12.000        TON 
  28  306-08043           MILLING, TRANSITION                                                    1,560.000        SYS 
  29  306-08432           MILLING, APPROACH                                                         66.000        SYS 
  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        229.000        TON 
  31  401-10258           JOINT ADHESIVE, SURFACE                                                1,440.000        LFT 
  32  401-11785           LIQUID ASPHALT SEALANT                                                 1,440.000        LFT 
  33  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  34  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  35  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  36  601-02241           GUARDRAIL, REMOVE                                                        735.000        LFT 
  37  601-09238           HAND DIG GUARDRAIL POST HOLES                                             10.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     237.500        LFT 
  40  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 
  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                404.000        SYS 
  42  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  43  616-02320           GEOTEXTILES                                                              123.000        SYS 
  44  616-06405           RIPRAP, REVETMENT                                                         75.000        TON 
  45  616-06451           RIPRAP, UNIFORM                                                           13.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  47  621-06557           SEED MIXTURE, T                                                           50.000        LBS 
  48  621-06559           MULCHED SEEDING, R                                                     1,972.000        SYS 
  49  621-06567           WATER                                                                      4.100        kGAL 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  621-06575           SODDING, NURSERY                                                       1,033.000        SYS 
  51  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  52  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  53  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  54  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  55  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  56  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  57  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 
  58  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  59  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 16.600        CYS 
  61  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           164.000        EACH 
  62  703-06028           REINFORCING BARS                                                       2,104.000        LBS 
  63  703-06029           REINFORCING BARS, EPOXY COATED                                        50,298.000        LBS 
  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               64.800        CYS 
  65  706-11600           RAILING, CONCRETE, FC                                                     28.300        CYS 
  66  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  67  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  69  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  70  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 
  71  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  72  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          40.000        SFT 
  73  722-51842           BRIDGE DECK OVERLAY                                                      729.000        SYS 
  74  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.200        CYS 
  75  722-60824           SURFACE MILLING                                                          657.000        SYS 
  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                19.000        EACH 
  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             106.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                      28.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07118           BARRICADE, III-A                                                         168.000        LFT 
  83  801-07119           BARRICADE, III-B                                                         180.000        LFT 
  84  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       50.000        LFT 
  85  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          1.000        EACH 
  86  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  87  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,480.000        LFT 
  88  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               760.000        LFT 
  89  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              318.000        LFT 
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  SECTION NO. 0001    COVERED BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-99080           CONCRETE, REMOVE                                                           3.000        CYS 
  12  203-02000           EXCAVATION, COMMON                                                       616.400        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          65.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,700.000        LFT 
  15  205-11585           TEMPORARY FILTER BERM                                                    150.000        LFT 
  16  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,440.800        SYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        574.000        TON 
  18  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        101.300        TON 
  19  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  168.900        TON 
  20  406-05521           ASPHALT FOR TACK COAT                                                  1,228.200        SYS 
  21  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  22  601-02241           GUARDRAIL, REMOVE                                                        144.000        LFT 
  23  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      21.000        LFT 
  24  604-95344           HAND RAIL, PEDESTRIAN                                                    200.000        LFT 
  25  610-07486           HMA FOR APPROACHES, TYPE A                                                 7.400        TON 
  26  615-11537           PARKING BARRIER, CONCRETE                                                  5.000        EACH 
  27  616-02320           GEOTEXTILES                                                              266.500        SYS 
  28  616-05689           RIPRAP, CLASS 2                                                          349.000        TON 
  29  616-06405           RIPRAP, REVETMENT                                                        100.400        TON 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  31  621-02770           EROSION CONTROL BLANKET                                                  900.000        SYS 
  32  621-04258           SEED MIXTURE                                                               6.100        LBS 
  33  621-04258           SEED MIXTURE                                                               5.400        LBS 
  34  621-06557           SEED MIXTURE, T                                                           90.400        LBS 
  35  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  36  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 14.000        CYS 
  37  703-06028           REINFORCING BARS                                                       1,114.000        LBS 
  38  710-51870           REPOINTING MASONRY IN STRUCTURES                                         538.000        SFT 
  39  711-05395           REPLACE                                                                  360.000        EACH 
  40  711-05395           REPLACE                                                                   16.000        EACH 
  41  711-05396           REPLACE                                                               LUMP              LUMP 
  42  711-05396           REPLACE                                                               LUMP              LUMP 
  43  711-05728           REPAIR                                                                     8.000        EACH 
  44  711-05728           REPAIR                                                                    13.000        EACH 
  45  711-05728           REPAIR                                                                     3.000        EACH 
  46  711-05728           REPAIR                                                                     6.000        EACH 
  47  711-05728           REPAIR                                                                     3.000        EACH 
  48  712-03820           TIMBER SIDING                                                         10,537.000        SFT 
  49  712-04704           PAINT BRIDGE                                                          LUMP              LUMP 
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  50  712-05098           TIMBER                                                                    13.000        EACH 
  51  712-05721           FIRE RETARDANT TREATMENT                                              LUMP              LUMP 
  52  712-05854           BRIDGE DECK                                                           LUMP              LUMP 
  53  712-09417           BORATE                                                                LUMP              LUMP 
  54  712-11615           ROOF, CORRUGATED METAL                                                 8,284.000        SFT 
  55  712-11616           STONE ABUTMENT REPAIR                                                 LUMP              LUMP 
  56  712-11617           RESTORE                                                               LUMP              LUMP 
  57  712-94725           STRUCTURAL TIMBER                                                      3,795.000        BDFT 
  58  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07118           BARRICADE, III-A                                                          28.000        LFT 
  62  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       10.700        LFT 
  63  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          6.300        SFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -31569-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       389.000        CYS 
  13  203-02010           EXCAVATION, ROCK                                                         153.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     842.000        LFT 
  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     531.000        CYS 
  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              745.000        SYS 
  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              539.000        CYS 
  19  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                9.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        853.000        TON 
  21  302-07455           DENSE GRADED SUBBASE                                                      33.000        CYS 
  22  304-07493           WIDENING WITH HMA, TYPE B                                                 42.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               843.000        SYS 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         86.000        TON 
  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   26.000        TON 
  26  401-10258           JOINT ADHESIVE, SURFACE                                                1,727.000        LFT 
  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             984.000        LFT 
  28  401-11785           LIQUID ASPHALT SEALANT                                                 2,710.000        LFT 
  29  402-05494           HMA TRANSVERSE RUMBLE STRIPS                                             119.000        LFT 
  30  406-05521           ASPHALT FOR TACK COAT                                                  1,239.000        SYS 
  31  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     406.750        LFT 
  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               208.000        SYS 
  35  615-06490           RIGHT OF WAY MARKER                                                        9.000        EACH 
  36  615-06505           MONUMENT, B                                                                4.000        EACH 
  37  615-06515           MONUMENT, D                                                                3.000        EACH 
  38  616-02320           GEOTEXTILES                                                              314.000        SYS 
  39  616-05688           RIPRAP, CLASS 1                                                          213.000        TON 
  40  616-06405           RIPRAP, REVETMENT                                                         25.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  42  621-06553           SEED MIXTURE, R                                                           67.000        LBS 
  43  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  44  621-06574           SODDING                                                                  111.000        SYS 
  45  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 
  47  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      11.000        MOS 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -31569-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
  50  702-44240           CONCRETE, A, STRUCTURES                                                   39.000        CYS 
  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 35.000        CYS 
  52  702-51015           CONCRETE, B, FOOTINGS                                                     40.000        CYS 
  53  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           172.000        EACH 
  54  703-06028           REINFORCING BARS                                                       2,810.000        LBS 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                        45,145.000        LBS 
  56  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              226.000        CYS 
  57  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
  58  706-09963           RAILING, CONCRETE, PF-2                                                  217.000        LFT 
  59  706-11405           RAILING, STEEL, PF-2                                                     234.000        LFT 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  715-05407           PIPE, END BENT DRAIN, 6 IN                                               114.000        LFT 
  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  68  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,200.000        LFT 
  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,200.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : B -33559-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       527.000        CYS 
  13  203-02070           BORROW                                                                   746.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.000        TON 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   75.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     850.000        LFT 
  17  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,175.000        SYS 
  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              636.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,331.000        TON 
  20  304-07493           WIDENING WITH HMA, TYPE B                                                 27.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               627.000        SYS 
  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        192.000        TON 
  23  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  317.000        TON 
  24  401-10258           JOINT ADHESIVE, SURFACE                                                  770.000        LFT 
  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             770.000        LFT 
  26  401-11785           LIQUID ASPHALT SEALANT                                                   770.000        LFT 
  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  28  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     606.250        LFT 
  31  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 
  32  615-06505           MONUMENT, B                                                                2.000        EACH 
  33  616-02320           GEOTEXTILES                                                              540.000        SYS 
  34  616-05688           RIPRAP, CLASS 1                                                          230.000        TON 
  35  616-06405           RIPRAP, REVETMENT                                                        244.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-06559           MULCHED SEEDING, R                                                     4,520.000        SYS 
  38  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  39  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  40  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  41  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  42  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 
  43  723-11230           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      48.000        LFT 
  44  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  45  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
  47  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-07118           BARRICADE, III-A                                                          48.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : B -33559-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,540.000        LFT 
  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,110.000        LFT 
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          CALL ORDER   : 481                                              CONTRACT ID  : B -33589-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02279           CURB AND GUTTER, REMOVE                                                   10.000        LFT 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 7.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                         5.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          2.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               460.000        SYS 
  16  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         46.000        TON 
  17  401-10258           JOINT ADHESIVE, SURFACE                                                  360.000        LFT 
  18  401-11785           LIQUID ASPHALT SEALANT                                                   360.000        LFT 
  19  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  20  603-06065           FENCE, CHAIN LINK, RESET                                                  10.000        LFT 
  21  604-06070           SIDEWALK, CONCRETE                                                         7.000        SYS 
  22  605-06120           CURB, CONCRETE                                                            24.000        LFT 
  23  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       10.000        LFT 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  25  621-06567           WATER                                                                      0.100        kGAL 
  26  621-06575           SODDING, NURSERY                                                           9.000        SYS 
  27  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  28  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  29  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  30  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  31  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 
  32  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            70.000        EACH 
  33  703-06029           REINFORCING BARS, EPOXY COATED                                           653.000        LBS 
  34  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                7.400        CYS 
  35  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  36  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 
  37  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       50.000        SFT 
  38  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       720.000        LFT 
  39  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           43.000        GAL 
  40  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  41  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   468.000        SYS 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              50.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  48  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  49  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               474.000        LFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : B -33590-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  203-02070           BORROW                                                                    25.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                     800.000        LFT 
  13  205-09543           NO 2 STONE                                                               100.000        TON 
  14  306-08033           MILLING, ASPHALT, 1 IN                                                   162.000        SYS 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               152.000        SYS 
  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         33.000        TON 
  17  401-10258           JOINT ADHESIVE, SURFACE                                                  284.000        LFT 
  18  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  19  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  20  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 
  21  601-02241           GUARDRAIL, REMOVE                                                        325.000        LFT 
  22  601-09238           HAND DIG GUARDRAIL POST HOLES                                              6.000        EACH 
  23  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  24  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     238.000        LFT 
  25  616-02320           GEOTEXTILES                                                              130.000        SYS 
  26  616-06405           RIPRAP, REVETMENT                                                        130.000        TON 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  28  621-02770           EROSION CONTROL BLANKET                                                   35.000        SYS 
  29  621-06559           MULCHED SEEDING, R                                                        35.000        SYS 
  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  31  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  32  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  34  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 
  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           662.000        EACH 
  36  703-06029           REINFORCING BARS, EPOXY COATED                                         3,891.000        LBS 
  37  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
  38  706-11405           RAILING, STEEL, PF-2                                                     122.000        LFT 
  39  706-51020           RAILING, CONCRETE, C                                                      11.000        CYS 
  40  708-51813           PNEUMATICALLY PLACED MORTAR                                               55.000        SFT 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  722-09456           POLYMERIC CONCRETE SURFACE TREATMENT SYSTEM                              322.000        SYS 
  43  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            0.900        CYS 
  44  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      145.000        SFT 
  45  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 
  46  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    75.000        LFT 
  47  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  48  801-03291           CONSTRUCTION SIGN, D                                                       6.000        EACH 
  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : B -33590-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
  51  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  54  801-07119           BARRICADE, III-B                                                         192.000        LFT 
  55  802-91122           SIGN, GROUND MOUNTED, RESET                                                4.000        EACH 
  56  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                248.000        LFT 
  57  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               124.000        LFT 
  58  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               31.000        LFT 
  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                3.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -33619-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                         467.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                        36.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,400.000        LFT 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  302-07455           DENSE GRADED SUBBASE                                                      21.400        CYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                                9.000        TON 
  18  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  19  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         45.000        TON 
  20  401-10258           JOINT ADHESIVE, SURFACE                                                  240.000        LFT 
  21  401-11785           LIQUID ASPHALT SEALANT                                                   240.000        LFT 
  22  406-05521           ASPHALT FOR TACK COAT                                                    640.000        SYS 
  23  601-02241           GUARDRAIL, REMOVE                                                      1,100.000        LFT 
  24  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         4.000        EACH 
  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,300.000        LFT 
  26  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                128.400        SYS 
  27  616-02320           GEOTEXTILES                                                              259.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                         18.000        TON 
  29  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  30  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  31  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  33  621-06559           MULCHED SEEDING, R                                                     5,200.000        SYS 
  34  621-06567           WATER                                                                      1.000        kGAL 
  35  621-06574           SODDING                                                                   12.000        SYS 
  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  38  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 
  41  703-06029           REINFORCING BARS, EPOXY COATED                                         8,040.000        LBS 
  42  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                5.300        CYS 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  710-09158           PATCHING CONCRETE STRUCTURES                                             560.000        SFT 
  45  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         300.000        SFT 
  46  722-51842           BRIDGE DECK OVERLAY                                                      475.000        SYS 
  47  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            1.900        CYS 
  48  722-51874           OVERLAY DAM                                                               24.000        SFT 
  49  722-60824           SURFACE MILLING                                                          934.000        SYS 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -33619-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    25.000        LFT 
  51  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            25.000        LFT 
  52  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  58  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 480.000        LFT 
  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                452.000        LFT 
  61  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               452.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 480.000        LFT 
  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               13.000        EACH 
  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -33761-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01066           HYDRO DEMOLITION                                                         780.000        SYS 
  13  202-02240           PAVEMENT REMOVAL                                                         536.000        SYS 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              404.000        SYS 
  17  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 
  18  203-02070           BORROW                                                                    50.000        CYS 
  19  203-08607           LINEAR GRADING                                                           500.000        LFT 
  20  205-06937           TEMPORARY SILT FENCE                                                     634.000        LFT 
  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,188.000        SYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        729.000        TON 
  23  302-07455           DENSE GRADED SUBBASE                                                      91.000        CYS 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              120.000        TON 
  25  306-08043           MILLING, TRANSITION                                                    1,600.000        SYS 
  26  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         94.000        TON 
  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        221.000        TON 
  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  301.000        TON 
  29  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          361.000        TON 
  30  401-10258           JOINT ADHESIVE, SURFACE                                                2,360.000        LFT 
  31  401-11785           LIQUID ASPHALT SEALANT                                                 2,360.000        LFT 
  32  406-05521           ASPHALT FOR TACK COAT                                                  5,974.000        SYS 
  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  34  601-02241           GUARDRAIL, REMOVE                                                        662.500        LFT 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  37  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  38  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               231.000        SYS 
  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                313.000        SYS 
  40  616-02320           GEOTEXTILES                                                              483.000        SYS 
  41  616-06405           RIPRAP, REVETMENT                                                        435.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  43  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 
  44  621-06574           SODDING                                                                   98.000        SYS 
  45  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  47  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  48  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -33761-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        16.000        MOS 
  51  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  192.000        LBS 
  52  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           610.000        EACH 
  53  703-06029           REINFORCING BARS, EPOXY COATED                                        28,615.000        LBS 
  54  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  192.000        EACH 
  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                1.000        CYS 
  56  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  57  706-51020           RAILING, CONCRETE, C                                                      16.600        CYS 
  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  59  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         109.000        SFT 
  60  722-51842           BRIDGE DECK OVERLAY                                                      775.000        SYS 
  61  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           14.700        CYS 
  62  722-60824           SURFACE MILLING                                                          780.000        SYS 
  63  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  64  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,206.000        LFT 
  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  69  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  72  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  73  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  74  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              668.000        LFT 
  75  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                       4.000        EACH 
  76  808-06716           LINE, REMOVE                                                           2,405.000        LFT 
  77  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,144.000        LFT 
  78  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               634.000        LFT 
  79  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              110.000        LFT 
  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -34160-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-07025           MOBILIZATION AND DEMOBILIZATION                                            1.000        EACH 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       630.000        CYS 
  13  203-02070           BORROW                                                                   310.000        CYS 
  14  203-51223           EXCAVATION, WATERWAY                                                     225.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,491.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  205-11591           TEMPORARY SEED MIXTURE                                                    38.000        LBS 
  18  206-51220           EXCAVATION, WET                                                          300.000        CYS 
  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,800.000        SYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              215.000        CYS 
  21  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              460.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        550.000        TON 
  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        150.000        TON 
  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  225.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                                  700.000        LFT 
  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             600.000        LFT 
  27  401-11785           LIQUID ASPHALT SEALANT                                                   597.000        LFT 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  29  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
  30  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 
  31  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     719.000        LFT 
  33  615-06505           MONUMENT, B                                                                2.000        EACH 
  34  616-02320           GEOTEXTILES                                                              250.000        SYS 
  35  616-06405           RIPRAP, REVETMENT                                                        435.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  37  621-02770           EROSION CONTROL BLANKET                                                1,848.000        SYS 
  38  621-06559           MULCHED SEEDING, R                                                     4,500.000        SYS 
  39  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         240.000        SYS 
  40  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  41  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               55.000        LFT 
  42  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               41.000        LFT 
  43  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
  44  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 
  45  723-11203           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     100.000        LFT 
  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 
  49  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -34160-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  52  801-07119           BARRICADE, III-B                                                          72.000        LFT 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -34305-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                         362.000        SYS 
  12  202-02240           PAVEMENT REMOVAL                                                         201.000        SYS 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-94747           POST, REMOVE                                                               1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                        45.000        CYS 
  16  205-06937           TEMPORARY SILT FENCE                                                     635.000        LFT 
  17  206-51220           EXCAVATION, WET                                                           50.000        CYS 
  18  206-51235           COFFERDAM                                                             LUMP              LUMP 
  19  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           4.000        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                               82.000        TON 
  22  306-08043           MILLING, TRANSITION                                                    1,407.000        SYS 
  23  306-08432           MILLING, APPROACH                                                        218.000        SYS 
  24  401-07357           QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm                                   160.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                                  990.000        LFT 
  26  401-11785           LIQUID ASPHALT SEALANT                                                   990.000        LFT 
  27  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  28  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  29  601-02241           GUARDRAIL, REMOVE                                                        398.000        LFT 
  30  601-09238           HAND DIG GUARDRAIL POST HOLES                                              3.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     231.250        LFT 
  33  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                201.000        SYS 
  35  616-02320           GEOTEXTILES                                                              164.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         46.000        TON 
  37  616-06451           RIPRAP, UNIFORM                                                            8.000        TON 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  39  621-06557           SEED MIXTURE, T                                                           50.000        LBS 
  40  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 
  41  621-06567           WATER                                                                      2.300        kGAL 
  42  621-06575           SODDING, NURSERY                                                         584.000        SYS 
  43  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  44  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  45  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  46  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  47  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  48  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 
  49  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -34305-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 53.000        CYS 
  51  702-51015           CONCRETE, B, FOOTINGS                                                     10.400        CYS 
  52  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            90.000        EACH 
  53  703-06028           REINFORCING BARS                                                       3,422.000        LBS 
  54  703-06029           REINFORCING BARS, EPOXY COATED                                        22,556.000        LBS 
  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               24.600        CYS 
  56  706-11600           RAILING, CONCRETE, FC                                                     10.200        CYS 
  57  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  59  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 
  60  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          15.000        SFT 
  61  722-51842           BRIDGE DECK OVERLAY                                                      389.000        SYS 
  62  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            1.200        CYS 
  63  722-60824           SURFACE MILLING                                                          362.000        SYS 
  64  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              50.000        EACH 
  67  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  68  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  71  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  72  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       53.000        LFT 
  73  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  74  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                929.000        LFT 
  75  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,223.000        LFT 
  76  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              117.000        LFT 
  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -34393-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                         614.000        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         312.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              614.000        SYS 
  14  203-08607           LINEAR GRADING                                                           713.000        LFT 
  15  205-06937           TEMPORARY SILT FENCE                                                     638.000        LFT 
  16  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 
  17  306-08043           MILLING, TRANSITION                                                      978.000        SYS 
  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         81.000        TON 
  19  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 
  20  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 
  21  406-05521           ASPHALT FOR TACK COAT                                                    978.000        SYS 
  22  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  23  601-02241           GUARDRAIL, REMOVE                                                        469.000        LFT 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     213.000        LFT 
  26  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                311.500        SYS 
  27  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  28  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  30  621-06559           MULCHED SEEDING, R                                                       238.000        SYS 
  31  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  32  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  33  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  34  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  35  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 
  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            98.000        EACH 
  37  703-06029           REINFORCING BARS, EPOXY COATED                                        16,937.000        LBS 
  38  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               21.000        CYS 
  39  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  40  706-51025           RAILING, CONCRETE, C                                                     261.000        LFT 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         300.000        SFT 
  43  722-51842           BRIDGE DECK OVERLAY                                                      638.000        SYS 
  44  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.000        CYS 
  45  722-60824           SURFACE MILLING                                                          614.000        SYS 
  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  47  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,140.000        LFT 
  48  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 48.000        LFT 
  49  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
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  50  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              560.000        LFT 
  53  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  54  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 
  55  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                384.000        LFT 
  56  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               192.000        LFT 
  57  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               48.000        LFT 
  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 50.000        LFT 
  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 200.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01066           HYDRO DEMOLITION                                                       5,380.000        SYS 
  13  202-02240           PAVEMENT REMOVAL                                                         452.000        SYS 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,760.000        SYS 
  17  203-02000           EXCAVATION, COMMON                                                       410.000        CYS 
  18  205-09543           NO 2 STONE                                                               200.000        TON 
  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,450.000        SYS 
  20  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              90.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        242.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      74.000        CYS 
  23  304-07494           WIDENING WITH HMA, TYPE C                                                558.000        TON 
  24  306-08043           MILLING, TRANSITION                                                    1,600.000        SYS 
  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        134.000        TON 
  26  401-10258           JOINT ADHESIVE, SURFACE                                                4,340.000        LFT 
  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,260.000        LFT 
  28  401-11785           LIQUID ASPHALT SEALANT                                                 4,340.000        LFT 
  29  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  30  503-05310           TERMINAL JOINT                                                            96.000        LFT 
  31  601-06035           GUARDRAIL, RESET                                                         150.000        LFT 
  32  602-06729           BARRIER DELINEATOR                                                        76.000        EACH 
  33  603-06040           FENCE, FARM FIELD, 47 IN                                                  50.000        LFT 
  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                444.200        SYS 
  35  616-02320           GEOTEXTILES                                                              706.000        SYS 
  36  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 
  37  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 
  38  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 
  39  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 
  40  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  41  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  43  621-06559           MULCHED SEEDING, R                                                    20,800.000        SYS 
  44  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  45  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  46  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  47  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  48  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      20.000        MOS 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                        51,204.000        LBS 
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  50  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  344.000        EACH 
  51  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              157.600        CYS 
  52  706-11600           RAILING, CONCRETE, FC                                                      4.800        CYS 
  53  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 
  54  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  55  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  710-09158           PATCHING CONCRETE STRUCTURES                                           2,450.000        SFT 
  61  711-02707           ANCHOR PLATE                                                              20.000        EACH 
  62  711-51864           DRILLED HOLE                                                              20.000        EACH 
  63  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  64  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  65  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       3,214.000        SFT 
  66  722-51842           BRIDGE DECK OVERLAY                                                    5,484.000        SYS 
  67  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           16.600        CYS 
  68  722-60824           SURFACE MILLING                                                        9,000.000        SYS 
  69  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  70  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      18,144.000        LFT 
  71  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  73  801-06710           FLASHING ARROW SIGN                                                    1,200.000        DAY 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,280.000        LFT 
  76  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 662.000        LFT 
  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,956.000        LFT 
  78  808-06716           LINE, REMOVE                                                           5,442.000        LFT 
  79  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               332.000        LFT 
  80  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,324.000        LFT 
  81  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,324.000        LFT 
  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,956.000        LFT 
  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 
  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       28.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                       1,168.000        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         247.000        SYS 
  12  202-02277           GUTTER, LIP, REMOVE                                                      856.000        LFT 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              655.000        SYS 
  16  202-99187           FENCE, FARM FIELD, REMOVE                                                400.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 
  18  203-08607           LINEAR GRADING                                                           375.000        LFT 
  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                              185.000        SYS 
  20  302-07455           DENSE GRADED SUBBASE                                                      63.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                               62.000        TON 
  22  304-07493           WIDENING WITH HMA, TYPE B                                                 27.000        TON 
  23  306-08043           MILLING, TRANSITION                                                      730.000        SYS 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        107.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                                  347.000        LFT 
  26  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 
  27  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 
  28  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             7.000        EACH 
  29  601-02241           GUARDRAIL, REMOVE                                                        375.000        LFT 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     175.000        LFT 
  31  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 
  32  603-06040           FENCE, FARM FIELD, 47 IN                                                 400.000        LFT 
  33  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               369.000        SYS 
  34  616-02320           GEOTEXTILES                                                              500.000        SYS 
  35  616-06405           RIPRAP, REVETMENT                                                        288.000        TON 
  36  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  38  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  39  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  41  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        16.000        MOS 
  42  702-51001           CONCRETE, A, SUPERSTRUCTURE                                               24.000        CYS 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,504.000        EACH 
  44  703-06029           REINFORCING BARS, EPOXY COATED                                        45,260.000        LBS 
  45  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    7.000        EACH 
  46  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    1.000        EACH 
  47  706-51025           RAILING, CONCRETE, C                                                     882.000        LFT 
  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  50  710-09158           PATCHING CONCRETE STRUCTURES                                             280.000        SFT 
  51  720-44296           INLET, CAP                                                                 8.000        EACH 
  52  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         145.000        SFT 
  53  722-51842           BRIDGE DECK OVERLAY                                                    1,391.000        SYS 
  54  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.000        CYS 
  55  722-60824           SURFACE MILLING                                                        2,336.000        SYS 
  56  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           130.000        LFT 
  57  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  61  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                         192.000        LFT 
  64  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  65  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    4.000        EACH 
  66  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          4.000        EACH 
  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,750.000        LFT 
  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,750.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01066           HYDRO DEMOLITION                                                         726.000        SYS 
  14  202-02240           PAVEMENT REMOVAL                                                         406.000        SYS 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              726.000        SYS 
  18  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                              248.000        LFT 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,238.000        LFT 
  20  302-07455           DENSE GRADED SUBBASE                                                      68.000        CYS 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                          6.000        TON 
  22  401-07428           QC/QA-HMA, 3, 70, BASE, 19.0 mm                                           50.000        TON 
  23  401-10258           JOINT ADHESIVE, SURFACE                                                   36.000        LFT 
  24  401-11785           LIQUID ASPHALT SEALANT                                                    36.000        LFT 
  25  406-05521           ASPHALT FOR TACK COAT                                                     54.000        SYS 
  26  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  27  601-06035           GUARDRAIL, RESET                                                         200.000        LFT 
  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      46.000        LFT 
  29  602-06729           BARRIER DELINEATOR                                                        16.000        EACH 
  30  603-06040           FENCE, FARM FIELD, 47 IN                                                 248.000        LFT 
  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                400.000        SYS 
  32  616-02320           GEOTEXTILES                                                            1,706.000        SYS 
  33  616-05688           RIPRAP, CLASS 1                                                        1,336.000        TON 
  34  616-06405           RIPRAP, REVETMENT                                                         96.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  36  621-06559           MULCHED SEEDING, R                                                     1,250.000        SYS 
  37  621-06574           SODDING                                                                   60.000        SYS 
  38  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  39  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 
  40  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  41  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  42  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           168.000        EACH 
  44  703-06029           REINFORCING BARS, EPOXY COATED                                        44,950.000        LBS 
  45  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  136.000        EACH 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               57.200        CYS 
  47  706-09960           RAILING, CONCRETE, FC                                                    358.000        LFT 
  48  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
  52  722-51842           BRIDGE DECK OVERLAY                                                      786.000        SYS 
  53  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.400        CYS 
  54  722-60824           SURFACE MILLING                                                        1,452.000        SYS 
  55  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           13,760.000        LFT 
  57  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  58  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  59  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,340.000        LFT 
  62  808-06716           LINE, REMOVE                                                           4,750.000        LFT 
  63  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  64  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             1,270.000        LFT 
  65  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,060.000        LFT 
  66  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,060.000        LFT 
  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               66.000        EACH 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       66.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -35277-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                         307.000        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 
  12  202-51133           RAILING, REMOVE                                                          133.000        LFT 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               20.000        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 
  17  304-07490           HMA PATCHING, TYPE B                                                      69.000        TON 
  18  306-08043           MILLING, TRANSITION                                                    1,173.000        SYS 
  19  306-08595           MILLING ASPHALT, 3 1/2 IN                                                356.000        SYS 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         97.000        TON 
  21  401-10258           JOINT ADHESIVE, SURFACE                                                  240.000        LFT 
  22  401-11785           LIQUID ASPHALT SEALANT                                                   240.000        LFT 
  23  406-05521           ASPHALT FOR TACK COAT                                                  1,173.000        SYS 
  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  25  601-02241           GUARDRAIL, REMOVE                                                      1,044.000        LFT 
  26  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     425.000        LFT 
  28  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                210.000        SYS 
  30  616-02320           GEOTEXTILES                                                              721.000        SYS 
  31  616-05689           RIPRAP, CLASS 2                                                          344.000        TON 
  32  616-06405           RIPRAP, REVETMENT                                                        289.000        TON 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  34  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      267.000        SYS 
  35  621-06559           MULCHED SEEDING, R                                                       267.000        SYS 
  36  621-06574           SODDING                                                                   20.000        SYS 
  37  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  38  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  39  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  40  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  41  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  42  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 
  43  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  44  703-06028           REINFORCING BARS                                                         500.000        LBS 
  45  703-06029           REINFORCING BARS, EPOXY COATED                                        20,778.000        LBS 
  46  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 
  47  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               16.400        CYS 
  48  706-11600           RAILING, CONCRETE, FC                                                     13.200        CYS 
  49  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -35277-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  722-51842           BRIDGE DECK OVERLAY                                                      321.000        SYS 
  52  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            1.800        CYS 
  53  722-60824           SURFACE MILLING                                                          307.000        SYS 
  54  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  55  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,036.000        LFT 
  57  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                36.000        LFT 
  58  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  59  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  62  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              314.000        LFT 
  63  808-06716           LINE, REMOVE                                                           1,495.000        LFT 
  64  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,016.000        LFT 
  65  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,488.000        LFT 
  66  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              274.000        LFT 
  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -35279-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-01066           HYDRO DEMOLITION                                                         526.000        SYS 
   8  202-02240           PAVEMENT REMOVAL                                                       1,325.000        SYS 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                28.000        SYS 
  11  207-08264           SUBGRADE TREATMENT, TYPE II                                               51.000        SYS 
  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              390.000        SYS 
  13  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                6.000        CYS 
  14  302-06464           SUBBASE FOR PCCP                                                          98.000        CYS 
  15  302-07455           DENSE GRADED SUBBASE                                                     113.000        CYS 
  16  502-06327           PCCP, 10 IN                                                              367.000        SYS 
  17  503-05310           TERMINAL JOINT                                                           152.000        LFT 
  18  604-06070           SIDEWALK, CONCRETE                                                        88.000        SYS 
  19  605-06090           CURB, INTEGRAL, CONCRETE                                                  50.000        LFT 
  20  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                717.000        SYS 
  21  610-09108           PCCP FOR APPROACHES, 9 IN                                                 51.000        SYS 
  22  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  23  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  24  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  26  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 
  27  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  384.000        LBS 
  28  703-06029           REINFORCING BARS, EPOXY COATED                                        28,836.000        LBS 
  29  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  130.000        EACH 
  30  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                2.000        CYS 
  31  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  32  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               100.000        LFT 
  33  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             40.000        LFT 
  34  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  35  718-52610           AGGREGATE FOR UNDERDRAINS                                                 20.000        CYS 
  36  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                92.000        SYS 
  37  722-51842           BRIDGE DECK OVERLAY                                                      526.000        SYS 
  38  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.000        CYS 
  39  722-60824           SURFACE MILLING                                                          526.000        SYS 
  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,342.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  44  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  45  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-07118           BARRICADE, III-A                                                         152.000        LFT 
  48  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              260.000        LFT 
  49  808-06716           LINE, REMOVE                                                             935.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -35279-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               103.000        LFT 
  51  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               413.000        LFT 
  52  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              103.000        LFT 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -35462-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-01066           HYDRO DEMOLITION                                                         980.000        SYS 
  10  202-02240           PAVEMENT REMOVAL                                                         265.000        SYS 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              980.000        SYS 
  13  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        12.000        EACH 
  14  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          50.000        CYS 
  15  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 
  16  306-08043           MILLING, TRANSITION                                                      748.000        SYS 
  17  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                         62.000        TON 
  18  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 
  19  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 
  20  406-05521           ASPHALT FOR TACK COAT                                                    748.000        SYS 
  21  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            516.000        LFT 
  22  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
  23  605-06100           CURB, INTEGRAL, C, CONCRETE                                               24.000        LFT 
  24  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                265.000        SYS 
  25  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  26  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  27  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  28  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  30  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 
  31  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            83.000        EACH 
  32  703-06029           REINFORCING BARS, EPOXY COATED                                        16,897.000        LBS 
  33  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               19.000        CYS 
  34  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  35  706-51025           RAILING, CONCRETE, C                                                     165.000        LFT 
  36  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  37  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  38  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         441.000        SFT 
  39  722-51842           BRIDGE DECK OVERLAY                                                      980.000        SYS 
  40  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.000        CYS 
  41  722-60824           SURFACE MILLING                                                          980.000        SYS 
  42  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    41.000        LFT 
  43  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            45.000        LFT 
  44  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,420.000        LFT 
  46  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        910.000        LFT 
  49  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -35462-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  51  802-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 
  52  802-04314           SIGN                                                                       1.000        EACH 
  53  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                 168.000        LFT 
  54  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 680.000        LFT 
  55  808-06716           LINE, REMOVE                                                           2,470.000        LFT 
  56  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                330.000        LFT 
  57  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               330.000        LFT 
  58  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                                83.000        LFT 
  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 680.000        LFT 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
  62  809-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -35714-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CHANNEL REALIGN AND RESHAPE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  10  201-02245           TREE, 6 IN, REMOVE                                                        16.000        EACH 
  11  201-02250           TREE, 10 IN, REMOVE                                                        8.000        EACH 
  12  201-02255           TREE, 18 IN, REMOVE                                                        4.000        EACH 
  13  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  14  203-02020           EXCAVATION, UNCLASSIFIED                                               2,485.000        CYS 
  15  205-06934           TEMPORARY MULCH                                                            0.800        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     910.000        LFT 
  17  205-09387           TEMPORARY TURBIDITY CURTAIN                                              910.000        LFT 
  18  205-09543           NO 2 STONE                                                               655.000        TON 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              100.000        CYS 
  20  214-07202           GEOGRID, TYPE IA                                                         205.000        SYS 
  21  214-11609           GEOCELL CONFINEMENT SYSTEM                                               525.000        SYS 
  22  303-05738           AGGREGATE, NO. 5                                                          92.000        TON 
  23  303-07662           STONE                                                                    270.000        TON 
  24  616-02320           GEOTEXTILES                                                            3,380.000        SYS 
  25  616-06450           RIPRAP, PRECAST CONCRETE                                                 995.000        SYS 
  26  616-07266           COIR ROLL                                                                590.000        LFT 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  28  621-02770           EROSION CONTROL BLANKET                                                2,455.000        SYS 
  29  621-03909           SEED MIXTURE, NATIVE                                                      35.000        LBS 
  30  621-06545           FERTILIZER                                                                 0.300        TON 
  31  621-06554           SEED MIXTURE, U                                                           30.000        LBS 
  32  621-06557           SEED MIXTURE, T                                                           49.000        LBS 
  33  621-06565           MULCHING MATERIAL                                                          1.400        TON 
  34  621-06567           WATER                                                                     16.700        kGAL 
  35  621-08161           PERMANENT TURF REINFORCEMENT MAT                                       1,036.000        SYS 
  36  621-09815           ARTICULATED CONCRETE BLOCK                                               205.000        SYS 
  37  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   237.000        EACH 
  38  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      40.000        EACH 
  39  628-09401           FIELD OFFICE, A                                                           16.000        MOS 
  40  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 
  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            96.000        EACH 
  45  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 
  46  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  47  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 691                                              CONTRACT ID  : M -36797-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 
   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
   7  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        100.000        LFT 
   8  601-03444           CAT TRANSITION STEEL POST, MK 9                                            2.000        EACH 
   9  601-03445           CAT TRANSITION PANEL, MK WC                                               14.000        EACH 
  10  601-03446           CAT TRANSITION CABLE, MK CA                                                4.000        EACH 
  11  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             2.000        EACH 
  12  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    4.000        EACH 
  13  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      200.000        EACH 
  14  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,               10.000        EACH 
  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 
  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 
  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                4.000        EACH 
  19  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 
  20  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 
  21  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      14.000        HRS 
  22  601-05856           CAT                                                                        3.000        EACH 
  23  601-05856           CAT                                                                        3.000        EACH 
  24  601-05856           CAT                                                                        2.000        EACH 
  25  601-05856           CAT                                                                        4.000        EACH 
  26  601-05856           CAT                                                                        3.000        EACH 
  27  601-05856           CAT                                                                        4.000        EACH 
  28  601-05856           CAT                                                                        3.000        EACH 
  29  601-05856           CAT                                                                        6.000        EACH 
  30  601-05857           GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.                                 140.000        EACH 
  31  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          18.000        EACH 
  32  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          14.000        EACH 
  33  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          32.000        EACH 
  34  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          14.000        EACH 
  35  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          28.000        EACH 
  36  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 20.000        EACH 
  37  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   20.000        EACH 
  38  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       2.000        EACH 
  39  601-62530           GUARDRAIL PIER CONNECTION, ES                                              2.000        EACH 
  40  601-62540           GUARDRAIL POST, PLUMB                                                    870.000        EACH 
  41  601-91147           GUARDRAIL END TREATMENT, RESET                                             2.000        EACH 
  42  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        10.000        EACH 
  43  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          18.000        EACH 
  44  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          4.000        EACH 
  45  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          2.000        EACH 
  46  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        68.000        EACH 
  47  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        2.000        EACH 
  48  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  49  601-93346           GUARDRAIL CONNECTOR, AS                                                    6.000        EACH 
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          CALL ORDER   : 691                                              CONTRACT ID  : M -36797-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
  50  601-94689           GUARDRAIL END TREATMENT, OS                                               32.000        EACH 
  51  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  52  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         40.000        EACH 
  53  601-96591           GUARDRAIL PANEL, STEEL BEAM                                           10,400.000        LFT 
  54  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    130.000        EACH 
  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,160.000        LFT 
  56  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 
  57  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  58  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  59  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  60  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        14.000        MOS 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 60 
 
          CALL ORDER   : 701                                              CONTRACT ID  : M -37607-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-02260           TREE, 30 IN, REMOVE                                                       11.000        EACH 
   7  201-02265           TREE, 48 IN, REMOVE                                                       19.000        EACH 
   8  201-02270           TREE, 60 IN, REMOVE                                                        1.000        EACH 
   9  202-91922           STUMP, REMOVE                                                             31.000        EACH 
  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 711                                              CONTRACT ID  : M -37857-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 
   7  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         25.000        LFT 
   9  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      75.000        EACH 
  10  601-03444           CAT TRANSITION STEEL POST, MK 9                                            1.000        EACH 
  11  601-03445           CAT TRANSITION PANEL, MK WC                                                7.000        EACH 
  12  601-03446           CAT TRANSITION CABLE, MK CA                                                2.000        EACH 
  13  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             1.000        EACH 
  14  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    1.000        EACH 
  15  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      100.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 
  17  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 
  18  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 
  19  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                       7.000        HRS 
  20  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 10.000        EACH 
  21  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   10.000        EACH 
  22  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       1.000        EACH 
  23  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                             23.000        EACH 
  24  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  25  601-62540           GUARDRAIL POST, PLUMB                                                    435.000        EACH 
  26  601-62555           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY                        2.000        LFT 
  27  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                             9.000        EACH 
  28  601-90678           CONCRETE, A, BURIED END SECTION                                            1.000        CYS 
  29  601-90745           GUARDRAIL POST ALUMINUM                                                    1.000        EACH 
  30  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         5.000        EACH 
  31  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           9.000        EACH 
  32  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          2.000        EACH 
  33  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          1.000        EACH 
  34  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        34.000        EACH 
  35  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 
  36  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 
  37  601-93346           GUARDRAIL CONNECTOR, AS                                                    3.000        EACH 
  38  601-94645           GUARDRAIL END TREATMENT, SENTRE                                            1.000        EACH 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 
  40  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  41  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         20.000        EACH 
  42  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            5,200.000        LFT 
  43  601-97947           GUARDRAIL CLAMP BAR, ALUMINUM                                              1.000        EACH 
  44  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     65.000        EACH 
  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     580.000        LFT 
  46  601-99109           GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING                      80.000        LFT 
  47  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 
  48  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  49  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
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          CALL ORDER   : 711                                              CONTRACT ID  : M -37857-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
  50  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  51  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        14.000        MOS 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 63 
 
          CALL ORDER   : 721                                              CONTRACT ID  : M -37858-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
   7  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         25.000        LFT 
   8  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      75.000        EACH 
   9  601-03460           GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR ONLY                               1.000        LFT 
  10  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      100.000        EACH 
  11  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 
  12  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 
  13  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                       7.000        HRS 
  14  601-05856           CAT                                                                        1.000        EACH 
  15  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                           34.000        EACH 
  16  601-06247           IMPACT ATTENUATOR, R2, W2, TL-3                                            1.000        EACH 
  17  601-06773           ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE                          1.000        EACH 
  18  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 10.000        EACH 
  19  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   10.000        EACH 
  20  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       7.000        EACH 
  21  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  22  601-62540           GUARDRAIL POST, PLUMB                                                    435.000        EACH 
  23  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         5.000        EACH 
  24  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           9.000        EACH 
  25  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          2.000        EACH 
  26  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          1.000        EACH 
  27  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        34.000        EACH 
  28  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 
  29  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 
  31  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  32  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         20.000        EACH 
  33  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            5,200.000        LFT 
  34  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     65.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     580.000        LFT 
  36  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 1.000        EACH 
  37  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                      150.000        EACH 
  38  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                          5.000        EACH 
  39  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                     1.000        EACH 
  40  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                         1.000        EACH 
  41  627-09915           CABLE SPLICE, REPAIR                                                       1.000        EACH 
  42  627-09916           RETENTION CABLE, REPAIR                                                    1.000        EACH 
  43  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  44  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  45  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  46  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        14.000        MOS 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 761                                              CONTRACT ID  : T -34250-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-06587           CLEARING AND GRUBBING                                                      1.100        ACRE 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-07083           REMOVAL                                                               LUMP              LUMP 
  11  202-91840           FENCE, CHAIN LINK, REMOVE                                              1,593.000        LFT 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 
  13  202-94810           CURB TURNOUT, REMOVE                                                       2.000        EACH 
  14  202-95579           SERVICE POINT, REMOVE                                                      2.000        EACH 
  15  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                              370.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     1,425.000        CYS 
  17  203-02055           EMBANKMENT                                                                 2.000        CYS 
  18  203-02070           BORROW                                                                   942.000        CYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            192.000        SYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               42.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         59.000        TON 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,692.000        TON 
  23  304-07493           WIDENING WITH HMA, TYPE B                                                 53.000        TON 
  24  503-03489           RETROFITTED TIE BARS                                                      12.000        EACH 
  25  601-02241           GUARDRAIL, REMOVE                                                        263.000        LFT 
  26  601-04150           GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING                                 225.000        LFT 
  27  601-05999           CURVED TERMINAL END                                                        8.000        EACH 
  28  601-05999           CURVED TERMINAL END                                                        3.000        EACH 
  29  601-08182           GUARDRAIL, THRIE BEAM                                                    588.000        LFT 
  30  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 
  31  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        7.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,788.000        LFT 
  34  603-01752           FENCE GATE, CHAIN LINK, 96 IN X 5 FT                                      23.000        EACH 
  35  603-01932           FENCE, CHAIN LINK, 96 IN                                               2,289.000        LFT 
  36  603-03829           FENCE,                                                                   325.000        LFT 
  37  603-04847           FENCE GATE,                                                                5.000        EACH 
  38  604-06070           SIDEWALK, CONCRETE                                                     1,303.000        SYS 
  39  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           8.000        LFT 
  40  607-06360           PAVED SIDE DITCH, F                                                      223.000        LFT 
  41  610-07713           PCCP FOR APPROACHES, 8 IN                                                771.000        SYS 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 
  43  621-06559           MULCHED SEEDING, R                                                     6,725.000        SYS 
  44  628-09401           FIELD OFFICE, A                                                           21.000        MOS 
  45  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             18.000        MOS 
  46  628-09409           MOBILE INTERNET SERVICE                                                   18.000        MOS 
  47  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  48  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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          CALL ORDER   : 761                                              CONTRACT ID  : T -34250-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM 
 
  50  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       42.000        MOS 
  51  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN                                  3.000        EACH 
  52  715-02629           SAFETY METAL END SECTION 6:1 DIA 18"                                       1.000        EACH 
  53  715-02630           SAFETY METAL END SECTION 6:1 DIA 24"                                       2.000        EACH 
  54  715-04985           VAULT                                                                     10.000        EACH 
  55  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               95.000        LFT 
  56  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               95.000        LFT 
  57  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  58  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 
  59  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  60  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  61  801-06640           CONSTRUCTION SIGN, A                                                     168.000        EACH 
  62  801-06645           CONSTRUCTION SIGN, B                                                      40.000        EACH 
  63  801-06710           FLASHING ARROW SIGN                                                       28.000        DAY 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       16.000        EACH 
  66  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,200.000        LFT 
  67  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,250.000        LFT 
  68  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  69  802-03866           MILE MARKER                                                              178.000        EACH 
  70  802-04314           SIGN                                                                      28.000        EACH 
  71  802-07060           SIGN, SHEET, RELOCATE                                                     16.000        EACH 
  72  805-01439           MICROWAVE DETECTOR                                                        14.000        EACH 
  73  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 
  74  805-04973           CONDUIT                                                                  755.000        LFT 
  75  805-04973           CONDUIT                                                                2,302.000        LFT 
  76  805-04973           CONDUIT                                                                  240.000        LFT 
  77  805-04973           CONDUIT                                                                2,250.000        LFT 
  78  805-04973           CONDUIT                                                               17,093.000        LFT 
  79  805-04973           CONDUIT                                                               23,759.000        LFT 
  80  805-04973           CONDUIT                                                                  625.000        LFT 
  81  805-04973           CONDUIT                                                                  439.000        LFT 
  82  805-04973           CONDUIT                                                                1,935.000        LFT 
  83  805-04973           CONDUIT                                                               84,538.000        LFT 
  84  805-04973           CONDUIT                                                                2,515.000        LFT 
  85  805-11540           MICROLOOP DETECTOR PROBE                                                   1.000        EACH 
  86  805-11540           MICROLOOP DETECTOR PROBE                                                  10.000        EACH 
  87  805-11540           MICROLOOP DETECTOR PROBE                                                   2.000        EACH 
  88  805-11540           MICROLOOP DETECTOR PROBE                                                   1.000        EACH 
  89  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  90  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                      6.000        LFT 
  91  805-96014           SAW CUT, FULL DEPTH                                                       28.000        LFT 
  92  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              1.000        EACH 
  93  807-02618           WIRE, NO 2 COPPER, 3 1/C                                               5,962.000        LFT 
  94  807-04507           TRANSFORMER                                                                3.000        EACH 
  95  807-04507           TRANSFORMER                                                                1.000        EACH 
  96  807-04651           WIRE,                                                                    470.000        LFT 
  97  807-04651           WIRE,                                                                  6,437.000        LFT 
  98  807-04654           LIGHT POLE                                                                 1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 66 
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  99  807-05072           TOWER                                                                      3.000        EACH 
 100  807-05072           TOWER                                                                      1.000        EACH 
 101  807-05072           TOWER                                                                     11.000        EACH 
 102  807-05072           TOWER                                                                      3.000        EACH 
 103  807-05072           TOWER                                                                      1.000        EACH 
 104  807-05072           TOWER                                                                     11.000        EACH 
 105  807-05072           TOWER                                                                     14.000        EACH 
 106  807-05072           TOWER                                                                     12.000        EACH 
 107  807-05072           TOWER                                                                      2.000        EACH 
 108  807-78590           HANDHOLE                                                                 100.000        EACH 
 109  807-86955           CABLE-DUCT MARKER                                                        182.000        EACH 
 110  807-86955           CABLE-DUCT MARKER                                                         48.000        EACH 
 111  809-04652           SERVICE POINT                                                              3.000        EACH 
 112  809-04652           SERVICE POINT                                                              8.000        EACH 
 113  809-04652           SERVICE POINT                                                              3.000        EACH 
 114  809-04970           FIBER OPTIC                                                              732.000        EACH 
 115  809-04970           FIBER OPTIC                                                              658.000        EACH 
 116  809-04970           FIBER OPTIC                                                                2.000        EACH 
 117  809-04970           FIBER OPTIC                                                               14.000        EACH 
 118  809-04970           FIBER OPTIC                                                               54.000        EACH 
 119  809-04970           FIBER OPTIC                                                                5.000        EACH 
 120  809-04970           FIBER OPTIC                                                                6.000        EACH 
 121  809-04970           FIBER OPTIC                                                                2.000        EACH 
 122  809-04970           FIBER OPTIC                                                                5.000        EACH 
 123  809-04970           FIBER OPTIC                                                                1.000        EACH 
 124  809-04970           FIBER OPTIC                                                                1.000        EACH 
 125  809-04970           FIBER OPTIC                                                               30.000        EACH 
 126  809-04970           FIBER OPTIC                                                               37.000        EACH 
 127  809-04970           FIBER OPTIC                                                                2.000        EACH 
 128  809-04970           FIBER OPTIC                                                           42,971.000        EACH 
 129  809-04970           FIBER OPTIC                                                               14.000        EACH 
 130  809-04982           CABLE                                                                    200.000        LFT 
 131  809-04982           CABLE                                                                    800.000        LFT 
 132  809-04982           CABLE                                                                     75.000        LFT 
 133  809-06114           ANTENNA                                                                    2.000        EACH 
 134  809-06128           CCTV ASSEMBLY                                                             32.000        EACH 
 135  809-06128           CCTV ASSEMBLY                                                             32.000        EACH 
 136  809-08398           ITS CONTROLLER CABINET                                                    14.000        EACH 
 137  809-08398           ITS CONTROLLER CABINET                                                     1.000        EACH 
 138  809-08399           ITS CONTROLLER CABINET FOUNDATION                                         14.000        EACH 
 139  809-08571           AFP                                                                       31.000        EACH 
 140  809-09343           ITS                                                                        1.000        EACH 
 141  809-09343           ITS                                                                        1.000        EACH 
 142  809-09343           ITS                                                                       14.000        EACH 
 143  809-09343           ITS                                                                        4.000        EACH 
 144  809-09343           ITS                                                                       40.000        EACH 
 145  809-09343           ITS                                                                        4.000        EACH 
 146  809-09343           ITS                                                                       14.000        EACH 
 147  809-09343           ITS                                                                        5.000        EACH 
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 148  809-09343           ITS                                                                        2.000        EACH 
 149  809-09343           ITS                                                                       15.000        EACH 
 150  809-09343           ITS                                                                        4.000        EACH 
 151  809-09343           ITS                                                                       19.000        EACH 
 152  809-09343           ITS                                                                       57.000        EACH 
 153  809-09343           ITS                                                                        1.000        EACH 
 154  809-09343           ITS                                                                        1.000        EACH 
 155  809-09343           ITS                                                                        6.000        EACH 
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  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-95027           IMPACT ATTENUATOR, REMOVE                                                  7.000        EACH 
   8  601-02241           GUARDRAIL, REMOVE                                                      1,230.000        LFT 
   9  628-09401           FIELD OFFICE, A                                                            7.000        MOS 
  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      14.000        MOS 
  14  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-02844           OVERHEAD SIGN STRUCTURE,                                                   2.000        EACH 
  18  802-04089           SIGN, SHEET, REMOVE                                                      331.000        EACH 
  19  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         11.000        LFT 
  20  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        271.000        LFT 
  21  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          319.000        SFT 
  22  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        846.000        SFT 
  23  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                            1,781.000        SFT 
  24  805-01830           CONFLICT MONITOR CHANGEOUT                                                11.000        EACH 
  25  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  26  805-02658           CABLE, COAXIAL                                                           100.000        LFT 
  27  805-03372           TETHER FOR SIGNAL                                                          2.000        EACH 
  28  805-06483           CONTROLLER                                                                 3.000        EACH 
  29  805-06483           CONTROLLER                                                                 1.000        EACH 
  30  805-06483           CONTROLLER                                                                14.000        EACH 
  31  805-09089           RADIO, YAGI ANTENNA                                                        1.000        EACH 
  32  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                    925.000        EACH 
  33  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                     21.000        EACH 
  34  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       21.000        EACH 
  35  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED,                                 2.000        EACH 
  36  805-78415           SPAN, CATENARY, AND TETHER                                                21.000        EACH 
  37  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,100.000        LFT 
  38  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   5,500.000        LFT 
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  SECTION NO. 0001    DISTRICT SIGHT DISTANCE IMPROVEMENT PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  202-74080           OVERHEAD SIGN STRUCTURE,                                                   1.000        EACH 
   7  601-02241           GUARDRAIL, REMOVE                                                        195.000        LFT 
   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        872.500        LFT 
  14  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        910.000        LFT 
  15  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                      102.000        LFT 
  16  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         79.000        EACH 
  17  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  18  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          337.320        SFT 
  19  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        792.020        SFT 
  20  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              119.500        SFT 
  21  802-74050           SIGN, OVERHEAD, REMOVE                                                     7.000        EACH 
  22  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  23  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                    18.000        EACH 
  24  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          82.600        SYS 
  25  808-06368           TRANSVERSE MARKING, REMOVE                                               370.000        LFT 
  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         200.000        LFT 
  27  808-06716           LINE, REMOVE                                                           1,745.000        LFT 
  28  808-10072           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    380.000        LFT 
  29  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   471.000        LFT 
  30  808-75256           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,044.000        LFT 
  31  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  28.000        EACH 
  32  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
   7  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
   8  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 
   9  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 
  12  808-75994           PRISMATIC REFLECTOR                                                   22,740.000        EACH 
  13  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      300.000        EACH 



 
 


