SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 335 CONTRACT ID : RS-37255-B

SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-52710 SIDEWALK, CONCRETE, REMOVE 1,042.000 SYS
13 203-02000 EXCAVATION, COMMON 50.000 cvYs
14 205-09543 NO 2 STONE 50.000 TON
15 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
16 304-07491 HMA PATCHING, TYPE C 400.000 TON
17 306-08036 MILLING, ASPHALT, 2 IN 55,905.000 SYS
18 306-08043 MILLING, TRANSITION 200.000 SYs
19 306-08432 MILLING, APPROACH 18,266.000 SYS
20 306-11872 MILLING, PROFILE 1,000.000 SYS
21 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 6,150.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 28,469.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 28,469.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 22.000 TON
25 503-03489 RETROFITTED TIE BARS 20.000 EACH
26 503-05240 D-1 CONTRACTION JOINT 50.000 LET
27 506-06333 PCCP PATCHING, FULL DEPTH 354.000 SYS
28 604-06070 SIDEWALK, CONCRETE 981.000 SYS
29 604-07894 CURB RAMP, CONCRETE, A 378.000 SYS
30 604-07896 CURB RAMP, CONCRETE, B 153.000 SYS
31 604-07897 CURB RAMP, CONCRETE, C 32.000 SYS
32 604-07898 CURB RAMP, CONCRETE, D 4.000 SYS
33 604-07899 CURB RAMP, CONCRETE, E 32.100 SYS
34 604-07901 CURB RAMP, CONCRETE, G 72.000 SYS
35  604-07902 CURB RAMP, CONCRETE, H 178.000 SYs
36 604-07903 CURB RAMP, CONCRETE, K 23.000 SYS
37 605-01870 CURB, CONCRETE, A 370.000 LET
38 605-02278 CURB, REMOVE 410.000 LFT
39 605-06090 CURB, INTEGRAL, CONCRETE 50.000 LFT
40 605-06144 CURB AND GUTTER, A, CONCRETE 464.000 LFT
41 610-07488 HMA FOR APPROACHES, TYPE C 1,543.000 TON
42 615-06490 RIGHT OF WAY MARKER 1.000 EACH
43 615-06505 MONUMENT, B 1.000 EACH
44 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
45 616-02320 GEOTEXTILES 200.000 SYS
46 621-06574 SODDING 444.000 SYS
47 628-09402 FIELD OFFICE, B 12.000 MOS
48 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
49 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
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CALL ORDER : 335 CONTRACT ID : RS-37255-B

SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION

50 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
53  720-44000 CASTING, ADJUST TO GRADE 32.000 EACH
54 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
55 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,273.000 LET
56 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,273.000 LET
57 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
60 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
61 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 35.000 LET
62 802-07060 SIGN, SHEET, RELOCATE 24.000 EACH
63 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 60.000 SFT
64 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 254.000 SFT
65 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 68.000 SFT
66 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
67 805-01479 CONTROLLER CABINET FOUNDATION, P1l, MODIFIED 2.000 EACH
68 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 23.000 EACH
69 805-01842 HANDHOLE, SIGNAL, TYPE 1 32.000 EACH
70 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 7,632.000 LET
71 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
72 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 58.000 EACH
73  805-02445 CONTROLLER AND CABINET, Pl 7.000 EACH
74 805-02645 SIGNAL PEDESTAL FOUNDATION, A 42.000 EACH
75 805-02658 CABLE, COAXIAL 535.000 LET
76 805-03174 SYSTEM MASTER AND RELATED EQUIPMENT LUMP LUMP
77 805-05405 SIGNAL POLE, PEDESTAL, 4FT 37.000 EACH
78 805-07767 SIGNAL CABLE, COPPER 12C/14GA 85.000 LET
79 805-08464 RADIO, INTERCONNECT 9.000 EACH
80 805-09089 RADIO, YAGI ANTENNA 9.000 EACH
81 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 61.000 EACH
82 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 58.000 EACH
83 805-78415 SPAN, CATENARY, AND TETHER 25.000 EACH
84 805-78420 DISCONNECT HANGER 26.000 EACH
85 805-78445 SIGNAL SERVICE 9.000 EACH
86 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 1,545.000 LET
87 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 30,230.000 LET
88 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 11,457.000 LET
89 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,871.000 LET
90 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 9,087.000 LET
91 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 9,336.000 LET
92 805-78785 SIGNAL DETECTOR HOUSING 70.000 EACH
93 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 12,570.000 LET
94 805-78925 CONTROLLER CABINET FOUNDATION, Pl 9.000 EACH
95 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 23.000 EACH
96 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 29.000 EACH
97 805-99162 SIGNAL POLE, PEDESTAL, 11 FT 7.000 EACH

98 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 1.000 EACH
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SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS MODERNIZATION

99 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 3.000 EACH
100 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,228.000 LET
101 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,965.000 LET
102 808-09968 PAVEMENT MARKING 336.000 SET
103 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 326.000 LFT
104 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 883.000 LFT
105 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,879.000 LEFT
106 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 694.000 LET
107 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,241.000 LFT
108 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 4,625.000 LEFT
109 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 65.000 EACH
110 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 27.000 EACH

111 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 481 CONTRACT ID : B -29709-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 255.000 SYS
12 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 470.000 LEFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-74035 SIGN, REMOVE 2.000 EACH
15 205-06937 TEMPORARY SILT FENCE 400.000 LEFT
16 206-51220 EXCAVATION, WET 330.000 CYS
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 395.000 CYs
18 206-51235 COFFERDAM LUMP LUMP
19 207-09935 SUBGRADE TREATMENT, TYPE IC 128.000 SYS
20 211-06467 AGGREGATE FOR END BENT BACKFILL 116.000 CYS
21 302-07455 DENSE GRADED SUBBASE 114.000 CYS
22 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 10.000 TON
23 501-06323 QC/QA-PCCP, 12 IN 160.000 SYS
24 503-05310 TERMINAL JOINT 98.000 LET
25 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
26 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
27 601-02241 GUARDRAIL, REMOVE 137.000 LFT
28 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 6.000 LET
30 602-06729 BARRIER DELINEATOR 13.000 EACH
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 541.000 SYS
32 615-06490 RIGHT OF WAY MARKER 5.000 EACH
33 616-02320 GEOTEXTILES 1,027.000 SYS
34 616-05688 RIPRAP, CLASS 1 1,200.000 TON
35 616-06405 RIPRAP, REVETMENT 18.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
37 621-06560 MULCHED SEEDING, U 1,400.000 SYS
38 628-09403 FIELD OFFICE, C 24.000 MOS
39 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
40 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
41 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
42  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
43 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 48.000 MOS
44  628-11977 COMPUTER SYSTEM 1.000 EACH
45 701-06011 DYNAMIC PILE LOAD TEST 3.000 EACH
46 701-09557 TEST PILE, DYNAMIC, PRODUCTION 290.000 LEFT
47 701-09559 TEST PILE, DYNAMIC, RESTRIKE 3.000 EACH
48 701-09683 PILE SHOE, HP 12 X 74 28.000 EACH
49 701-95780 PILE, STEEL H, HP 12 IN X 74 2,110.000 LEFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 702-51005 CONCRETE, A, SUBSTRUCTURE 418.300 CYsS
51 702-51015 CONCRETE, B, FOOTINGS 119.500 CYs
52 702-51046 CONCRETE, FOUNDATION SEAL 38.700 CYs
53 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 5,152.000 1BS
54 702-51863 FIELD DRILLED HOLE IN CONCRETE 219.000 EACH
55 703-06028 REINFORCING BARS 114,040.000 1LBS
56 703-06029 REINFORCING BARS, EPOXY COATED 511,796.000 1BS
57 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,877.000 EACH
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,517.800 CYs
59 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
60 706-11418 RAILING, STEEL, PS-1 508.000 LET
61 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 2.000 EACH
62 706-51020 RAILING, CONCRETE, C 108.200 CYs
63 707-09183 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 60 IN 3,421.000 LET
64 709-51821 SURFACE SEAL LUMP LUMP
65 710-09158 PATCHING CONCRETE STRUCTURES 300.000 SFT
66 711-02707 ANCHOR PLATE 14.000 EACH
67 713-04331 TEMPORARY CAUSEWAY LUMP LUMP
68 715-05407 PIPE, END BENT DRAIN, 6 IN 184.000 LET
69 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 16.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
71 801-03291 CONSTRUCTION SIGN, D 6.000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,452.000 LET
73  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,142.000 LET
74 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
75 801-06710 FLASHING ARROW SIGN 300.000 DAY
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, III-A 84.000 LET
79 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 805.000 LET
80 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
81 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,076.000 LET
82 808-06716 LINE, REMOVE 807.000 LET
83 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 465.000 LET
84 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 619.000 LET
85 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 619.000 LET

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 30.000 EACH





