SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 205 CONTRACT ID : R -33271-B
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE, 6 IN, REMOVE 18.000 EACH
11 201-02250 TREE, 10 IN, REMOVE 10.000 EACH
12 201-02255 TREE, 18 IN, REMOVE 11.000 EACH
13 201-02260 TREE, 30 IN, REMOVE 2.000 EACH
14 201-02265 TREE, 48 IN, REMOVE 1.000 EACH
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02271 HEADWALL, REMOVE 1.000 EACH
17 202-02272 PAVED SIDE DITCH, REMOVE 45.000 LFT
18 202-02278 CURB, CONCRETE, REMOVE 1,005.000 LFT
19 202-52710 SIDEWALK, CONCRETE, REMOVE 757.000 SYS
20 202-91385 INLET, REMOVE 4.000 EACH
21 202-91840 FENCE, CHAIN LINK, REMOVE 125.000 LFT
22 202-96133 PIPE, REMOVE 175.000 LFT
23 203-02000 EXCAVATION, COMMON 2,125.000 CYS
24 203-02010 EXCAVATION, ROCK 40.000 CYS
25 203-02070 BORROW 2,905.000 CYS
26 205-03371 SEDIMENT, REMOVE 50.000 CYS
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 20.000 TON
28 205-06933 TEMPORARY INLET PROTECTION 24.000 EACH
29 205-06937 TEMPORARY SILT FENCE 2,045.000 LFT
30 205-09543 NO 2 STONE 60.000 TON
31 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 3,519.000 SYS
32 205-11586 TEMPORARY FILTER STONE 5.000 TON
33 205-11587 TEMPORARY GEOTEXTILE 10.000 SYS
34 205-11591 TEMPORARY SEED MIXTURE 75.000 LBS
35 207-08264 SUBGRADE TREATMENT, TYPE 11 1,232.000 SYS
36 207-08266 SUBGRADE TREATMENT, TYPE 111 1,344.000 SYS
37 207-09934 SUBGRADE TREATMENT, TYPE 1B 5,451.000 SYS
38 207-09935 SUBGRADE TREATMENT, TYPE IC 147.000 SYS
39 211-09264 STRUCTURAL BACKFILL, TYPE 1 548.000 CYS
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,503.000 TON
41 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 75.000 TON
42 304-07494 WIDENING WITH HMA, TYPE C 43.000 TON
43 306-08034 MILLING, ASPHALT, 1 1/2 IN 584.000 SYS
44 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 408.000 TON
45 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 836.000 TON
46 401-10258 JOINT ADHESIVE, SURFACE 1,556.000 LFT
47 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,307.000 LFT
48 401-11785 LIQUID ASPHALT SEALANT 1,556.000 LFT

49 406-05520 ASPHALT FOR TACK COAT 4.000 TON
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CALL ORDER : 205 CONTRACT ID : R -33271-B
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES

50 603-06065 FENCE, CHAIN LINK, RESET 75.000 LFT
51 604-05528 HMA FOR SIDEWALK 165.000 TON
52 604-06070 SIDEWALK, CONCRETE 506.000 SYS
53 604-07897 CURB RAMP, CONCRETE, C 44 .000 SYS
54 604-07900 CURB RAMP, CONCRETE, F 28.000 SYS
55 604-07901 CURB RAMP, CONCRETE, G 50.000 SYS
56 605-06120 CURB, CONCRETE 125.000 LFT
57 605-06140 CURB AND GUTTER, CONCRETE 2,784.000 LFT
58 610-07487 HMA FOR APPROACHES, TYPE B 287.000 TON
59 615-06490 RIGHT OF WAY MARKER 19.000 EACH
60 615-06505 MONUMENT, B 5.000 EACH
61 616-02320 GEOTEXTILES 30.000 SYS
62 616-06451 RIPRAP, UNIFORM 15.000 TON
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
64 621-06545 FERTILIZER 0.400 TON
65 621-06560 MULCHED SEEDING, U 3,270.000 SYS
66 621-06565 MULCHING MATERIAL 1.900 TON
67 621-06567 WATER 17.000 kGAL
68 621-06575 SODDING, NURSERY 1,275.000 SYS
69 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 20.000 EACH
70 628-09402 FIELD OFFICE, B 10.000 MOS
71 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 548.000 LFT
72 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 373.000 LFT
73 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 47.000 LFT
74 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 56.000 LFT
75 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 5.000 TON
76 715-09064 VIDEO INSPECTION FOR PIPE 1,024.000 LFT
77 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
78 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
79 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
81 720-45030 INLET, E7 1.000 EACH
82 720-45035 INLET, F7 1.000 EACH
83 720-45410 MANHOLE, C4 3.000 EACH
84 720-45415 MANHOLE, D4 1.000 EACH
85 720-98174 INLET, B15 10.000 EACH
86 720-98555 INLET, C15 9.000 EACH
87 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
88 801-03291 CONSTRUCTION SIGN, D 6.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07118 BARRICADE, 111-A 100.000 LFT
94 801-07119 BARRICADE, 111-B 95.000 LFT
95 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 48.500 LFT
96 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 5.000 EACH
97 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 37.500 SFT

98 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 4.000 EACH
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CALL ORDER I 665 CONTRACT ID : B -37425-B

SECTION NO. 0001 STRAIGHTEN BEAM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
12 711-51038 STRUCTURAL STEEL LUMP LUMP
13 711-51864 DRILLED HOLE 34.000 EACH
14 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
15 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
18 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
19 801-06710 FLASHING ARROW SIGN 50.000 DAY

20 801-06775 MAINTAINING TRAFFIC LUMP LUMP






