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          CALL ORDER   : 551                                              CONTRACT ID  : B -28995-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       4,806.000        SYS 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  202-51368           SLOPEWALL, REMOVE                                                        559.000        SYS 
  15  203-02000           EXCAVATION, COMMON                                                     1,365.000        CYS 
  16  203-02070           BORROW                                                                   288.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 
  18  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  110.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 
  21  205-09543           NO 2 STONE                                                               336.000        TON 
  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     212.000        CYS 
  23  206-51817           SHEET PILING, STEEL                                                      320.000        SFT 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                          128.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,122.000        TON 
  26  302-06464           SUBBASE FOR PCCP                                                         631.000        CYS 
  27  302-07455           DENSE GRADED SUBBASE                                                      92.000        CYS 
  28  304-07789           WIDENING WITH HMA, TYPE D                                              2,473.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  8,813.000        SYS 
  30  502-06330           PCCP, 13 IN                                                            4,375.000        SYS 
  31  503-05240           D-1 CONTRACTION JOINT                                                  2,548.000        LFT 
  32  503-05310           TERMINAL JOINT                                                           104.000        LFT 
  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  34  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
  35  601-02241           GUARDRAIL, REMOVE                                                      1,049.000        LFT 
  36  601-06035           GUARDRAIL, RESET                                                       1,162.500        LFT 
  37  601-06728           GUARDRAIL, WR-BEAM                                                       462.500        LFT 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  39  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     827.000        LFT 
  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 
  42  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                        50.000        LFT 
  43  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  44  606-07484           MILLED HMA CORRUGATIONS                                                9,111.000        LFT 
  45  609-06260           REINFORCED CONCRETE BRIDGE APPROACH, 13 IN                               432.000        SYS 
  46  616-02320           GEOTEXTILES                                                            1,860.000        SYS 
  47  616-06405           RIPRAP, REVETMENT                                                        729.000        TON 
  48  616-95754           PAVED SIDE DITCH, BREAK                                                  110.000        LFT 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -28995-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   18,287.000        SYS 
  51  621-03787           SEED MIXTURE, D                                                            5.000        LBS 
  52  621-03787           SEED MIXTURE, D                                                            5.000        LBS 
  53  621-06559           MULCHED SEEDING, R                                                    18,287.000        SYS 
  54  621-06567           WATER                                                                    140.000        kGAL 
  55  621-06574           SODDING                                                                   39.000        SYS 
  56  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        2,160.000        LFT 
  57  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 4.000        EACH 
  58  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  59  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  60  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  61  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  62  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  63  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  64  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        48.000        MOS 
  65  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,976.000        LFT 
  66  702-92857           CONCRETE, C, SUBSTRUCTURE                                                146.600        CYS 
  67  703-06029           REINFORCING BARS, EPOXY COATED                                        95,654.000        LBS 
  68  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  770.000        EACH 
  69  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              162.700        CYS 
  70  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
  71  706-51020           RAILING, CONCRETE, C                                                      49.500        CYS 
  72  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       680.000        LFT 
  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  75  715-05407           PIPE, END BENT DRAIN, 6 IN                                               272.000        LFT 
  76  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,028.000        LFT 
  77  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  78  801-03290           CONSTRUCTION SIGN, C                                                      25.000        EACH 
  79  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,500.000        LFT 
  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           77,425.000        LFT 
  81  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            4,840.000        LFT 
  82  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  83  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  84  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  86  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  87  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  88  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      3,287.000        LFT 
  89  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            1,259.000        LFT 
  90  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,196.000        LFT 
  91  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  92  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  93  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 
  94  808-06716           LINE, REMOVE                                                          22,637.000        LFT 
  95  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             12,570.000        LFT 
  96  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            12,570.000        LFT 
  97  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             3,142.000        LFT 
  98  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              150.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -28995-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  99  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      150.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -34227-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       160.000        CYS 
  13  203-02020           EXCAVATION, UNCLASSIFIED                                                 470.000        CYS 
  14  203-02070           BORROW                                                                 2,622.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,670.000        LFT 
  16  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          40.000        LFT 
  17  207-09895           SUBGRADE TREATMENT, TYPE V                                             1,275.000        SYS 
  18  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              205.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        220.000        TON 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              260.000        TON 
  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         62.000        TON 
  22  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  105.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                    755.000        SYS 
  24  604-44251           STEPS, CONCRETE                                                           14.700        CYS 
  25  604-92237           HAND RAIL, STEEL                                                         759.000        LFT 
  26  604-95344           HAND RAIL, PEDESTRIAN                                                     44.000        LFT 
  27  615-08351           PLAQUE                                                                     2.000        EACH 
  28  616-02320           GEOTEXTILES                                                              635.000        SYS 
  29  616-06405           RIPRAP, REVETMENT                                                        265.000        TON 
  30  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  31  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  32  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  33  621-01852           MULCHED SEEDING, GRASS, 2                                              4,700.000        SYS 
  34  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     200.000        EACH 
  35  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  36  701-08122           PILE, STEEL PIPE, 0.375", 14"                                          2,391.000        LFT 
  37  702-51015           CONCRETE, B, FOOTINGS                                                    137.200        CYS 
  38  702-90915           CONCRETE, CLASS A                                                        236.600        CYS 
  39  703-06028           REINFORCING BARS                                                      30,297.000        LBS 
  40  708-05394           REPAIR                                                                LUMP              LUMP 
  41  708-05394           REPAIR                                                                LUMP              LUMP 
  42  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 
  43  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  44  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  45  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  46  712-04960           RELOCATE                                                              LUMP              LUMP 
  47  712-04960           RELOCATE                                                              LUMP              LUMP 
  48  712-05854           BRIDGE DECK                                                           LUMP              LUMP 
  49  712-05854           BRIDGE DECK                                                           LUMP              LUMP 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -34227-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  712-05854           BRIDGE DECK                                                           LUMP              LUMP 
  51  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               56.000        LFT 
  52  715-05407           PIPE, END BENT DRAIN, 6 IN                                               350.000        LFT 
  53  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -34500-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       420.000        CYS 
  12  203-02070           BORROW                                                                   831.000        CYS 
  13  203-04523           DEWATERING                                                            LUMP              LUMP 
  14  205-06930           SPLASHPAD                                                                  4.000        TON 
  15  205-06934           TEMPORARY MULCH                                                            1.200        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 
  17  205-06938           TEMPORARY SLOPE DRAIN                                                     30.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  205-11582           DIVERSION INTERCEPTOR TYPE C                                              60.000        LFT 
  20  205-11591           TEMPORARY SEED MIXTURE                                                    72.000        LBS 
  21  206-51215           EXCAVATION, X                                                              1.000        CYS 
  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     160.000        CYS 
  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,637.000        SYS 
  24  211-02050           B BORROW                                                                 116.000        CYS 
  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           29.000        CYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                3.000        CYS 
  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               90.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        469.000        TON 
  29  302-07455           DENSE GRADED SUBBASE                                                      21.000        CYS 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              265.000        TON 
  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        113.000        TON 
  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  191.000        TON 
  33  401-10258           JOINT ADHESIVE, SURFACE                                                  508.000        LFT 
  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             508.000        LFT 
  35  401-11785           LIQUID ASPHALT SEALANT                                                   508.000        LFT 
  36  406-05521           ASPHALT FOR TACK COAT                                                  1,419.000        SYS 
  37  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  38  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  39  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     162.500        LFT 
  41  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               131.100        SYS 
  42  610-07487           HMA FOR APPROACHES, TYPE B                                                 8.000        TON 
  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  44  615-06505           MONUMENT, B                                                                4.000        EACH 
  45  616-02320           GEOTEXTILES                                                              407.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 
  47  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 50.000        SYS 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  49  621-06559           MULCHED SEEDING, R                                                     1,550.000        SYS 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -34500-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         800.000        SYS 
  51  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      40.000        EACH 
  52  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  53  701-02938           CORED HOLE IN ROCK, 24 IN                                                 10.000        LFT 
  54  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          49.000        LFT 
  55  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             7.000        EACH 
  56  701-09770           PILE SHOE, HP 14 X 73                                                      4.000        EACH 
  57  701-93575           PILE, STEEL H, HP 14 IN X 73                                              59.000        LFT 
  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 30.500        CYS 
  59  702-51015           CONCRETE, B, FOOTINGS                                                     16.200        CYS 
  60  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            42.000        EACH 
  61  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 20.300        CYS 
  62  703-06028           REINFORCING BARS                                                         918.000        LBS 
  63  703-06029           REINFORCING BARS, EPOXY COATED                                        37,840.000        LBS 
  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              112.900        CYS 
  65  706-06344           RAILING, STEEL TS-1                                                      225.000        LFT 
  66  707-11517           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   480.330        LFT 
  67  708-51814           WELDED STEEL WIRE FABRIC                                                 500.000        SFT 
  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  69  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 
  70  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               48.000        LFT 
  71  715-05407           PIPE, END BENT DRAIN, 6 IN                                               106.000        LFT 
  72  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  73  718-52610           AGGREGATE FOR UNDERDRAINS                                                  3.000        CYS 
  74  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                26.000        SYS 
  75  731-06223           SOIL NAILED WALL                                                          50.000        SYS 
  76  734-11760           PLAN SUBMITTAL                                                             1.000        EACH 
  77  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 
  80  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  83  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  84  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       24.000        LFT 
  85  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.600        SFT 
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          CALL ORDER   : 761                                              CONTRACT ID  : B -37071-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  11  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  12  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  13  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  15  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 
  16  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          75.000        SFT 
  17  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           15.000        CYS 
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          CALL ORDER   : 791                                              CONTRACT ID  : B -37930-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  10  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
  11  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           17.000        CYS 
 


