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                                                          VENDOR RANKING

     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : PAVEMENT REPLACEMENT AND UTILITY RELOCATION                 COMPLETION DATE : 07/15/16
     LOCATION     : ON SR 26 FROM US 27 TO 0.78 MILE EAST OF US 27                   PROJECT(S) :  0100715
                                                                                                   140098200ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,244,987.30  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     4,414,420.90  103.9914%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $     4,944,535.42  116.4794%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1917625          |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   50000.00000       50000.00|   40250.00000       40250.00|   33264.00000       33264.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358               12.000  EACH |     350.00000        4200.00|     800.00000        9600.00|    1272.38000       15268.56
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  190000.00000      190000.00|  206400.00000      206400.00|  247226.00000      247226.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |   35000.00000       35000.00|   79500.00000       79500.00|  376523.97000      376523.97
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-02240             8250.000  SYS  |      14.50000      119625.00|       2.10000       17325.00|      13.70000      113025.00
  PAVEMENT REMOVAL                        |                             |                             |
0014 202-02278             3450.000  LFT  |      16.75000       57787.50|       5.50000       18975.00|       6.04000       20838.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0015 202-03875               46.000  EACH |     305.00000       14030.00|     110.00000        5060.00|     182.25000        8383.50
  CONCRETE STEPS, REMOVE                  |                             |                             |
0016 202-06541                5.000  EACH |    1000.00000        5000.00|     350.00000        1750.00|     914.63000        4573.15
  REMOVE , FIRE HYDRANT ASSEMBLY          |                             |                             |
0017 202-06541                7.000  EACH |    1050.00000        7350.00|     350.00000        2450.00|      61.43000         430.01
  REMOVE , VALVE BOX                      |                             |                             |
0018 202-11979                       LUMP |    4800.00000        4800.00|   18000.00000       18000.00|   31907.25000       31907.25
  WATER SYSTEM, ABANDON                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 202-52710              132.000  SYS  |      29.00000        3828.00|      10.00000        1320.00|      15.28000        2016.96
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0020 202-90747              140.000  LFT  |      36.00000        5040.00|      30.00000        4200.00|       7.29000        1020.60
  RETAINING WALL, REMOVE                  |                             |                             |
0021 202-91385               13.000  EACH |     625.00000        8125.00|     400.00000        5200.00|     611.28000        7946.64
  INLET, REMOVE                           |                             |                             |
0022 202-93047               23.000  EACH |    1250.00000       28750.00|     350.00000        8050.00|     702.00000       16146.00
  MANHOLE, REMOVE                         |                             |                             |
0023 202-96133              122.000  LFT  |      75.00000        9150.00|      15.00000        1830.00|      22.79000        2780.38
  PIPE, REMOVE                            |                             |                             |
0024 203-02000              606.000  CYS  |      95.00000       57570.00|     225.00000      136350.00|     139.52000       84549.12
  EXCAVATION, COMMON                      |                             |                             |
0025 205-06933               66.000  EACH |     225.00000       14850.00|      90.00000        5940.00|      91.80000        6058.80
  TEMPORARY INLET PROTECTION              |                             |                             |
0026 205-06937             7040.000  LFT  |       1.90000       13376.00|       1.40000        9856.00|       1.35000        9504.00
  TEMPORARY SILT FENCE                    |                             |                             |
0027 205-09543              100.000  TON  |      23.00000        2300.00|      15.00000        1500.00|      27.81000        2781.00
  NO 2 STONE                              |                             |                             |
0028 207-08264             1090.000  SYS  |      15.25000       16622.50|      30.00000       32700.00|      17.25000       18802.50
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0029 207-09934            14502.000  SYS  |       7.55000      109490.10|       9.50000      137769.00|      11.16000      161842.32
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0030 211-02050             5700.000  CYS  |      32.15000      183255.00|      40.00000      228000.00|      38.21000      217797.00
  B BORROW                                |                             |                             |
0031 211-09265             5509.000  CYS  |      32.15000      177114.35|      40.00000      220360.00|      32.92000      181356.28
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0032 213-09270               30.000  CYS  |      83.00000        2490.00|      80.00000        2400.00|      94.72000        2841.60
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             |
0033 301-07448             2536.000  TON  |      19.00000       48184.00|      25.00000       63400.00|      23.11000       58606.96
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0034 303-07449               61.000  TON  |      49.00000        2989.00|      60.00000        3660.00|      33.53000        2045.33
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0035 304-07490               21.000  TON  |     130.00000        2730.00|     180.00000        3780.00|     140.40000        2948.40
  HMA PATCHING, TYPE B                    |                             |                             |
0036 306-08034             1222.000  SYS  |       6.50000        7943.00|       4.70000        5743.40|       6.16000        7527.52
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0037 401-07321              782.000  TON  |      66.00000       51612.00|      86.30000       67486.60|      72.36000       56585.52
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0038 401-07390             1135.000  TON  |      55.00000       62425.00|      81.65000       92672.75|      59.40000       67419.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0039 401-07423             1362.000  TON  |      53.00000       72186.00|      78.50000      106917.00|      57.24000       77960.88
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-10258             3741.000  LFT  |       0.25000         935.25|       0.70000        2618.70|       0.27000        1010.07
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0041 401-10259             3375.000  LFT  |       0.45000        1518.75|       0.90000        3037.50|       0.38000        1282.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0042 401-11785             3741.000  LFT  |       0.25000         935.25|       0.20000         748.20|       0.27000        1010.07
  LIQUID ASPHALT SEALANT                  |                             |                             |
0043 406-05520                4.900  TON  |      50.00000         245.00|     540.00000        2646.00|      54.00000         264.60
  ASPHALT FOR TACK COAT                   |                             |                             |
0044 604-02007              224.000  SYS  |      36.00000        8064.00|      45.00000       10080.00|      37.26000        8346.24
  SIDEWALK, CONCRETE, RECONSTRUCT         |                             |                             |
0045 604-06070             2592.000  SYS  |      36.00000       93312.00|      45.00000      116640.00|      36.25000       93960.00
  SIDEWALK, CONCRETE                      |                             |                             |
0046 604-07900               44.000  SYS  |     100.00000        4400.00|     110.00000        4840.00|     145.13000        6385.72
  CURB RAMP, CONCRETE, F                  |                             |                             |
0047 604-07900               20.000  SYS  |     100.00000        2000.00|     115.00000        2300.00|     151.20000        3024.00
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
0048 604-07901              196.000  SYS  |     100.00000       19600.00|     200.00000       39200.00|     135.00000       26460.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0049 604-07903               45.000  SYS  |     100.00000        4500.00|     160.00000        7200.00|     151.20000        6804.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0050 604-44251              103.000  CYS  |     750.00000       77250.00|     300.00000       30900.00|      91.80000        9455.40
  STEPS, CONCRETE                         |                             |                             |
0051 604-95344              181.000  LFT  |     182.50000       33032.50|     225.00000       40725.00|     197.10000       35675.10
  HAND RAIL, PEDESTRIAN                   |                             |                             |
0052 605-06155             4907.000  LFT  |      14.00000       68698.00|      20.00000       98140.00|      19.92000       97747.44
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0053 605-52807               25.000  LFT  |      14.00000         350.00|      75.00000        1875.00|      62.10000        1552.50
  CURB AND GUTTER, COMBINED               |                             |                             |
0054 605-96305             1249.000  LFT  |      14.00000       17486.00|      20.00000       24980.00|      25.92000       32374.08
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             |
0055 610-07487              736.000  TON  |     100.00000       73600.00|      90.00000       66240.00|      74.52000       54846.72
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0056 610-08446              869.000  SYS  |      81.00000       70389.00|      65.00000       56485.00|      44.69000       38835.61
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0057 610-09108              257.000  SYS  |      92.00000       23644.00|      85.00000       21845.00|      55.35000       14224.95
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0058 615-06490               12.000  EACH |     150.00000        1800.00|     175.00000        2100.00|     162.00000        1944.00
  RIGHT OF WAY MARKER                     |                             |                             |
0059 615-06505               11.000  EACH |     800.00000        8800.00|     850.00000        9350.00|     864.00000        9504.00
  MONUMENT, B                             |                             |                             |
0060 616-02320               30.000  SYS  |       2.50000          75.00|      30.00000         900.00|       2.97000          89.10
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 616-05688               30.000  TON  |      73.50000        2205.00|      80.00000        2400.00|      70.42000        2112.60
  RIPRAP, CLASS 1                         |                             |                             |
0062 621-01004                2.000  EACH |     650.00000        1300.00|     800.00000        1600.00|     810.00000        1620.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0063 621-06545                0.700  TON  |     540.00000         378.00|     650.00000         455.00|     648.00000         453.60
  FERTILIZER                              |                             |                             |
0064 621-06557              507.000  LBS  |       1.95000         988.65|       2.20000        1115.40|       2.16000        1095.12
  SEED MIXTURE, T                         |                             |                             |
0065 621-06565                8.500  TON  |     470.00000        3995.00|     500.00000        4250.00|     486.00000        4131.00
  MULCHING MATERIAL                       |                             |                             |
0066 621-06567              414.000  kGAL |       1.00000         414.00|       1.10000         455.40|       1.08000         447.12
  WATER                                   |                             |                             |
0067 621-06575             8205.000  SYS  |       3.22000       26420.10|       3.80000       31179.00|       3.78000       31014.90
  SODDING, NURSERY                        |                             |                             |
0068 621-90853                2.000  EACH |    6350.00000       12700.00|    6000.00000       12000.00|    7047.00000       14094.00
  TAPPING SLEEVE WITH VALVE , 12 IN X 12  |                             |                             |
  IN  X 8 IN                              |                             |                             |
0069 621-90853                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|    4459.32000        8918.64
  TAPPING SLEEVE WITH VALVE , 4 IN X 4 IN |                             |                             |
  X 4 IN                                  |                             |                             |
0070 621-90853                1.000  EACH |    6200.00000        6200.00|    5800.00000        5800.00|    5286.60000        5286.60
  TAPPING SLEEVE WITH VALVE , 8 IN X 8 IN |                             |                             |
  X 8 IN                                  |                             |                             |
0071 628-09402               12.000  MOS  |    1325.00000       15900.00|    1850.00000       22200.00|    2627.10000       31525.20
  FIELD OFFICE, B                         |                             |                             |
0072 628-11729                4.000  EACH |     207.00000         828.00|     500.00000        2000.00|     317.25000        1269.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0073 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0074 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0075 628-11782               48.000  MOS  |      70.00000        3360.00|      90.00000        4320.00|     101.25000        4860.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0076 702-90915                3.600  CYS  |     120.00000         432.00|     300.00000        1080.00|     346.68000        1248.05
  CONCRETE, CLASS A                       |                             |                             |
0077 712-04784                1.000  EACH |   38000.00000       38000.00|   62000.00000       62000.00|   39787.20000       39787.20
  STRUCTURE , CONFLICT                    |                             |                             |
0078 712-04784                1.000  EACH |    9200.00000        9200.00|    6000.00000        6000.00|    8953.20000        8953.20
  STRUCTURE , CONTROL                     |                             |                             |
0079 715-02185               50.000  LFT  |      77.50000        3875.00|      91.35000        4567.50|      93.69000        4684.50
  WATER SERVICE LINE, 1.50 IN             |                             |                             |
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     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 715-02874               66.000  EACH |     310.00000       20460.00|     450.00000       29700.00|     463.59000       30596.94
  CURB STOP AND BOX                       |                             |                             |
0081 715-03053               64.000  EACH |     460.00000       29440.00|     500.00000       32000.00|    1078.65000       69033.60
  METER PIT                               |                             |                             |
0082 715-04750               66.000  EACH |     220.00000       14520.00|     375.00000       24750.00|     384.75000       25393.50
  CORPORATION STOP                        |                             |                             |
0083 715-04836                8.000  EACH |    1400.00000       11200.00|    1800.00000       14400.00|    1685.21000       13481.68
  GATE VALVE 8 IN WITH BOX                |                             |                             |
0084 715-05024              566.000  LFT  |      75.00000       42450.00|      90.00000       50940.00|     100.22000       56724.52
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             |
0085 715-05032                3.000  LFT  |      65.00000         195.00|      55.00000         165.00|     183.28000         549.84
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0086 715-05048             6687.000  LFT  |       1.80000       12036.60|       4.50000       30091.50|       4.54000       30358.98
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0087 715-05149              895.000  LFT  |      33.75000       30206.25|      60.00000       53700.00|      44.41000       39746.95
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0088 715-05152              479.000  LFT  |      44.00000       21076.00|      55.00000       26345.00|      51.41000       24625.39
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0089 715-05153              552.000  LFT  |      47.50000       26220.00|      60.00000       33120.00|      57.02000       31475.04
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             |
0090 715-05154              448.000  LFT  |      51.00000       22848.00|      70.00000       31360.00|      61.29000       27457.92
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0091 715-05155              617.000  LFT  |      57.50000       35477.50|      70.00000       43190.00|      74.36000       45880.12
  PIPE, TYPE 2 CIRCULAR 27 IN             |                             |                             |
0092 715-05156              444.000  LFT  |      62.00000       27528.00|      80.00000       35520.00|      83.54000       37091.76
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             |
0093 715-05163               30.000  LFT  |     170.00000        5100.00|     270.00000        8100.00|     243.86000        7315.80
  PIPE, TYPE 2 CIRCULAR 60 IN             |                             |                             |
0094 715-05165              689.000  LFT  |     233.50000      160881.50|     285.00000      196365.00|     314.60000      216759.40
  PIPE, TYPE 2 CIRCULAR 72 IN             |                             |                             |
0095 715-05408             1241.000  LFT  |      37.50000       46537.50|      40.00000       49640.00|      46.12000       57234.92
  PIPE SANITARY SEWER 8 IN                |                             |                             |
0096 715-05409              299.000  LFT  |      41.00000       12259.00|      43.50000       13006.50|      54.78000       16379.22
  PIPE SANITARY SEWER 10 IN               |                             |                             |
0097 715-05411              851.000  LFT  |      54.25000       46166.75|      49.00000       41699.00|      60.43000       51425.93
  PIPE SANITARY SEWER 12 IN               |                             |                             |
0098 715-05412             1150.000  LFT  |      50.75000       58362.50|      57.00000       65550.00|      68.53000       78809.50
  PIPE SANITARY SEWER 15 IN               |                             |                             |
0099 715-05415              647.000  LFT  |      86.00000       55642.00|      75.00000       48525.00|      99.47000       64357.09
  PIPE SANITARY SEWER 24 IN               |                             |                             |
0100 715-05415                7.000  LFT  |     200.00000        1400.00|     250.00000        1750.00|     317.52000        2222.64
  PIPE SANITARY SEWER 24 IN , DUCTILE IRO |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 715-05711               35.000  LFT  |      38.00000        1330.00|      49.60000        1736.00|      73.01000        2555.35
  PIPE SANITARY SEWER 6 IN                |                             |                             |
0102 715-05712               40.000  LFT  |      75.00000        3000.00|      83.00000        3320.00|     103.14000        4125.60
  PIPE SANITARY SEWER 16 IN , DUCTILE IRO |                             |                             |
0103 715-07794                2.000  EACH |    3750.00000        7500.00|    5400.00000       10800.00|    6588.00000       13176.00
  WATER MAIN CONNECTIONS                  |                             |                             |
0104 715-08305               45.000  TON  |     130.00000        5850.00|     180.00000        8100.00|     140.40000        6318.00
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0105 715-08655                1.000  EACH |    6400.00000        6400.00|    7500.00000        7500.00|    7182.00000        7182.00
  PIPE END SECTION, DIA 72"               |                             |                             |
0106 715-09064             4956.000  LFT  |       1.05000        5203.80|       1.30000        6442.80|       1.29000        6393.24
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0107 715-09843                       LUMP |    4750.00000        4750.00|   50000.00000       50000.00|   21513.60000       21513.60
  BYPASS PUMPING                          |                             |                             |
0108 715-11571             3846.000  LFT  |      54.30000      208837.80|      50.00000      192300.00|      60.21000      231567.66
  WATER MAIN, DUCTILE IRON 8 IN           |                             |                             |
0109 715-11961              233.000  LFT  |     363.00000       84579.00|     400.00000       93200.00|     436.59000      101725.47
  PIPE, TYPE 2 DEFORMED MIN AREA 29.5 SFT |                             |                             |
0110 715-39035               39.000  LFT  |      74.00000        2886.00|      68.75000        2681.25|     141.75000        5528.25
  PIPE SANITARY SEWER 21 IN.              |                             |                             |
0111 715-40000                5.000  LFT  |      37.00000         185.00|      57.75000         288.75|      87.21000         436.05
  PIPE SANITARY SEWER, 4 IN.              |                             |                             |
0112 715-91739             1463.000  LFT  |      23.50000       34380.50|      21.00000       30723.00|      18.22000       26655.86
  WATER SERVICE LINE, 0.75 IN             |                             |                             |
0113 715-92253               51.000  EACH |     890.00000       45390.00|    1000.00000       51000.00|    2110.32000      107626.32
  SEWER, SANITARY LATERAL, RECONNECT      |                             |                             |
0114 715-94780               98.000  LFT  |      45.00000        4410.00|      44.30000        4341.40|      81.77000        8013.46
  WATER MAIN, DUCTILE IRON, 6 IN          |                             |                             |
0115 715-95866                1.000  EACH |    1600.00000        1600.00|    1360.00000        1360.00|    1487.70000        1487.70
  GATE VALVE, 6 IN. WITH BOX              |                             |                             |
0116 715-98265               77.000  LFT  |      69.00000        5313.00|      52.85000        4069.45|      88.49000        6813.73
  WATER MAIN, DUCTILE IRON, 4 IN          |                             |                             |
0117 718-06532             3000.000  LFT  |       0.95000        2850.00|       1.00000        3000.00|       0.96000        2880.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0118 718-52610              602.000  CYS  |      22.00000       13244.00|      45.00000       27090.00|      43.31000       26072.62
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0119 718-99153             4584.000  SYS  |       0.80000        3667.20|       2.00000        9168.00|       2.11000        9672.24
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0120 720-03194                1.000  EACH |   19500.00000       19500.00|   48600.00000       48600.00|   19110.60000       19110.60
  MANHOLE , MODIFIED                      |                             |                             |
0121 720-11756                2.000  EACH |   10000.00000       20000.00|    3000.00000        6000.00|    7365.60000       14731.20
  MANHOLE INTERIOR PROTECTIVE COATING     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 720-45075                2.000  EACH |    2200.00000        4400.00|    2300.00000        4600.00|    3099.60000        6199.20
  INLET, R13                              |                             |                             |
0123 720-45410               18.000  EACH |    2750.00000       49500.00|    2625.00000       47250.00|    2737.80000       49280.40
  MANHOLE, C4                             |                             |                             |
0124 720-45410               16.000  EACH |    3150.00000       50400.00|    2700.00000       43200.00|    3812.40000       60998.40
  MANHOLE, C4 , SANITARY                  |                             |                             |
0125 720-45410                1.000  EACH |    3400.00000        3400.00|    2700.00000        2700.00|    3472.20000        3472.20
  MANHOLE, C4 , SANITARY, MODIFIED        |                             |                             |
0126 720-45415                2.000  EACH |    7400.00000       14800.00|   15400.00000       30800.00|   10443.60000       20887.20
  MANHOLE, D4 , SANITARY                  |                             |                             |
0127 720-45425                1.000  EACH |   18500.00000       18500.00|   19500.00000       19500.00|   15569.28000       15569.28
  MANHOLE, F4 , SANITARY, MODIFIED        |                             |                             |
0128 720-45430                1.000  EACH |   25500.00000       25500.00|   19000.00000       19000.00|   24483.60000       24483.60
  MANHOLE, G4                             |                             |                             |
0129 720-91110                3.000  EACH |   29000.00000       87000.00|   21000.00000       63000.00|   16891.20000       50673.60
  MANHOLE, N4                             |                             |                             |
0130 720-91742                8.000  EACH |    5250.00000       42000.00|    5300.00000       42400.00|    6620.40000       52963.20
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0131 720-91973               10.000  EACH |    5300.00000       53000.00|    3000.00000       30000.00|    4764.96000       47649.60
  MANHOLE, H4                             |                             |                             |
0132 720-95422               20.000  EACH |    5300.00000      106000.00|    3050.00000       61000.00|    4556.52000       91130.40
  MANHOLE, J4                             |                             |                             |
0133 720-98174               56.000  EACH |    2600.00000      145600.00|    2400.00000      134400.00|    2818.80000      157852.80
  INLET, B15                              |                             |                             |
0134 720-98555                8.000  EACH |    2650.00000       21200.00|    2375.00000       19000.00|    2840.40000       22723.20
  INLET, C15                              |                             |                             |
0135 720-98869                1.000  EACH |   14000.00000       14000.00|   19500.00000       19500.00|   10411.20000       10411.20
  MANHOLE, L4, MODIFIED , SANITARY        |                             |                             |
0136 721-09548                1.000  EACH |    8500.00000        8500.00|   30000.00000       30000.00|   36115.20000       36115.20
  AUTOMATIC DRAINAGE GATE 72" Pipe        |                             |                             |
0137 801-04308               17.000  EACH |     400.00000        6800.00|     440.00000        7480.00|     432.00000        7344.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0138 801-06625               52.000  EACH |      60.00000        3120.00|      65.00000        3380.00|      64.80000        3369.60
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0139 801-06640                8.000  EACH |     250.00000        2000.00|     275.00000        2200.00|     270.00000        2160.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0140 801-06645                2.000  EACH |      30.00000          60.00|      33.00000          66.00|      32.40000          64.80
  CONSTRUCTION SIGN, B                    |                             |                             |
0141 801-06775                       LUMP |  256782.05000      256782.05|   20800.00000       20800.00|  114957.23000      114957.23
  MAINTAINING TRAFFIC                     |                             |                             |
0142 801-07118              516.000  LFT  |       8.00000        4128.00|       8.50000        4386.00|       8.64000        4458.24
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0143 801-07119               72.000  LFT  |       8.00000         576.00|       8.50000         612.00|       8.64000         622.08
  BARRICADE, III-B                        |                             |                             |
0144 802-05701              563.000  LFT  |      16.00000        9008.00|      17.00000        9571.00|      17.28000        9728.64
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0145 802-05702               26.000  LFT  |      15.00000         390.00|      16.00000         416.00|      16.20000         421.20
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0146 802-09838              356.000  SFT  |      14.00000        4984.00|      15.50000        5518.00|      15.12000        5382.72
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0147 802-91122               13.000  EACH |      50.00000         650.00|      55.00000         715.00|      54.00000         702.00
  SIGN, GROUND MOUNTED, RESET             |                             |                             |
0148 805-06742                2.000  EACH |    7000.00000       14000.00|    7500.00000       15000.00|    7560.00000       15120.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0149 807-02428               16.000  EACH |    1300.00000       20800.00|    1400.00000       22400.00|    1404.00000       22464.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             |
  GROUND , 30 IN X 30 IN X 96 IN          |                             |                             |
0150 807-06592              840.000  LFT  |      14.00000       11760.00|      15.00000       12600.00|      15.12000       12700.80
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0151 807-07580             3495.000  LFT  |      12.00000       41940.00|      13.00000       45435.00|      12.96000       45295.20
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             |
  TRENCH 4 1/C                            |                             |                             |
0152 807-11962               16.000  EACH |     650.00000       10400.00|     700.00000       11200.00|     702.00000       11232.00
  LUMINAIRE, ROADWAY, LED, 185 WATT       |                             |                             |
0153 807-11978               16.000  EACH |    1300.00000       20800.00|    1400.00000       22400.00|    1404.00000       22464.00
  LIGHT POLE, 36 FT E.M.H., 1.0 FT MAST   |                             |                             |
  ARM, ANCHOR BASE                        |                             |                             |
0154 807-86805                1.000  EACH |    5000.00000        5000.00|    5500.00000        5500.00|    5400.00000        5400.00
  SERVICE POINT, I                        |                             |                             |
0155 807-86910               16.000  EACH |      60.00000         960.00|      65.00000        1040.00|      64.80000        1036.80
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0156 807-86915               16.000  EACH |      60.00000         960.00|      65.00000        1040.00|      64.80000        1036.80
  CONNECTOR KIT, FUSED                    |                             |                             |
0157 807-86925               43.000  EACH |      50.00000        2150.00|      65.00000        2795.00|      54.00000        2322.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0158 807-86935               35.000  EACH |      50.00000        1750.00|      55.00000        1925.00|      54.00000        1890.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0159 807-87556             2160.000  LFT  |       1.00000        2160.00|       1.10000        2376.00|       1.08000        2332.80
  WIRE, TW/THW, NO 10 COPPER STRANDED ,   |                             |                             |
  1/C                                     |                             |                             |
0160 808-06712               83.000  LFT  |       0.10000           8.30|       0.10000           8.30|       0.11000           9.13
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 140                     CONTRACT ID : R -31220-A                   COUNTIES : JAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0161 808-06714             5811.000  LFT  |       0.10000         581.10|       0.10000         581.10|       0.11000         639.21
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0162 808-75297              202.000  LFT  |       3.00000         606.00|       3.30000         666.60|       3.24000         654.48
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0163 808-75300             1548.000  LFT  |       1.00000        1548.00|       1.10000        1702.80|       1.08000        1671.84
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0164 808-75998               86.000  EACH |      20.00000        1720.00|      22.00000        1892.00|      21.60000        1857.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,244,987.30|           $     4,414,420.90|           $     4,944,535.42
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,244,987.30|           $     4,414,420.90|           $     4,944,535.42
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 150                     CONTRACT ID : R -31536-A                   COUNTIES : PUTNAM
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 05/31/17
     LOCATION     : ON US 231 OVER UNNAMED TRIBUTARY TO OWL CREEK, 0.07 MILES        PROJECT(S) :  0800856
                    SOUTH OF US 36

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       799,000.00  100.0000%
   2   38-3806996     HIS CONSTRUCTORS INC                                                       $       941,305.99  117.8105%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,137,642.41  142.3833%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 150                     CONTRACT ID : R -31536-A                   COUNTIES : PUTNAM
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 38-3806996          |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    6860.00000        6860.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   40000.00000       40000.00|   47000.00000       47000.00|   20804.88000       20804.88
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   16360.00000       16360.00|   31270.00000       31270.00|   31298.96000       31298.96
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   16360.00000       16360.00|   47000.00000       47000.00|   25142.13000       25142.13
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-90277                2.000  EACH |     100.00000         200.00|     700.00000        1400.00|     200.00000         400.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0013 202-93615               17.000  SYS  |      20.00000         340.00|      94.00000        1598.00|      87.28000        1483.76
  CONCRETE, REMOVE                        |                             |                             |
0014 202-96133               26.000  LFT  |      20.00000         520.00|      58.00000        1508.00|      51.37000        1335.62
  PIPE, REMOVE                            |                             |                             |
0015 203-02000              599.000  CYS  |      50.00000       29950.00|      39.00000       23361.00|      63.14000       37820.86
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070             1066.000  CYS  |      15.00000       15990.00|      22.00000       23452.00|      10.00000       10660.00
  BORROW                                  |                             |                             |
0017 203-51223              144.000  CYS  |      50.00000        7200.00|      17.00000        2448.00|      50.24000        7234.56
  EXCAVATION, WATERWAY                    |                             |                             |
0018 205-06931               28.000  TON  |      35.00000         980.00|      31.00000         868.00|      71.54000        2003.12
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
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     CALL ORDER   : 150                     CONTRACT ID : R -31536-A                   COUNTIES : PUTNAM
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 38-3806996         |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06933                1.000  EACH |     110.00000         110.00|     200.00000         200.00|     200.00000         200.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0020 205-06934                2.300  TON  |     500.00000        1150.00|     460.00000        1058.00|     900.00000        2070.00
  TEMPORARY MULCH                         |                             |                             |
0021 205-06937              110.000  LFT  |      15.00000        1650.00|       6.55000         720.50|       4.69000         515.90
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-09543              165.000  TON  |      15.00000        2475.00|      19.50000        3217.50|      18.90000        3118.50
  NO 2 STONE                              |                             |                             |
0023 205-11586                2.100  TON  |     100.00000         210.00|      50.00000         105.00|     556.00000        1167.60
  TEMPORARY FILTER STONE                  |                             |                             |
0024 205-11587              325.000  SYS  |       3.00000         975.00|       3.00000         975.00|       4.88000        1586.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0025 205-11591              274.000  LBS  |       2.00000         548.00|       1.55000         424.70|       7.00000        1918.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0026 207-08264              198.000  SYS  |      20.00000        3960.00|      28.00000        5544.00|      26.15000        5177.70
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0027 207-09934             1544.000  SYS  |       7.00000       10808.00|      21.00000       32424.00|      23.06000       35604.64
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0028 211-02050              206.000  CYS  |      15.00000        3090.00|      31.25000        6437.50|      56.69000       11678.14
  B BORROW                                |                             |                             |
0029 211-09264               42.000  CYS  |      30.00000        1260.00|      38.00000        1596.00|      28.54000        1198.68
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0030 211-09265              902.000  CYS  |      40.00000       36080.00|      46.00000       41492.00|      57.30000       51684.60
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0031 301-07448              292.000  TON  |      25.00000        7300.00|      22.00000        6424.00|      64.53000       18842.76
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0032 303-01180              407.000  TON  |      25.00000       10175.00|      29.00000       11803.00|      59.72000       24306.04
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0033 304-07490                8.000  TON  |     100.00000         800.00|     500.00000        4000.00|     364.10000        2912.80
  HMA PATCHING, TYPE B                    |                             |                             |
0034 306-08042             3145.000  SYS  |       3.00000        9435.00|       1.50000        4717.50|       4.16000       13083.20
  MILLING, SCARIFICATION                  |                             |                             |
0035 401-06264                       LUMP |    1500.00000        1500.00|    2100.00000        2100.00|    1056.89000        1056.89
  PROFILOGRAPH, HMA                       |                             |                             |
0036 401-07328              371.000  TON  |      92.00000       34132.00|     100.00000       37100.00|     123.57000       45844.47
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0037 401-07392              256.000  TON  |      95.00000       24320.00|      98.00000       25088.00|     132.48000       33914.88
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0038 401-07408               75.000  TON  |     105.00000        7875.00|     160.00000       12000.00|     117.77000        8832.75
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0039 401-10258             2792.000  LFT  |       1.00000        2792.00|       0.31000         865.52|       0.48000        1340.16
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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     CALL ORDER   : 150                     CONTRACT ID : R -31536-A                   COUNTIES : PUTNAM
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 38-3806996         |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-10259              919.000  LFT  |       2.00000        1838.00|       0.50000         459.50|       0.57000         523.83
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0041 401-11785             2792.000  LFT  |       0.50000        1396.00|       0.08000         223.36|       0.42000        1172.64
  LIQUID ASPHALT SEALANT                  |                             |                             |
0042 406-05521             5173.000  SYS  |       1.00000        5173.00|       0.12000         620.76|       0.11000         569.03
  ASPHALT FOR TACK COAT                   |                             |                             |
0043 601-01846                1.000  EACH |    2000.00000        2000.00|    2100.00000        2100.00|    2000.00000        2000.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 3                               |                             |                             |
0044 601-02241              444.000  LFT  |       6.00000        2664.00|       6.25000        2775.00|       6.00000        2664.00
  GUARDRAIL, REMOVE                       |                             |                             |
0045 601-05586                1.000  EACH |    2400.00000        2400.00|    2500.00000        2500.00|    2400.00000        2400.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             |
  CURVED, 9                               |                             |                             |
0046 601-94689                2.000  EACH |    2700.00000        5400.00|    2800.00000        5600.00|    2700.00000        5400.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0047 601-99105              487.500  LFT  |      20.00000        9750.00|      21.00000       10237.50|      20.00000        9750.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0048 610-07487               49.000  TON  |     200.00000        9800.00|     235.00000       11515.00|     152.71000        7482.79
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0049 611-06498                1.000  EACH |     250.00000         250.00|     260.00000         260.00|     250.00000         250.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0050 615-06490               12.000  EACH |     148.00000        1776.00|     150.00000        1800.00|     148.00000        1776.00
  RIGHT OF WAY MARKER                     |                             |                             |
0051 615-06505                2.000  EACH |     880.00000        1760.00|     900.00000        1800.00|     880.00000        1760.00
  MONUMENT, B                             |                             |                             |
0052 616-02320              716.000  SYS  |       3.00000        2148.00|       3.00000        2148.00|       2.64000        1890.24
  GEOTEXTILES                             |                             |                             |
0053 616-05688              155.000  TON  |      60.00000        9300.00|      37.00000        5735.00|      61.12000        9473.60
  RIPRAP, CLASS 1                         |                             |                             |
0054 616-06405              225.000  TON  |      60.00000       13500.00|      27.00000        6075.00|      55.33000       12449.25
  RIPRAP, REVETMENT                       |                             |                             |
0055 616-06451               79.000  TON  |      60.00000        4740.00|      31.00000        2449.00|      60.45000        4775.55
  RIPRAP, UNIFORM                         |                             |                             |
0056 621-01004                4.000  EACH |     600.00000        2400.00|     675.00000        2700.00|     400.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0057 621-02770              683.000  SYS  |       2.00000        1366.00|       2.10000        1434.30|       4.00000        2732.00
  EROSION CONTROL BLANKET                 |                             |                             |
0058 621-06559             3767.000  SYS  |       0.58000        2184.86|       0.55000        2071.85|       1.00000        3767.00
  MULCHED SEEDING, R                      |                             |                             |
0059 621-06567                2.000  kGAL |     100.00000         200.00|      22.00000          44.00|      75.00000         150.00
  WATER                                   |                             |                             |
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     CALL ORDER   : 150                     CONTRACT ID : R -31536-A                   COUNTIES : PUTNAM
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 38-3806996         |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06574              427.000  SYS  |       9.00000        3843.00|       8.00000        3416.00|       5.00000        2135.00
  SODDING                                 |                             |                             |
0061 628-09402               20.000  MOS  |    1800.00000       36000.00|    1340.00000       26800.00|    2411.98000       48239.60
  FIELD OFFICE, B                         |                             |                             |
0062 628-09407               20.000  MOS  |     100.00000        2000.00|      90.00000        1800.00|     285.69000        5713.80
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0063 628-11729                1.000  EACH |      20.00000          20.00|     200.00000         200.00|     171.41000         171.41
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0064 628-11730                1.000  EACH |     200.00000         200.00|     150.00000         150.00|     228.55000         228.55
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0065 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0066 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0067 628-11780               40.000  MOS  |      60.00000        2400.00|     110.00000        4400.00|     114.27000        4570.80
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0068 702-04325                       LUMP |   58500.00000       58500.00|   61000.00000       61000.00|  137130.18000      137130.18
  TEMPORARY SHORING                       |                             |                             |
0069 714-11957              114.000  LFT  |    1365.00000      155610.00|    2125.00000      242250.00|    2376.86000      270962.04
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 15 FT X 6 FT                  |                             |                             |
0070 715-05171              121.000  LFT  |      60.00000        7260.00|      46.00000        5566.00|      71.56000        8658.76
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0071 715-46010                3.000  EACH |     700.00000        2100.00|     755.00000        2265.00|     639.87000        1919.61
  PIPE END SECTION, DIA 18"               |                             |                             |
0072 720-45030                1.000  EACH |    1500.00000        1500.00|    1133.00000        1133.00|    1972.35000        1972.35
  INLET, E7                               |                             |                             |
0073 801-01851                       LUMP |   48000.00000       48000.00|   68000.00000       68000.00|   74000.00000       74000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0074 801-03290                4.000  EACH |     165.00000         660.00|     225.00000         900.00|     224.00000         896.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0075 801-06207             2590.000  LFT  |       0.95000        2460.50|       1.20000        3108.00|       1.15000        2978.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0076 801-06218               24.000  LFT  |       5.90000         141.60|      15.00000         360.00|      14.00000         336.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0077 801-06640               16.000  EACH |     155.00000        2480.00|     185.00000        2960.00|     180.00000        2880.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645                2.000  EACH |      65.00000         130.00|      88.00000         176.00|      85.00000         170.00
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 150                     CONTRACT ID : R -31536-A                   COUNTIES : PUTNAM
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 38-3806996         |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 801-06775                       LUMP |   47372.99000       47372.99|    4000.00000        4000.00|   17089.48000       17089.48
  MAINTAINING TRAFFIC                     |                             |                             |
0080 801-07118               24.000  LFT  |      30.00000         720.00|      11.50000         276.00|      11.00000         264.00
  BARRICADE, III-A                        |                             |                             |
0081 801-08508              435.000  LFT  |      68.89000       29967.15|      80.00000       34800.00|     117.88000       51277.80
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0082 802-05701               36.000  LFT  |      15.00000         540.00|      18.00000         648.00|      14.75000         531.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0083 802-05702               24.000  LFT  |      15.00000         360.00|      22.00000         528.00|      15.00000         360.00
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0084 802-07060                4.000  EACH |      50.00000         200.00|     350.00000        1400.00|      50.00000         200.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0085 805-01842                2.000  EACH |     950.00000        1900.00|    1650.00000        3300.00|    1400.00000        2800.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0086 805-06595              450.000  LFT  |       8.50000        3825.00|      21.00000        9450.00|      10.00000        4500.00
  CONDUIT, PVC, 2 IN                      |                             |                             |
0087 805-11744                1.000  EACH |     650.00000         650.00|    1000.00000        1000.00|    1400.00000        1400.00
  HANDHOLE SIGNAL, TYPE 2                 |                             |                             |
0088 805-78470              975.000  LFT  |       0.25000         243.75|       0.25000         243.75|       0.30000         292.50
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0089 805-78510              650.000  LFT  |       1.00000         650.00|       1.20000         780.00|       2.00000        1300.00
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0090 805-78785                3.000  EACH |     900.00000        2700.00|    1200.00000        3600.00|     750.00000        2250.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0091 805-78795              175.000  LFT  |      11.00000        1925.00|       9.00000        1575.00|       8.75000        1531.25
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0092 808-06703             1935.000  LFT  |       0.75000        1451.25|       0.70000        1354.50|       0.67000        1296.45
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0093 808-06716             1935.000  LFT  |       0.50000         967.50|       0.75000        1451.25|       0.70000        1354.50
  LINE, REMOVE                            |                             |                             |
0094 808-75245             2090.000  LFT  |       0.75000        1567.50|       0.70000        1463.00|       0.67000        1400.30
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 808-75297               48.000  LFT  |       7.25000         348.00|       5.25000         252.00|       5.00000         240.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0096 808-75320                2.000  EACH |      88.45000         176.90|     105.00000         210.00|     100.00000         200.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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     CALL ORDER   : 150                     CONTRACT ID : R -31536-A                   COUNTIES : PUTNAM
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 38-3806996         |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |HIS CONSTRUCTORS INC         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 808-75996               18.000  EACH |      10.00000         180.00|      76.00000        1368.00|      75.00000        1350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0098 808-75998               18.000  EACH |      75.00000        1350.00|      76.00000        1368.00|      75.00000        1350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       799,000.00|           $       941,305.99|           $     1,137,642.41
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       799,000.00|           $       941,305.99|           $     1,137,642.41
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 160                     CONTRACT ID : R -31649-A                   COUNTIES : VIGO
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT, ROUNDABOUT                        COMPLETION DATE : 07/01/16
     LOCATION     : ON FRUITRIDGE ROAD AT HAYTHORNE ROAD                             PROJECT(S) :  0800360

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   37-0797609     FEUTZ CONTRACTORS INC                                                      $       774,303.13  100.0000%
   2   35-1606893     OLCO INC                                                                   $       897,958.25  115.9699%
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     CALL ORDER   : 160                     CONTRACT ID : R -31649-A                   COUNTIES : VIGO
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2  ) 35-1606893          |(      )
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9500.00000        9500.00|   15000.00000       15000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   35000.00000       35000.00|   62530.00000       62530.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    8100.00000        8100.00|   35000.00000       35000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-52710                3.000  SYS  |      26.50000          79.50|      70.00000         210.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 203-02000              980.000  CYS  |      49.00000       48020.00|      49.00000       48020.00|
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              365.000  CYS  |      27.00000        9855.00|      42.00000       15330.00|
  BORROW                                  |                             |                             |
0014 205-03371              194.000  CYS  |      16.50000        3201.00|      23.92000        4640.48|
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06933               10.000  EACH |     315.00000        3150.00|     125.00000        1250.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06937             1822.000  LFT  |       1.70000        3097.40|       3.20000        5830.40|
  TEMPORARY SILT FENCE                    |                             |                             |
0017 205-09543               47.000  TON  |      24.99000        1174.53|      26.12000        1227.64|
  NO 2 STONE                              |                             |                             |
0018 205-11587               70.000  SYS  |       3.25000         227.50|       3.91000         273.70|
  TEMPORARY GEOTEXTILE                    |                             |                             |
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     CALL ORDER   : 160                     CONTRACT ID : R -31649-A                   COUNTIES : VIGO
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2   ) 35-1606893         |(      )
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 207-08264              543.000  SYS  |       9.60000        5212.80|       7.00000        3801.00|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0020 207-08268             6790.000  SYS  |      19.65000      133423.50|      14.10000       95739.00|
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
0021 211-09264              523.000  CYS  |      29.00000       15167.00|      29.73000       15548.79|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0022 214-07202               22.000  SYS  |       4.75000         104.50|       5.84000         128.48|
  GEOGRID, TYPE IA                        |                             |                             |
0023 301-07448              807.000  TON  |      26.00000       20982.00|      30.00000       24210.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 303-07449               17.000  TON  |      29.00000         493.00|      35.43000         602.31|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0025 303-08210               50.000  TON  |      21.00000        1050.00|      39.83000        1991.50|
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0026 304-07494               78.000  TON  |      96.00000        7488.00|     121.00000        9438.00|
  WIDENING WITH HMA, TYPE C               |                             |                             |
0027 306-08034              733.000  SYS  |       7.00000        5131.00|      11.00000        8063.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0028 401-07328              218.000  TON  |     132.00000       28776.00|     166.00000       36188.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0029 401-07392              262.000  TON  |     100.00000       26200.00|     127.00000       33274.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0030 401-07408              420.000  TON  |      81.00000       34020.00|     102.00000       42840.00|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0031 401-10258              513.000  LFT  |       0.35000         179.55|       0.46000         235.98|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0032 401-10259              193.000  LFT  |       0.65000         125.45|       0.87000         167.91|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0033 401-11785              513.000  LFT  |       0.20000         102.60|       0.25000         128.25|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0034 406-05520                3.000  TON  |     610.00000        1830.00|     770.00000        2310.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 502-06457              496.000  SYS  |     114.00000       56544.00|      67.00000       33232.00|
  PCCP, 9 IN                              |                             |                             |
0036 503-05240              423.000  LFT  |      13.00000        5499.00|       7.60000        3214.80|
  D-1 CONTRACTION JOINT                   |                             |                             |
0037 605-06120              377.000  LFT  |      31.00000       11687.00|      56.00000       21112.00|
  CURB, CONCRETE                          |                             |                             |
0038 605-06140              985.000  LFT  |      27.70000       27284.50|      70.00000       68950.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0039 605-06205              368.000  LFT  |      65.00000       23920.00|      63.00000       23184.00|
  CENTER CURB, B, CONCRETE                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31649-A                   COUNTIES : VIGO
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2   ) 35-1606893         |(      )
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 605-97937              419.000  LFT  |      31.00000       12989.00|      70.00000       29330.00|
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0041 610-07487              236.000  TON  |     109.00000       25724.00|      63.00000       14868.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0042 610-08446               35.000  SYS  |      74.00000        2590.00|      68.00000        2380.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0043 610-09108               80.000  SYS  |      79.00000        6320.00|      74.00000        5920.00|
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0044 611-06497                1.000  EACH |     385.00000         385.00|     290.00000         290.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0045 615-06490               13.000  EACH |     210.00000        2730.00|     125.00000        1625.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0046 615-06505                4.000  EACH |     850.00000        3400.00|    1342.00000        5368.00|
  MONUMENT, B                             |                             |                             |
0047 621-01004                2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-06557               90.000  LBS  |       4.80000         432.00|       2.00000         180.00|
  SEED MIXTURE, T                         |                             |                             |
0049 621-06565                1.000  TON  |     915.00000         915.00|    1500.00000        1500.00|
  MULCHING MATERIAL                       |                             |                             |
0050 621-06567                8.000  kGAL |       1.10000           8.80|       0.10000           0.80|
  WATER                                   |                             |                             |
0051 621-06575             1547.000  SYS  |       5.00000        7735.00|       6.00000        9282.00|
  SODDING, NURSERY                        |                             |                             |
0052 621-90853                4.000  EACH |    5800.00000       23200.00|    7000.00000       28000.00|
  TAPPING SLEEVE WITH VALVE , 12"         |                             |                             |
0053 628-09401               12.000  MOS  |    1900.00000       22800.00|    2100.00000       25200.00|
  FIELD OFFICE, A                         |                             |                             |
0054 628-11976                2.000  EACH |     110.00000         220.00|     400.00000         800.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0055 628-11977                2.000  EACH |     110.00000         220.00|     400.00000         800.00|
  COMPUTER SYSTEM                         |                             |                             |
0056 715-05149              163.000  LFT  |      41.30000        6731.90|      34.00000        5542.00|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0057 715-05149              100.000  LFT  |      52.50000        5250.00|      34.50000        3450.00|
  PIPE, TYPE 2 CIRCULAR 12 IN , MODIFIED  |                             |                             |
0058 715-05151              566.000  LFT  |      46.00000       26036.00|      38.00000       21508.00|
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0059 715-05151              100.000  LFT  |      62.50000        6250.00|      38.25000        3825.00|
  PIPE, TYPE 2 CIRCULAR 15 IN , MODIFIED  |                             |                             |
0060 715-07794                4.000  EACH |    1625.00000        6500.00|    6650.00000       26600.00|
  WATER MAIN CONNECTIONS                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31649-A                   COUNTIES : VIGO
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2   ) 35-1606893         |(      )
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 715-09064              729.000  LFT  |       1.40000        1020.60|       2.49000        1815.21|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0062 715-92544              120.000  LFT  |     150.00000       18000.00|      70.00000        8400.00|
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             |
0063 720-45045                2.000  EACH |    2235.00000        4470.00|    2750.00000        5500.00|
  INLET, J10                              |                             |                             |
0064 720-45240                1.000  EACH |    2410.00000        2410.00|    3000.00000        3000.00|
  CATCH BASIN, J10                        |                             |                             |
0065 720-45340                1.000  EACH |    2410.00000        2410.00|    3000.00000        3000.00|
  CATCH BASIN, J10, MODIFIED              |                             |                             |
0066 720-45410                3.000  EACH |    3220.00000        9660.00|    2600.00000        7800.00|
  MANHOLE, C4                             |                             |                             |
0067 720-45605                2.000  LFT  |     775.00000        1550.00|    1200.00000        2400.00|
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0068 720-97008                1.000  EACH |    2500.00000        2500.00|    2900.00000        2900.00|
  FIRE HYDRANT ASSEMBLY, RELOCATE         |                             |                             |
0069 720-98174                1.000  EACH |    2425.00000        2425.00|    2950.00000        2950.00|
  INLET, B15                              |                             |                             |
0070 720-98687                2.000  EACH |    2700.00000        5400.00|    2800.00000        5600.00|
  CATCH BASIN, M10                        |                             |                             |
0071 720-99417                1.000  EACH |    2900.00000        2900.00|    3100.00000        3100.00|
  CATCH BASIN, C15                        |                             |                             |
0072 801-03290                4.000  EACH |     175.00000         700.00|     160.00000         640.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0073 801-04308                8.000  EACH |     330.00000        2640.00|     300.00000        2400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0074 801-06625               68.000  EACH |      68.00000        4624.00|      62.00000        4216.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0075 801-06640               23.000  EACH |     155.00000        3565.00|     140.00000        3220.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0076 801-06645                4.000  EACH |      38.00000         152.00|      35.00000         140.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0077 801-06775                       LUMP |    6650.00000        6650.00|   26000.00000       26000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0078 801-07119              192.000  LFT  |      11.00000        2112.00|      10.00000        1920.00|
  BARRICADE, III-B                        |                             |                             |
0079 802-05701              172.000  LFT  |      20.00000        3440.00|      18.00000        3096.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0080 802-05702              144.000  LFT  |      19.00000        2736.00|      17.25000        2484.00|
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 160                     CONTRACT ID : R -31649-A                   COUNTIES : VIGO
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 37-0797609          |(   2   ) 35-1606893         |(      )
                                          |FEUTZ CONTRACTORS INC        |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 802-07059                4.000  EACH |     109.00000         436.00|      50.00000         200.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0082 802-09838               29.000  SFT  |      20.00000         580.00|      18.00000         522.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0083 802-09840              108.000  SFT  |      20.25000        2187.00|      18.50000        1998.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0084 802-09842               44.000  SFT  |      24.50000        1078.00|      22.00000         968.00|
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0085 808-06713              592.000  LFT  |       1.10000         651.20|       1.00000         592.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0086 808-10118               63.000  LFT  |      11.00000         693.00|      10.00000         630.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD, WHITE, 24 IN.                    |                             |                             |
0087 808-11650               48.000  LFT  |       2.20000         105.60|       2.00000          96.00|
  LINE, THERMOPLASTIC, DOTTED, WHITE, 6   |                             |                             |
  IN.                                     |                             |                             |
0088 808-75043               32.000  LFT  |       2.20000          70.40|       2.00000          64.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             |
0089 808-75245              640.000  LFT  |       1.67000        1068.80|       1.50000         960.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       774,303.13|           $       897,958.25|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       774,303.13|           $       897,958.25|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : NEW ROAD CONSTRUCTION AND BRIDGE WIDENING                   COMPLETION DATE : 06/01/16
     LOCATION     : ON ENTERPRISE DRIVE FROM MARTIN LUTHER KING BLVD TO              PROJECT(S) :  0200599
                    RIDGEVIEW DRIVE                                                                0501014
                                                                                                   0501015

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     2,423,890.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,492,718.97  102.8396%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $     2,502,201.80  103.2308%
   4   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     2,596,946.20  107.1396%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,621,210.00  108.1406%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-1609544
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   17800.00000       17800.00|   35000.00000       35000.00|   21492.00000       21492.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  121190.00000      121190.00|  123000.00000      123000.00|  124896.00000      124896.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   43750.00000       43750.00|   24000.00000       24000.00|   58050.00000       58050.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-01066              228.000  SYS  |     178.54000       40707.12|     100.00000       22800.00|     181.98000       41491.44
  HYDRO DEMOLITION                        |                             |                             |
0013 202-51328                       LUMP |   90627.90000       90627.90|   78000.00000       78000.00|   96094.70000       96094.70
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0014 202-51328                       LUMP |   97366.40000       97366.40|   74000.00000       74000.00|  102833.20000      102833.20
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0015 202-96133             1001.000  LFT  |       6.15000        6156.15|       6.50000        6506.50|       6.64000        6646.64
  PIPE, REMOVE                            |                             |                             |
0016 203-02000             9156.000  CYS  |      13.99000      128092.44|      10.50000       96138.00|      15.11000      138347.16
  EXCAVATION, COMMON                      |                             |                             |
0017 203-02070             4413.000  CYS  |       5.59000       24668.67|       5.85000       25816.05|       6.04000       26654.52
  BORROW                                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 170 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 205-02234                9.000  EACH |     138.00000        1242.00|     300.00000        2700.00|     149.04000        1341.36
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0019 205-03371             1824.000  CYS  |      12.56000       22909.44|       2.35000        4286.40|      13.56000       24733.44
  SEDIMENT, REMOVE                        |                             |                             |
0020 205-06930                6.000  TON  |      52.79000         316.74|      90.00000         540.00|      57.01000         342.06
  SPLASHPAD                               |                             |                             |
0021 205-06933                2.000  EACH |     121.00000         242.00|     105.00000         210.00|     130.68000         261.36
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06936             1822.000  TON  |      43.40000       79074.80|      42.00000       76524.00|      46.87000       85397.14
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0023 205-06937             1662.000  LFT  |       1.98000        3290.76|       2.91000        4836.42|       2.14000        3556.68
  TEMPORARY SILT FENCE                    |                             |                             |
0024 205-06938               88.000  LFT  |      29.45000        2591.60|      35.00000        3080.00|      31.81000        2799.28
  TEMPORARY SLOPE DRAIN                   |                             |                             |
0025 205-09543             4500.000  TON  |      17.80000       80100.00|      19.50000       87750.00|      19.22000       86490.00
  NO 2 STONE                              |                             |                             |
0026 206-51220               18.000  CYS  |     473.98000        8531.64|     175.00000        3150.00|     473.98000        8531.64
  EXCAVATION, WET                         |                             |                             |
0027 206-51230               57.000  CYS  |      95.28000        5430.96|     110.00000        6270.00|      95.28000        5430.96
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0028 207-08264              594.000  SYS  |      15.50000        9207.00|      12.00000        7128.00|      17.18000       10204.92
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0029 207-08268            16619.000  SYS  |      15.00000      249285.00|      16.50000      274213.50|      17.55000      291663.45
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
0030 211-06467               92.000  CYS  |      62.78000        5775.76|     105.00000        9660.00|      62.78000        5775.76
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0031 211-09264              301.000  CYS  |      36.55000       11001.55|      40.00000       12040.00|      39.47000       11880.47
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0032 211-09267                4.000  CYS  |     183.74000         734.96|     395.00000        1580.00|     108.49000         433.96
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             |
0033 301-07448             3394.000  TON  |      12.00000       40728.00|      19.00000       64486.00|      12.96000       43986.24
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0034 302-07455               68.000  CYS  |      76.66000        5212.88|      98.00000        6664.00|      55.71000        3788.28
  DENSE GRADED SUBBASE                    |                             |                             |
0035 303-01180              792.000  TON  |      30.00000       23760.00|      30.00000       23760.00|      32.40000       25660.80
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0036 303-07449              204.000  TON  |      24.59000        5016.36|      21.00000        4284.00|      30.22000        6164.88
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0037 303-08210              100.000  TON  |      30.50000        3050.00|      28.00000        2800.00|      32.77000        3277.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0038 401-07321             1244.000  TON  |      72.00000       89568.00|      76.25000       94855.00|      77.76000       96733.44
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0039 401-07371             1662.000  TON  |      62.00000      103044.00|      72.50000      120495.00|      66.96000      111287.52
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0040 401-07423             2083.000  TON  |      56.50000      117689.50|      70.00000      145810.00|      61.02000      127104.66
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0041 401-10258            10515.000  LFT  |       0.50000        5257.50|       0.50000        5257.50|       0.54000        5678.10
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0042 401-10259            10515.000  LFT  |       0.50000        5257.50|       0.60000        6309.00|       0.54000        5678.10
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0043 401-11785            10515.000  LFT  |       0.10000        1051.50|       0.13000        1366.95|       0.11000        1156.65
  LIQUID ASPHALT SEALANT                  |                             |                             |
0044 406-05520                8.000  TON  |     500.00000        4000.00|     540.00000        4320.00|     540.00000        4320.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0045 601-01625                1.000  EACH |    2000.00000        2000.00|    1550.00000        1550.00|    1603.80000        1603.80
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0046 601-01701                1.000  EACH |    2300.00000        2300.00|    2040.00000        2040.00|    2089.80000        2089.80
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0047 601-01839                3.000  EACH |    2300.00000        6900.00|    2130.00000        6390.00|    2187.00000        6561.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0048 601-02241              563.000  LFT  |      12.50000        7037.50|      12.00000        6756.00|      12.96000        7296.48
  GUARDRAIL, REMOVE                       |                             |                             |
0049 601-06374                4.000  EACH |    1850.00000        7400.00|    1050.00000        4200.00|    1080.00000        4320.00
  GUARDRAIL TRANSITION, TGS-1 , MODIFIED  |                             |                             |
0050 601-94689                4.000  EACH |    3200.00000       12800.00|    2700.00000       10800.00|    2759.40000       11037.60
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0051 601-99105              112.500  LFT  |      25.00000        2812.50|      20.50000        2306.25|      20.52000        2308.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0052 602-06729                4.000  EACH |      18.90000          75.60|      42.00000         168.00|      18.90000          75.60
  BARRIER DELINEATOR                      |                             |                             |
0053 605-06121              145.000  LFT  |      45.00000        6525.00|      27.00000        3915.00|      38.48000        5579.60
  CURB, CONCRETE, B                       |                             |                             |
0054 609-06257              220.000  SYS  |     106.52000       23434.40|     105.00000       23100.00|     106.52000       23434.40
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0055 609-06259              190.000  SYS  |     107.19000       20366.10|     110.00000       20900.00|     107.19000       20366.10
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0056 610-07487              351.000  TON  |      80.00000       28080.00|      95.00000       33345.00|      86.40000       30326.40
  HMA FOR APPROACHES, TYPE B              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0057 611-06497                2.000  EACH |     588.49000        1176.98|     210.00000         420.00|     216.00000         432.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0058 611-08232                1.000  EACH |     165.00000         165.00|     265.00000         265.00|     270.00000         270.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0059 615-06490               25.000  EACH |     150.00000        3750.00|     165.00000        4125.00|     167.40000        4185.00
  RIGHT OF WAY MARKER                     |                             |                             |
0060 615-06505               21.000  EACH |     675.00000       14175.00|     770.00000       16170.00|     788.40000       16556.40
  MONUMENT, B                             |                             |                             |
0061 615-06527                1.000  EACH |     550.00000         550.00|     695.00000         695.00|     712.80000         712.80
  MONUMENT, SECTION CORNER                |                             |                             |
0062 616-02320             1355.000  SYS  |       2.54000        3441.70|       1.50000        2032.50|       2.32000        3143.60
  GEOTEXTILES                             |                             |                             |
0063 616-06405              354.000  TON  |      40.08000       14188.32|      77.00000       27258.00|      50.67000       17937.18
  RIPRAP, REVETMENT                       |                             |                             |
0064 616-06451              154.000  TON  |      48.90000        7530.60|      69.00000       10626.00|      52.81000        8132.74
  RIPRAP, UNIFORM                         |                             |                             |
0065 621-01004                2.000  EACH |     425.00000         850.00|     525.00000        1050.00|     540.00000        1080.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0066 621-02770              705.000  SYS  |       1.50000        1057.50|       1.75000        1233.75|       1.08000         761.40
  EROSION CONTROL BLANKET                 |                             |                             |
0067 621-06545                2.000  TON  |     815.00000        1630.00|     735.00000        1470.00|     810.00000        1620.00
  FERTILIZER                              |                             |                             |
0068 621-06553              578.000  LBS  |       3.74000        2161.72|       3.50000        2023.00|       5.40000        3121.20
  SEED MIXTURE, R                         |                             |                             |
0069 621-06557              272.000  LBS  |       1.90000         516.80|       1.10000         299.20|       2.16000         587.52
  SEED MIXTURE, T                         |                             |                             |
0070 621-06565               14.000  TON  |     390.00000        5460.00|     500.00000        7000.00|     432.00000        6048.00
  MULCHING MATERIAL                       |                             |                             |
0071 621-06567                5.000  kGAL |       1.00000           5.00|       0.05000           0.25|       1.08000           5.40
  WATER                                   |                             |                             |
0072 621-06574             1484.000  SYS  |       4.30000        6381.20|       8.15000       12094.60|       4.59000        6811.56
  SODDING                                 |                             |                             |
0073 628-09402               12.000  MOS  |    2000.00000       24000.00|    2000.00000       24000.00|    2253.83000       27045.96
  FIELD OFFICE, B                         |                             |                             |
0074 628-11976                1.000  EACH |      60.00000          60.00|    1900.00000        1900.00|     526.50000         526.50
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0075 701-02938               24.000  LFT  |    1854.61000       44510.64|    1100.00000       26400.00|    1883.71000       45209.04
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0076 701-09558              193.000  LFT  |      65.61000       12662.73|     100.00000       19300.00|      65.61000       12662.73
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0077 701-09560                4.000  EACH |    1066.50000        4266.00|    3200.00000       12800.00|    1066.50000        4266.00
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 701-09739               16.000  EACH |     115.56000        1848.96|     130.00000        2080.00|     115.56000        1848.96
  PILE SHOE, HP 12 X 53                   |                             |                             |
0079 701-51195              185.000  LFT  |      52.38000        9690.30|     125.00000       23125.00|      52.38000        9690.30
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0080 701-97874               56.000  LFT  |     134.53000        7533.68|     425.00000       23800.00|     134.53000        7533.68
  PILE, STEEL H, REINFORCED CONCRETE      |                             |                             |
  ENCASED, HP 12 IN X 53                  |                             |                             |
0081 702-51005                7.400  CYS  |     943.28000        6980.27|    1450.00000       10730.00|     943.28000        6980.27
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0082 702-51863               24.000  EACH |      13.91000         333.84|      10.50000         252.00|      13.91000         333.84
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0083 702-92857               69.200  CYS  |     522.55000       36160.46|     875.00000       60550.00|     522.55000       36160.46
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0084 703-06029            86990.000  LBS  |       0.92000       80030.80|       1.04000       90469.60|       0.93000       80900.70
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0085 703-97936              322.000  EACH |      63.50000       20447.00|      20.50000        6601.00|      63.50000       20447.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0086 704-51002              170.900  CYS  |     871.76000      148983.78|    1365.00000      233278.50|     874.33000      149423.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0087 706-06344               75.000  LFT  |     100.00000        7500.00|      71.60000        5370.00|      73.44000        5508.00
  RAILING, STEEL TS-1                     |                             |                             |
0088 706-09960              173.000  LFT  |      81.45000       14090.85|      76.00000       13148.00|      81.45000       14090.85
  RAILING, CONCRETE, FC                   |                             |                             |
0089 706-11620                4.000  EACH |    2208.60000        8834.40|    1600.00000        6400.00|    2208.60000        8834.40
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0090 707-11494              258.000  LFT  |     350.73000       90488.34|     270.00000       69660.00|     350.73000       90488.34
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  21 IN. X 48 IN.                         |                             |                             |
0091 709-51821                       LUMP |    5670.00000        5670.00|    6000.00000        6000.00|    6123.60000        6123.60
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0092 709-51821                       LUMP |    7650.00000        7650.00|    8000.00000        8000.00|    8262.00000        8262.00
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             |
0093 715-03475               11.000  EACH |     535.00000        5885.00|     410.00000        4510.00|     577.80000        6355.80
  SAFETY METAL END SECTION 4:1 DIA 15"    |                             |                             |
0094 715-03584                3.000  EACH |     775.00000        2325.00|     615.00000        1845.00|     837.00000        2511.00
  SAFETY METAL END SECTION 4:1 DIA 18"    |                             |                             |
0095 715-05032              555.000  LFT  |      25.10000       13930.50|      31.00000       17205.00|      27.11000       15046.05
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0096 715-05119               77.000  LFT  |      24.70000        1901.90|      35.00000        2695.00|      26.68000        2054.36
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0097 715-05121               84.000  LFT  |      33.60000        2822.40|      37.00000        3108.00|      36.29000        3048.36
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 715-05168               80.000  LFT  |      21.75000        1740.00|      32.00000        2560.00|      23.49000        1879.20
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0099 715-05169              290.000  LFT  |      25.90000        7511.00|      40.00000       11600.00|      27.97000        8111.30
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0100 715-05171               70.000  LFT  |      31.90000        2233.00|      42.00000        2940.00|      34.45000        2411.50
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0101 715-05407              114.000  LFT  |      17.75000        2023.50|      13.00000        1482.00|      17.75000        2023.50
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0102 715-46000                1.000  EACH |     295.00000         295.00|     265.00000         265.00|     318.60000         318.60
  PIPE END SECTION, DIA 12"               |                             |                             |
0103 715-46005                8.000  EACH |     425.00000        3400.00|     325.00000        2600.00|     459.00000        3672.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0104 715-46010                1.000  EACH |     530.00000         530.00|     305.00000         305.00|     572.40000         572.40
  PIPE END SECTION, DIA 18"               |                             |                             |
0105 720-45251                1.000  EACH |    2520.00000        2520.00|    2650.00000        2650.00|    2721.60000        2721.60
  CATCH BASIN, K10, MODIFIED              |                             |                             |
0106 720-45270                1.000  EACH |    1880.00000        1880.00|    1450.00000        1450.00|    2030.40000        2030.40
  PIPE CATCH BASIN, 18 IN                 |                             |                             |
0107 722-51401               25.000  SFT  |      29.97000         749.25|      75.00000        1875.00|      29.97000         749.25
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0108 722-51842              378.000  SYS  |      81.47000       30795.66|      95.00000       35910.00|      81.47000       30795.66
  BRIDGE DECK OVERLAY                     |                             |                             |
0109 722-51846                3.000  CYS  |     550.00000        1650.00|     550.00000        1650.00|     550.00000        1650.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0110 722-51874              118.000  SFT  |      49.63000        5856.34|      65.00000        7670.00|      49.63000        5856.34
  OVERLAY DAM                             |                             |                             |
0111 722-60824              228.000  SYS  |      22.49000        5127.72|      20.00000        4560.00|      22.98000        5239.44
  SURFACE MILLING                         |                             |                             |
0112 801-03290                2.000  EACH |     240.00000         480.00|     250.00000         500.00|     259.20000         518.40
  CONSTRUCTION SIGN, C                    |                             |                             |
0113 801-04308                6.000  EACH |     310.00000        1860.00|     325.00000        1950.00|     334.80000        2008.80
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0114 801-06203             1885.000  LFT  |       0.65000        1225.25|       1.06000        1998.10|       1.08000        2035.80
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0115 801-06216               32.000  LFT  |       2.70000          86.40|       3.15000         100.80|       3.24000         103.68
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0116 801-06625               13.000  EACH |      70.00000         910.00|      75.00000         975.00|      75.60000         982.80
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0117 801-06640                8.000  EACH |     200.00000        1600.00|     210.00000        1680.00|     216.00000        1728.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0118 801-06645                3.000  EACH |     160.00000         480.00|     170.00000         510.00|     172.80000         518.40
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-1609544
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0119 801-06775                       LUMP |  115007.78000      115007.78|   29500.00000       29500.00|   42857.10000       42857.10
  MAINTAINING TRAFFIC                     |                             |                             |
0120 801-07118              180.000  LFT  |      13.00000        2340.00|      13.75000        2475.00|      14.04000        2527.20
  BARRICADE, III-A                        |                             |                             |
0121 801-07119              192.000  LFT  |      13.00000        2496.00|      13.75000        2640.00|      14.04000        2695.68
  BARRICADE, III-B                        |                             |                             |
0122 801-08401              120.000  LFT  |      56.09000        6730.80|      72.00000        8640.00|      56.09000        6730.80
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0123 801-08508               90.000  LFT  |      76.21000        6858.90|      77.00000        6930.00|      76.21000        6858.90
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0124 802-05701              137.000  LFT  |      19.50000        2671.50|      14.75000        2020.75|      15.12000        2071.44
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0125 802-09838               68.000  SFT  |      22.25000        1513.00|      30.00000        2040.00|      30.24000        2056.32
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0126 808-06703             7560.000  LFT  |       0.45000        3402.00|       0.48000        3628.80|       0.49000        3704.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0127 808-75245             6640.000  LFT  |       0.45000        2988.00|       0.48000        3187.20|       0.49000        3253.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0128 808-75278               75.000  LFT  |       5.00000         375.00|       5.25000         393.75|       5.40000         405.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0129 808-75297               52.000  LFT  |      10.00000         520.00|      10.55000         548.60|      10.80000         561.60
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0130 808-75320                1.000  EACH |     100.00000         100.00|     106.00000         106.00|     108.00000         108.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0131 808-75325                1.000  EACH |     140.00000         140.00|     150.00000         150.00|     151.20000         151.20
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0132 808-92027              440.000  LFT  |       2.00000         880.00|       2.10000         924.00|       2.16000         950.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0133 601-01522                4.000  EACH |    2450.00000        9800.00|    2300.00000        9200.00|    2349.00000        9396.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,423,890.00|           $     2,492,718.97|           $     2,502,201.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,423,890.00|           $     2,492,718.97|           $     2,502,201.80
====================================================================================================================================
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-0918397         |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   30000.00000       30000.00|   35002.57000       35002.57|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  125000.00000      125000.00|  134405.34000      134405.34|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   43750.00000       43750.00|   87150.00000       87150.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-01066              228.000  SYS  |     105.00000       23940.00|     178.54000       40707.12|
  HYDRO DEMOLITION                        |                             |                             |
0013 202-51328                       LUMP |   94203.00000       94203.00|   90627.00000       90627.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0014 202-51328                       LUMP |   78605.00000       78605.00|   97366.40000       97366.40|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0015 202-96133             1001.000  LFT  |       6.15000        6156.15|      14.45000       14464.45|
  PIPE, REMOVE                            |                             |                             |
0016 203-02000             9156.000  CYS  |      13.99000      128092.44|      20.00000      183120.00|
  EXCAVATION, COMMON                      |                             |                             |
0017 203-02070             4413.000  CYS  |       5.59000       24668.67|       0.23000        1014.99|
  BORROW                                  |                             |                             |
0018 205-02234                9.000  EACH |     138.00000        1242.00|     243.73000        2193.57|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-0918397         |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-03371             1824.000  CYS  |      12.56000       22909.44|       0.17000         310.08|
  SEDIMENT, REMOVE                        |                             |                             |
0020 205-06930                6.000  TON  |      52.79000         316.74|     135.00000         810.00|
  SPLASHPAD                               |                             |                             |
0021 205-06933                2.000  EACH |      85.00000         170.00|     110.00000         220.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06936             1822.000  TON  |      43.40000       79074.80|      44.00000       80168.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0023 205-06937             1662.000  LFT  |       1.36000        2260.32|       2.20000        3656.40|
  TEMPORARY SILT FENCE                    |                             |                             |
0024 205-06938               88.000  LFT  |      29.45000        2591.60|      37.50000        3300.00|
  TEMPORARY SLOPE DRAIN                   |                             |                             |
0025 205-09543             4500.000  TON  |      17.80000       80100.00|      18.90000       85050.00|
  NO 2 STONE                              |                             |                             |
0026 206-51220               18.000  CYS  |      32.59000         586.62|     473.98000        8531.64|
  EXCAVATION, WET                         |                             |                             |
0027 206-51230               57.000  CYS  |      71.45000        4072.65|      95.28000        5430.96|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0028 207-08264              594.000  SYS  |      15.91000        9450.54|       7.14000        4241.16|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0029 207-08268            16619.000  SYS  |      16.25000      270058.75|      18.82000      312769.58|
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
0030 211-06467               92.000  CYS  |      67.65000        6223.80|      62.78000        5775.76|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0031 211-09264              301.000  CYS  |      36.55000       11001.55|      19.55000        5884.55|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0032 211-09267                4.000  CYS  |     100.45000         401.80|     183.74000         734.96|
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             |
0033 301-07448             3394.000  TON  |      19.72000       66929.68|      18.50000       62789.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0034 302-07455               68.000  CYS  |      51.58000        3507.44|      76.66000        5212.88|
  DENSE GRADED SUBBASE                    |                             |                             |
0035 303-01180              792.000  TON  |      22.16000       17550.72|      25.35000       20077.20|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0036 303-07449              204.000  TON  |      27.98000        5707.92|      30.10000        6140.40|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0037 303-08210              100.000  TON  |      30.34000        3034.00|      97.00000        9700.00|
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0038 401-07321             1244.000  TON  |      68.00000       84592.00|      75.40000       93797.60|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0039 401-07371             1662.000  TON  |      65.00000      108030.00|      72.45000      120411.90|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-0918397         |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-07423             2083.000  TON  |      58.00000      120814.00|      64.25000      133832.75|
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0041 401-10258            10515.000  LFT  |       0.12000        1261.80|       0.45000        4731.75|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0042 401-10259            10515.000  LFT  |       0.18000        1892.70|       0.50000        5257.50|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0043 401-11785            10515.000  LFT  |       0.14000        1472.10|       0.20000        2103.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0044 406-05520                8.000  TON  |      50.00000         400.00|     550.00000        4400.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0045 601-01625                1.000  EACH |    1485.00000        1485.00|    1485.00000        1485.00|
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0046 601-01701                1.000  EACH |    1935.00000        1935.00|    1935.00000        1935.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0047 601-01839                3.000  EACH |    2025.00000        6075.00|    2025.00000        6075.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0048 601-02241              563.000  LFT  |      12.00000        6756.00|      12.50000        7037.50|
  GUARDRAIL, REMOVE                       |                             |                             |
0049 601-06374                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|
  GUARDRAIL TRANSITION, TGS-1 , MODIFIED  |                             |                             |
0050 601-94689                4.000  EACH |    2555.00000       10220.00|    2555.00000       10220.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0051 601-99105              112.500  LFT  |      19.00000        2137.50|      19.00000        2137.50|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0052 602-06729                4.000  EACH |      15.00000          60.00|      30.00000         120.00|
  BARRIER DELINEATOR                      |                             |                             |
0053 605-06121              145.000  LFT  |      30.00000        4350.00|      43.01000        6236.45|
  CURB, CONCRETE, B                       |                             |                             |
0054 609-06257              220.000  SYS  |     150.00000       33000.00|     106.52000       23434.40|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0055 609-06259              190.000  SYS  |     140.00000       26600.00|     107.19000       20366.10|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0056 610-07487              351.000  TON  |      50.00000       17550.00|     120.00000       42120.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0057 611-06497                2.000  EACH |     200.00000         400.00|     200.00000         400.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0058 611-08232                1.000  EACH |     250.00000         250.00|     250.00000         250.00|
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-0918397         |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 615-06490               25.000  EACH |     155.00000        3875.00|     155.00000        3875.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0060 615-06505               21.000  EACH |     730.00000       15330.00|     730.00000       15330.00|
  MONUMENT, B                             |                             |                             |
0061 615-06527                1.000  EACH |     660.00000         660.00|     660.00000         660.00|
  MONUMENT, SECTION CORNER                |                             |                             |
0062 616-02320             1355.000  SYS  |       2.15000        2913.25|       3.43000        4647.65|
  GEOTEXTILES                             |                             |                             |
0063 616-06405              354.000  TON  |      46.92000       16609.68|      42.55000       15062.70|
  RIPRAP, REVETMENT                       |                             |                             |
0064 616-06451              154.000  TON  |      48.90000        7530.60|      56.05000        8631.70|
  RIPRAP, UNIFORM                         |                             |                             |
0065 621-01004                2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0066 621-02770              705.000  SYS  |       1.00000         705.00|       1.30000         916.50|
  EROSION CONTROL BLANKET                 |                             |                             |
0067 621-06545                2.000  TON  |     750.00000        1500.00|     800.00000        1600.00|
  FERTILIZER                              |                             |                             |
0068 621-06553              578.000  LBS  |       5.00000        2890.00|       3.50000        2023.00|
  SEED MIXTURE, R                         |                             |                             |
0069 621-06557              272.000  LBS  |       2.00000         544.00|       1.80000         489.60|
  SEED MIXTURE, T                         |                             |                             |
0070 621-06565               14.000  TON  |     400.00000        5600.00|     475.00000        6650.00|
  MULCHING MATERIAL                       |                             |                             |
0071 621-06567                5.000  kGAL |       1.00000           5.00|       0.10000           0.50|
  WATER                                   |                             |                             |
0072 621-06574             1484.000  SYS  |       4.25000        6307.00|       5.50000        8162.00|
  SODDING                                 |                             |                             |
0073 628-09402               12.000  MOS  |    1990.11000       23881.32|    2700.00000       32400.00|
  FIELD OFFICE, B                         |                             |                             |
0074 628-11976                1.000  EACH |    2400.00000        2400.00|    6000.00000        6000.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0075 701-02938               24.000  LFT  |     900.00000       21600.00|    1854.61000       44510.64|
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0076 701-09558              193.000  LFT  |      80.00000       15440.00|      65.61000       12662.73|
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0077 701-09560                4.000  EACH |    1000.00000        4000.00|    1066.50000        4266.00|
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
0078 701-09739               16.000  EACH |     125.00000        2000.00|     115.56000        1848.96|
  PILE SHOE, HP 12 X 53                   |                             |                             |
0079 701-51195              185.000  LFT  |      70.00000       12950.00|      52.38000        9690.30|
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-0918397         |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 701-97874               56.000  LFT  |     320.00000       17920.00|     134.53000        7533.68|
  PILE, STEEL H, REINFORCED CONCRETE      |                             |                             |
  ENCASED, HP 12 IN X 53                  |                             |                             |
0081 702-51005                7.400  CYS  |     995.00000        7363.00|     943.28000        6980.27|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0082 702-51863               24.000  EACH |      22.00000         528.00|      13.91000         333.84|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0083 702-92857               69.200  CYS  |    1350.00000       93420.00|     522.55000       36160.46|
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0084 703-06029            86990.000  LBS  |       1.20000      104388.00|       0.92000       80030.80|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0085 703-97936              322.000  EACH |      40.00000       12880.00|      63.50000       20447.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0086 704-51002              170.900  CYS  |    1400.00000      239260.00|     871.76000      148983.78|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0087 706-06344               75.000  LFT  |      68.00000        5100.00|      68.00000        5100.00|
  RAILING, STEEL TS-1                     |                             |                             |
0088 706-09960              173.000  LFT  |      70.00000       12110.00|      81.45000       14090.85|
  RAILING, CONCRETE, FC                   |                             |                             |
0089 706-11620                4.000  EACH |    4000.00000       16000.00|    2208.60000        8834.40|
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0090 707-11494              258.000  LFT  |     500.00000      129000.00|     350.73000       90488.34|
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  21 IN. X 48 IN.                         |                             |                             |
0091 709-51821                       LUMP |    5200.00000        5200.00|    7020.00000        7020.00|
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0092 709-51821                       LUMP |    5200.00000        5200.00|    7650.00000        7650.00|
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             |
0093 715-03475               11.000  EACH |     535.00000        5885.00|     633.06000        6963.66|
  SAFETY METAL END SECTION 4:1 DIA 15"    |                             |                             |
0094 715-03584                3.000  EACH |     775.00000        2325.00|     836.27000        2508.81|
  SAFETY METAL END SECTION 4:1 DIA 18"    |                             |                             |
0095 715-05032              555.000  LFT  |      25.10000       13930.50|      75.05000       41652.75|
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0096 715-05119               77.000  LFT  |      24.70000        1901.90|      77.85000        5994.45|
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0097 715-05121               84.000  LFT  |      33.60000        2822.40|      95.50000        8022.00|
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             |
0098 715-05168               80.000  LFT  |      21.75000        1740.00|      38.20000        3056.00|
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             |
0099 715-05169              290.000  LFT  |      25.90000        7511.00|      44.70000       12963.00|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 170 -14
                                                        TABULATION OF BIDS

     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-0918397         |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 715-05171               70.000  LFT  |      31.90000        2233.00|      43.30000        3031.00|
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             |
0101 715-05407              114.000  LFT  |      28.63000        3263.82|      17.75000        2023.50|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0102 715-46000                1.000  EACH |     295.00000         295.00|     692.00000         692.00|
  PIPE END SECTION, DIA 12"               |                             |                             |
0103 715-46005                8.000  EACH |     425.00000        3400.00|     707.00000        5656.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0104 715-46010                1.000  EACH |     530.00000         530.00|     760.00000         760.00|
  PIPE END SECTION, DIA 18"               |                             |                             |
0105 720-45251                1.000  EACH |    2520.00000        2520.00|    3100.00000        3100.00|
  CATCH BASIN, K10, MODIFIED              |                             |                             |
0106 720-45270                1.000  EACH |    1880.00000        1880.00|    1150.00000        1150.00|
  PIPE CATCH BASIN, 18 IN                 |                             |                             |
0107 722-51401               25.000  SFT  |      70.00000        1750.00|      29.97000         749.25|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0108 722-51842              378.000  SYS  |     200.00000       75600.00|      81.47000       30795.66|
  BRIDGE DECK OVERLAY                     |                             |                             |
0109 722-51846                3.000  CYS  |     550.00000        1650.00|     550.00000        1650.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0110 722-51874              118.000  SFT  |      85.00000       10030.00|      49.63000        5856.34|
  OVERLAY DAM                             |                             |                             |
0111 722-60824              228.000  SYS  |      25.00000        5700.00|      22.49000        5127.72|
  SURFACE MILLING                         |                             |                             |
0112 801-03290                2.000  EACH |     240.00000         480.00|     240.00000         480.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0113 801-04308                6.000  EACH |     310.00000        1860.00|     310.00000        1860.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0114 801-06203             1885.000  LFT  |       1.00000        1885.00|       1.00000        1885.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0115 801-06216               32.000  LFT  |       3.00000          96.00|       3.00000          96.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0116 801-06625               13.000  EACH |      70.00000         910.00|      70.00000         910.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0117 801-06640                8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0118 801-06645                3.000  EACH |     160.00000         480.00|     160.00000         480.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0119 801-06775                       LUMP |   20900.00000       20900.00|   21300.00000       21300.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0120 801-07118              180.000  LFT  |      13.00000        2340.00|      13.00000        2340.00|
  BARRICADE, III-A                        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 170 -15
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     CALL ORDER   : 170                     CONTRACT ID : R -31952-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(   5   ) 35-0918397         |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0121 801-07119              192.000  LFT  |      13.00000        2496.00|      13.00000        2496.00|
  BARRICADE, III-B                        |                             |                             |
0122 801-08401              120.000  LFT  |     120.00000       14400.00|      56.09000        6730.80|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0123 801-08508               90.000  LFT  |     140.00000       12600.00|      76.21000        6858.90|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0124 802-05701              137.000  LFT  |      14.00000        1918.00|      14.00000        1918.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0125 802-09838               68.000  SFT  |      28.00000        1904.00|      28.00000        1904.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0126 808-06703             7560.000  LFT  |       0.45000        3402.00|       0.45000        3402.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0127 808-75245             6640.000  LFT  |       0.45000        2988.00|       0.45000        2988.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0128 808-75278               75.000  LFT  |       5.00000         375.00|       5.00000         375.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0129 808-75297               52.000  LFT  |      10.00000         520.00|      10.00000         520.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0130 808-75320                1.000  EACH |     100.00000         100.00|     100.00000         100.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0131 808-75325                1.000  EACH |     140.00000         140.00|     140.00000         140.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0132 808-92027              440.000  LFT  |       2.00000         880.00|       2.00000         880.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0133 601-01522                4.000  EACH |    2175.00000        8700.00|    2175.00000        8700.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,596,946.20|           $     2,621,210.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,596,946.20|           $     2,621,210.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 11/01/16
     LOCATION     : ON 16TH STREET FROM SR 37 TO US 50                               PROJECT(S) :  0501089

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER INC                                                        $     3,230,127.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,358,900.00  103.9866%
   3   35-1139301     E & B PAVING INC                                                           $     4,255,000.00  131.7286%
   4   35-1878024     RAGLE INC                                                                  $     4,580,858.43  141.8167%
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2  ) 35-1917625          |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   40000.00000       40000.00|   10000.00000       10000.00|   88000.00000       88000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   90937.68000       90937.68|  100000.00000      100000.00|  212981.83000      212981.83
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   35000.00000       35000.00|   65000.00000       65000.00|  212000.00000      212000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-91385                1.000  EACH |     300.00000         300.00|     199.87000         199.87|     700.00000         700.00
  INLET, REMOVE                           |                             |                             |
0013 202-93047                1.000  EACH |     300.00000         300.00|     200.00000         200.00|     900.00000         900.00
  MANHOLE, REMOVE                         |                             |                             |
0014 202-96133              143.000  LFT  |      15.00000        2145.00|      35.00000        5005.00|      32.00000        4576.00
  PIPE, REMOVE                            |                             |                             |
0015 203-02000            21900.000  CYS  |      10.50000      229950.00|      12.00000      262800.00|      23.75000      520125.00
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02010             6895.000  CYS  |      35.00000      241325.00|      62.00000      427490.00|      60.00000      413700.00
  EXCAVATION, ROCK                        |                             |                             |
0017 203-02070             6974.000  CYS  |       3.50000       24409.00|       3.75000       26152.50|      10.00000       69740.00
  BORROW                                  |                             |                             |
0018 203-02131             1000.000  CYS  |      20.00000       20000.00|      32.00000       32000.00|      22.00000       22000.00
  EXPLORATORY EXCAVATION                  |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 203-02132              300.000  LFT  |      32.00000        9600.00|      35.00000       10500.00|      31.00000        9300.00
  EXPLORATORY DRILLING                    |                             |                             |
0020 203-02133              120.000  LFT  |      70.00000        8400.00|      75.00000        9000.00|      70.00000        8400.00
  EXPLORATORY CORES                       |                             |                             |
0021 205-06933               51.000  EACH |     140.00000        7140.00|     125.00000        6375.00|     120.00000        6120.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06934               18.000  TON  |     410.00000        7380.00|     415.00000        7470.00|     410.00000        7380.00
  TEMPORARY MULCH                         |                             |                             |
0023 205-06937             3831.000  LFT  |       3.00000       11493.00|       1.30000        4980.30|       2.80000       10726.80
  TEMPORARY SILT FENCE                    |                             |                             |
0024 205-11584              320.000  LFT  |      14.00000        4480.00|      12.00000        3840.00|      12.00000        3840.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0025 205-11591             1078.000  LBS  |       2.25000        2425.50|       2.45000        2641.10|       2.25000        2425.50
  TEMPORARY SEED MIXTURE                  |                             |                             |
0026 207-08264             1814.000  SYS  |      14.00000       25396.00|       9.85000       17867.90|      16.00000       29024.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0027 207-09935            33513.000  SYS  |      12.50000      418912.50|      11.00000      368643.00|       7.50000      251347.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0028 211-02050               46.000  CYS  |      39.00000        1794.00|      64.00000        2944.00|      84.00000        3864.00
  B BORROW                                |                             |                             |
0029 211-09264             1711.000  CYS  |      41.00000       70151.00|      60.00000      102660.00|      40.00000       68440.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0030 211-09268               20.000  CYS  |      90.00000        1800.00|     525.00000       10500.00|     260.00000        5200.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0031 213-09270                2.000  CYS  |     145.00000         290.00|     275.00000         550.00|     400.00000         800.00
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             |
0032 301-07448             6904.000  TON  |      22.50000      155340.00|      17.50000      120820.00|      19.00000      131176.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0033 303-08210              145.000  TON  |      21.00000        3045.00|      30.00000        4350.00|      65.00000        9425.00
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0034 306-08034              134.000  SYS  |      14.50000        1943.00|       7.58000        1015.72|      42.00000        5628.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 401-07328             1566.000  TON  |      90.00000      140940.00|      97.00000      151902.00|      90.00000      140940.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0036 401-07392             1997.000  TON  |      71.00000      141787.00|      76.00000      151772.00|      71.00000      141787.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0037 401-07398              625.000  TON  |      77.00000       48125.00|      78.00000       48750.00|      77.00000       48125.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0038 401-07408             1631.000  TON  |      66.00000      107646.00|      71.00000      115801.00|      66.00000      107646.00
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0039 401-10258             9849.000  LFT  |       0.60000        5909.40|       0.45000        4432.05|       0.60000        5909.40
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-10259             9849.000  LFT  |       0.65000        6401.85|       0.78000        7682.22|       0.65000        6401.85
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0041 406-05520               10.000  TON  |     500.00000        5000.00|     600.00000        6000.00|     500.00000        5000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0042 604-06070             1442.000  SYS  |      32.00000       46144.00|      35.00000       50470.00|      44.00000       63448.00
  SIDEWALK, CONCRETE                      |                             |                             |
0043 604-07894               14.000  SYS  |     105.00000        1470.00|     135.00000        1890.00|     170.00000        2380.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0044 604-07901               61.000  SYS  |     161.00000        9821.00|     200.00000       12200.00|     220.00000       13420.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0045 604-07903               38.000  SYS  |      89.00000        3382.00|     127.94000        4861.72|     150.00000        5700.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0046 604-07904                3.000  SYS  |     218.00000         654.00|     420.00000        1260.00|     340.00000        1020.00
  CURB RAMP, CONCRETE, L                  |                             |                             |
0047 605-06120              211.000  LFT  |      22.00000        4642.00|      37.00000        7807.00|      32.00000        6752.00
  CURB, CONCRETE                          |                             |                             |
0048 605-06155             6733.000  LFT  |      13.50000       90895.50|      14.50000       97628.50|      16.00000      107728.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0049 605-06255              495.000  SYS  |      92.00000       45540.00|     120.00000       59400.00|     100.00000       49500.00
  CENTER CURB, D, CONCRETE                |                             |                             |
0050 605-09131               40.000  LFT  |      35.00000        1400.00|     100.00000        4000.00|     300.00000       12000.00
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             |
0051 606-07484             1899.000  LFT  |       3.50000        6646.50|       3.45000        6551.55|       5.00000        9495.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0052 607-06375             1705.000  LFT  |      58.00000       98890.00|      55.00000       93775.00|      65.00000      110825.00
  PAVED SIDE DITCH, J                     |                             |                             |
0053 610-07487              142.000  TON  |     150.00000       21300.00|     115.00000       16330.00|     150.00000       21300.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0054 610-09108             1172.000  SYS  |      50.00000       58600.00|      45.00000       52740.00|      62.00000       72664.00
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0055 616-02320               14.000  SYS  |       5.00000          70.00|       5.45000          76.30|      20.00000         280.00
  GEOTEXTILES                             |                             |                             |
0056 616-06451               14.000  TON  |      50.00000         700.00|      55.00000         770.00|     100.00000        1400.00
  RIPRAP, UNIFORM                         |                             |                             |
0057 621-01004                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|     700.00000        2800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0058 621-06559            15940.000  SYS  |       0.40000        6376.00|       0.38000        6057.20|       0.38000        6057.20
  MULCHED SEEDING, R                      |                             |                             |
0059 621-06575             1450.000  SYS  |       4.00000        5800.00|       4.50000        6525.00|       4.00000        5800.00
  SODDING, NURSERY                        |                             |                             |
0060 628-09402               22.000  MOS  |    1300.00000       28600.00|    1175.00000       25850.00|    2200.00000       48400.00
  FIELD OFFICE, B                         |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 628-11729                2.000  EACH |     175.00000         350.00|     100.00000         200.00|     210.00000         420.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0062 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0063 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0064 628-11782               44.000  MOS  |      75.00000        3300.00|      75.00000        3300.00|     120.00000        5280.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0065 715-05048             2553.000  LFT  |       6.00000       15318.00|       9.65000       24636.45|      12.00000       30636.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0066 715-05146              238.000  LFT  |      16.00000        3808.00|      15.90000        3784.20|      44.00000       10472.00
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0067 715-05149             1577.000  LFT  |      41.25000       65051.25|      40.00000       63080.00|      48.00000       75696.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0068 715-05151             1086.000  LFT  |      61.00000       66246.00|      65.00000       70590.00|      52.00000       56472.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0069 715-05152              503.000  LFT  |      49.50000       24898.50|      50.00000       25150.00|      56.00000       28168.00
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0070 715-05154               72.000  LFT  |      92.50000        6660.00|     142.00000       10224.00|      72.00000        5184.00
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0071 715-05411             1876.000  LFT  |      59.50000      111622.00|      69.00000      129444.00|     120.00000      225120.00
  PIPE SANITARY SEWER 12 IN               |                             |                             |
0073 715-08305               18.000  TON  |     175.00000        3150.00|     250.00000        4500.00|     310.00000        5580.00
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0074 715-09196                1.000  EACH |    1125.00000        1125.00|    1600.00000        1600.00|    1400.00000        1400.00
  RISER , WATER MAIN                      |                             |                             |
0075 715-46000                1.000  EACH |     500.00000         500.00|     200.00000         200.00|     450.00000         450.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0076 715-46005                2.000  EACH |     525.00000        1050.00|     320.00000         640.00|     600.00000        1200.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0077 715-46020                1.000  EACH |     550.00000         550.00|     330.00000         330.00|     800.00000         800.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0078 715-92253                2.000  EACH |    3400.00000        6800.00|    2500.00000        5000.00|    4000.00000        8000.00
  SEWER, SANITARY LATERAL, RECONNECT ,    |                             |                             |
  DEMO MH, CONNECT SERVICE                |                             |                             |
0079 715-93913               45.000  LFT  |      82.00000        3690.00|     280.00000       12600.00|     150.00000        6750.00
  WATER MAIN, 8 IN , PVC                  |                             |                             |
0080 718-06526               18.000  TON  |     235.00000        4230.00|     155.00000        2790.00|     325.00000        5850.00
  HMA FOR UNDERDRAINS                     |                             |                             |
0081 718-06531                8.000  EACH |     620.00000        4960.00|    1350.00000       10800.00|    1600.00000       12800.00
  OUTLET PROTECTOR, 3                     |                             |                             |
0082 718-52610              230.000  CYS  |      37.00000        8510.00|      36.00000        8280.00|      65.00000       14950.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 718-99153              562.000  SYS  |       2.75000        1545.50|       1.85000        1039.70|       6.00000        3372.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0084 720-44000                4.000  EACH |     325.00000        1300.00|     400.00000        1600.00|     600.00000        2400.00
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  SEWER MANHOLES                          |                             |                             |
0085 720-45005                1.000  EACH |    1600.00000        1600.00|    1550.00000        1550.00|    2000.00000        2000.00
  INLET, A2                               |                             |                             |
0086 720-45030                1.000  EACH |    1580.00000        1580.00|    1550.00000        1550.00|    1825.00000        1825.00
  INLET, E7                               |                             |                             |
0087 720-45042                2.000  EACH |    3800.00000        7600.00|    1550.00000        3100.00|    2100.00000        4200.00
  INLET, HA5                              |                             |                             |
0088 720-45045               29.000  EACH |    1600.00000       46400.00|    1350.00000       39150.00|    2350.00000       68150.00
  INLET, J10                              |                             |                             |
0089 720-45055               10.000  EACH |    1630.00000       16300.00|    1350.00000       13500.00|    2500.00000       25000.00
  INLET, M10                              |                             |                             |
0090 720-45065                1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00|    4000.00000        4000.00
  INLET, N12                              |                             |                             |
0091 720-45270                8.000  EACH |    1200.00000        9600.00|    1000.00000        8000.00|    1600.00000       12800.00
  PIPE CATCH BASIN, 18 IN                 |                             |                             |
0092 720-45410               31.000  EACH |    2700.00000       83700.00|    3000.00000       93000.00|    4500.00000      139500.00
  MANHOLE, C4                             |                             |                             |
0093 720-91742                1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00|    2900.00000        2900.00
  FIRE HYDRANT                            |                             |                             |
0094 801-03290                5.000  EACH |     275.00000        1375.00|     275.00000        1375.00|     275.00000        1375.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0095 801-04308                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0096 801-06207            18645.000  LFT  |       1.00000       18645.00|       1.00000       18645.00|       2.22000       41391.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0097 801-06216              155.000  LFT  |       5.75000         891.25|       6.00000         930.00|       5.75000         891.25
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0098 801-06625               10.000  EACH |     135.00000        1350.00|     135.00000        1350.00|     135.00000        1350.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0099 801-06640               35.000  EACH |     135.00000        4725.00|     140.00000        4900.00|     135.00000        4725.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0100 801-06710              250.000  DAY  |      20.00000        5000.00|      13.00000        3250.00|      15.00000        3750.00
  FLASHING ARROW SIGN                     |                             |                             |
0101 801-06775                       LUMP |   55000.00000       55000.00|   15000.00000       15000.00|  120000.00000      120000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0102 801-07119              288.000  LFT  |      14.00000        4032.00|      14.00000        4032.00|      14.00000        4032.00
  BARRICADE, III-B                        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 180 -7
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0104 802-09837                6.000  SFT  |      23.80000         142.80|      25.50000         153.00|      25.30000         151.80
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.080 IN THICKNESS                      |                             |                             |
0105 802-09838              453.000  SFT  |      16.30000        7383.90|      18.00000        8154.00|      17.40000        7882.20
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0106 802-09839                7.000  SFT  |      23.70000         165.90|      25.50000         178.50|      25.20000         176.40
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0107 804-11353              100.000  LFT  |     130.00000       13000.00|     130.00000       13000.00|     125.00000       12500.00
  LANE SEPARATOR                          |                             |                             |
0108 805-01815                4.000  EACH |    3700.00000       14800.00|    4250.00000       17000.00|    4117.00000       16468.00
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0109 805-01842                1.000  EACH |    1600.00000        1600.00|    1630.00000        1630.00|    1622.00000        1622.00
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0110 805-02658               84.000  LFT  |       2.90000         243.60|       3.00000         252.00|       3.00000         252.00
  CABLE, COAXIAL                          |                             |                             |
0111 805-06595              343.000  LFT  |      17.20000        5899.60|      21.30000        7305.90|      21.30000        7305.90
  CONDUIT, PVC, 2 IN                      |                             |                             |
0112 805-08464                1.000  EACH |    2100.00000        2100.00|    2200.00000        2200.00|    2197.00000        2197.00
  RADIO, INTERCONNECT                     |                             |                             |
0113 805-08466                1.000  EACH |     795.00000         795.00|     850.00000         850.00|     846.00000         846.00
  RADIO ANTENNA, 9db, YAGI                |                             |                             |
0114 805-08493                       LUMP |     794.00000         794.00|     850.00000         850.00|     847.00000         847.00
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0115 805-09846                2.000  EACH |    4000.00000        8000.00|    4400.00000        8800.00|    4258.00000        8516.00
  RECEIVER PROCESSOR                      |                             |                             |
0116 805-10107                8.000  EACH |     755.00000        6040.00|     810.00000        6480.00|     803.00000        6424.00
  WIRELESS MAGNETOMETER DETECTOR , C      |                             |                             |
0117 805-10107               19.000  EACH |     675.00000       12825.00|     720.00000       13680.00|     718.00000       13642.00
  WIRELESS MAGNETOMETER DETECTOR , N      |                             |                             |
0118 805-10108                3.000  EACH |     702.00000        2106.00|     746.00000        2238.00|     746.00000        2238.00
  WIRELESS REPEATER                       |                             |                             |
0119 805-10234                1.000  EACH |   17870.00000       17870.00|   20000.00000       20000.00|   19005.00000       19005.00
  CONTROLLER AND CABINET, R , ECONOLITE   |                             |                             |
  CONTROLLER                              |                             |                             |
0120 805-11569                1.000  EACH |     424.00000         424.00|     450.00000         450.00|     450.00000         450.00
  RADIO SPLITTER                          |                             |                             |
0121 805-78205                9.000  EACH |     725.00000        6525.00|     800.00000        7200.00|     771.00000        6939.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0122 805-78415                4.000  EACH |    2065.00000        8260.00|    2200.00000        8800.00|    2198.00000        8792.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0123 805-78420                4.000  EACH |     334.00000        1336.00|     360.00000        1440.00|     356.00000        1424.00
  DISCONNECT HANGER                       |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0124 805-78445                1.000  EACH |     835.00000         835.00|     900.00000         900.00|     889.00000         889.00
  SIGNAL SERVICE                          |                             |                             |
0125 805-78467               70.000  LFT  |       2.80000         196.00|       3.00000         210.00|       3.00000         210.00
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0126 805-78470             2400.000  LFT  |       0.56000        1344.00|       0.60000        1440.00|       0.59000        1416.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0127 805-78485             1450.000  LFT  |       1.80000        2610.00|       1.95000        2827.50|       1.90000        2755.00
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0128 805-78490              996.000  LFT  |       2.00000        1992.00|       2.10000        2091.60|       2.10000        2091.60
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0129 805-78495              200.000  LFT  |       2.10000         420.00|       2.30000         460.00|       2.30000         460.00
  SIGNAL CABLE CONTROL, COPPER 9C/14GA    |                             |                             |
0130 805-78510              788.000  LFT  |       1.10000         866.80|       1.10000         866.80|       1.10000         866.80
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0131 805-78785                3.000  EACH |    1100.00000        3300.00|    1140.00000        3420.00|    1131.00000        3393.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0132 805-78790                7.000  EACH |     400.00000        2800.00|     415.00000        2905.00|     412.00000        2884.00
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE |                             |                             |
0133 805-78795              600.000  LFT  |       8.00000        4800.00|       9.00000        5400.00|       8.50000        5100.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0134 805-78925                1.000  EACH |    1664.00000        1664.00|    2150.00000        2150.00|    1992.00000        1992.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0135 805-81060                4.000  EACH |    5426.00000       21704.00|    6150.00000       24600.00|    5715.00000       22860.00
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0136 808-05929              938.000  LFT  |     125.00000      117250.00|       1.25000        1172.50|       1.24000        1163.12
  TRANSVERSE MARKING THERMOPLASTIC,       |                             |                             |
  CROSSWALK LINE, 8"                      |                             |                             |
0137 808-06701             5784.000  LFT  |       0.65000        3759.60|       0.70000        4048.80|       0.64000        3701.76
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0138 808-06703            10257.000  LFT  |       0.65000        6667.05|       0.67000        6872.19|       0.62000        6359.34
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0139 808-06705              341.000  LFT  |       1.25000         426.25|       1.35000         460.35|       1.24000         422.84
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0140 808-06706              305.000  LFT  |       5.90000        1799.50|       5.90000        1799.50|       5.90000        1799.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0141 808-06716            10380.000  LFT  |       1.00000       10380.00|       0.80000        8304.00|       0.80000        8304.00
  LINE, REMOVE                            |                             |                             |
0142 808-09381                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0143 808-75245             9006.000  LFT  |       0.62000        5583.72|       0.65000        5853.90|       0.62000        5583.72
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0144 808-75260              111.000  LFT  |       2.90000         321.90|       2.90000         321.90|       2.90000         321.90
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0145 808-75274               91.000  LFT  |       1.25000         113.75|       1.25000         113.75|       1.24000         112.84
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 8"             |                             |                             |
0146 808-75320               13.000  EACH |      75.00000         975.00|      75.00000         975.00|      75.00000         975.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0147 808-75325                2.000  EACH |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0148 808-92027              185.000  LFT  |       1.24000         229.40|       1.25000         231.25|       1.24000         229.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0149 205-09543              200.000  TON  |      22.00000        4400.00|      23.00000        4600.00|      30.00000        6000.00
  NO 2 STONE                              |                             |                             |
0150 401-11785             9849.000  LFT  |       0.60000        5909.40|       0.22000        2166.78|       0.25000        2462.25
  LIQUID ASPHALT SEALANT                  |                             |                             |
0151 628-11977                1.000  EACH |    1240.00000        1240.00|    1250.00000        1250.00|    3500.00000        3500.00
  COMPUTER SYSTEM                         |                             |                             |
0152 802-05701              611.000  LFT  |      15.40000        9409.40|      16.50000       10081.50|      16.40000       10020.40
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0153 715-02745                2.000  EACH |    1800.00000        3600.00|    2000.00000        4000.00|    2600.00000        5200.00
  GATE VALVE WITH VALVE BOXES, 8 IN       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,230,127.00|           $     3,358,900.00|           $     4,255,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,230,127.00|           $     3,358,900.00|           $     4,255,000.00
====================================================================================================================================
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  300000.00000      300000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  229000.00000      229000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   92000.00000       92000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-91385                1.000  EACH |     425.00000         425.00|                             |
  INLET, REMOVE                           |                             |                             |
0013 202-93047                1.000  EACH |     800.00000         800.00|                             |
  MANHOLE, REMOVE                         |                             |                             |
0014 202-96133              143.000  LFT  |      18.50000        2645.50|                             |
  PIPE, REMOVE                            |                             |                             |
0015 203-02000            21900.000  CYS  |      12.50000      273750.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02010             6895.000  CYS  |      60.00000      413700.00|                             |
  EXCAVATION, ROCK                        |                             |                             |
0017 203-02070             6974.000  CYS  |      19.00000      132506.00|                             |
  BORROW                                  |                             |                             |
0018 203-02131             1000.000  CYS  |      15.00000       15000.00|                             |
  EXPLORATORY EXCAVATION                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 180 -11
                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 203-02132              300.000  LFT  |      31.00000        9300.00|                             |
  EXPLORATORY DRILLING                    |                             |                             |
0020 203-02133              120.000  LFT  |      70.00000        8400.00|                             |
  EXPLORATORY CORES                       |                             |                             |
0021 205-06933               51.000  EACH |     120.00000        6120.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0022 205-06934               18.000  TON  |     410.00000        7380.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0023 205-06937             3831.000  LFT  |       2.30000        8811.30|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0024 205-11584              320.000  LFT  |      40.00000       12800.00|                             |
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0025 205-11591             1078.000  LBS  |       2.25000        2425.50|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0026 207-08264             1814.000  SYS  |      14.00000       25396.00|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0027 207-09935            33513.000  SYS  |      16.50000      552964.50|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0028 211-02050               46.000  CYS  |      47.50000        2185.00|                             |
  B BORROW                                |                             |                             |
0029 211-09264             1711.000  CYS  |      21.50000       36786.50|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0030 211-09268               20.000  CYS  |     165.00000        3300.00|                             |
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0031 213-09270                2.000  CYS  |     185.00000         370.00|                             |
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             |
0032 301-07448             6904.000  TON  |      18.25000      125998.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0033 303-08210              145.000  TON  |      35.00000        5075.00|                             |
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0034 306-08034              134.000  SYS  |      26.00000        3484.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0035 401-07328             1566.000  TON  |      90.00000      140940.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0036 401-07392             1997.000  TON  |      75.00000      149775.00|                             |
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0037 401-07398              625.000  TON  |      77.00000       48125.00|                             |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0038 401-07408             1631.000  TON  |      66.00000      107646.00|                             |
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0039 401-10258             9849.000  LFT  |       0.60000        5909.40|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-10259             9849.000  LFT  |       0.65000        6401.85|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0041 406-05520               10.000  TON  |     500.00000        5000.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0042 604-06070             1442.000  SYS  |      40.00000       57680.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0043 604-07894               14.000  SYS  |     140.00000        1960.00|                             |
  CURB RAMP, CONCRETE, A                  |                             |                             |
0044 604-07901               61.000  SYS  |     180.00000       10980.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0045 604-07903               38.000  SYS  |     110.00000        4180.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0046 604-07904                3.000  SYS  |     250.00000         750.00|                             |
  CURB RAMP, CONCRETE, L                  |                             |                             |
0047 605-06120              211.000  LFT  |      22.00000        4642.00|                             |
  CURB, CONCRETE                          |                             |                             |
0048 605-06155             6733.000  LFT  |      13.20000       88875.60|                             |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0049 605-06255              495.000  SYS  |      64.00000       31680.00|                             |
  CENTER CURB, D, CONCRETE                |                             |                             |
0050 605-09131               40.000  LFT  |      45.00000        1800.00|                             |
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             |
0051 606-07484             1899.000  LFT  |       3.00000        5697.00|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0052 607-06375             1705.000  LFT  |      65.00000      110825.00|                             |
  PAVED SIDE DITCH, J                     |                             |                             |
0053 610-07487              142.000  TON  |     150.00000       21300.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0054 610-09108             1172.000  SYS  |      50.00000       58600.00|                             |
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0055 616-02320               14.000  SYS  |       8.00000         112.00|                             |
  GEOTEXTILES                             |                             |                             |
0056 616-06451               14.000  TON  |      35.00000         490.00|                             |
  RIPRAP, UNIFORM                         |                             |                             |
0057 621-01004                4.000  EACH |     700.00000        2800.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0058 621-06559            15940.000  SYS  |       0.38000        6057.20|                             |
  MULCHED SEEDING, R                      |                             |                             |
0059 621-06575             1450.000  SYS  |       7.50000       10875.00|                             |
  SODDING, NURSERY                        |                             |                             |
0060 628-09402               22.000  MOS  |    1500.00000       33000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 628-11729                2.000  EACH |     150.00000         300.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0062 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0063 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0064 628-11782               44.000  MOS  |      75.00000        3300.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0065 715-05048             2553.000  LFT  |      10.00000       25530.00|                             |
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0066 715-05146              238.000  LFT  |      10.00000        2380.00|                             |
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0067 715-05149             1577.000  LFT  |      37.00000       58349.00|                             |
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0068 715-05151             1086.000  LFT  |      42.00000       45612.00|                             |
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0069 715-05152              503.000  LFT  |      45.00000       22635.00|                             |
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0070 715-05154               72.000  LFT  |      50.00000        3600.00|                             |
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             |
0071 715-05411             1876.000  LFT  |     120.00000      225120.00|                             |
  PIPE SANITARY SEWER 12 IN               |                             |                             |
0073 715-08305               18.000  TON  |     250.00000        4500.00|                             |
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0074 715-09196                1.000  EACH |     500.00000         500.00|                             |
  RISER , WATER MAIN                      |                             |                             |
0075 715-46000                1.000  EACH |     350.00000         350.00|                             |
  PIPE END SECTION, DIA 12"               |                             |                             |
0076 715-46005                2.000  EACH |     400.00000         800.00|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0077 715-46020                1.000  EACH |     850.00000         850.00|                             |
  PIPE END SECTION, DIA 24"               |                             |                             |
0078 715-92253                2.000  EACH |    1500.00000        3000.00|                             |
  SEWER, SANITARY LATERAL, RECONNECT ,    |                             |                             |
  DEMO MH, CONNECT SERVICE                |                             |                             |
0079 715-93913               45.000  LFT  |     180.00000        8100.00|                             |
  WATER MAIN, 8 IN , PVC                  |                             |                             |
0080 718-06526               18.000  TON  |     150.00000        2700.00|                             |
  HMA FOR UNDERDRAINS                     |                             |                             |
0081 718-06531                8.000  EACH |    1200.00000        9600.00|                             |
  OUTLET PROTECTOR, 3                     |                             |                             |
0082 718-52610              230.000  CYS  |      40.00000        9200.00|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 718-99153              562.000  SYS  |       6.00000        3372.00|                             |
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0084 720-44000                4.000  EACH |     500.00000        2000.00|                             |
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             |
  SEWER MANHOLES                          |                             |                             |
0085 720-45005                1.000  EACH |    2500.00000        2500.00|                             |
  INLET, A2                               |                             |                             |
0086 720-45030                1.000  EACH |    2500.00000        2500.00|                             |
  INLET, E7                               |                             |                             |
0087 720-45042                2.000  EACH |    3500.00000        7000.00|                             |
  INLET, HA5                              |                             |                             |
0088 720-45045               29.000  EACH |    3500.00000      101500.00|                             |
  INLET, J10                              |                             |                             |
0089 720-45055               10.000  EACH |    3500.00000       35000.00|                             |
  INLET, M10                              |                             |                             |
0090 720-45065                1.000  EACH |    4000.00000        4000.00|                             |
  INLET, N12                              |                             |                             |
0091 720-45270                8.000  EACH |    2500.00000       20000.00|                             |
  PIPE CATCH BASIN, 18 IN                 |                             |                             |
0092 720-45410               31.000  EACH |    8000.00000      248000.00|                             |
  MANHOLE, C4                             |                             |                             |
0093 720-91742                1.000  EACH |    5500.00000        5500.00|                             |
  FIRE HYDRANT                            |                             |                             |
0094 801-03290                5.000  EACH |     275.00000        1375.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0095 801-04308                4.000  EACH |     150.00000         600.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0096 801-06207            18645.000  LFT  |       0.96000       17899.20|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0097 801-06216              155.000  LFT  |       5.75000         891.25|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0098 801-06625               10.000  EACH |     135.00000        1350.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0099 801-06640               35.000  EACH |     135.00000        4725.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0100 801-06710              250.000  DAY  |      15.00000        3750.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0101 801-06775                       LUMP |  270000.00000      270000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0102 801-07119              288.000  LFT  |      14.00000        4032.00|                             |
  BARRICADE, III-B                        |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0104 802-09837                6.000  SFT  |      40.00000         240.00|                             |
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.080 IN THICKNESS                      |                             |                             |
0105 802-09838              453.000  SFT  |      15.00000        6795.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0106 802-09839                7.000  SFT  |      50.00000         350.00|                             |
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             |
  0.100 IN THICKNESS                      |                             |                             |
0107 804-11353              100.000  LFT  |     100.00000       10000.00|                             |
  LANE SEPARATOR                          |                             |                             |
0108 805-01815                4.000  EACH |    4000.00000       16000.00|                             |
  SIGNAL POLE FOUNDATION, 36 IN X 144 IN  |                             |                             |
0109 805-01842                1.000  EACH |    1100.00000        1100.00|                             |
  HANDHOLE, SIGNAL, TYPE 1                |                             |                             |
0110 805-02658               84.000  LFT  |       3.00000         252.00|                             |
  CABLE, COAXIAL                          |                             |                             |
0111 805-06595              343.000  LFT  |      10.00000        3430.00|                             |
  CONDUIT, PVC, 2 IN                      |                             |                             |
0112 805-08464                1.000  EACH |    1600.00000        1600.00|                             |
  RADIO, INTERCONNECT                     |                             |                             |
0113 805-08466                1.000  EACH |     700.00000         700.00|                             |
  RADIO ANTENNA, 9db, YAGI                |                             |                             |
0114 805-08493                       LUMP |     800.00000         800.00|                             |
  RADIO, INTERCONNECTION SYSTEM TESTING   |                             |                             |
0115 805-09846                2.000  EACH |    4000.00000        8000.00|                             |
  RECEIVER PROCESSOR                      |                             |                             |
0116 805-10107                8.000  EACH |    1000.00000        8000.00|                             |
  WIRELESS MAGNETOMETER DETECTOR , C      |                             |                             |
0117 805-10107               19.000  EACH |    1000.00000       19000.00|                             |
  WIRELESS MAGNETOMETER DETECTOR , N      |                             |                             |
0118 805-10108                3.000  EACH |    2500.00000        7500.00|                             |
  WIRELESS REPEATER                       |                             |                             |
0119 805-10234                1.000  EACH |   25000.00000       25000.00|                             |
  CONTROLLER AND CABINET, R , ECONOLITE   |                             |                             |
  CONTROLLER                              |                             |                             |
0120 805-11569                1.000  EACH |     500.00000         500.00|                             |
  RADIO SPLITTER                          |                             |                             |
0121 805-78205                9.000  EACH |     800.00000        7200.00|                             |
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN   |                             |                             |
0122 805-78415                4.000  EACH |    1500.00000        6000.00|                             |
  SPAN, CATENARY, AND TETHER              |                             |                             |
0123 805-78420                4.000  EACH |     300.00000        1200.00|                             |
  DISCONNECT HANGER                       |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 180 -16
                                                        TABULATION OF BIDS

     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0124 805-78445                1.000  EACH |    1000.00000        1000.00|                             |
  SIGNAL SERVICE                          |                             |                             |
0125 805-78467               70.000  LFT  |       8.00000         560.00|                             |
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0126 805-78470             2400.000  LFT  |       0.50000        1200.00|                             |
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0127 805-78485             1450.000  LFT  |       1.00000        1450.00|                             |
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0128 805-78490              996.000  LFT  |       1.50000        1494.00|                             |
  SIGNAL CABLE, CONTROL, COPPER 7C/14GA   |                             |                             |
0129 805-78495              200.000  LFT  |       2.75000         550.00|                             |
  SIGNAL CABLE CONTROL, COPPER 9C/14GA    |                             |                             |
0130 805-78510              788.000  LFT  |       1.30000        1024.40|                             |
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0131 805-78785                3.000  EACH |     500.00000        1500.00|                             |
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0132 805-78790                7.000  EACH |     600.00000        4200.00|                             |
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE |                             |                             |
0133 805-78795              600.000  LFT  |       5.00000        3000.00|                             |
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0134 805-78925                1.000  EACH |    2000.00000        2000.00|                             |
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0135 805-81060                4.000  EACH |    8000.00000       32000.00|                             |
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             |
0136 808-05929              938.000  LFT  |       1.24000        1163.12|                             |
  TRANSVERSE MARKING THERMOPLASTIC,       |                             |                             |
  CROSSWALK LINE, 8"                      |                             |                             |
0137 808-06701             5784.000  LFT  |       0.64000        3701.76|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0138 808-06703            10257.000  LFT  |       0.62000        6359.34|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0139 808-06705              341.000  LFT  |       1.24000         422.84|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0140 808-06706              305.000  LFT  |       5.90000        1799.50|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0141 808-06716            10380.000  LFT  |       0.80000        8304.00|                             |
  LINE, REMOVE                            |                             |                             |
0142 808-09381                       LUMP |    2000.00000        2000.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0143 808-75245             9006.000  LFT  |       0.62000        5583.72|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
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     CALL ORDER   : 180                     CONTRACT ID : R -32464-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1878024          |(       )                    |(      )
                                          |RAGLE INC                    |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0144 808-75260              111.000  LFT  |       2.90000         321.90|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
0145 808-75274               91.000  LFT  |       1.24000         112.84|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 8"             |                             |                             |
0146 808-75320               13.000  EACH |      75.00000         975.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0147 808-75325                2.000  EACH |      75.00000         150.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0148 808-92027              185.000  LFT  |       1.24000         229.40|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
0149 205-09543              200.000  TON  |      45.00000        9000.00|                             |
  NO 2 STONE                              |                             |                             |
0150 401-11785             9849.000  LFT  |       0.25000        2462.25|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0151 628-11977                1.000  EACH |    1500.00000        1500.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0152 802-05701              611.000  LFT  |      17.96000       10973.56|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0153 715-02745                2.000  EACH |    1500.00000        3000.00|                             |
  GATE VALVE WITH VALVE BOXES, 8 IN       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,580,858.43|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,580,858.43|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 190                     CONTRACT ID : R -33557-A                   COUNTIES : GRANT
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 11/01/15
     LOCATION     : ON US 35 OVER LONG BRANCH CREEK, 0.95 MILES WEST OF I-69         PROJECT(S) :  0100504

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,104,867.15  100.0000%
   2   35-2094565     3D COMPANY INC                                                             $     1,169,688.05  105.8669%
   3   35-1139301     E & B PAVING INC                                                           $     1,345,008.56  121.7349%
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     CALL ORDER   : 190                     CONTRACT ID : R -33557-A                   COUNTIES : GRANT
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-2094565          |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |3D COMPANY INC               |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12500.00000       12500.00|    6195.00000        6195.00|    5200.00000        5200.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                2.000  EACH |     700.00000        1400.00|     733.00000        1466.00|     309.15000         618.30
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   52000.00000       52000.00|   57216.00000       57216.00|   67000.00000       67000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   20000.00000       20000.00|    9000.00000        9000.00|   26800.00000       26800.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240              510.000  SYS  |       6.00000        3060.00|       7.73000        3942.30|       8.54000        4355.40
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-02272               39.000  LFT  |       3.00000         117.00|      18.20000         709.80|      26.10000        1017.90
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0014 202-51330                       LUMP |   50000.00000       50000.00|   24305.00000       24305.00|   89000.00000       89000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0015 202-93741                4.000  EACH |     450.00000        1800.00|     472.50000        1890.00|     450.00000        1800.00
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0016 203-02000             1360.000  CYS  |      25.00000       34000.00|      42.70000       58072.00|      32.41000       44077.60
  EXCAVATION, COMMON                      |                             |                             |
0017 205-06931               12.000  TON  |      44.00000         528.00|      65.85000         790.20|      53.04000         636.48
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06933                2.000  EACH |     100.00000         200.00|     126.50000         253.00|     200.00000         400.00
  TEMPORARY INLET PROTECTION              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 190                     CONTRACT ID : R -33557-A                   COUNTIES : GRANT
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-2094565         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |3D COMPANY INC               |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06936              114.000  TON  |      40.00000        4560.00|      53.60000        6110.40|      45.58000        5196.12
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0020 205-06937              830.000  LFT  |       2.02000        1676.60|       2.80000        2324.00|       2.02000        1676.60
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      14.00000        1400.00|      23.38000        2338.00|      12.00000        1200.00
  NO 2 STONE                              |                             |                             |
0022 207-08264              449.000  SYS  |      15.25000        6847.25|      13.70000        6151.30|      10.00000        4490.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0023 207-09935             3838.000  SYS  |      13.00000       49894.00|      18.13000       69582.94|      12.00000       46056.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0024 211-09265              153.000  CYS  |      35.00000        5355.00|      32.67000        4998.51|      31.87000        4876.11
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0025 211-09268             1292.000  CYS  |     100.00000      129200.00|      91.89000      118721.88|      80.00000      103360.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0026 214-07202              640.000  SYS  |       2.25000        1440.00|       2.82000        1804.80|       2.00000        1280.00
  GEOGRID, TYPE IA                        |                             |                             |
0027 301-07448              964.000  TON  |      18.00000       17352.00|      21.48000       20706.72|      20.00000       19280.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0028 303-07449              333.000  TON  |      27.00000        8991.00|      23.81000        7928.73|      45.00000       14985.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0029 304-07494              516.000  TON  |      58.00000       29928.00|      66.15000       34133.40|      71.00000       36636.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0030 306-08034             2721.000  SYS  |       2.00000        5442.00|       2.84000        7727.64|       3.00000        8163.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0031 401-07328              473.000  TON  |      70.00000       33110.00|      73.50000       34765.50|      84.00000       39732.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0032 401-07398              151.000  TON  |      55.00000        8305.00|      57.75000        8720.25|      73.00000       11023.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07424              182.000  TON  |      55.00000       10010.00|      52.50000        9555.00|      65.00000       11830.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0034 401-10258             3750.000  LFT  |       0.10000         375.00|       0.11000         412.50|       0.48000        1800.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0035 401-10259             2410.000  LFT  |       0.15000         361.50|       0.21000         506.10|       0.76000        1831.60
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0036 401-11785             3750.000  LFT  |       0.10000         375.00|       0.11000         412.50|       0.24000         900.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0037 406-05520                2.700  TON  |      50.00000         135.00|      52.50000         141.75|     500.00000        1350.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0038 601-01839                1.000  EACH |    2100.00000        2100.00|    2205.00000        2205.00|    2100.00000        2100.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 6                               |                             |                             |
0039 601-02241              642.000  LFT  |       5.00000        3210.00|       5.25000        3370.50|       5.00000        3210.00
  GUARDRAIL, REMOVE                       |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -33557-A                   COUNTIES : GRANT
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-2094565         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |3D COMPANY INC               |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-06854                2.000  EACH |    3000.00000        6000.00|    3150.00000        6300.00|    3000.00000        6000.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0041 601-94689                3.000  EACH |    2700.00000        8100.00|    2835.00000        8505.00|    2700.00000        8100.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0042 601-99105              312.500  LFT  |      20.00000        6250.00|      21.00000        6562.50|      20.00000        6250.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0043 610-07487              281.000  TON  |      65.00000       18265.00|      69.30000       19473.30|      72.00000       20232.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0044 611-06497                1.000  EACH |     250.00000         250.00|     262.50000         262.50|     250.00000         250.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0045 615-06490               10.000  EACH |     155.00000        1550.00|     162.75000        1627.50|     155.00000        1550.00
  RIGHT OF WAY MARKER                     |                             |                             |
0046 615-06505                2.000  EACH |     900.00000        1800.00|     945.00000        1890.00|     900.00000        1800.00
  MONUMENT, B                             |                             |                             |
0047 616-02320              647.000  SYS  |       2.50000        1617.50|       2.44000        1578.68|       1.65000        1067.55
  GEOTEXTILES                             |                             |                             |
0048 616-05688              167.000  TON  |      63.00000       10521.00|      74.71000       12476.57|      64.00000       10688.00
  RIPRAP, CLASS 1                         |                             |                             |
0049 616-06405              236.000  TON  |      35.00000        8260.00|      50.53000       11925.08|      38.00000        8968.00
  RIPRAP, REVETMENT                       |                             |                             |
0050 621-01004                3.000  EACH |     400.00000        1200.00|     420.00000        1260.00|     400.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0051 621-02770              165.000  SYS  |       2.18000         359.70|       2.30000         379.50|       2.18000         359.70
  EROSION CONTROL BLANKET                 |                             |                             |
0052 621-03787               14.000  LBS  |      74.00000        1036.00|      77.70000        1087.80|      74.00000        1036.00
  SEED MIXTURE, D , MODIFIED              |                             |                             |
0053 621-06545                1.000  TON  |     740.00000         740.00|     777.00000         777.00|     740.00000         740.00
  FERTILIZER                              |                             |                             |
0054 621-06553              395.000  LBS  |       4.74000        1872.30|       4.98000        1967.10|       4.74000        1872.30
  SEED MIXTURE, R                         |                             |                             |
0055 621-06565                5.000  TON  |     441.00000        2205.00|     463.05000        2315.25|     441.00000        2205.00
  MULCHING MATERIAL                       |                             |                             |
0056 621-06567                2.800  kGAL |       1.00000           2.80|       1.05000           2.94|       1.00000           2.80
  WATER                                   |                             |                             |
0057 621-06574              774.000  SYS  |       4.18000        3235.32|       4.40000        3405.60|       4.18000        3235.32
  SODDING                                 |                             |                             |
0058 628-09402                9.000  MOS  |    1376.00000       12384.00|    1821.71000       16395.39|    1500.00000       13500.00
  FIELD OFFICE, B                         |                             |                             |
0059 628-11729                2.000  EACH |     207.00000         414.00|     131.25000         262.50|      90.00000         180.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0060 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -33557-A                   COUNTIES : GRANT
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-2094565         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |3D COMPANY INC               |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0062 628-11780               18.000  MOS  |      70.00000        1260.00|      50.00000         900.00|      90.00000        1620.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0063 702-04325                       LUMP |   93000.00000       93000.00|   75659.00000       75659.00|  126115.00000      126115.00
  TEMPORARY SHORING                       |                             |                             |
0064 702-90915                5.000  CYS  |     100.00000         500.00|     409.83000        2049.15|     170.43000         852.15
  CONCRETE, CLASS A                       |                             |                             |
0065 714-11751              109.000  LFT  |    2300.00000      250700.00|    2820.00000      307380.00|    3000.00000      327000.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 12 FT X 11 FT                 |                             |                             |
0066 715-02398                2.000  EACH |    2500.00000        5000.00|    3044.42000        6088.84|    2600.00000        5200.00
  SAFETY METAL END SECTION 6:1 DIA 36"    |                             |                             |
0067 715-02630                1.000  EACH |     900.00000         900.00|    1225.88000        1225.88|    1100.00000        1100.00
  SAFETY METAL END SECTION 6:1 DIA 24"    |                             |                             |
0068 715-05173               50.000  LFT  |      35.00000        1750.00|      51.08000        2554.00|      60.00000        3000.00
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             |
0069 715-05177              235.000  LFT  |      45.00000       10575.00|      58.03000       13637.05|      61.00000       14335.00
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0070 715-46020                1.000  EACH |     250.00000         250.00|     570.28000         570.28|     350.00000         350.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0071 715-46040                1.000  EACH |     600.00000         600.00|     939.19000         939.19|     755.00000         755.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0072 720-44000                1.000  EACH |     175.00000         175.00|     396.53000         396.53|     475.00000         475.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0073 720-45605                1.000  LFT  |     475.00000         475.00|     979.54000         979.54|     600.00000         600.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0074 801-01851                       LUMP |   47000.00000       47000.00|   51022.00000       51022.00|   47000.00000       47000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0075 801-03290                2.000  EACH |     100.00000         200.00|     248.85000         497.70|     237.00000         474.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0076 801-06207             6870.000  LFT  |       0.83000        5702.10|       0.79000        5427.30|       0.75000        5152.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0077 801-06640               31.000  EACH |     100.00000        3100.00|     109.20000        3385.20|     104.00000        3224.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0078 801-06645               21.000  EACH |      45.00000         945.00|      73.50000        1543.50|      70.00000        1470.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0079 801-06775                       LUMP |   35576.32000       35576.32|    9266.08000        9266.08|   81200.00000       81200.00
  MAINTAINING TRAFFIC                     |                             |                             |
0080 801-07023                4.000  EACH |    7500.00000       30000.00|    7875.00000       31500.00|    7500.00000       30000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
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     CALL ORDER   : 190                     CONTRACT ID : R -33557-A                   COUNTIES : GRANT
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-2094565         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |3D COMPANY INC               |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-07119               64.000  LFT  |      10.00000         640.00|      13.28000         849.92|      12.65000         809.60
  BARRICADE, III-B                        |                             |                             |
0082 801-08508              990.000  LFT  |      25.00000       24750.00|      38.71000       38322.90|      34.00000       33660.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0083 801-11662              144.000  LFT  |       2.49000         358.56|       4.83000         695.52|       4.60000         662.40
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 12 IN                        |                             |                             |
0084 802-04893                2.000  EACH |     300.00000         600.00|     315.00000         630.00|     300.00000         600.00
  REFERENCE POST                          |                             |                             |
0085 802-05704               47.000  LFT  |      15.00000         705.00|      15.75000         740.25|      15.00000         705.00
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0086 802-07060                8.000  EACH |     150.00000        1200.00|     157.50000        1260.00|     118.93000         951.44
  SIGN, SHEET, RELOCATE                   |                             |                             |
0087 808-06694              350.000  LFT  |       0.70000         245.00|       0.58000         203.00|       0.55000         192.50
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             |
0088 808-06712              482.000  LFT  |       0.35000         168.70|       0.35000         168.70|       0.33000         159.06
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0089 808-06713             2460.000  LFT  |       0.35000         861.00|       0.35000         861.00|       0.33000         811.80
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0090 808-06714             1740.000  LFT  |       0.35000         609.00|       0.35000         609.00|       0.33000         574.20
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0091 808-06716             2525.000  LFT  |       0.50000        1262.50|       0.81000        2045.25|       0.77000        1944.25
  LINE, REMOVE                            |                             |                             |
0092 808-06723                8.000  EACH |      50.00000         400.00|     112.35000         898.80|     107.00000         856.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
0093 808-75090               50.000  LFT  |       2.10000         105.00|       8.14000         407.00|       7.75000         387.50
  TRANSVERSE MARKING, PAINT, CROSSHATCH   |                             |                             |
  LINE, YELLOW, 24"                       |                             |                             |
0094 808-75996               36.000  EACH |      15.00000         540.00|      21.00000         756.00|      11.33000         407.88
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0095 808-75998               33.000  EACH |      90.00000        2970.00|      39.38000        1299.54|      37.50000        1237.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,104,867.15|           $     1,169,688.05|           $     1,345,008.56
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,104,867.15|           $     1,169,688.05|           $     1,345,008.56
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 09/18/15
     LOCATION     : ON US 30, 0.97 MILE EAST OF SR 39                                PROJECT(S) :  1006760

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1677832     L G S PLUMBING INC                                                         $       769,970.44  100.0000%
   2   35-1058916     WOODRUFF & SONS INC                                                        $       806,041.10  104.6847%
   3   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     1,127,500.00  146.4342%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,200,835.67  155.9587%
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     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2  ) 35-1058916          |(   3  ) 35-1035122
                                          |L G S PLUMBING INC           |WOODRUFF & SONS INC          |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5850.00000        5850.00|    8800.00000        8800.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   14132.00000       14132.00|   43215.35000       43215.35|   53993.90000       53993.90
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-01015                       LUMP |    1500.00000        1500.00|   11000.00000       11000.00|   10000.00000       10000.00
  CLEARING AND GRUBBING                   |                             |                             |
0011 202-51330                       LUMP |   37331.43000       37331.43|   52000.00000       52000.00|   60000.00000       60000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              140.000  LFT  |      21.09000        2952.60|      16.00000        2240.00|      20.00000        2800.00
  PIPE, REMOVE                            |                             |                             |
0013 203-02070              290.000  CYS  |      39.28000       11391.20|       5.00000        1450.00|      30.00000        8700.00
  BORROW                                  |                             |                             |
0014 203-08607              670.000  LFT  |       6.20000        4154.00|      24.00000       16080.00|      14.00000        9380.00
  LINEAR GRADING                          |                             |                             |
0015 205-06931               15.000  TON  |     270.27000        4054.05|      85.00000        1275.00|      90.00000        1350.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-11586               15.000  TON  |      68.93000        1033.95|      83.00000        1245.00|      60.00000         900.00
  TEMPORARY FILTER STONE                  |                             |                             |
0017 205-11591               42.000  LBS  |       7.14000         299.88|       7.50000         315.00|      10.00000         420.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0018 207-09935             1216.000  SYS  |      23.13000       28126.08|       9.00000       10944.00|      24.00000       29184.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
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     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2   ) 35-1058916         |(   3  ) 35-1035122
                                          |L G S PLUMBING INC           |WOODRUFF & SONS INC          |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 211-09264              100.000  CYS  |      74.13000        7413.00|      42.00000        4200.00|      38.00000        3800.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0020 211-09265              936.000  CYS  |      37.37000       34978.32|      44.00000       41184.00|      45.00000       42120.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0021 303-01180              127.000  TON  |      45.26000        5748.02|      44.00000        5588.00|      30.00000        3810.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 306-08034             1387.000  SYS  |       3.75000        5201.25|       8.00000       11096.00|       5.00000        6935.00
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 401-07329              218.000  TON  |     105.50000       22999.00|      93.00000       20274.00|      90.00000       19620.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0024 401-07399              169.000  TON  |      82.84000       13999.96|      91.00000       15379.00|      88.00000       14872.00
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0025 401-07409               98.000  TON  |      76.53000        7499.94|     110.00000       10780.00|     105.00000       10290.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             |
0026 401-07429              126.000  TON  |     174.60000       21999.60|     110.00000       13860.00|     105.00000       13230.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0027 401-08364              333.000  TON  |     150.15000       49999.95|      85.00000       28305.00|      85.00000       28305.00
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             |
0028 401-10258             1560.000  LFT  |       0.45000         702.00|       0.75000        1170.00|       0.75000        1170.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259              920.000  LFT  |       0.71000         653.20|       1.00000         920.00|       1.20000        1104.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 401-11785             2480.000  LFT  |       0.28000         694.40|       0.30000         744.00|       0.40000         992.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05521             6259.000  SYS  |       0.42000        2628.78|       0.25000        1564.75|       0.30000        1877.70
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 601-06035              670.000  LFT  |      22.39000       15001.30|      23.00000       15410.00|      22.00000       14740.00
  GUARDRAIL, RESET                        |                             |                             |
0033 616-02320              378.000  SYS  |       4.38000        1655.64|       2.00000         756.00|       4.00000        1512.00
  GEOTEXTILES                             |                             |                             |
0034 616-05688               83.000  TON  |      83.99000        6971.17|      86.00000        7138.00|      70.00000        5810.00
  RIPRAP, CLASS 1                         |                             |                             |
0035 621-01004                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0036 621-02770             1350.000  SYS  |       5.52000        7452.00|       2.00000        2700.00|       2.00000        2700.00
  EROSION CONTROL BLANKET                 |                             |                             |
0037 621-03787                1.000  LBS  |     600.00000         600.00|     660.00000         660.00|     700.00000         700.00
  SEED MIXTURE, D , MODIFIED              |                             |                             |
0038 621-03909                5.000  LBS  |     250.00000        1250.00|     265.00000        1325.00|     280.00000        1400.00
  SEED MIXTURE, NATIVE                    |                             |                             |
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     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2   ) 35-1058916         |(   3  ) 35-1035122
                                          |L G S PLUMBING INC           |WOODRUFF & SONS INC          |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 628-09402                7.000  MOS  |    2600.00000       18200.00|    2100.00000       14700.00|    2500.00000       17500.00
  FIELD OFFICE, B                         |                             |                             |
0040 628-11729                2.000  EACH |     700.00000        1400.00|     400.00000         800.00|     200.00000         400.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0041 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0042 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0043 628-11782               14.000  MOS  |      85.71000        1199.94|     170.00000        2380.00|     150.00000        2100.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0044 714-11189              156.000  LFT  |    2000.00000      312000.00|    2025.00000      315900.00|    3800.00000      592800.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 12 FT X 10 FT                 |                             |                             |
0045 715-05048              400.000  LFT  |      11.58000        4632.00|      14.00000        5600.00|      35.00000       14000.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0046 715-05053              110.000  LFT  |      19.56000        2151.60|      33.00000        3630.00|      30.00000        3300.00
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0047 715-05119               78.000  LFT  |      57.98000        4522.44|      42.00000        3276.00|     120.00000        9360.00
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0048 715-46005                1.000  EACH |    1179.62000        1179.62|     700.00000         700.00|     800.00000         800.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0049 718-06526               80.000  TON  |      87.50000        7000.00|     135.00000       10800.00|     130.00000       10400.00
  HMA FOR UNDERDRAINS                     |                             |                             |
0050 718-52610               59.000  CYS  |      50.74000        2993.66|      32.00000        1888.00|      55.00000        3245.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0051 718-99153              422.000  SYS  |       1.14000         481.08|       2.00000         844.00|       3.00000        1266.00
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0052 720-45005                1.000  EACH |    2214.68000        2214.68|    2830.00000        2830.00|    2000.00000        2000.00
  INLET, A2                               |                             |                             |
0053 801-01093                8.000  EACH |     675.00000        5400.00|     730.00000        5840.00|     665.00000        5320.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0054 801-03290                6.000  EACH |     133.33000         799.98|     145.00000         870.00|     132.00000         792.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0055 801-04308                4.000  EACH |     200.00000         800.00|     215.00000         860.00|     198.00000         792.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0056 801-06203             6760.000  LFT  |       0.30000        2028.00|       0.30000        2028.00|       0.29000        1960.40
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0057 801-06625               16.000  EACH |     103.13000        1650.08|     115.00000        1840.00|       1.30000          20.80
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0058 801-06640               28.000  EACH |     128.57000        3599.96|     140.00000        3920.00|     127.00000        3556.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1677832          |(   2   ) 35-1058916         |(   3  ) 35-1035122
                                          |L G S PLUMBING INC           |WOODRUFF & SONS INC          |GARIUP CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 801-06710              240.000  DAY  |       9.17000        2200.80|       9.50000        2280.00|       9.00000        2160.00
  FLASHING ARROW SIGN                     |                             |                             |
0060 801-06775                       LUMP |    8000.00000        8000.00|   16000.00000       16000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0061 801-07024                2.000  EACH |   10250.00000       20500.00|    9000.00000       18000.00|   10000.00000       20000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0062 801-07119              120.000  LFT  |      10.83000        1299.60|      11.00000        1320.00|      10.56000        1267.20
  BARRICADE, III-B                        |                             |                             |
0063 801-08507             1000.000  LFT  |      41.78000       41780.00|      51.00000       51000.00|      35.00000       35000.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0064 808-06716              520.000  LFT  |       0.58000         301.60|       0.40000         208.00|       4.00000        2080.00
  LINE, REMOVE                            |                             |                             |
0065 808-10031              130.000  LFT  |       2.69000         349.70|       3.00000         390.00|       2.80000         364.00
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0066 808-10033              520.000  LFT  |       2.60000        1352.00|       3.00000        1560.00|       2.80000        1456.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0067 808-10034              520.000  LFT  |       2.60000        1352.00|       3.00000        1560.00|       2.80000        1456.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0068 808-75996                6.000  EACH |      33.33000         199.98|     215.00000        1290.00|      30.00000         180.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0069 205-06934                1.000  TON  |     900.00000         900.00|     900.00000         900.00|    1000.00000        1000.00
  TEMPORARY MULCH                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       769,970.44|           $       806,041.10|           $     1,127,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       769,970.44|           $       806,041.10|           $     1,127,500.00
====================================================================================================================================
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     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5435.00000        5435.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |  537650.00000      537650.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-01015                       LUMP |   12310.00000       12310.00|                             |
  CLEARING AND GRUBBING                   |                             |                             |
0011 202-51330                       LUMP |   58905.00000       58905.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133              140.000  LFT  |      15.78000        2209.20|                             |
  PIPE, REMOVE                            |                             |                             |
0013 203-02070              290.000  CYS  |      26.95000        7815.50|                             |
  BORROW                                  |                             |                             |
0014 203-08607              670.000  LFT  |       8.46000        5668.20|                             |
  LINEAR GRADING                          |                             |                             |
0015 205-06931               15.000  TON  |     214.66000        3219.90|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0016 205-11586               15.000  TON  |     184.92000        2773.80|                             |
  TEMPORARY FILTER STONE                  |                             |                             |
0017 205-11591               42.000  LBS  |      10.42000         437.64|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0018 207-09935             1216.000  SYS  |      24.88000       30254.08|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0019 211-09264              100.000  CYS  |      28.18000        2818.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
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     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09265              936.000  CYS  |      79.57000       74477.52|                             |
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0021 303-01180              127.000  TON  |      45.94000        5834.38|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0022 306-08034             1387.000  SYS  |      10.90000       15118.30|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0023 401-07329              218.000  TON  |     104.41000       22761.38|                             |
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             |
0024 401-07399              169.000  TON  |      80.37000       13582.53|                             |
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0025 401-07409               98.000  TON  |      75.15000        7364.70|                             |
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             |
0026 401-07429              126.000  TON  |      87.03000       10965.78|                             |
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             |
  0 mm                                    |                             |                             |
0027 401-08364              333.000  TON  |      79.74000       26553.42|                             |
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             |
0028 401-10258             1560.000  LFT  |       0.41000         639.60|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259              920.000  LFT  |       0.64000         588.80|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 401-11785             2480.000  LFT  |       0.26000         644.80|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05521             6259.000  SYS  |       0.40000        2503.60|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 601-06035              670.000  LFT  |      22.92000       15356.40|                             |
  GUARDRAIL, RESET                        |                             |                             |
0033 616-02320              378.000  SYS  |       2.48000         937.44|                             |
  GEOTEXTILES                             |                             |                             |
0034 616-05688               83.000  TON  |      59.84000        4966.72|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0035 621-01004                4.000  EACH |    1050.00000        4200.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0036 621-02770             1350.000  SYS  |       3.20000        4320.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0037 621-03787                1.000  LBS  |    1042.00000        1042.00|                             |
  SEED MIXTURE, D , MODIFIED              |                             |                             |
0038 621-03909                5.000  LBS  |     208.40000        1042.00|                             |
  SEED MIXTURE, NATIVE                    |                             |                             |
0039 628-09402                7.000  MOS  |    1975.00000       13825.00|                             |
  FIELD OFFICE, B                         |                             |                             |
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     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 628-11729                2.000  EACH |     320.00000         640.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0041 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0042 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0043 628-11782               14.000  MOS  |      53.20000         744.80|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0044 714-11189              156.000  LFT  |    1082.00000      168792.00|                             |
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 12 FT X 10 FT                 |                             |                             |
0045 715-05048              400.000  LFT  |      13.20000        5280.00|                             |
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0046 715-05053              110.000  LFT  |      39.36000        4329.60|                             |
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             |
0047 715-05119               78.000  LFT  |      45.26000        3530.28|                             |
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             |
0048 715-46005                1.000  EACH |    1500.76000        1500.76|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0049 718-06526               80.000  TON  |      87.03000        6962.40|                             |
  HMA FOR UNDERDRAINS                     |                             |                             |
0050 718-52610               59.000  CYS  |      87.82000        5181.38|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0051 718-99153              422.000  SYS  |       7.83000        3304.26|                             |
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             |
0052 720-45005                1.000  EACH |    2180.00000        2180.00|                             |
  INLET, A2                               |                             |                             |
0053 801-01093                8.000  EACH |     730.00000        5840.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0054 801-03290                6.000  EACH |     137.55000         825.30|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0055 801-04308                4.000  EACH |     206.35000         825.40|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0056 801-06203             6760.000  LFT  |       0.30000        2028.00|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0057 801-06625               16.000  EACH |     107.35000        1717.60|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0058 801-06640               28.000  EACH |     132.35000        3705.80|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06710              240.000  DAY  |       9.40000        2256.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 200                     CONTRACT ID : R -33952-A                   COUNTIES : LAPORTE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06775                       LUMP |    8245.00000        8245.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0061 801-07024                2.000  EACH |   10420.00000       20840.00|                             |
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0062 801-07119              120.000  LFT  |      11.00000        1320.00|                             |
  BARRICADE, III-B                        |                             |                             |
0063 801-08507             1000.000  LFT  |      48.45000       48450.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0064 808-06716              520.000  LFT  |       0.42000         218.40|                             |
  LINE, REMOVE                            |                             |                             |
0065 808-10031              130.000  LFT  |       2.65000         344.50|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0066 808-10033              520.000  LFT  |       2.65000        1378.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0067 808-10034              520.000  LFT  |       2.65000        1378.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0068 808-75996                6.000  EACH |     204.25000        1225.50|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0069 205-06934                1.000  TON  |    1563.00000        1563.00|                             |
  TEMPORARY MULCH                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,200,835.67|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,200,835.67|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 210                     CONTRACT ID : R -34562-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 10/15/15
     LOCATION     : ALONG SR 54, 1.73 MILES EAST OF SR 59                            PROJECT(S) :  0300446

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER INC                                                        $       574,499.65  100.0000%
   2   35-1801998     CLR INC                                                                    $       620,086.40  107.9350%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -34562-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2  ) 35-1801998          |(      )
                                          |CRIDER & CRIDER INC          |CLR INC                      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12000.00000       12000.00|    6000.00000        6000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   23000.00000       23000.00|   30000.00000       30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    2700.00000        2700.00|   12000.00000       12000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51330                       LUMP |   38000.00000       38000.00|   31000.00000       31000.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0011 203-02000              225.000  CYS  |      64.00000       14400.00|      33.00000        7425.00|
  EXCAVATION, COMMON                      |                             |                             |
0012 205-06934                2.000  TON  |     800.00000        1600.00|     800.00000        1600.00|
  TEMPORARY MULCH                         |                             |                             |
0013 205-09543              100.000  TON  |      25.00000        2500.00|      25.00000        2500.00|
  NO 2 STONE                              |                             |                             |
0014 205-11586                2.000  TON  |     155.00000         310.00|     325.00000         650.00|
  TEMPORARY FILTER STONE                  |                             |                             |
0015 205-11587              293.000  SYS  |       3.00000         879.00|       2.20000         644.60|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0016 205-11591              105.000  LBS  |       3.00000         315.00|       3.00000         315.00|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0017 207-09935              838.000  SYS  |      30.00000       25140.00|      19.00000       15922.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0018 211-02050               70.000  CYS  |      54.00000        3780.00|      95.00000        6650.00|
  B BORROW                                |                             |                             |
0019 211-09265               60.000  CYS  |      75.00000        4500.00|      88.00000        5280.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 210                     CONTRACT ID : R -34562-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1801998         |(      )
                                          |CRIDER & CRIDER INC          |CLR INC                      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09268              315.000  CYS  |      95.00000       29925.00|     123.00000       38745.00|
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0021 301-07448              162.000  TON  |      35.50000        5751.00|      32.00000        5184.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0022 303-01180              197.000  TON  |      32.00000        6304.00|      34.00000        6698.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0023 304-07493              113.000  TON  |     175.00000       19775.00|     145.00000       16385.00|
  WIDENING WITH HMA, TYPE B               |                             |                             |
0024 306-08034              786.000  SYS  |       6.05000        4755.30|      12.00000        9432.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0025 401-07328              107.000  TON  |     130.00000       13910.00|     145.00000       15515.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0026 401-07398               22.000  TON  |     125.00000        2750.00|     180.00000        3960.00|
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0027 401-07424               27.000  TON  |     110.00000        2970.00|     165.00000        4455.00|
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0028 401-10258              945.000  LFT  |       1.00000         945.00|       1.00000         945.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259               40.000  LFT  |       1.00000          40.00|       1.00000          40.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 401-11785              985.000  LFT  |       1.00000         985.00|       1.00000         985.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 402-10084               45.000  TON  |     185.00000        8325.00|     120.00000        5400.00|
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             |
0032 406-05521             2012.000  SYS  |       0.15000         301.80|       0.15000         301.80|
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 601-02241              587.500  LFT  |       3.50000        2056.25|       4.00000        2350.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0034 601-06854                2.000  EACH |    3195.00000        6390.00|    3660.00000        7320.00|
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0035 601-94689                4.000  EACH |    2895.00000       11580.00|    3300.00000       13200.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0036 601-99105               93.750  LFT  |      46.40000        4350.00|      53.00000        4968.75|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0037 615-06490                9.000  EACH |     140.00000        1260.00|     112.00000        1008.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0038 615-06505                4.000  EACH |     695.00000        2780.00|     556.00000        2224.00|
  MONUMENT, B                             |                             |                             |
0039 616-02320              596.000  SYS  |       3.00000        1788.00|       4.50000        2682.00|
  GEOTEXTILES                             |                             |                             |
0040 616-06405              301.000  TON  |      50.50000       15200.50|      35.75000       10760.75|
  RIPRAP, REVETMENT                       |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -34562-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1801998         |(      )
                                          |CRIDER & CRIDER INC          |CLR INC                      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 616-06451              124.000  TON  |      40.50000        5022.00|      41.50000        5146.00|
  RIPRAP, UNIFORM                         |                             |                             |
0042 621-01004                2.000  EACH |     800.00000        1600.00|     640.00000        1280.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0043 621-06567                3.000  kGAL |       1.00000           3.00|       1.00000           3.00|
  WATER                                   |                             |                             |
0044 621-06574               96.000  SYS  |       8.00000         768.00|       6.00000         576.00|
  SODDING                                 |                             |                             |
0045 621-06575              800.000  SYS  |       8.00000        6400.00|       6.00000        4800.00|
  SODDING, NURSERY                        |                             |                             |
0046 628-09402                8.000  MOS  |    2000.00000       16000.00|    1000.00000        8000.00|
  FIELD OFFICE, B                         |                             |                             |
0047 628-11729                2.000  EACH |     185.00000         370.00|      25.00000          50.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0048 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0049 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0050 628-11781               16.000  MOS  |      80.00000        1280.00|      25.00000         400.00|
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0051 720-44000                1.000  EACH |     250.00000         250.00|    1150.00000        1150.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0052 723-11967               60.000  LFT  |    2500.00000      150000.00|    3270.00000      196200.00|
  STRUCTURE, REINFORCED CONCRETE          |                             |                             |
  THREE-SIDED SECTIONS, 156 IN X 84 IN    |                             |                             |
0053 801-01851                       LUMP |   64000.00000       64000.00|   57000.00000       57000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0054 801-03290                2.000  EACH |     275.00000         550.00|     450.00000         900.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0055 801-06207             3845.000  LFT  |       1.00000        3845.00|       1.00000        3845.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0056 801-06211                4.000  EACH |      40.00000         160.00|      40.00000         160.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0057 801-06218               24.000  LFT  |       6.00000         144.00|       7.00000         168.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0058 801-06640               20.000  EACH |     110.00000        2200.00|     130.00000        2600.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0059 801-06645                6.000  EACH |      60.00000         360.00|      69.00000         414.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 210                     CONTRACT ID : R -34562-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1801998         |(      )
                                          |CRIDER & CRIDER INC          |CLR INC                      |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-06775                       LUMP |   21500.00000       21500.00|   39200.00000       39200.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0061 801-07118              180.000  LFT  |      12.00000        2160.00|      12.00000        2160.00|
  BARRICADE, III-A                        |                             |                             |
0062 801-08401              360.000  LFT  |      40.00000       14400.00|      36.00000       12960.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0063 801-08508              150.000  LFT  |      50.50000        7575.00|      39.00000        5850.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0064 802-05701               26.000  LFT  |      18.00000         468.00|      20.00000         520.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0065 802-09838               18.000  SFT  |      19.90000         358.20|      22.00000         396.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0066 808-06703             1190.000  LFT  |       0.64000         761.60|       0.73000         868.70|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0067 808-06716             1050.000  LFT  |       0.90000         945.00|       0.90000         945.00|
  LINE, REMOVE                            |                             |                             |
0068 808-75245             1260.000  LFT  |       0.65000         819.00|       0.73000         919.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0069 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0070 205-03371                5.000  CYS  |      70.00000         350.00|      60.00000         300.00|
  SEDIMENT, REMOVE                        |                             |                             |
0071 205-06931               12.000  TON  |      78.00000         936.00|      60.00000         720.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       574,499.65|           $       620,086.40|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       574,499.65|           $       620,086.40|           $
====================================================================================================================================
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     CALL ORDER   : 220                     CONTRACT ID : R -34644-A                   COUNTIES : JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/13/15
     LOCATION     : ON SR 110 FROM SR 10 TO US 231                                   PROJECT(S) :  1006682

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       558,978.60  100.0000%
   2   35-1550663     TOWN & COUNTRY CONSTRUCTION INC                                            $       616,121.38  110.2227%
   3   35-1139301     E & B PAVING INC                                                           $       621,870.14  111.2512%
   4   35-1120685     WALSH & KELLY INC                                                          $       695,423.17  124.4096%
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     CALL ORDER   : 220                     CONTRACT ID : R -34644-A                   COUNTIES : JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1550663          |(   3  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |TOWN & COUNTRY CONSTRUCTION  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4600.00000        4600.00|    5000.00000        5000.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   27940.00000       27940.00|   25000.00000       25000.00|   31000.00000       31000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 207-09935              595.000  SYS  |       7.10000        4224.50|      53.00000       31535.00|      28.00000       16660.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0011 303-07449             1241.000  TON  |       7.10000        8811.10|      21.50000       26681.50|      25.50000       31645.50
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0012 304-07491             1854.000  TON  |      87.00000      161298.00|     110.00000      203940.00|      95.00000      176130.00
  HMA PATCHING, TYPE C                    |                             |                             |
0013 306-08033            36542.000  SYS  |       0.76000       27771.92|       0.93000       33984.06|       0.50000       18271.00
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0014 306-08043              621.000  SYS  |       1.00000         621.00|       0.50000         310.50|       0.50000         310.50
  MILLING, TRANSITION                     |                             |                             |
0015 306-08432             1704.000  SYS  |       0.50000         852.00|       3.20000        5452.80|       0.50000         852.00
  MILLING, APPROACH                       |                             |                             |
0016 401-06264                       LUMP |    3300.00000        3300.00|    3800.00000        3800.00|    2000.00000        2000.00
  PROFILOGRAPH, HMA                       |                             |                             |
0017 401-07328             3066.000  TON  |      70.70000      216766.20|      68.00000      208488.00|      83.00000      254478.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258            12674.000  LFT  |       0.30000        3802.20|       0.25000        3168.50|       0.25000        3168.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785            12674.000  LFT  |       0.06000         760.44|       0.08000        1013.92|       0.15000        1901.10
  LIQUID ASPHALT SEALANT                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 220                     CONTRACT ID : R -34644-A                   COUNTIES : JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1550663         |(   3  ) 35-1139301
                                          |RIETH RILEY CONSTRUCTION     |TOWN & COUNTRY CONSTRUCTION  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05520               15.000  TON  |       1.00000          15.00|     650.00000        9750.00|     400.00000        6000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 606-07484            12218.000  LFT  |       0.27000        3298.86|       0.55000        6719.90|       0.25000        3054.50
  MILLED HMA CORRUGATIONS                 |                             |                             |
0022 610-07488              142.000  TON  |      45.00000        6390.00|      99.00000       14058.00|      50.00000        7100.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0023 611-08232                1.000  EACH |     350.00000         350.00|     100.00000         100.00|     170.00000         170.00
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0024 628-09402                5.000  MOS  |    1000.00000        5000.00|    2000.00000       10000.00|    2000.00000       10000.00
  FIELD OFFICE, B                         |                             |                             |
0025 720-01894                4.000  EACH |     300.00000        1200.00|     400.00000        1600.00|     785.00000        3140.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  MONUMENT SECTION CORNER                 |                             |                             |
0026 801-03290                5.000  EACH |     124.00000         620.00|     165.00000         825.00|     124.00000         620.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06203             1252.000  LFT  |       0.29000         363.08|       0.60000         751.20|       1.00000        1252.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0028 801-06207             1252.000  LFT  |       1.40000        1752.80|       2.00000        2504.00|       1.27000        1590.04
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0029 801-06218               75.000  LFT  |       6.00000         450.00|       5.50000         412.50|       6.50000         487.50
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0030 801-06640               15.000  EACH |     119.00000        1785.00|     145.00000        2175.00|     119.00000        1785.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0031 801-06775                       LUMP |   59452.00000       59452.00|    2300.00000        2300.00|   25200.00000       25200.00
  MAINTAINING TRAFFIC                     |                             |                             |
0032 808-06703            25010.000  LFT  |       0.40000       10004.00|       0.45000       11254.50|       0.40000       10004.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0033 808-09381                       LUMP |    1500.00000        1500.00|    1385.00000        1385.00|    1500.00000        1500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0034 808-75240             3140.000  LFT  |       1.35000        4239.00|       0.50000        1570.00|       1.35000        4239.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0035 808-75245              920.000  LFT  |       1.35000        1242.00|       0.50000         460.00|       1.35000        1242.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0036 808-75297               75.000  LFT  |       7.50000         562.50|      25.00000        1875.00|       7.50000         562.50
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       558,978.60|           $       616,121.38|           $       621,870.14
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       558,978.60|           $       616,121.38|           $       621,870.14
====================================================================================================================================
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     CALL ORDER   : 220                     CONTRACT ID : R -34644-A                   COUNTIES : JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1120685          |(       )                    |(      )
                                          |WALSH & KELLY INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   38000.00000       38000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 207-09935              595.000  SYS  |      30.00000       17850.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0011 303-07449             1241.000  TON  |      28.00000       34748.00|                             |
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0012 304-07491             1854.000  TON  |     115.00000      213210.00|                             |
  HMA PATCHING, TYPE C                    |                             |                             |
0013 306-08033            36542.000  SYS  |       1.20000       43850.40|                             |
  MILLING, ASPHALT, 1 IN                  |                             |                             |
0014 306-08043              621.000  SYS  |       1.20000         745.20|                             |
  MILLING, TRANSITION                     |                             |                             |
0015 306-08432             1704.000  SYS  |       5.00000        8520.00|                             |
  MILLING, APPROACH                       |                             |                             |
0016 401-06264                       LUMP |    1500.00000        1500.00|                             |
  PROFILOGRAPH, HMA                       |                             |                             |
0017 401-07328             3066.000  TON  |      73.00000      223818.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258            12674.000  LFT  |       0.40000        5069.60|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785            12674.000  LFT  |       0.10000        1267.40|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
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     CALL ORDER   : 220                     CONTRACT ID : R -34644-A                   COUNTIES : JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1120685          |(       )                    |(      )
                                          |WALSH & KELLY INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05520               15.000  TON  |     450.00000        6750.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 606-07484            12218.000  LFT  |       0.50000        6109.00|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0022 610-07488              142.000  TON  |     100.00000       14200.00|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0023 611-08232                1.000  EACH |     250.00000         250.00|                             |
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             |
0024 628-09402                5.000  MOS  |     900.00000        4500.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0025 720-01894                4.000  EACH |     800.00000        3200.00|                             |
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  MONUMENT SECTION CORNER                 |                             |                             |
0026 801-03290                5.000  EACH |     124.00000         620.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06203             1252.000  LFT  |       0.76000         951.52|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0028 801-06207             1252.000  LFT  |       1.40000        1752.80|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0029 801-06218               75.000  LFT  |       2.29000         171.75|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0030 801-06640               15.000  EACH |     119.00000        1785.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0031 801-06775                       LUMP |   46000.00000       46000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0032 808-06703            25010.000  LFT  |       0.40000       10004.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0033 808-09381                       LUMP |    1500.00000        1500.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0034 808-75240             3140.000  LFT  |       1.35000        4239.00|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0035 808-75245              920.000  LFT  |       1.35000        1242.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0036 808-75297               75.000  LFT  |       7.50000         562.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       695,423.17|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       695,423.17|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 230                     CONTRACT ID : R -34672-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ROAD REHABILITATION                                         COMPLETION DATE : 05/31/16
     LOCATION     : ON MADISON AVENUE AND FIFTH STREET FROM O&M AVENUE TO US 50      PROJECT(S) :  1173751

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     2,171,786.78  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     2,374,653.00  109.3410%
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     CALL ORDER   : 230                     CONTRACT ID : R -34672-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1487672          |(   2  ) 35-1357381          |(      )
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD REHABILITIATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   25000.00000       25000.00|   18995.00000       18995.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   90000.00000       90000.00|  118732.00000      118732.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-02245                5.000  EACH |     750.00000        3750.00|     125.00000         625.00|
  TREE, 6 IN, REMOVE                      |                             |                             |
0011 201-52370                       LUMP |   25000.00000       25000.00|   47493.00000       47493.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02273               17.000  SYS  |      35.00000         595.00|      59.00000        1003.00|
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0013 202-02278             1561.000  LFT  |      15.00000       23415.00|       7.00000       10927.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0014 202-02279              148.000  LFT  |      15.00000        2220.00|       7.00000        1036.00|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0015 202-02928                3.000  EACH |     450.00000        1350.00|     500.00000        1500.00|
  CATCH BASIN, REMOVE                     |                             |                             |
0016 202-06542                1.000  EACH |    2000.00000        2000.00|     600.00000         600.00|
  RELOCATE , SIGNAL POLE, PEDESTAL        |                             |                             |
0017 202-52710             1000.000  SYS  |      24.00000       24000.00|      24.00000       24000.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0018 202-91385                8.000  EACH |     450.00000        3600.00|     500.00000        4000.00|
  INLET, REMOVE                           |                             |                             |
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     CALL ORDER   : 230                     CONTRACT ID : R -34672-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(      )
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 202-93047                3.000  EACH |    1200.00000        3600.00|     750.00000        2250.00|
  MANHOLE, REMOVE                         |                             |                             |
0020 202-96133               60.000  LFT  |      35.00000        2100.00|      45.00000        2700.00|
  PIPE, REMOVE                            |                             |                             |
0021 202-97009                2.000  EACH |    1000.00000        2000.00|    1587.00000        3174.00|
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             |
0022 203-02000             1744.000  CYS  |      45.00000       78480.00|      28.00000       48832.00|
  EXCAVATION, COMMON                      |                             |                             |
0023 205-03371               20.000  CYS  |      25.00000         500.00|      15.00000         300.00|
  SEDIMENT, REMOVE                        |                             |                             |
0024 205-03662                       LUMP |   23000.00000       23000.00|   42279.00000       42279.00|
  IRRIGATION, LANDSCAPE                   |                             |                             |
0025 205-06933               22.000  EACH |     200.00000        4400.00|     150.00000        3300.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0026 205-09543               50.000  TON  |      28.00000        1400.00|      22.00000        1100.00|
  NO 2 STONE                              |                             |                             |
0027 207-08264             1042.000  SYS  |      15.00000       15630.00|      27.00000       28134.00|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0028 207-08265             4935.000  SYS  |      13.00000       64155.00|       9.50000       46882.50|
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0029 211-09264             2233.000  CYS  |      24.00000       53592.00|      37.00000       82621.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0030 211-09264               23.000  CYS  |      24.00000         552.00|      37.00000         851.00|
  STRUCTURAL BACKFILL, TYPE 1 , FOR WATER |                             |                             |
  LINE                                    |                             |                             |
0031 213-09270               47.000  CYS  |     175.00000        8225.00|     217.00000       10199.00|
  FLOWABLE BACKFILL, REMOVABLE            |                             |                             |
0032 301-07448             1348.000  TON  |      24.00000       32352.00|      28.00000       37744.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0033 303-08210              100.000  TON  |      24.00000        2400.00|      28.00000        2800.00|
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0034 305-08445              919.000  SYS  |      48.00000       44112.00|      69.00000       63411.00|
  PCC BASE, 4 IN                          |                             |                             |
0035 305-09786               70.000  SYS  |      80.00000        5600.00|      84.00000        5880.00|
  PCC BASE, 6 IN                          |                             |                             |
0036 306-08034             1067.000  SYS  |       6.00000        6402.00|       5.00000        5335.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0037 401-07321              370.000  TON  |     110.00000       40700.00|      92.00000       34040.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0038 401-07390              594.000  TON  |      88.00000       52272.00|      78.00000       46332.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 230 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -34672-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(      )
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 401-07407               57.000  TON  |     115.00000        6555.00|     120.00000        6840.00|
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0040 401-10258             1515.000  LFT  |       0.25000         378.75|       1.00000        1515.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0041 401-10259             1515.000  LFT  |       0.25000         378.75|       1.20000        1818.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0042 401-11785             1515.000  LFT  |       0.25000         378.75|       0.50000         757.50|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0043 406-05520                1.500  TON  |     600.00000         900.00|     550.00000         825.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0044 603-93373              296.000  LFT  |      80.00000       23680.00|     125.00000       37000.00|
  FENCE, PEDESTRIAN                       |                             |                             |
0045 604-04740              332.000  SFT  |      20.46000        6792.72|      24.00000        7968.00|
  PAVERS , ADA DOME                       |                             |                             |
0046 604-04740              310.000  SFT  |      28.09000        8707.90|      34.00000       10540.00|
  PAVERS , ADA RIBBED                     |                             |                             |
0047 604-04740              102.000  SFT  |      24.08000        2456.16|      29.00000        2958.00|
  PAVERS , CONCRETE                       |                             |                             |
0048 604-04740              204.000  SFT  |      28.45000        5803.80|      34.00000        6936.00|
  PAVERS , CUSTOM ENGRAVED                |                             |                             |
0049 604-04740              100.000  SFT  |      22.93000        2293.00|      29.00000        2900.00|
  PAVERS , RE-SET EXISTING, O&M CROSSWALK |                             |                             |
0050 604-04740              295.000  SFT  |      22.14000        6531.30|      29.00000        8555.00|
  PAVERS , RE-SET EXISTING, O&M DRAINAGE  |                             |                             |
0051 604-04740               10.000  SFT  |      30.00000         300.00|     375.00000        3750.00|
  PAVERS , RE-SET EXISTING, THEATRE       |                             |                             |
0052 604-04740             6079.000  SFT  |      12.43000       75561.97|      18.00000      109422.00|
  PAVERS , SIDEWALK                       |                             |                             |
0053 604-04740             2287.000  SFT  |      15.11000       34556.57|      20.00000       45740.00|
  PAVERS , UTILITY STRIP                  |                             |                             |
0054 604-04740              658.000  SFT  |      14.02000        9225.16|      19.00000       12502.00|
  PAVERS , VEHICULAR                      |                             |                             |
0055 604-06070              838.000  SYS  |      48.00000       40224.00|      85.00000       71230.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0056 604-07898               97.000  SYS  |     215.00000       20855.00|     175.00000       16975.00|
  CURB RAMP, CONCRETE, D , MODIFIED       |                             |                             |
0057 604-08530                1.000  EACH |   36000.00000       36000.00|   34000.00000       34000.00|
  BRICK , LIMESTONE KIOSK                 |                             |                             |
0058 604-08530                1.000  EACH |   26000.00000       26000.00|   24650.00000       24650.00|
  BRICK , LIMESTONE MONUMENT              |                             |                             |
0059 605-06120               40.000  LFT  |      21.00000         840.00|      45.00000        1800.00|
  CURB, CONCRETE , MODIFIED               |                             |                             |
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0060 605-06140             2037.000  LFT  |      21.00000       42777.00|      29.50000       60091.50|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0061 605-06155              125.000  LFT  |      21.00000        2625.00|      29.50000        3687.50|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0062 605-96305               43.000  LFT  |      21.00000         903.00|      45.00000        1935.00|
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             |
0063 610-07487               94.000  TON  |     145.00000       13630.00|     145.00000       13630.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0064 610-09108               78.000  SYS  |      95.00000        7410.00|      92.00000        7176.00|
  PCCP FOR APPROACHES, 9 IN               |                             |                             |
0065 618-03812               15.000  EACH |    2200.00000       33000.00|    2250.00000       33750.00|
  BENCH                                   |                             |                             |
0066 618-04181                6.000  EACH |     525.00000        3150.00|     575.00000        3450.00|
  BICYCLE RACK                            |                             |                             |
0067 618-97672                5.000  EACH |    1600.00000        8000.00|    1585.00000        7925.00|
  TRASH RECEPTACLE                        |                             |                             |
0068 618-97672                4.000  EACH |    1750.00000        7000.00|    1735.00000        6940.00|
  TRASH RECEPTACLE , RECYCLING            |                             |                             |
0069 621-01004                3.000  EACH |     500.00000        1500.00|     900.00000        2700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0070 621-06560             1002.000  SYS  |       2.00000        2004.00|       1.00000        1002.00|
  MULCHED SEEDING, U                      |                             |                             |
0071 621-06567                3.000  kGAL |       0.10000           0.30|       5.00000          15.00|
  WATER                                   |                             |                             |
0072 621-09908               61.000  CYS  |     100.00000        6100.00|     170.00000       10370.00|
  SOIL , PLANTING                         |                             |                             |
0073 621-98038               48.000  CYS  |      75.00000        3600.00|      85.00000        4080.00|
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             |
0074 622-01937              141.000  EACH |      21.00000        2961.00|      22.00000        3102.00|
  PLANT , ORNAMENTAL GRASSES              |                             |                             |
0075 622-03948                6.000  EACH |    1770.00000       10620.00|    1350.00000        8100.00|
  PLANTER , FREESTANDING                  |                             |                             |
0076 622-04648                6.000  EACH |    2400.00000       14400.00|    3300.00000       19800.00|
  TREE GRATE                              |                             |                             |
0077 622-04990              115.000  LFT  |      13.00000        1495.00|       4.50000         517.50|
  LANDSCAPE EDGING , STEEL                |                             |                             |
0078 622-05605               70.000  EACH |      22.00000        1540.00|      16.00000        1120.00|
  PLANT, ANNUAL                           |                             |                             |
0079 622-05616              112.000  EACH |      55.00000        6160.00|      28.00000        3136.00|
  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                             |                             |
  DWARF, OVER 18 TO 24 IN                 |                             |                             |
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0080 622-05639               60.000  EACH |      50.00000        3000.00|      37.00000        2220.00|
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0081 622-05650                9.000  EACH |     375.00000        3375.00|     325.00000        2925.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0082 622-05651               23.000  EACH |     450.00000       10350.00|     525.00000       12075.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2.5 TO 3.5 IN                      |                             |                             |
0083 622-05653              379.000  EACH |      22.00000        8338.00|      14.00000        5306.00|
  PLANT, GROUND COVER                     |                             |                             |
0084 622-05654              747.000  EACH |      40.00000       29880.00|      14.00000       10458.00|
  PLANT, PERENNIAL                        |                             |                             |
0085 628-09402               12.000  MOS  |    2300.00000       27600.00|    1525.00000       18300.00|
  FIELD OFFICE, B                         |                             |                             |
0086 703-06028              386.000  LBS  |       2.00000         772.00|       2.75000        1061.50|
  REINFORCING BARS                        |                             |                             |
0087 710-11640                6.000  EACH |    7000.00000       42000.00|    7900.00000       47400.00|
  MASONRY COLUMN , FENCE                  |                             |                             |
0088 714-05562              360.000  SFT  |      55.00000       19800.00|      15.00000        5400.00|
  RETAINING WALL , CMU WALL 8"            |                             |                             |
0089 714-11192              306.000  LFT  |     535.00000      163710.00|     379.00000      115974.00|
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 4 FT X 3 FT                   |                             |                             |
0090 715-05149              626.000  LFT  |      60.00000       37560.00|      57.00000       35682.00|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0091 715-05415              460.000  LFT  |      75.00000       34500.00|     108.00000       49680.00|
  PIPE SANITARY SEWER 24 IN , EXCAVATION  |                             |                             |
  ONLY                                    |                             |                             |
0092 715-05415              460.000  LFT  |      75.00000       34500.00|     189.00000       86940.00|
  PIPE SANITARY SEWER 24 IN , EXCLUDES    |                             |                             |
  EXCAVATION                              |                             |                             |
0093 715-05711              320.000  LFT  |      30.00000        9600.00|      29.00000        9280.00|
  PIPE SANITARY SEWER 6 IN , EXCLUDES     |                             |                             |
  EXCAVATION                              |                             |                             |
0094 715-05711              320.000  LFT  |      35.00000       11200.00|      44.00000       14080.00|
  PIPE SANITARY SEWER 6 IN , LATERAL,     |                             |                             |
  EXCAVATION ONLY                         |                             |                             |
0095 715-06050                2.000  EACH |     800.00000        1600.00|    1250.00000        2500.00|
  CAP , BULKHEAD EXISTING SEWER, 24"      |                             |                             |
0096 715-08305               52.000  TON  |     150.00000        7800.00|     242.00000       12584.00|
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             |
0097 715-09064              626.000  LFT  |       3.00000        1878.00|       3.00000        1878.00|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
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0098 715-92037              252.000  LFT  |      40.00000       10080.00|      29.00000        7308.00|
  PIPE, PVC, 4 IN                         |                             |                             |
0099 715-92253                9.000  EACH |     400.00000        3600.00|    2250.00000       20250.00|
  SEWER, SANITARY LATERAL, RECONNECT      |                             |                             |
0100 718-04986                9.000  EACH |     750.00000        6750.00|     625.00000        5625.00|
  CLEANOUT                                |                             |                             |
0101 720-11756                5.000  EACH |    1900.00000        9500.00|    1750.00000        8750.00|
  MANHOLE INTERIOR PROTECTIVE COATING     |                             |                             |
0102 720-44025                4.000  EACH |     500.00000        2000.00|     825.00000        3300.00|
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             |
0103 720-44080                1.000  EACH |    1000.00000        1000.00|    1350.00000        1350.00|
  CASTING, 15, FURNISH AND ADJUST TO GRAD |                             |                             |
0104 720-44296                1.000  EACH |     225.00000         225.00|     850.00000         850.00|
  INLET, CAP                              |                             |                             |
0105 720-45005                1.000  EACH |    1800.00000        1800.00|    1475.00000        1475.00|
  INLET, A2                               |                             |                             |
0106 720-45410                4.000  EACH |    4400.00000       17600.00|    4200.00000       16800.00|
  MANHOLE, C4                             |                             |                             |
0108 720-92884                1.000  EACH |    7000.00000        7000.00|    6300.00000        6300.00|
  MANHOLE, K4, MODIFIED                   |                             |                             |
0109 720-95409                2.000  EACH |    6500.00000       13000.00|    4500.00000        9000.00|
  MANHOLE, J4, MODIFIED                   |                             |                             |
0110 720-95422                1.000  EACH |    6000.00000        6000.00|    4500.00000        4500.00|
  MANHOLE, J4                             |                             |                             |
0111 720-96999                2.000  EACH |    4500.00000        9000.00|    4300.00000        8600.00|
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0112 720-98174                5.000  EACH |    2400.00000       12000.00|    2100.00000       10500.00|
  INLET, B15                              |                             |                             |
0113 720-98555                9.000  EACH |    2700.00000       24300.00|    2100.00000       18900.00|
  INLET, C15                              |                             |                             |
0114 801-03290                3.000  EACH |     260.00000         780.00|     287.00000         861.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0115 801-04308                8.000  EACH |     370.00000        2960.00|     325.00000        2600.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0116 801-06625               14.000  EACH |     115.00000        1610.00|     100.00000        1400.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0117 801-06640               10.000  EACH |     160.00000        1600.00|     250.00000        2500.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0118 801-06645                7.000  EACH |      85.00000         595.00|      90.00000         630.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0119 801-06775                       LUMP |   88000.00000       88000.00|   75913.05000       75913.05|
  MAINTAINING TRAFFIC                     |                             |                             |
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0120 801-07118              192.000  LFT  |      15.50000        2976.00|      23.00000        4416.00|
  BARRICADE, III-A                        |                             |                             |
0121 801-07119               96.000  LFT  |      17.00000        1632.00|      23.00000        2208.00|
  BARRICADE, III-B                        |                             |                             |
0122 802-07059               24.000  EACH |       8.50000         204.00|      10.00000         240.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0123 802-09838              108.200  SFT  |      14.00000        1514.80|      16.00000        1731.20|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0124 802-09840               18.000  SFT  |      15.00000         270.00|      17.00000         306.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0125 802-97428              263.500  LFT  |      60.00000       15810.00|      69.00000       18181.50|
  SIGN POST, TUBULAR                      |                             |                             |
0126 805-01300                1.000  EACH |    2000.00000        2000.00|    2400.00000        2400.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0127 805-01843                3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00|
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             |
0128 805-02150                6.000  EACH |    1000.00000        6000.00|    1000.00000        6000.00|
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 I |                             |                             |
0129 805-02202                2.000  EACH |    1300.00000        2600.00|    1495.00000        2990.00|
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             |
0130 805-02645                2.000  EACH |     750.00000        1500.00|     875.00000        1750.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0131 805-11813               60.000  LFT  |      19.00000        1140.00|      22.00000        1320.00|
  CONDUIT, PVC, 2 IN, SCHEDULE 80         |                             |                             |
0132 805-78370                5.000  EACH |     600.00000        3000.00|     700.00000        3500.00|
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0133 805-78470             1850.000  LFT  |       0.30000         555.00|       0.35000         647.50|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0134 805-78480              580.000  LFT  |       2.00000        1160.00|       2.35000        1363.00|
  SIGNAL CABLE, CONTROL, COPPER 3C/14GA   |                             |                             |
0135 805-78485              800.000  LFT  |       2.25000        1800.00|       2.50000        2000.00|
  SIGNAL CABLE, CONTROL, COPPER 5C/14GA   |                             |                             |
0136 805-78510              500.000  LFT  |       2.00000        1000.00|       2.35000        1175.00|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0137 805-78795              750.000  LFT  |       9.00000        6750.00|      10.35000        7762.50|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0138 805-90005                2.000  EACH |     750.00000        1500.00|     875.00000        1750.00|
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0139 807-02191                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|
  HANDHOLE, LIGHTING                      |                             |                             |
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0140 807-02819               16.000  EACH |     625.00000       10000.00|     725.00000       11600.00|
  LIGHTING RECEPTACLE, SINGLE, WATERPROOF |                             |                             |
  , DOUBLE RECEPTACLE, WITH IN GRADE BOX  |                             |                             |
0141 807-02819               15.000  EACH |     600.00000        9000.00|     675.00000       10125.00|
  LIGHTING RECEPTACLE, SINGLE, WATERPROOF |                             |                             |
  , WITH STANCHION                        |                             |                             |
0142 807-03934                9.000  EACH |     200.00000        1800.00|     235.00000        2115.00|
  LIGHT STRUCTURE, REMOVE                 |                             |                             |
0143 807-03951               22.000  EACH |    5400.00000      118800.00|    6100.00000      134200.00|
  LIGHT POLE, ORNAMENTAL                  |                             |                             |
0144 807-04651             2629.000  LFT  |      14.85000       39040.65|      16.75000       44035.75|
  WIRE, , NO. 10 COPPER 3/C IN PVC CONDUI |                             |                             |
0145 807-04651              198.000  LFT  |      14.55000        2880.90|      16.75000        3316.50|
  WIRE, , NO. 12 COPPER 3/C IN PVC CONDUI |                             |                             |
0146 807-04651             4296.000  LFT  |      16.00000       68736.00|      18.00000       77328.00|
  WIRE, , No. 4 Copper, 3/C IN PVC CONDUI |                             |                             |
0147 807-04651             1630.000  LFT  |      15.65000       25509.50|      18.00000       29340.00|
  WIRE, , NO. 6 COPPER 3/C IN PVC CONDUIT |                             |                             |
0148 807-04651             1278.000  LFT  |      15.00000       19170.00|      17.00000       21726.00|
  WIRE, , NO. 8 COPPER 3/C IN PVC CONDUIT |                             |                             |
0149 807-04866                4.000  EACH |    2500.00000       10000.00|    2875.00000       11500.00|
  LUMINAIRE , LED PANEL, DISTRICT MONUMEN |                             |                             |
0150 807-86810                1.000  EACH |    9000.00000        9000.00|    9950.00000        9950.00|
  SERVICE POINT, II                       |                             |                             |
0151 807-86910               45.000  EACH |      43.00000        1935.00|      49.00000        2205.00|
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0152 807-86915              110.000  EACH |      43.00000        4730.00|      49.00000        5390.00|
  CONNECTOR KIT, FUSED                    |                             |                             |
0153 807-86920               80.000  EACH |      26.00000        2080.00|      29.00000        2320.00|
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0154 807-86935                2.000  EACH |      22.00000          44.00|      25.00000          50.00|
  INSULATION LINK, WATERPROOFED           |                             |                             |
0155 808-03439              122.000  LFT  |       6.75000         823.50|       5.00000         610.00|
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0156 808-06703             1222.000  LFT  |       1.60000        1955.20|       2.00000        2444.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0157 808-75245              414.000  LFT  |       1.65000         683.10|       1.00000         414.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0158 808-75297              122.000  LFT  |       6.25000         762.50|       5.00000         610.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 230                     CONTRACT ID : R -34672-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1487672          |(   2   ) 35-1357381         |(      )
                                          |MAC CONSTRUCTION & EXCAVATIN |DAVE OMARA CONTRACTOR INC    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0159 808-75300              170.000  LFT  |       2.55000         433.50|       3.00000         510.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0160 808-75320                4.000  EACH |     150.00000         600.00|     100.00000         400.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0161 808-97664                3.000  EACH |     275.00000         825.00|      92.00000         276.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  HANDICAP SYMBOL                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,171,786.78|           $     2,374,653.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,171,786.78|           $     2,374,653.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 240                     CONTRACT ID : R -34719-B                   COUNTIES : JASPER          WHITE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/14/15
     LOCATION     : ON SR 16 FROM US 231 TO US 421                                   PROJECT(S) :  129630400ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,844,165.92  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $     1,926,094.20  104.4426%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 240 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -34719-B                   COUNTIES : JASPER          WHITE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   20050.00000       20050.00|    3500.00000        3500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   78975.32000       78975.32|  100000.00000      100000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-93741               10.000  EACH |     330.00000        3300.00|     330.00000        3300.00|
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             |
0011 207-09935             4350.000  SYS  |      22.04000       95874.00|      32.00000      139200.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0012 303-07449             1400.000  TON  |      29.56000       41384.00|      32.00000       44800.00|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0013 304-07490             1450.000  TON  |     355.69000      515750.50|     155.00000      224750.00|
  HMA PATCHING, TYPE B                    |                             |                             |
0014 306-08034           112600.000  SYS  |       0.38000       42788.00|       1.75000      197050.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0015 306-08042            71500.000  SYS  |       0.64000       45760.00|       1.20000       85800.00|
  MILLING, SCARIFICATION                  |                             |                             |
0016 306-08432             2820.000  SYS  |       0.58000        1635.60|       5.50000       15510.00|
  MILLING, APPROACH                       |                             |                             |
0017 401-06264                       LUMP |    5126.00000        5126.00|    4500.00000        4500.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0018 401-07322             9750.000  TON  |      70.38000      686205.00|      78.00000      760500.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0019 401-10258            46000.000  LFT  |       0.28000       12880.00|       0.70000       32200.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 240                     CONTRACT ID : R -34719-B                   COUNTIES : JASPER          WHITE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-11785            46000.000  LFT  |       0.09000        4140.00|       0.15000        6900.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0021 406-05520               30.000  TON  |     525.19000       15755.70|     950.00000       28500.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0022 601-01700                2.000  EACH |    2400.00000        4800.00|    2400.00000        4800.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 1                               |                             |                             |
0023 601-08434                3.000  EACH |     745.00000        2235.00|     745.00000        2235.00|
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             |
  PARTS PACKAGE, STAGE 2                  |                             |                             |
0024 601-94689               10.000  EACH |    4799.10000       47991.00|    3627.02000       36270.20|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0025 601-99105              225.000  LFT  |      22.00000        4950.00|      22.00000        4950.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0026 606-07484            46000.000  LFT  |       0.11000        5060.00|       0.40000       18400.00|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0027 610-07487              240.000  TON  |     160.88000       38611.20|     145.00000       34800.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0028 615-06527               25.000  EACH |     802.00000       20050.00|     900.00000       22500.00|
  MONUMENT, SECTION CORNER                |                             |                             |
0029 628-09402                6.000  MOS  |    1957.35000       11744.10|    2200.00000       13200.00|
  FIELD OFFICE, B                         |                             |                             |
0030 801-03290                2.000  EACH |     115.00000         230.00|     138.00000         276.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0031 801-06203             4600.000  LFT  |       0.27000        1242.00|       0.45000        2070.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0032 801-06207             7530.000  LFT  |       1.24000        9337.20|       1.60000       12048.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0033 801-06640               66.000  EACH |     105.00000        6930.00|     118.00000        7788.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0034 801-06775                       LUMP |   76174.30000       76174.30|   75000.00000       75000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0035 808-06712             7280.000  LFT  |       0.09000         655.20|       0.09000         655.20|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0036 808-06713            58500.000  LFT  |       0.09000        5265.00|       0.09000        5265.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0037 808-06714             4220.000  LFT  |       0.09000         379.80|       0.09000         379.80|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0038 808-06726               44.000  LFT  |      10.00000         440.00|      10.00000         440.00|
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
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     CALL ORDER   : 240                     CONTRACT ID : R -34719-B                   COUNTIES : JASPER          WHITE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-09381                       LUMP |    1800.00000        1800.00|    1860.00000        1860.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0040 808-10033            92100.000  LFT  |       0.30000       27630.00|       0.30000       27630.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0041 808-10034            14860.000  LFT  |       0.30000        4458.00|       0.30000        4458.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0042 808-10036            11340.000  LFT  |       0.30000        3402.00|       0.30000        3402.00|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0043 808-75140                2.000  EACH |     575.00000        1150.00|     575.00000        1150.00|
  PAVEMENT MESSAGE MARKING, PAINT, (R X R |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,844,165.92|           $     1,926,094.20|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,844,165.92|           $     1,926,094.20|           $
====================================================================================================================================
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     CALL ORDER   : 250                     CONTRACT ID : R -35163-A                   COUNTIES : PARKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 06/15/16
     LOCATION     : ALONG VARIOUS ROADS THOUGHOUT THE RACCOON STATE                  PROJECT(S) :  129718400LC1
                    RECREATION AREA

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       989,949.69  100.0000%
   2   35-1582525     JERRY AIGNER CONSTRUCTION                                                  $     1,007,385.20  101.7613%
   3   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $     1,142,810.00  115.4412%
       41-2126414      JS MCCULLOUGH EXCAVATING LLC                                                        IRREGULAR
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     CALL ORDER   : 250                     CONTRACT ID : R -35163-A                   COUNTIES : PARKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 35-1582525          |(   3  ) 35-1817574
                                          |OLCO INC                     |JERRY AIGNER CONSTRUCTION    |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   16000.00000       16000.00|   25400.00000       25400.00|   35000.00000       35000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   48260.00000       48260.00|   52925.00000       52925.00|   53500.00000       53500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   24150.00000       24150.00|   45000.00000       45000.00|  138000.00000      138000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02271                1.000  EACH |     828.00000         828.00|    2500.00000        2500.00|    1000.00000        1000.00
  HEADWALL, REMOVE                        |                             |                             |
0011 202-96133               29.000  LFT  |      16.56000         480.24|      60.00000        1740.00|      40.00000        1160.00
  PIPE, REMOVE                            |                             |                             |
0012 203-02000             4456.000  CYS  |      29.26000      130382.56|      18.20000       81099.20|      25.00000      111400.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070               54.000  CYS  |      48.56000        2622.24|     100.00000        5400.00|      45.00000        2430.00
  BORROW                                  |                             |                             |
0014 205-03371               25.000  CYS  |      24.84000         621.00|     100.00000        2500.00|      50.00000        1250.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06933               16.000  EACH |     112.38000        1798.08|     500.00000        8000.00|     120.00000        1920.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06934               10.000  TON  |     310.00000        3100.00|     500.00000        5000.00|     425.00000        4250.00
  TEMPORARY MULCH                         |                             |                             |
0017 205-06937             3520.000  LFT  |       3.20000       11264.00|       3.00000       10560.00|       2.50000        8800.00
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-08594             1260.000  LFT  |       7.94000       10004.40|       8.31000       10470.60|      12.00000       15120.00
  FILTER SOCK                             |                             |                             |
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     CALL ORDER   : 250                     CONTRACT ID : R -35163-A                   COUNTIES : PARKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-1582525         |(   3  ) 35-1817574
                                          |OLCO INC                     |JERRY AIGNER CONSTRUCTION    |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              100.000  TON  |      28.18000        2818.00|      30.00000        3000.00|      25.00000        2500.00
  NO 2 STONE                              |                             |                             |
0020 205-11582              780.000  LFT  |       3.42000        2667.60|       6.00000        4680.00|       6.00000        4680.00
  DIVERSION INTERCEPTOR TYPE C            |                             |                             |
0021 205-11583              275.000  SYS  |       1.17000         321.75|       6.55000        1801.25|       7.00000        1925.00
  MANUFACTURED SURFACE PROTECTION PRODUCT |                             |                             |
  TYPE , EROSION CONTROL BLANKET          |                             |                             |
0022 205-11584              320.000  LFT  |      26.31000        8419.20|      14.65000        4688.00|      30.00000        9600.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0023 205-11588            19360.000  SYS  |       1.14000       22070.40|       0.50000        9680.00|       0.50000        9680.00
  TEMPORARY MULCH STABILIZATION, TYPE A   |                             |                             |
0024 205-11591              600.000  LBS  |       2.53000        1518.00|       4.00000        2400.00|       7.00000        4200.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0025 207-08264             7039.000  SYS  |       6.69000       47090.91|      11.00000       77429.00|       8.00000       56312.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0026 211-02050               20.000  CYS  |      48.30000         966.00|     100.00000        2000.00|      50.00000        1000.00
  B BORROW                                |                             |                             |
0027 211-09264              188.000  CYS  |      37.80000        7106.40|      38.00000        7144.00|     115.00000       21620.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 301-07448             1811.000  TON  |      29.35000       53152.85|      29.65000       53696.15|      25.00000       45275.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 303-01180               31.000  TON  |      28.17000         873.27|     100.00000        3100.00|      28.00000         868.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0030 303-07449             2172.000  TON  |      22.76000       49434.72|      29.00000       62988.00|      27.00000       58644.00
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0031 304-07492               13.000  TON  |     242.00000        3146.00|     230.00000        2990.00|     220.00000        2860.00
  WIDENING WITH HMA, TYPE A               |                             |                             |
0032 406-05520                2.000  TON  |     862.00000        1724.00|    1000.00000        2000.00|     700.00000        1400.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0033 604-05528              908.000  TON  |      85.00000       77180.00|      89.50000       81266.00|      90.00000       81720.00
  HMA FOR SIDEWALK                        |                             |                             |
0034 604-06070               74.000  SYS  |      53.00000        3922.00|      53.00000        3922.00|      62.00000        4588.00
  SIDEWALK, CONCRETE , 4 IN               |                             |                             |
0035 604-07896               64.000  SYS  |     158.70000       10156.80|     112.00000        7168.00|     190.00000       12160.00
  CURB RAMP, CONCRETE, B , MODIFIED       |                             |                             |
0036 605-06120              105.000  LFT  |      55.20000        5796.00|      32.00000        3360.00|      30.00000        3150.00
  CURB, CONCRETE                          |                             |                             |
0037 605-06155             1831.000  LFT  |      48.24000       88327.44|      28.20000       51634.20|      32.00000       58592.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0038 610-08446              152.000  SYS  |      66.28000       10074.56|      46.00000        6992.00|      62.00000        9424.00
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0039 616-02320             1247.000  SYS  |       3.29000        4102.63|       3.00000        3741.00|       5.00000        6235.00
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 250                     CONTRACT ID : R -35163-A                   COUNTIES : PARKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-1582525         |(   3  ) 35-1817574
                                          |OLCO INC                     |JERRY AIGNER CONSTRUCTION    |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-06405              448.000  TON  |      35.00000       15680.00|      30.00000       13440.00|      60.00000       26880.00
  RIPRAP, REVETMENT                       |                             |                             |
0041 621-01004                4.000  EACH |     525.00000        2100.00|    1100.00000        4400.00|     500.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0042 621-04258              249.000  LBS  |      60.00000       14940.00|      70.00000       17430.00|      80.00000       19920.00
  SEED MIXTURE , UPLAND WOODLAND          |                             |                             |
0043 621-06545                1.000  TON  |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00
  FERTILIZER                              |                             |                             |
0044 621-06553               92.000  LBS  |       4.00000         368.00|      11.85000        1090.20|      10.00000         920.00
  SEED MIXTURE, R                         |                             |                             |
0045 621-06565                4.000  TON  |     560.00000        2240.00|     750.00000        3000.00|     425.00000        1700.00
  MULCHING MATERIAL                       |                             |                             |
0046 621-06567                7.000  kGAL |       1.00000           7.00|     700.00000        4900.00|       1.00000           7.00
  WATER                                   |                             |                             |
0047 621-06574             1698.000  SYS  |       6.10000       10357.80|       8.50000       14433.00|       8.00000       13584.00
  SODDING                                 |                             |                             |
0048 625-09373              603.000  CYS  |     233.84000      141005.52|     233.00000      140499.00|     243.00000      146529.00
  GABIONS, METALLIC COATED                |                             |                             |
0049 628-09401               11.000  MOS  |    2200.00000       24200.00|    2000.00000       22000.00|    1300.00000       14300.00
  FIELD OFFICE, A                         |                             |                             |
0050 628-11730                2.000  EACH |     200.00000         400.00|     100.00000         200.00|     350.00000         700.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0051 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0052 628-11780               22.000  MOS  |      65.00000        1430.00|      65.00000        1430.00|     100.00000        2200.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0053 706-04683              434.000  LFT  |      78.66000       34138.44|      67.40000       29251.60|      65.00000       28210.00
  RAILING, , WOOD TYPE 1                  |                             |                             |
0054 706-04683              238.000  LFT  |      54.56000       12985.28|      47.00000       11186.00|      46.00000       10948.00
  RAILING, , WOOD TYPE 2                  |                             |                             |
0055 715-05032              498.000  LFT  |      22.94000       11424.12|      35.00000       17430.00|      65.00000       32370.00
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             |
0056 715-05147                8.000  LFT  |      34.24000         273.92|     100.00000         800.00|      45.00000         360.00
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             |
0057 715-05149              120.000  LFT  |      21.76000        2611.20|      30.00000        3600.00|      60.00000        7200.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0058 715-46000                2.000  EACH |     626.00000        1252.00|     500.00000        1000.00|     950.00000        1900.00
  PIPE END SECTION, DIA 12"               |                             |                             |
0059 715-46005                3.000  EACH |     658.12000        1974.36|     500.00000        1500.00|    1000.00000        3000.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0060 720-45030                9.000  EACH |    1825.00000       16425.00|    2000.00000       18000.00|    2600.00000       23400.00
  INLET, E7                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 250                     CONTRACT ID : R -35163-A                   COUNTIES : PARKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-1582525         |(   3  ) 35-1817574
                                          |OLCO INC                     |JERRY AIGNER CONSTRUCTION    |YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 720-45130                5.000  EACH |    1714.00000        8570.00|    2000.00000       10000.00|    2600.00000       13000.00
  INLET, E7, MODIFIED                     |                             |                             |
0062 720-45410                1.000  EACH |    2680.00000        2680.00|    2500.00000        2500.00|    3000.00000        3000.00
  MANHOLE, C4                             |                             |                             |
0063 801-03291                2.000  EACH |     180.00000         360.00|     150.00000         300.00|     225.00000         450.00
  CONSTRUCTION SIGN, D                    |                             |                             |
0064 801-06640                4.000  EACH |     230.00000         920.00|     150.00000         600.00|     280.00000        1120.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0065 801-06775                       LUMP |   22000.00000       22000.00|   25000.00000       25000.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0066 802-03896                3.000  EACH |    1736.00000        5208.00|    1550.00000        4650.00|    1500.00000        4500.00
  BOLLARD , REMOVABLE                     |                             |                             |
0067 802-05701              112.000  LFT  |      21.00000        2352.00|      22.00000        2464.00|      36.00000        4032.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0068 802-07060                1.000  EACH |     100.00000         100.00|     500.00000         500.00|     175.00000         175.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0069 802-09838               23.000  SFT  |      21.00000         483.00|      30.00000         690.00|      42.00000         966.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0070 808-11482             1110.000  LFT  |       2.00000        2220.00|       5.00000        5550.00|       1.50000        1665.00
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0071 808-75297               33.000  LFT  |       6.00000         198.00|      20.00000         660.00|       8.00000         264.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0072 808-75300               80.000  LFT  |       2.00000         160.00|      20.00000        1600.00|       3.00000         240.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       989,949.69|           $     1,007,385.20|           $     1,142,810.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       989,949.69|           $     1,007,385.20|           $     1,142,810.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ROAD REHABILITATION                                         COMPLETION DATE : 11/01/15
     LOCATION     : ON POST ROAD FROM I-70 TO 46TH STREET                            PROJECT(S) :  1173621

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     4,038,000.00  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,300,000.00  106.4884%
   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     4,458,000.00  110.4012%
   4   35-1139301     E & B PAVING INC                                                           $     4,949,341.61  122.5691%
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     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(   3  ) 35-1151771
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|    1000.00000        1000.00|   30000.00000       30000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  195745.02000      195745.02|  182218.18000      182218.18|  275000.00000      275000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   37000.00000       37000.00|   35000.00000       35000.00|     500.00000         500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02273               10.000  SYS  |      50.00000         500.00|      80.00000         800.00|     130.00000        1300.00
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0012 202-02278             5784.000  LFT  |       6.00000       34704.00|      12.00000       69408.00|       8.50000       49164.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0013 202-52710             1297.000  SYS  |      14.00000       18158.00|      18.00000       23346.00|      15.00000       19455.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0014 306-08041           119469.000  SYS  |       1.40000      167256.60|       1.66000      198318.54|       1.55000      185176.95
  MILLING, PCCP 0.5"                      |                             |                             |
0015 306-08043             2543.000  SYS  |       1.80000        4577.40|       1.66000        4221.38|       2.60000        6611.80
  MILLING, TRANSITION                     |                             |                             |
0016 306-08432             4272.000  SYS  |       3.40000       14524.80|       4.00000       17088.00|       8.10000       34603.20
  MILLING, APPROACH                       |                             |                             |
0017 306-08599             2860.000  SYS  |       1.40000        4004.00|       1.66000        4747.60|       1.75000        5005.00
  MILLING ASPHALT, 1/2 IN                 |                             |                             |
0018 401-07335            10338.000  TON  |      77.00000      796026.00|      90.00000      930420.00|      60.00000      620280.00
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0019 401-07368            19952.000  TON  |      65.00000     1296880.00|      65.00000     1296880.00|      45.00000      897840.00
  QC/QA-HMA, 4, 76, INTERMEDIATE, 9.5 mm  |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1151771
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10258            73428.000  LFT  |       0.40000       29371.20|       0.35000       25699.80|       0.65000       47728.20
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0021 401-10259            73428.000  LFT  |       0.50000       36714.00|       0.40000       29371.20|       1.00000       73428.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0022 401-11785           146856.000  LFT  |       0.08000       11748.48|       0.05000        7342.80|       0.15000       22028.40
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05520               62.000  TON  |     400.00000       24800.00|     500.00000       31000.00|     500.00000       31000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 503-03489             9819.000  EACH |       5.00000       49095.00|       1.50000       14728.50|      10.00000       98190.00
  RETROFITTED TIE BARS                    |                             |                             |
0025 503-05240               78.000  LFT  |      50.00000        3900.00|      15.00000        1170.00|      15.00000        1170.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0026 506-06333             4275.000  SYS  |      96.00000      410400.00|     110.00000      470250.00|      85.00000      363375.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0027 507-07479              453.000  TON  |     385.00000      174405.00|     350.00000      158550.00|     506.00000      229218.00
  HMA PARTIAL DEPTH PATCH                 |                             |                             |
0028 604-06070             1093.000  SYS  |      45.00000       49185.00|      50.00000       54650.00|      42.00000       45906.00
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07897                3.000  SYS  |     110.00000         330.00|     150.00000         450.00|     275.00000         825.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0030 604-07900              342.000  SYS  |     110.00000       37620.00|     150.00000       51300.00|     168.00000       57456.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0031 604-07901                9.000  SYS  |     110.00000         990.00|     150.00000        1350.00|     188.00000        1692.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-07902               89.000  SYS  |     110.00000        9790.00|     150.00000       13350.00|     180.00000       16020.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0033 605-06090             3580.000  LFT  |      27.00000       96660.00|      40.00000      143200.00|      28.00000      100240.00
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0034 605-06100             2198.000  LFT  |      28.00000       61544.00|      40.00000       87920.00|      28.00000       61544.00
  CURB, INTEGRAL, C, CONCRETE             |                             |                             |
0035 605-06150                6.000  LFT  |      38.00000         228.00|      40.00000         240.00|      50.00000         300.00
  CURB AND GUTTER, C, CONCRETE            |                             |                             |
0036 605-06255               12.000  SYS  |     360.00000        4320.00|     150.00000        1800.00|      80.00000         960.00
  CENTER CURB, D, CONCRETE                |                             |                             |
0037 610-07487              537.000  TON  |     160.00000       85920.00|     150.00000       80550.00|     158.00000       84846.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0038 628-09402                9.000  MOS  |    1900.00000       17100.00|    2300.00000       20700.00|    2000.00000       18000.00
  FIELD OFFICE, B                         |                             |                             |
0039 720-01355                3.000  EACH |     300.00000         900.00|     500.00000        1500.00|     300.00000         900.00
  INLET, CLEAN EXISTING                   |                             |                             |
0040 720-44000              252.000  EACH |     390.00000       98280.00|     500.00000      126000.00|     450.00000      113400.00
  CASTING, ADJUST TO GRADE INLET          |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1151771
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 720-44000               50.000  EACH |     455.00000       22750.00|     500.00000       25000.00|     500.00000       25000.00
  CASTING, ADJUST TO GRADE MANHOLES       |                             |                             |
0042 720-45615                6.000  LFT  |     560.00000        3360.00|     700.00000        4200.00|     500.00000        3000.00
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0043 720-94840               13.000  EACH |     440.00000        5720.00|     350.00000        4550.00|     150.00000        1950.00
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0044 801-03290                2.000  EACH |     130.00000         260.00|     188.00000         376.00|     130.00000         260.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0045 801-06640               43.000  EACH |     105.00000        4515.00|     111.00000        4773.00|     105.00000        4515.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0046 801-06645                4.000  EACH |      35.00000         140.00|      88.00000         352.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0047 801-06710               90.000  DAY  |      10.00000         900.00|      10.00000         900.00|      10.00000         900.00
  FLASHING ARROW SIGN                     |                             |                             |
0048 801-06775                       LUMP |   89000.00000       89000.00|   50000.00000       50000.00|  800676.95000      800676.95
  MAINTAINING TRAFFIC                     |                             |                             |
0049 805-01844             2132.000  LFT  |      11.00000       23452.00|      11.00000       23452.00|      11.00000       23452.00
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0050 805-09471              178.000  EACH |     300.00000       53400.00|     300.00000       53400.00|     300.00000       53400.00
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             |
0051 805-92951               41.000  EACH |     150.00000        6150.00|     150.00000        6150.00|     150.00000        6150.00
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             |
0052 808-03439             1890.000  LFT  |       5.00000        9450.00|       4.00000        7560.00|       5.00000        9450.00
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0053 808-06701             9384.000  LFT  |       0.40000        3753.60|       0.40000        3753.60|       0.40000        3753.60
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0054 808-06703             9679.000  LFT  |       0.40000        3871.60|       0.40000        3871.60|       0.40000        3871.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0055 808-09381                       LUMP |    1100.00000        1100.00|    1000.00000        1000.00|    1100.00000        1100.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0056 808-75245            29007.000  LFT  |       0.40000       11602.80|       0.40000       11602.80|       0.40000       11602.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0057 808-75297             1127.000  LFT  |       4.50000        5071.50|       4.00000        4508.00|       4.50000        5071.50
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0058 808-75320               62.000  EACH |      60.00000        3720.00|      60.00000        3720.00|      60.00000        3720.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0059 808-75325               60.000  EACH |      75.00000        4500.00|      70.00000        4200.00|      75.00000        4500.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
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     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1151771
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 808-75340                2.000  EACH |     500.00000        1000.00|     400.00000         800.00|     500.00000        1000.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (R X R)                                 |                             |                             |
0061 808-75996               60.000  EACH |      25.00000        1500.00|       6.00000         360.00|       7.05000         423.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0062 808-75998               60.000  EACH |      35.00000        2100.00|      14.90000         894.00|      14.90000         894.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,038,000.00|           $     4,300,000.00|           $     4,458,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,038,000.00|           $     4,300,000.00|           $     4,458,000.00
====================================================================================================================================
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     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12000.00000       12000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |  247467.08000      247467.08|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |    8500.77000        8500.77|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02273               10.000  SYS  |      50.00000         500.00|                             |
  CENTER CURB, CONCRETE, REMOVE           |                             |                             |
0012 202-02278             5784.000  LFT  |      10.00000       57840.00|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0013 202-52710             1297.000  SYS  |      22.00000       28534.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0014 306-08041           119469.000  SYS  |       1.70000      203097.30|                             |
  MILLING, PCCP 0.5"                      |                             |                             |
0015 306-08043             2543.000  SYS  |       2.00000        5086.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0016 306-08432             4272.000  SYS  |      15.00000       64080.00|                             |
  MILLING, APPROACH                       |                             |                             |
0017 306-08599             2860.000  SYS  |       3.00000        8580.00|                             |
  MILLING ASPHALT, 1/2 IN                 |                             |                             |
0018 401-07335            10338.000  TON  |      90.00000      930420.00|                             |
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0019 401-07368            19952.000  TON  |      71.00000     1416592.00|                             |
  QC/QA-HMA, 4, 76, INTERMEDIATE, 9.5 mm  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-10258            73428.000  LFT  |       0.35000       25699.80|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0021 401-10259            73428.000  LFT  |       0.65000       47728.20|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0022 401-11785           146856.000  LFT  |       0.10000       14685.60|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05520               62.000  TON  |     500.00000       31000.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 503-03489             9819.000  EACH |      20.00000      196380.00|                             |
  RETROFITTED TIE BARS                    |                             |                             |
0025 503-05240               78.000  LFT  |      20.00000        1560.00|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0026 506-06333             4275.000  SYS  |     130.00000      555750.00|                             |
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0027 507-07479              453.000  TON  |     400.00000      181200.00|                             |
  HMA PARTIAL DEPTH PATCH                 |                             |                             |
0028 604-06070             1093.000  SYS  |      36.50000       39894.50|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07897                3.000  SYS  |     165.00000         495.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0030 604-07900              342.000  SYS  |     170.00000       58140.00|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
0031 604-07901                9.000  SYS  |     168.00000        1512.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-07902               89.000  SYS  |     177.40000       15788.60|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0033 605-06090             3580.000  LFT  |      25.00000       89500.00|                             |
  CURB, INTEGRAL, CONCRETE                |                             |                             |
0034 605-06100             2198.000  LFT  |      25.00000       54950.00|                             |
  CURB, INTEGRAL, C, CONCRETE             |                             |                             |
0035 605-06150                6.000  LFT  |      50.00000         300.00|                             |
  CURB AND GUTTER, C, CONCRETE            |                             |                             |
0036 605-06255               12.000  SYS  |     200.00000        2400.00|                             |
  CENTER CURB, D, CONCRETE                |                             |                             |
0037 610-07487              537.000  TON  |     225.00000      120825.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0038 628-09402                9.000  MOS  |    2000.00000       18000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0039 720-01355                3.000  EACH |    1055.00000        3165.00|                             |
  INLET, CLEAN EXISTING                   |                             |                             |
0040 720-44000              252.000  EACH |     625.00000      157500.00|                             |
  CASTING, ADJUST TO GRADE INLET          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 720-44000               50.000  EACH |     675.00000       33750.00|                             |
  CASTING, ADJUST TO GRADE MANHOLES       |                             |                             |
0042 720-45615                6.000  LFT  |     975.00000        5850.00|                             |
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0043 720-94840               13.000  EACH |     300.00000        3900.00|                             |
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             |
0044 801-03290                2.000  EACH |     130.00000         260.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0045 801-06640               43.000  EACH |     105.00000        4515.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0046 801-06645                4.000  EACH |      35.00000         140.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0047 801-06710               90.000  DAY  |      10.00000         900.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0048 801-06775                       LUMP |  172460.26000      172460.26|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0049 805-01844             2132.000  LFT  |      11.00000       23452.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             |
0050 805-09471              178.000  EACH |     300.00000       53400.00|                             |
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             |
0051 805-92951               41.000  EACH |     150.00000        6150.00|                             |
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             |
0052 808-03439             1890.000  LFT  |       5.00000        9450.00|                             |
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0053 808-06701             9384.000  LFT  |       0.40000        3753.60|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0054 808-06703             9679.000  LFT  |       0.40000        3871.60|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0055 808-09381                       LUMP |    1100.00000        1100.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0056 808-75245            29007.000  LFT  |       0.40000       11602.80|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0057 808-75297             1127.000  LFT  |       4.50000        5071.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0058 808-75320               62.000  EACH |      60.00000        3720.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0059 808-75325               60.000  EACH |      75.00000        4500.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 260                     CONTRACT ID : R -35544-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 808-75340                2.000  EACH |     500.00000        1000.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (R X R)                                 |                             |                             |
0061 808-75996               60.000  EACH |       7.05000         423.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0062 808-75998               60.000  EACH |      14.90000         894.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,949,341.61|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,949,341.61|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 270                     CONTRACT ID : R -35612-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 07/31/15
     LOCATION     : ALONG VARIOUS ROADS THROUGHOUT THE TOWN OF SUNMAN                PROJECT(S) :  1173694

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       157,374.51  100.0000%
   2   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       187,433.43  119.1002%
   3   35-0844079     PAUL H ROHE COMPANY                                                        $       213,288.50  135.5293%
   4   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $       219,697.25  139.6015%
   5   35-1636776     LINKEL COMPANY                                                             $       387,897.00  246.4802%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -35612-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 31-1323837          |(   3  ) 35-0844079
                                          |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY |PAUL H ROHE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3600.00000        3600.00|    7475.68000        7475.68|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   14235.00000       14235.00|   22488.76000       22488.76|   14400.00000       14400.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02279                5.000  LFT  |       5.76000          28.80|      28.85000         144.25|      54.00000         270.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0010 202-52710               40.000  SYS  |      11.88000         475.20|       7.80000         312.00|      43.00000        1720.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0011 203-02000              105.000  CYS  |      50.40000        5292.00|     132.89000       13953.45|      40.00000        4200.00
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02070              150.000  CYS  |      19.44000        2916.00|      21.04000        3156.00|      50.00000        7500.00
  BORROW                                  |                             |                             |
0013 205-06933                3.000  EACH |     108.00000         324.00|     174.74000         524.22|     110.00000         330.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 207-08264              168.000  SYS  |      10.61000        1782.48|      25.55000        4292.40|      10.00000        1680.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0015 211-09264               18.000  CYS  |      65.24000        1174.32|     106.78000        1922.04|      46.00000         828.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0016 301-07448                1.000  TON  |      68.21000          68.21|      62.62000          62.62|      50.00000          50.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0017 604-06070             1333.000  SYS  |      49.69000       66236.77|      32.92000       43882.36|      69.00000       91977.00
  SIDEWALK, CONCRETE                      |                             |                             |
0018 604-07902                7.000  SYS  |     151.20000        1058.40|     222.98000        1560.86|     550.00000        3850.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -35612-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 31-1323837         |(   3  ) 35-0844079
                                          |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY |PAUL H ROHE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 605-06140                5.000  LFT  |      28.80000         144.00|      71.93000         359.65|     300.00000        1500.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0020 610-07487               45.000  TON  |     144.00000        6480.00|     218.71000        9841.95|     150.00000        6750.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0021 616-02320               54.000  SYS  |       6.00000         324.00|       7.18000         387.72|       6.00000         324.00
  GEOTEXTILES                             |                             |                             |
0022 616-06405               23.000  TON  |      24.00000         552.00|      57.53000        1323.19|      56.00000        1288.00
  RIPRAP, REVETMENT                       |                             |                             |
0023 621-01004                2.000  EACH |     648.00000        1296.00|     404.11000         808.22|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0024 621-06560              565.000  SYS  |       1.15000         649.75|       3.54000        2000.10|       3.80000        2147.00
  MULCHED SEEDING, U                      |                             |                             |
0025 621-06575              855.000  SYS  |       6.89000        5890.95|       5.05000        4317.75|       5.50000        4702.50
  SODDING, NURSERY                        |                             |                             |
0026 628-09401                3.000  MOS  |     720.00000        2160.00|    4430.09000       13290.27|    1800.00000        5400.00
  FIELD OFFICE, A                         |                             |                             |
0027 702-90915                3.000  CYS  |     459.36000        1378.08|    1429.71000        4289.13|     300.00000         900.00
  CONCRETE, CLASS A                       |                             |                             |
0028 703-06029              133.000  LBS  |       1.54000         204.82|      15.69000        2086.77|       5.00000         665.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0029 715-05048               10.000  LFT  |      15.66000         156.60|      22.49000         224.90|      80.00000         800.00
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0030 715-05146               10.000  LFT  |      15.88000         158.80|      32.42000         324.20|      80.00000         800.00
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0031 715-05149               78.000  LFT  |      23.26000        1814.28|      40.41000        3151.98|      52.00000        4056.00
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0032 715-05177               18.000  LFT  |      83.00000        1494.00|     121.85000        2193.30|      90.00000        1620.00
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0033 715-05203               10.000  LFT  |      20.98000         209.80|      16.74000         167.40|      84.00000         840.00
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             |
0034 715-05246               25.000  LFT  |     116.65000        2916.25|     622.60000       15565.00|      42.00000        1050.00
  PIPE, TYPE 1 DEFORMED MIN AREA 14.7 SFT |                             |                             |
0035 715-05597               25.000  LFT  |      50.40000        1260.00|      87.52000        2188.00|      61.00000        1525.00
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0036 715-05840                1.000  EACH |    6900.00000        6900.00|     708.46000         708.46|    9300.00000        9300.00
  CONCRETE ANCHOR MIN AREA 14.7SF         |                             |                             |
0037 715-46020                1.000  EACH |     857.00000         857.00|    1166.91000        1166.91|     820.00000         820.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0038 715-46040                2.000  EACH |    1349.00000        2698.00|    2840.68000        5681.36|    1250.00000        2500.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0039 720-45030                3.000  EACH |    2345.00000        7035.00|    1661.88000        4985.64|    2500.00000        7500.00
  INLET, E7                               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -35612-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 31-1323837         |(   3  ) 35-0844079
                                          |OLCO INC                     |SUNESIS CONSTRUCTION COMPANY |PAUL H ROHE COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-03290                2.000  EACH |     216.00000         432.00|     252.57000         505.14|     270.00000         540.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0041 801-06640                4.000  EACH |     180.00000         720.00|     151.54000         606.16|     170.00000         680.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06775                       LUMP |   14446.00000       14446.00|   11479.59000       11479.59|   23970.00000       23970.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       157,374.51|           $       187,433.43|           $       213,288.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       157,374.51|           $       187,433.43|           $       213,288.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 270                     CONTRACT ID : R -35612-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2155873          |(   5   ) 35-1636776         |(      )
                                          |KINGS TRUCKING & EXCAVATION  |LINKEL COMPANY               |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|   40000.00000       40000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   10000.00000       10000.00|   40000.00000       40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02279                5.000  LFT  |      40.00000         200.00|     200.00000        1000.00|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0010 202-52710               40.000  SYS  |      30.00000        1200.00|     100.00000        4000.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0011 203-02000              105.000  CYS  |     125.00000       13125.00|     200.00000       21000.00|
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02070              150.000  CYS  |      55.00000        8250.00|     200.00000       30000.00|
  BORROW                                  |                             |                             |
0013 205-06933                3.000  EACH |     150.00000         450.00|    1000.00000        3000.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 207-08264              168.000  SYS  |      30.00000        5040.00|     100.00000       16800.00|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0015 211-09264               18.000  CYS  |      60.00000        1080.00|     150.00000        2700.00|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0016 301-07448                1.000  TON  |     200.00000         200.00|     200.00000         200.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0017 604-06070             1333.000  SYS  |      45.00000       59985.00|      65.00000       86645.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0018 604-07902                7.000  SYS  |     200.00000        1400.00|     300.00000        2100.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0019 605-06140                5.000  LFT  |     100.00000         500.00|     100.00000         500.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
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     CALL ORDER   : 270                     CONTRACT ID : R -35612-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2155873          |(   5   ) 35-1636776         |(      )
                                          |KINGS TRUCKING & EXCAVATION  |LINKEL COMPANY               |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 610-07487               45.000  TON  |     200.00000        9000.00|     500.00000       22500.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0021 616-02320               54.000  SYS  |      50.00000        2700.00|       4.00000         216.00|
  GEOTEXTILES                             |                             |                             |
0022 616-06405               23.000  TON  |      60.00000        1380.00|     200.00000        4600.00|
  RIPRAP, REVETMENT                       |                             |                             |
0023 621-01004                2.000  EACH |     500.00000        1000.00|    1000.00000        2000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0024 621-06560              565.000  SYS  |       4.00000        2260.00|      10.00000        5650.00|
  MULCHED SEEDING, U                      |                             |                             |
0025 621-06575              855.000  SYS  |       5.75000        4916.25|      10.00000        8550.00|
  SODDING, NURSERY                        |                             |                             |
0026 628-09401                3.000  MOS  |    2300.00000        6900.00|    2500.00000        7500.00|
  FIELD OFFICE, A                         |                             |                             |
0027 702-90915                3.000  CYS  |    1200.00000        3600.00|     500.00000        1500.00|
  CONCRETE, CLASS A                       |                             |                             |
0028 703-06029              133.000  LBS  |      10.00000        1330.00|      10.00000        1330.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0029 715-05048               10.000  LFT  |      50.00000         500.00|     500.00000        5000.00|
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             |
0030 715-05146               10.000  LFT  |      80.00000         800.00|     100.00000        1000.00|
  PIPE, TYPE 2 CIRCULAR 6 IN              |                             |                             |
0031 715-05149               78.000  LFT  |      80.00000        6240.00|     100.00000        7800.00|
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             |
0032 715-05177               18.000  LFT  |     100.00000        1800.00|     100.00000        1800.00|
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0033 715-05203               10.000  LFT  |      35.00000         350.00|      50.00000         500.00|
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             |
0034 715-05246               25.000  LFT  |     425.00000       10625.00|     300.00000        7500.00|
  PIPE, TYPE 1 DEFORMED MIN AREA 14.7 SFT |                             |                             |
0035 715-05597               25.000  LFT  |     100.00000        2500.00|     100.00000        2500.00|
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0036 715-05840                1.000  EACH |    2000.00000        2000.00|    4000.00000        4000.00|
  CONCRETE ANCHOR MIN AREA 14.7SF         |                             |                             |
0037 715-46020                1.000  EACH |     800.00000         800.00|    1500.00000        1500.00|
  PIPE END SECTION, DIA 24"               |                             |                             |
0038 715-46040                2.000  EACH |    1200.00000        2400.00|    2000.00000        4000.00|
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0039 720-45030                3.000  EACH |    2000.00000        6000.00|    2500.00000        7500.00|
  INLET, E7                               |                             |                             |
0040 801-03290                2.000  EACH |     260.00000         520.00|     500.00000        1000.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 270                     CONTRACT ID : R -35612-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2155873          |(   5   ) 35-1636776         |(      )
                                          |KINGS TRUCKING & EXCAVATION  |LINKEL COMPANY               |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-06640                4.000  EACH |     160.00000         640.00|     500.00000        2000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06775                       LUMP |   35000.00000       35000.00|   40000.00000       40000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       219,697.25|           $       387,897.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       219,697.25|           $       387,897.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 320                     CONTRACT ID : R -37096-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : DESIGN BUILD - ROAD RECONSTRUCTION AND BRIDGE REHABILITATIONCOMPLETION DATE : 06/30/17
     LOCATION     : ON I-65 FROM 0.85 MILES SOUTH OF SR 44 TO 6.18 MILES SOUTH       PROJECT(S) :  1383341
                    OF I-465

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $    84,030,501.10  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    95,607,908.84  113.7776%
       27-0887958      WALSH CONSTRUCTION COMPANY II LLC                                                   IRREGULAR
       35-1139301      E & B PAVING INC                                                                    IRREGULAR
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                                                        TABULATION OF BIDS

     CALL ORDER   : 320                     CONTRACT ID : R -37096-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      )
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD CONSTRUCTION - HMA
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |82392136.10000    82392136.10|94345208.21000    94345208.21|
  DESIGN/BUILD , HMA                      |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PCCP               |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 628-09403               36.000  MOS  |    2500.00000       90000.00|    3454.15000      124349.40|
  FIELD OFFICE, C                         |                             |                             |
0011 628-09406               36.000  MOS  |    1500.00000       54000.00|    2878.45000      103624.20|
  FIELD LABORATORY, C                     |                             |                             |
0012 628-09407               72.000  MOS  |     100.00000        7200.00|     287.85000       20725.20|
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 2 EACH                     |                             |                             |
0013 628-11729                4.000  EACH |     150.00000         600.00|     172.71000         690.84|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11783              144.000  MOS  |      70.00000       10080.00|     172.71000       24870.24|
  CELLULAR TELEPHONE SERVICE, 2000 MIN    |                             |                             |
0033 203-02000            85000.000  CYS  |       9.20000      782000.00|       3.37000      286450.00|
  EXCAVATION, COMMON , FOUNDATION SOIL    |                             |                             |
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     CALL ORDER   : 320                     CONTRACT ID : R -37096-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      )
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0034 217-11917             5225.000  TON  |     125.00000      653125.00|     127.47000      666030.75|
  DRYING SOILS FOR EMBANKMENT             |                             |                             |
0035 722-51401              360.000  SFT  |      95.00000       34200.00|      80.00000       28800.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0036 722-51846               13.000  CYS  |     550.00000        7150.00|     550.00000        7150.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    84,030,501.10|           $    95,607,908.84|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    84,030,501.10|           $    95,607,908.84|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 330                     CONTRACT ID : R -37147-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/19/15
     LOCATION     : ON CR 100N FROM CR 900E TO COMBS RUN LANE, AND CR 100S FROM      PROJECT(S) :  140027600LC1
                    WINING LANE TO SEQUOIA LANE                                                    140027700LC1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       457,950.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       471,759.00  103.0154%
   3   35-1139301     E & B PAVING INC                                                           $       568,022.00  124.0358%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       572,525.00  125.0191%
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     CALL ORDER   : 330                     CONTRACT ID : R -37147-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2  ) 35-1917625          |(   3  ) 35-1139301
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|   15000.00000       15000.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |   22000.00000       22000.00|   22000.00000       22000.00|   56800.00000       56800.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 203-02070               72.000  CYS  |      25.00000        1800.00|      18.00000        1296.00|       5.00000         360.00
  BORROW                                  |                             |                             |
0012 203-08607            11630.000  LFT  |       2.00000       23260.00|       1.00000       11630.00|       1.00000       11630.00
  LINEAR GRADING                          |                             |                             |
0013 303-01180             1724.000  TON  |      44.00000       75856.00|      25.00000       43100.00|      65.00000      112060.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0014 304-07491              391.000  TON  |     100.00000       39100.00|     102.00000       39882.00|     175.00000       68425.00
  HMA PATCHING, TYPE C                    |                             |                             |
0015 306-08034            27692.000  SYS  |       1.30000       35999.60|       1.50000       41538.00|       0.85000       23538.20
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0016 306-08432              592.000  SYS  |       3.00000        1776.00|       4.00000        2368.00|       6.00000        3552.00
  MILLING, APPROACH                       |                             |                             |
0017 401-07320             2203.000  TON  |      58.00000      127774.00|      66.00000      145398.00|      70.00000      154210.00
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258             8782.000  LFT  |       0.55000        4830.10|       0.25000        2195.50|       1.00000        8782.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785             8782.000  LFT  |       0.14000        1229.48|       0.05000         439.10|       0.25000        2195.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
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     CALL ORDER   : 330                     CONTRACT ID : R -37147-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05521            28181.000  SYS  |       0.18000        5072.58|       0.12000        3381.72|       0.25000        7045.25
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 604-07897               56.000  SYS  |     300.00000       16800.00|     175.00000        9800.00|     350.00000       19600.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0022 610-07488              123.000  TON  |      58.00000        7134.00|     185.00000       22755.00|     225.00000       27675.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0023 621-01004                4.000  EACH |     550.00000        2200.00|     550.00000        2200.00|     550.00000        2200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0024 621-06560             3959.000  SYS  |       0.50000        1979.50|       0.46000        1821.14|       0.46000        1821.14
  MULCHED SEEDING, U                      |                             |                             |
0026 628-09409                6.000  MOS  |      75.00000         450.00|      60.00000         360.00|     100.00000         600.00
  MOBILE INTERNET SERVICE ,1 EACH         |                             |                             |
0027 715-01354              337.000  LFT  |      10.00000        3370.00|      10.00000        3370.00|      10.00000        3370.00
  CLEAN EXISTING PIPE                     |                             |                             |
0028 715-05597                4.000  LFT  |     340.00000        1360.00|     365.00000        1460.00|     285.00000        1140.00
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0029 715-46010                2.000  EACH |     850.00000        1700.00|     357.00000         714.00|     600.00000        1200.00
  PIPE END SECTION, DIA 18"               |                             |                             |
0030 715-46020                2.000  EACH |    1100.00000        2200.00|     900.00000        1800.00|     650.00000        1300.00
  PIPE END SECTION, DIA 24"               |                             |                             |
0031 720-44000                1.000  EACH |     400.00000         400.00|     725.00000         725.00|     750.00000         750.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0032 801-03290                4.000  EACH |     132.00000         528.00|     140.00000         560.00|     140.00000         560.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0033 801-06203             1608.000  LFT  |       0.75000        1206.00|       0.46000         739.68|       1.10000        1768.80
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0034 801-06640               27.000  EACH |     109.00000        2943.00|     110.00000        2970.00|     110.00000        2970.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0035 801-06775                       LUMP |   44000.24000       44000.24|   65112.20000       65112.20|   24805.61000       24805.61
  MAINTAINING TRAFFIC                     |                             |                             |
0036 808-06703            15450.000  LFT  |       0.42000        6489.00|       0.20000        3090.00|       0.40000        6180.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0037 808-09381                       LUMP |    1500.00000        1500.00|    1100.00000        1100.00|    1100.00000        1100.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0038 808-11478               24.000  LFT  |       6.10000         146.40|       1.00000          24.00|       1.00000          24.00
  LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN |                             |                             |
0039 808-75245            14830.000  LFT  |       0.42000        6228.60|       0.40000        5932.00|       0.40000        5932.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0040 808-75297              136.000  LFT  |       5.00000         680.00|       4.50000         612.00|       4.50000         612.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 330                     CONTRACT ID : R -37147-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-1917625         |(   3  ) 35-1139301
                                          |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP     |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 808-75300              366.000  LFT  |       1.25000         457.50|       1.50000         549.00|       1.50000         549.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0042 808-75320               10.000  EACH |      96.00000         960.00|     100.00000        1000.00|     100.00000        1000.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0043 808-75350                1.000  EACH |     195.00000         195.00|     250.00000         250.00|     250.00000         250.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (SCHOOL)                                |                             |                             |
0044 808-75996              334.000  EACH |       8.00000        2672.00|       2.24000         748.16|       7.00000        2338.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0045 808-75998              350.000  EACH |      22.00000        7700.00|      21.80000        7630.00|      21.80000        7630.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0046 808-96016              978.000  LFT  |       2.50000        2445.00|       2.25000        2200.50|       2.25000        2200.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             |
  IN                                      |                             |                             |
0047 628-11977                1.000  EACH |    1500.00000        1500.00|    6000.00000        6000.00|     840.00000         840.00
  COMPUTER SYSTEM                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       457,950.00|           $       471,759.00|           $       568,022.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       457,950.00|           $       471,759.00|           $       568,022.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 330                     CONTRACT ID : R -37147-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     900.00000         900.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0010 110-01001                       LUMP |   29060.48000       29060.48|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 203-02070               72.000  CYS  |      30.00000        2160.00|                             |
  BORROW                                  |                             |                             |
0012 203-08607            11630.000  LFT  |       1.80000       20934.00|                             |
  LINEAR GRADING                          |                             |                             |
0013 303-01180             1724.000  TON  |      60.50000      104302.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0014 304-07491              391.000  TON  |     166.00000       64906.00|                             |
  HMA PATCHING, TYPE C                    |                             |                             |
0015 306-08034            27692.000  SYS  |       1.40000       38768.80|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0016 306-08432              592.000  SYS  |      13.55000        8021.60|                             |
  MILLING, APPROACH                       |                             |                             |
0017 401-07320             2203.000  TON  |      71.65000      157844.95|                             |
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258             8782.000  LFT  |       0.45000        3951.90|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785             8782.000  LFT  |       0.15000        1317.30|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
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     CALL ORDER   : 330                     CONTRACT ID : R -37147-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05521            28181.000  SYS  |       1.10000       30999.10|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 604-07897               56.000  SYS  |     170.00000        9520.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0022 610-07488              123.000  TON  |     161.39000       19850.97|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0023 621-01004                4.000  EACH |     550.00000        2200.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0024 621-06560             3959.000  SYS  |       0.46000        1821.14|                             |
  MULCHED SEEDING, U                      |                             |                             |
0026 628-09409                6.000  MOS  |     110.00000         660.00|                             |
  MOBILE INTERNET SERVICE ,1 EACH         |                             |                             |
0027 715-01354              337.000  LFT  |      21.00000        7077.00|                             |
  CLEAN EXISTING PIPE                     |                             |                             |
0028 715-05597                4.000  LFT  |     194.00000         776.00|                             |
  PIPE EXTENSION, CIRCULAR 24 IN          |                             |                             |
0029 715-46010                2.000  EACH |     605.00000        1210.00|                             |
  PIPE END SECTION, DIA 18"               |                             |                             |
0030 715-46020                2.000  EACH |     712.00000        1424.00|                             |
  PIPE END SECTION, DIA 24"               |                             |                             |
0031 720-44000                1.000  EACH |     882.00000         882.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0032 801-03290                4.000  EACH |     140.00000         560.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0033 801-06203             1608.000  LFT  |       1.20000        1929.60|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0034 801-06640               27.000  EACH |     110.00000        2970.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0035 801-06775                       LUMP |   29000.00000       29000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0036 808-06703            15450.000  LFT  |       0.40000        6180.00|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0037 808-09381                       LUMP |    1100.00000        1100.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0038 808-11478               24.000  LFT  |       1.00000          24.00|                             |
  LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN |                             |                             |
0039 808-75245            14830.000  LFT  |       0.40000        5932.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0040 808-75297              136.000  LFT  |       4.50000         612.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
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     CALL ORDER   : 330                     CONTRACT ID : R -37147-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 808-75300              366.000  LFT  |       1.50000         549.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0042 808-75320               10.000  EACH |     100.00000        1000.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0043 808-75350                1.000  EACH |     250.00000         250.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (SCHOOL)                                |                             |                             |
0044 808-75996              334.000  EACH |       2.24000         748.16|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0045 808-75998              350.000  EACH |      21.80000        7630.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0046 808-96016              978.000  LFT  |       2.50000        2445.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             |
  IN                                      |                             |                             |
0047 628-11977                1.000  EACH |    3000.00000        3000.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       572,525.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       572,525.00|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 370 -1
                                                          VENDOR RANKING

     CALL ORDER   : 370                     CONTRACT ID : RS-35283-A                   COUNTIES : CLINTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/15/15
     LOCATION     : ON SR 26, FROM 1.36 MILES WEST OF SR 29 TO 0.40 MILE EAST OF     PROJECT(S) :  129628300ST1
                    SR 29

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       599,929.51  100.0000%
   2   35-1621699     CENTRAL PAVING INC                                                         $       647,395.80  107.9120%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       719,774.14  119.9765%
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       724,721.45  120.8011%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : RS-35283-A                   COUNTIES : CLINTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1621699          |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1100.00000        1100.00|   12550.00000       12550.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   29000.00000       29000.00|   38452.00000       38452.00|   50997.31000       50997.31
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 203-08607             9100.000  LFT  |       1.25000       11375.00|       0.85000        7735.00|       1.23000       11193.00
  LINEAR GRADING                          |                             |                             |
0011 207-09935             2845.000  SYS  |      10.00000       28450.00|      10.00000       28450.00|      15.18000       43187.10
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0012 304-07490             1678.000  TON  |     147.16000      246934.48|     160.50000      269319.00|     183.39000      307728.42
  HMA PATCHING, TYPE B                    |                             |                             |
0013 306-08034            25183.000  SYS  |       0.80000       20146.40|       0.78000       19642.74|       0.51000       12843.33
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0014 306-08042             9022.000  SYS  |       0.97000        8751.34|       1.26000       11367.72|       1.42000       12811.24
  MILLING, SCARIFICATION                  |                             |                             |
0015 306-08432             1350.000  SYS  |       3.40000        4590.00|       1.26000        1701.00|       0.85000        1147.50
  MILLING, APPROACH                       |                             |                             |
0016 401-06264                       LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1321.54000        1321.54
  PROFILOGRAPH, HMA                       |                             |                             |
0017 401-07321             2078.000  TON  |      65.00000      135070.00|      70.63000      146769.14|      74.15000      154083.70
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258            18122.000  LFT  |       1.00000       18122.00|       0.30000        5436.60|       0.34000        6161.48
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785            18122.000  LFT  |       0.25000        4530.50|       0.10000        1812.20|       0.14000        2537.08
  LIQUID ASPHALT SEALANT                  |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : RS-35283-A                   COUNTIES : CLINTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 404-05511             9022.000  SYS  |       1.80000       16239.60|       1.95000       17592.90|       1.86000       16780.92
  SEAL COAT, 2                            |                             |                             |
0021 406-05520                7.000  TON  |     500.00000        3500.00|     500.00000        3500.00|     608.90000        4262.30
  ASPHALT FOR TACK COAT                   |                             |                             |
0022 610-07487              115.000  TON  |     165.79000       19065.85|     130.00000       14950.00|     149.90000       17238.50
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0023 628-09401                6.000  MOS  |    1970.65000       11823.90|    1900.00000       11400.00|    1664.80000        9988.80
  FIELD OFFICE, A                         |                             |                             |
0024 628-11730                2.000  EACH |     103.31000         206.62|     150.00000         300.00|     100.00000         200.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0025 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0026 628-11782               12.000  MOS  |      82.64000         991.68|     100.00000        1200.00|     100.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0027 628-11976                1.000  EACH |      30.99000          30.99|     750.00000         750.00|     100.00000         100.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0028 628-11977                1.000  EACH |     551.65000         551.65|      50.00000          50.00|    1000.00000        1000.00
  COMPUTER SYSTEM                         |                             |                             |
0029 801-03290                6.000  EACH |     175.00000        1050.00|     145.00000         870.00|     145.00000         870.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0030 801-06203              927.000  LFT  |       0.50000         463.50|       0.01000           9.27|       0.28000         259.56
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0031 801-06207              927.000  LFT  |       1.25000        1158.75|       1.34000        1242.18|       2.45000        2271.15
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0032 801-06216              160.000  LFT  |       2.89000         462.40|       0.01000           1.60|       0.79000         126.40
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0033 801-06218              160.000  LFT  |       6.49000        1038.40|       6.00000         960.00|       5.27000         843.20
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0034 801-06640               12.000  EACH |     132.00000        1584.00|     120.00000        1440.00|     120.00000        1440.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0035 801-06775                       LUMP |   13298.00000       13298.00|   28500.00000       28500.00|   38787.16000       38787.16
  MAINTAINING TRAFFIC                     |                             |                             |
0036 808-06716              720.000  LFT  |       0.50000         360.00|       0.50000         360.00|       0.50000         360.00
  LINE, REMOVE                            |                             |                             |
0037 808-09381                       LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1500.00000        1500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0038 808-10033            18565.000  LFT  |       0.30000        5569.50|       0.30000        5569.50|       0.30000        5569.50
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
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     CALL ORDER   : 370                     CONTRACT ID : RS-35283-A                   COUNTIES : CLINTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(   3  ) 35-0918397
                                          |E & B PAVING INC             |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-10034            12300.000  LFT  |       0.30000        3690.00|       0.30000        3690.00|       0.30000        3690.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0040 808-10036             1220.000  LFT  |       0.30000         366.00|       0.30000         366.00|       0.30000         366.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0041 808-10051              160.000  LFT  |      15.00000        2400.00|      15.00000        2400.00|      15.00000        2400.00
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0042 808-75996              217.000  EACH |       2.00000         434.00|       2.00000         434.00|       2.00000         434.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0043 808-75998              217.000  EACH |      23.35000        5066.95|      23.35000        5066.95|      23.35000        5066.95
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       599,929.51|           $       647,395.80|           $       719,774.14
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       599,929.51|           $       647,395.80|           $       719,774.14
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 370 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : RS-35283-A                   COUNTIES : CLINTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(       )                    |(      )
                                          |MILESTONE CONTRACTORS LP     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     900.00000         900.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   36000.00000       36000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 203-08607             9100.000  LFT  |       1.00000        9100.00|                             |
  LINEAR GRADING                          |                             |                             |
0011 207-09935             2845.000  SYS  |      26.00000       73970.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0012 304-07490             1678.000  TON  |     170.00000      285260.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0013 306-08034            25183.000  SYS  |       1.35000       33997.05|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0014 306-08042             9022.000  SYS  |       1.00000        9022.00|                             |
  MILLING, SCARIFICATION                  |                             |                             |
0015 306-08432             1350.000  SYS  |       3.00000        4050.00|                             |
  MILLING, APPROACH                       |                             |                             |
0016 401-06264                       LUMP |    1000.00000        1000.00|                             |
  PROFILOGRAPH, HMA                       |                             |                             |
0017 401-07321             2078.000  TON  |      73.00000      151694.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258            18122.000  LFT  |       0.20000        3624.40|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785            18122.000  LFT  |       0.10000        1812.20|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 370                     CONTRACT ID : RS-35283-A                   COUNTIES : CLINTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(       )                    |(      )
                                          |MILESTONE CONTRACTORS LP     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 404-05511             9022.000  SYS  |       1.70000       15337.40|                             |
  SEAL COAT, 2                            |                             |                             |
0021 406-05520                7.000  TON  |     100.00000         700.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0022 610-07487              115.000  TON  |     135.00000       15525.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0023 628-09401                6.000  MOS  |    2800.00000       16800.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0024 628-11730                2.000  EACH |     300.00000         600.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0025 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0026 628-11782               12.000  MOS  |     155.00000        1860.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0027 628-11976                1.000  EACH |     950.00000         950.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0028 628-11977                1.000  EACH |    2150.00000        2150.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0029 801-03290                6.000  EACH |     145.00000         870.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0030 801-06203              927.000  LFT  |       0.20000         185.40|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0031 801-06207              927.000  LFT  |       1.00000         927.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0032 801-06216              160.000  LFT  |       0.50000          80.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             |
  24"                                     |                             |                             |
0033 801-06218              160.000  LFT  |       4.00000         640.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0034 801-06640               12.000  EACH |     120.00000        1440.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0035 801-06775                       LUMP |   36800.00000       36800.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0036 808-06716              720.000  LFT  |       0.50000         360.00|                             |
  LINE, REMOVE                            |                             |                             |
0037 808-09381                       LUMP |    1500.00000        1500.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0038 808-10033            18565.000  LFT  |       0.30000        5569.50|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 370 -7
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     CALL ORDER   : 370                     CONTRACT ID : RS-35283-A                   COUNTIES : CLINTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(       )                    |(      )
                                          |MILESTONE CONTRACTORS LP     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-10034            12300.000  LFT  |       0.30000        3690.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0040 808-10036             1220.000  LFT  |       0.30000         366.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0041 808-10051              160.000  LFT  |      15.00000        2400.00|                             |
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0042 808-75996              217.000  EACH |       2.00000         434.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0043 808-75998              217.000  EACH |      23.50000        5099.50|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       724,721.45|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       724,721.45|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 380                     CONTRACT ID : RS-35331-A                   COUNTIES : PERRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, THIN HMA OVERLAY                         COMPLETION DATE : 08/05/15
     LOCATION     : ON SR 37, FROM 0.11 MILE SOUTH OF SR 70 TO 0.25 MILE SOUTH       PROJECT(S) :  129762800ST6
                    OF SR 62

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     1,195,900.00  100.0000%
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     1,321,611.00  110.5118%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 380                     CONTRACT ID : RS-35331-A                   COUNTIES : PERRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, THIN HMA OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|    2800.00000        2800.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   59795.00000       59795.00|   65000.00000       65000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 205-06937              200.000  LFT  |       2.00000         400.00|       5.00000        1000.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0012 211-09268               20.000  CYS  |     240.00000        4800.00|     345.00000        6900.00|
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0013 303-01180             4465.000  TON  |      15.00000       66975.00|      23.00000      102695.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0014 304-07491               60.000  TON  |     350.00000       21000.00|     170.00000       10200.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0015 306-08042           195000.000  SYS  |       0.44000       85800.00|       0.22000       42900.00|
  MILLING, SCARIFICATION                  |                             |                             |
0016 306-08043              320.000  SYS  |       5.10000        1632.00|       2.70000         864.00|
  MILLING, TRANSITION                     |                             |                             |
0017 306-08432             5500.000  SYS  |       2.63000       14465.00|       1.65000        9075.00|
  MILLING, APPROACH                       |                             |                             |
0018 401-06264                       LUMP |    5000.00000        5000.00|    3600.00000        3600.00|
  PROFILOGRAPH, HMA                       |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : RS-35331-A                   COUNTIES : PERRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 401-09941             8300.000  TON  |      75.00000      622500.00|      86.50000      717950.00|
  QC/QA-HMA, 3, 70, SURFACE, 4.75 mm      |                             |                             |
0020 401-10258            78300.000  LFT  |       0.20000       15660.00|       0.34000       26622.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0021 401-11785            78300.000  LFT  |       0.10000        7830.00|       0.12000        9396.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0022 406-05520               50.000  TON  |     500.00000       25000.00|     530.00000       26500.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 412-09355           161600.000  SYS  |       0.30000       48480.00|       0.26000       42016.00|
  FOG SEAL                                |                             |                             |
0024 610-07488              250.000  TON  |     200.00000       50000.00|     129.00000       32250.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0025 615-06520                1.000  EACH |    2500.00000        2500.00|     830.00000         830.00|
  MONUMENT, RE-ESTABLISH                  |                             |                             |
0026 615-06525               30.000  EACH |     230.00000        6900.00|    1200.00000       36000.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0027 616-02320              105.000  SYS  |       7.50000         787.50|       8.00000         840.00|
  GEOTEXTILES                             |                             |                             |
0028 616-05689               10.000  TON  |     125.00000        1250.00|      90.00000         900.00|
  RIPRAP, CLASS 2                         |                             |                             |
0029 616-06405               90.000  TON  |      62.00000        5580.00|      58.00000        5220.00|
  RIPRAP, REVETMENT                       |                             |                             |
0030 621-01004                1.000  EACH |     800.00000         800.00|     800.00000         800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06559              500.000  SYS  |       3.00000        1500.00|       3.00000        1500.00|
  MULCHED SEEDING, R                      |                             |                             |
0032 628-09402                7.000  MOS  |    2100.00000       14700.00|    2175.00000       15225.00|
  FIELD OFFICE, B                         |                             |                             |
0033 628-11729                1.000  EACH |     200.00000         200.00|     300.00000         300.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0034 628-11730                2.000  EACH |     150.00000         300.00|     300.00000         600.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0035 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0036 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0037 628-11782               21.000  MOS  |     150.00000        3150.00|      60.00000        1260.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0038 715-46020                2.000  EACH |     550.00000        1100.00|    1150.00000        2300.00|
  PIPE END SECTION, DIA 24"               |                             |                             |
0039 716-07633              150.000  LFT  |     325.00000       48750.00|     509.00000       76350.00|
  PIPE INSTALLATION, TRENCHLESS, 24 IN    |                             |                             |
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     CALL ORDER   : 380                     CONTRACT ID : RS-35331-A                   COUNTIES : PERRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(      )
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 718-06531                6.000  EACH |     250.00000        1500.00|     815.00000        4890.00|
  OUTLET PROTECTOR, 3                     |                             |                             |
0041 801-03290                2.000  EACH |     164.00000         328.00|     165.00000         330.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0042 801-06203             6500.000  LFT  |       0.79000        5135.00|       0.18000        1170.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0043 801-06207             6500.000  LFT  |       1.20000        7800.00|       1.03000        6695.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0044 801-06640               37.000  EACH |     133.00000        4921.00|     133.00000        4921.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0045 801-06775                       LUMP |   13975.50000       13975.50|   28000.00000       28000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0046 808-06712            15000.000  LFT  |       0.18000        2700.00|       0.17000        2550.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0047 808-06713           124650.000  LFT  |       0.08000        9972.00|       0.08000        9972.00|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0048 808-06714             7000.000  LFT  |       0.08000         560.00|       0.08000         560.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0049 808-09381                       LUMP |    2200.00000        2200.00|    2200.00000        2200.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0050 808-75297              575.000  LFT  |       5.60000        3220.00|       5.60000        3220.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0051 808-75996              800.000  EACH |       6.78000        5424.00|       3.00000        2400.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0052 808-75998              800.000  EACH |      17.25000       13800.00|      16.00000       12800.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,195,900.00|           $     1,321,611.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,195,900.00|           $     1,321,611.00|           $
====================================================================================================================================
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     CALL ORDER   : 390                     CONTRACT ID : RS-35356-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : INSTITUTION AND PARK ROAD MANTENANCE                        COMPLETION DATE : 10/09/15
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE SALAMONIE RIVER                  PROJECT(S) :  129765900ST2
                    STATE FOREST                                                                   140015400ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       384,810.00  100.0000%
   2   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $       409,944.80  106.5317%
   3   35-0997978     PHEND & BROWN INC                                                          $       443,238.88  115.1838%
   4   35-1139301     E & B PAVING INC                                                           $       459,335.83  119.3669%
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     CALL ORDER   : 390                     CONTRACT ID : RS-35356-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1016737          |(   3  ) 35-0997978
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTITUTION AND PARK ROAD MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|   13100.00000       13100.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   19000.00000       19000.00|   26225.00000       26225.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              193.000  SYS  |      10.00000        1930.00|       8.00000        1544.00|      15.00000        2895.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |   56000.00000       56000.00|   44340.00000       44340.00|   56000.00000       56000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 202-99187               53.000  LFT  |       2.20000         116.60|       2.20000         116.60|       2.20000         116.60
  FENCE, FARM FIELD, REMOVE               |                             |                             |
0014 203-02000               90.000  CYS  |      15.00000        1350.00|      20.00000        1800.00|      49.00000        4410.00
  EXCAVATION, COMMON                      |                             |                             |
0015 205-11584               10.000  LFT  |      50.00000         500.00|      50.00000         500.00|      75.00000         750.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0016 207-08264              352.000  SYS  |      11.00000        3872.00|       9.00000        3168.00|      17.00000        5984.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0017 211-09264               10.000  CYS  |      35.00000         350.00|      40.00000         400.00|      33.00000         330.00
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0018 301-07448               60.000  TON  |      75.00000        4500.00|      25.00000        1500.00|      60.00000        3600.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : RS-35356-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-0997978
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 304-07490               40.000  TON  |     100.00000        4000.00|      90.00000        3600.00|     220.00000        8800.00
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             |
0020 306-08043              632.000  SYS  |      12.00000        7584.00|       4.00000        2528.00|      11.00000        6952.00
  MILLING, TRANSITION                     |                             |                             |
0021 401-07321             3430.000  TON  |      67.00000      229810.00|      67.00000      229810.00|      70.00000      240100.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0022 401-10258            25303.000  LFT  |       0.12000        3036.36|       0.50000       12651.50|       0.40000       10121.20
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0023 401-11785            25303.000  LFT  |       0.08000        2024.24|       0.10000        2530.30|       0.15000        3795.45
  LIQUID ASPHALT SEALANT                  |                             |                             |
0024 402-07451               60.000  TON  |      75.00000        4500.00|      75.00000        4500.00|      86.00000        5160.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0025 406-05520               10.800  TON  |     100.00000        1080.00|      50.00000         540.00|     650.00000        7020.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 601-99105               50.000  LFT  |      92.50000        4625.00|      92.50000        4625.00|      92.50000        4625.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0027 603-06040               23.000  LFT  |      21.60000         496.80|      21.60000         496.80|      21.60000         496.80
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0028 603-95217                1.000  EACH |    3690.00000        3690.00|    3690.00000        3690.00|    3690.00000        3690.00
  FENCE GATE, FARM FIELD, 47 IN X 30FT    |                             |                             |
0029 610-07487              145.000  TON  |      70.00000       10150.00|      70.00000       10150.00|     120.00000       17400.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0030 621-06559              198.000  SYS  |       5.00000         990.00|       5.00000         990.00|       7.20000        1425.60
  MULCHED SEEDING, R                      |                             |                             |
0031 621-06570               33.000  CYS  |      85.00000        2805.00|      75.00000        2475.00|     160.00000        5280.00
  TOPSOIL                                 |                             |                             |
0032 628-11729                2.000  EACH |     282.00000         564.00|     400.00000         800.00|     340.00000         680.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0033 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0034 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0035 628-11780                8.000  MOS  |      70.00000         560.00|     150.00000        1200.00|      60.00000         480.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0036 715-05169               55.000  LFT  |      35.00000        1925.00|      36.00000        1980.00|      45.00000        2475.00
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0037 715-46005                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     500.00000        1000.00
  PIPE END SECTION, DIA 15"               |                             |                             |
0038 801-03290                8.000  EACH |     138.00000        1104.00|     140.00000        1120.00|     140.00000        1120.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-06640               26.000  EACH |     122.00000        3172.00|     135.00000        3510.00|     135.00000        3510.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : RS-35356-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-0997978
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-06775                       LUMP |    6072.77000        6072.77|   13500.00000       13500.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0041 801-92448              400.000  DAY  |       1.00000         400.00|       3.55000        1420.00|       3.55000        1420.00
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0042 802-05704               57.000  LFT  |      12.22000         696.54|      14.00000         798.00|      12.22000         696.54
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0043 802-09838                9.000  SFT  |      56.86000         511.74|      25.55000         229.95|      56.86000         511.74
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0044 802-09840               20.000  SFT  |      24.94000         498.80|      28.55000         571.00|      24.94000         498.80
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0045 808-06713            12856.000  LFT  |       0.29000        3728.24|       0.95000       12213.20|       0.29000        3728.24
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0046 808-09314              279.000  LFT  |       0.29000          80.91|       1.55000         432.45|       0.29000          80.91
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             |
0047 808-97222                4.000  EACH |      19.00000          76.00|      95.00000         380.00|      19.00000          76.00
  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             |
  HANDICAP SYMBOL HANDICAP SYMBOL         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       384,810.00|           $       409,944.80|           $       443,238.88
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       384,810.00|           $       409,944.80|           $       443,238.88
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 390 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 390                     CONTRACT ID : RS-35356-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INSTITUTION AND PARK ROAD MAINTENANCE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2880.00000        2880.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   22900.00000       22900.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02240              193.000  SYS  |       9.00000        1737.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |   56000.00000       56000.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 202-99187               53.000  LFT  |       3.22000         170.66|                             |
  FENCE, FARM FIELD, REMOVE               |                             |                             |
0014 203-02000               90.000  CYS  |      40.00000        3600.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0015 205-11584               10.000  LFT  |      41.80000         418.00|                             |
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0016 207-08264              352.000  SYS  |      14.06000        4949.12|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0017 211-09264               10.000  CYS  |      67.20000         672.00|                             |
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0018 301-07448               60.000  TON  |      21.21000        1272.60|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0019 304-07490               40.000  TON  |     125.00000        5000.00|                             |
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             |
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     CALL ORDER   : 390                     CONTRACT ID : RS-35356-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 306-08043              632.000  SYS  |      15.59000        9852.88|                             |
  MILLING, TRANSITION                     |                             |                             |
0021 401-07321             3430.000  TON  |      73.50000      252105.00|                             |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0022 401-10258            25303.000  LFT  |       0.47000       11892.41|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0023 401-11785            25303.000  LFT  |       0.17000        4301.51|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0024 402-07451               60.000  TON  |      73.20000        4392.00|                             |
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0025 406-05520               10.800  TON  |    1200.00000       12960.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 601-99105               50.000  LFT  |      92.50000        4625.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0027 603-06040               23.000  LFT  |      21.60000         496.80|                             |
  FENCE, FARM FIELD, 47 IN                |                             |                             |
0028 603-95217                1.000  EACH |    3690.00000        3690.00|                             |
  FENCE GATE, FARM FIELD, 47 IN X 30FT    |                             |                             |
0029 610-07487              145.000  TON  |      70.00000       10150.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0030 621-06559              198.000  SYS  |       4.87000         964.26|                             |
  MULCHED SEEDING, R                      |                             |                             |
0031 621-06570               33.000  CYS  |      86.08000        2840.64|                             |
  TOPSOIL                                 |                             |                             |
0032 628-11729                2.000  EACH |      80.00000         160.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0033 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0034 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0035 628-11780                8.000  MOS  |      80.00000         640.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0036 715-05169               55.000  LFT  |      38.61000        2123.55|                             |
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0037 715-46005                2.000  EACH |     338.90000         677.80|                             |
  PIPE END SECTION, DIA 15"               |                             |                             |
0038 801-03290                8.000  EACH |     140.00000        1120.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-06640               26.000  EACH |     135.00000        3510.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0040 801-06775                       LUMP |   18200.00000       18200.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
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     CALL ORDER   : 390                     CONTRACT ID : RS-35356-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(       )                    |(      )
                                          |E & B PAVING INC             |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-92448              400.000  DAY  |       1.00000         400.00|                             |
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0042 802-05704               57.000  LFT  |      14.00000         798.00|                             |
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0043 802-09838                9.000  SFT  |      25.55000         229.95|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0044 802-09840               20.000  SFT  |      28.55000         571.00|                             |
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0045 808-06713            12856.000  LFT  |       0.95000       12213.20|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0046 808-09314              279.000  LFT  |       1.55000         432.45|                             |
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             |
0047 808-97222                4.000  EACH |      95.00000         380.00|                             |
  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             |
  HANDICAP SYMBOL HANDICAP SYMBOL         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       459,335.83|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       459,335.83|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 400                     CONTRACT ID : RS-37117-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, THIN HMA OVERLAY                         COMPLETION DATE : 08/31/15
     LOCATION     : ON SR 46, FROM RED HILL ROAD TO SR 37                            PROJECT(S) :  138322400ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,244,724.23  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $     2,705,779.00  120.5395%
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     CALL ORDER   : 400                     CONTRACT ID : RS-37117-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(      )
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, THIN HMA OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    3450.00000        3450.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   61500.00000       61500.00|  135250.00000      135250.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02278               50.000  LFT  |       8.00000         400.00|      35.00000        1750.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710               75.000  SYS  |      15.25000        1143.75|      30.00000        2250.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0012 202-90277               59.000  EACH |     190.00000       11210.00|     100.00000        5900.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0013 304-07491              572.000  TON  |     110.00000       62920.00|     225.00000      128700.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0014 306-08034           138846.000  SYS  |       0.90000      124961.40|       0.70000       97192.20|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0015 306-08042            96530.000  SYS  |       0.65000       62744.50|       0.70000       67571.00|
  MILLING, SCARIFICATION                  |                             |                             |
0016 306-08043              200.000  SYS  |       2.60000         520.00|       0.70000         140.00|
  MILLING, TRANSITION                     |                             |                             |
0017 306-08432            20171.000  SYS  |       0.80000       16136.80|       3.00000       60513.00|
  MILLING, APPROACH                       |                             |                             |
0018 401-07334            11455.000  TON  |      83.00000      950765.00|      77.00000      882035.00|
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             |
0019 401-10258           118627.000  LFT  |       0.24000       28470.48|       0.28000       33215.56|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : RS-37117-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      )
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-11785           118627.000  LFT  |       0.09000       10676.43|       0.15000       17794.05|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0021 401-11966             4103.000  TON  |      78.00000      320034.00|      93.00000      381579.00|
  QC/QA-HMA, 3, 76, SURFACE, 4.75 mm      |                             |                             |
0022 406-05520               70.000  TON  |     600.00000       42000.00|     630.00000       44100.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0023 604-06070               75.000  SYS  |      40.00000        3000.00|      40.00000        3000.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0024 604-07894               25.000  SYS  |      93.00000        2325.00|     200.00000        5000.00|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0025 604-07896              150.000  SYS  |      74.00000       11100.00|     210.00000       31500.00|
  CURB RAMP, CONCRETE, B                  |                             |                             |
0026 604-07897                5.000  SYS  |     230.00000        1150.00|     250.00000        1250.00|
  CURB RAMP, CONCRETE, C                  |                             |                             |
0027 604-07900               90.000  SYS  |      89.00000        8010.00|     185.00000       16650.00|
  CURB RAMP, CONCRETE, F                  |                             |                             |
0028 604-07901              310.000  SYS  |     130.00000       40300.00|     240.00000       74400.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0029 604-07902              450.000  SYS  |      99.00000       44550.00|     225.00000      101250.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0030 604-07903               40.000  SYS  |     105.00000        4200.00|     165.00000        6600.00|
  CURB RAMP, CONCRETE, K                  |                             |                             |
0031 605-01870               50.000  LFT  |      50.00000        2500.00|      40.00000        2000.00|
  CURB, CONCRETE, A                       |                             |                             |
0032 610-07488             1664.000  TON  |      90.00000      149760.00|     150.00000      249600.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0033 615-06525               51.000  EACH |     150.00000        7650.00|    1100.00000       56100.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
0034 621-06574               60.000  SYS  |      45.00000        2700.00|      40.00000        2400.00|
  SODDING                                 |                             |                             |
0035 628-09402                6.000  MOS  |    1050.00000        6300.00|    3000.00000       18000.00|
  FIELD OFFICE, B                         |                             |                             |
0036 720-44000                1.000  EACH |     150.00000         150.00|    1800.00000        1800.00|
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0037 720-44000               34.000  EACH |     150.00000        5100.00|    1200.00000       40800.00|
  CASTING, ADJUST TO GRADE , MANHOLES     |                             |                             |
0038 801-03290                2.000  EACH |     145.00000         290.00|     145.00000         290.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-06203             8000.000  LFT  |       1.00000        8000.00|       0.26000        2080.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0040 801-06207             8000.000  LFT  |       1.10000        8800.00|       2.63000       21040.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 400                     CONTRACT ID : RS-37117-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      )
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-06640               40.000  EACH |     140.00000        5600.00|     125.00000        5000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0042 801-06775                       LUMP |   55000.00000       55000.00|   59208.63000       59208.63|
  MAINTAINING TRAFFIC                     |                             |                             |
0043 805-78470            27125.000  LFT  |       0.35000        9493.75|       0.15000        4068.75|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0044 805-78510             2713.000  LFT  |       2.10000        5697.30|       0.75000        2034.75|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0045 805-78785               59.000  EACH |     710.00000       41890.00|     600.00000       35400.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0046 805-78795             8680.000  LFT  |       8.25000       71610.00|       6.25000       54250.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0047 808-03439              100.000  LFT  |       5.00000         500.00|       5.00000         500.00|
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             |
  CROSSWALK, WHITE 24"                    |                             |                             |
0048 808-06705             5602.000  LFT  |       0.80000        4481.60|       0.70000        3921.40|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0049 808-06711            12507.000  LFT  |       0.10000        1250.70|       0.09000        1125.63|
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0050 808-06712             7579.000  LFT  |       0.10000         757.90|       0.09000         682.11|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0051 808-06713            26019.000  LFT  |       0.10000        2601.90|       0.09000        2341.71|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0052 808-06714            40799.000  LFT  |       0.10000        4079.90|       0.09000        3671.91|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0053 808-09381                       LUMP |    1500.00000        1500.00|    1300.00000        1300.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0054 808-10037               73.000  LFT  |       4.75000         346.75|       4.60000         335.80|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             |
  IN                                      |                             |                             |
0055 808-10047              108.000  LFT  |       3.00000         324.00|       3.00000         324.00|
  TRANSVERSE MARKINGS MULTI-COMPONENT,    |                             |                             |
  CROSSHATCH LINE, WHITE,12"              |                             |                             |
0056 808-10051               15.000  LFT  |      23.00000         345.00|      22.80000         342.00|
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             |
  STOP LINE, 24"                          |                             |                             |
0057 808-10077                4.000  EACH |     325.00000        1300.00|     323.00000        1292.00|
  PAVEMENT MESSAGE MARKINGS,              |                             |                             |
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             |
0058 808-75260              423.000  LFT  |       3.00000        1269.00|       2.75000        1163.25|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12"             |                             |                             |
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     CALL ORDER   : 400                     CONTRACT ID : RS-37117-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      )
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 808-75278             2671.000  LFT  |       3.00000        8013.00|       2.75000        7345.25|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0060 808-75297             1059.000  LFT  |       5.15000        5453.85|       5.00000        5295.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0061 808-75300             2580.000  LFT  |       1.25000        3225.00|       1.25000        3225.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, 6"                      |                             |                             |
0062 808-75320              129.000  EACH |      62.00000        7998.00|      60.00000        7740.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0063 808-75325               96.000  EACH |      76.00000        7296.00|      75.00000        7200.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0064 808-92027             1122.000  LFT  |       2.51000        2816.22|       2.50000        2805.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,244,724.23|           $     2,705,779.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,244,724.23|           $     2,705,779.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 420                     CONTRACT ID : RS-37758-A                   COUNTIES : HENRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/02/15
     LOCATION     : ON SR 3 FROM US 40 TO SOUTH WEST RAMP OF I-70                    PROJECT(S) :  140111100ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       535,175.00  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       544,798.85  101.7983%
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       548,854.89  102.5562%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       656,000.00  122.5767%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 420                     CONTRACT ID : RS-37758-A                   COUNTIES : HENRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1357381          |(   3  ) 35-1917625
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     950.00000         950.00|    2200.00000        2200.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   26635.00000       26635.00|   21000.00000       21000.00|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 301-07448               39.000  TON  |      12.00000         468.00|      20.00000         780.00|      39.50000        1540.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0011 303-01180              726.000  TON  |      30.00000       21780.00|      20.00000       14520.00|      26.50000       19239.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0012 304-07491               76.000  TON  |     300.00000       22800.00|     150.00000       11400.00|     155.00000       11780.00
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             |
0013 304-07491              155.000  TON  |     300.00000       46500.00|     150.00000       23250.00|     185.00000       28675.00
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0014 306-08034            55997.000  SYS  |       0.50000       27998.50|       1.00000       55997.00|       0.90000       50397.30
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0015 306-08432             1443.000  SYS  |       6.00000        8658.00|       1.00000        1443.00|       5.80000        8369.40
  MILLING, APPROACH                       |                             |                             |
0016 401-06264                       LUMP |    2315.00000        2315.00|    1500.00000        1500.00|    2000.00000        2000.00
  PROFILOGRAPH, HMA                       |                             |                             |
0017 401-07328             4620.000  TON  |      63.00000      291060.00|      68.00000      314160.00|      66.20000      305844.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258            16436.000  LFT  |       0.60000        9861.60|       0.30000        4930.80|       0.39000        6410.04
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785            16436.000  LFT  |       0.15000        2465.40|       0.10000        1643.60|       0.07000        1150.52
  LIQUID ASPHALT SEALANT                  |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : RS-37758-A                   COUNTIES : HENRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1357381         |(   3  ) 35-1917625
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05520               17.000  TON  |     500.00000        8500.00|     500.00000        8500.00|     550.00000        9350.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 606-07484            48123.000  LFT  |       0.20000        9624.60|       0.25000       12030.75|       0.15000        7218.45
  MILLED HMA CORRUGATIONS                 |                             |                             |
0022 610-07488              120.000  TON  |     160.00000       19200.00|     120.00000       14400.00|     118.00000       14160.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0023 628-09402                6.000  MOS  |    1800.00000       10800.00|    1000.00000        6000.00|    1600.00000        9600.00
  FIELD OFFICE, B                         |                             |                             |
0024 628-11729                2.000  EACH |     200.00000         400.00|     300.00000         600.00|     500.00000        1000.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0025 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0026 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0027 628-11782               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00|     100.00000        1200.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0028 801-03290                2.000  EACH |     152.00000         304.00|     160.00000         320.00|     155.00000         310.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0029 801-06203             1604.000  LFT  |       0.10000         160.40|       0.70000        1122.80|       0.32000         513.28
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0030 801-06207             1604.000  LFT  |       1.10000        1764.40|       2.00000        3208.00|       1.60000        2566.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0031 801-06640               24.000  EACH |     110.00000        2640.00|     120.00000        2880.00|     125.00000        3000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06775                       LUMP |    9206.60000        9206.60|   30000.00000       30000.00|   26500.00000       26500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0033 808-06712             3390.000  LFT  |       0.19000         644.10|       0.21000         711.90|       0.13000         440.70
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713            32082.000  LFT  |       0.09000        2887.38|       0.10000        3208.20|       0.13000        4170.66
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             6428.000  LFT  |       0.09000         578.52|       0.10000         642.80|       0.13000         835.64
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-09381                       LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    1155.00000        1155.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0037 808-75297              198.000  LFT  |       8.00000        1584.00|       9.00000        1782.00|       5.25000        1039.50
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0038 808-75996              251.000  EACH |       5.50000        1380.50|       9.00000        2259.00|       5.50000        1380.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0039 808-75998                4.000  EACH |     250.00000        1000.00|     275.00000        1100.00|     250.00000        1000.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       535,175.00|           $       544,798.85|           $       548,854.89
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       535,175.00|           $       544,798.85|           $       548,854.89
====================================================================================================================================
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     CALL ORDER   : 420                     CONTRACT ID : RS-37758-A                   COUNTIES : HENRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     950.00000         950.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   22146.60000       22146.60|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 301-07448               39.000  TON  |     130.00000        5070.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0011 303-01180              726.000  TON  |      40.00000       29040.00|                             |
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0012 304-07491               76.000  TON  |     190.00000       14440.00|                             |
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             |
0013 304-07491              155.000  TON  |     190.00000       29450.00|                             |
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0014 306-08034            55997.000  SYS  |       1.00000       55997.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0015 306-08432             1443.000  SYS  |       5.00000        7215.00|                             |
  MILLING, APPROACH                       |                             |                             |
0016 401-06264                       LUMP |    1000.00000        1000.00|                             |
  PROFILOGRAPH, HMA                       |                             |                             |
0017 401-07328             4620.000  TON  |      85.00000      392700.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258            16436.000  LFT  |       0.35000        5752.60|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785            16436.000  LFT  |       0.05000         821.80|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
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     CALL ORDER   : 420                     CONTRACT ID : RS-37758-A                   COUNTIES : HENRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05520               17.000  TON  |     500.00000        8500.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 606-07484            48123.000  LFT  |       0.20000        9624.60|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0022 610-07488              120.000  TON  |     200.00000       24000.00|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0023 628-09402                6.000  MOS  |    2300.00000       13800.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0024 628-11729                2.000  EACH |     150.00000         300.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0025 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0026 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0027 628-11782               12.000  MOS  |     125.00000        1500.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0028 801-03290                2.000  EACH |     150.00000         300.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0029 801-06203             1604.000  LFT  |       1.20000        1924.80|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0030 801-06207             1604.000  LFT  |       1.20000        1924.80|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0031 801-06640               24.000  EACH |     125.00000        3000.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0032 801-06775                       LUMP |   16000.00000       16000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0033 808-06712             3390.000  LFT  |       0.17000         576.30|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713            32082.000  LFT  |       0.17000        5453.94|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             6428.000  LFT  |       0.17000        1092.76|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-09381                       LUMP |    1200.00000        1200.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0037 808-75297              198.000  LFT  |       6.00000        1188.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0038 808-75996              251.000  EACH |       2.80000         702.80|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0039 808-75998                4.000  EACH |      80.00000         320.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       656,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       656,000.00|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 430                     CONTRACT ID : RS-37875-A                   COUNTIES : ALLEN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/15/15
     LOCATION     : ON COLDWATER ROAD OVER I-69 FROM 0.31 MILE SOUTH OF I-69         PROJECT(S) :  140120200ST2
                    TO 0.37 MILE NORTH OF I-69

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       177,548.21  100.0000%
   2   62-1492793     API CONSTRUCTION CORP                                                      $       201,421.89  113.4463%
   3   35-1139301     E & B PAVING INC                                                           $       234,468.40  132.0590%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 430                     CONTRACT ID : RS-37875-A                   COUNTIES : ALLEN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 62-1492793          |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    2750.00000        2750.00|     900.00000         900.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |    8800.00000        8800.00|    7700.00000        7700.00|   11500.00000       11500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-90277                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0009 302-07455               12.000  CYS  |      15.50000         186.00|      18.00000         216.00|      15.00000         180.00
  DENSE GRADED SUBBASE                    |                             |                             |
0010 304-07491              140.000  TON  |     180.00000       25200.00|     116.00000       16240.00|     200.00000       28000.00
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             |
0011 306-08036             9436.000  SYS  |       2.00000       18872.00|       3.03000       28591.08|       4.00000       37744.00
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0012 401-07348             1038.000  TON  |      60.00000       62280.00|      74.21000       77029.98|      95.00000       98610.00
  QC/QA-HMA, 4, 70, SURFACE, 12.5 mm      |                             |                             |
0013 401-10258             9173.000  LFT  |       0.01000          91.73|       0.37000        3394.01|       0.25000        2293.25
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0014 401-11785             9173.000  LFT  |       0.01000          91.73|       0.09000         825.57|       0.25000        2293.25
  LIQUID ASPHALT SEALANT                  |                             |                             |
0015 406-05520                3.000  TON  |      10.00000          30.00|     570.00000        1710.00|     500.00000        1500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 503-03489               48.000  EACH |       3.00000         144.00|      11.50000         552.00|       5.00000         240.00
  RETROFITTED TIE BARS                    |                             |                             |
0017 503-05240               48.000  LFT  |      10.00000         480.00|      13.00000         624.00|      12.00000         576.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0018 506-06333              144.000  SYS  |     150.60000       21686.40|     228.00000       32832.00|     200.00000       28800.00
  PCCP PATCHING, FULL DEPTH , 10"         |                             |                             |
0019 628-11729                1.000  EACH |     500.00000         500.00|     370.00000         370.00|     150.00000         150.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
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     CALL ORDER   : 430                     CONTRACT ID : RS-37875-A                   COUNTIES : ALLEN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0021 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0022 628-11780                2.000  MOS  |      10.00000          20.00|     250.00000         500.00|      75.00000         150.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0023 801-01504                2.000  EACH |       1.00000           2.00|      76.00000         152.00|      50.00000         100.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0024 801-03290                5.000  EACH |     107.00000         535.00|     107.00000         535.00|     107.00000         535.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0025 801-06203              360.000  LFT  |       0.68000         244.80|       0.84000         302.40|       0.10000          36.00
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0026 801-06207              360.000  LFT  |       0.79000         284.40|       2.27000         817.20|       1.00000         360.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0027 801-06211                2.000  EACH |       1.00000           2.00|     160.00000         320.00|      50.00000         100.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  REMOVABLE, LANE INDICATION ARROW        |                             |                             |
0028 801-06640               25.000  EACH |      72.00000        1800.00|      72.00000        1800.00|      72.00000        1800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0029 801-06710               60.000  DAY  |       1.00000          60.00|       4.00000         240.00|      16.25000         975.00
  FLASHING ARROW SIGN                     |                             |                             |
0030 801-06775                       LUMP |   28317.50000       28317.50|   18000.00000       18000.00|   10150.00000       10150.00
  MAINTAINING TRAFFIC                     |                             |                             |
0031 805-78470              291.000  LFT  |       0.65000         189.15|       0.65000         189.15|       0.65000         189.15
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0032 805-78785                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0033 805-78795               95.000  LFT  |      10.00000         950.00|      10.00000         950.00|      10.00000         950.00
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0034 808-06711              947.000  LFT  |       0.50000         473.50|       0.50000         473.50|       0.75000         710.25
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0035 808-06713             2895.000  LFT  |       0.50000        1447.50|       0.50000        1447.50|       0.75000        2171.25
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0036 808-06714             2379.000  LFT  |       0.50000        1189.50|       0.50000        1189.50|       0.75000        1784.25
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0037 808-06723                2.000  EACH |     157.00000         314.00|     157.00000         314.00|     157.00000         314.00
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             |
  INDICATION ARROW                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       177,548.21|           $       201,421.89|           $       234,468.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       177,548.21|           $       201,421.89|           $       234,468.40
====================================================================================================================================
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     CALL ORDER   : 440                     CONTRACT ID : RS-37887-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SURFACE TREATMENT, THIN HMA OVERLAY                         COMPLETION DATE : 07/31/15
     LOCATION     : ON SR 446, FROM EAST MOORES PIKE TO SR 46                        PROJECT(S) :  138322300ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       222,098.83  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       267,611.00  120.4919%
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     CALL ORDER   : 440                     CONTRACT ID : RS-37887-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(      )
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SURFACE TREATMENT, THIN HMA OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    1250.00000        1250.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   11104.00000       11104.00|   13350.00000       13350.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02278               10.000  LFT  |      50.00000         500.00|      45.00000         450.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0010 202-52710                5.000  SYS  |      65.00000         325.00|      65.00000         325.00|
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0011 202-90277                3.000  EACH |     115.00000         345.00|     125.00000         375.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0012 303-07449               50.000  TON  |      22.00000        1100.00|     135.00000        6750.00|
  COMPACTED AGGREGATE, NO. 73             |                             |                             |
0013 304-07491              100.000  TON  |     145.00000       14500.00|     240.00000       24000.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0014 306-08042            27584.000  SYS  |       0.65000       17929.60|       0.85000       23446.40|
  MILLING, SCARIFICATION                  |                             |                             |
0015 306-08043              200.000  SYS  |       2.90000         580.00|       0.85000         170.00|
  MILLING, TRANSITION                     |                             |                             |
0016 306-08432             1549.000  SYS  |       2.60000        4027.40|       3.00000        4647.00|
  MILLING, APPROACH                       |                             |                             |
0017 401-10258            11588.000  LFT  |       0.24000        2781.12|       0.35000        4055.80|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0018 401-11785            11588.000  LFT  |       0.22000        2549.36|       0.35000        4055.80|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0019 401-11966             1172.000  TON  |      90.00000      105480.00|      90.00000      105480.00|
  QC/QA-HMA, 3, 76, SURFACE, 4.75 mm      |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : RS-37887-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      )
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05520                8.000  TON  |     600.00000        4800.00|     700.00000        5600.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 604-06070                5.000  SYS  |     135.00000         675.00|      75.00000         375.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0022 604-07897               10.000  SYS  |     190.00000        1900.00|     330.00000        3300.00|
  CURB RAMP, CONCRETE, C                  |                             |                             |
0023 604-07901                6.000  SYS  |     200.00000        1200.00|     275.00000        1650.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0024 604-07903               17.000  SYS  |      85.00000        1445.00|     250.00000        4250.00|
  CURB RAMP, CONCRETE, K                  |                             |                             |
0025 605-01870               10.000  LFT  |      86.00000         860.00|      55.00000         550.00|
  CURB, CONCRETE, A                       |                             |                             |
0026 610-07488               66.000  TON  |     170.00000       11220.00|     275.00000       18150.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0027 615-06527                3.000  EACH |    1050.00000        3150.00|    1100.00000        3300.00|
  MONUMENT, SECTION CORNER                |                             |                             |
0028 621-06574                5.000  SYS  |     210.00000        1050.00|     200.00000        1000.00|
  SODDING                                 |                             |                             |
0029 720-44000                3.000  EACH |     110.00000         330.00|    1800.00000        5400.00|
  CASTING, ADJUST TO GRADE , MANHOLES     |                             |                             |
0030 801-03290                3.000  EACH |     200.00000         600.00|     220.00000         660.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0031 801-06203             1030.000  LFT  |       2.20000        2266.00|       2.00000        2060.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0032 801-06207             1030.000  LFT  |       1.70000        1751.00|       1.00000        1030.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0033 801-06640               12.000  EACH |     150.00000        1800.00|     200.00000        2400.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0034 801-06775                       LUMP |   11000.00000       11000.00|   15022.86000       15022.86|
  MAINTAINING TRAFFIC                     |                             |                             |
0035 805-78470             1250.000  LFT  |       0.30000         375.00|       0.25000         312.50|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0036 805-78510              125.000  LFT  |       1.50000         187.50|       2.00000         250.00|
  SIGNAL CABLE, DETECTOR LEAD-IN COPPER   |                             |                             |
  2C/16GA                                 |                             |                             |
0037 805-78785                3.000  EACH |     805.00000        2415.00|     950.00000        2850.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0038 805-78795              400.000  LFT  |       9.00000        3600.00|       8.00000        3200.00|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0039 808-06712             1173.000  LFT  |       0.30000         351.90|       0.28000         328.44|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
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     CALL ORDER   : 440                     CONTRACT ID : RS-37887-A                   COUNTIES : MONROE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      )
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 808-06713            11092.000  LFT  |       0.30000        3327.60|       0.28000        3105.76|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0041 808-06714             2998.000  LFT  |       0.30000         899.40|       0.28000         839.44|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0042 808-75297               25.000  LFT  |      10.05000         251.25|      10.00000         250.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0043 808-75320                6.000  EACH |     100.00000         600.00|     150.00000         900.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0044 808-75325                4.000  EACH |     110.00000         440.00|     200.00000         800.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (ONLY)                                  |                             |                             |
0045 808-75996               98.000  EACH |       4.15000         406.70|       4.00000         392.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0046 808-75998               98.000  EACH |      15.00000        1470.00|      13.00000        1274.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       222,098.83|           $       267,611.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       222,098.83|           $       267,611.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 450 -1
                                                          VENDOR RANKING

     CALL ORDER   : 450                     CONTRACT ID : RS-38148-A                   COUNTIES : ORANGE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/07/15
     LOCATION     : ON SR 56, FROM SR 145 TO 0.20 MILE WEST OF US 150                PROJECT(S) :  150005900ST6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     J H RUDOLPH & COMPANY                                                      $       340,858.45  100.0000%
   2   11-3838875     CALCAR PAVING INC                                                          $       360,925.87  105.8873%
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     CALL ORDER   : 450                     CONTRACT ID : RS-38148-A                   COUNTIES : ORANGE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0626844          |(   2  ) 11-3838875          |(      )
                                          |J H RUDOLPH & COMPANY        |CALCAR PAVING INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHLAT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2600.00000        2600.00|   16500.00000       16500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   17000.00000       17000.00|   16000.00000       16000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 304-07783              104.000  TON  |     180.00000       18720.00|     110.00000       11440.00|
  HMA PATCHING, TYPE D                    |                             |                             |
0011 306-08036            22200.000  SYS  |       0.37000        8214.00|       1.55000       34410.00|
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0012 401-07353             2500.000  TON  |      92.00000      230000.00|      85.00000      212500.00|
  QC/QA-HMA, 4, 76, SURFACE, 12.5 mm      |                             |                             |
0013 401-10258            14700.000  LFT  |       0.70000       10290.00|       0.25000        3675.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0014 401-11785            14700.000  LFT  |       0.14000        2058.00|       0.15000        2205.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0015 406-05520                6.000  TON  |     580.00000        3480.00|     600.00000        3600.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 720-44000                1.000  EACH |     665.00000         665.00|     500.00000         500.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0017 801-03290                3.000  EACH |     132.00000         396.00|     302.50000         907.50|
  CONSTRUCTION SIGN, C                    |                             |                             |
0018 801-06207             3000.000  LFT  |       1.05000        3150.00|       1.20000        3600.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
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     CALL ORDER   : 450                     CONTRACT ID : RS-38148-A                   COUNTIES : ORANGE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0626844          |(   2   ) 11-3838875         |(      )
                                          |J H RUDOLPH & COMPANY        |CALCAR PAVING INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640               27.000  EACH |     103.00000        2781.00|     110.00000        2970.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06775                       LUMP |   13000.00000       13000.00|   20300.00000       20300.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0021 805-78470             1434.000  LFT  |       0.80000        1147.20|       0.83000        1190.22|
  SIGNAL CABLE, ROADWAY LOOP, COPPER      |                             |                             |
  1C/14GA                                 |                             |                             |
0022 805-78795              489.000  LFT  |       7.50000        3667.50|       8.25000        4034.25|
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             |
0023 808-04298                2.000  EACH |     480.00000         960.00|     192.50000         385.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  (RXR)                                   |                             |                             |
0024 808-06703             3144.000  LFT  |       0.50000        1572.00|       0.70000        2200.80|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0025 808-06706              140.000  LFT  |       5.25000         735.00|       6.49000         908.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             |
0026 808-09381                       LUMP |    1600.00000        1600.00|    2200.00000        2200.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0027 808-10053                1.000  EACH |    3300.00000        3300.00|    3300.00000        3300.00|
  PAVEMENT MESSAGE MARKING,               |                             |                             |
  MULTI-COMPONENT, (R X R)                |                             |                             |
0028 808-75240             2114.000  LFT  |       0.50000        1057.00|       0.70000        1479.80|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0029 808-75245            15422.000  LFT  |       0.50000        7711.00|       0.66000       10178.52|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0030 808-75274              519.000  LFT  |       1.75000         908.25|       1.36000         705.84|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 8"             |                             |                             |
0031 808-75290               50.000  LFT  |       5.30000         265.00|       6.49000         324.50|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             |
0032 808-75297               48.000  LFT  |       5.25000         252.00|       6.49000         311.52|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0033 808-75996               79.000  EACH |      27.50000        2172.50|      13.08000        1033.32|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0034 808-75998               90.000  EACH |      35.00000        3150.00|      45.10000        4059.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       340,858.45|           $       360,925.87|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       340,858.45|           $       360,925.87|           $
====================================================================================================================================
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     CALL ORDER   : 500                     CONTRACT ID : B -29066-A                   COUNTIES : WHITE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 05/15/15
     LOCATION     : ON SR 18 OVER SPRING CREEK, 4.32 MILES EAST OF SR 43             PROJECT(S) :  0301059

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       179,235.00  100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $       245,265.44  136.8401%
   3   35-1523985     YATES CONSTRUCTION INC                                                     $       283,813.26  158.3470%
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     CALL ORDER   : 500                     CONTRACT ID : B -29066-A                   COUNTIES : WHITE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1339168          |(   3  ) 35-1523985
                                          |RIETH RILEY CONSTRUCTION     |LAPORTE CONSTRUCTION COMPANY |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5367.21000        5367.21|    6435.06000        6435.06|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   12077.43000       12077.43|   12000.00000       12000.00|   69000.00000       69000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-01066              376.000  SYS  |      40.00000       15040.00|     181.42000       68213.92|      65.00000       24440.00
  HYDRO DEMOLITION                        |                             |                             |
0010 306-08043             1118.000  SYS  |       6.60000        7378.80|       5.19000        5802.42|      12.00000       13416.00
  MILLING, TRANSITION                     |                             |                             |
0011 401-07321               92.000  TON  |     180.00000       16560.00|     125.00000       11500.00|     150.00000       13800.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0012 401-10258              630.000  LFT  |       1.00000         630.00|       0.01000           6.30|       1.30000         819.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-11785              630.000  LFT  |       1.00000         630.00|       0.01000           6.30|       1.80000        1134.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0014 406-05521             1118.000  SYS  |       1.00000        1118.00|       0.75000         838.50|       0.12000         134.16
  ASPHALT FOR TACK COAT                   |                             |                             |
0015 628-09402                2.000  MOS  |    1490.00000        2980.00|    3293.19000        6586.38|    2400.00000        4800.00
  FIELD OFFICE, B                         |                             |                             |
0016 722-51401              175.000  SFT  |     150.00000       26250.00|      45.00000        7875.00|      20.00000        3500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0017 722-51842              485.000  SYS  |      78.27000       37960.95|     175.00000       84875.00|     125.00000       60625.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0018 722-51846                4.100  CYS  |     550.00000        2255.00|     550.00000        2255.00|     550.00000        2255.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0019 722-60824              485.000  SYS  |       2.50000        1212.50|       5.57000        2701.45|      12.00000        5820.00
  SURFACE MILLING                         |                             |                             |
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     CALL ORDER   : 500                     CONTRACT ID : B -29066-A                   COUNTIES : WHITE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1339168         |(   3  ) 35-1523985
                                          |RIETH RILEY CONSTRUCTION     |LAPORTE CONSTRUCTION COMPANY |YATES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 801-03290                2.000  EACH |     119.00000         238.00|     119.00000         238.00|     300.00000         600.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0022 801-06625               46.000  EACH |      87.00000        4002.00|      87.00000        4002.00|      95.00000        4370.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0023 801-06640               19.000  EACH |     102.00000        1938.00|     102.00000        1938.00|     140.00000        2660.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0024 801-06645                2.000  EACH |      34.00000          68.00|      34.00000          68.00|     200.00000         400.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0025 801-06775                       LUMP |   20000.00000       20000.00|    5000.00000        5000.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0026 801-07118               92.000  LFT  |       5.38000         494.96|       5.38000         494.96|      15.00000        1380.00
  BARRICADE, III-A                        |                             |                             |
0027 801-07119               87.000  LFT  |       7.45000         648.15|       7.45000         648.15|      15.00000        1305.00
  BARRICADE, III-B                        |                             |                             |
0028 808-06703              420.000  LFT  |       5.00000        2100.00|       5.00000        2100.00|       1.00000         420.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0029 808-10033              236.000  LFT  |      10.00000        2360.00|      10.00000        2360.00|       1.75000         413.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0030 808-10036               30.000  LFT  |      10.00000         300.00|      10.00000         300.00|       1.75000          52.50
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0031 808-75240               53.000  LFT  |       5.00000         265.00|       5.00000         265.00|       1.20000          63.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0032 808-75998               10.000  EACH |      15.00000         150.00|      15.00000         150.00|     450.00000        4500.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0033 724-11939               93.000  LFT  |     185.00000       17205.00|     200.00000       18600.00|     300.00000       27900.00
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       179,235.00|           $       245,265.44|           $       283,813.26
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       179,235.00|           $       245,265.44|           $       283,813.26
====================================================================================================================================
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     CALL ORDER   : 520                     CONTRACT ID : B -29719-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT AND NEW BRIDGE CONSTRUCTION              COMPLETION DATE : 11/15/16
     LOCATION     : ON SR 58 OVER BRANCH OF MARIAH CREEK AND UNNAMED TRIBUTARY       PROJECT(S) :  0810273
                    TO MARIAH CREEK,1.22 MILES WEST OF SR 159                                      5242009

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $     1,709,812.30  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,997,758.96  116.8408%
   3   35-1878024     RAGLE INC                                                                  $     2,020,015.70  118.1425%
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     CALL ORDER   : 520                     CONTRACT ID : B -29719-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1917625          |(   3  ) 35-1878024
                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT AND NEW BRIDGE CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   17000.00000       17000.00|   16000.00000       16000.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   87620.00000       87620.00|  118700.00000      118700.00|  102000.00000      102000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   70000.00000       70000.00|    3100.00000        3100.00|   81500.00000       81500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-51330                       LUMP |   13000.00000       13000.00|   38000.00000       38000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0013 202-96133              700.000  LFT  |       8.00000        5600.00|       4.05000        2835.00|       9.00000        6300.00
  PIPE, REMOVE                            |                             |                             |
0014 203-02000             5875.000  CYS  |      13.00000       76375.00|      13.00000       76375.00|      16.00000       94000.00
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070            14164.000  CYS  |      16.00000      226624.00|      17.00000      240788.00|      13.00000      184132.00
  BORROW                                  |                             |                             |
0016 203-51223              601.000  CYS  |      13.00000        7813.00|      14.60000        8774.60|      15.00000        9015.00
  EXCAVATION, WATERWAY                    |                             |                             |
0017 204-08415                1.000  EACH |     425.00000         425.00|     650.00000         650.00|      11.00000          11.00
  STAKE, SETTLEMENT                       |                             |                             |
0018 205-06931              161.000  TON  |      29.85000        4805.85|      48.25000        7768.25|      45.00000        7245.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 520                     CONTRACT ID : B -29719-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1917625         |(   3  ) 35-1878024
                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934                1.300  TON  |    1000.00000        1300.00|     650.00000         845.00|     600.00000         780.00
  TEMPORARY MULCH                         |                             |                             |
0020 205-06936              109.400  TON  |      36.50000        3993.10|      58.00000        6345.20|      50.00000        5470.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0021 205-06937             5643.000  LFT  |       1.75000        9875.25|       2.60000       14671.80|       2.50000       14107.50
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-11584              125.000  LFT  |      20.00000        2500.00|      21.75000        2718.75|      22.00000        2750.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0023 205-11585              410.000  LFT  |      12.00000        4920.00|      19.50000        7995.00|      32.00000       13120.00
  TEMPORARY FILTER BERM                   |                             |                             |
0024 205-11591               75.000  LBS  |       3.50000         262.50|       3.25000         243.75|       3.00000         225.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0025 206-51220              485.000  CYS  |       9.00000        4365.00|      12.00000        5820.00|      11.00000        5335.00
  EXCAVATION, WET                         |                             |                             |
0026 206-51225              400.000  CYS  |       9.00000        3600.00|      14.50000        5800.00|      13.50000        5400.00
  EXCAVATION, DRY                         |                             |                             |
0027 206-51235                       LUMP |   10000.00000       10000.00|    6700.00000        6700.00|   20000.00000       20000.00
  COFFERDAM                               |                             |                             |
0028 207-08265             7570.000  SYS  |       8.00000       60560.00|       7.50000       56775.00|       6.50000       49205.00
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0029 211-06467               26.000  CYS  |     120.00000        3120.00|      67.00000        1742.00|      68.00000        1768.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0030 211-09265             2617.000  CYS  |      28.00000       73276.00|      18.75000       49068.75|      30.00000       78510.00
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0031 301-07448             2860.000  TON  |      22.45000       64207.00|      25.00000       71500.00|      24.50000       70070.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0032 302-07455               32.000  CYS  |     118.00000        3776.00|      94.00000        3008.00|     100.00000        3200.00
  DENSE GRADED SUBBASE                    |                             |                             |
0033 306-08043              440.000  SYS  |      14.00000        6160.00|      13.40000        5896.00|      12.50000        5500.00
  MILLING, TRANSITION                     |                             |                             |
0034 401-07328              559.000  TON  |     107.00000       59813.00|     110.00000       61490.00|      98.00000       54782.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0035 401-07398             1300.000  TON  |      76.00000       98800.00|      90.00000      117000.00|      76.00000       98800.00
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-10258             2034.000  LFT  |       0.40000         813.60|       1.25000        2542.50|       0.40000         813.60
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0037 401-10259             3091.000  LFT  |       0.40000        1236.40|       1.25000        3863.75|       0.40000        1236.40
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0038 401-11785             2034.000  LFT  |       0.10000         203.40|       0.85000        1728.90|       0.10000         203.40
  LIQUID ASPHALT SEALANT                  |                             |                             |
0039 406-05521            20918.000  SYS  |       0.20000        4183.60|       0.10000        2091.80|       0.20000        4183.60
  ASPHALT FOR TACK COAT                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 520                     CONTRACT ID : B -29719-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1917625         |(   3  ) 35-1878024
                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01522                4.000  EACH |    2625.00000       10500.00|    2600.00000       10400.00|    2395.00000        9580.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0041 601-01701                1.000  EACH |    2625.00000        2625.00|    2600.00000        2600.00|    2395.00000        2395.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 2                               |                             |                             |
0042 601-01740                1.000  EACH |    2625.00000        2625.00|    2600.00000        2600.00|    2395.00000        2395.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             |
  CURVED, 4                               |                             |                             |
0043 601-02241              380.000  LFT  |       3.25000        1235.00|       6.45000        2451.00|      10.00000        3800.00
  GUARDRAIL, REMOVE                       |                             |                             |
0044 601-94689                2.000  EACH |    2830.00000        5660.00|    2825.00000        5650.00|    2595.00000        5190.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0045 601-99105             1243.750  LFT  |      19.00000       23631.25|      18.75000       23320.31|      17.27000       21479.56
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0046 602-06729                4.000  EACH |      75.00000         300.00|      38.00000         152.00|      15.00000          60.00
  BARRIER DELINEATOR                      |                             |                             |
0047 609-06259              189.000  SYS  |     125.00000       23625.00|     170.00000       32130.00|     105.00000       19845.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0048 615-06490               26.000  EACH |     112.00000        2912.00|     150.00000        3900.00|     140.00000        3640.00
  RIGHT OF WAY MARKER                     |                             |                             |
0049 615-06505                7.000  EACH |     556.00000        3892.00|     750.00000        5250.00|     695.00000        4865.00
  MONUMENT, B                             |                             |                             |
0050 615-06510                1.000  EACH |     476.00000         476.00|     650.00000         650.00|     595.00000         595.00
  MONUMENT, C                             |                             |                             |
0051 616-02320             2791.000  SYS  |       3.25000        9070.75|       2.00000        5582.00|       2.00000        5582.00
  GEOTEXTILES                             |                             |                             |
0052 616-05688              493.000  TON  |      36.20000       17846.60|      46.00000       22678.00|      45.00000       22185.00
  RIPRAP, CLASS 1                         |                             |                             |
0053 616-06405             1040.000  TON  |      29.85000       31044.00|      35.75000       37180.00|      38.00000       39520.00
  RIPRAP, REVETMENT                       |                             |                             |
0054 616-06451              190.000  TON  |      36.50000        6935.00|      40.00000        7600.00|      46.00000        8740.00
  RIPRAP, UNIFORM                         |                             |                             |
0055 621-01004                4.000  EACH |     700.00000        2800.00|     750.00000        3000.00|     700.00000        2800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0056 621-02770             4220.000  SYS  |       1.50000        6330.00|       1.40000        5908.00|       1.30000        5486.00
  EROSION CONTROL BLANKET                 |                             |                             |
0057 621-03909               10.000  LBS  |      76.50000         765.00|      76.00000         760.00|      70.00000         700.00
  SEED MIXTURE, NATIVE                    |                             |                             |
0058 621-06545                3.300  TON  |     765.00000        2524.50|     760.00000        2508.00|     700.00000        2310.00
  FERTILIZER                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 520                     CONTRACT ID : B -29719-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1917625         |(   3  ) 35-1878024
                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 621-06553             1377.000  LBS  |       3.50000        4819.50|       3.75000        5163.75|       3.50000        4819.50
  SEED MIXTURE, R                         |                             |                             |
0060 621-06565               16.200  TON  |     450.00000        7290.00|     490.00000        7938.00|     450.00000        7290.00
  MULCHING MATERIAL                       |                             |                             |
0061 621-06567              156.000  kGAL |       1.00000         156.00|       1.10000         171.60|       1.00000         156.00
  WATER                                   |                             |                             |
0062 621-06574             1900.000  SYS  |       4.00000        7600.00|       4.40000        8360.00|       5.50000       10450.00
  SODDING                                 |                             |                             |
0063 621-09398                4.000  LBS  |      11.00000          44.00|      11.00000          44.00|      10.00000          40.00
  SEED MIXTURE, SLOPE STABILIZATION       |                             |                             |
0064 622-05640               45.000  EACH |      65.00000        2925.00|      65.00000        2925.00|      60.00000        2700.00
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN     |                             |                             |
0065 622-05648               10.000  EACH |     225.00000        2250.00|     220.00000        2200.00|     200.00000        2000.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
0066 622-05650               20.000  EACH |     510.00000       10200.00|     510.00000       10200.00|     470.00000        9400.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 TO 2.5 IN                        |                             |                             |
0067 622-10003               52.000  EACH |      11.00000         572.00|      11.00000         572.00|      10.00000         520.00
  LIVE PLANT STAKING                      |                             |                             |
0068 622-52436               14.000  EACH |      40.00000         560.00|      43.50000         609.00|      40.00000         560.00
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0069 628-09402               20.000  MOS  |     500.00000       10000.00|    1400.00000       28000.00|    1500.00000       30000.00
  FIELD OFFICE, B                         |                             |                             |
0070 628-11729                2.000  EACH |      25.00000          50.00|      70.00000         140.00|     100.00000         200.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0071 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0072 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0073 628-11780               40.000  MOS  |      25.00000        1000.00|      70.00000        2800.00|     100.00000        4000.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0074 628-11976                3.000  EACH |      50.00000         150.00|    2900.00000        8700.00|     500.00000        1500.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0075 701-06011                1.000  EACH |    3500.00000        3500.00|    8100.00000        8100.00|    3000.00000        3000.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0076 701-09557               62.000  LFT  |      54.00000        3348.00|      43.00000        2666.00|      65.00000        4030.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0077 701-09559                1.000  EACH |    3500.00000        3500.00|    8500.00000        8500.00|    3000.00000        3000.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0078 701-09739               10.000  EACH |     155.00000        1550.00|     260.00000        2600.00|     125.00000        1250.00
  PILE SHOE, HP 12 X 53                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 520                     CONTRACT ID : B -29719-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1917625         |(   3  ) 35-1878024
                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0079 701-51195              468.000  LFT  |      35.00000       16380.00|      73.75000       34515.00|      60.00000       28080.00
  PILE, STEEL H, HP 12 IN X 53            |                             |                             |
0080 703-06029            40300.000  LBS  |       1.50000       60450.00|       1.30000       52390.00|       1.10000       44330.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0081 704-51002              136.000  CYS  |     450.00000       61200.00|    1225.00000      166600.00|     900.00000      122400.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0082 706-05732                4.000  EACH |    1400.00000        5600.00|    3600.00000       14400.00|    1295.00000        5180.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             |
0083 706-11600               14.600  CYS  |     750.00000       10950.00|    1500.00000       21900.00|     333.00000        4861.80
  RAILING, CONCRETE, FC                   |                             |                             |
0084 707-05984              379.000  LFT  |     275.00000      104225.00|     495.00000      187605.00|     315.00000      119385.00
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             |
  IN X 16 IN                              |                             |                             |
0085 709-51821                       LUMP |    4370.00000        4370.00|    8175.00000        8175.00|    7080.00000        7080.00
  SURFACE SEAL                            |                             |                             |
0086 713-91028                       LUMP |   12000.00000       12000.00|   16500.00000       16500.00|   40000.00000       40000.00
  TEMPORARY RUNAROUND                     |                             |                             |
0087 714-11099              153.000  LFT  |    1475.00000      225675.00|    1300.00000      198900.00|    1800.00000      275400.00
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             |
  SECTIONS, 16 FT X 8 FT                  |                             |                             |
0088 715-05177              154.000  LFT  |     105.00000       16170.00|      60.00000        9240.00|      82.00000       12628.00
  PIPE, TYPE 3 CIRCULAR 36 IN             |                             |                             |
0089 715-05376               43.000  LFT  |     145.00000        6235.00|      97.00000        4171.00|     118.00000        5074.00
  PIPE, TYPE 3 DEFORMED MIN AREA 11.63 SF |                             |                             |
0090 715-05407              124.000  LFT  |       8.50000        1054.00|      10.00000        1240.00|       6.50000         806.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0091 715-09843                       LUMP |   11000.00000       11000.00|   11250.00000       11250.00|   10000.00000       10000.00
  BYPASS PUMPING                          |                             |                             |
0092 715-46040                6.000  EACH |     660.00000        3960.00|     750.00000        4500.00|    1200.00000        7200.00
  PIPE END SECTION, DIA 36 IN             |                             |                             |
0093 801-04308                2.000  EACH |     150.00000         300.00|     110.00000         220.00|     100.00000         200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0094 801-06625               25.000  EACH |     120.00000        3000.00|     130.00000        3250.00|     120.00000        3000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0095 801-06640                7.000  EACH |     250.00000        1750.00|     150.00000        1050.00|     140.00000         980.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0096 801-06645                2.000  EACH |     150.00000         300.00|      65.00000         130.00|      60.00000         120.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0097 801-06775                       LUMP |    7875.00000        7875.00|   22900.00000       22900.00|   95000.00000       95000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0098 801-07118               56.000  LFT  |      12.00000         672.00|      13.00000         728.00|      12.00000         672.00
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 520                     CONTRACT ID : B -29719-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1917625         |(   3  ) 35-1878024
                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 801-07119               64.000  LFT  |      14.00000         896.00|      15.00000         960.00|      14.00000         896.00
  BARRICADE, III-B                        |                             |                             |
0100 802-02475               12.000  EACH |      45.00000         540.00|     165.00000        1980.00|      75.00000         900.00
  SIGN, PANEL, RELOCATE                   |                             |                             |
0101 802-04893                2.000  EACH |      45.00000          90.00|      49.00000          98.00|      45.00000          90.00
  REFERENCE POST                          |                             |                             |
0102 802-05701               99.000  LFT  |      20.00000        1980.00|      19.50000        1930.50|      17.96000        1778.04
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0103 802-07059               17.000  EACH |      20.00000         340.00|      21.75000         369.75|      19.90000         338.30
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0104 808-10033             8000.000  LFT  |       0.21000        1680.00|       0.55000        4400.00|       0.50000        4000.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0105 808-10034             8000.000  LFT  |       0.21000        1680.00|       0.55000        4400.00|       0.50000        4000.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0106 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0107 205-09543              200.000  TON  |      31.00000        6200.00|      29.00000        5800.00|      34.00000        6800.00
  NO 2 STONE                              |                             |                             |
0108 303-07662                2.000  TON  |     600.00000        1200.00|     300.00000         600.00|     280.00000         560.00
  STONE RIFFLE STRUCTURE                  |                             |                             |
0110 808-09381                       LUMP |    1490.00000        1490.00|    2700.00000        2700.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,709,812.30|           $     1,997,758.96|           $     2,020,015.70
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,709,812.30|           $     1,997,758.96|           $     2,020,015.70
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 530                     CONTRACT ID : B -30197-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : COVERED BRIDGE REHABILITATION                               COMPLETION DATE : 09/30/15
     LOCATION     : ON CR 575W OVER SAND CREEK, 0.24 MILES NORTH OF SR 7             PROJECT(S) :  9940020

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2109889     BRADSHAW BUILDING SPECIALTIES INC                                          $       542,357.37  100.0000%
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       749,119.50  138.1229%
   3   35-1801998     CLR INC                                                                    $       781,816.55  144.1515%
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     CALL ORDER   : 530                     CONTRACT ID : B -30197-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2109889          |(   2  ) 35-1310611          |(   3  ) 35-1801998
                                          |BRADSHAW BUILDING SPECIALTIE |DUNCAN ROBERTSON INC         |CLR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   COVERED BRIDGE REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8500.00000        8500.00|    1500.00000        1500.00|   36500.00000       36500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   36000.00000       36000.00|   35000.00000       35000.00|   39500.00000       39500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    5300.00000        5300.00|    7000.00000        7000.00|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 203-02000               29.000  CYS  |      61.77000        1791.33|      50.00000        1450.00|      47.50000        1377.50
  EXCAVATION, COMMON                      |                             |                             |
0010 203-02070                7.000  CYS  |      66.25000         463.75|     100.00000         700.00|     125.00000         875.00
  BORROW                                  |                             |                             |
0011 205-06937              187.000  LFT  |      10.00000        1870.00|      10.00000        1870.00|      11.00000        2057.00
  TEMPORARY SILT FENCE                    |                             |                             |
0012 206-51215                5.000  CYS  |      61.77000         308.85|    1000.00000        5000.00|     150.00000         750.00
  EXCAVATION, X                           |                             |                             |
0013 303-01180               42.500  TON  |      44.17000        1877.23|      35.00000        1487.50|      37.50000        1593.75
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0014 306-08432                7.200  SYS  |     514.25000        3702.60|     200.00000        1440.00|      69.00000         496.80
  MILLING, APPROACH                       |                             |                             |
0015 601-06053                4.000  EACH |    4235.00000       16940.00|    6500.00000       26000.00|    6400.00000       25600.00
  GUARDRAIL TERMINAL END SECTION TIMBER,  |                             |                             |
  FAT-30                                  |                             |                             |
0016 601-90027               50.000  LFT  |     193.60000        9680.00|     200.00000       10000.00|     330.00000       16500.00
  GUARDRAIL, WOOD BEAM TL-2, STEEL BACKED |                             |                             |
0017 616-02320               46.000  SYS  |      23.00000        1058.00|      10.00000         460.00|      11.00000         506.00
  GEOTEXTILES                             |                             |                             |
0018 616-06451               17.000  TON  |      53.06000         902.02|     100.00000        1700.00|      80.00000        1360.00
  RIPRAP, UNIFORM                         |                             |                             |
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     CALL ORDER   : 530                     CONTRACT ID : B -30197-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2109889          |(   2   ) 35-1310611         |(   3  ) 35-1801998
                                          |BRADSHAW BUILDING SPECIALTIE |DUNCAN ROBERTSON INC         |CLR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 621-01004                2.000  EACH |     500.00000        1000.00|     900.00000        1800.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0020 621-02363              127.000  SYS  |      16.00000        2032.00|       8.00000        1016.00|       4.00000         508.00
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             |
0021 621-06559              127.000  SYS  |      16.00000        2032.00|      10.00000        1270.00|      13.00000        1651.00
  MULCHED SEEDING, R                      |                             |                             |
0022 628-09401                9.000  MOS  |    1286.00000       11574.00|    1500.00000       13500.00|     750.00000        6750.00
  FIELD OFFICE, A                         |                             |                             |
0023 702-90915                0.800  CYS  |    1000.00000         800.00|    2500.00000        2000.00|    2500.00000        2000.00
  CONCRETE, CLASS A                       |                             |                             |
0024 710-51870               58.000  SFT  |      89.00000        5162.00|      35.00000        2030.00|      54.00000        3132.00
  REPOINTING MASONRY IN STRUCTURES        |                             |                             |
0025 711-51864               20.000  EACH |     280.00000        5600.00|      75.00000        1500.00|     110.00000        2200.00
  DRILLED HOLE                            |                             |                             |
0026 711-96479                3.000  EACH |     830.00000        2490.00|    1500.00000        4500.00|     800.00000        2400.00
  BOLT, REMOVE                            |                             |                             |
0027 712-03820             1238.000  SFT  |      72.00000       89136.00|      25.00000       30950.00|      55.00000       68090.00
  TIMBER SIDING REMOVE AND REPLACE        |                             |                             |
0028 712-03820               30.000  SFT  |      89.00000        2670.00|     250.00000        7500.00|     230.00000        6900.00
  TIMBER SIDING REPAIR AND PATCH HOLES    |                             |                             |
0029 712-04272                0.430  MFBM |    5300.00000        2279.00|   42500.00000       18275.00|   25000.00000       10750.00
  LUMBER AND TIMBER, UNTREATED            |                             |                             |
0030 712-04704                       LUMP |  100127.00000      100127.00|   76500.00000       76500.00|  105000.00000      105000.00
  PAINT BRIDGE                            |                             |                             |
0031 712-05721                       LUMP |   16335.00000       16335.00|   40000.00000       40000.00|   25000.00000       25000.00
  FIRE RETARDANT TREATMENT                |                             |                             |
0032 712-09417                       LUMP |   16335.00000       16335.00|   37500.00000       37500.00|   12500.00000       12500.00
  BORATE TREATMENT                        |                             |                             |
0033 712-11611               23.000  EACH |     325.00000        7475.00|    2000.00000       46000.00|    5000.00000      115000.00
  TRUSS SUPPORT SHIMS                     |                             |                             |
0034 712-11612              208.000  LFT  |      96.00000       19968.00|     110.00000       22880.00|      95.00000       19760.00
  TIMBER CURB                             |                             |                             |
0035 712-11614               72.000  EACH |     325.00000       23400.00|     980.00000       70560.00|     890.00000       64080.00
  EPOXY STRUCTURAL REPAIR FOR TIMBER      |                             |                             |
0036 712-11615             2102.000  SFT  |      15.30000       32160.60|      45.00000       94590.00|      24.75000       52024.50
  ROOF, CORRUGATED METAL                  |                             |                             |
0037 712-11617                       LUMP |   30000.00000       30000.00|   42500.00000       42500.00|   22500.00000       22500.00
  RESTORE PORTALS                         |                             |                             |
0038 712-11618                       LUMP |   19600.00000       19600.00|    2500.00000        2500.00|   25000.00000       25000.00
  ENVIRONMENTAL CONTROL, BRIDGE NUMBER    |                             |                             |
  JENNINGS 25                             |                             |                             |
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     CALL ORDER   : 530                     CONTRACT ID : B -30197-A                   COUNTIES : JENNINGS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2109889          |(   2   ) 35-1310611         |(   3  ) 35-1801998
                                          |BRADSHAW BUILDING SPECIALTIE |DUNCAN ROBERTSON INC         |CLR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 712-94080             2372.000  SFT  |      22.00000       52184.00|      38.00000       90136.00|      40.00000       94880.00
  TIMBER DECK                             |                             |                             |
0040 801-03290                4.000  EACH |     275.00000        1100.00|     300.00000        1200.00|      30.00000         120.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0041 801-04308                2.000  EACH |     100.00000         200.00|     220.00000         440.00|      50.00000         100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0042 801-06625               12.000  EACH |     140.00000        1680.00|     150.00000        1800.00|      20.00000         240.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0043 801-06640                8.000  EACH |     130.00000        1040.00|     140.00000        1120.00|      30.00000         240.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0044 801-06645                2.000  EACH |      60.00000         120.00|      66.00000         132.00|      20.00000          40.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0045 801-06775                       LUMP |    2200.00000        2200.00|   37500.00000       37500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0046 801-07119               48.000  LFT  |      14.00000         672.00|      15.00000         720.00|      11.00000         528.00
  BARRICADE, III-B                        |                             |                             |
0047 802-04089                4.000  EACH |      95.00000         380.00|     105.00000         420.00|     100.00000         400.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0048 802-05701              119.000  LFT  |      17.96000        2137.24|      20.00000        2380.00|      10.00000        1190.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0049 802-09838              102.500  SFT  |      19.90000        2039.75|      22.00000        2255.00|      16.00000        1640.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0050 808-06726               12.000  LFT  |       2.50000          30.00|       2.75000          33.00|       6.00000          72.00
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  24"                                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       542,357.37|           $       749,119.50|           $       781,816.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       542,357.37|           $       749,119.50|           $       781,816.55
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 540                     CONTRACT ID : B -31591-A                   COUNTIES : CLAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 11/06/15
     LOCATION     : ON SR 59 OVER EEL RIVER, 3.29 MILES SOUTH OF SR 46 AND ON        PROJECT(S) :  0800870
                    SR 42 OVER EEL RIVER, 7.34 MILES EAST OF SR 59                                 0900286

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $     1,634,667.71  100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,730,626.08  105.8702%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 540                     CONTRACT ID : B -31591-A                   COUNTIES : CLAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1618530          |(      )
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   50000.00000       50000.00|    8000.00000        8000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   82745.00000       82745.00|   86531.30000       86531.30|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   16500.00000       16500.00|   12979.69000       12979.69|
  CLEARING RIGHT OF WAY , BRIDGE NO 1     |                             |                             |
0012 201-52370                       LUMP |   33000.00000       33000.00|   21632.82000       21632.82|
  CLEARING RIGHT OF WAY , BRIDGE NO 2     |                             |                             |
0013 202-01066             1974.000  SYS  |     105.00000      207270.00|      60.00000      118440.00|
  HYDRO DEMOLITION                        |                             |                             |
0014 202-02240              347.000  SYS  |      32.00000       11104.00|      30.00000       10410.00|
  PAVEMENT REMOVAL                        |                             |                             |
0015 202-51328                       LUMP |   25000.00000       25000.00|   21000.00000       21000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0016 202-51328                       LUMP |   20000.00000       20000.00|   18000.00000       18000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO 2                             |                             |                             |
0017 202-51822              683.000  SYS  |       8.00000        5464.00|      14.00000        9562.00|
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
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     CALL ORDER   : 540                     CONTRACT ID : B -31591-A                   COUNTIES : CLAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      )
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 203-02000              275.000  CYS  |      56.00000       15400.00|      50.00000       13750.00|
  EXCAVATION, COMMON                      |                             |                             |
0019 205-06937             1735.000  LFT  |       2.75000        4771.25|       1.50000        2602.50|
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543              200.000  TON  |      20.00000        4000.00|      35.00000        7000.00|
  NO 2 STONE                              |                             |                             |
0021 205-11584              100.000  LFT  |      11.00000        1100.00|      15.00000        1500.00|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0022 207-09935              759.000  SYS  |      33.00000       25047.00|      33.00000       25047.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0023 301-07448              127.000  TON  |      32.00000        4064.00|      45.00000        5715.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0024 302-07455               69.000  CYS  |     115.00000        7935.00|      90.00000        6210.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0025 304-07494              293.000  TON  |     110.00000       32230.00|     135.00000       39555.00|
  WIDENING WITH HMA, TYPE C               |                             |                             |
0026 306-08034              278.000  SYS  |      10.00000        2780.00|       8.00000        2224.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0027 306-08043              340.000  SYS  |      10.00000        3400.00|       8.00000        2720.00|
  MILLING, TRANSITION                     |                             |                             |
0028 306-08159              114.000  SYS  |      19.00000        2166.00|       8.00000         912.00|
  MILLING ASPHALT 1/4"                    |                             |                             |
0029 401-07321               14.000  TON  |     390.00000        5460.00|     347.18000        4860.52|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0030 401-07322               47.000  TON  |     265.00000       12455.00|     239.07000       11236.29|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-10258             3743.000  LFT  |       0.50000        1871.50|       0.50000        1871.50|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0032 401-10259             2733.000  LFT  |       0.52000        1421.16|       0.52000        1421.16|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0033 401-11785             3743.000  LFT  |       0.10000         374.30|       0.10000         374.30|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0034 406-05521             2250.000  SYS  |       1.07000        2407.50|       1.07000        2407.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0035 502-06329               80.000  SYS  |     200.00000       16000.00|     160.00000       12800.00|
  PCCP, 12 IN                             |                             |                             |
0036 503-05240               48.000  LFT  |      75.00000        3600.00|      40.00000        1920.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0037 503-05310               48.000  LFT  |     465.00000       22320.00|     370.00000       17760.00|
  TERMINAL JOINT                          |                             |                             |
0038 601-02241              131.000  LFT  |      20.00000        2620.00|      27.00000        3537.00|
  GUARDRAIL, REMOVE                       |                             |                             |
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     CALL ORDER   : 540                     CONTRACT ID : B -31591-A                   COUNTIES : CLAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      )
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 601-05999                2.000  EACH |     100.00000         200.00|      87.00000         174.00|
  CURVED TERMINAL END                     |                             |                             |
0040 601-99105              175.000  LFT  |      31.50000        5512.50|      31.50000        5512.50|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0041 609-06259              331.800  SYS  |     135.00000       44793.00|     150.00000       49770.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0042 616-02320             2636.000  SYS  |       3.00000        7908.00|       3.00000        7908.00|
  GEOTEXTILES                             |                             |                             |
0043 616-05688             2274.000  TON  |      55.00000      125070.00|      68.00000      154632.00|
  RIPRAP, CLASS 1                         |                             |                             |
0044 616-06405              105.000  TON  |      85.00000        8925.00|      56.00000        5880.00|
  RIPRAP, REVETMENT                       |                             |                             |
0045 619-11050                       LUMP |   20000.00000       20000.00|   26000.00000       26000.00|
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , 2                         |                             |                             |
0046 619-11052                       LUMP |  120000.00000      120000.00|  190000.00000      190000.00|
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             |
0047 619-51859                       LUMP |   28000.00000       28000.00|   84000.00000       84000.00|
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             |
0048 619-51860                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
0049 619-95315                       LUMP |    4000.00000        4000.00|   10000.00000       10000.00|
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             |
  BRIDGE NO 1                             |                             |                             |
0050 619-95315                       LUMP |    4000.00000        4000.00|   20000.00000       20000.00|
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             |
  BRIDGE NO 2                             |                             |                             |
0051 621-01004                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0052 621-06559             7000.000  SYS  |       0.41000        2870.00|       0.55000        3850.00|
  MULCHED SEEDING, R                      |                             |                             |
0053 628-09402                9.000  MOS  |    1070.00000        9630.00|    2250.00000       20250.00|
  FIELD OFFICE, B                         |                             |                             |
0054 628-11730                2.000  EACH |      25.00000          50.00|     350.00000         700.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0055 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0056 628-11781               18.000  MOS  |      25.00000         450.00|      75.00000        1350.00|
  CELLULAR TELEPHONE SERVICE, 750 MIN     |                             |                             |
0057 628-11976                2.000  EACH |     100.00000         200.00|     325.00000         650.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 540                     CONTRACT ID : B -31591-A                   COUNTIES : CLAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      )
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0058 702-51863               34.000  EACH |      25.00000         850.00|      15.00000         510.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0059 703-06029            20798.000  LBS  |       1.25000       25997.50|       1.30000       27037.40|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0060 703-97936               84.000  EACH |      35.00000        2940.00|      30.00000        2520.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0061 704-51002               19.300  CYS  |    2000.00000       38600.00|    1800.00000       34740.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0062 709-51821                       LUMP |    5000.00000        5000.00|    9600.00000        9600.00|
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0063 709-51821                       LUMP |    5000.00000        5000.00|   12000.00000       12000.00|
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0064 710-09158              655.000  SFT  |      45.00000       29475.00|      95.00000       62225.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0065 711-51035             1025.000  LBS  |      15.30000       15682.50|       8.50000        8712.50|
  STRUCTURAL STEEL                        |                             |                             |
0066 715-10238                4.000  EACH |     425.00000        1700.00|     750.00000        3000.00|
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0067 722-51401             1200.000  SFT  |      45.00000       54000.00|      40.00000       48000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0068 722-51842             2085.000  SYS  |      88.00000      183480.00|     115.00000      239775.00|
  BRIDGE DECK OVERLAY                     |                             |                             |
0069 722-51846                6.000  CYS  |     550.00000        3300.00|     550.00000        3300.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0070 722-60824             3759.000  SYS  |       3.00000       11277.00|       2.00000        7518.00|
  SURFACE MILLING                         |                             |                             |
0071 724-09626               61.000  LFT  |      96.00000        5856.00|      50.00000        3050.00|
  STRUCTURAL EXPANSION JOINT SEAL, SS,    |                             |                             |
  REPLACE                                 |                             |                             |
0072 724-51925               86.000  LFT  |     250.00000       21500.00|     200.00000       17200.00|
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0073 729-11819                       LUMP |    3500.00000        3500.00|   20000.00000       20000.00|
  STRAIGHTEN STEEL MEMBER                 |                             |                             |
0074 801-02617                9.000  EACH |     800.00000        7200.00|     950.00000        8550.00|
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             |
  AND ANCHORS                             |                             |                             |
0075 801-03290                8.000  EACH |     150.00000        1200.00|     185.00000        1480.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0076 801-04308                4.000  EACH |     125.00000         500.00|     175.00000         700.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0077 801-06203             1160.000  LFT  |       0.40000         464.00|       1.08000        1252.80|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 540                     CONTRACT ID : B -31591-A                   COUNTIES : CLAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      )
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0078 801-06207             7100.000  LFT  |       0.72000        5112.00|       0.91000        6461.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0079 801-06218               48.000  LFT  |       6.00000         288.00|       9.50000         456.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0080 801-06539                       LUMP |       1.00000           1.00|    1000.00000        1000.00|
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             |
  MAINTAIN , BRIDGE NO 2                  |                             |                             |
0081 801-06625               51.000  EACH |      75.00000        3825.00|      86.00000        4386.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0082 801-06640               44.000  EACH |     100.00000        4400.00|     120.00000        5280.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0083 801-06645                6.000  EACH |      60.00000         360.00|      60.00000         360.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0084 801-06775                       LUMP |   83000.00000       83000.00|   35000.00000       35000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0085 801-07118               96.000  LFT  |      11.00000        1056.00|       9.00000         864.00|
  BARRICADE, III-A                        |                             |                             |
0086 801-07119               96.000  LFT  |      11.00000        1056.00|       9.00000         864.00|
  BARRICADE, III-B                        |                             |                             |
0087 801-08508              940.000  LFT  |      25.00000       23500.00|      40.00000       37600.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0088 801-53072                       LUMP |   33700.00000       33700.00|   17350.00000       17350.00|
  TEMPORARY TRAFFIC SIGNAL , BRIDGE NO 2  |                             |                             |
0089 805-09845                4.000  EACH |    3500.00000       14000.00|    4300.00000       17200.00|
  CONTACT CLOSURE CARD                    |                             |                             |
0090 805-09846                4.000  EACH |    1000.00000        4000.00|    1200.00000        4800.00|
  RECEIVER PROCESSOR                      |                             |                             |
0091 805-10107                8.000  EACH |     600.00000        4800.00|     720.00000        5760.00|
  WIRELESS MAGNETOMETER DETECTOR , N      |                             |                             |
0092 805-10108                4.000  EACH |    2000.00000        8000.00|    2300.00000        9200.00|
  WIRELESS REPEATER                       |                             |                             |
0093 808-06703             1386.000  LFT  |       2.35000        3257.10|       0.70000         970.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-06716             1680.000  LFT  |       0.68000        1142.40|       0.88000        1478.40|
  LINE, REMOVE                            |                             |                             |
0095 808-10033             1498.000  LFT  |       2.50000        3745.00|       1.27000        1902.46|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0096 808-10034              656.000  LFT  |       2.50000        1640.00|       1.27000         833.12|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 540                     CONTRACT ID : B -31591-A                   COUNTIES : CLAY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1618530         |(      )
                                          |CLR INC                      |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0097 808-10036              106.000  LFT  |       2.50000         265.00|       1.27000         134.62|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0098 808-75240              670.000  LFT  |       2.50000        1675.00|       1.95000        1306.50|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0099 808-75245              120.000  LFT  |       2.50000         300.00|       0.70000          84.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0100 808-75996               20.000  EACH |      35.00000         700.00|      25.00000         500.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0101 808-75998               20.000  EACH |      90.00000        1800.00|      80.00000        1600.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,634,667.71|           $     1,730,626.08|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,634,667.71|           $     1,730,626.08|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 580                     CONTRACT ID : B -34019-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 11/14/15
     LOCATION     : ON SR 55 OVER IROQUOIS RIVER, 0.29 MILE NORTH OF SR 16           PROJECT(S) :  1006697

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     YATES CONSTRUCTION INC                                                     $       552,323.66  100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $       808,642.36  146.4073%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -34019-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2  ) 35-1339168          |(      )
                                          |YATES CONSTRUCTION INC       |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|   14999.76000       14999.76|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   60000.00000       60000.00|   41000.00000       41000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15000.00000       15000.00|    3333.74000        3333.74|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              566.000  SYS  |      50.00000       28300.00|      92.05000       52100.30|
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              178.000  SYS  |      35.00000        6230.00|      29.25000        5206.50|
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |   55000.00000       55000.00|  130000.00000      130000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0014 203-02000               30.000  CYS  |      35.00000        1050.00|      50.00000        1500.00|
  EXCAVATION, COMMON                      |                             |                             |
0015 205-03371                7.000  CYS  |       5.00000          35.00|     100.00000         700.00|
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06937              748.000  LFT  |       3.75000        2805.00|       5.00000        3740.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0017 206-51230               28.000  CYS  |      20.00000         560.00|      50.00000        1400.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0018 211-06467               28.000  CYS  |      45.00000        1260.00|      75.00000        2100.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -34019-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2   ) 35-1339168         |(      )
                                          |YATES CONSTRUCTION INC       |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 213-09269               20.000  CYS  |      90.00000        1800.00|     300.00000        6000.00|
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0020 302-07455               29.000  CYS  |      48.00000        1392.00|      75.00000        2175.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0021 306-08043              879.000  SYS  |       6.00000        5274.00|       6.00000        5274.00|
  MILLING, TRANSITION                     |                             |                             |
0022 401-07322               73.000  TON  |     165.00000       12045.00|     160.00000       11680.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0023 401-10258              630.000  LFT  |       1.35000         850.50|       1.60000        1008.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0024 401-11785              630.000  LFT  |       1.85000        1165.50|       0.55000         346.50|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0025 406-05521              879.000  SYS  |       0.12000         105.48|       0.50000         439.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 601-01522                4.000  EACH |    3800.00000       15200.00|    3500.00000       14000.00|
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0027 601-02241              100.000  LFT  |      36.00000        3600.00|      35.00000        3500.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0028 602-06729               16.000  EACH |      25.00000         400.00|       8.00000         128.00|
  BARRIER DELINEATOR                      |                             |                             |
0029 609-06259              173.000  SYS  |     150.00000       25950.00|     150.00000       25950.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0030 616-02320              362.000  SYS  |       4.50000        1629.00|       5.00000        1810.00|
  GEOTEXTILES                             |                             |                             |
0031 616-06405              143.000  TON  |      42.00000        6006.00|      80.00000       11440.00|
  RIPRAP, REVETMENT                       |                             |                             |
0032 616-93772                8.000  EACH |     500.00000        4000.00|     500.00000        4000.00|
  INSPECTION HOLE                         |                             |                             |
0033 619-11050                       LUMP |   20000.00000       20000.00|   23000.00000       23000.00|
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. , STR NO 055-56-03281       |                             |                             |
0034 619-51860                       LUMP |   18000.00000       18000.00|    8000.00000        8000.00|
  PAINT STEEL BRIDGE, PARTIAL, BR. NO. ,  |                             |                             |
  STR NO 055-55-03281                     |                             |                             |
0035 621-06567                0.500  kGAL |      21.00000          10.50|      20.00000          10.00|
  WATER                                   |                             |                             |
0036 621-06570                8.000  CYS  |      50.00000         400.00|     200.00000        1600.00|
  TOPSOIL                                 |                             |                             |
0037 621-06574              130.000  SYS  |      30.00000        3900.00|      21.80000        2834.00|
  SODDING                                 |                             |                             |
0038 628-09402                6.000  MOS  |    1800.00000       10800.00|    2631.06000       15786.36|
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -34019-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2   ) 35-1339168         |(      )
                                          |YATES CONSTRUCTION INC       |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 702-51005                2.800  CYS  |    1500.00000        4200.00|    4000.00000       11200.00|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0040 702-51863               68.000  EACH |      20.00000        1360.00|      20.00000        1360.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0041 703-06029            20337.000  LBS  |       1.20000       24404.40|       1.50000       30505.50|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0042 703-97936               36.000  EACH |      25.00000         900.00|      50.00000        1800.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0043 704-51002               37.000  CYS  |    1000.00000       37000.00|    4000.00000      148000.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0044 706-09960               26.000  LFT  |      85.00000        2210.00|     250.00000        6500.00|
  RAILING, CONCRETE, FC                   |                             |                             |
0045 706-11620                4.000  EACH |    2400.00000        9600.00|    3000.00000       12000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0046 709-51821                       LUMP |   13000.00000       13000.00|    5000.00000        5000.00|
  SURFACE SEAL                            |                             |                             |
0047 710-09158               25.000  SFT  |      45.00000        1125.00|     150.00000        3750.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0048 711-51864               36.000  EACH |      45.00000        1620.00|     125.00000        4500.00|
  DRILLED HOLE                            |                             |                             |
0049 711-51878                       LUMP |   35000.00000       35000.00|   90000.00000       90000.00|
  JACKING AND SUPPORTING GIRDERS          |                             |                             |
0050 722-51401              375.000  SFT  |      19.00000        7125.00|      50.00000       18750.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0051 722-51842              612.000  SYS  |      95.00000       58140.00|     107.37000       65710.44|
  BRIDGE DECK OVERLAY                     |                             |                             |
0052 722-51846                5.200  CYS  |     600.00000        3120.00|     560.00000        2912.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0053 722-60824             1132.000  SYS  |      12.00000       13584.00|       0.01000          11.32|
  SURFACE MILLING                         |                             |                             |
0054 801-03290                2.000  EACH |     300.00000         600.00|     144.00000         288.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0055 801-04308                5.000  EACH |     400.00000        2000.00|     300.00000        1500.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0056 801-06625               26.000  EACH |      95.00000        2470.00|      90.00000        2340.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0057 801-06640               10.000  EACH |     150.00000        1500.00|     125.00000        1250.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0058 801-06775                       LUMP |   15000.00000       15000.00|    3503.41000        3503.41|
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07118               48.000  LFT  |      12.00000         576.00|       9.00000         432.00|
  BARRICADE, III-A                        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 580 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 580                     CONTRACT ID : B -34019-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1523985          |(   2   ) 35-1339168         |(      )
                                          |YATES CONSTRUCTION INC       |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 801-07119               60.000  LFT  |      12.00000         720.00|       9.00000         540.00|
  BARRICADE, III-B                        |                             |                             |
0061 804-06770                2.000  EACH |      35.00000          70.00|      25.00000          50.00|
  DELINEATOR POST                         |                             |                             |
0062 808-06703              420.000  LFT  |       1.00000         420.00|       0.81000         340.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0063 808-10033              446.000  LFT  |       1.55000         691.30|       1.45000         646.70|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0064 808-10036               56.000  LFT  |       1.55000          86.80|       1.45000          81.20|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0065 808-75240               53.000  LFT  |       0.86000          45.58|       0.81000          42.93|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0066 808-75245              210.000  LFT  |       0.86000         180.60|       0.81000         170.10|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0067 808-75998                7.000  EACH |     400.00000        2800.00|      55.70000         389.90|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       552,323.66|           $       808,642.36|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       552,323.66|           $       808,642.36|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 590                     CONTRACT ID : B -34155-A                   COUNTIES : MORGAN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 06/15/16
     LOCATION     : ON WHITE LICK ROAD, 0.74 MILE SOUTH OF HENDRICKS COUNTY          PROJECT(S) :  1173090
                    LINE ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,128,160.15  100.0000%
   2   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     1,216,000.00  107.7861%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -34155-A                   COUNTIES : MORGAN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 36-2839689          |(      )
                                          |RIETH RILEY CONSTRUCTION     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8400.00000        8400.00|    8400.00000        8400.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   56408.00000       56408.00|   65000.00000       65000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   33844.80000       33844.80|   37000.00000       37000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |  244852.44000      244852.44|  172252.09000      172252.09|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 202-96133               41.000  LFT  |      19.27000         790.07|      18.00000         738.00|
  PIPE, REMOVE                            |                             |                             |
0013 203-02000              459.000  CYS  |      35.05000       16087.95|      42.00000       19278.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              347.000  CYS  |       1.00000         347.00|      30.00000       10410.00|
  BORROW                                  |                             |                             |
0015 203-51223              620.000  CYS  |      17.89000       11091.80|      28.00000       17360.00|
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-03371               12.000  CYS  |      28.47000         341.64|      48.00000         576.00|
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                1.000  EACH |     120.00000         120.00|     110.00000         110.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                2.000  TON  |     900.00000        1800.00|     500.00000        1000.00|
  TEMPORARY MULCH                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -34155-A                   COUNTIES : MORGAN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 36-2839689         |(      )
                                          |RIETH RILEY CONSTRUCTION     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             1936.000  LFT  |       4.03000        7802.08|       1.50000        2904.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543                2.000  TON  |     169.19000         338.38|     115.00000         230.00|
  NO 2 STONE                              |                             |                             |
0021 205-11584               85.000  LFT  |      13.81000        1173.85|      18.00000        1530.00|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0022 205-11591               69.000  LBS  |       6.50000         448.50|       2.50000         172.50|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 206-51230               91.000  CYS  |      72.37000        6585.67|      44.00000        4004.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0024 207-08264             2684.000  SYS  |       9.85000       26437.40|      18.00000       48312.00|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0025 211-06467               38.000  CYS  |     212.96000        8092.48|      56.00000        2128.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0026 302-07455               34.000  CYS  |      52.74000        1793.16|      60.00000        2040.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0027 303-01180              691.000  TON  |      31.92000       22056.72|      36.00000       24876.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0028 306-08034              178.000  SYS  |       7.25000        1290.50|      23.89000        4252.42|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0029 401-07321              147.000  TON  |      93.51000       13745.97|      72.00000       10584.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0030 401-07390              222.000  TON  |      74.69000       16581.18|      60.00000       13320.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0031 401-07423              270.000  TON  |      70.19000       18951.30|      60.00000       16200.00|
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0032 401-10258              629.000  LFT  |       0.43000         270.47|       0.50000         314.50|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0033 401-10259              629.000  LFT  |       0.52000         327.08|       0.50000         314.50|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0034 401-11785              629.000  LFT  |       0.45000         283.05|       0.10000          62.90|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0035 406-05521             3420.000  SYS  |       0.11000         376.20|       0.10000         342.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0036 601-02241              233.000  LFT  |       8.00000        1864.00|       8.50000        1980.50|
  GUARDRAIL, REMOVE                       |                             |                             |
0037 601-06037                3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00|
  GUARDRAIL END TREATMENT, I              |                             |                             |
0038 601-06374                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|
  GUARDRAIL TRANSITION, TGS-1             |                             |                             |
0039 601-94689                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -34155-A                   COUNTIES : MORGAN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 36-2839689         |(      )
                                          |RIETH RILEY CONSTRUCTION     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-99105              206.300  LFT  |      18.00000        3713.40|      18.00000        3713.40|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0041 605-06160              150.000  LFT  |      32.14000        4821.00|      25.00000        3750.00|
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0042 605-94811                1.000  EACH |    1277.54000        1277.54|    1100.00000        1100.00|
  CURB TURNOUT                            |                             |                             |
0043 609-06259              198.000  SYS  |     121.56000       24068.88|      70.00000       13860.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0044 610-08446               28.000  SYS  |     103.80000        2906.40|      52.00000        1456.00|
  PCCP FOR APPROACHES, 6 IN               |                             |                             |
0045 611-08233                1.000  EACH |     250.00000         250.00|     250.00000         250.00|
  MAILBOX ASSEMBLY, DOUBLE, RESET         |                             |                             |
0046 615-06490               24.000  EACH |     150.00000        3600.00|     150.00000        3600.00|
  RIGHT OF WAY MARKER                     |                             |                             |
0047 615-06505                2.000  EACH |     860.00000        1720.00|     860.00000        1720.00|
  MONUMENT, B                             |                             |                             |
0048 616-02320              817.000  SYS  |       3.62000        2957.54|       1.75000        1429.75|
  GEOTEXTILES                             |                             |                             |
0049 616-05689              730.000  TON  |      57.62000       42062.60|      55.00000       40150.00|
  RIPRAP, CLASS 2                         |                             |                             |
0050 616-06405              102.000  TON  |      47.34000        4828.68|      60.00000        6120.00|
  RIPRAP, REVETMENT                       |                             |                             |
0051 621-01004                2.000  EACH |     425.00000         850.00|     600.00000        1200.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0052 621-02770             1279.000  SYS  |       3.50000        4476.50|       1.50000        1918.50|
  EROSION CONTROL BLANKET                 |                             |                             |
0053 621-04258               16.000  LBS  |     140.00000        2240.00|     100.00000        1600.00|
  SEED MIXTURE                            |                             |                             |
0054 621-06557               69.000  LBS  |       7.00000         483.00|       2.00000         138.00|
  SEED MIXTURE, T                         |                             |                             |
0055 621-06559             1028.000  SYS  |       1.00000        1028.00|       1.60000        1644.80|
  MULCHED SEEDING, R                      |                             |                             |
0056 621-06565                1.000  TON  |     950.00000         950.00|    1400.00000        1400.00|
  MULCHING MATERIAL                       |                             |                             |
0057 621-06567                1.400  kGAL |     100.00000         140.00|       0.10000           0.14|
  WATER                                   |                             |                             |
0058 621-06574              374.000  SYS  |       5.00000        1870.00|      12.00000        4488.00|
  SODDING                                 |                             |                             |
0059 621-08161              290.000  SYS  |      48.00000       13920.00|      22.00000        6380.00|
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -34155-A                   COUNTIES : MORGAN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 36-2839689         |(      )
                                          |RIETH RILEY CONSTRUCTION     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 622-05639               26.000  EACH |      55.00000        1430.00|      50.00000        1300.00|
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             |
0062 622-52436               10.000  EACH |      56.00000         560.00|      50.00000         500.00|
  SIGN, DO NOT MOW OR SPRAY               |                             |                             |
0063 628-09402               12.000  MOS  |    2300.00000       27600.00|     950.00000       11400.00|
  FIELD OFFICE, B                         |                             |                             |
0064 628-11977                2.000  EACH |     888.98000        1777.96|    1000.00000        2000.00|
  COMPUTER SYSTEM                         |                             |                             |
0065 701-09558              160.000  LFT  |      40.00000        6400.00|     200.00000       32000.00|
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0066 701-09560                4.000  EACH |    1013.94000        4055.76|    8000.00000       32000.00|
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |
0067 701-09663              602.000  LFT  |      50.00000       30100.00|     105.00000       63210.00|
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             |
0068 701-09679               24.000  EACH |     235.58000        5653.92|     300.00000        7200.00|
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0069 701-11714              296.000  LFT  |      58.55000       17330.80|     175.00000       51800.00|
  PREBORED HOLE, 12 IN                    |                             |                             |
0070 702-51005              101.700  CYS  |     836.08000       85029.34|     850.00000       86445.00|
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0071 702-92857               39.600  CYS  |     638.62000       25289.35|     750.00000       29700.00|
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0072 703-06028             9341.000  LBS  |       0.83000        7753.03|       0.95000        8873.95|
  REINFORCING BARS                        |                             |                             |
0073 703-06029            39081.000  LBS  |       0.98000       38299.38|       1.05000       41035.05|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0074 704-51002              120.200  CYS  |     825.31000       99202.26|     650.00000       78130.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0075 706-06344              205.000  LFT  |      66.46000       13624.30|      60.00000       12300.00|
  RAILING, STEEL TS-1                     |                             |                             |
0076 707-07776              428.000  LFT  |     227.11000       97203.08|     380.00000      162640.00|
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             |
  21 IN X 36 IN                           |                             |                             |
0077 709-51821                       LUMP |    6390.00000        6390.00|    6800.00000        6800.00|
  SURFACE SEAL                            |                             |                             |
0078 715-05152               52.000  LFT  |      48.14000        2503.28|      75.00000        3900.00|
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             |
0079 715-05407              108.000  LFT  |      12.60000        1360.80|      14.00000        1512.00|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0080 720-03905                1.000  EACH |    2742.40000        2742.40|    4000.00000        4000.00|
  CATCH BASIN, A                          |                             |                             |
0081 801-03290                2.000  EACH |     317.00000         634.00|      90.00000         180.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 590                     CONTRACT ID : B -34155-A                   COUNTIES : MORGAN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 36-2839689         |(      )
                                          |RIETH RILEY CONSTRUCTION     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 801-04308                4.000  EACH |     167.00000         668.00|     100.00000         400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0083 801-06640               14.000  EACH |     150.00000        2100.00|      85.00000        1190.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06775                       LUMP |    8751.26000        8751.26|    1500.00000        1500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0085 801-07118               48.000  LFT  |      10.00000         480.00|      11.00000         528.00|
  BARRICADE, III-A                        |                             |                             |
0086 801-07119               40.000  LFT  |      10.00000         400.00|      11.00000         440.00|
  BARRICADE, III-B                        |                             |                             |
0087 802-07060                1.000  EACH |     200.00000         200.00|     200.00000         200.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0088 808-06712              160.000  LFT  |       1.25000         200.00|       0.45000          72.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0089 808-06713             1750.000  LFT  |       0.70000        1225.00|       0.45000         787.50|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0090 808-06714             1110.000  LFT  |       0.40000         444.00|       0.45000         499.50|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0091 622-05648               52.000  EACH |     165.00000        8580.00|      45.00000        2340.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 IN OR UNDER                          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,128,160.15|           $     1,216,000.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,128,160.15|           $     1,216,000.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 610                     CONTRACT ID : B -34313-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 08/15/15
     LOCATION     : ON OLD US 24 OVER US 24, 1.2 MILES EAST OF SR 9                  PROJECT(S) :  1006184

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     R L MCCOY INC                                                              $       205,591.38  100.0000%
   2   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       228,516.29  111.1507%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 610                     CONTRACT ID : B -34313-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2  ) 26-4305155          |(      )
                                          |R L MCCOY INC                |R A MYERS CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 110-01001                       LUMP |   15000.00000       15000.00|   10881.73000       10881.73|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-01066              553.000  SYS  |      55.00000       30415.00|      45.00000       24885.00|
  HYDRO DEMOLITION                        |                             |                             |
0009 202-02240              192.000  SYS  |      25.00000        4800.00|      27.00000        5184.00|
  PAVEMENT REMOVAL                        |                             |                             |
0010 202-51822              562.000  SYS  |       6.00000        3372.00|       7.00000        3934.00|
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0011 302-07455               33.000  CYS  |      87.00000        2871.00|      88.00000        2904.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0012 306-08034              284.000  SYS  |       7.00000        1988.00|       6.00000        1704.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0013 401-07328               34.000  TON  |     170.00000        5780.00|     300.00000       10200.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0014 401-10258              100.000  LFT  |      10.00000        1000.00|       0.65000          65.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0015 401-11785              100.000  LFT  |       2.50000         250.00|       0.30000          30.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0016 406-05520                0.100  TON  |     700.00000          70.00|    1000.00000         100.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0017 602-06729               10.000  EACH |      11.00000         110.00|     100.00000        1000.00|
  BARRIER DELINEATOR                      |                             |                             |
0018 609-06259              192.000  SYS  |      87.00000       16704.00|     120.00000       23040.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0019 628-09402                6.000  MOS  |    2000.00000       12000.00|    2000.00000       12000.00|
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 610                     CONTRACT ID : B -34313-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 26-4305155         |(      )
                                          |R L MCCOY INC                |R A MYERS CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11729                1.000  EACH |     250.00000         250.00|     500.00000         500.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0021 628-11730                1.000  EACH |     200.00000         200.00|     500.00000         500.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0022 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0023 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0024 628-11780               12.000  MOS  |      75.00000         900.00|     200.00000        2400.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0025 702-51863               28.000  EACH |      16.00000         448.00|      22.00000         616.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0026 703-06029            10548.000  LBS  |       1.00000       10548.00|       1.22000       12868.56|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0027 709-04647                       LUMP |   16500.00000       16500.00|   20000.00000       20000.00|
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             |
0028 709-51821                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|
  SURFACE SEAL                            |                             |                             |
0029 710-09158               60.000  SFT  |     100.00000        6000.00|     120.00000        7200.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0030 722-51401               50.000  SFT  |      15.00000         750.00|      65.00000        3250.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0031 722-51842              563.000  SYS  |      90.00000       50670.00|      70.00000       39410.00|
  BRIDGE DECK OVERLAY                     |                             |                             |
0032 722-51846                6.000  CYS  |     550.00000        3300.00|     550.00000        3300.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0033 722-60824             1104.000  SYS  |       4.00000        4416.00|       6.00000        6624.00|
  SURFACE MILLING                         |                             |                             |
0035 801-03290                3.000  EACH |     670.00000        2010.00|     670.00000        2010.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-04308                2.000  EACH |     378.00000         756.00|     378.00000         756.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0037 801-06625                7.000  EACH |      87.50000         612.50|      95.00000         665.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640                3.000  EACH |     347.00000        1041.00|     350.00000        1050.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06775                       LUMP |    1800.00000        1800.00|    9500.00000        9500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0040 801-07118               48.000  LFT  |       5.66000         271.68|       6.00000         288.00|
  BARRICADE, III-A                        |                             |                             |
0041 801-07119               60.000  LFT  |       5.75000         345.00|       7.00000         420.00|
  BARRICADE, III-B                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 610                     CONTRACT ID : B -34313-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1057237          |(   2   ) 26-4305155         |(      )
                                          |R L MCCOY INC                |R A MYERS CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0042 808-10031               84.000  LFT  |       3.95000         331.80|       4.00000         336.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0043 808-10033              336.000  LFT  |       3.95000        1327.20|       4.00000        1344.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0044 808-10034              336.000  LFT  |       3.95000        1327.20|       4.00000        1344.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0045 724-11939               92.000  LFT  |      10.00000         920.00|     100.00000        9200.00|
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       205,591.38|           $       228,516.29|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       205,591.38|           $       228,516.29|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 630                     CONTRACT ID : B -34627-A                   COUNTIES : WASHINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK REHABILITATION                                  COMPLETION DATE : 09/30/15
     LOCATION     : ON SR 56 OVER HIGHLAND CREEK AND CSX RR, 0.07 MILE EAST OF       PROJECT(S) :  1173842
                    SR 60

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       774,725.00  100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       865,180.87  111.6759%
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $       934,284.31  120.5956%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34627-A                   COUNTIES : WASHINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1618530          |(   3  ) 35-1487672
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6500.00000        6500.00|    6000.00000        6000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   38500.00000       38500.00|   43259.04000       43259.04|   46000.00000       46000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    7700.00000        7700.00|    8651.80000        8651.80|    3500.00000        3500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02240              245.000  SYS  |      50.00000       12250.00|      35.00000        8575.00|      45.00000       11025.00
  PAVEMENT REMOVAL                        |                             |                             |
0011 202-51328                       LUMP |   68132.56000       68132.56|   99000.00000       99000.00|   93000.00000       93000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0012 207-09935              354.000  SYS  |      27.00000        9558.00|      35.00000       12390.00|      38.00000       13452.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0013 211-06467               52.000  CYS  |     105.00000        5460.00|      85.00000        4420.00|      55.00000        2860.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0014 302-07455               44.000  CYS  |      93.00000        4092.00|     125.00000        5500.00|      96.00000        4224.00
  DENSE GRADED SUBBASE                    |                             |                             |
0015 401-07328               30.000  TON  |     280.00000        8400.00|     280.00000        8400.00|     250.00000        7500.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0016 401-07390               37.000  TON  |     228.00000        8436.00|     228.00000        8436.00|     210.00000        7770.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0017 401-07423               59.000  TON  |     228.00000       13452.00|     228.00000       13452.00|     150.00000        8850.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0018 401-10258              298.000  LFT  |       1.00000         298.00|       1.00000         298.00|       1.00000         298.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-10259              298.000  LFT  |       1.00000         298.00|       1.00000         298.00|       1.00000         298.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34627-A                   COUNTIES : WASHINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1618530         |(   3  ) 35-1487672
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 401-11785              298.000  LFT  |       1.00000         298.00|       1.00000         298.00|       1.00000         298.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0021 601-01522                4.000  EACH |    2795.00000       11180.00|    2300.00000        9200.00|    2795.00000       11180.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0022 601-02241              425.000  LFT  |       4.00000        1700.00|      15.00000        6375.00|       3.50000        1487.50
  GUARDRAIL, REMOVE                       |                             |                             |
0023 601-06035              100.000  LFT  |      15.00000        1500.00|      30.00000        3000.00|      15.00000        1500.00
  GUARDRAIL, RESET                        |                             |                             |
0024 601-94689                2.000  EACH |    2895.00000        5790.00|    2800.00000        5600.00|    2895.00000        5790.00
  GUARDRAIL END TREATMENT, OS             |                             |                             |
0025 601-99105               75.000  LFT  |      34.06000        2554.50|      22.00000        1650.00|      34.06000        2554.50
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0026 601-99132                4.000  EACH |     400.00000        1600.00|     125.00000         500.00|     400.00000        1600.00
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             |
  SPACING                                 |                             |                             |
0027 609-06259              258.000  SYS  |     125.00000       32250.00|     120.00000       30960.00|     130.00000       33540.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0028 616-02320              180.000  SYS  |       4.00000         720.00|       8.00000        1440.00|       6.00000        1080.00
  GEOTEXTILES                             |                             |                             |
0029 616-06405               38.000  TON  |      68.00000        2584.00|      75.00000        2850.00|      45.00000        1710.00
  RIPRAP, REVETMENT                       |                             |                             |
0030 619-11050                       LUMP |   30000.00000       30000.00|   28000.00000       28000.00|   42300.00000       42300.00
  CLEAN STEEL BRIDGE, PARTIAL, QP-2,      |                             |                             |
  BRIDGE. NO. 056-88-02547                |                             |                             |
0031 619-51860                       LUMP |   10000.00000       10000.00|    8000.00000        8000.00|    6000.00000        6000.00
  PAINT STEEL BRIDGE, PARTIAL, BR. NO.    |                             |                             |
  056-88-02547                            |                             |                             |
0032 621-06574               23.000  SYS  |     105.00000        2415.00|     100.00000        2300.00|      86.00000        1978.00
  SODDING                                 |                             |                             |
0033 628-09402                6.000  MOS  |    1800.00000       10800.00|    2500.00000       15000.00|    2300.00000       13800.00
  FIELD OFFICE, B                         |                             |                             |
0034 628-11730                2.000  EACH |     350.00000         700.00|     350.00000         700.00|     150.00000         300.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0035 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0036 628-11780               12.000  MOS  |     175.00000        2100.00|      75.00000         900.00|     125.00000        1500.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0037 702-51110              440.000  LBS  |       6.00000        2640.00|      10.00000        4400.00|       5.50000        2420.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             |
0038 702-51863              216.000  EACH |      12.00000        2592.00|      15.00000        3240.00|      25.00000        5400.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34627-A                   COUNTIES : WASHINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1618530         |(   3  ) 35-1487672
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 703-06029            32354.000  LBS  |       1.25000       40442.50|       1.42000       45942.68|       1.15000       37207.10
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0040 703-97936              242.000  EACH |      24.00000        5808.00|      35.00000        8470.00|      24.00000        5808.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0041 704-51002               75.200  CYS  |    1100.00000       82720.00|     910.00000       68432.00|    1600.00000      120320.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0042 706-11620                4.000  EACH |    1400.00000        5600.00|    2200.00000        8800.00|    3500.00000       14000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0043 706-51020                4.000  CYS  |    1500.00000        6000.00|    1000.00000        4000.00|    1500.00000        6000.00
  RAILING, CONCRETE, C                    |                             |                             |
0044 709-51821                       LUMP |   12600.00000       12600.00|   12220.00000       12220.00|   12600.00000       12600.00
  SURFACE SEAL                            |                             |                             |
0045 710-09158              100.000  SFT  |     125.00000       12500.00|      65.00000        6500.00|      90.00000        9000.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0046 711-51864               56.000  EACH |      65.00000        3640.00|      30.00000        1680.00|      25.00000        1400.00
  DRILLED HOLE                            |                             |                             |
0047 711-90114                       LUMP |   28000.00000       28000.00|   85000.00000       85000.00|   80000.00000       80000.00
  JACKING AND SUPPORTING SUPERSTRUCTURE   |                             |                             |
0048 715-05407              120.000  LFT  |       7.50000         900.00|      25.00000        3000.00|      13.00000        1560.00
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0049 715-10238                2.000  EACH |    1000.00000        2000.00|    1300.00000        2600.00|    1000.00000        2000.00
  PIPE ROADWAY DRAIN CASTING EXTENSION    |                             |                             |
0050 722-51401              569.000  SFT  |      30.00000       17070.00|      35.00000       19915.00|      22.00000       12518.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0051 722-51852             1137.000  SFT  |      20.00000       22740.00|      15.00000       17055.00|      20.00000       22740.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0052 738-09456             1349.000  SYS  |      68.00000       91732.00|      80.00000      107920.00|      68.00000       91732.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0053 801-03290                3.000  EACH |     260.00000         780.00|     170.00000         510.00|     260.00000         780.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-04308                3.000  EACH |     100.00000         300.00|     235.00000         705.00|     100.00000         300.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0056 801-06640               13.000  EACH |     110.00000        1430.00|     140.00000        1820.00|     110.00000        1430.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0057 801-06645               11.000  EACH |      60.00000         660.00|      80.00000         880.00|      60.00000         660.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0058 801-06775                       LUMP |   16000.00000       16000.00|   13000.00000       13000.00|   34000.00000       34000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0059 801-07023                2.000  EACH |    3500.00000        7000.00|    7000.00000       14000.00|    3500.00000        7000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0060 801-07119               72.000  LFT  |      12.00000         864.00|      14.00000        1008.00|      12.00000         864.00
  BARRICADE, III-B                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 630                     CONTRACT ID : B -34627-A                   COUNTIES : WASHINGTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1618530         |(   3  ) 35-1487672
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 801-08508              610.000  LFT  |      36.50000       22265.00|      30.00000       18300.00|      50.00000       30500.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0063 801-11642                3.000  EACH |    4200.00000       12600.00|    4950.00000       14850.00|    4200.00000       12600.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0064 801-53072                       LUMP |   65000.00000       65000.00|   50000.00000       50000.00|   80000.00000       80000.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0065 802-07060                6.000  EACH |     245.00000        1470.00|     300.00000        1800.00|     245.00000        1470.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0066 808-06703              474.000  LFT  |       0.64000         303.36|       1.30000         616.20|       0.64000         303.36
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0067 808-06716              837.000  LFT  |       1.00000         837.00|       1.40000        1171.80|       1.00000         837.00
  LINE, REMOVE                            |                             |                             |
0068 808-10033              652.000  LFT  |       1.40000         912.80|       3.30000        2151.60|       1.40000         912.80
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0069 808-10034              652.000  LFT  |       1.40000         912.80|       3.30000        2151.60|       1.40000         912.80
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0070 808-75245              842.000  LFT  |       0.64000         538.88|       1.30000        1094.60|       0.64000         538.88
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0071 808-75297               62.000  LFT  |       5.90000         365.80|       9.70000         601.40|       5.90000         365.80
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, 24 IN                             |                             |                             |
0072 808-75996                8.000  EACH |      20.00000         160.00|      25.00000         200.00|      50.00000         400.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0073 808-75998                8.000  EACH |      78.00000         624.00|      55.00000         440.00|      78.00000         624.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0074 801-06207             4017.000  LFT  |       1.15000        4619.55|       0.95000        3816.15|       0.96000        3856.32
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0075 801-06577              143.000  LFT  |       5.75000         822.25|      10.00000        1430.00|       5.75000         822.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  24"                                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       774,725.00|           $       865,180.87|           $       934,284.31
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       774,725.00|           $       865,180.87|           $       934,284.31
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 640                     CONTRACT ID : B -34651-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 08/14/15
     LOCATION     : ON SR 23 OVER JUDAY CREEK, 0.90 MILE SOUTH OF I-90               PROJECT(S) :  1173895

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $       301,922.13  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       364,666.07  120.7815%
   3   32-0154474     JCI BRIDGE GROUP INC                                                       $       449,864.92  149.0003%
   4   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $       511,505.76  169.4165%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 640                     CONTRACT ID : B -34651-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1690004          |(   2  ) 35-0918397          |(   3  ) 32-0154474
                                          |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION     |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3230.00000        3230.00|    2500.00000        2500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   12667.21000       12667.21|   18000.00000       18000.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-01066             1070.000  SYS  |      80.00000       85600.00|      62.50000       66875.00|     137.00000      146590.00
  HYDRO DEMOLITION                        |                             |                             |
0010 306-08043             1540.000  SYS  |       8.00000       12320.00|       3.00000        4620.00|       5.50000        8470.00
  MILLING, TRANSITION                     |                             |                             |
0011 401-07328              131.000  TON  |     138.00000       18078.00|     160.00000       20960.00|     138.00000       18078.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0012 401-10258              840.000  LFT  |       1.50000        1260.00|       0.60000         504.00|       1.50000        1260.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-11785              840.000  LFT  |       1.50000        1260.00|       0.60000         504.00|       1.50000        1260.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0014 406-05521             1575.000  SYS  |       0.40000         630.00|       0.01000          15.75|       0.40000         630.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0015 628-09401                6.000  MOS  |    1010.00000        6060.00|    2800.00000       16800.00|    2100.00000       12600.00
  FIELD OFFICE, A                         |                             |                             |
0016 628-11729                3.000  EACH |     135.00000         405.00|     150.00000         450.00|     125.00000         375.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0017 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0018 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0019 628-11782               18.000  MOS  |     100.00000        1800.00|     100.00000        1800.00|     100.00000        1800.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 640                     CONTRACT ID : B -34651-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1690004          |(   2   ) 35-0918397         |(   3  ) 32-0154474
                                          |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION     |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 709-51821                       LUMP |    4750.00000        4750.00|   10000.00000       10000.00|    3000.00000        3000.00
  SURFACE SEAL                            |                             |                             |
0021 710-09158              200.000  SFT  |       1.00000         200.00|      90.00000       18000.00|     140.00000       28000.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0022 715-06566               16.000  LFT  |      60.00000         960.00|     250.00000        4000.00|     185.00000        2960.00
  PIPE EXTENSION, CIRCULAR, 6"            |                             |                             |
0023 722-51842             1070.000  SYS  |      75.00000       80250.00|      93.72000      100280.40|      91.00000       97370.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0024 722-51846                9.000  CYS  |     550.00000        4950.00|     550.00000        4950.00|     550.00000        4950.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0025 722-60824             1070.000  SYS  |       7.00000        7490.00|       3.00000        3210.00|       5.50000        5885.00
  SURFACE MILLING                         |                             |                             |
0026 801-01093                2.000  EACH |     960.00000        1920.00|     910.00000        1820.00|     910.00000        1820.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0027 801-03290                3.000  EACH |     139.00000         417.00|     139.00000         417.00|     139.00000         417.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0028 801-06207             6928.000  LFT  |       0.89000        6165.92|       0.89000        6165.92|       0.89000        6165.92
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0029 801-06640               31.000  EACH |     102.00000        3162.00|     102.00000        3162.00|     102.00000        3162.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0030 801-06645                9.000  EACH |      50.00000         450.00|      50.00000         450.00|      50.00000         450.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0031 801-06710              120.000  DAY  |      15.00000        1800.00|      15.00000        1800.00|      15.00000        1800.00
  FLASHING ARROW SIGN                     |                             |                             |
0032 801-06775                       LUMP |    3735.00000        3735.00|    5000.00000        5000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0033 801-08401              700.000  LFT  |       4.00000        2800.00|      30.00000       21000.00|      25.00000       17500.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0034 801-08508              900.000  LFT  |      27.00000       24300.00|      40.00000       36000.00|      33.00000       29700.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0035 801-11642                2.000  EACH |    3100.00000        6200.00|    2500.00000        5000.00|    3720.00000        7440.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0036 808-06701              488.000  LFT  |       1.50000         732.00|       1.50000         732.00|       1.50000         732.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0037 808-06716             1425.000  LFT  |       0.50000         712.50|       0.50000         712.50|       0.50000         712.50
  LINE, REMOVE                            |                             |                             |
0038 808-10031               70.000  LFT  |       7.50000         525.00|       7.50000         525.00|       7.50000         525.00
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : B -34651-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1690004          |(   2   ) 35-0918397         |(   3  ) 32-0154474
                                          |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION     |JCI BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 808-10034              279.000  LFT  |       7.50000        2092.50|       7.50000        2092.50|       7.50000        2092.50
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0040 808-10036               70.000  LFT  |       7.50000         525.00|       7.50000         525.00|       7.50000         525.00
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0041 808-75240              324.000  LFT  |       1.50000         486.00|       1.50000         486.00|       1.50000         486.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0042 808-75245             1294.000  LFT  |       1.50000        1941.00|       1.50000        1941.00|       1.50000        1941.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0043 808-75996               24.000  EACH |      10.00000         240.00|      25.00000         600.00|      15.00000         360.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0044 808-75998               24.000  EACH |      75.00000        1800.00|     115.00000        2760.00|      75.00000        1800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       301,922.13|           $       364,666.07|           $       449,864.92
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       301,922.13|           $       364,666.07|           $       449,864.92
====================================================================================================================================
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     CALL ORDER   : 640                     CONTRACT ID : B -34651-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(       )                    |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7931.84000        7931.84|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   25000.00000       25000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-01066             1070.000  SYS  |     104.83000      112168.10|                             |
  HYDRO DEMOLITION                        |                             |                             |
0010 306-08043             1540.000  SYS  |       8.79000       13536.60|                             |
  MILLING, TRANSITION                     |                             |                             |
0011 401-07328              131.000  TON  |     138.00000       18078.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0012 401-10258              840.000  LFT  |       1.50000        1260.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-11785              840.000  LFT  |       1.50000        1260.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0014 406-05521             1575.000  SYS  |       0.40000         630.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0015 628-09401                6.000  MOS  |    1300.00000        7800.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0016 628-11729                3.000  EACH |     100.00000         300.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0017 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0018 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0019 628-11782               18.000  MOS  |     100.00000        1800.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0020 709-51821                       LUMP |    2930.16000        2930.16|                             |
  SURFACE SEAL                            |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : B -34651-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(       )                    |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 710-09158              200.000  SFT  |      25.00000        5000.00|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0022 715-06566               16.000  LFT  |     180.03000        2880.48|                             |
  PIPE EXTENSION, CIRCULAR, 6"            |                             |                             |
0023 722-51842             1070.000  SYS  |     148.72000      159130.40|                             |
  BRIDGE DECK OVERLAY                     |                             |                             |
0024 722-51846                9.000  CYS  |     550.00000        4950.00|                             |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0025 722-60824             1070.000  SYS  |       6.58000        7040.60|                             |
  SURFACE MILLING                         |                             |                             |
0026 801-01093                2.000  EACH |     669.00000        1338.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0027 801-03290                3.000  EACH |     121.00000         363.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0028 801-06207             6928.000  LFT  |       0.86000        5958.08|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0029 801-06640               31.000  EACH |     114.00000        3534.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0030 801-06645                9.000  EACH |      39.00000         351.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0031 801-06710              120.000  DAY  |       9.00000        1080.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0032 801-06775                       LUMP |   20000.00000       20000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0033 801-08401              700.000  LFT  |      34.98000       24486.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0034 801-08508              900.000  LFT  |      74.00000       66600.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0035 801-11642                2.000  EACH |    3170.00000        6340.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0036 808-06701              488.000  LFT  |       1.50000         732.00|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0037 808-06716             1425.000  LFT  |       0.40000         570.00|                             |
  LINE, REMOVE                            |                             |                             |
0038 808-10031               70.000  LFT  |       7.50000         525.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0039 808-10034              279.000  LFT  |       7.50000        2092.50|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
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     CALL ORDER   : 640                     CONTRACT ID : B -34651-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1339168          |(       )                    |(      )
                                          |LAPORTE CONSTRUCTION COMPANY |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 808-10036               70.000  LFT  |       7.50000         525.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0041 808-75240              324.000  LFT  |       1.50000         486.00|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0042 808-75245             1294.000  LFT  |       1.50000        1941.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0043 808-75996               24.000  EACH |      40.00000         960.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0044 808-75998               24.000  EACH |      80.00000        1920.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       511,505.76|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       511,505.76|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 650                     CONTRACT ID : B -34726-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 08/01/15
     LOCATION     : ON SR 53 OVER TURKEY CREEK, 2.31 MILES NORTH OF US 30            PROJECT(S) :  129631700ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       314,223.20  100.0000%
   2   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       338,700.00  107.7896%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 650 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : B -34726-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1035122          |(      )
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   24750.00000       24750.00|    5000.00000        5000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   39000.00000       39000.00|   19153.50000       19153.50|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |    9400.00000        9400.00|   10000.00000       10000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 206-51220               99.000  CYS  |     105.75000       10469.25|     250.00000       24750.00|
  EXCAVATION, WET                         |                             |                             |
0009 601-06242                1.000  EACH |    6000.00000        6000.00|    7000.00000        7000.00|
  IMPACT ATTENUATOR, R2, W1, TL-2         |                             |                             |
0010 616-02320              209.000  SYS  |       4.75000         992.75|       6.00000        1254.00|
  GEOTEXTILES                             |                             |                             |
0011 616-05688              149.000  TON  |      65.00000        9685.00|     215.00000       32035.00|
  RIPRAP, CLASS 1                         |                             |                             |
0012 628-09401                5.000  MOS  |    2200.00000       11000.00|    2500.00000       12500.00|
  FIELD OFFICE, A                         |                             |                             |
0013 628-11729                2.000  EACH |     115.00000         230.00|     300.00000         600.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0014 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0015 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0016 628-11782               10.000  MOS  |      69.00000         690.00|     150.00000        1500.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0017 710-09158              220.000  SFT  |      95.00000       20900.00|     105.00000       23100.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0018 722-51401              450.000  SFT  |      45.00000       20250.00|     100.00000       45000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0019 722-51852              450.000  SFT  |      25.00000       11250.00|      80.00000       36000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 650 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : B -34726-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035122         |(      )
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 727-90308              395.000  LFT  |      48.00000       18960.00|      52.00000       20540.00|
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0022 727-90309               20.000  GAL  |      80.00000        1600.00|     120.00000        2400.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0023 727-93560                       LUMP |     750.00000         750.00|     850.00000         850.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0024 801-01093                2.000  EACH |     439.00000         878.00|     470.00000         940.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0025 801-03290                2.000  EACH |     139.00000         278.00|     160.00000         320.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0026 801-06207             6308.000  LFT  |       0.85000        5361.80|       1.00000        6308.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0027 801-06640               26.000  EACH |     116.00000        3016.00|     130.00000        3380.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0028 801-06645                5.000  EACH |      39.00000         195.00|      45.00000         225.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0029 801-06710              120.000  DAY  |       9.00000        1080.00|      10.00000        1200.00|
  FLASHING ARROW SIGN                     |                             |                             |
0030 801-06775                       LUMP |   50000.00000       50000.00|   20000.00000       20000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0031 801-07023                1.000  EACH |    9700.00000        9700.00|    9000.00000        9000.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0032 801-07118               40.000  LFT  |      12.15000         486.00|      14.00000         560.00|
  BARRICADE, III-A                        |                             |                             |
0033 801-08508              350.000  LFT  |      50.00000       17500.00|      70.00000       24500.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0034 801-99182                2.000  EACH |    3171.00000        6342.00|    3500.00000        7000.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             |
  INSTALL AND MAINTAIN                    |                             |                             |
0035 808-06701              570.000  LFT  |       0.75000         427.50|       0.85000         484.50|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0036 808-06703             2280.000  LFT  |       0.75000        1710.00|       0.85000        1938.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0037 808-06716             1736.000  LFT  |       0.40000         694.40|       0.50000         868.00|
  LINE, REMOVE                            |                             |                             |
0038 808-10031               75.000  LFT  |       5.00000         375.00|       6.00000         450.00|
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0039 808-10033              300.000  LFT  |       5.00000        1500.00|       6.00000        1800.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 650                     CONTRACT ID : B -34726-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035122         |(      )
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 808-10034              300.000  LFT  |       5.00000        1500.00|       6.00000        1800.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0041 808-10036               75.000  LFT  |       5.00000         375.00|       6.00000         450.00|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0042 808-75240              570.000  LFT  |       0.75000         427.50|       1.00000         570.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0043 808-75245             2280.000  LFT  |       0.75000        1710.00|       0.85000        1938.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0044 724-11939              166.000  LFT  |     149.00000       24734.00|      80.00000       13280.00|
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       314,223.20|           $       338,700.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       314,223.20|           $       338,700.00|           $
====================================================================================================================================
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                                                                                                                   PAGE : 660 -1
                                                          VENDOR RANKING

     CALL ORDER   : 660                     CONTRACT ID : B -34727-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE DECK REHABILITATION                                  COMPLETION DATE : 07/01/15
     LOCATION     : ON SR 55 OVER MAIN BEAVER DAM DITCH, 1.5 MILES NORTH OF US       PROJECT(S) :  129631800ST4
                    231

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $       448,687.60  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : B -34727-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 32-0154474          |(      )                     |(      )
                                          |JCI BRIDGE GROUP INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3500.00000        3500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   25000.00000       25000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-01066              850.000  SYS  |     168.00000      142800.00|                             |
  HYDRO DEMOLITION                        |                             |                             |
0010 202-52710               71.000  SYS  |      11.00000         781.00|                             |
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0011 203-02000                7.000  CYS  |      25.00000         175.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0012 306-08043             1447.000  SYS  |       6.50000        9405.50|                             |
  MILLING, TRANSITION                     |                             |                             |
0013 401-07335              120.000  TON  |     150.00000       18000.00|                             |
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             |
0014 401-10258              840.000  LFT  |       0.80000         672.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0015 401-11785              840.000  LFT  |       0.45000         378.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0016 406-05521             1447.000  SYS  |       0.35000         506.45|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0017 604-06070               85.000  SYS  |      80.00000        6800.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0018 604-07901               37.000  SYS  |     170.00000        6290.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0019 605-02278               71.000  LFT  |      15.00000        1065.00|                             |
  CURB, REMOVE                            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : B -34727-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 32-0154474          |(       )                    |(      )
                                          |JCI BRIDGE GROUP INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 621-06574                6.000  SYS  |     405.95000        2435.70|                             |
  SODDING                                 |                             |                             |
0021 628-09402                6.000  MOS  |    2300.00000       13800.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0022 628-11729                2.000  EACH |     125.00000         250.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0023 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0024 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0025 628-11782               12.000  MOS  |     100.00000        1200.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0026 710-09158              160.000  SFT  |     135.00000       21600.00|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0027 715-06566               21.000  LFT  |     115.00000        2415.00|                             |
  PIPE EXTENSION, CIRCULAR, 6"            |                             |                             |
0028 722-51842              850.000  SYS  |     115.00000       97750.00|                             |
  BRIDGE DECK OVERLAY                     |                             |                             |
0029 722-51846                7.200  CYS  |     550.00000        3960.00|                             |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0030 722-60824              850.000  SYS  |      10.00000        8500.00|                             |
  SURFACE MILLING                         |                             |                             |
0031 801-01093                2.000  EACH |     300.00000         600.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0032 801-03290               15.000  EACH |     100.00000        1500.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0033 801-06207             6010.000  LFT  |       0.85000        5108.50|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0034 801-06640               31.000  EACH |     100.00000        3100.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0035 801-06645               12.000  EACH |      85.00000        1020.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0036 801-06710              120.000  DAY  |       5.00000         600.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0037 801-06775                       LUMP |   30000.00000       30000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0038 801-07119               64.000  LFT  |      10.00000         640.00|                             |
  BARRICADE, III-B                        |                             |                             |
0039 801-08508              880.000  LFT  |      32.00000       28160.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 660 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 660                     CONTRACT ID : B -34727-A                   COUNTIES : LAKE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 32-0154474          |(       )                    |(      )
                                          |JCI BRIDGE GROUP INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 801-11642                2.000  EACH |    3000.00000        6000.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0041 808-06701              425.000  LFT  |       0.81000         344.25|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0042 808-06716             1372.000  LFT  |       0.30000         411.60|                             |
  LINE, REMOVE                            |                             |                             |
0043 808-10031               62.000  LFT  |       8.40000         520.80|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0044 808-10034              245.000  LFT  |       8.40000        2058.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0045 808-10036               62.000  LFT  |       8.40000         520.80|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0046 808-75240              290.000  LFT  |       0.56000         162.40|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN                                      |                             |                             |
0047 808-75245             1160.000  LFT  |       0.56000         649.60|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       448,687.60|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       448,687.60|           $       338,700.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 690                     CONTRACT ID : B -34833-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 11/02/15
     LOCATION     : ON US 231 OVER PLUMMER CREEK, 2.42 MILES SOUTH OF SR 54          PROJECT(S) :  1296203

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $       652,562.82  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       714,176.40  109.4418%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       755,315.56  115.7460%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : B -34833-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   25000.00000       25000.00|    5000.00000        5000.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   32000.00000       32000.00|   35500.00000       35500.00|   37765.77000       37765.77
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    6400.00000        6400.00|   14500.00000       14500.00|    7553.15000        7553.15
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-51328                       LUMP |   50000.00000       50000.00|  139000.00000      139000.00|   65000.00000       65000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0011 202-75997               19.000  EACH |       1.00000          19.00|      22.00000         418.00|       1.00000          19.00
  PRISMATIC REFLECTOR, REMOVE             |                             |                             |
0012 203-02000               13.000  CYS  |     175.00000        2275.00|      95.00000        1235.00|     150.00000        1950.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-04523                       LUMP |    7500.00000        7500.00|   33000.00000       33000.00|   19000.00000       19000.00
  DEWATERING                              |                             |                             |
0014 203-08607              340.000  LFT  |       7.00000        2380.00|       5.00000        1700.00|      20.00000        6800.00
  LINEAR GRADING                          |                             |                             |
0015 205-03371                3.000  CYS  |      75.00000         225.00|      30.00000          90.00|     100.00000         300.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06937              938.000  LFT  |       3.00000        2814.00|       5.00000        4690.00|       4.00000        3752.00
  TEMPORARY SILT FENCE                    |                             |                             |
0017 207-09935              454.000  SYS  |      40.00000       18160.00|      33.50000       15209.00|      35.00000       15890.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0018 301-07448               88.000  TON  |      43.00000        3784.00|      50.00000        4400.00|      47.00000        4136.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : B -34833-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 303-01180              140.000  TON  |      43.00000        6020.00|      46.50000        6510.00|      45.00000        6300.00
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 304-07494              128.000  TON  |     225.00000       28800.00|      90.00000       11520.00|     310.00000       39680.00
  WIDENING WITH HMA, TYPE C               |                             |                             |
0021 401-10258              680.000  LFT  |       1.50000        1020.00|       2.50000        1700.00|       2.00000        1360.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-10259              680.000  LFT  |       1.50000        1020.00|       2.50000        1700.00|       2.00000        1360.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0023 401-11785              680.000  LFT  |       1.50000        1020.00|       2.50000        1700.00|       0.10000          68.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0024 406-05521              454.000  SYS  |       1.50000         681.00|       5.00000        2270.00|       0.10000          45.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0025 616-02320             1047.000  SYS  |       5.00000        5235.00|       2.50000        2617.50|       4.00000        4188.00
  GEOTEXTILES                             |                             |                             |
0026 616-05688             1143.000  TON  |      57.00000       65151.00|      90.00000      102870.00|      90.00000      102870.00
  RIPRAP, CLASS 1                         |                             |                             |
0027 616-06405               60.000  TON  |      43.00000        2580.00|      45.00000        2700.00|      85.00000        5100.00
  RIPRAP, REVETMENT                       |                             |                             |
0028 628-09402                6.000  MOS  |    1200.00000        7200.00|    1850.00000       11100.00|    2000.00000       12000.00
  FIELD OFFICE, B                         |                             |                             |
0029 628-11729                1.000  EACH |      50.00000          50.00|     150.00000         150.00|     350.00000         350.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0030 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0031 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0032 628-11782                6.000  MOS  |      25.00000         150.00|     100.00000         600.00|     100.00000         600.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0033 628-11976                1.000  EACH |      75.00000          75.00|     500.00000         500.00|     250.00000         250.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0035 703-06029             5494.000  LBS  |       1.75000        9614.50|       1.40000        7691.60|       1.60000        8790.40
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0036 703-97936              112.000  EACH |      40.00000        4480.00|      27.00000        3024.00|      50.00000        5600.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0037 704-51002               26.400  CYS  |     775.00000       20460.00|     900.00000       23760.00|    2150.00000       56760.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0038 708-51813              260.000  SFT  |     115.00000       29900.00|      35.00000        9100.00|      35.00000        9100.00
  PNEUMATICALLY PLACED MORTAR             |                             |                             |
0039 709-51821                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    3000.00000        3000.00
  SURFACE SEAL                            |                             |                             |
0040 710-09158              385.000  SFT  |      45.00000       17325.00|      40.00000       15400.00|      40.00000       15400.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : B -34833-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 722-51401              247.000  SFT  |      44.00000       10868.00|      35.00000        8645.00|      40.00000        9880.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0042 722-51852              412.000  SFT  |      41.00000       16892.00|      20.00000        8240.00|      20.00000        8240.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0044 727-90308             1000.000  LFT  |      32.00000       32000.00|      45.00000       45000.00|      45.00000       45000.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0045 727-90309                4.000  GAL  |     100.00000         400.00|      80.00000         320.00|      80.00000         320.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0046 727-93560                       LUMP |     750.00000         750.00|    1500.00000        1500.00|    1500.00000        1500.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0047 738-09456              915.000  SYS  |      75.00000       68625.00|      36.70000       33580.50|     100.00000       91500.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0048 801-01851                       LUMP |   50000.00000       50000.00|   65000.00000       65000.00|   45000.00000       45000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0049 801-03290                4.000  EACH |     275.00000        1100.00|     275.00000        1100.00|     176.00000         704.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0050 801-04308                2.000  EACH |     115.00000         230.00|     100.00000         200.00|     200.00000         400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0051 801-06207             3800.000  LFT  |       1.00000        3800.00|       1.00000        3800.00|       0.97000        3686.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0052 801-06218               24.000  LFT  |       7.00000         168.00|       6.00000         144.00|      11.00000         264.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0053 801-06640               25.000  EACH |     110.00000        2750.00|     110.00000        2750.00|     138.00000        3450.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0054 801-06645                7.000  EACH |      60.00000         420.00|      60.00000         420.00|      64.00000         448.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0055 801-06775                       LUMP |   62000.00000       62000.00|   15000.00000       15000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0056 801-07119               48.000  LFT  |      14.00000         672.00|      12.00000         576.00|       6.00000         288.00
  BARRICADE, III-B                        |                             |                             |
0057 801-08508              560.000  LFT  |      29.00000       16240.00|      75.00000       42000.00|      40.00000       22400.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0058 801-97643              400.000  LFT  |      40.50000       16200.00|      23.11000        9244.00|       9.70000        3880.00
  TEMPORARY BUZZ STRIPS                   |                             |                             |
0059 808-06712              238.000  LFT  |       0.39000          92.82|       0.35000          83.30|       1.92000         456.96
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0060 808-06713             1900.000  LFT  |       0.35000         665.00|       0.35000         665.00|       0.51000         969.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0061 808-06714              950.000  LFT  |       0.35000         332.50|       0.35000         332.50|       0.51000         484.50
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 690                     CONTRACT ID : B -34833-A                   COUNTIES : GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 808-06716             2846.000  LFT  |       1.00000        2846.00|       1.00000        2846.00|       0.78000        2219.88
  LINE, REMOVE                            |                             |                             |
0063 808-75994               19.000  EACH |      35.00000         665.00|      35.00000         665.00|       2.50000          47.50
  PRISMATIC REFLECTOR                     |                             |                             |
0064 808-75996                6.000  EACH |      25.00000         150.00|      20.00000         120.00|       7.00000          42.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0065 808-75998                6.000  EACH |     150.00000         900.00|      87.00000         522.00|      40.00000         240.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0066 724-11939              146.000  LFT  |      75.00000       10950.00|      60.00000        8760.00|     150.00000       21900.00
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       652,562.82|           $       714,176.40|           $       755,315.56
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       652,562.82|           $       714,176.40|           $       755,315.56
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK REPLACEMENT                                     COMPLETION DATE : 05/01/16
     LOCATION     : ON SR 67 OVER US 41, 5.06 MILES SOUTH OF SR 550                  PROJECT(S) :  1006461

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     2,485,750.00  100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,770,072.55  111.4381%
   3   35-1878024     RAGLE INC                                                                  $     2,838,258.43  114.1812%
   4   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     3,429,302.01  137.9584%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1618530          |(   3  ) 35-1878024
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   22000.00000       22000.00|   12000.00000       12000.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |  124000.00000      124000.00|  138503.62000      138503.62|  142000.00000      142000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   48500.00000       48500.00|   55401.45000       55401.45|   56000.00000       56000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              553.000  SYS  |      18.00000        9954.00|      35.00000       19355.00|      30.00000       16590.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |  255107.02000      255107.02|  320000.00000      320000.00|  450000.00000      450000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 202-90413              100.000  SYS  |     110.00000       11000.00|      20.00000        2000.00|      28.00000        2800.00
  SLOPEWALL, CONCRETE, 4 IN, REMOVE       |                             |                             |
0014 202-91385                2.000  EACH |     950.00000        1900.00|     583.80000        1167.60|     350.00000         700.00
  INLET, REMOVE                           |                             |                             |
0015 202-96133                8.000  LFT  |     305.00000        2440.00|     100.00000         800.00|      45.00000         360.00
  PIPE, REMOVE                            |                             |                             |
0016 205-03371                2.000  CYS  |     135.00000         270.00|     150.00000         300.00|      80.00000         160.00
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                8.000  EACH |     140.00000        1120.00|     140.00000        1120.00|     140.00000        1120.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                1.100  TON  |     600.00000         660.00|     600.00000         660.00|     600.00000         660.00
  TEMPORARY MULCH                         |                             |                             |
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                                                                                                                   PAGE : 700 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1618530         |(   3  ) 35-1878024
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937              500.000  LFT  |       4.25000        2125.00|       2.00000        1000.00|       2.75000        1375.00
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543              100.000  TON  |      31.50000        3150.00|      40.00000        4000.00|      37.50000        3750.00
  NO 2 STONE                              |                             |                             |
0021 205-11585               80.000  LFT  |      75.50000        6040.00|      25.00000        2000.00|      35.00000        2800.00
  TEMPORARY FILTER BERM                   |                             |                             |
0022 205-11591               67.500  LBS  |       3.50000         236.25|       3.50000         236.25|       3.50000         236.25
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 207-09935             7545.000  SYS  |      24.00000      181080.00|      26.00000      196170.00|      19.50000      147127.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0024 211-06467               82.100  CYS  |      84.00000        6896.40|     140.00000       11494.00|     105.00000        8620.50
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0025 211-09268                6.000  CYS  |     900.00000        5400.00|     300.00000        1800.00|     175.00000        1050.00
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0026 301-07448               43.000  TON  |      60.00000        2580.00|      45.00000        1935.00|      40.00000        1720.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 302-07455               68.500  CYS  |      86.00000        5891.00|     125.00000        8562.50|     110.00000        7535.00
  DENSE GRADED SUBBASE                    |                             |                             |
0028 304-07491               71.000  TON  |     170.00000       12070.00|     170.00000       12070.00|     170.00000       12070.00
  HMA PATCHING, TYPE C                    |                             |                             |
0029 401-10258              913.000  LFT  |       0.25000         228.25|       0.25000         228.25|       0.25000         228.25
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 402-10086             4042.000  TON  |      63.00000      254646.00|      63.00000      254646.00|      63.00000      254646.00
  HMA FOR TEMPORARY PAVEMENT, C           |                             |                             |
0031 406-05520                4.000  TON  |     595.00000        2380.00|     595.00000        2380.00|     595.00000        2380.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 412-09355             3667.000  SYS  |       0.25000         916.75|       0.25000         916.75|       0.25000         916.75
  FOG SEAL                                |                             |                             |
0033 601-01522                4.000  EACH |    3336.34000       13345.36|    2400.00000        9600.00|    2400.00000        9600.00
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0034 601-02241              100.000  LFT  |      10.00000        1000.00|      10.00000        1000.00|       5.00000         500.00
  GUARDRAIL, REMOVE                       |                             |                             |
0035 602-06729               19.000  EACH |      12.00000         228.00|      15.00000         285.00|      12.50000         237.50
  BARRIER DELINEATOR                      |                             |                             |
0036 606-07484              251.000  LFT  |      23.50000        5898.50|      24.00000        6024.00|       8.00000        2008.00
  MILLED HMA CORRUGATIONS                 |                             |                             |
0037 609-06259              411.000  SYS  |     135.00000       55485.00|     155.00000       63705.00|     155.00000       63705.00
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0038 610-07488              108.000  TON  |     170.00000       18360.00|     180.00000       19440.00|     170.00000       18360.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0039 616-02320              219.400  SYS  |       6.00000        1316.40|       6.00000        1316.40|       3.00000         658.20
  GEOTEXTILES                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1618530         |(   3  ) 35-1878024
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-06025               15.000  CYS  |     275.00000        4125.00|     100.00000        1500.00|      60.00000         900.00
  BORROW, COHESIVE                        |                             |                             |
0041 616-06405               69.000  TON  |      58.00000        4002.00|      60.00000        4140.00|      40.00000        2760.00
  RIPRAP, REVETMENT                       |                             |                             |
0042 616-51367              175.000  SYS  |     140.00000       24500.00|     165.00000       28875.00|      95.00000       16625.00
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0043 616-93772                6.000  EACH |     225.00000        1350.00|     200.00000        1200.00|     200.00000        1200.00
  INSPECTION HOLE                         |                             |                             |
0044 621-01004                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770             3692.000  SYS  |       1.50000        5538.00|       1.50000        5538.00|       1.50000        5538.00
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06553              272.000  LBS  |       4.25000        1156.00|       4.25000        1156.00|       4.25000        1156.00
  SEED MIXTURE, R                         |                             |                             |
0047 621-06565                1.800  TON  |     600.00000        1080.00|     600.00000        1080.00|     600.00000        1080.00
  MULCHING MATERIAL                       |                             |                             |
0048 621-06574               44.000  SYS  |      25.00000        1100.00|      25.00000        1100.00|      30.00000        1320.00
  SODDING                                 |                             |                             |
0049 628-09402               13.000  MOS  |    2000.00000       26000.00|    2000.00000       26000.00|    1500.00000       19500.00
  FIELD OFFICE, B                         |                             |                             |
0050 628-11729                2.000  EACH |     275.00000         550.00|     350.00000         700.00|     150.00000         300.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0051 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0052 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0053 628-11782               26.000  MOS  |     225.00000        5850.00|      75.00000        1950.00|     100.00000        2600.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0054 702-51005              166.800  CYS  |    1050.00000      175140.00|     800.00000      133440.00|    1200.00000      200160.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0055 702-51863              462.000  EACH |      14.50000        6699.00|      14.00000        6468.00|      16.50000        7623.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0056 703-06029           154815.000  LBS  |       0.95000      147074.25|       1.15000      178037.25|       1.10000      170296.50
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0057 703-97936             1312.000  EACH |      18.00000       23616.00|      30.00000       39360.00|      23.50000       30832.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0058 704-51002              374.100  CYS  |     875.00000      327337.50|     950.00000      355395.00|    1150.00000      430215.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0059 706-11600               59.500  CYS  |     347.00000       20646.50|     380.00000       22610.00|     347.00000       20646.50
  RAILING, CONCRETE, FC                   |                             |                             |
0060 706-11620                4.000  EACH |    1305.00000        5220.00|    1500.00000        6000.00|    1305.00000        5220.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
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     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1618530         |(   3  ) 35-1878024
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 709-51821                       LUMP |   18340.00000       18340.00|   18340.00000       18340.00|   18340.00000       18340.00
  SURFACE SEAL                            |                             |                             |
0062 710-09158              100.000  SFT  |     225.00000       22500.00|     195.00000       19500.00|      75.00000        7500.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0063 711-90114                       LUMP |  120000.00000      120000.00|  200000.00000      200000.00|  165000.00000      165000.00
  JACKING AND SUPPORTING SUPERSTRUCTURE   |                             |                             |
0064 724-51925              276.000  LFT  |     165.00000       45540.00|     180.00000       49680.00|     195.00000       53820.00
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0065 726-11451               18.000  EACH |    2250.00000       40500.00|    3000.00000       54000.00|    3000.00000       54000.00
  BEARING ASSEMBLY, FIXED, TYPE 1         |                             |                             |
0066 726-92406               20.000  EACH |    1575.00000       31500.00|    1500.00000       30000.00|    2100.00000       42000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             |
0067 801-01851                       LUMP |   81100.00000       81100.00|   50000.00000       50000.00|   65000.00000       65000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0068 801-02949              102.000  EACH |      82.00000        8364.00|      90.00000        9180.00|      90.00000        9180.00
  DRUM, PERMANENT                         |                             |                             |
0069 801-03290                6.000  EACH |     275.00000        1650.00|     259.00000        1554.00|     259.00000        1554.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-04308                2.000  EACH |     100.00000         200.00|     259.00000         518.00|     259.00000         518.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0071 801-06203            28310.000  LFT  |       0.35000        9908.50|       0.32000        9059.20|       0.32000        9059.20
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0072 801-06207            24284.000  LFT  |       1.00000       24284.00|       0.92000       22341.28|       0.92000       22341.28
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0073 801-06218               32.000  LFT  |       6.00000         192.00|      10.00000         320.00|      10.00000         320.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0074 801-06469             7355.000  LFT  |       2.12000       15592.60|       1.60000       11768.00|       1.60000       11768.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  8 IN                                    |                             |                             |
0075 801-06640               73.000  EACH |     110.00000        8030.00|     168.00000       12264.00|     168.00000       12264.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0076 801-06645                4.000  EACH |      60.00000         240.00|      78.00000         312.00|      78.00000         312.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0077 801-06710              360.000  DAY  |      20.00000        7200.00|      11.00000        3960.00|      11.00000        3960.00
  FLASHING ARROW SIGN                     |                             |                             |
0078 801-06775                       LUMP |   42500.00000       42500.00|   95000.00000       95000.00|   65000.00000       65000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0079 801-07023                2.000  EACH |    3525.00000        7050.00|    8000.00000       16000.00|   10000.00000       20000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0080 801-07118               52.000  LFT  |      12.00000         624.00|      14.00000         728.00|      14.00000         728.00
  BARRICADE, III-A                        |                             |                             |
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     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1618530         |(   3  ) 35-1878024
                                          |E & B PAVING INC             |AMERICAN CONTRACTING & SERVI |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-08400              517.000  LFT  |      35.00000       18095.00|      40.00000       20680.00|      42.00000       21714.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0082 801-08507              124.000  LFT  |      40.00000        4960.00|      42.00000        5208.00|      50.00000        6200.00
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0083 801-11642                3.000  EACH |    5250.00000       15750.00|    6200.00000       18600.00|    6200.00000       18600.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0084 801-52817                2.000  EACH |   45000.00000       90000.00|   65000.00000      130000.00|   25000.00000       50000.00
  TEMPORARY CROSSOVER, B                  |                             |                             |
0085 802-05701               22.000  LFT  |      17.96000         395.12|      17.00000         374.00|      17.00000         374.00
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0086 802-09838               13.000  SFT  |      18.00000         234.00|      30.00000         390.00|      30.00000         390.00
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0087 808-06701             5690.000  LFT  |       0.64000        3641.60|       0.95000        5405.50|       0.95000        5405.50
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0088 808-06703            10610.000  LFT  |       0.60000        6366.00|       0.45000        4774.50|       0.45000        4774.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0089 808-06716             2560.000  LFT  |       1.00000        2560.00|       0.70000        1792.00|       0.70000        1792.00
  LINE, REMOVE                            |                             |                             |
0090 808-09381                       LUMP |    2000.00000        2000.00|    2250.00000        2250.00|    2250.00000        2250.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0091 808-10033              790.000  LFT  |       5.00000        3950.00|       1.40000        1106.00|       1.40000        1106.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0092 808-10034              790.000  LFT  |       5.00000        3950.00|       1.40000        1106.00|       1.40000        1106.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0093 808-11493               10.000  LFT  |      20.00000         200.00|      10.00000         100.00|      10.00000         100.00
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             |
  IN. 2 Ft Line, 4 Ft Gap                 |                             |                             |
0094 808-75245            10860.000  LFT  |       0.60000        6516.00|       0.45000        4887.00|       0.45000        4887.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 628-11976                1.000  EACH |    1000.00000        1000.00|     500.00000         500.00|    1200.00000        1200.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0096 628-11977                1.000  EACH |    2000.00000        2000.00|    2100.00000        2100.00|    1200.00000        1200.00
  COMPUTER SYSTEM                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     2,485,750.00|           $     2,770,072.55|           $     2,838,258.43
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,485,750.00|           $     2,770,072.55|           $     2,838,258.43
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(       )                    |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   30000.00000       30000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |  170000.00000      170000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15000.00000       15000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              553.000  SYS  |      30.00000       16590.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |  456637.00000      456637.00|                             |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 202-90413              100.000  SYS  |      45.00000        4500.00|                             |
  SLOPEWALL, CONCRETE, 4 IN, REMOVE       |                             |                             |
0014 202-91385                2.000  EACH |    1100.00000        2200.00|                             |
  INLET, REMOVE                           |                             |                             |
0015 202-96133                8.000  LFT  |      95.00000         760.00|                             |
  PIPE, REMOVE                            |                             |                             |
0016 205-03371                2.000  CYS  |     105.00000         210.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06933                8.000  EACH |     110.00000         880.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0018 205-06934                1.100  TON  |    1200.00000        1320.00|                             |
  TEMPORARY MULCH                         |                             |                             |
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     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(       )                    |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937              500.000  LFT  |       4.00000        2000.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543              100.000  TON  |      60.00000        6000.00|                             |
  NO 2 STONE                              |                             |                             |
0021 205-11585               80.000  LFT  |      50.00000        4000.00|                             |
  TEMPORARY FILTER BERM                   |                             |                             |
0022 205-11591               67.500  LBS  |       4.00000         270.00|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 207-09935             7545.000  SYS  |      24.00000      181080.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0024 211-06467               82.100  CYS  |      58.00000        4761.80|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0025 211-09268                6.000  CYS  |     120.00000         720.00|                             |
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             |
0026 301-07448               43.000  TON  |      40.00000        1720.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0027 302-07455               68.500  CYS  |      56.00000        3836.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0028 304-07491               71.000  TON  |     170.00000       12070.00|                             |
  HMA PATCHING, TYPE C                    |                             |                             |
0029 401-10258              913.000  LFT  |       0.25000         228.25|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0030 402-10086             4042.000  TON  |      63.00000      254646.00|                             |
  HMA FOR TEMPORARY PAVEMENT, C           |                             |                             |
0031 406-05520                4.000  TON  |     595.00000        2380.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 412-09355             3667.000  SYS  |       0.25000         916.75|                             |
  FOG SEAL                                |                             |                             |
0033 601-01522                4.000  EACH |    2400.00000        9600.00|                             |
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             |
0034 601-02241              100.000  LFT  |      25.00000        2500.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0035 602-06729               19.000  EACH |      15.00000         285.00|                             |
  BARRIER DELINEATOR                      |                             |                             |
0036 606-07484              251.000  LFT  |      19.91000        4997.41|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0037 609-06259              411.000  SYS  |     140.00000       57540.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0038 610-07488              108.000  TON  |     170.00000       18360.00|                             |
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0039 616-02320              219.400  SYS  |       8.55000        1875.87|                             |
  GEOTEXTILES                             |                             |                             |
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     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(       )                    |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-06025               15.000  CYS  |      80.00000        1200.00|                             |
  BORROW, COHESIVE                        |                             |                             |
0041 616-06405               69.000  TON  |      45.00000        3105.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0042 616-51367              175.000  SYS  |     100.00000       17500.00|                             |
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             |
0043 616-93772                6.000  EACH |     600.00000        3600.00|                             |
  INSPECTION HOLE                         |                             |                             |
0044 621-01004                2.000  EACH |     750.00000        1500.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0045 621-02770             3692.000  SYS  |       1.50000        5538.00|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0046 621-06553              272.000  LBS  |       4.00000        1088.00|                             |
  SEED MIXTURE, R                         |                             |                             |
0047 621-06565                1.800  TON  |     900.00000        1620.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0048 621-06574               44.000  SYS  |      75.00000        3300.00|                             |
  SODDING                                 |                             |                             |
0049 628-09402               13.000  MOS  |    2000.00000       26000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0050 628-11729                2.000  EACH |     650.00000        1300.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0051 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0052 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0053 628-11782               26.000  MOS  |     100.00000        2600.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0054 702-51005              166.800  CYS  |    1200.00000      200160.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0055 702-51863              462.000  EACH |      20.00000        9240.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0056 703-06029           154815.000  LBS  |       1.05000      162555.75|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0057 703-97936             1312.000  EACH |      23.25000       30504.00|                             |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0058 704-51002              374.100  CYS  |    1400.00000      523740.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0059 706-11600               59.500  CYS  |     347.00000       20646.50|                             |
  RAILING, CONCRETE, FC                   |                             |                             |
0060 706-11620                4.000  EACH |    2672.55000       10690.20|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
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     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(       )                    |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 709-51821                       LUMP |    6218.00000        6218.00|                             |
  SURFACE SEAL                            |                             |                             |
0062 710-09158              100.000  SFT  |     105.00000       10500.00|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0063 711-90114                       LUMP |  405000.00000      405000.00|                             |
  JACKING AND SUPPORTING SUPERSTRUCTURE   |                             |                             |
0064 724-51925              276.000  LFT  |     200.00000       55200.00|                             |
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             |
0065 726-11451               18.000  EACH |    7000.00000      126000.00|                             |
  BEARING ASSEMBLY, FIXED, TYPE 1         |                             |                             |
0066 726-92406               20.000  EACH |    3500.00000       70000.00|                             |
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             |
0067 801-01851                       LUMP |   50000.00000       50000.00|                             |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0068 801-02949              102.000  EACH |      90.00000        9180.00|                             |
  DRUM, PERMANENT                         |                             |                             |
0069 801-03290                6.000  EACH |     259.00000        1554.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0070 801-04308                2.000  EACH |     259.00000         518.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0071 801-06203            28310.000  LFT  |       0.32000        9059.20|                             |
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0072 801-06207            24284.000  LFT  |       0.92000       22341.28|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0073 801-06218               32.000  LFT  |      10.00000         320.00|                             |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVABLE, 24 IN                        |                             |                             |
0074 801-06469             7355.000  LFT  |       1.60000       11768.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  8 IN                                    |                             |                             |
0075 801-06640               73.000  EACH |     168.00000       12264.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0076 801-06645                4.000  EACH |      78.00000         312.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0077 801-06710              360.000  DAY  |      11.00000        3960.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0078 801-06775                       LUMP |  110400.00000      110400.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0079 801-07023                2.000  EACH |   10000.00000       20000.00|                             |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             |
0080 801-07118               52.000  LFT  |      14.00000         728.00|                             |
  BARRICADE, III-A                        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 700                     CONTRACT ID : B -34835-A                   COUNTIES : KNOX
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 36-2839689          |(       )                    |(      )
                                          |ILLINOIS CONSTRUCTORS CORP   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-08400              517.000  LFT  |      60.00000       31020.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             |
0082 801-08507              124.000  LFT  |      65.00000        8060.00|                             |
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             |
  ANCHORED                                |                             |                             |
0083 801-11642                3.000  EACH |    6200.00000       18600.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0084 801-52817                2.000  EACH |   64400.00000      128800.00|                             |
  TEMPORARY CROSSOVER, B                  |                             |                             |
0085 802-05701               22.000  LFT  |      17.00000         374.00|                             |
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0086 802-09838               13.000  SFT  |      30.00000         390.00|                             |
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0087 808-06701             5690.000  LFT  |       0.95000        5405.50|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             |
0088 808-06703            10610.000  LFT  |       0.45000        4774.50|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0089 808-06716             2560.000  LFT  |       0.70000        1792.00|                             |
  LINE, REMOVE                            |                             |                             |
0090 808-09381                       LUMP |    2250.00000        2250.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0091 808-10033              790.000  LFT  |       1.40000        1106.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0092 808-10034              790.000  LFT  |       1.40000        1106.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0093 808-11493               10.000  LFT  |      10.00000         100.00|                             |
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             |
  IN. 2 Ft Line, 4 Ft Gap                 |                             |                             |
0094 808-75245            10860.000  LFT  |       0.45000        4887.00|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0095 628-11976                1.000  EACH |    1274.00000        1274.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0096 628-11977                1.000  EACH |     260.00000         260.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,429,302.01|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,429,302.01|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 710                     CONTRACT ID : B -34838-A                   COUNTIES : SPENCER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 09/30/15
     LOCATION     : ON SR 245 OVER CROOKED CREEK, 3.92 MILES NORTH OF SR 70          PROJECT(S) :  129622300ST6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       521,548.63  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       528,441.60  101.3216%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 710 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 710                     CONTRACT ID : B -34838-A                   COUNTIES : SPENCER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2  ) 35-1878024          |(      )
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6975.00000        6975.00|    2500.00000        2500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   26077.43000       26077.43|   26500.00000       26500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-01066              411.000  SYS  |     135.00000       55485.00|     125.00000       51375.00|
  HYDRO DEMOLITION                        |                             |                             |
0011 202-02240              112.000  SYS  |      35.00000        3920.00|      35.00000        3920.00|
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-51328                       LUMP |   40000.00000       40000.00|   93000.00000       93000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0013 202-51822              411.000  SYS  |      16.00000        6576.00|      15.50000        6370.50|
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0014 205-06937              200.000  LFT  |       4.00000         800.00|      12.00000        2400.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0015 207-09935              221.000  SYS  |      40.00000        8840.00|      32.00000        7072.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0016 301-07448               61.000  TON  |      50.00000        3050.00|      40.00000        2440.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0017 302-07455               18.000  CYS  |     150.00000        2700.00|     100.00000        1800.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0018 304-07494               61.000  TON  |     475.00000       28975.00|     360.00000       21960.00|
  WIDENING WITH HMA, TYPE C               |                             |                             |
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                                                                                                                   PAGE : 710 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 710                     CONTRACT ID : B -34838-A                   COUNTIES : SPENCER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1878024         |(      )
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08043              311.000  SYS  |      11.00000        3421.00|      10.00000        3110.00|
  MILLING, TRANSITION                     |                             |                             |
0020 401-07322               26.000  TON  |     400.00000       10400.00|     400.00000       10400.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258              180.000  LFT  |       2.00000         360.00|       2.00000         360.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785              180.000  LFT  |       2.00000         360.00|       2.00000         360.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05521              311.000  SYS  |       0.25000          77.75|       0.25000          77.75|
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 602-06729                8.000  EACH |      25.00000         200.00|      12.50000         100.00|
  BARRIER DELINEATOR                      |                             |                             |
0025 609-06259              112.000  SYS  |     170.00000       19040.00|     150.00000       16800.00|
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0026 616-02320              696.000  SYS  |       4.00000        2784.00|       3.00000        2088.00|
  GEOTEXTILES                             |                             |                             |
0027 616-05689              574.000  TON  |      70.00000       40180.00|      90.00000       51660.00|
  RIPRAP, CLASS 2                         |                             |                             |
0028 616-06405              114.000  TON  |      65.00000        7410.00|     100.00000       11400.00|
  RIPRAP, REVETMENT                       |                             |                             |
0029 628-09402                9.000  MOS  |    2000.00000       18000.00|    1500.00000       13500.00|
  FIELD OFFICE, B                         |                             |                             |
0030 628-11729                1.000  EACH |     350.00000         350.00|     150.00000         150.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0031 628-11730                1.000  EACH |     350.00000         350.00|     100.00000         100.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0032 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0033 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0034 628-11782               18.000  MOS  |      75.00000        1350.00|     100.00000        1800.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0035 702-51863               52.000  EACH |      15.00000         780.00|      11.50000         598.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0036 703-06028              500.000  LBS  |       1.40000         700.00|       2.00000        1000.00|
  REINFORCING BARS                        |                             |                             |
0037 703-06029             5956.000  LBS  |       1.60000        9529.60|       1.50000        8934.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0038 703-97936               84.000  EACH |      50.00000        4200.00|      26.50000        2226.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0039 709-51821                       LUMP |    8190.00000        8190.00|    8190.00000        8190.00|
  SURFACE SEAL                            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 710                     CONTRACT ID : B -34838-A                   COUNTIES : SPENCER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1878024         |(      )
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 710-09158              120.000  SFT  |     200.00000       24000.00|      75.00000        9000.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0041 722-51401              100.000  SFT  |      40.00000        4000.00|      40.00000        4000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0042 722-51842              411.000  SYS  |     135.00000       55485.00|     125.00000       51375.00|
  BRIDGE DECK OVERLAY                     |                             |                             |
0043 722-51846                3.500  CYS  |     550.00000        1925.00|     550.00000        1925.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0044 722-60824              411.000  SYS  |      15.00000        6165.00|      12.50000        5137.50|
  SURFACE MILLING                         |                             |                             |
0046 801-01851                       LUMP |   48000.00000       48000.00|   50000.00000       50000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             |
0047 801-03290               17.000  EACH |     195.00000        3315.00|     195.00000        3315.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0048 801-06203              540.000  LFT  |       0.55000         297.00|       0.55000         297.00|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0049 801-06207             5256.000  LFT  |       1.05000        5518.80|       1.05000        5518.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0050 801-06577               44.000  LFT  |       6.30000         277.20|       6.30000         277.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  24"                                     |                             |                             |
0051 801-06625               13.000  EACH |     120.00000        1560.00|     120.00000        1560.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0052 801-06640               15.000  EACH |     165.00000        2475.00|     165.00000        2475.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0053 801-06645               10.000  EACH |      85.00000         850.00|      85.00000         850.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0054 801-06775                       LUMP |   30000.00000       30000.00|   15000.00000       15000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0055 801-07119               32.000  LFT  |      15.00000         480.00|      15.00000         480.00|
  BARRICADE, III-B                        |                             |                             |
0056 801-08508              270.000  LFT  |      38.00000       10260.00|      50.00000       13500.00|
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0057 808-06716              693.000  LFT  |       0.95000         658.35|       0.95000         658.35|
  LINE, REMOVE                            |                             |                             |
0058 808-10033             1200.000  LFT  |       1.95000        2340.00|       1.95000        2340.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0059 808-10036              150.000  LFT  |       1.95000         292.50|       1.95000         292.50|
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 710                     CONTRACT ID : B -34838-A                   COUNTIES : SPENCER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1878024         |(      )
                                          |AMERICAN CONTRACTING & SERVI |RAGLE INC                    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 808-75996                4.000  EACH |      50.00000         200.00|      20.00000          80.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0061 808-75998                4.000  EACH |     240.00000         960.00|     240.00000         960.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0062 724-11939               60.000  LFT  |     190.00000       11400.00|     120.00000        7200.00|
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       521,548.63|           $       528,441.60|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       521,548.63|           $       528,441.60|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 720                     CONTRACT ID : B -34846-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 07/01/15
     LOCATION     : ON SR 64 OVER EAST FORK CREEK, 0.17 MILE EAST OF SR 57, AND      PROJECT(S) :  1173828
                    ON SR 68 OVER NEW PIGEON CREEK, 1.82 MILES EAST OF SR 57                       129622800ST6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $       350,117.82  100.0000%
   2   35-1801998     CLR INC                                                                    $       372,652.00  106.4362%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       439,992.12  125.6697%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 720                     CONTRACT ID : B -34846-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 35-1801998          |(   3  ) 35-1618530
                                          |RAGLE INC                    |CLR INC                      |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4000.00000        4000.00|   16000.00000       16000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   18000.00000       18000.00|   18100.00000       18100.00|   21999.60000       21999.60
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    8000.00000        8000.00|    3600.00000        3600.00|    4399.92000        4399.92
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 203-02000                2.000  CYS  |     300.00000         600.00|     200.00000         400.00|     400.00000         800.00
  EXCAVATION, COMMON                      |                             |                             |
0011 205-06937              307.000  LFT  |       3.00000         921.00|       8.00000        2456.00|       6.80000        2087.60
  TEMPORARY SILT FENCE                    |                             |                             |
0012 213-09269                8.000  CYS  |     200.00000        1600.00|     325.00000        2600.00|     600.00000        4800.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0013 306-08043              494.000  SYS  |      12.50000        6175.00|      21.00000       10374.00|      26.00000       12844.00
  MILLING, TRANSITION                     |                             |                             |
0014 401-10258              360.000  LFT  |       3.40000        1224.00|       3.40000        1224.00|       3.40000        1224.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0015 401-11785              360.000  LFT  |       2.35000         846.00|       2.35000         846.00|       2.35000         846.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0016 406-05520                2.000  TON  |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0017 601-06035              100.000  LFT  |      40.00000        4000.00|      53.00000        5300.00|      68.00000        6800.00
  GUARDRAIL, RESET                        |                             |                             |
0018 605-05523               33.000  LFT  |     285.00000        9405.00|     325.00000       10725.00|     285.00000        9405.00
  CURB, HMA                               |                             |                             |
0019 610-07487               45.000  TON  |     300.00000       13500.00|     350.00000       15750.00|     300.00000       13500.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 720                     CONTRACT ID : B -34846-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-1801998         |(   3  ) 35-1618530
                                          |RAGLE INC                    |CLR INC                      |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 616-02320              153.000  SYS  |       2.50000         382.50|       8.00000        1224.00|      12.00000        1836.00
  GEOTEXTILES                             |                             |                             |
0021 616-06405               78.000  TON  |      60.00000        4680.00|      75.00000        5850.00|      70.00000        5460.00
  RIPRAP, REVETMENT                       |                             |                             |
0022 621-06574               48.000  SYS  |      25.00000        1200.00|      59.00000        2832.00|      75.00000        3600.00
  SODDING                                 |                             |                             |
0023 628-09402                6.000  MOS  |    1100.00000        6600.00|    1250.00000        7500.00|    2500.00000       15000.00
  FIELD OFFICE, B                         |                             |                             |
0024 628-11729                1.000  EACH |     200.00000         200.00|      50.00000          50.00|     350.00000         350.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0025 628-11730                1.000  EACH |     100.00000         100.00|      50.00000          50.00|     350.00000         350.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0026 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0027 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0028 628-11780               12.000  MOS  |      80.00000         960.00|      25.00000         300.00|      75.00000         900.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0029 703-06028             1000.000  LBS  |       1.25000        1250.00|       1.70000        1700.00|       3.50000        3500.00
  REINFORCING BARS                        |                             |                             |
0030 709-51821                       LUMP |    3800.00000        3800.00|    2000.00000        2000.00|    3800.00000        3800.00
  SURFACE SEAL BRIDGE NO. 1               |                             |                             |
0031 709-51821                       LUMP |    8640.00000        8640.00|    5000.00000        5000.00|    8640.00000        8640.00
  SURFACE SEAL BRIDGE NO. 2               |                             |                             |
0032 722-51852              200.000  SFT  |      85.00000       17000.00|      42.00000        8400.00|      90.00000       18000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0034 727-90308             2164.000  LFT  |      45.00000       97380.00|      45.00000       97380.00|      45.00000       97380.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0035 727-90309              251.000  GAL  |      75.00000       18825.00|      60.00000       15060.00|      75.00000       18825.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0036 727-93560                       LUMP |     750.00000         750.00|    1500.00000        1500.00|     750.00000         750.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0037 727-93560                       LUMP |     750.00000         750.00|    1500.00000        1500.00|     750.00000         750.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
  BRIDGE NO. 2                            |                             |                             |
0038 738-09456             1341.000  SYS  |      51.00000       68391.00|      50.00000       67050.00|      80.00000      107280.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0039 801-03290                1.000  EACH |     120.00000         120.00|     200.00000         200.00|     120.00000         120.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0040 801-04308                6.000  EACH |     135.00000         810.00|     155.00000         930.00|     135.00000         810.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 720                     CONTRACT ID : B -34846-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-1801998         |(   3  ) 35-1618530
                                          |RAGLE INC                    |CLR INC                      |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-06625               48.000  EACH |      75.00000        3600.00|     125.00000        6000.00|      75.00000        3600.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0042 801-06640               25.000  EACH |     110.00000        2750.00|     110.00000        2750.00|     110.00000        2750.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0043 801-06775                       LUMP |   25000.00000       25000.00|   35000.00000       35000.00|   23500.00000       23500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0044 801-07118              264.000  LFT  |       7.00000        1848.00|       7.00000        1848.00|       7.00000        1848.00
  BARRICADE, III-A                        |                             |                             |
0045 801-07119               48.000  LFT  |       8.00000         384.00|       8.00000         384.00|       8.00000         384.00
  BARRICADE, III-B                        |                             |                             |
0046 808-06712               32.000  LFT  |       3.50000         112.00|       6.00000         192.00|       3.50000         112.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0047 808-06713              810.000  LFT  |       3.50000        2835.00|       3.00000        2430.00|       3.50000        2835.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0048 808-06714              688.000  LFT  |       3.50000        2408.00|       3.00000        2064.00|       3.50000        2408.00
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0049 808-75996               12.000  EACH |      57.36000         688.32|      30.00000         360.00|      25.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0050 808-75998               12.000  EACH |      51.25000         615.00|      95.00000        1140.00|     300.00000        3600.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0051 724-11939              107.000  LFT  |      80.00000        8560.00|     125.00000       13375.00|     270.00000       28890.00
  EXPANSION JOINT SEALING SYS REPLACE     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       350,117.82|           $       372,652.00|           $       439,992.12
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       350,117.82|           $       372,652.00|           $       439,992.12
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 730                     CONTRACT ID : B -35221-A                   COUNTIES : LAKE            JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : BRIDGE PAINTING                                             COMPLETION DATE : 07/01/15
     LOCATION     : ON US 6 OVER DEEP RIVER, ON US 12 OVER LAKE GEORGE CANAL         PROJECT(S) :  129633800ST4
                    AND ON US 231 OVER HOWE DITCH                                                  129636500ST4
                                                                                                   129636800ST4

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2019240     CENTRAL PAINTING INC                                                       $       634,369.40  100.0000%
   2   35-1841931     VENUS PAINTING COMPANY                                                     $       636,349.40  100.3121%
   3   35-1602596     CIVIL COATINGS AND CONSTRUCTION INC                                        $       672,930.40  106.0786%
   4   35-1645115     THREE STAR PAINTING INC                                                    $       889,000.00  140.1392%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 730                     CONTRACT ID : B -35221-A                   COUNTIES : LAKE            JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2019240          |(   2  ) 35-1841931          |(   3  ) 35-1602596
                                          |CENTRAL PAINTING INC         |VENUS PAINTING COMPANY       |CIVIL COATINGS AND CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     100.00000         100.00|       1.00000           1.00|       1.00000           1.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   20000.00000       20000.00|   40000.00000       40000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-03135              981.400  SFT  |       1.00000         981.40|       1.00000         981.40|       1.00000         981.40
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0009 619-11052                       LUMP |   80000.00000       80000.00|  150000.00000      150000.00|  219000.00000      219000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             |
0010 619-11052                       LUMP |  280000.00000      280000.00|  240000.00000      240000.00|  259000.00000      259000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2   |                             |                             |
0011 619-11052                       LUMP |   50000.00000       50000.00|   50000.00000       50000.00|  109000.00000      109000.00
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3   |                             |                             |
0012 619-51859                       LUMP |   35000.00000       35000.00|   60000.00000       60000.00|    9000.00000        9000.00
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             |
0013 619-51859                       LUMP |  115159.92000      115159.92|   60000.00000       60000.00|   29000.00000       29000.00
  PAINT STEEL BRIDGE, BR. NO. , 2         |                             |                             |
0014 619-51859                       LUMP |   30000.00000       30000.00|   10000.00000       10000.00|    5000.00000        5000.00
  PAINT STEEL BRIDGE, BR. NO. , 3         |                             |                             |
0015 628-09409                6.000  MOS  |      50.00000         300.00|      80.00000         480.00|     100.00000         600.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0016 628-11729                1.000  EACH |      50.00000          50.00|     200.00000         200.00|     100.00000         100.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0017 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0018 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0019 628-11782                6.000  MOS  |      40.00000         240.00|      80.00000         480.00|      50.00000         300.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
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     CALL ORDER   : 730                     CONTRACT ID : B -35221-A                   COUNTIES : LAKE            JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2019240          |(   2   ) 35-1841931         |(   3  ) 35-1602596
                                          |CENTRAL PAINTING INC         |VENUS PAINTING COMPANY       |CIVIL COATINGS AND CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11977                1.000  EACH |     500.00000         500.00|     300.00000         300.00|     250.00000         250.00
  COMPUTER SYSTEM                         |                             |                             |
0021 709-51821                       LUMP |    1000.00000        1000.00|     600.00000         600.00|     500.00000         500.00
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0022 709-51821                       LUMP |    1000.00000        1000.00|     800.00000         800.00|     500.00000         500.00
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0023 709-51821                       LUMP |    1000.00000        1000.00|     600.00000         600.00|     500.00000         500.00
  SURFACE SEAL , BRIDGE NO 3              |                             |                             |
0024 801-03290                6.000  EACH |     158.00000         948.00|     200.00000        1200.00|     158.00000         948.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0025 801-06640               18.000  EACH |     151.00000        2718.00|     200.00000        3600.00|     151.00000        2718.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0026 801-06710                7.000  DAY  |      75.00000         525.00|     300.00000        2100.00|      75.00000         525.00
  FLASHING ARROW SIGN                     |                             |                             |
0027 801-06775                       LUMP |   14840.08000       14840.08|   15000.00000       15000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       634,369.40|           $       636,349.40|           $       672,930.40
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       634,369.40|           $       636,349.40|           $       672,930.40
====================================================================================================================================
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     CALL ORDER   : 730                     CONTRACT ID : B -35221-A                   COUNTIES : LAKE            JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1645115          |(       )                    |(      )
                                          |THREE STAR PAINTING INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |       1.00000           1.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   39450.00000       39450.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 202-03135              981.400  SFT  |       2.50000        2453.50|                             |
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0009 619-11052                       LUMP |  140000.00000      140000.00|                             |
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             |
0010 619-11052                       LUMP |  471053.50000      471053.50|                             |
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2   |                             |                             |
0011 619-11052                       LUMP |  137000.00000      137000.00|                             |
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3   |                             |                             |
0012 619-51859                       LUMP |   10000.00000       10000.00|                             |
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             |
0013 619-51859                       LUMP |   50000.00000       50000.00|                             |
  PAINT STEEL BRIDGE, BR. NO. , 2         |                             |                             |
0014 619-51859                       LUMP |   10000.00000       10000.00|                             |
  PAINT STEEL BRIDGE, BR. NO. , 3         |                             |                             |
0015 628-09409                6.000  MOS  |      50.00000         300.00|                             |
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0016 628-11729                1.000  EACH |      50.00000          50.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0017 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0018 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0019 628-11782                6.000  MOS  |      50.00000         300.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
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     CALL ORDER   : 730                     CONTRACT ID : B -35221-A                   COUNTIES : LAKE            JASPER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1645115          |(       )                    |(      )
                                          |THREE STAR PAINTING INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11977                1.000  EACH |     215.00000         215.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0021 709-51821                       LUMP |     500.00000         500.00|                             |
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0022 709-51821                       LUMP |     500.00000         500.00|                             |
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0023 709-51821                       LUMP |     500.00000         500.00|                             |
  SURFACE SEAL , BRIDGE NO 3              |                             |                             |
0024 801-03290                6.000  EACH |     158.00000         948.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0025 801-06640               18.000  EACH |     151.00000        2718.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0026 801-06710                7.000  DAY  |      75.00000         525.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0027 801-06775                       LUMP |   22479.00000       22479.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       889,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       889,000.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 760                     CONTRACT ID : B -35733-A                   COUNTIES : PORTER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : DESIGN BUILD-BRIDGE MAINTENANCE                             COMPLETION DATE : 07/28/15
     LOCATION     : ON SR 49 OVER I-94, 1.02 MILES SOUTH OF US 20                    PROJECT(S) :  138220900ST

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $       298,005.00  100.0000%
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     CALL ORDER   : 760                     CONTRACT ID : B -35733-A                   COUNTIES : PORTER
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 32-0154474          |(      )                     |(      )
                                          |JCI BRIDGE GROUP INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 104-05404                       LUMP |  288000.00000      288000.00|                             |
  DESIGN/BUILD                            |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 628-09401                4.000  MOS  |    2500.00000       10000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       298,005.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       298,005.00|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 770                     CONTRACT ID : B -35738-A                   COUNTIES : HARRISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 09/15/15
     LOCATION     : ON SR 11 OVER BUCK CREEK ROAD, 0.96 MILE NORTH OF SR 135,        PROJECT(S) :  138213400ST5
                    AND ON WYANDOTTE CAVE RD OVER I-64, 4.13 MILES EAST OF SR 66                   138215200ST5
                                                                                                   138215300ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $       206,708.00  100.0000%
   2   38-1164400     RAM CONSTRUCTION SRVCS OF MICHIGAN INC                                     $       234,898.50  113.6378%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       241,770.52  116.9623%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       264,830.40  128.1181%
   5   35-1139301     E & B PAVING INC                                                           $       266,181.50  128.7717%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 770                     CONTRACT ID : B -35738-A                   COUNTIES : HARRISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 38-1164400          |(   3  ) 35-1618530
                                          |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MI |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6000.00000        6000.00|    2000.00000        2000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   10350.00000       10350.00|   13820.40000       13820.40|   12088.52000       12088.52
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 628-09402                6.000  MOS  |    1100.00000        6600.00|    1000.00000        6000.00|    2000.00000       12000.00
  FIELD OFFICE, B                         |                             |                             |
0010 628-11730                2.000  EACH |     100.00000         200.00|     250.00000         500.00|     300.00000         600.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11780               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00|      50.00000         600.00
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0013 628-11976                1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|     450.00000         450.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0014 628-11977                1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|    1500.00000        1500.00
  COMPUTER SYSTEM                         |                             |                             |
0015 720-96995               22.000  EACH |     250.00000        5500.00|     100.00000        2200.00|     100.00000        2200.00
  CLEAN INLET                             |                             |                             |
0016 722-51852              350.000  SFT  |      60.00000       21000.00|      45.00000       15750.00|      40.00000       14000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0017 738-09456             2838.000  SYS  |      41.00000      116358.00|      43.00000      122034.00|      54.00000      153252.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0018 801-04308               10.000  EACH |     130.00000        1300.00|     130.00000        1300.00|     130.00000        1300.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0019 801-06625               20.000  EACH |      75.00000        1500.00|      75.00000        1500.00|      75.00000        1500.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0020 801-06640                6.000  EACH |      95.00000         570.00|      95.00000         570.00|      95.00000         570.00
  CONSTRUCTION SIGN, A                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 770                     CONTRACT ID : B -35738-A                   COUNTIES : HARRISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 38-1164400         |(   3  ) 35-1618530
                                          |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MI |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 801-06645                2.000  EACH |      30.00000          60.00|      30.00000          60.00|      30.00000          60.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0022 801-07118              272.000  LFT  |       6.00000        1632.00|       6.00000        1632.00|       6.00000        1632.00
  BARRICADE, III-A                        |                             |                             |
0023 801-07119               48.000  LFT  |       7.00000         336.00|       7.00000         336.00|       7.00000         336.00
  BARRICADE, III-B                        |                             |                             |
0024 808-10033             1514.000  LFT  |       2.00000        3028.00|       2.40000        3633.60|       2.00000        3028.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0025 808-10034             1514.000  LFT  |       2.00000        3028.00|       2.40000        3633.60|       2.00000        3028.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0027 724-11939              186.000  LFT  |     140.00000       26040.00|     307.65000       57222.90|     170.00000       31620.00
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       206,708.00|           $       234,898.50|           $       241,770.52
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       206,708.00|           $       234,898.50|           $       241,770.52
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 770                     CONTRACT ID : B -35738-A                   COUNTIES : HARRISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1139301         |(      )
                                          |HIS CONSTRUCTORS INC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1721.36000        1721.36|    4000.00000        4000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   13241.52000       13241.52|   13250.00000       13250.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 628-09402                6.000  MOS  |    1870.47000       11222.82|    1650.00000        9900.00|
  FIELD OFFICE, B                         |                             |                             |
0010 628-11730                2.000  EACH |     325.12000         650.24|     400.00000         800.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11780               12.000  MOS  |      97.63000        1171.56|     175.00000        2100.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0013 628-11976                1.000  EACH |     208.72000         208.72|     900.00000         900.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0014 628-11977                1.000  EACH |     754.68000         754.68|    2200.00000        2200.00|
  COMPUTER SYSTEM                         |                             |                             |
0015 720-96995               22.000  EACH |     297.00000        6534.00|     200.00000        4400.00|
  CLEAN INLET                             |                             |                             |
0016 722-51852              350.000  SFT  |     116.98000       40943.00|      25.00000        8750.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0017 738-09456             2838.000  SYS  |      44.14000      125269.32|      66.25000      188017.50|
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0018 801-04308               10.000  EACH |     157.04000        1570.40|     100.00000        1000.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0019 801-06625               20.000  EACH |      90.60000        1812.00|     140.00000        2800.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0020 801-06640                6.000  EACH |     114.77000         688.62|     250.00000        1500.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0021 801-06645                2.000  EACH |      36.24000          72.48|      60.00000         120.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
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     CALL ORDER   : 770                     CONTRACT ID : B -35738-A                   COUNTIES : HARRISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1139301         |(      )
                                          |HIS CONSTRUCTORS INC         |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 801-07118              272.000  LFT  |       7.25000        1972.00|      10.00000        2720.00|
  BARRICADE, III-A                        |                             |                             |
0023 801-07119               48.000  LFT  |       8.45000         405.60|      12.00000         576.00|
  BARRICADE, III-B                        |                             |                             |
0024 808-10033             1514.000  LFT  |       5.03000        7615.42|       1.50000        2271.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0025 808-10034             1514.000  LFT  |       5.03000        7615.42|       1.50000        2271.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0027 724-11939              186.000  LFT  |     222.34000       41355.24|     100.00000       18600.00|
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       264,830.40|           $       266,181.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       264,830.40|           $       266,181.50|           $
====================================================================================================================================
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     CALL ORDER   : 780                     CONTRACT ID : B -35740-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 08/31/15
     LOCATION     : ON SR 446 OVER LEATHERWOOD CREEK, 0.08 MILE EAST OF SR 58,       PROJECT(S) :  138215600ST5
                    AND OVER LITTLE SALT CREEK, 2.55 MILES WEST OF SR 58                           138215800ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   38-1164400     RAM CONSTRUCTION SRVCS OF MICHIGAN INC                                     $       136,263.00  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       157,693.00  115.7269%
   3   35-1801998     CLR INC                                                                    $       173,164.90  127.0814%
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       174,224.93  127.8593%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       186,108.42  136.5803%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 780                     CONTRACT ID : B -35740-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 38-1164400          |(   2  ) 35-1878024          |(   3  ) 35-1801998
                                          |RAM CONSTRUCTION SRVCS OF MI |RAGLE INC                    |CLR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|   12500.00000       12500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   13500.00000       13500.00|    7900.00000        7900.00|    8500.00000        8500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 720-96995                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00
  CLEAN INLET                             |                             |                             |
0009 722-51852              378.000  SFT  |      30.00000       11340.00|      80.00000       30240.00|      45.00000       17010.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0010 738-09456             2062.000  SYS  |      46.00000       94852.00|      50.00000      103100.00|      58.00000      119596.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0011 801-04308               12.000  EACH |     140.00000        1680.00|     120.00000        1440.00|     100.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0012 801-06625               45.000  EACH |      81.00000        3645.00|      70.00000        3150.00|      70.00000        3150.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0013 801-06640                8.000  EACH |     110.00000         880.00|      95.00000         760.00|     153.00000        1224.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0014 801-06645                4.000  EACH |      35.00000         140.00|      30.00000         120.00|      54.00000         216.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0015 801-07118              192.000  LFT  |       8.50000        1632.00|       7.00000        1344.00|      11.00000        2112.00
  BARRICADE, III-A                        |                             |                             |
0016 801-07119               96.000  LFT  |       9.50000         912.00|       8.00000         768.00|      11.00000        1056.00
  BARRICADE, III-B                        |                             |                             |
0017 808-10033              811.000  LFT  |       3.50000        2838.50|       3.00000        2433.00|       3.45000        2797.95
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0018 808-10034              811.000  LFT  |       3.50000        2838.50|       3.00000        2433.00|       3.45000        2797.95
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       136,263.00|           $       157,693.00|           $       173,164.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       136,263.00|           $       157,693.00|           $       173,164.90
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 780                     CONTRACT ID : B -35740-A                   COUNTIES : LAWRENCE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 38-3806996          |(   5   ) 35-1618530         |(      )
                                          |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     933.39000         933.39|    2000.00000        2000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |    8711.24000        8711.24|    9305.42000        9305.42|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 720-96995                4.000  EACH |     303.24000        1212.96|     250.00000        1000.00|
  CLEAN INLET                             |                             |                             |
0009 722-51852              378.000  SFT  |     135.19000       51101.82|      45.00000       17010.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0010 738-09456             2062.000  SYS  |      44.86000       92501.32|      70.00000      144340.00|
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0011 801-04308               12.000  EACH |     146.11000        1753.32|     120.00000        1440.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0012 801-06625               45.000  EACH |      85.22000        3834.90|      70.00000        3150.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0013 801-06640                8.000  EACH |     115.66000         925.28|      95.00000         760.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0014 801-06645                4.000  EACH |      36.53000         146.12|      30.00000         120.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0015 801-07118              192.000  LFT  |       8.53000        1637.76|       7.00000        1344.00|
  BARRICADE, III-A                        |                             |                             |
0016 801-07119               96.000  LFT  |       9.74000         935.04|       8.00000         768.00|
  BARRICADE, III-B                        |                             |                             |
0017 808-10033              811.000  LFT  |       6.49000        5263.39|       3.00000        2433.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0018 808-10034              811.000  LFT  |       6.49000        5263.39|       3.00000        2433.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       174,224.93|           $       186,108.42|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       174,224.93|           $       186,108.42|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 790                     CONTRACT ID : B -35742-A                   COUNTIES : GIBSON          GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      LAWRENCE        OTHERS
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 11/02/15
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT               PROJECT(S) :  138222100ST6
                                                                                                   138222200ST6
                                                                                                   138222300ST6
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR INC                                                                    $       612,059.10  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       671,315.86  109.6815%
   3   38-1164400     RAM CONSTRUCTION SRVCS OF MICHIGAN INC                                     $       715,806.26  116.9505%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       735,222.52  120.1228%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : B -35742-A                   COUNTIES : GIBSON          GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      LAWRENCE        OTHERS

====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(   3  ) 38-1164400
                                          |CLR INC                      |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6500.00000        6500.00|    9000.00000        9000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   30000.00000       30000.00|   34500.00000       34500.00|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 628-09402                9.000  MOS  |    1000.00000        9000.00|    1100.00000        9900.00|    1000.00000        9000.00
  FIELD OFFICE, B                         |                             |                             |
0009 628-11729                1.000  EACH |      25.00000          25.00|     200.00000         200.00|     100.00000         100.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0010 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11782                9.000  MOS  |      20.00000         180.00|      75.00000         675.00|    1000.00000        9000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0013 709-51821                       LUMP |   15000.00000       15000.00|   16080.00000       16080.00|   18500.00000       18500.00
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0014 709-51821                       LUMP |   15000.00000       15000.00|   15760.00000       15760.00|   18250.00000       18250.00
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0015 709-51821                       LUMP |    5500.00000        5500.00|    7800.00000        7800.00|    6000.00000        6000.00
  SURFACE SEAL , BRIDGE NO 3              |                             |                             |
0016 709-51821                       LUMP |    6000.00000        6000.00|   10920.00000       10920.00|    7500.00000        7500.00
  SURFACE SEAL , BRIDGE NO 4              |                             |                             |
0017 709-51821                       LUMP |    9000.00000        9000.00|   12600.00000       12600.00|   11000.00000       11000.00
  SURFACE SEAL , BRIDGE NO 7              |                             |                             |
0018 709-51821                       LUMP |    5500.00000        5500.00|   11100.00000       11100.00|    6000.00000        6000.00
  SURFACE SEAL , BRIDGE NO 9              |                             |                             |
0019 722-51401               75.000  SFT  |     100.00000        7500.00|     225.00000       16875.00|     150.00000       11250.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : B -35742-A                   COUNTIES : GIBSON          GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      LAWRENCE        OTHERS
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 38-1164400
                                          |CLR INC                      |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 722-51852              625.000  SFT  |      71.00000       44375.00|      75.00000       46875.00|      65.00000       40625.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0022 724-04163              634.500  LFT  |      43.00000       27283.50|      25.00000       15862.50|      55.00000       34897.50
  STRUCTURAL EXPANSION JOINT SEAL,        |                             |                             |
  REPLACE , 1A                            |                             |                             |
0023 724-09626               88.000  LFT  |      90.00000        7920.00|     171.17000       15062.96|     140.00000       12320.00
  STRUCTURAL EXPANSION JOINT SEAL, SS,    |                             |                             |
  REPLACE                                 |                             |                             |
0024 738-09456             1646.000  SYS  |      67.00000      110282.00|      50.00000       82300.00|      55.00000       90530.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0025 801-01093               16.000  EACH |    1000.00000       16000.00|     500.00000        8000.00|     575.00000        9200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0026 801-03290               16.000  EACH |     125.00000        2000.00|     295.00000        4720.00|     339.25000        5428.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06207            11560.000  LFT  |       0.85000        9826.00|       1.02000       11791.20|       1.17000       13525.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0028 801-06640               80.000  EACH |     100.00000        8000.00|     210.00000       16800.00|     241.50000       19320.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0029 801-06645                8.000  EACH |      99.00000         792.00|      90.00000         720.00|     103.50000         828.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0030 801-06710               30.000  DAY  |      75.00000        2250.00|      50.00000        1500.00|      57.50000        1725.00
  FLASHING ARROW SIGN                     |                             |                             |
0031 801-06775                       LUMP |  131000.00000      131000.00|  240000.00000      240000.00|  164250.00000      164250.00
  MAINTAINING TRAFFIC                     |                             |                             |
0032 808-06711             1000.000  LFT  |       0.45000         450.00|       2.41000        2410.00|       2.77000        2770.00
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0033 808-06712              120.000  LFT  |       2.75000         330.00|       2.41000         289.20|       2.77000         332.40
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713             5900.000  LFT  |       0.45000        2655.00|       0.64000        3776.00|       0.75000        4425.00
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             5350.000  LFT  |       0.45000        2407.50|       0.64000        3424.00|       0.75000        4012.50
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-06716             4990.000  LFT  |       0.50000        2495.00|       0.80000        3992.00|       0.95000        4740.50
  LINE, REMOVE                            |                             |                             |
0037 808-75994               28.000  EACH |      45.00000        1260.00|      45.00000        1260.00|      12.00000         336.00
  PRISMATIC REFLECTOR                     |                             |                             |
0038 808-75996               10.000  EACH |     100.00000        1000.00|      30.00000         300.00|      50.00000         500.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0039 808-75998               10.000  EACH |     350.00000        3500.00|     242.50000        2425.00|     240.00000        2400.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : B -35742-A                   COUNTIES : GIBSON          GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      LAWRENCE        OTHERS
====================================================================================================================================
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 38-1164400
                                          |CLR INC                      |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 628-11976                1.000  EACH |      50.00000          50.00|    1500.00000        1500.00|     750.00000         750.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0041 628-11977                1.000  EACH |      50.00000          50.00|    1500.00000        1500.00|     750.00000         750.00
  COMPUTER SYSTEM                         |                             |                             |
0042 724-11939              558.100  LFT  |     231.00000      128921.10|     110.00000       61391.00|     253.60000      141534.16
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       612,059.10|           $       671,315.86|           $       715,806.26
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       612,059.10|           $       671,315.86|           $       715,806.26
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : B -35742-A                   COUNTIES : GIBSON          GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      LAWRENCE        OTHERS
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 110-01001                       LUMP |   36761.12000       36761.12|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 628-09402                9.000  MOS  |    2000.00000       18000.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0009 628-11729                1.000  EACH |     350.00000         350.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0010 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0011 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0012 628-11782                9.000  MOS  |      75.00000         675.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0013 709-51821                       LUMP |   16080.00000       16080.00|                             |
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0014 709-51821                       LUMP |   15760.00000       15760.00|                             |
  SURFACE SEAL , BRIDGE NO 2              |                             |                             |
0015 709-51821                       LUMP |    7800.00000        7800.00|                             |
  SURFACE SEAL , BRIDGE NO 3              |                             |                             |
0016 709-51821                       LUMP |   10920.00000       10920.00|                             |
  SURFACE SEAL , BRIDGE NO 4              |                             |                             |
0017 709-51821                       LUMP |   12600.00000       12600.00|                             |
  SURFACE SEAL , BRIDGE NO 7              |                             |                             |
0018 709-51821                       LUMP |   11100.00000       11100.00|                             |
  SURFACE SEAL , BRIDGE NO 9              |                             |                             |
0019 722-51401               75.000  SFT  |     100.00000        7500.00|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0020 722-51852              625.000  SFT  |      50.00000       31250.00|                             |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : B -35742-A                   COUNTIES : GIBSON          GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      LAWRENCE        OTHERS
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0022 724-04163              634.500  LFT  |      50.00000       31725.00|                             |
  STRUCTURAL EXPANSION JOINT SEAL,        |                             |                             |
  REPLACE , 1A                            |                             |                             |
0023 724-09626               88.000  LFT  |      85.00000        7480.00|                             |
  STRUCTURAL EXPANSION JOINT SEAL, SS,    |                             |                             |
  REPLACE                                 |                             |                             |
0024 738-09456             1646.000  SYS  |     102.00000      167892.00|                             |
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0025 801-01093               16.000  EACH |     500.00000        8000.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0026 801-03290               16.000  EACH |     295.00000        4720.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0027 801-06207            11560.000  LFT  |       1.02000       11791.20|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0028 801-06640               80.000  EACH |     210.00000       16800.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0029 801-06645                8.000  EACH |      90.00000         720.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0030 801-06710               30.000  DAY  |      50.00000        1500.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0031 801-06775                       LUMP |  183000.00000      183000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0032 808-06711             1000.000  LFT  |       2.41000        2410.00|                             |
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0033 808-06712              120.000  LFT  |       2.41000         289.20|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0034 808-06713             5900.000  LFT  |       0.64000        3776.00|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0035 808-06714             5350.000  LFT  |       0.64000        3424.00|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0036 808-06716             4990.000  LFT  |       0.80000        3992.00|                             |
  LINE, REMOVE                            |                             |                             |
0037 808-75994               28.000  EACH |      10.00000         280.00|                             |
  PRISMATIC REFLECTOR                     |                             |                             |
0038 808-75996               10.000  EACH |      50.00000         500.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0039 808-75998               10.000  EACH |     200.00000        2000.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0040 628-11976                1.000  EACH |     500.00000         500.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 790                     CONTRACT ID : B -35742-A                   COUNTIES : GIBSON          GREENE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      LAWRENCE        OTHERS
====================================================================================================================================
                                          |(   4  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 628-11977                1.000  EACH |    2000.00000        2000.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0042 724-11939              558.100  LFT  |     200.00000      111620.00|                             |
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       735,222.52|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       735,222.52|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 800 -1
                                                          VENDOR RANKING

     CALL ORDER   : 800                     CONTRACT ID : B -35743-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 10/04/15
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT               PROJECT(S) :  138223500ST6
                                                                                                   138223600ST6
                                                                                                   138223700ST6
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $       653,866.23  100.0000%
   2   38-1164400     RAM CONSTRUCTION SRVCS OF MICHIGAN INC                                     $       668,359.40  102.2165%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       895,206.07  136.9097%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 800                     CONTRACT ID : B -35743-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 38-1164400          |(   3  ) 35-1618530
                                          |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MI |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|    2000.00000        2000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   34250.00000       34250.00|   63100.00000       63100.00|   44760.30000       44760.30
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 203-02000               54.000  CYS  |      20.00000        1080.00|     130.00000        7020.00|     135.00000        7290.00
  EXCAVATION, COMMON                      |                             |                             |
0011 207-08264              192.000  SYS  |      10.00000        1920.00|      50.00000        9600.00|      35.00000        6720.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0012 301-07448               54.000  TON  |      35.00000        1890.00|      80.00000        4320.00|      65.00000        3510.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0013 304-07493               38.000  TON  |     300.00000       11400.00|     715.00000       27170.00|     700.00000       26600.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0014 401-07322               16.000  TON  |     300.00000        4800.00|     715.00000       11440.00|     650.00000       10400.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0015 406-05520                0.400  TON  |     400.00000         160.00|     580.00000         232.00|     525.00000         210.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 628-09402               10.000  MOS  |    1100.00000       11000.00|    1000.00000       10000.00|    2000.00000       20000.00
  FIELD OFFICE, B                         |                             |                             |
0017 628-11729                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     350.00000         700.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0018 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0019 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 800                     CONTRACT ID : B -35743-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 38-1164400         |(   3  ) 35-1618530
                                          |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MI |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 628-11782               20.000  MOS  |     100.00000        2000.00|     150.00000        3000.00|      75.00000        1500.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0021 709-51821                       LUMP |    5400.00000        5400.00|    8000.00000        8000.00|    5400.00000        5400.00
  SURFACE SEAL , BRIDGE NO. 3             |                             |                             |
0022 709-51821                       LUMP |   11880.00000       11880.00|    3325.00000        3325.00|   11880.00000       11880.00
  SURFACE SEAL , BRIDGE NO. 4             |                             |                             |
0023 709-51821                       LUMP |    6050.00000        6050.00|   10200.00000       10200.00|    6050.00000        6050.00
  SURFACE SEAL , BRIDGE NO. 5             |                             |                             |
0024 709-51821                       LUMP |   15030.00000       15030.00|    4000.00000        4000.00|   15030.00000       15030.00
  SURFACE SEAL , BRIDGE NO. 6             |                             |                             |
0025 709-51821                       LUMP |    6930.00000        6930.00|    4600.00000        4600.00|    6930.00000        6930.00
  SURFACE SEAL , BRIDGE NO. 7             |                             |                             |
0026 709-51821                       LUMP |    7400.00000        7400.00|    2000.00000        2000.00|    7400.00000        7400.00
  SURFACE SEAL , BRIDGE NO. 8             |                             |                             |
0027 722-51852               73.000  SFT  |      80.00000        5840.00|     150.00000       10950.00|      95.00000        6935.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0031 724-04163              828.000  LFT  |      25.00000       20700.00|      55.00000       45540.00|      80.00000       66240.00
  STRUCTURAL EXPANSION JOINT SEAL,        |                             |                             |
  REPLACE 1A                              |                             |                             |
0032 724-09626              100.000  LFT  |      75.00000        7500.00|     110.00000       11000.00|      95.00000        9500.00
  STRUCTURAL EXPANSION JOINT SEAL, SS,    |                             |                             |
  REPLACE GLAND                           |                             |                             |
0033 738-09456             1957.000  SYS  |      60.00000      117420.00|      50.00000       97850.00|     100.00000      195700.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0035 801-03290               20.000  EACH |     275.00000        5500.00|     215.00000        4300.00|     250.00000        5000.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06207            25273.000  LFT  |       0.96000       24262.08|       1.10000       27800.30|       1.15000       29063.95
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
0037 801-06640              100.000  EACH |     110.00000       11000.00|     182.00000       18200.00|     205.00000       20500.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0038 801-06645                4.000  EACH |      60.00000         240.00|     105.00000         420.00|     115.00000         460.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0039 801-06710               60.000  DAY  |      40.00000        2400.00|      23.00000        1380.00|      25.00000        1500.00
  FLASHING ARROW SIGN                     |                             |                             |
0040 801-06775                       LUMP |  250000.00000      250000.00|  109000.00000      109000.00|  210000.00000      210000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0041 808-06711              442.000  LFT  |       0.35000         154.70|       0.70000         309.40|       5.38000        2377.96
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             |
0042 808-06712              313.000  LFT  |       0.35000         109.55|       0.70000         219.10|       5.38000        1683.94
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             |
0043 808-06713             7053.000  LFT  |       0.35000        2468.55|       0.70000        4937.10|       1.38000        9733.14
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 800                     CONTRACT ID : B -35743-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 38-1164400         |(   3  ) 35-1618530
                                          |RAGLE INC                    |RAM CONSTRUCTION SRVCS OF MI |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0044 808-06714             3161.000  LFT  |       0.35000        1106.35|       0.70000        2212.70|       1.38000        4362.18
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0045 808-06716            11596.000  LFT  |       0.88000       10204.48|       0.55000        6377.80|       0.85000        9856.60
  LINE, REMOVE                            |                             |                             |
0046 808-75245              760.000  LFT  |       1.00000         760.00|       1.05000         798.00|       1.65000        1254.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             |
0047 808-75278              160.000  LFT  |       3.90000         624.00|       3.15000         504.00|       8.75000        1400.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             |
0048 808-75994                8.000  EACH |      35.00000         280.00|      25.00000         200.00|      25.00000         200.00
  PRISMATIC REFLECTOR                     |                             |                             |
0049 808-75996               17.000  EACH |      43.56000         740.52|      75.00000        1275.00|      75.00000        1275.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0050 808-75998                9.000  EACH |      78.00000         702.00|     150.00000        1350.00|     150.00000        1350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0051 801-53072                       LUMP |    5000.00000        5000.00|   57500.00000       57500.00|   50000.00000       50000.00
  TEMPORARY TRAFFIC SIGNAL                |                             |                             |
0052 724-11939              141.000  LFT  |     125.00000       17625.00|     250.00000       35250.00|     205.00000       28905.00
  EXPANSION JOINT SEALING SYS             |                             |                             |
0053 724-11939              211.000  LFT  |     150.00000       31650.00|     250.00000       52750.00|     200.00000       42200.00
  EXPANSION JOINT SEALING SYS RETROFIT    |                             |                             |
0054 724-11939               92.000  LFT  |      65.00000        5980.00|      85.00000        7820.00|     210.00000       19320.00
  EXPANSION JOINT SEALING SYS REPLACE     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       653,866.23|           $       668,359.40|           $       895,206.07
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       653,866.23|           $       668,359.40|           $       895,206.07
====================================================================================================================================
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                                                                                                                   PAGE : 810 -1
                                                          VENDOR RANKING

     CALL ORDER   : 810                     CONTRACT ID : B -35749-A                   COUNTIES : PERRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 06/04/15
     LOCATION     : ALONG SR 37, 1.12 MILES NORTH OF SR 237                          PROJECT(S) :  138227400ST6

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       142,800.00  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       184,591.00  129.2654%
       35-2097364      INDIANA RELINE INC                                                                  IRREGULAR



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 810 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 810                     CONTRACT ID : B -35749-A                   COUNTIES : PERRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2  ) 35-1817574          |(      )
                                          |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PIPE LINING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    6500.00000        6500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |    6862.00000        6862.00|    9000.00000        9000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 205-06937              100.000  LFT  |       5.00000         500.00|       4.00000         400.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0010 205-11584               50.000  LFT  |      25.00000        1250.00|      20.00000        1000.00|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0011 616-02320               30.000  SYS  |      10.00000         300.00|      10.00000         300.00|
  GEOTEXTILES                             |                             |                             |
0012 616-05689               20.000  TON  |      60.00000        1200.00|     100.00000        2000.00|
  RIPRAP, CLASS 2                         |                             |                             |
0013 621-01004                1.000  EACH |     200.00000         200.00|     500.00000         500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0014 621-06559              400.000  SYS  |       2.40000         960.00|       2.00000         800.00|
  MULCHED SEEDING, R                      |                             |                             |
0015 628-09402                4.000  MOS  |    1100.00000        4400.00|    1000.00000        4000.00|
  FIELD OFFICE, B                         |                             |                             |
0016 628-11729                1.000  EACH |     125.00000         125.00|     350.00000         350.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0017 628-11730                1.000  EACH |     100.00000         100.00|     350.00000         350.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0018 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 810                     CONTRACT ID : B -35749-A                   COUNTIES : PERRY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1004746          |(   2   ) 35-1817574         |(      )
                                          |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE COMPANY  |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0020 628-11782                8.000  MOS  |      50.00000         400.00|     100.00000         800.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0021 725-10226              378.000  LFT  |     317.00000      119826.00|     398.00000      150444.00|
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 13 |                             |                             |
  9-14.1 SFT                              |                             |                             |
0022 801-03290                2.000  EACH |     250.00000         500.00|     220.00000         440.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0023 801-06640                6.000  EACH |     245.00000        1470.00|     200.00000        1200.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0024 801-06775                       LUMP |    1200.00000        1200.00|    3500.00000        3500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       142,800.00|           $       184,591.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       142,800.00|           $       184,591.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 820 -1
                                                          VENDOR RANKING

     CALL ORDER   : 820                     CONTRACT ID : B -35763-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 08/15/15
     LOCATION     : ON SR 28 OVER WEA CREEK, ON SR 38W OVER NORFOLK AND SOUTHERN     PROJECT(S) :  138230500ST1
                    RAILROAD AND ON SR 38E OVER NORFOLK AND SOUTHERN RR                            138230600ST1
                                                                                                   138230700ST1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       440,324.00  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 820                     CONTRACT ID : B -35763-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(      )                     |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   36103.45000       36103.45|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240              420.000  SYS  |      20.00000        8400.00|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0011 203-02000               50.000  CYS  |     200.00000       10000.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02070               50.000  CYS  |      65.00000        3250.00|                             |
  BORROW                                  |                             |                             |
0013 301-07448               40.000  TON  |      65.00000        2600.00|                             |
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0014 302-07455               70.000  CYS  |     130.00000        9100.00|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0015 304-07491               12.000  TON  |     450.00000        5400.00|                             |
  HMA PATCHING, TYPE C                    |                             |                             |
0016 306-08034             1023.000  SYS  |       6.00000        6138.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0017 401-07328               85.000  TON  |     220.00000       18700.00|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0018 401-10258              600.000  LFT  |       1.00000         600.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785              600.000  LFT  |       1.00000         600.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 820                     CONTRACT ID : B -35763-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05521             1023.000  SYS  |       1.00000        1023.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 506-06334               98.000  SYS  |     380.00000       37240.00|                             |
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0022 507-07482               30.000  LFT  |      40.00000        1200.00|                             |
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             |
0023 609-06259              420.000  SYS  |      85.00000       35700.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             |
  IN                                      |                             |                             |
0024 628-09402               12.000  MOS  |    1890.00000       22680.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0025 628-11730                2.000  EACH |     100.00000         200.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0026 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0027 628-11782               24.000  MOS  |     100.00000        2400.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0028 628-11976                1.000  EACH |     500.00000         500.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0029 628-11977                1.000  EACH |    1500.00000        1500.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0030 702-51863              126.000  EACH |      38.00000        4788.00|                             |
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0031 703-06029            20026.000  LBS  |       1.50000       30039.00|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0032 709-51821                       LUMP |    3040.00000        3040.00|                             |
  SURFACE SEAL , BRIDGE NO 1              |                             |                             |
0033 722-51401              170.000  SFT  |     188.00000       31960.00|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0034 722-51852              282.000  SFT  |      45.00000       12690.00|                             |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0036 738-09456              616.000  SYS  |      70.00000       43120.00|                             |
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0037 801-01093                8.000  EACH |     325.00000        2600.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0038 801-03290               12.000  EACH |     129.00000        1548.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0039 801-04308               18.000  EACH |     275.00000        4950.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0040 801-06207             1200.000  LFT  |       0.99000        1188.00|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN                                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 820                     CONTRACT ID : B -35763-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-06625               46.000  EACH |      92.00000        4232.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0042 801-06640               48.000  EACH |     122.00000        5856.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0043 801-06710               56.000  DAY  |       9.55000         534.80|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0044 801-06775                       LUMP |   10044.00000       10044.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0045 801-07118               96.000  LFT  |       9.00000         864.00|                             |
  BARRICADE, III-A                        |                             |                             |
0046 801-07119              288.000  LFT  |       9.00000        2592.00|                             |
  BARRICADE, III-B                        |                             |                             |
0047 808-06716             6765.000  LFT  |       0.55000        3720.75|                             |
  LINE, REMOVE                            |                             |                             |
0048 808-10031              600.000  LFT  |       1.00000         600.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0049 808-10033             3240.000  LFT  |       1.00000        3240.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0050 808-10034             2820.000  LFT  |       1.00000        2820.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0051 808-10036              105.000  LFT  |       1.00000         105.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0052 724-11939              350.000  LFT  |     147.00000       51450.00|                             |
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       440,324.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       440,324.00|           $       184,591.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 830                     CONTRACT ID : B -35764-A                   COUNTIES : FOUNTAIN        VERMILLION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WARREN
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 10/17/15
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT          PROJECT(S) :  138228600ST1
                                                                                                   138228700ST1
                                                                                                   138228800ST1
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       674,422.10  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 830                     CONTRACT ID : B -35764-A                   COUNTIES : FOUNTAIN        VERMILLION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WARREN

====================================================================================================================================
                                          |(   1  ) 35-1618530          |(      )                     |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0009 110-01001                       LUMP |   33721.10000       33721.10|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 213-08068                2.000  EACH |     335.00000         670.00|                             |
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0011 213-09269                3.000  CYS  |     650.00000        1950.00|                             |
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0012 304-07783               51.000  TON  |     700.00000       35700.00|                             |
  HMA PATCHING, TYPE D                    |                             |                             |
0013 306-08034              540.000  SYS  |      18.00000        9720.00|                             |
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0014 306-08036              445.000  SYS  |      19.00000        8455.00|                             |
  MILLING, ASPHALT, 2 IN                  |                             |                             |
0015 306-08041              225.000  SYS  |      19.00000        4275.00|                             |
  MILLING, PCCP , 2"                      |                             |                             |
0016 401-07337               50.000  TON  |     415.00000       20750.00|                             |
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             |
0017 401-07340               90.000  TON  |     190.00000       17100.00|                             |
  QC/QA-HMA, 3, 64, SURFACE, 12.5 mm      |                             |                             |
0018 401-10258              680.000  LFT  |       1.00000         680.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0019 401-11785              680.000  LFT  |       0.10000          68.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 830                     CONTRACT ID : B -35764-A                   COUNTIES : FOUNTAIN        VERMILLION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WARREN
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 406-05521             1255.000  SYS  |       0.10000         125.50|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0021 506-06334              238.000  SYS  |     450.00000      107100.00|                             |
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             |
0022 628-09401                6.000  MOS  |    2000.00000       12000.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0023 628-09407                6.000  MOS  |     250.00000        1500.00|                             |
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             |
  ADDITIONAL , 1 EACH                     |                             |                             |
0024 628-11729                1.000  EACH |     350.00000         350.00|                             |
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0025 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0026 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0027 628-11780                6.000  MOS  |      75.00000         450.00|                             |
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0028 709-04647                       LUMP |   14000.00000       14000.00|                             |
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             |
0029 710-09158              100.000  SFT  |     125.00000       12500.00|                             |
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0030 722-51401              338.000  SFT  |      65.00000       21970.00|                             |
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0031 722-51852              563.000  SFT  |      30.00000       16890.00|                             |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0033 738-09456             1250.000  SYS  |      70.00000       87500.00|                             |
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0034 801-01093               24.000  EACH |     500.00000       12000.00|                             |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0035 801-03290               28.000  EACH |     136.00000        3808.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-04308               15.000  EACH |     130.00000        1950.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0037 801-06625               36.000  EACH |      98.00000        3528.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0038 801-06640               62.000  EACH |      98.00000        6076.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0039 801-06645                4.000  EACH |      53.00000         212.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0040 801-06710              180.000  DAY  |      13.00000        2340.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
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     CALL ORDER   : 830                     CONTRACT ID : B -35764-A                   COUNTIES : FOUNTAIN        VERMILLION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 WARREN
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(       )                    |(      )
                                          |AMERICAN CONTRACTING & SERVI |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-06775                       LUMP |  185000.00000      185000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0042 801-07118               72.000  LFT  |       8.00000         576.00|                             |
  BARRICADE, III-A                        |                             |                             |
0043 801-07119              216.000  LFT  |       8.00000        1728.00|                             |
  BARRICADE, III-B                        |                             |                             |
0044 808-06716             7800.000  LFT  |       1.00000        7800.00|                             |
  LINE, REMOVE                            |                             |                             |
0045 808-10031              900.000  LFT  |       0.33000         297.00|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN                                      |                             |                             |
0046 808-10033             4500.000  LFT  |       0.33000        1485.00|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN                                      |                             |                             |
0047 808-10034             3300.000  LFT  |       0.33000        1089.00|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN                                      |                             |                             |
0048 808-10036              150.000  LFT  |       0.33000          49.50|                             |
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             |
  4 IN                                    |                             |                             |
0049 724-11939              200.000  LFT  |     185.00000       37000.00|                             |
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       674,422.10|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       674,422.10|           $       184,591.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 850                     CONTRACT ID : B -35940-A                   COUNTIES : RANDOLPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 07/17/16
     LOCATION     : ON CR 400S OVER CABIN CREEK, 0.74 MILES WEST OF CR 500W          PROJECT(S) :  0100358

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       969,318.55  100.0000%
   2   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     1,073,915.50  110.7908%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 850                     CONTRACT ID : B -35940-A                   COUNTIES : RANDOLPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 36-2839689          |(      )
                                          |MILESTONE CONTRACTORS LP     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    9000.00000        9000.00|    5700.00000        5700.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   48000.00000       48000.00|   60000.00000       60000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   29000.00000       29000.00|   28925.00000       28925.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   91840.00000       91840.00|   60656.56000       60656.56|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000             1272.000  CYS  |      21.00000       26712.00|      35.36000       44977.92|
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             2053.000  CYS  |      18.00000       36954.00|      19.60000       40238.80|
  BORROW                                  |                             |                             |
0014 203-04523                       LUMP |    9500.00000        9500.00|   25000.00000       25000.00|
  DEWATERING                              |                             |                             |
0015 203-51223               99.000  CYS  |      21.00000        2079.00|      40.00000        3960.00|
  EXCAVATION, WATERWAY                    |                             |                             |
0016 205-03371               89.000  CYS  |      23.50000        2091.50|      24.40000        2171.60|
  SEDIMENT, REMOVE                        |                             |                             |
0017 205-06931              256.000  TON  |      52.00000       13312.00|      52.45000       13427.20|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
  MODIFIED                                |                             |                             |
0018 205-06933                1.000  EACH |     115.00000         115.00|     126.50000         126.50|
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 850                     CONTRACT ID : B -35940-A                   COUNTIES : RANDOLPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 36-2839689         |(      )
                                          |MILESTONE CONTRACTORS LP     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06936              191.000  TON  |      60.00000       11460.00|      54.95000       10495.45|
  TEMPORARY SEDIMENT TRAP MODIFIED        |                             |                             |
0020 205-06937              907.000  LFT  |       2.10000        1904.70|       2.18000        1977.26|
  TEMPORARY SILT FENCE                    |                             |                             |
0021 205-09543              100.000  TON  |      41.00000        4100.00|      24.40000        2440.00|
  NO 2 STONE                              |                             |                             |
0022 205-11586               11.000  TON  |      87.00000         957.00|      26.20000         288.20|
  TEMPORARY FILTER STONE                  |                             |                             |
0023 207-08264              186.000  SYS  |      25.00000        4650.00|      17.70000        3292.20|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0024 207-08265             2281.000  SYS  |      11.50000       26231.50|      14.00000       31934.00|
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0025 211-02050               61.000  CYS  |      38.00000        2318.00|      38.55000        2351.55|
  B BORROW                                |                             |                             |
0026 211-06467               42.000  CYS  |     124.00000        5208.00|      83.75000        3517.50|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0027 211-09264                3.000  CYS  |      36.00000         108.00|      92.99000         278.97|
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             |
0028 301-07448              601.000  TON  |      22.00000       13222.00|      22.24000       13366.24|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
0029 302-07455               26.000  CYS  |     120.00000        3120.00|      60.81000        1581.06|
  DENSE GRADED SUBBASE                    |                             |                             |
0030 303-01180              202.000  TON  |      38.00000        7676.00|      33.15000        6696.30|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0031 401-07321              146.000  TON  |      98.75000       14417.50|      69.00000       10074.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0032 401-07390              247.000  TON  |      94.60000       23366.20|      61.00000       15067.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-10258             1980.000  LFT  |       0.70000        1386.00|       0.14000         277.20|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259             1980.000  LFT  |       0.90000        1782.00|       0.18000         356.40|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             1980.000  LFT  |       0.20000         396.00|       0.02000          39.60|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05521             1730.000  SYS  |       0.10000         173.00|       0.10000         173.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-05071                1.000  EACH |    2600.00000        2600.00|    2480.00000        2480.00|
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             |
  CURVED, 7                               |                             |                             |
0038 601-06374                4.000  EACH |    1155.00000        4620.00|    1100.00000        4400.00|
  GUARDRAIL TRANSITION, TGS-1 MODIFIED    |                             |                             |
0039 601-94689                3.000  EACH |    2660.00000        7980.00|    2535.00000        7605.00|
  GUARDRAIL END TREATMENT, OS             |                             |                             |
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     CALL ORDER   : 850                     CONTRACT ID : B -35940-A                   COUNTIES : RANDOLPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 36-2839689         |(      )
                                          |MILESTONE CONTRACTORS LP     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-99105              506.250  LFT  |      21.51000       10889.44|      18.50000        9365.63|
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             |
0041 609-06257              158.000  SYS  |     135.00000       21330.00|     125.00000       19750.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN                                      |                             |                             |
0042 610-07487               42.000  TON  |     190.00000        7980.00|     125.00000        5250.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0043 611-06497                1.000  EACH |     210.00000         210.00|     200.00000         200.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0044 616-02320             3627.000  SYS  |       2.80000       10155.60|       2.30000        8342.10|
  GEOTEXTILES                             |                             |                             |
0045 616-06405             1506.000  TON  |      43.00000       64758.00|      46.85000       70556.10|
  RIPRAP, REVETMENT                       |                             |                             |
0046 616-06451              350.000  TON  |      44.00000       15400.00|      46.98000       16443.00|
  RIPRAP, UNIFORM                         |                             |                             |
0047 621-01004                2.000  EACH |     735.00000        1470.00|     625.00000        1250.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-02770              745.000  SYS  |       1.80000        1341.00|       1.62000        1206.90|
  EROSION CONTROL BLANKET                 |                             |                             |
0049 621-06545                0.200  TON  |    2100.00000         420.00|    2640.00000         528.00|
  FERTILIZER                              |                             |                             |
0050 621-06553               72.000  LBS  |       6.30000         453.60|      15.24000        1097.28|
  SEED MIXTURE, R                         |                             |                             |
0051 621-06557               63.000  LBS  |       3.15000         198.45|       3.88000         244.44|
  SEED MIXTURE, T                         |                             |                             |
0052 621-06565                2.000  TON  |    1050.00000        2100.00|     790.00000        1580.00|
  MULCHING MATERIAL                       |                             |                             |
0053 621-06567               14.600  kGAL |       0.10000           1.46|       1.00000          14.60|
  WATER                                   |                             |                             |
0054 621-06574                9.000  SYS  |     365.00000        3285.00|     174.00000        1566.00|
  SODDING                                 |                             |                             |
0055 628-09402               12.000  MOS  |    1800.00000       21600.00|    1250.00000       15000.00|
  FIELD OFFICE, B                         |                             |                             |
0056 628-11976                1.000  EACH |    3000.00000        3000.00|    3500.00000        3500.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0057 701-08122              628.000  LFT  |      50.00000       31400.00|     105.00000       65940.00|
  PILE, STEEL PIPE, 0.375", 14"           |                             |                             |
0058 701-09558              177.000  LFT  |      50.00000        8850.00|     325.00000       57525.00|
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             |
0059 701-09560                2.000  EACH |    4000.00000        8000.00|   10300.00000       20600.00|
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 850 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 850                     CONTRACT ID : B -35940-A                   COUNTIES : RANDOLPH
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 36-2839689         |(      )
                                          |MILESTONE CONTRACTORS LP     |ILLINOIS CONSTRUCTORS CORP   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 701-09679               10.000  EACH |     368.00000        3680.00|     350.00000        3500.00|
  CONICAL PILE TIP, 14 IN                 |                             |                             |
0061 702-92857               29.800  CYS  |    1235.00000       36803.00|     920.00000       27416.00|
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0062 703-06029            38422.000  LBS  |       1.05000       40343.10|       0.95000       36500.90|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0063 704-51002              108.500  CYS  |    1165.00000      126402.50|    1250.00000      135625.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0064 706-06344              162.500  LFT  |      66.00000       10725.00|      63.00000       10237.50|
  RAILING, STEEL TS-1                     |                             |                             |
0065 707-05984              346.000  LFT  |     335.00000      115910.00|     416.75000      144195.50|
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             |
  IN X 16 IN                              |                             |                             |
0066 709-51821                       LUMP |    5250.00000        5250.00|    4800.00000        4800.00|
  SURFACE SEAL                            |                             |                             |
0067 715-05169               48.000  LFT  |      49.50000        2376.00|      47.48000        2279.04|
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             |
0068 715-05407              100.000  LFT  |      15.00000        1500.00|      16.25000        1625.00|
  PIPE, END BENT DRAIN, 6 IN              |                             |                             |
0069 715-46005                2.000  EACH |     800.00000        1600.00|     428.00000         856.00|
  PIPE END SECTION, DIA 15"               |                             |                             |
0070 801-03290                2.000  EACH |     250.00000         500.00|     125.00000         250.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0071 801-04308                4.000  EACH |     315.00000        1260.00|     150.00000         600.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0072 801-06640                6.000  EACH |     220.00000        1320.00|     125.00000         750.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0073 801-07118               60.000  LFT  |      21.00000        1260.00|      12.00000         720.00|
  BARRICADE, III-A                        |                             |                             |
0074 801-07119               60.000  LFT  |      21.00000        1260.00|      12.00000         720.00|
  BARRICADE, III-B                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       969,318.55|           $     1,073,915.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       969,318.55|           $     1,073,915.50|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 930 -1
                                                          VENDOR RANKING

     CALL ORDER   : 930                     CONTRACT ID : B -37267-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : CULVERT REPAIR                                              COMPLETION DATE : 09/09/15
     LOCATION     : ALONG I-74, 2.42 MILES EAST OF I-465                             PROJECT(S) :  140058300ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       112,954.00  100.0000%
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       169,064.00  149.6751%
   3   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $       249,144.00  220.5712%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 930 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 930                     CONTRACT ID : B -37267-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 35-2046222          |(   3  ) 35-2155873
                                          |OLCO INC                     |MORPHEY CONSTRUCTION INC     |KINGS TRUCKING & EXCAVATION I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   CULVERT REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1500.00000        1500.00|    5500.00000        5500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    7500.00000        7500.00|    8500.00000        8500.00|   12500.00000       12500.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 203-04523                       LUMP |   12000.00000       12000.00|   45000.00000       45000.00|   68000.00000       68000.00
  DEWATERING                              |                             |                             |
0008 205-03371               78.000  CYS  |     440.00000       34320.00|     100.00000        7800.00|     550.00000       42900.00
  SEDIMENT, REMOVE                        |                             |                             |
0009 213-09269                5.000  CYS  |     339.00000        1695.00|     500.00000        2500.00|     500.00000        2500.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0010 702-51863              324.000  EACH |      14.00000        4536.00|      50.00000       16200.00|      50.00000       16200.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0011 727-90308              864.000  LFT  |      16.25000       14040.00|      40.00000       34560.00|      60.00000       51840.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0012 727-90309               70.000  GAL  |     265.00000       18550.00|     100.00000        7000.00|     100.00000        7000.00
  EPOXY INJECTION, EPOXY MATERIAL ,       |                             |                             |
  HYDROPHILIC FOAM POLYURETHANE           |                             |                             |
0013 727-93560                       LUMP |    5785.00000        5785.00|   10000.00000       10000.00|    5000.00000        5000.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0014 801-03290                4.000  EACH |     277.50000        1110.00|     125.00000         500.00|     200.00000         800.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0015 801-06640               12.000  EACH |     222.00000        2664.00|     125.00000        1500.00|     200.00000        2400.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0016 801-06775                       LUMP |    9250.00000        9250.00|   30000.00000       30000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       112,954.00|           $       169,064.00|           $       249,144.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       112,954.00|           $       169,064.00|           $       249,144.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 940 -1
                                                          VENDOR RANKING

     CALL ORDER   : 940                     CONTRACT ID : B -37958-A                   COUNTIES : DAVIESS         OWEN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      POSEY           OTHERS
     DESCRIPTION  : REPAIR OR REPLACE JOINTS                                    COMPLETION DATE : 07/13/15
     LOCATION     : ON VARIOUS ROUTES THROUGHOUT THE VINCENNES DISTRICT              PROJECT(S) :  140139200ST6
                                                                                                   140139300ST6
                                                                                                   140139400ST6
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       193,711.00  100.0000%
   2   35-1878024     RAGLE INC                                                                  $       196,806.00  101.5977%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       297,530.52  153.5951%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 940 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 940                     CONTRACT ID : B -37958-A                   COUNTIES : DAVIESS         OWEN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      POSEY           OTHERS

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 35-1878024          |(   3  ) 35-1618530
                                          |OLCO INC                     |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   REPARI OR REPLACE JOINTS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   21000.00000       21000.00|   11000.00000       11000.00|   14876.52000       14876.52
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-09408                4.000  MOS  |     297.00000        1188.00|     250.00000        1000.00|     350.00000        1400.00
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             |
0007 628-09409                4.000  MOS  |     119.00000         476.00|      75.00000         300.00|     125.00000         500.00
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0008 628-11729                1.000  EACH |     297.00000         297.00|     200.00000         200.00|     350.00000         350.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0009 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0010 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0011 628-11782                4.000  MOS  |     127.00000         508.00|      80.00000         320.00|      75.00000         300.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0012 722-51401              200.000  SFT  |      42.50000        8500.00|     165.00000       33000.00|     100.00000       20000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0013 722-51852               70.000  SFT  |      51.00000        3570.00|      70.00000        4900.00|      60.00000        4200.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0021 801-03290               16.000  EACH |     212.00000        3392.00|     275.00000        4400.00|     198.00000        3168.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0022 801-06640               24.000  EACH |     212.00000        5088.00|     110.00000        2640.00|     155.00000        3720.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0023 801-06645               16.000  EACH |      85.00000        1360.00|      60.00000         960.00|      90.00000        1440.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0024 801-06710               12.000  DAY  |      26.00000         312.00|      40.00000         480.00|      60.00000         720.00
  FLASHING ARROW SIGN                     |                             |                             |
0025 801-06775                       LUMP |   24000.00000       24000.00|   65000.00000       65000.00|  120000.00000      120000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0026 105-06845                       LUMP |    4800.00000        4800.00|    6000.00000        6000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 940 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 940                     CONTRACT ID : B -37958-A                   COUNTIES : DAVIESS         OWEN
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      POSEY           OTHERS
====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2   ) 35-1878024         |(   3  ) 35-1618530
                                          |OLCO INC                     |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0027 724-11939               66.000  LFT  |     179.00000       11814.00|     100.00000        6600.00|     200.00000       13200.00
  EXPANSION JOINT SEALING SYS , BRIDGE NO |                             |                             |
  1                                       |                             |                             |
0028 724-11939              156.000  LFT  |     179.00000       27924.00|     100.00000       15600.00|     200.00000       31200.00
  EXPANSION JOINT SEALING SYS , BRIDGE NO |                             |                             |
  2                                       |                             |                             |
0029 724-11939              110.000  LFT  |     179.00000       19690.00|     100.00000       11000.00|     200.00000       22000.00
  EXPANSION JOINT SEALING SYS , BRIDGE NO |                             |                             |
  3                                       |                             |                             |
0030 724-11939               86.000  LFT  |     179.00000       15394.00|     100.00000        8600.00|     175.00000       15050.00
  EXPANSION JOINT SEALING SYS , BRIDGE NO |                             |                             |
  4                                       |                             |                             |
0031 724-11939               86.000  LFT  |     179.00000       15394.00|     100.00000        8600.00|     175.00000       15050.00
  EXPANSION JOINT SEALING SYS , BRIDGE NO |                             |                             |
  5                                       |                             |                             |
0032 724-11939               81.000  LFT  |     179.00000       14499.00|     100.00000        8100.00|     175.00000       14175.00
  EXPANSION JOINT SEALING SYS , BRIDGE NO |                             |                             |
  6                                       |                             |                             |
0033 724-11939               81.000  LFT  |     179.00000       14499.00|     100.00000        8100.00|     175.00000       14175.00
  EXPANSION JOINT SEALING SYS , BRIDGE NO |                             |                             |
  7                                       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       193,711.00|           $       196,806.00|           $       297,530.52
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       193,711.00|           $       196,806.00|           $       297,530.52
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 950 -1
                                                          VENDOR RANKING

     CALL ORDER   : 950                     CONTRACT ID : B -37962-A                   COUNTIES : HARRISON        JACKSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 07/31/15
     LOCATION     : ON SR 462 OVER BLUE RIVER, ON US 50 OVER SMALLWOOD DITCH         PROJECT(S) :  140142500ST5
                    AND ON SR 135 OVER KIPER CREEK                                                 140142600ST5
                                                                                                   140142700ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1606893     OLCO INC                                                                   $       132,211.00  100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       245,961.05  186.0368%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
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                                                        TABULATION OF BIDS

     CALL ORDER   : 950                     CONTRACT ID : B -37962-A                   COUNTIES : HARRISON        JACKSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1606893          |(   2  ) 35-1618530          |(      )
                                          |OLCO INC                     |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0006 110-01001                       LUMP |   24000.00000       24000.00|   12298.05000       12298.05|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 203-02020                1.000  CYS  |    2500.00000        2500.00|     550.00000         550.00|
  EXCAVATION, UNCLASSIFIED                |                             |                             |
0008 213-08068                3.000  EACH |     315.00000         945.00|     450.00000        1350.00|
  DRILLED HOLE FOR FLOWABLE BACKFILL      |                             |                             |
0009 213-09269                6.000  CYS  |     475.00000        2850.00|     850.00000        5100.00|
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0010 702-51001                1.000  CYS  |    4125.00000        4125.00|    3100.00000        3100.00|
  CONCRETE, A, SUPERSTRUCTURE             |                             |                             |
0011 702-51863                3.000  EACH |     125.00000         375.00|      30.00000          90.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0012 703-06029               46.000  LBS  |       6.00000         276.00|       8.00000         368.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0013 722-51401               37.000  SFT  |      95.00000        3515.00|     150.00000        5550.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0014 722-51852               70.000  SFT  |     120.00000        8400.00|     100.00000        7000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0016 801-06775                       LUMP |   26000.00000       26000.00|  150000.00000      150000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0017 801-92448               28.000  DAY  |     150.00000        4200.00|     100.00000        2800.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0018 724-11939              210.000  LFT  |     262.00000       55020.00|     275.00000       57750.00|
  EXPANSION JOINT SEALING SYS             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       132,211.00|           $       245,961.05|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       132,211.00|           $       245,961.05|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/15/15
                                                                                                                   PAGE : 954 -1
                                                          VENDOR RANKING

     CALL ORDER   : 954                     CONTRACT ID : M -35972-C                   COUNTIES : GIBSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 08/01/15
     LOCATION     : ON SR 64, FROM 1.79 MILES WEST OF I-69 TO 1.33 MILES WEST        PROJECT(S) :  138260700ST6
                    OF I-69

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     J H RUDOLPH & COMPANY                                                      $       302,445.00  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       437,456.00  144.6399%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 954                     CONTRACT ID : M -35972-C                   COUNTIES : GIBSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0626844          |(   2  ) 35-1139301          |(      )
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PATCH AND REHAB PAVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|     950.00000         950.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 110-01001                       LUMP |   15000.00000       15000.00|   21850.00000       21850.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 214-11609             1600.000  SYS  |      45.00000       72000.00|      70.00000      112000.00|
  GEOCELL CONFINEMENT SYSTEM              |                             |                             |
0010 304-07491              930.000  TON  |     165.00000      153450.00|     275.00000      255750.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0011 406-05520                1.000  TON  |     600.00000         600.00|     550.00000         550.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0012 616-02320             1975.000  SYS  |       2.60000        5135.00|       0.84000        1659.00|
  GEOTEXTILES                             |                             |                             |
0013 628-09402                8.000  MOS  |    2100.00000       16800.00|    2000.00000       16000.00|
  FIELD OFFICE, B                         |                             |                             |
0014 628-11729                1.000  EACH |     300.00000         300.00|     560.00000         560.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0015 628-11730                1.000  EACH |     600.00000         600.00|     390.00000         390.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0016 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0017 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0018 628-11782               16.000  MOS  |      60.00000         960.00|      84.00000        1344.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0019 801-03290                4.000  EACH |     400.00000        1600.00|     375.00000        1500.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 954                     CONTRACT ID : M -35972-C                   COUNTIES : GIBSON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(      )
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-06640               21.000  EACH |     115.00000        2415.00|     110.00000        2310.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0021 801-06775                       LUMP |   11500.00000       11500.00|    8500.00000        8500.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0022 808-06713             1450.000  LFT  |       0.38000         551.00|       0.35000         507.50|
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             |
0023 808-06714             1450.000  LFT  |       0.38000         551.00|       0.35000         507.50|
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             |
0024 808-75996               40.000  EACH |      15.00000         600.00|      46.00000        1840.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0025 808-75998               40.000  EACH |      60.00000        2400.00|      50.00000        2000.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0026 301-07448              355.000  TON  |      45.00000       15975.00|      26.00000        9230.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       302,445.00|           $       437,456.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       302,445.00|           $       437,456.00|           $
====================================================================================================================================
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     CALL ORDER   : 958                     CONTRACT ID : M -37747-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE, HERBICIDE TREATMENT                   COMPLETION DATE : 09/30/15
     LOCATION     : ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT           PROJECT(S) :  140109700ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1944148     DALTONS INC                                                                $       136,032.54  100.0000%
   2   35-1038926     TOWNSEND CORPORATION                                                       $       136,651.08  100.4547%
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     CALL ORDER   : 958                     CONTRACT ID : M -37747-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1944148          |(   2  ) 35-1038926          |(      )
                                          |DALTONS INC                  |TOWNSEND CORPORATION         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, HERBICIDE TREATMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0004 624-92647             4557.300  ACRE |      29.80000      135807.54|      29.60000      134896.08|
  HERBICIDE TREATMENT                     |                             |                             |
0005 628-11729                1.000  EACH |      50.00000          50.00|     200.00000         200.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0006 628-11730                1.000  EACH |      30.00000          30.00|     200.00000         200.00|
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0007 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0008 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0009 628-11780                6.000  MOS  |      15.00000          90.00|     100.00000         600.00|
  CELLULAR TELEPHONE SERVICE 500 MIN      |                             |                             |
0010 628-11977                1.000  EACH |      50.00000          50.00|     750.00000         750.00|
  COMPUTER SYSTEM                         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       136,032.54|           $       136,651.08|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       136,032.54|           $       136,651.08|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 960                     CONTRACT ID : M -38003-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/01/15
     LOCATION     : ALONG VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE                PROJECT(S) :  140165300ST1
                    DISTRICT

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2034028     C & H MOWING INC                                                           $       196,805.00  100.0000%
   2   35-1606893     OLCO INC                                                                   $       224,045.00  113.8411%
   3   35-2045735     J & M CONTRACTING INC                                                      $       243,766.00  123.8617%
   4   35-2154772     COMPTONS MOWING SERVICE INC                                                $       274,805.00  139.6331%
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     CALL ORDER   : 960                     CONTRACT ID : M -38003-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2034028          |(   2  ) 35-1606893          |(   3  ) 35-2045735
                                          |C & H MOWING INC             |OLCO INC                     |J & M CONTRACTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 623-04884                1.000  CYCL |  150000.00000      150000.00|  155000.00000      155000.00|  139000.00000      139000.00
  MOWING, CYCLE NO 1                      |                             |                             |
0006 623-04885                1.000  CYCL |   46000.00000       46000.00|   68000.00000       68000.00|  104750.00000      104750.00
  MOWING, CYCLE NO 2                      |                             |                             |
0007 628-11730                1.000  EACH |     100.00000         100.00|     150.00000         150.00|       1.00000           1.00
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0008 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0009 628-11782                6.000  MOS  |      50.00000         300.00|      65.00000         390.00|       1.00000           6.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0010 801-03290                4.000  EACH |     100.00000         400.00|     125.00000         500.00|       1.00000           4.00
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       196,805.00|           $       224,045.00|           $       243,766.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       196,805.00|           $       224,045.00|           $       243,766.00
====================================================================================================================================
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     CALL ORDER   : 960                     CONTRACT ID : M -38003-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2154772          |(       )                    |(      )
                                          |COMPTONS MOWING SERVICE INC  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROADSIDE MAINTENANCE, MOWING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 623-04884                1.000  CYCL |  160000.00000      160000.00|                             |
  MOWING, CYCLE NO 1                      |                             |                             |
0006 623-04885                1.000  CYCL |  110000.00000      110000.00|                             |
  MOWING, CYCLE NO 2                      |                             |                             |
0007 628-11730                1.000  EACH |     400.00000         400.00|                             |
  CELLULAR TELEPHONE TYPE B               |                             |                             |
0008 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0009 628-11782                6.000  MOS  |     600.00000        3600.00|                             |
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0010 801-03290                4.000  EACH |     200.00000         800.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       274,805.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       274,805.00|           $             0.00|           $
====================================================================================================================================
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     CALL ORDER   : 964                     CONTRACT ID : T -33906-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 11/15/15
     LOCATION     : ON US 41 AT SR 114                                               PROJECT(S) :  1006607

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       427,193.02  100.0000%
   2   35-1120685     WALSH & KELLY INC                                                          $       445,970.35  104.3955%
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     CALL ORDER   : 964                     CONTRACT ID : T -33906-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14310.00000       14310.00|    4000.00000        4000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   21300.00000       21300.00|   21000.00000       21000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02240              295.000  SYS  |      35.00000       10325.00|      26.00000        7670.00|
  PAVEMENT REMOVAL                        |                             |                             |
0011 203-02000              533.000  CYS  |      30.00000       15990.00|      30.00000       15990.00|
  EXCAVATION, COMMON                      |                             |                             |
0012 203-02070               29.000  CYS  |      20.50000         594.50|      42.00000        1218.00|
  BORROW                                  |                             |                             |
0013 205-03371               15.000  CYS  |       5.00000          75.00|      70.00000        1050.00|
  SEDIMENT, REMOVE                        |                             |                             |
0014 205-06937               72.000  LFT  |       7.30000         525.60|       5.00000         360.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0015 207-09935             1443.000  SYS  |      24.00000       34632.00|      30.00000       43290.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0016 211-02050               50.000  CYS  |      57.00000        2850.00|      45.00000        2250.00|
  B BORROW                                |                             |                             |
0017 211-09265               20.000  CYS  |      91.00000        1820.00|      40.00000         800.00|
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             |
0018 301-07448              514.000  TON  |      24.00000       12336.00|      24.00000       12336.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             |
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     CALL ORDER   : 964                     CONTRACT ID : T -33906-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 303-01180              108.000  TON  |      54.00000        5832.00|      65.00000        7020.00|
  COMPACTED AGGREGATE, NO. 53             |                             |                             |
0020 306-08034            10200.000  SYS  |       1.90000       19380.00|       2.75000       28050.00|
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             |
0021 401-07322              950.000  TON  |     107.00000      101650.00|      85.00000       80750.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0022 401-07392              210.000  TON  |      97.00000       20370.00|     110.00000       23100.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0023 401-07408              380.000  TON  |      81.00000       30780.00|     100.00000       38000.00|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             |
0024 401-10258             3600.000  LFT  |       0.75000        2700.00|       1.25000        4500.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0025 401-10259              800.000  LFT  |       1.50000        1200.00|       2.00000        1600.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0026 401-11785             3600.000  LFT  |       0.20000         720.00|       0.40000        1440.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05521            13000.000  SYS  |       0.10000        1300.00|       0.30000        3900.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 605-02493              303.000  SYS  |      46.00000       13938.00|      77.00000       23331.00|
  CURB ISLAND, CONCRETE                   |                             |                             |
0029 621-01004                1.000  EACH |     350.00000         350.00|     350.00000         350.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0030 621-06559             1845.000  SYS  |       1.00000        1845.00|       1.00000        1845.00|
  MULCHED SEEDING, R                      |                             |                             |
0031 628-09402                7.000  MOS  |    2300.00000       16100.00|    2300.00000       16100.00|
  FIELD OFFICE, B                         |                             |                             |
0032 720-04815                2.000  EACH |    7200.00000       14400.00|   11000.00000       22000.00|
  DRYWELL , TYPE 7, CASTING               |                             |                             |
0033 801-01093                4.000  EACH |     639.00000        2556.00|     470.00000        1880.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0034 801-03290                4.000  EACH |     134.00000         536.00|     135.00000         540.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0035 801-06203             4550.000  LFT  |       0.29000        1319.50|       0.97000        4413.50|
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             |
0036 801-06640               20.000  EACH |     129.00000        2580.00|     130.00000        2600.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0037 801-06645                8.000  EACH |      42.00000         336.00|      55.00000         440.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0038 801-06775                       LUMP |   15000.00000       15000.00|   24000.00000       24000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 964                     CONTRACT ID : T -33906-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 801-07118               96.000  LFT  |      13.17000        1264.32|       9.75000         936.00|
  BARRICADE, III-A                        |                             |                             |
0040 802-05701              161.000  LFT  |      14.00000        2254.00|      14.00000        2254.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0041 802-05702              108.000  LFT  |      13.70000        1479.60|      13.70000        1479.60|
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0042 802-07059                3.000  EACH |      45.00000         135.00|      45.00000         135.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0043 802-09838               16.000  SFT  |      21.00000         336.00|      21.00000         336.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0044 802-09840              138.000  SFT  |      22.00000        3036.00|      22.00000        3036.00|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0045 802-09842               86.000  SFT  |      25.00000        2150.00|      25.00000        2150.00|
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             |
  THICKNESS                               |                             |                             |
0046 808-03179                2.000  EACH |     725.00000        1450.00|     235.00000         470.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             |
  PLASTIC, WORD (ONLY)                    |                             |                             |
0047 808-11827             4581.000  LFT  |       4.50000       20614.50|       4.25000       19469.25|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, SOLID, WHITE, 4 IN             |                             |                             |
0048 808-11828              360.000  LFT  |      14.00000        5040.00|       8.50000        3060.00|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, SOLID, WHITE, 8 IN             |                             |                             |
0049 808-11829             2246.000  LFT  |       4.50000       10107.00|       4.25000        9545.50|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, SOLID, YELLOW, 4 IN            |                             |                             |
0050 808-11830              562.000  LFT  |       4.50000        2529.00|       4.25000        2388.50|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, BROKEN WHITE, 4 IN             |                             |                             |
0051 808-11883               70.000  LFT  |      18.00000        1260.00|      13.00000         910.00|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, SOLID, WHITE, 12 IN            |                             |                             |
0052 808-11884              160.000  LFT  |      14.00000        2240.00|       8.50000        1360.00|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, SOLID, YELLOW, 8 IN            |                             |                             |
0053 808-11885               40.000  LFT  |      18.00000         720.00|      13.00000         520.00|
  LINE, EXTENDED WARRANTY, PREFORMED      |                             |                             |
  PLASTIC, SOLID, YELLOW, 12 IN           |                             |                             |
0054 808-75067               40.000  LFT  |      33.00000        1320.00|      26.00000        1040.00|
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             |
  STOP LINE, WHITE 24 IN                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 964                     CONTRACT ID : T -33906-A                   COUNTIES : NEWTON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      )
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0055 808-75071                6.000  EACH |     600.00000        3600.00|     175.00000        1050.00|
  PAVEMENT MESSAGE MARKING, PREFORMED     |                             |                             |
  PLASTIC, LANE INDICATION ARROW          |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       427,193.02|           $       445,970.35|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       427,193.02|           $       445,970.35|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 970                     CONTRACT ID : T -34862-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : RAISED PAVEMENT MARKINGS, REFURBISHED                       COMPLETION DATE : 07/31/15
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT              PROJECT(S) :  1173414

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1983873     M A S MARKERS INC                                                          $       173,548.01  100.0000%
   2   31-1035771     A & A SAFETY INC                                                           $       176,357.55  101.6189%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 970                     CONTRACT ID : T -34862-A                   COUNTIES : VARIOUS
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1983873          |(   2  ) 31-1035771          |(      )
                                          |M A S MARKERS INC            |A & A SAFETY INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   29000.00000       29000.00|    7500.00000        7500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 628-11729                1.000  EACH |      50.00000          50.00|     200.00000         200.00|
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0007 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0008 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0009 628-11782                3.000  MOS  |      50.00000         150.00|      50.00000         150.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0010 628-11977                1.000  EACH |     100.00000         100.00|     500.00000         500.00|
  COMPUTER SYSTEM                         |                             |                             |
0011 801-06710               90.000  DAY  |       1.00000          90.00|       1.00000          90.00|
  FLASHING ARROW SIGN                     |                             |                             |
0012 801-06775                       LUMP |   50954.97000       50954.97|   40000.00000       40000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0013 801-11642                4.000  EACH |     250.00000        1000.00|     500.00000        2000.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0014 801-92448               90.000  DAY  |       1.00000          90.00|       1.00000          90.00|
  CONSTRUCTION SIGNS, MOBILE              |                             |                             |
0015 808-75994            25597.000  EACH |       2.00000       51194.00|       4.00000      102388.00|
  PRISMATIC REFLECTOR                     |                             |                             |
0016 808-75998              497.000  EACH |      82.32000       40913.04|      47.15000       23433.55|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       173,548.01|           $       176,357.55|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       173,548.01|           $       176,357.55|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 974                     CONTRACT ID : T -36320-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ITS COMMUNICATION SYSTEM                                    COMPLETION DATE : 07/31/15
     LOCATION     : AT VARIOUS RAILROAD CROSSINGS THROUGHOUT THE CITY OF             PROJECT(S) :  129753900LC3
                    ANDERSON

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   90-0690005     TC ELECTRIC INC                                                            $        66,295.50  100.0000%
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $        81,592.20  123.0735%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 974                     CONTRACT ID : T -36320-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2  ) 35-2046222          |(      )
                                          |TC ELECTRIC INC              |MORPHEY CONSTRUCTION INC     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ITS COMMUNICATION SYSTEM
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |    3500.00000        3500.00|   12000.00000       12000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 621-01004                1.000  EACH |     500.00000         500.00|     500.00000         500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0007 621-06560               25.000  SYS  |      25.00000         625.00|      10.00000         250.00|
  MULCHED SEEDING, U                      |                             |                             |
0008 801-03290                2.000  EACH |     250.00000         500.00|     265.00000         530.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0009 801-06640                4.000  EACH |     250.00000        1000.00|     265.00000        1060.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0010 801-06645                2.000  EACH |     250.00000         500.00|     265.00000         530.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0011 802-05701              224.000  LFT  |      16.00000        3584.00|      18.00000        4032.00|
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0012 802-09838              108.000  SFT  |      17.00000        1836.00|      22.00000        2376.00|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0013 805-01842                6.000  EACH |    1500.00000        9000.00|    1400.00000        8400.00|
  HANDHOLE, SIGNAL, TYPE 1 , TYPE 1       |                             |                             |
0014 805-02596                2.000  EACH |     775.00000        1550.00|     600.00000        1200.00|
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             |
0015 805-02645                2.000  EACH |     775.00000        1550.00|    1200.00000        2400.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0016 805-04973               70.000  LFT  |      22.00000        1540.00|      32.00000        2240.00|
  CONDUIT , 1 HDPE, 2 IN., SCH 80, BORE   |                             |                             |
0017 805-04973              358.000  LFT  |      11.50000        4117.00|      21.00000        7518.00|
  CONDUIT , 1 HDPE, 2 IN., SCH 80, TRENCH |                             |                             |
0018 805-04973              120.000  LFT  |      13.50000        1620.00|      23.00000        2760.00|
  CONDUIT , 2 HDPE, 2 IN., SCH 80, TRENCH |                             |                             |
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     CALL ORDER   : 974                     CONTRACT ID : T -36320-A                   COUNTIES : MADISON
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 90-0690005          |(   2   ) 35-2046222         |(      )
                                          |TC ELECTRIC INC              |MORPHEY CONSTRUCTION INC     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-04973              380.000  LFT  |      13.10000        4978.00|       6.00000        2280.00|
  CONDUIT , INNERDUCT, FABRIC, 2 IN., 3   |                             |                             |
  CELL                                    |                             |                             |
0020 805-04973              682.000  LFT  |       2.00000        1364.00|       2.00000        1364.00|
  CONDUIT , PULL TAPE                     |                             |                             |
0021 805-11689                2.000  EACH |    1000.00000        2000.00|    1700.00000        3400.00|
  SIGNAL POLE, PEDESTAL, 20 FT            |                             |                             |
0022 805-78010                2.000  EACH |    1900.00000        3800.00|    1300.00000        2600.00|
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             |
  STATE                                   |                             |                             |
0023 805-78445                3.000  EACH |    1400.00000        4200.00|    2000.00000        6000.00|
  SIGNAL SERVICE                          |                             |                             |
0024 805-78467              465.000  LFT  |       5.50000        2557.50|       3.40000        1581.00|
  SIGNAL CABLE, SERVICE, COPPER. 3C/8GA   |                             |                             |
0025 807-04651              548.000  LFT  |       2.50000        1370.00|       1.40000         767.20|
  WIRE, , NO.6 COPPER, 1 I/C, XHHW, GREEN |                             |                             |
  JACKET                                  |                             |                             |
0026 809-08398                1.000  EACH |   12000.00000       12000.00|   13200.00000       13200.00|
  ITS CONTROLLER CABINET                  |                             |                             |
0027 809-08399                1.000  EACH |    2400.00000        2400.00|    4300.00000        4300.00|
  ITS CONTROLLER CABINET FOUNDATION       |                             |                             |
0028 809-09343                1.000  EACH |     200.00000         200.00|     300.00000         300.00|
  ITS , CONTROLLER CABINET, POWER STRIP   |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        66,295.50|           $        81,592.20|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        66,295.50|           $        81,592.20|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 984                     CONTRACT ID : T -37083-A                   COUNTIES : FRANKLIN        RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 10/02/15
     LOCATION     : AT VARIOUS LOCATIONS IN BATESVILLE                               PROJECT(S) :  13833100LC5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1983873     M A S MARKERS INC                                                          $       189,578.41  100.0000%
   2   31-1035771     A & A SAFETY INC                                                           $       233,472.29  123.1534%
   3   35-1606893     OLCO INC                                                                   $       258,185.43  136.1893%
   4   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       284,805.59  150.2310%
   5   90-0690005     TC ELECTRIC INC                                                            $       308,298.92  162.6234%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 984                     CONTRACT ID : T -37083-A                   COUNTIES : FRANKLIN        RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1983873          |(   2  ) 31-1035771          |(   3  ) 35-1606893
                                          |M A S MARKERS INC            |A & A SAFETY INC             |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   30000.00000       30000.00|    6780.00000        6780.00|   19500.00000       19500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   25000.00000       25000.00|    1000.00000        1000.00|   11700.00000       11700.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-06710               45.000  DAY  |       1.00000          45.00|      15.00000         675.00|       6.50000         292.50
  FLASHING ARROW SIGN                     |                             |                             |
0008 801-06775                       LUMP |   24191.91000       24191.91|   16950.00000       16950.00|    6500.00000        6500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05704             9722.500  LFT  |       3.99000       38792.78|       7.50000       72918.75|       9.97000       96933.33
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-07059              904.000  EACH |      10.00000        9040.00|      20.00000       18080.00|      32.50000       29380.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0011 802-09838             4106.580  SFT  |       5.85000       24023.49|      13.00000       53385.54|       9.43000       38725.05
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0012 802-09840             4305.500  SFT  |       7.95000       34228.73|      14.00000       60277.00|      11.81000       50847.96
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0013 802-11364               94.500  LFT  |      45.00000        4252.50|      36.00000        3402.00|      45.53000        4302.59
  POST , 4" FLUTED BLACK POWDERCOAT       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       189,578.41|           $       233,472.29|           $       258,185.43
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       189,578.41|           $       233,472.29|           $       258,185.43
====================================================================================================================================
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     CALL ORDER   : 984                     CONTRACT ID : T -37083-A                   COUNTIES : FRANKLIN        RIPLEY
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-2040834          |(   5   ) 90-0690005         |(      )
                                          |GRIDLOCK TRAFFIC SYSTEMS INC |TC ELECTRIC INC              |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7500.00000        7500.00|   15000.00000       15000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-06710               45.000  DAY  |      10.00000         450.00|      15.00000         675.00|
  FLASHING ARROW SIGN                     |                             |                             |
0008 801-06775                       LUMP |   15000.00000       15000.00|    3000.00000        3000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-05704             9722.500  LFT  |      10.00000       97225.00|      13.25000      128823.13|
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             |
  ANCHOR BASE                             |                             |                             |
0010 802-07059              904.000  EACH |      35.00000       31640.00|      40.00000       36160.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0011 802-09838             4106.580  SFT  |      11.59000       47595.26|      13.00000       53385.54|
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             |
0012 802-09840             4305.500  SFT  |      15.15000       65228.33|      13.50000       58124.25|
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             |
0013 802-11364               94.500  LFT  |     134.00000       12663.00|      86.00000        8127.00|
  POST , 4" FLUTED BLACK POWDERCOAT       |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       284,805.59|           $       308,298.92|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       284,805.59|           $       308,298.92|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 990                     CONTRACT ID : T -37134-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ITS COMMUNICATION SYSTEM                                    COMPLETION DATE : 07/31/16
     LOCATION     : ON I-465, FROM I-69 TO I-70                                      PROJECT(S) :  138332400ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0392360     HOOSIER COMPANY INC                                                        $     1,395,345.70  100.0000%
   2   35-1262778     MIDWESTERN ELECTRIC INC                                                    $     1,503,855.50  107.7766%
   3   35-0821499     JAMES H DREW CORPORATION                                                   $     2,199,484.80  157.6301%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 990                     CONTRACT ID : T -37134-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0392360          |(   2  ) 35-1262778          |(   3  ) 35-0821499
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC MANAGEMENT SYSTEM PROJECT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   12508.00000       12508.00|    8125.00000        8125.00|   12650.00000       12650.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   64434.00000       64434.00|  104840.00000      104840.00|   25902.00000       25902.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-06587                0.300  ACRE |   12482.00000        3744.60|    4200.00000        1260.00|   54456.00000       16336.80
  CLEARING AND GRUBBING                   |                             |                             |
0008 202-07083                       LUMP |   21549.00000       21549.00|    7780.00000        7780.00|    8169.00000        8169.00
  REMOVAL ITS EQUIPMENT                   |                             |                             |
0009 202-52710               40.000  SYS  |      93.80000        3752.00|      34.00000        1360.00|      99.00000        3960.00
  SIDEWALK, CONCRETE, REMOVE              |                             |                             |
0010 203-02055              100.000  CYS  |       1.00000         100.00|     295.00000       29500.00|     927.00000       92700.00
  EMBANKMENT BENCH EMBANKMENT FOR         |                             |                             |
  DIRECTIONAL DRILL                       |                             |                             |
0011 506-06333              124.000  SYS  |     391.00000       48484.00|     220.00000       27280.00|     413.00000       51212.00
  PCCP PATCHING, FULL DEPTH 6IN           |                             |                             |
0012 604-02007               40.000  SYS  |     130.00000        5200.00|      65.00000        2600.00|     138.00000        5520.00
  SIDEWALK, CONCRETE, RECONSTRUCT         |                             |                             |
0013 628-09402               18.000  MOS  |    1147.00000       20646.00|    2100.00000       37800.00|    1466.00000       26388.00
  FIELD OFFICE, B                         |                             |                             |
0014 628-11729                2.000  EACH |     104.00000         208.00|     400.00000         800.00|     200.00000         400.00
  CELLULAR TELEPHONE TYPE A               |                             |                             |
0015 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL DATA      |                             |                             |
0016 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE ADDITIONAL MINUTES   |                             |                             |
0017 628-11782               36.000  MOS  |     130.00000        4680.00|      75.00000        2700.00|      80.00000        2880.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN    |                             |                             |
0018 715-04985                1.000  EACH |    4570.00000        4570.00|    4125.00000        4125.00|    2734.00000        2734.00
  VAULT 36IN X 48IN                       |                             |                             |
0019 715-04985               19.000  EACH |    3111.00000       59109.00|    3955.00000       75145.00|    4159.00000       79021.00
  VAULT ATMS                              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 990                     CONTRACT ID : T -37134-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0392360          |(   2   ) 35-1262778         |(   3  ) 35-0821499
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-01093                4.000  EACH |    2085.00000        8340.00|    2120.00000        8480.00|    4290.00000       17160.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0021 801-03290                5.000  EACH |     235.00000        1175.00|     237.00000        1185.00|     329.00000        1645.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0022 801-06640               46.000  EACH |     156.00000        7176.00|     158.00000        7268.00|     296.00000       13616.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0023 801-06645               19.000  EACH |      78.20000        1485.80|      79.00000        1501.00|     101.00000        1919.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0024 801-06710               10.000  DAY  |      41.70000         417.00|      55.00000         550.00|      38.50000         385.00
  FLASHING ARROW SIGN                     |                             |                             |
0025 801-06775                       LUMP |   57094.00000       57094.00|   11750.00000       11750.00|   48208.00000       48208.00
  MAINTAINING TRAFFIC                     |                             |                             |
0026 801-07024                4.000  EACH |    6775.00000       27100.00|    6860.00000       27440.00|   17717.00000       70868.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             |
0027 801-08401             3385.000  LFT  |      33.90000      114751.50|      33.50000      113397.50|      29.00000       98165.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             |
0028 801-08508             1150.000  LFT  |      40.10000       46115.00|      38.00000       43700.00|      35.00000       40250.00
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             |
  ANCHORED                                |                             |                             |
0029 801-11642                4.000  EACH |    5212.00000       20848.00|    5253.00000       21012.00|   12650.00000       50600.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0030 802-04314                3.000  EACH |     121.00000         363.00|      75.00000         225.00|     144.00000         432.00
  SIGN WARNING FIBER OPTIC CABLE CALL     |                             |                             |
  INDOT                                   |                             |                             |
0031 805-04973             1385.000  LFT  |      13.50000       18697.50|      12.00000       16620.00|      22.50000       31162.50
  CONDUIT 2 HDPE, 2IN, SCH 80, BORE       |                             |                             |
0032 805-04973              520.000  LFT  |      12.40000        6448.00|       7.50000        3900.00|      22.50000       11700.00
  CONDUIT 2 HDPE, 2IN, SCH 80, TRENCH     |                             |                             |
0033 805-04973               55.000  LFT  |      12.50000         687.50|       8.00000         440.00|      23.00000        1265.00
  CONDUIT 2 PVC, 2IN, TRENCH              |                             |                             |
0034 805-04973            18480.000  LFT  |       5.20000       96096.00|       6.00000      110880.00|      21.50000      397320.00
  CONDUIT 3 HDPE, 1 1/2 IN, SCH 80, TRENC |                             |                             |
0035 805-04973            18950.000  LFT  |      11.60000      219820.00|      10.50000      198975.00|      21.50000      407425.00
  CONDUIT 3 HDPE, 1 1/2 IN. SCH 80, BORE  |                             |                             |
0036 805-04973              100.000  LFT  |      13.20000        1320.00|       9.50000         950.00|      23.00000        2300.00
  CONDUIT 3 HDPE, 2 IN, SCH 80, TRENCH    |                             |                             |
0037 805-04973              190.000  LFT  |      20.20000        3838.00|      13.50000        2565.00|      30.00000        5700.00
  CONDUIT 3 HDPE, 2IN, SCH 80, BORE       |                             |                             |
0038 805-04973              920.000  LFT  |      20.90000       19228.00|      26.00000       23920.00|      25.50000       23460.00
  CONDUIT FIBERGLASS, 2 IN, BRIDGE        |                             |                             |
  ATTACHED                                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 990                     CONTRACT ID : T -37134-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0392360          |(   2   ) 35-1262778         |(   3  ) 35-0821499
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 805-04973              600.000  LFT  |      16.00000        9600.00|      30.00000       18000.00|      25.50000       15300.00
  CONDUIT FIBERGLASS, 2IN, BARRIER        |                             |                             |
  ATTACHED                                |                             |                             |
0040 805-04973             9765.000  LFT  |       3.20000       31248.00|       5.00000       48825.00|       4.90000       47848.50
  CONDUIT INNERDUCT, FABRIC, 2 IN, 3-CELL |                             |                             |
0041 805-04973            77360.000  LFT  |       0.46000       35585.60|       0.25000       19340.00|       0.55000       42548.00
  CONDUIT PULL TAPE                       |                             |                             |
0042 805-04973               90.000  LFT  |      12.90000        1161.00|       6.00000         540.00|      22.00000        1980.00
  CONDUIT PVC, 2IN, TRENCH                |                             |                             |
0043 805-04973              140.000  LFT  |      12.70000        1778.00|       6.50000         910.00|      14.50000        2030.00
  CONDUIT STEEL, GALVANIZED, 1IN, TRENCH  |                             |                             |
0044 805-04973              480.000  LFT  |      18.30000        8784.00|      11.50000        5520.00|      22.50000       10800.00
  CONDUIT STEEL, GALVANIZED, 2IN, TRENCH  |                             |                             |
0045 805-04973               40.000  LFT  |      41.80000        1672.00|      20.00000         800.00|      48.00000        1920.00
  CONDUIT STEEL, GALVANIZED, 3IN          |                             |                             |
0046 805-98253                1.000  EACH |    2746.00000        2746.00|    2648.00000        2648.00|    3981.00000        3981.00
  CONTROLLER AND CABINET, G               |                             |                             |
0047 807-04651             1260.000  LFT  |       4.20000        5292.00|       1.90000        2394.00|       6.50000        8190.00
  WIRE, XHHW NO. 4 COPPER, 4 IC           |                             |                             |
0048 807-78590               52.000  EACH |     900.00000       46800.00|     895.00000       46540.00|     991.00000       51532.00
  HANDHOLE ATMS                           |                             |                             |
0049 807-78590                5.000  EACH |     735.00000        3675.00|     810.00000        4050.00|     746.00000        3730.00
  HANDHOLE TYPE II                        |                             |                             |
0050 807-86925               24.000  EACH |      12.50000         300.00|      15.00000         360.00|      66.50000        1596.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0051 807-86935                8.000  EACH |      10.60000          84.80|      46.00000         368.00|      65.50000         524.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0052 807-86955              154.000  EACH |     141.00000       21714.00|      88.00000       13552.00|     238.00000       36652.00
  CABLE-DUCT MARKER CONCRETE              |                             |                             |
0053 807-86955              102.000  EACH |      59.90000        6109.80|      37.00000        3774.00|     111.00000       11322.00
  CABLE-DUCT MARKER FLEXIBLE              |                             |                             |
0054 809-04970               48.000  EACH |      15.60000         748.80|      38.50000        1848.00|      45.50000        2184.00
  FIBER OPTIC FUSION SPLICE, LOOSE TUBE   |                             |                             |
0055 809-04970             3222.000  EACH |       7.00000       22554.00|      38.50000      124047.00|      23.50000       75717.00
  FIBER OPTIC FUSION SPLICE, RIBBON CABLE |                             |                             |
0056 809-04970                3.000  EACH |     261.00000         783.00|     675.00000        2025.00|     301.00000         903.00
  FIBER OPTIC GBIC CARD, MM, SHORT RANGE  |                             |                             |
0057 809-04970               17.000  EACH |    1564.00000       26588.00|    3310.00000       56270.00|    1680.00000       28560.00
  FIBER OPTIC GBIC CARD, SM, LONG RANGE   |                             |                             |
0058 809-04970               15.000  EACH |     521.00000        7815.00|    1285.00000       19275.00|     618.00000        9270.00
  FIBER OPTIC GBIC CARD, SM, MEDIUM RANGE |                             |                             |
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     CALL ORDER   : 990                     CONTRACT ID : T -37134-A                   COUNTIES : MARION
     LETTING DATE : 03/04/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0392360          |(   2   ) 35-1262778         |(   3  ) 35-0821499
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC INC      |JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 809-04970                1.000  EACH |    1868.00000        1868.00|     585.00000         585.00|    3834.00000        3834.00
  FIBER OPTIC INDUSTRIAL MTP, DROP CABLE, |                             |                             |
  4 FIBER, SM                             |                             |                             |
0060 809-04970                6.000  EACH |    1660.00000        9960.00|     533.00000        3198.00|    2734.00000       16404.00
  FIBER OPTIC ITS DROP CABLE, 4 FIBER, MM |                             |                             |
0061 809-04970                3.000  EACH |    1038.00000        3114.00|    1100.00000        3300.00|    3284.00000        9852.00
  FIBER OPTIC ITS DROP CABLE, 4 FIBER, SM |                             |                             |
  0-99 FT                                 |                             |                             |
0062 809-04970                3.000  EACH |    1396.00000        4188.00|    1385.00000        4155.00|    3504.00000       10512.00
  FIBER OPTIC ITS DROP CABLE, 4 FIBER, SM |                             |                             |
  100-499 FT                              |                             |                             |
0063 809-04970                2.000  EACH |    2173.00000        4346.00|    2477.00000        4954.00|    3834.00000        7668.00
  FIBER OPTIC ITS DROP CABLE, 4 FIBER, SM |                             |                             |
  500+ FT                                 |                             |                             |
0064 809-04970                6.000  EACH |      30.30000         181.80|     175.00000        1050.00|      42.00000         252.00
  FIBER OPTIC PATCH CORD, MM, LC-SC, 6 FT |                             |                             |
0065 809-04970               16.000  EACH |      36.60000         585.60|     244.00000        3904.00|      52.00000         832.00
  FIBER OPTIC PATCH CORD, SM, LC-SC, 25FT |                             |                             |
0066 809-04970               18.000  EACH |      30.30000         545.40|     240.00000        4320.00|      45.50000         819.00
  FIBER OPTIC PATCH CORD, SM, LC-SC, 6 FT |                             |                             |
0067 809-04970                2.000  EACH |   15422.00000       30844.00|     735.00000        1470.00|    9246.00000       18492.00
  FIBER OPTIC PATCH PANEL ASSEMBLY        |                             |                             |
0068 809-04970               18.000  EACH |    1251.00000       22518.00|     775.00000       13950.00|    2184.00000       39312.00
  FIBER OPTIC SPLICE ENCLOSURE            |                             |                             |
0069 809-09343                1.000  EACH |    3111.00000        3111.00|    3526.00000        3526.00|    5895.00000        5895.00
  ITS COMMUNICATION SHELTER, MODIFY       |                             |                             |
0070 809-09343                1.000  EACH |    1250.00000        1250.00|    1140.00000        1140.00|    3817.00000        3817.00
  ITS DMS, FIBER OPTIC, RETROFIT          |                             |                             |
0071 809-09343                2.000  EACH |     778.00000        1556.00|    1048.00000        2096.00|     771.00000        1542.00
  ITS FIELD SWITCH 3510GT                 |                             |                             |
0072 809-09343                1.000  EACH |    5469.00000        5469.00|    2410.00000        2410.00|    5665.00000        5665.00
  ITS FIELD SWITCH, 5530-24TFD            |                             |                             |
0073 809-09343                1.000  EACH |     507.00000         507.00|    1840.00000        1840.00|    1278.00000        1278.00
  ITS FIELD UPS, 1500VA, RACK MOUNTED     |                             |                             |
0074 809-94971            50080.000  LFT  |       3.40000      170272.00|       3.65000      182792.00|       3.30000      165264.00
  FIBER OPTIC CABLE RIBBON, ARMORED, 216F |                             |                             |
  SINGLE MODE                             |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,395,345.70|           $     1,503,855.50|           $     2,199,484.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,395,345.70|           $     1,503,855.50|           $     2,199,484.80
====================================================================================================================================


