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          CALL ORDER   : 161                                              CONTRACT ID  : IR-35914-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW INTERCHANGE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-11823           CONSTRUCTION ENGINEERING GPS ROVER                                    LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  11  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  16  202-02240           PAVEMENT REMOVAL                                                       7,300.000        SYS 

  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  24  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  25  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  26  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  27  202-05544           REGULATED MATERIALS, DISPOSE, TYPE C                                     100.000        GAL 

  28  202-05549           REGULATED MATERIALS, REMOVE, TYPE C                                      100.000        GAL 

  29  202-05554           REGULATED MATERIALS, TRANSPORT, TYPE C                                   100.000        GAL 

  30  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000                   1.000        EACH 

  31  202-05824           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 3,000-6,000                  2.000        EACH 

  32  202-05825           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 6,000-10,000                 5.000        EACH 

  33  202-05826           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, OVER 10,000                  2.000        EACH 

  34  202-06580           CONTAMINATED SOIL, REMOVE                                             13,000.000        CYS 

  35  202-91385           INLET, REMOVE                                                             10.000        EACH 

  36  202-93999           SIGNAL POLE, REMOVE                                                        2.000        EACH 

  37  202-96133           PIPE, REMOVE                                                             500.000        LFT 

  38  203-02000           EXCAVATION, COMMON                                                   130,241.000        CYS 

  39  203-02070           BORROW                                                               155,001.000        CYS 

  40  203-02131           EXPLORATORY EXCAVATION                                                   100.000        CYS 

  41  203-08279           EXPANDED POLYSTYRENE FILL                                                  4.000        CYS 

  42  204-02290           SETTLEMENT PLATE                                                          10.000        EACH 

  43  204-08415           STAKE, SETTLEMENT                                                         27.000        EACH 

  44  205-11972           E & SC BUDGET                                                              1.000        DOL 

  45  205-11973           E & SC QCP PREPARATION & IMPLEMENTATION                               LUMP              LUMP 

  46  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,704.000        SYS 

  47  207-09934           SUBGRADE TREATMENT, TYPE IB                                           38,785.000        SYS 

  48  207-09934           SUBGRADE TREATMENT, TYPE IB                                            9,694.000        SYS 

  49  211-02050           B BORROW                                                              44,691.000        CYS 
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  50  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,901.000        CYS 

  51  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          50.000        CYS 

  52  215-07043           CHEMICAL MODIFICATION, SOILS                                          23,000.000        SYS 

  53  217-11917           DRYING SOILS FOR EMBANKMENT                                               10.000        TON 

  54  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 

  55  306-08043           MILLING, TRANSITION                                                    1,462.000        SYS 

  56  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                       653.000        TON 

  57  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  826.000        TON 

  58  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               24.000        TON 

  59  501-09606           QC/QA-PCCP, 8 IN.                                                        214.000        SYS 

  60  503-05310           TERMINAL JOINT                                                           352.000        LFT 

  61  601-02241           GUARDRAIL, REMOVE                                                        695.000        LFT 

  62  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  63  601-06242           IMPACT ATTENUATOR, R2-W1, TL-2                                             1.000        EACH 

  64  601-06246           IMPACT ATTENUATOR, R2-W1, TL-3                                             1.000        EACH 

  65  601-06454           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2-W1, TL-3                         1.000        EACH 

  66  601-06454           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2-W1, TL-3                         1.000        EACH 

  67  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  68  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  69  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  70  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  4,312.500        LFT 

  71  602-01064           CONCRETE BARRIER                                                         170.000        LFT 

  72  602-06729           BARRIER, DELINEATOR                                                       12.000        EACH 

  73  605-06121           CURB, CONCRETE B                                                          86.000        LFT 

  74  605-06205           CENTER CURB, B CONCRETE                                                  233.000        LFT 

  75  605-94811           CURB, TURNOUT                                                              5.000        EACH 

  76  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              199.000        SYS 

  77  610-07487           HMA FOR APPROACHES, TYPE B                                               289.000        TON 

  78  610-08516           PCCP FOR APPROACHES, 12 IN.                                               88.000        SYS 

  79  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  80  615-06490           RIGHT-OF-WAY MARKER                                                       30.000        EACH 

  81  615-06505           MONUMENT, B                                                               48.000        EACH 

  82  615-06510           MONUMENT, C                                                               19.000        EACH 

  83  616-02320           GEOTEXTILES                                                            4,966.000        SYS 

  84  616-05688           RIPRAP, CLASS 1                                                           11.000        TON 

  85  616-05689           RIPRAP, CLASS 2                                                           64.000        TON 

  86  616-06405           RIPRAP, REVETMENT                                                      4,687.000        TON 

  87  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  88  621-02356           SEEDING WETLAND                                                          200.000        LBS 

  89  621-06567           WATER                                                                     34.000        kGAL 

  90  621-06570           TOPSOIL                                                                   55.000        CYS 

  91  621-06574           SODDING                                                                8,302.000        SYS 

  92  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 

  93  622-98200           SIGN, DO NOT DISTURB                                                      12.000        EACH 

  94  628-09403           FIELD OFFICE, C                                                           18.000        MOS 

  95  628-09409           MOBILE INTERNET SERVICE                                                   18.000        MOS 

  96  628-11729           CELLULAR TELEPHONE, TYPE A                                                 6.000        EACH 

  97  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  98  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
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  99  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                    108.000        MOS 

 100  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  4.000        EACH 

 101  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 

 102  702-51015           CONCRETE, B, FOOTINGS                                                      0.600        CYS 

 103  702-90915           CONCRETE, CLASS, A                                                         1.600        CYS 

 104  703-06028           REINFORCING BARS                                                         132.000        LBS 

 105  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  237.000        SYS 

 106  706-09960           RAILING, CONCRETE FC                                                     105.000        LFT 

 107  713-02478           GUARDRAIL TRANSITION, TGB, TEMP BRIDGE APPROACHES                          9.000        EACH 

 108  714-11174           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                            149.000        LFT 

 109  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           424.000        LFT 

 110  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           100.000        LFT 

 111  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         21,385.000        LFT 

 112  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         1,844.000        LFT 

 113  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            89.000        LFT 

 114  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           145.000        LFT 

 115  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           535.000        LFT 

 116  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           107.000        LFT 

 117  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           322.000        LFT 

 118  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            26.000        LFT 

 119  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           100.000        LFT 

 120  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         1,211.000        LFT 

 121  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            56.000        LFT 

 122  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            43.000        LFT 

 123  715-06004           CONCRETE ANCHOR, 48 IN.                                                    4.000        EACH 

 124  715-09064           VIDEO INSPECTION FOR PIPE                                                337.000        LFT 

 125  715-09113           PIPE, TYPE 3, DEFORMED, MIN. AREA 1.6 SFT                                118.000        LFT 

 126  715-92874           PIPE ENCASEMENT                                                          103.000        LFT 

 127  715-92874           PIPE ENCASEMENT                                                          105.000        LFT 

 128  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                    558.000        LFT 

 129  718-06528           OUTLET PROTECTOR, 1                                                       28.000        EACH 

 130  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      21,097.000        LFT 

 131  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,266.000        CYS 

 132  719-05443           PIPE, DRAIN. TILE TERMINAL SECTION, 12 IN.                                50.000        LFT 

 133  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN.                                 50.000        LFT 

 134  719-09448           PIPE, DRAIN TILE TERMINAL SECTION, 36 IN.                                 50.000        LFT 

 135  720-03280           MANHOLE, J MODIFIED                                                        1.000        EACH 

 136  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

 137  720-45030           INLET, E7                                                                  3.000        EACH 

 138  720-45041           INLET, H5                                                                  1.000        EACH 

 139  720-45410           MANHOLE, C4                                                                2.000        EACH 

 140  720-45416           MANHOLE, E4                                                                4.000        EACH 

 141  720-98174           INLET, B15                                                                 4.000        EACH 

 142  720-98555           INLET, C15                                                                 2.000        EACH 

 143  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN.                                            1.000        EACH 

 144  721-43045           AUTOMATIC DRAINAGE GATE, 48 IN.                                            1.000        EACH 

 145  731-93947           LEVELING PAD, CONCRETE                                                   306.000        LFT 

 146  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

 147  801-02595           CONTROLLER RESET TIMING                                                    1.000        EACH 
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 148  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 149  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

 150  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,422.000        LFT 

 151  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

 152  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

 153  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

 154  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 155  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        6.000        EACH 

 156  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                            4.000        EACH 

 157  801-07118           BARRICADE, III-A                                                          50.000        LFT 

 158  801-07119           BARRICADE, III-B                                                         200.000        LFT 

 159  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      9,323.000        LFT 

 160  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,000.000        LFT 

 161  801-94295           SIGNAL HEAD RELOCATE                                                       3.000        EACH 

 162  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          613.500        LFT 

 163  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          154.600        LFT 

 164  802-07057           SIGN, PANEL, WITH LEGEND                                               2,622.000        SFT 

 165  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               4.000        EACH 

 166  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             14.000        EACH 

 167  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               6.000        EACH 

 168  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             2.000        EACH 

 169  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      157.500        SFT 

 170  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      506.000        SFT 

 171  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       50.000        SFT 

 172  802-12003           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XIX                             10.000        EACH 

 173  802-76065           SIGN POST, B                                                             862.200        LFT 

 174  802-76095           STRUCTURAL STEEL, BREAKAWAY                                           17,584.200        LBS 

 175  804-93726           DELINEATOR                                                               130.000        EACH 

 176  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           5.000        EACH 

 177  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 178  807-02191           HANDHOLE LIGHTING                                                          4.000        EACH 

 179  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                            17.000        EACH 

 180  807-04866           LUMINAIRE                                                                 18.000        EACH 

 181  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        519.000        LFT 

 182  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  2,645.000        LFT 

 183  807-85762           LIGHT POLE, 40 FT. E.M.H. 15.0 FT. MAST ARM, BREAKAWAY BASE               17.000        EACH 

 184  807-86810           SERVICE POINT, II                                                          2.000        EACH 

 185  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 2,040.000        LFT 

 186  807-86910           CONNECTOR KIT, UNFUSED                                                    17.000        EACH 

 187  807-86915           CONNECTOR KIT, FUSED                                                      17.000        EACH 

 188  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            36.000        EACH 

 189  807-86930           INSULATION LINK, NON-WATERPROOFED                                         34.000        EACH 

 190  807-86935           INSULATION LINK, WATERPROOFED                                             16.000        EACH 

 191  807-86955           CABLE-DUCT MARKER                                                          6.000        EACH 

 192  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                             2,076.000        LFT 

 193  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              24,002.000        LFT 

 194  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               2,030.000        LFT 

 195  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                167.000        LFT 

 196  808-06716           LINE, REMOVE                                                          29,072.000        LFT 
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 197  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 198  808-11401           TRANSVERSE MARKING, PREFORMED PLASTIC, YIELD LINE,                       163.000        LFT 

 199  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                              1,534.000        LFT 

 200  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                               407.000        LFT 

 201  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,802.000        LFT 

 202  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               12.000        LFT 

 203  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 

 204  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

 205  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      247.000        EACH 

 

  SECTION NO. 0002    NEW INTERCHANGE CONSTRUCTION - HMA 

 

 206  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 207  303-01180           COMPACTED AGGREGATE NO. 53                                            12,528.000        TON 

 208  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

 209  401-07338           QC/QA-HMA, 1, 64, SURFACE, 12.5 mm                                     1,106.000        TON 

 210  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     3,517.000        TON 

 211  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,414.000        TON 

 212  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                4,354.000        TON 

 213  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        3,597.000        TON 

 214  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,887.000        TON 

 215  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             5,461.000        TON 

 216  401-10258           JOINT ADHESIVE, SURFACE                                               12,000.000        LFT 

 217  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          12,000.000        LFT 

 218  401-11785           LIQUID ASPHALT SEALANT                                                12,000.000        LFT 

 219  406-05520           ASPHALT FOR TACK COAT                                                     44.000        TON 

 220  503-05240           D-1 CONTRACTION JOINT                                                    119.000        LFT 

 221  605-06145           CURB AND GUTTER, B, CONCRETE                                           2,091.000        LFT 

 222  605-52807           CURB AND GUTTER, COMBINED                                              1,370.000        LFT 

 223  606-07484           MILLED HMA CORRUGATIONS                                                6,072.000        LFT 

 224  718-99153           GEOTEXTILES FOR UNDERDRAIN.                                           15,502.000        SYS 

 

  SECTION NO. 0003    NEW INTERCHANGE CONSTRUCTION - PCCP 

 

 225  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 226  302-06464           SUBBASE FOR PCCP                                                      10,038.000        CYS 

 227  303-01180           COMPACTED AGGREGATE NO. 53                                             9,845.000        TON 

 228  401-10258           JOINT ADHESIVE, SURFACE                                                3,000.000        LFT 

 229  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,000.000        LFT 

 230  401-11785           LIQUID ASPHALT SEALANT                                                 3,000.000        LFT 

 231  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

 232  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

 233  501-09107           QC/QA-PCCP, 9 IN.                                                     28,672.000        SYS 

 234  501-09749           QC/QA-PCCP, 9.5 IN.                                                    7,648.000        SYS 

 235  503-03489           RETROFITTED TIE BARS                                                   2,635.000        EACH 

 236  503-05240           D-1 CONTRACTION JOINT                                                 20,995.000        LFT 

 237  605-06090           CURB, INTEGRAL CONCRETE                                                1,370.000        LFT 

 238  605-06095           CURB, INTEGRAL B CONCRETE                                              2,091.000        LFT 

 239  606-07484           MILLED HMA CORRUGATIONS                                                3,572.000        LFT 
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 240  606-11064           MILLED PCCP CORRUGATIONS                                               2,500.000        LFT 

 241  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         2,635.000        EACH 

 242  718-99153           GEOTEXTILES FOR UNDERDRAIN.                                           18,841.000        SYS 

 

  SECTION NO. 0004    NEW BRIDGE CONSTRUCTION, CONCRETE 

 

 243  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,480.000        CYS 

 244  211-02050           B BORROW                                                               5,806.000        CYS 

 245  211-09266           STRUCTURE BACKFILL, TYPE 3                                             2,728.000        CYS 

 246  601-06246           IMPACT ATTENUATOR, R2-W1, TL-3                                             2.000        EACH 

 247  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           120.000        LFT 

 248  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

 249  701-09683           PILE SHOE, HP 12 X 74                                                     20.000        EACH 

 250  701-95780           PILE, STEEL H, HP 12 X 74                                              1,760.000        LFT 

 251  702-51005           CONCRETE, A, SUBSTRUCTURE                                                100.300        CYS 

 252  702-51015           CONCRETE, B, FOOTINGS                                                     51.600        CYS 

 253  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 31.700        CYS 

 254  703-06028           REINFORCING BARS                                                      22,877.000        LBS 

 255  703-06029           REINFORCING BARS, EPOXY COATED                                       110,370.000        LBS 

 256  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   46.000        EACH 

 257  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              227.300        CYS 

 258  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 259  706-51020           RAILING, CONCRETE C                                                       28.500        CYS 

 260  707-09865           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN.                593.000        LFT 

 261  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

 262  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 263  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 264  711-96800           STUD SHEAR CONNECTORS                                                     20.000        EACH 

 265  731-93945           FACE PANELS, CONCRETE                                                  4,067.000        SFT 

 266  731-93946           WALL ERECTION                                                          4,067.000        SFT 

 

  SECTION NO. 0005    NEW BRIDGE CONSTRUCTION, STEEL 

 

 267  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,366.000        CYS 

 268  211-02050           B BORROW                                                               5,743.000        CYS 

 269  211-09266           STRUCTURE BACKFILL, TYPE 3                                             2,681.000        CYS 

 270  701-02936           PILE, STEEL H, HP 14 X 89                                              1,210.000        LFT 

 271  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           120.000        LFT 

 272  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

 273  701-09684           PILE SHOE, HP 14 X 89                                                     12.000        EACH 

 274  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 31.600        CYS 

 275  703-06029           REINFORCING BARS, EPOXY COATED                                        85,048.000        LBS 

 276  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   46.000        EACH 

 277  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              218.900        CYS 

 278  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 279  706-51020           RAILING, CONCRETE C                                                       28.500        CYS 

 280  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

 281  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 282  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 161                                              CONTRACT ID  : IR-35914-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0005    NEW BRIDGE CONSTRUCTION, STEEL 

 

 283  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 284  731-93945           FACE PANELS, CONCRETE                                                  4,198.000        SFT 

 285  731-93946           WALL ERECTION                                                          4,198.000        SFT 
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          CALL ORDER   : 171                                              CONTRACT ID  : IR-37614-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-94425           APRON, REMOVE                                                             65.000        SYS 

  11  205-06934           TEMPORARY MULCH                                                           68.000        TON 

  12  205-06937           TEMPORARY SILT FENCE                                                   4,372.000        LFT 

  13  205-11591           TEMPORARY SEED MIXTURE                                                 3,990.000        LBS 

  14  601-06035           GUARDRAIL, RESET                                                         120.000        LFT 

  15  603-06042           FENCE, FARM FIELD, BARBED WIRE                                         2,826.000        LFT 

  16  603-06052           FENCE GATE, FARM FIELD, 47 IN. X 12 FT                                     4.000        EACH 

  17  603-06060           FENCE, FARM FIELD, RESET                                                 160.000        LFT 

  18  616-07210           FIBER ROLL                                                             3,983.000        LFT 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  20  621-02356           SEEDING WETLAND                                                          384.000        LBS 

  21  621-04258           SEED MIXTURE                                                              57.000        LBS 

  22  621-04258           SEED MIXTURE                                                              61.000        LBS 

  23  621-06545           FERTILIZER                                                                 7.000        TON 

  24  621-06565           MULCHING MATERIAL                                                         28.000        TON 

  25  622-91786           SEEDLING                                                               1,565.000        EACH 

  26  622-98200           SIGN, DO NOT DISTURB                                                      51.000        EACH 

  27  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  28  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  29  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  30  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      18.000        MOS 

  31  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                            917.000        LFT 

  32  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  33  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        357.000        LFT 
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          CALL ORDER   : 181                                              CONTRACT ID  : IR-37615-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  205-06934           TEMPORARY MULCH                                                           70.000        TON 

  11  205-06937           TEMPORARY SILT FENCE                                                   6,980.000        LFT 

  12  205-09543           NO. 2 STONE                                                               95.000        TON 

  13  205-11587           TEMPORARY GEOTEXTILE                                                     143.000        SYS 

  14  205-11591           TEMPORARY SEED MIXTURE                                                 4,167.000        LBS 

  15  616-07210           FIBER ROLL                                                             2,201.000        LFT 

  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  17  621-02356           SEEDING WETLAND                                                          109.000        LBS 

  18  621-02356           SEEDING WETLAND                                                          411.000        LBS 

  19  621-06545           FERTILIZER                                                                 7.000        TON 

  20  621-06565           MULCHING MATERIAL                                                         28.000        TON 

  21  622-91786           SEEDLING                                                               9,470.000        EACH 

  22  622-98200           SIGN, DO NOT DISTURB                                                      64.000        EACH 

  23  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                            917.000        LFT 

  24  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        448.000        LFT 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -29680-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,036.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                    76.000        LFT 

  13  202-02279           CURB AND GUTTER, REMOVE                                                  308.000        LFT 

  14  202-52710           SIDEWALK CONCRETE, REMOVE                                                 66.000        SYS 

  15  202-91385           INLET, REMOVE                                                              3.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                        68.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                19.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                      90.000        LFT 

  19  205-09543           NO. 2 STONE                                                              100.000        TON 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                              931.000        SYS 

  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                                34.000        CYS 

  22  304-07489           HMA PATCHING, TYPE A                                                      31.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              134.000        SYS 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         14.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  104.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                   104.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                       168.000        SYS 

  29  604-06070           SIDEWALK, CONCRETE                                                       667.000        SYS 

  30  604-06070           SIDEWALK, CONCRETE                                                       435.000        SYS 

  31  604-06070           SIDEWALK, CONCRETE                                                        35.000        SYS 

  32  604-07898           CURB RAMP, CONCRETE, D                                                     8.000        SYS 

  33  604-07900           CURB RAMP, CONCRETE, F                                                    16.000        SYS 

  34  604-07902           CURB RAMP, CONCRETE, H                                                    20.000        SYS 

  35  604-44251           STEPS, CONCRETE                                                           18.000        CYS 

  36  604-92237           HAND RAIL, STEEL                                                          10.000        LFT 

  37  605-04742           WALL                                                                  LUMP              LUMP 

  38  605-06120           CURB, CONCRETE                                                           104.000        LFT 

  39  605-06140           CURB AND GUTTER, CONCRETE                                                 52.000        LFT 

  40  605-97937           CURB AND GUTTER, ROLL CURB                                                92.000        LFT 

  41  610-08446           PCCP FOR APPROACHES, 6 IN.                                                16.000        SYS 

  42  618-03812           BENCH                                                                     12.000        EACH 

  43  618-04181           BICYCLE RACK                                                               5.000        EACH 

  44  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  46  621-06560           MULCHED SEEDING U                                                      4,646.000        SYS 

  47  621-07643           TREE PROTECTION                                                            7.000        EACH 

  48  621-09908           SOIL                                                                     220.000        CYS 

  49  622-03948           PLANTER                                                                    2.000        EACH 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -29680-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  622-03948           PLANTER                                                                    7.000        EACH 

  51  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  52  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  53  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  54  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  55  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     20.000        MOS 

  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  57  702-90915           CONCRETE, CLASS, A                                                        65.000        CYS 

  58  703-06028           REINFORCING BARS                                                       1,006.000        LBS 

  59  710-11640           MASONRY COLUMN                                                             7.000        EACH 

  60  712-04784           STRUCTURE                                                                  4.000        EACH 

  61  712-05098           TIMBER                                                                     1.000        EACH 

  62  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           101.000        LFT 

  63  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  64  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  65  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  66  720-45042           INLET, HA5                                                                 1.000        EACH 

  67  720-45045           INLET, J10                                                                 2.000        EACH 

  68  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  70  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                         216.000        LFT 

  73  802-03896           BOLLARD                                                                    8.000        EACH 

  74  802-03896           BOLLARD                                                                    4.000        EACH 

  75  802-04314           SIGN                                                                       2.000        EACH 

  76  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       17.000        SFT 

  77  802-97428           SIGN POST, TUBULAR                                                        13.000        LFT 

  78  807-03951           LIGHT POLE ORNAMENTAL                                                     29.000        EACH 

  79  807-04651           WIRE                                                                     710.000        LFT 

  80  807-04651           WIRE                                                                   2,500.000        LFT 

  81  807-04651           WIRE                                                                   2,750.000        LFT 

  82  807-04651           WIRE                                                                   1,025.000        LFT 

  83  807-86810           SERVICE POINT, II                                                          3.000        EACH 

  84  807-86910           CONNECTOR KIT, UNFUSED                                                    62.000        EACH 

  85  807-86915           CONNECTOR KIT, FUSED                                                      62.000        EACH 

  86  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           120.000        EACH 

  87  807-86930           INSULATION LINK, NON-WATERPROOFED                                         60.000        EACH 

  88  807-99338           WIRE, NO. 6 COPPER, GROUND, 1/C                                        1,025.000        LFT 

  89  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 24.000        LFT 

  90  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 274.000        LFT 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -30935-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       5,250.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                     3,080.000        CYS 

  13  203-02070           BORROW                                                                 3,920.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                22.000        EACH 

  15  205-06936           TEMPORARY SEDIMENT TRAP                                                    7.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,712.000        LFT 

  17  205-09543           NO. 2 STONE                                                              100.000        TON 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                              186.000        SYS 

  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,081.000        SYS 

  20  207-09934           SUBGRADE TREATMENT, TYPE IB                                           12,499.000        SYS 

  21  211-02050           B BORROW                                                                  50.000        CYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                               603.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                               811.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          564.000        TON 

  25  306-08036           MILLING, ASPHALT, 2 IN.                                                2,162.000        SYS 

  26  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                     1,227.000        TON 

  27  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,238.000        TON 

  28  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,926.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                4,055.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,700.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 2,899.000        LFT 

  32  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            136.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                      8.500        TON 

  34  502-11778           PCCP, 7.5 IN.                                                            800.000        SYS 

  35  503-05240           D-1 CONTRACTION JOINT                                                    480.000        LFT 

  36  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING                                   3.125        LFT 

  37  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    243.750        LFT 

  39  604-05528           HMA FOR SIDEWALK                                                         228.000        TON 

  40  604-07894           CURB RAMP, CONCRETE, A                                                    88.000        SYS 

  41  604-07901           CURB RAMP, CONCRETE, G                                                    18.000        SYS 

  42  604-07903           CURB RAMP, CONCRETE, K                                                    61.000        SYS 

  43  604-07904           CURB RAMP, CONCRETE, L                                                    74.000        SYS 

  44  605-06120           CURB, CONCRETE                                                           365.000        LFT 

  45  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,177.000        LFT 

  46  605-52807           CURB AND GUTTER, COMBINED                                              2,900.000        LFT 

  47  605-97937           CURB AND GUTTER, ROLL CURB                                               428.000        LFT 

  48  610-09108           PCCP FOR APPROACHES, 9 IN.                                               186.000        SYS 

  49  615-06490           RIGHT-OF-WAY MARKER                                                       23.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -30935-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  615-06505           MONUMENT, B                                                                7.000        EACH 

  51  616-02320           GEOTEXTILES                                                              370.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                         78.000        TON 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  54  621-06567           WATER                                                                     18.000        kGAL 

  55  621-06575           SODDING, NURSERY                                                       4,776.000        SYS 

  56  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  57  628-09409           MOBILE INTERNET SERVICE                                                   24.000        MOS 

  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  59  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  61  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  62  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  63  714-11445           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                            100.000        LFT 

  64  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           504.000        LFT 

  65  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           771.000        LFT 

  66  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           101.000        LFT 

  67  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   159.000        TON 

  68  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  69  720-03757           MANHOLE, C15                                                               5.000        EACH 

  70  720-45030           INLET, E7                                                                  1.000        EACH 

  71  720-45035           INLET, F7                                                                  1.000        EACH 

  72  720-45045           INLET, J10                                                                 2.000        EACH 

  73  720-45055           INLET, M10                                                                 2.000        EACH 

  74  720-45260           PIPE CATCH BASIN, 12 IN.                                                   1.000        EACH 

  75  720-45410           MANHOLE, C4                                                                2.000        EACH 

  76  720-94432           MANHOLE, C7                                                                2.000        EACH 

  77  720-98174           INLET, B15                                                                 7.000        EACH 

  78  720-98555           INLET, C15                                                                 6.000        EACH 

  79  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  80  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,052.000        LFT 

  81  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             51.000        LFT 

  82  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  83  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  84  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07119           BARRICADE, III-B                                                         162.000        LFT 

  87  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          370.000        LFT 

  88  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      181.000        SFT 

  89  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      118.000        SFT 

  90  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  91  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                2.000        EACH 

  92  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 

  93  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                539.000        LFT 

  94  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,215.000        LFT 

  95  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 268.000        LFT 

  96  808-06716           LINE, REMOVE                                                             275.000        LFT 

  97  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                               117.000        LFT 

  98  808-11698           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN.             117.000        LFT 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -30935-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  99  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,097.000        LFT 

 100  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      696.000        LFT 

 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               23.000        LFT 

 102  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       481.000        LFT 

 103  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   24.000        EACH 

 104  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                332.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -31034-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE, REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02272           PAVED SIDE DITCH, REMOVE                                                  84.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                       940.000        CYS 

  13  203-02070           BORROW                                                                   290.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  15  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     304.000        LFT 

  17  205-11591           TEMPORARY SEED MIXTURE                                                    31.000        LBS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              601.000        SYS 

  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                                10.000        CYS 

  20  211-09265           STRUCTURE BACKFILL, TYPE 2                                               435.000        CYS 

  21  211-09266           STRUCTURE BACKFILL, TYPE 3                                                65.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          112.000        TON 

  23  303-01180           COMPACTED AGGREGATE NO. 53                                               167.000        TON 

  24  304-07493           WIDENING WITH HMA, TYPE B                                                 29.000        TON 

  25  306-08043           MILLING, TRANSITION                                                      534.000        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         92.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   44.000        TON 

  28  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           52.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                  851.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             648.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                   851.000        LFT 

  32  406-05521           ASPHALT FOR TACK COAT                                                  1,293.000        SYS 

  33  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6                               1.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                         94.000        LFT 

  35  601-06035           GUARDRAIL, RESET                                                         438.000        LFT 

  36  601-06038           GUARDRAIL, END TREATMENT, II                                               1.000        EACH 

  37  607-06340           PAVED SIDE DITCH, B                                                      195.000        LFT 

  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  39  615-06490           RIGHT-OF-WAY MARKER                                                       14.000        EACH 

  40  615-06505           MONUMENT, B                                                                3.000        EACH 

  41  615-06510           MONUMENT, C                                                                1.000        EACH 

  42  616-02320           GEOTEXTILES                                                              310.000        SYS 

  43  616-05689           RIPRAP, CLASS 2                                                          388.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-02770           EROSION CONTROL BLANKET                                                  719.000        SYS 

  46  621-06545           FERTILIZER                                                                 1.000        TON 

  47  621-06560           MULCHED SEEDING U                                                        995.000        SYS 

  48  621-06574           SODDING                                                                   50.000        SYS 

  49  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -31034-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE, REPLACEMENT 

 

  50  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  51  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  52  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  53  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  54  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      18.000        MOS 

  55  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  56  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  57  714-11086           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             50.000        LFT 

  58  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            47.000        LFT 

  59  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  60  731-93945           FACE PANELS, CONCRETE                                                    173.000        SFT 

  61  731-93946           WALL ERECTION                                                            173.000        SFT 

  62  734-10240           CUT-WALL, NO.                                                            388.000        SFT 

  63  734-10240           CUT-WALL, NO.                                                            380.000        SFT 

  64  734-10240           CUT-WALL, NO.                                                            425.000        SFT 

  65  734-10240           CUT-WALL, NO.                                                            563.000        SFT 

  66  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  72  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 568.000        LFT 

  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                568.000        LFT 

  75  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 

  76  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 215                                              CONTRACT ID  : R -31873-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                     2,943.000        CYS 

  10  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 

  11  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  12  205-06934           TEMPORARY MULCH                                                            9.000        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                  10,000.000        LFT 

  14  205-08594           FILTER SOCK                                                              620.000        LFT 

  15  205-09543           NO. 2 STONE                                                              100.000        TON 

  16  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                               4,840.000        SYS 

  17  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         624.000        LFT 

  18  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  6,292.000        SYS 

  19  205-11591           TEMPORARY SEED MIXTURE                                                   540.000        LBS 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                          12,102.000        SYS 

  21  211-02050           B BORROW                                                                 835.000        CYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                31.000        CYS 

  23  214-11796           GEOGRID, TYPE IB                                                       3,210.000        SYS 

  24  215-07043           CHEMICAL MODIFICATION, SOILS                                           1,000.000        SYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,953.000        TON 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                               569.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  28  604-05528           HMA FOR SIDEWALK                                                       1,970.000        TON 

  29  604-06070           SIDEWALK, CONCRETE                                                       352.000        SYS 

  30  604-92237           HAND RAIL, STEEL                                                       1,890.000        LFT 

  31  616-02320           GEOTEXTILES                                                              855.000        SYS 

  32  616-06405           RIPRAP, REVETMENT                                                        391.000        TON 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  34  621-06545           FERTILIZER                                                                 2.000        TON 

  35  621-06553           SEED MIXTURE R                                                           612.000        LBS 

  36  621-06565           MULCHING MATERIAL                                                          9.000        TON 

  37  621-06567           WATER                                                                     13.000        kGAL 

  38  621-06574           SODDING                                                                3,288.000        SYS 

  39  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         428.000        SYS 

  40  621-09906           SEED MIXTURE, PRAIRIE SEED                                                 1.100        ACRE 

  41  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  42  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  43  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  44  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  45  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  46  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  47  702-90915           CONCRETE, CLASS, A                                                         3.000        CYS 

  48  712-09730           BOARDWALK                                                                880.000        LFT 

  49  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           256.000        LFT 
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          CALL ORDER   : 215                                              CONTRACT ID  : R -31873-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            25.000        LFT 

  51  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         19.000        EACH 

  52  720-45030           INLET, E7                                                                  1.000        EACH 

  53  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  54  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  802-03896           BOLLARD                                                                    4.000        EACH 

  57  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          234.000        LFT 

  58  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       50.000        SFT 

  59  807-90714           PIPE PVC 4 IN                                                            105.000        LFT 

  60  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              2,280.000        LFT 

  61  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              100.000        LFT 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -33252-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-06541           REMOVE                                                                    19.000        EACH 

  13  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                             16.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                    33,620.000        CYS 

  15  203-02070           BORROW                                                                   325.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                         500.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                               159.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                           36.000        TON 

  19  205-06935           TEMPORARY SEDIMENT BASIN.                                                  1.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                  15,521.000        LFT 

  21  205-09543           NO. 2 STONE                                                              100.000        TON 

  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         355.000        LFT 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            8,192.000        SYS 

  24  207-08266           SUBGRADE TREATMENT, TYPE III                                           9,936.000        SYS 

  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                           43,479.000        SYS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,558.000        SYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                             9,911.000        CYS 

  28  211-09265           STRUCTURE BACKFILL, TYPE 2                                               278.000        CYS 

  29  211-09266           STRUCTURE BACKFILL, TYPE 3                                             5,741.000        CYS 

  30  211-09268           STRUCTURE BACKFILL, TYPE 5                                                93.000        CYS 

  31  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        8,535.000        TON 

  32  303-01180           COMPACTED AGGREGATE NO. 53                                             1,290.000        TON 

  33  303-07449           COMPACTED AGGREGATE NO. 73                                               285.000        TON 

  34  304-07493           WIDENING WITH HMA, TYPE B                                                115.000        TON 

  35  306-08042           MILLING, SCARIFICATION                                                 8,511.000        SYS 

  36  306-08043           MILLING, TRANSITION                                                      433.000        SYS 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,805.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                6,281.000        TON 

  39  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,822.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                                9,840.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           9,840.000        LFT 

  42  401-11785           LIQUID ASPHALT SEALANT                                                 9,840.000        LFT 

  43  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              734.000        TON 

  44  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            189.000        TON 

  45  406-05520           ASPHALT FOR TACK COAT                                                     22.000        TON 

  46  603-06040           FENCE, FARM FIELD, 47 IN.                                                 50.000        LFT 

  47  603-06040           FENCE, FARM FIELD, 47 IN.                                                 40.000        LFT 

  48  603-06052           FENCE GATE, FARM FIELD, 47 IN. X 12 FT                                     1.000        EACH 

  49  604-06070           SIDEWALK, CONCRETE                                                       112.000        SYS 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -33252-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  604-07894           CURB RAMP, CONCRETE, A                                                    11.000        SYS 

  51  604-07896           CURB RAMP, CONCRETE, B                                                    19.000        SYS 

  52  604-07901           CURB RAMP, CONCRETE, G                                                   131.000        SYS 

  53  604-95344           HAND RAIL, PEDESTRIAN                                                     33.000        LFT 

  54  605-06120           CURB, CONCRETE                                                            59.000        LFT 

  55  605-52807           CURB AND GUTTER, COMBINED                                             12,956.000        LFT 

  56  605-97937           CURB AND GUTTER, ROLL CURB                                               247.000        LFT 

  57  610-07487           HMA FOR APPROACHES, TYPE B                                               933.000        TON 

  58  610-08446           PCCP FOR APPROACHES, 6 IN.                                             4,109.000        SYS 

  59  610-09108           PCCP FOR APPROACHES, 9 IN.                                               576.000        SYS 

  60  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  31.000        EACH 

  61  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  10.000        EACH 

  62  615-06490           RIGHT-OF-WAY MARKER                                                       79.000        EACH 

  63  615-06505           MONUMENT, B                                                               36.000        EACH 

  64  615-06527           MONUMENT, SECTION CORNER                                                   5.000        EACH 

  65  616-02320           GEOTEXTILES                                                            2,066.000        SYS 

  66  616-05688           RIPRAP, CLASS 1                                                          372.000        TON 

  67  616-06405           RIPRAP, REVETMENT                                                        672.000        TON 

  68  616-06451           RIPRAP, UNIFORM                                                          196.000        TON 

  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  70  621-02770           EROSION CONTROL BLANKET                                               18,414.000        SYS 

  71  621-06545           FERTILIZER                                                                 5.000        TON 

  72  621-06554           SEED MIXTURE U                                                         1,259.000        LBS 

  73  621-06557           SEED MIXTURE T                                                         2,518.000        LBS 

  74  621-06565           MULCHING MATERIAL                                                         51.000        TON 

  75  621-06567           WATER                                                                     85.000        kGAL 

  76  621-06570           TOPSOIL                                                                1,737.000        CYS 

  77  621-06574           SODDING                                                                  697.000        SYS 

  78  621-06575           SODDING, NURSERY                                                      23,632.000        SYS 

  79  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         519.000        SYS 

  80  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  81  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  82  702-90915           CONCRETE, CLASS, A                                                         2.000        CYS 

  83  714-11081           STRUCTURE, REINFORCED CONCRETE, BOX SECTION,                              67.000        LFT 

  84  714-11186           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             72.000        LFT 

  85  715-02531           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN.                      6.000        EACH 

  86  715-03475           SAFETY METAL END SECTION, 4:1, DIA 15 IN.                                  1.000        EACH 

  87  715-04522           PIPE END SECTION, DIA 42 IN.                                               1.000        EACH 

  88  715-04555           PIPE END SECTION, MIN. AREA 5.1 SFT                                        1.000        EACH 

  89  715-04836           GATE VALVE                                                                 1.000        EACH 

  90  715-04836           GATE VALVE                                                                18.000        EACH 

  91  715-04836           GATE VALVE                                                                 2.000        EACH 

  92  715-04837           PLUG                                                                      13.000        EACH 

  93  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,454.000        LFT 

  94  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,970.000        LFT 

  95  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 

  96  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           100.000        LFT 

  97  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           100.000        LFT 

  98  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            15.000        LFT 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           116.000        LFT 

 100  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             20.000        LFT 

 101  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,206.000        LFT 

 102  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,982.000        LFT 

 103  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,243.000        LFT 

 104  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,732.000        LFT 

 105  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           659.000        LFT 

 106  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,407.000        LFT 

 107  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            37.000        LFT 

 108  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         1,043.000        LFT 

 109  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           610.000        LFT 

 110  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                         2,504.000        LFT 

 111  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         1,206.000        LFT 

 112  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            45.000        LFT 

 113  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                            100.000        LFT 

 114  715-05234           PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1 SFT                                 90.000        LFT 

 115  715-05335           PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SFT                                 55.000        LFT 

 116  715-06050           CAP                                                                        2.000        EACH 

 117  715-07072           SAFETY METAL END SECTION, 4:1, MIN AREA 4.19 SFT                           1.000        EACH 

 118  715-08181           PIPE END SECTION, MIN. AREA 4.1 SFT                                        9.000        EACH 

 119  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   310.000        TON 

 120  715-09064           VIDEO INSPECTION FOR PIPE                                             17,504.000        LFT 

 121  715-09920           PIPE, TYPE 3, DEFORMED, MIN. AREA 4.1 SFT                                245.000        LFT 

 122  715-11851           PIPE, TYPE 2, DEFORMED, MIN. AREA 4.1 SFT                                 81.000        LFT 

 123  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         22.000        EACH 

 124  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         14.000        EACH 

 125  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          3.000        EACH 

 126  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          3.000        EACH 

 127  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

 128  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          2.000        EACH 

 129  715-92253           SEWER SANITARY LATERAL RECONNECT                                          10.000        EACH 

 130  715-92525           WATER MAIN, 10 IN                                                         19.000        LFT 

 131  715-93912           WATER MAIN, 6 IN.                                                         88.000        LFT 

 132  715-97873           WATER SERVICE LINE, 1 IN                                                  12.000        EACH 

 133  715-98165           WATER MAIN, 12 IN.                                                     8,331.000        LFT 

 134  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                    350.000        LFT 

 135  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 

 136  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 137  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,807.000        CYS 

 138  718-99153           GEOTEXTILES FOR UNDERDRAIN.                                           18,047.000        SYS 

 139  719-05438           PIPE, DRAIN. TILE TERMINAL SECTION, 4 IN.                                100.000        LFT 

 140  719-05439           PIPE, DRAIN. TILE TERMINAL SECTION, 6 IN.                                100.000        LFT 

 141  719-05440           PIPE, DRAIN. TILE TERMINAL SECTION, 8 IN.                                100.000        LFT 

 142  719-05442           PIPE, DRAIN. TILE TERMINAL SECTION, 10 IN.                               100.000        LFT 

 143  719-05443           PIPE, DRAIN. TILE TERMINAL SECTION, 12 IN.                               100.000        LFT 

 144  720-02442           PIPE PLUG EXISTING                                                         4.000        EACH 

 145  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 

 146  720-45030           INLET, E7                                                                  3.000        EACH 

 147  720-45035           INLET, F7                                                                  1.000        EACH 
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 148  720-45040           INLET, G7                                                                  2.000        EACH 

 149  720-45042           INLET, HA5                                                                 4.000        EACH 

 150  720-45140           INLET, G7 MODIFIED                                                         1.000        EACH 

 151  720-45270           PIPE CATCH BASIN, 18 IN.                                                  31.000        EACH 

 152  720-45275           PIPE CATCH BASIN, 24 IN.                                                   8.000        EACH 

 153  720-45410           MANHOLE, C4                                                               40.000        EACH 

 154  720-45415           MANHOLE, D4                                                               11.000        EACH 

 155  720-45416           MANHOLE, E4                                                                1.000        EACH 

 156  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         14.000        LFT 

 157  720-92884           MANHOLE, K4 MODIFIED                                                      12.000        EACH 

 158  720-94612           MANHOLE, K4                                                               12.000        EACH 

 159  720-95409           MANHOLE, J4 MODIFIED                                                       6.000        EACH 

 160  720-95422           MANHOLE, J4                                                                4.000        EACH 

 161  720-96999           FIRE HYDRANT ASSEMBLY                                                     17.000        EACH 

 162  720-98174           INLET, B15                                                                67.000        EACH 

 163  720-98555           INLET, C15                                                                39.000        EACH 

 164  720-98869           MANHOLE, L4 MODIFIED                                                       2.000        EACH 

 165  732-05538           TESTING AND DISINFECTION                                              LUMP              LUMP 

 166  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

 167  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 168  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

 169  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

 170  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

 171  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 172  801-07119           BARRICADE, III-B                                                         128.000        LFT 

 173  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          442.000        LFT 

 174  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      225.000        SFT 

 175  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      124.000        SFT 

 176  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       28.000        SFT 

 177  802-91122           SIGN GROUND MOUNTED RESET                                                  1.000        EACH 

 178  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 179  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

 180  805-01842           HANDHOLE SIGNAL TYPE 1                                                     7.000        EACH 

 181  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 182  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  4.000        EACH 

 183  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

 184  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

 185  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                2.000        EACH 

 186  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                          781.000        LFT 

 187  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          314.000        LFT 

 188  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     8.000        EACH 

 189  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     2.000        EACH 

 190  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            4.000        EACH 

 191  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 192  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 193  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 194  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   100.000        LFT 

 195  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,172.000        LFT 

 196  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,482.000        LFT 
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 197  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  824.000        LFT 

 198  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       3,145.000        LFT 

 199  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 

 200  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            996.000        LFT 

 201  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 202  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

 203  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 

 204  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       173.000        LFT 

 205  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,277.000        LFT 

 206  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,278.000        LFT 

 207  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,115.000        LFT 

 208  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      171.000        LFT 

 209  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              372.000        LFT 

 210  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       632.000        LFT 

 211  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   52.000        EACH 

 212  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   42.000        EACH 

 213  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      438.000        EACH 

 214  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,008.000        LFT 
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  SECTION NO. 0001    SAFE ROUTES TO SCHOOLS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         289.000        SYS 

  12  202-02279           CURB AND GUTTER, REMOVE                                                3,839.000        LFT 

  13  202-02772           CASTING, REMOVE                                                            4.000        EACH 

  14  202-06541           REMOVE                                                                     3.000        EACH 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                              1,925.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                       728.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                         249.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                28.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 

  20  205-09543           NO. 2 STONE                                                              100.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                     235.000        SYS 

  22  207-08266           SUBGRADE TREATMENT, TYPE III                                             633.000        SYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                                27.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,135.000        TON 

  25  304-07490           HMA PATCHING, TYPE B                                                      34.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              200.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        238.000        TON 

  28  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  374.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  30  604-01268           HAND RAIL ALUMINUM                                                        36.000        LFT 

  31  604-06070           SIDEWALK, CONCRETE                                                       299.000        SYS 

  32  604-07894           CURB RAMP, CONCRETE, A                                                    29.000        SYS 

  33  604-07898           CURB RAMP, CONCRETE, D                                                    11.000        SYS 

  34  604-07902           CURB RAMP, CONCRETE, H                                                   180.000        SYS 

  35  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,513.000        LFT 

  36  605-92800           CURB AND GUTTER, COMBINED B, MODIFIED                                  2,109.000        LFT 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                               112.000        TON 

  38  610-08446           PCCP FOR APPROACHES, 6 IN.                                               369.000        SYS 

  39  621-06567           WATER                                                                      5.000        kGAL 

  40  621-06570           TOPSOIL                                                                   53.000        CYS 

  41  621-06575           SODDING, NURSERY                                                       1,473.000        SYS 

  42  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  45  702-76240           CONCRETE                                                                   2.000        CYS 

  46  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            63.000        LFT 

  47  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 

  48  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  49  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
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  50  720-44296           INLET, CAP                                                                 4.000        EACH 

  51  720-45030           INLET, E7                                                                  2.000        EACH 

  52  720-45035           INLET, F7                                                                  1.000        EACH 

  53  720-45045           INLET, J10                                                                 4.000        EACH 

  54  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            5.000        LFT 

  55  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  57  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 

  58  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  60  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  61  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  62  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                            10.000        EACH 

  63  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       572.000        LFT 

  64  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              104.000        LFT 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       122.000        CYS 

  13  203-02070           BORROW                                                                   225.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     24.000        TON 

  15  205-06937           TEMPORARY SILT FENCE                                                     820.000        LFT 

  16  205-09543           NO. 2 STONE                                                              100.000        TON 

  17  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         168.000        LFT 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              354.000        SYS 

  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                               661.000        CYS 

  20  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           45.000        TON 

  21  303-01180           COMPACTED AGGREGATE NO. 53                                               208.000        TON 

  22  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              773.000        SYS 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         35.000        TON 

  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         52.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   16.000        TON 

  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   22.000        TON 

  27  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           19.000        TON 

  28  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           26.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                  350.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              90.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                   440.000        LFT 

  32  406-05521           ASPHALT FOR TACK COAT                                                  1,306.000        SYS 

  33  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        465.000        LFT 

  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  36  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     75.000        LFT 

  38  615-06530           BENCH MARK POST                                                            2.000        EACH 

  39  616-02320           GEOTEXTILES                                                              503.000        SYS 

  40  616-05688           RIPRAP, CLASS 1                                                          209.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      943.000        SYS 

  43  621-03787           SEED MIXTURE D                                                             4.000        LBS 

  44  621-06545           FERTILIZER                                                                 0.200        TON 

  45  621-06559           MULCHED SEEDING R                                                        943.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  47  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  48  714-11163           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              48.000        LFT 

  49  714-11308           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             70.000        LFT 
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  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              81.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  56  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  57  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               700.000        LFT 

  58  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                              88.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-12018           UTILITY PROTECTION                                                    LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         266.670        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                       185.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                           8.000        CYS 

  16  205-06934           TEMPORARY MULCH                                                            0.200        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                     181.000        LFT 

  18  205-09543           NO. 2 STONE                                                              100.000        TON 

  19  205-11591           TEMPORARY SEED MIXTURE                                                     9.000        LBS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                              241.800        SYS 

  21  211-02050           B BORROW                                                                  82.000        CYS 

  22  211-09265           STRUCTURE BACKFILL, TYPE 2                                                65.300        CYS 

  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                               328.500        CYS 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                                57.800        TON 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         22.200        TON 

  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   37.700        TON 

  27  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           92.900        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                   80.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              80.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                    80.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      0.140        TON 

  32  606-07484           MILLED HMA CORRUGATIONS                                                  600.000        LFT 

  33  615-06490           RIGHT-OF-WAY MARKER                                                       10.000        EACH 

  34  615-06505           MONUMENT, B                                                                2.000        EACH 

  35  616-02320           GEOTEXTILES                                                              178.900        SYS 

  36  616-05688           RIPRAP, CLASS 1                                                          119.700        TON 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  38  621-06545           FERTILIZER                                                                 0.012        TON 

  39  621-06559           MULCHED SEEDING R                                                        150.000        SYS 

  40  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  41  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  42  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  43  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  44  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     10.000        MOS 

  45  714-12015           STRUCTURE, COATED REINFORCED CONCRETE BOX                                 50.000        LFT 

  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              47.000        EACH 

  49  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -33970-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  52  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  53  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           28.000        LFT 

  54  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       12.000        SFT 

  55  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 600.000        LFT 

  56  808-06716           LINE, REMOVE                                                             440.000        LFT 

  57  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                20.000        LFT 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        1.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -34292-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         271.000        SYS 

  13  202-06541           REMOVE                                                                    10.000        EACH 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-74035           SIGN, REMOVE                                                               4.000        EACH 

  16  202-96133           PIPE, REMOVE                                                              86.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       841.000        CYS 

  18  203-02020           EXCAVATION, UNCLASSIFIED                                                 624.000        CYS 

  19  203-02070           BORROW                                                                 1,429.000        CYS 

  20  203-04523           DEWATERING                                                            LUMP              LUMP 

  21  205-03371           SEDIMENT, REMOVE                                                         185.000        CYS 

  22  205-06930           SPLASHPAD                                                                  3.000        TON 

  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     20.000        TON 

  24  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  25  205-06934           TEMPORARY MULCH                                                            6.200        TON 

  26  205-06937           TEMPORARY SILT FENCE                                                   2,476.000        LFT 

  27  205-06938           TEMPORARY SLOPE DRAIN.                                                    65.000        LFT 

  28  205-09543           NO. 2 STONE                                                              200.000        TON 

  29  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                                  87.000        SYS 

  30  205-11585           TEMPORARY FILTER BERM                                                     27.000        LFT 

  31  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  32  205-11587           TEMPORARY GEOTEXTILE                                                     560.000        SYS 

  33  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  1,875.000        SYS 

  34  205-11589           TEMPORARY MULCH STABILIZATION, TYPE B                                    123.000        SYS 

  35  205-11591           TEMPORARY SEED MIXTURE                                                   245.000        LBS 

  36  206-51220           EXCAVATION, WET                                                          175.000        CYS 

  37  207-08264           SUBGRADE TREATMENT, TYPE II                                              172.000        SYS 

  38  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,747.000        SYS 

  39  211-02050           B BORROW                                                                 287.000        CYS 

  40  211-09264           STRUCTURE BACKFILL, TYPE 1                                                28.000        CYS 

  41  211-09265           STRUCTURE BACKFILL, TYPE 2                                             2,518.000        CYS 

  42  211-09268           STRUCTURE BACKFILL, TYPE 5                                               357.000        CYS 

  43  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          613.000        TON 

  44  303-01180           COMPACTED AGGREGATE NO. 53                                               695.000        TON 

  45  304-07493           WIDENING WITH HMA, TYPE B                                                214.000        TON 

  46  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,059.000        SYS 

  47  306-11872           MILLING, PROFILE                                                       1,522.000        SYS 

  48  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        455.000        TON 

  49  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  128.000        TON 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -34292-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  401-10258           JOINT ADHESIVE, SURFACE                                                3,619.000        LFT 

  51  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,499.000        LFT 

  52  401-11785           LIQUID ASPHALT SEALANT                                                 3,619.000        LFT 

  53  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  54  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               1.000        EACH 

  55  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6                               4.000        EACH 

  56  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  57  601-02241           GUARDRAIL, REMOVE                                                        582.000        LFT 

  58  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  59  601-94689           GUARDRAIL, END TREATMENT, OS                                               8.000        EACH 

  60  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    975.500        LFT 

  61  610-07487           HMA FOR APPROACHES, TYPE B                                                84.000        TON 

  62  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  63  615-06490           RIGHT-OF-WAY MARKER                                                       30.000        EACH 

  64  615-06505           MONUMENT, B                                                                9.000        EACH 

  65  616-02320           GEOTEXTILES                                                            1,878.000        SYS 

  66  616-05688           RIPRAP, CLASS 1                                                          278.000        TON 

  67  616-06405           RIPRAP, REVETMENT                                                        882.000        TON 

  68  616-06451           RIPRAP, UNIFORM                                                          180.000        TON 

  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  70  621-02770           EROSION CONTROL BLANKET                                                  122.000        SYS 

  71  621-06557           SEED MIXTURE T                                                           225.000        LBS 

  72  621-06559           MULCHED SEEDING R                                                      7,306.000        SYS 

  73  622-98200           SIGN, DO NOT DISTURB                                                       2.000        EACH 

  74  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  75  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  76  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  77  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  78  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     28.000        MOS 

  79  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  80  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  81  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         100.000        LFT 

  82  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  83  701-09662           PILE, STEEL PIPE, 0.250 IN., 14 IN.                                    1,120.000        LFT 

  84  701-09679           CONICAL PILE TIP, 14 IN.                                                  30.000        EACH 

  85  714-11077           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             87.000        LFT 

  86  715-02628           SAFETY METAL END SECTION, 6:1, DIA 15 IN.                                  2.000        EACH 

  87  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN.                                             10.000        LFT 

  88  715-05116           PIPE, TYPE 1, CIRCULAR, 8 IN.                                             10.000        LFT 

  89  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           189.000        LFT 

  90  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    64.000        TON 

  91  715-11982           PIPE, TYPE 1, DEFORMED, MIN. AREA 60.5 SFT                               102.000        LFT 

  92  715-11983           CONCRETE ANCHOR, MIN. AREA 60.5 SFT                                        2.000        EACH 

  93  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  94  720-45030           INLET, E7                                                                  1.000        EACH 

  95  723-10156           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     51.000        LFT 

  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                19.000        EACH 

  97  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             103.000        EACH 

  98  801-06640           CONSTRUCTION SIGN, A                                                      85.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -34292-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  99  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 101  801-07118           BARRICADE, III-A                                                         336.000        LFT 

 102  801-07119           BARRICADE, III-B                                                         264.000        LFT 

 103  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,600.000        LFT 

 104  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        92.000        LFT 

 105  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         976.000        LFT 

 106  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        330.000        LFT 

 107  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               106.000        LFT 

 108  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                              13.000        LFT 

 109  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,600.000        LFT 

 110  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               23.000        EACH 

 111  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       23.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -34526-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-94425           APRON, REMOVE                                                             52.000        SYS 

  12  202-96133           PIPE, REMOVE                                                             281.000        LFT 

  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                              200.000        SYS 

  14  211-09265           STRUCTURE BACKFILL, TYPE 2                                               303.000        CYS 

  15  211-09268           STRUCTURE BACKFILL, TYPE 5                                               171.000        CYS 

  16  214-11796           GEOGRID, TYPE IB                                                       1,532.000        SYS 

  17  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           25.000        TON 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                                 6.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                      34.000        TON 

  20  306-08042           MILLING, SCARIFICATION                                                 1,323.000        SYS 

  21  306-08043           MILLING, TRANSITION                                                      682.000        SYS 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        181.000        TON 

  23  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   36.000        TON 

  24  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           31.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                1,250.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             108.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 1,358.000        LFT 

  28  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  29  415-11527           BASE SEAL                                                                  1.000        TON 

  30  615-06505           MONUMENT, B                                                                2.000        EACH 

  31  616-02320           GEOTEXTILES                                                              297.000        SYS 

  32  616-05688           RIPRAP, CLASS 1                                                          210.000        TON 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  34  621-06559           MULCHED SEEDING R                                                        234.000        SYS 

  35  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  36  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  37  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  38  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     20.000        MOS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  40  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  41  714-11145           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             67.000        LFT 

  42  715-05248           PIPE, TYPE 1, DEFORMED, MIN. AREA 16.6 SFT                                91.000        LFT 

  43  715-07303           CONCRETE ANCHOR, MIN. AREA 16.7 SFT                                        2.000        EACH 

  44  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,819.000        LFT 

  46  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -34526-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  51  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        525.000        LFT 

  52  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              110.000        LFT 

  53  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  54  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 833.000        LFT 

  55  808-06716           LINE, REMOVE                                                           2,002.000        LFT 

  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                833.000        LFT 

  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 285                                              CONTRACT ID  : R -34528-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  10  203-04523           DEWATERING                                                            LUMP              LUMP 

  11  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  12  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 

  13  205-08594           FILTER SOCK                                                              200.000        LFT 

  14  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                                  84.000        SYS 

  15  205-11591           TEMPORARY SEED MIXTURE                                                    39.000        LBS 

  16  615-06490           RIGHT-OF-WAY MARKER                                                        4.000        EACH 

  17  616-02320           GEOTEXTILES                                                              200.000        SYS 

  18  616-05689           RIPRAP, CLASS 2                                                          178.000        TON 

  19  616-06405           RIPRAP, REVETMENT                                                         24.000        TON 

  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  21  621-06545           FERTILIZER                                                                 0.200        TON 

  22  621-06567           WATER                                                                      3.000        kGAL 

  23  621-06574           SODDING                                                                  279.000        SYS 

  24  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  25  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  26  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  27  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      12.000        MOS 

  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  29  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  30  715-07626           CONCRETE ANCHOR, 66 IN.                                                    1.000        EACH 

  31  725-11038           LINER PIPE, THERMOPLASTIC, CIRCULAR, 15.9-16.0 SFT                        48.000        LFT 

  32  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -34582-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-96133           PIPE, REMOVE                                                              40.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                     1,265.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     37.000        TON 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   76.000        TON 

  18  205-08594           FILTER SOCK                                                            1,500.000        LFT 

  19  205-09543           NO. 2 STONE                                                               65.000        TON 

  20  205-11587           TEMPORARY GEOTEXTILE                                                     100.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,585.000        SYS 

  22  211-09265           STRUCTURE BACKFILL, TYPE 2                                               355.000        CYS 

  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                               405.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          326.000        TON 

  25  303-01180           COMPACTED AGGREGATE NO. 53                                               400.000        TON 

  26  304-07494           WIDENING WITH HMA, TYPE C                                                162.000        TON 

  27  306-08043           MILLING, TRANSITION                                                      440.000        SYS 

  28  306-08599           MILLING, ASPHALT, 1/2 IN.                                              2,055.000        SYS 

  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        296.000        TON 

  31  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   53.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                1,100.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,280.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 1,100.000        LFT 

  35  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  36  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               1.000        EACH 

  37  601-02241           GUARDRAIL, REMOVE                                                      1,000.000        LFT 

  38  601-05071           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7                               1.000        EACH 

  39  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  40  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    832.000        LFT 

  42  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  43  615-06500           MONUMENT, A                                                                2.000        EACH 

  44  616-02320           GEOTEXTILES                                                              985.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        256.000        TON 

  46  616-06451           RIPRAP, UNIFORM                                                          240.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  48  621-02770           EROSION CONTROL BLANKET                                                   50.000        SYS 

  49  621-06545           FERTILIZER                                                                 0.600        TON 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  621-06553           SEED MIXTURE R                                                           255.000        LBS 

  51  621-06557           SEED MIXTURE T                                                           450.000        LBS 

  52  621-06565           MULCHING MATERIAL                                                          9.000        TON 

  53  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER                                    9.000        EACH 

  54  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                      3.000        EACH 

  55  625-09373           GABIONS, METALLIC COATED                                                 350.000        CYS 

  56  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  57  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  58  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  59  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      20.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  61  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  62  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  63  715-02628           SAFETY METAL END SECTION, 6:1, DIA 15 IN.                                  2.000        EACH 

  64  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  65  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                          50.000        LFT 

  66  723-11900           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              60.000        LFT 

  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              54.000        EACH 

  70  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  73  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  74  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,200.000        LFT 

  75  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             275.000        LFT 

  76  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          2.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         2.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-91385           INLET, REMOVE                                                             24.000        EACH 

  14  202-92607           SIGN POST, CHANNEL, REMOVE                                                20.000        EACH 

  15  202-93047           MANHOLE, REMOVE                                                            4.000        EACH 

  16  202-96133           PIPE, REMOVE                                                           1,213.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                     5,656.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                85.000        EACH 

  19  205-06934           TEMPORARY MULCH                                                            1.250        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                     360.000        LFT 

  21  205-08594           FILTER SOCK                                                              864.000        LFT 

  22  205-11591           TEMPORARY SEED MIXTURE                                                    75.000        LBS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,157.000        SYS 

  24  207-08266           SUBGRADE TREATMENT, TYPE III                                          16,931.000        SYS 

  25  211-02050           B BORROW                                                                  33.000        CYS 

  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,707.000        CYS 

  27  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              25.000        CYS 

  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        4,113.000        TON 

  29  303-07449           COMPACTED AGGREGATE NO. 73                                                14.000        TON 

  30  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       656.000        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              767.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,023.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,565.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                7,097.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,752.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 7,097.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                 12,691.000        SYS 

  38  604-01268           HAND RAIL ALUMINUM                                                         5.300        LFT 

  39  604-06070           SIDEWALK, CONCRETE                                                     2,040.000        SYS 

  40  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  41  604-07902           CURB RAMP, CONCRETE, H                                                    76.000        SYS 

  42  604-07903           CURB RAMP, CONCRETE, K                                                    24.000        SYS 

  43  604-44251           STEPS, CONCRETE                                                            5.200        CYS 

  44  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    5,207.000        LFT 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                                60.000        TON 

  46  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,748.000        SYS 

  47  610-09108           PCCP FOR APPROACHES, 9 IN.                                               196.000        SYS 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             4.000        EACH 

  51  611-08233           MAILBOX ASSEMBLY, DOUBLE RESET                                            31.000        EACH 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  53  621-06545           FERTILIZER                                                                 0.100        TON 

  54  621-06567           WATER                                                                     10.000        kGAL 

  55  621-06575           SODDING, NURSERY                                                       2,280.000        SYS 

  56  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  57  703-06028           REINFORCING BARS                                                         113.000        LBS 

  58  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            100.000        LFT 

  59  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 

  60  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           100.000        LFT 

  61  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                              6.000        LFT 

  62  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                              4.000        LFT 

  63  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           335.000        LFT 

  64  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           974.000        LFT 

  65  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           149.000        LFT 

  66  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                            22.000        LFT 

  67  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           171.000        LFT 

  68  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           281.000        LFT 

  69  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           216.000        LFT 

  70  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                            100.000        LFT 

  71  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    51.000        TON 

  72  718-04986           CLEANOUT                                                                   1.000        EACH 

  73  720-01092           MANHOLE, J15 MODIFIED                                                      2.000        EACH 

  74  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  75  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 

  76  720-45035           INLET, F7                                                                  1.000        EACH 

  77  720-45042           INLET, HA5                                                                 4.000        EACH 

  78  720-45260           PIPE CATCH BASIN, 12 IN.                                                   8.000        EACH 

  79  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 

  80  720-45410           MANHOLE, C4                                                                4.000        EACH 

  81  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          8.000        LFT 

  82  720-93501           MANHOLE, L4                                                                1.000        EACH 

  83  720-94612           MANHOLE, K4                                                               13.000        EACH 

  84  720-95422           MANHOLE, J4                                                                3.000        EACH 

  85  720-98174           INLET, B15                                                                33.000        EACH 

  86  720-98555           INLET, C15                                                                14.000        EACH 

  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  89  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  91  801-07119           BARRICADE, III-B                                                         150.000        LFT 

  92  802-04089           SIGN, SHEET, REMOVE                                                       22.000        EACH 

  93  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        389.000        LFT 

  94  802-07060           SIGN, SHEET, RELOCATE                                                     18.000        EACH 

  95  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      142.000        SFT 

  96  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 101.000        LFT 

  97  808-74815           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        66.000        LFT 

  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,305.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 40 

 

          CALL ORDER   : 301                                              CONTRACT ID  : R -34816-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 
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  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              164.000        LFT 

 100  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       174.000        LFT 

 101  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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  SECTION NO. 0001    SLIDE CORRECTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  203-02020           EXCAVATION, UNCLASSIFIED                                              26,729.000        CYS 

  13  203-02588           LAGGING, PRECAST CONCRETE                                                520.000        SYS 

  14  203-02590           PIER, DRILL IN BEDROCK SOCKET                                            871.000        LFT 

  15  203-02592           PIER, NONFORMED, DRILL ABOVE BEDROCK SOCKET                              931.000        LFT 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    204.000        TON 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     72.000        TON 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  19  205-06934           TEMPORARY MULCH                                                            7.600        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   1,800.000        LFT 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,134.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                23.000        CYS 

  23  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,019.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          990.000        TON 

  25  304-07490           HMA PATCHING, TYPE B                                                       3.000        TON 

  26  304-07493           WIDENING WITH HMA, TYPE B                                                145.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                1,800.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,800.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 1,800.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  31  607-06375           PAVED SIDE DITCH, J                                                    1,546.000        LFT 

  32  615-06490           RIGHT-OF-WAY MARKER                                                       16.000        EACH 

  33  615-06505           MONUMENT, B                                                                6.000        EACH 

  34  616-02320           GEOTEXTILES                                                            3,084.000        SYS 

  35  616-06405           RIPRAP, REVETMENT                                                        560.000        TON 

  36  616-06451           RIPRAP, UNIFORM                                                           81.000        TON 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  38  621-02770           EROSION CONTROL BLANKET                                               12,200.000        SYS 

  39  621-06545           FERTILIZER                                                                 1.400        TON 

  40  621-06553           SEED MIXTURE R                                                           508.000        LBS 

  41  621-06557           SEED MIXTURE T                                                           450.000        LBS 

  42  621-06565           MULCHING MATERIAL                                                          6.000        TON 

  43  621-06567           WATER                                                                      3.200        kGAL 

  44  621-06574           SODDING                                                                  599.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  46  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  47  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     32.000        MOS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 42 

 

          CALL ORDER   : 311                                              CONTRACT ID  : R -34839-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SLIDE CORRECTION 

 

  50  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  51  715-05228           PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6 SFT                                 38.000        LFT 

  52  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              468.000        LFT 

  53  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          20.000        LFT 

  54  715-05889           PIPE EXTENSION, CIRCULAR, 30 IN.                                           6.000        LFT 

  55  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  56  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

  57  720-04790           CASTING                                                                    1.000        EACH 

  58  720-07253           INLET, R                                                                   1.000        EACH 

  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  65  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  66  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  67  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,900.000        LFT 

  68  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,800.000        LFT 
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  SECTION NO. 0001    PIPE LINER 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-04523           DEWATERING                                                            LUMP              LUMP 

  11  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  12  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  13  205-08594           FILTER SOCK                                                              400.000        LFT 

  14  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                                 454.000        SYS 

  15  205-11591           TEMPORARY SEED MIXTURE                                                   126.000        LBS 

  16  615-06490           RIGHT-OF-WAY MARKER                                                        2.000        EACH 

  17  616-02320           GEOTEXTILES                                                               94.000        SYS 

  18  616-05689           RIPRAP, CLASS 2                                                           72.000        TON 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  20  621-06545           FERTILIZER                                                                 0.300        TON 

  21  621-06567           WATER                                                                      9.600        kGAL 

  22  621-06574           SODDING                                                                  887.000        SYS 

  23  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  24  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  25  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  28  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  29  725-08296           PIPE LINER CURED-IN-PLACE 48 IN                                          145.000        LFT 

  30  725-10245           PERPETUATION, EXISTING PIPE                                                1.000        EACH 

  31  725-11036           LINER PIPE, THERMOPLASTIC, CIRCULAR, 9.6-9.7 SFT                          64.000        LFT 

  32  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  33  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         134.000        SYS 

  12  202-02272           PAVED SIDE DITCH, REMOVE                                                  45.000        LFT 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-96133           PIPE, REMOVE                                                              10.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                       883.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     357.000        LFT 

  17  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          40.000        LFT 

  18  205-11587           TEMPORARY GEOTEXTILE                                                      16.000        SYS 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                              303.000        SYS 

  20  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 2.000        CYS 

  21  211-09268           STRUCTURE BACKFILL, TYPE 5                                               120.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          905.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              267.000        SYS 

  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        243.000        TON 

  25  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          757.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                2,670.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,420.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                 2,670.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  30  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               3.000        EACH 

  31  601-02241           GUARDRAIL, REMOVE                                                        370.000        LFT 

  32  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  33  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     82.000        LFT 

  35  616-02320           GEOTEXTILES                                                              102.000        SYS 

  36  616-06405           RIPRAP, REVETMENT                                                         57.000        TON 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  38  621-03787           SEED MIXTURE D                                                             4.000        LBS 

  39  621-06570           TOPSOIL                                                                    7.000        CYS 

  40  628-09403           FIELD OFFICE, C                                                            8.000        MOS 

  41  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  42  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  43  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  44  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      8.000        MOS 

  45  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  46  714-11168           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             76.000        LFT 

  47  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            10.000        LFT 

  48  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          17,998.000        LFT 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -35043-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  52  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  54  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              568.000        LFT 

  55  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,167.000        LFT 

  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,352.000        LFT 

  57  808-06716           LINE, REMOVE                                                           6,063.000        LFT 

  58  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,602.000        LFT 

  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -35214-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02279           CURB AND GUTTER, REMOVE                                                    7.000        LFT 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                119.000        SYS 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              462.000        SYS 

  13  302-06464           SUBBASE FOR PCCP                                                          89.000        CYS 

  14  304-07491           HMA PATCHING, TYPE C                                                     484.000        TON 

  15  304-07494           WIDENING WITH HMA, TYPE C                                                 11.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          125,047.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      4,052.000        SYS 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     13,755.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               89,125.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                89,125.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 

  22  503-03489           RETROFITTED TIE BARS                                                      68.000        EACH 

  23  503-05240           D-1 CONTRACTION JOINT                                                     72.000        LFT 

  24  506-06333           PCCP PATCHING, FULL DEPTH                                                356.000        SYS 

  25  601-02241           GUARDRAIL, REMOVE                                                        551.000        LFT 

  26  604-06070           SIDEWALK, CONCRETE                                                        22.000        SYS 

  27  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 

  28  604-07896           CURB RAMP, CONCRETE, B                                                    18.000        SYS 

  29  604-07897           CURB RAMP, CONCRETE, C                                                    12.000        SYS 

  30  604-07899           CURB RAMP, CONCRETE, E                                                     9.000        SYS 

  31  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                    32.000        SYS 

  33  605-06120           CURB, CONCRETE                                                            45.000        LFT 

  34  605-09131           CURB AND GUTTER, TURNOUT CONCRETE                                          7.000        LFT 

  35  605-52807           CURB AND GUTTER, COMBINED                                                  7.000        LFT 

  36  607-06175           GUTTER, CONCRETE, A                                                        7.000        LFT 

  37  610-07488           HMA FOR APPROACHES, TYPE C                                               669.000        TON 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  39  621-06567           WATER                                                                      1.000        kGAL 

  40  621-06575           SODDING, NURSERY                                                          37.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  42  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  43  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  44  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     30.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  47  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  48  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  49  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -35214-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  51  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  52  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,205.000        LFT 

  53  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           8,500.000        LFT 

  57  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,550.000        LFT 

  58  808-06716           LINE, REMOVE                                                          55,955.000        LFT 

  59  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  60  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            7,643.000        LFT 

  61  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             4,839.000        LFT 

  62  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           37,850.000        LFT 

  63  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           6,558.000        LFT 

  64  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    100.000        LFT 

  65  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          612.000        LFT 

  66  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                           48.000        EACH 

  67  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     205.000        LFT 

  68  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 85.000        EACH 

  69  808-10099           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     624.000        LFT 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              953.000        EACH 

  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      953.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -35347-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           1.000        EACH 

  12  303-07449           COMPACTED AGGREGATE NO. 73                                             4,020.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                     370.000        TON 

  14  306-08599           MILLING, ASPHALT, 1/2 IN.                                            161,150.000        SYS 

  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  16  406-05521           ASPHALT FOR TACK COAT                                                  1,670.000        SYS 

  17  414-11468           ULTRATHIN BONDED WEARING COURSE 9.5 mm                               161,150.000        SYS 

  18  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  19  601-09238           HAND DIG GUARDRAIL POST HOLES                                              4.000        EACH 

  20  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  21  604-06070           SIDEWALK, CONCRETE                                                        10.000        SYS 

  22  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  23  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,660.000        LFT 

  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,660.000        LFT 

  27  801-06640           CONSTRUCTION SIGN, A                                                      77.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              87,535.000        LFT 

  30  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  31  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            10,710.000        LFT 

  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,920.000        LFT 

  33  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       375.000        LFT 

  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              665.000        EACH 

  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      665.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -35373-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                    10,963.000        CYS 

  12  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL CULVERT PIPE                       13.000        EACH 

  13  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     91.000        TON 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  16  205-09543           NO. 2 STONE                                                              125.000        TON 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,754.000        SYS 

  18  207-09934           SUBGRADE TREATMENT, TYPE IB                                           25,683.000        SYS 

  19  211-02050           B BORROW                                                                 550.000        CYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,387.000        CYS 

  21  214-07202           GEOGRID, TYPE IA                                                       5,927.000        SYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        5,668.000        TON 

  23  303-01180           COMPACTED AGGREGATE NO. 53                                             1,806.000        TON 

  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,484.000        TON 

  26  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,486.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                3,982.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,982.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  30  606-07484           MILLED HMA CORRUGATIONS                                                1,137.000        LFT 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                             1,146.000        TON 

  32  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  33  615-06505           MONUMENT, B                                                               10.000        EACH 

  34  615-06510           MONUMENT, C                                                                1.000        EACH 

  35  616-02320           GEOTEXTILES                                                              366.000        SYS 

  36  616-06405           RIPRAP, REVETMENT                                                        238.000        TON 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  38  621-06545           FERTILIZER                                                                 2.000        TON 

  39  621-06553           SEED MIXTURE R                                                           731.000        LBS 

  40  621-06557           SEED MIXTURE T                                                           418.000        LBS 

  41  621-06565           MULCHING MATERIAL                                                         20.000        TON 

  42  621-06567           WATER                                                                     25.000        kGAL 

  43  621-06574           SODDING                                                                1,951.000        SYS 

  44  621-06575           SODDING, NURSERY                                                       6,157.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  47  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  48  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            63.000        LFT 

  49  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            71.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -35373-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            52.000        LFT 

  51  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            39.000        LFT 

  52  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           138.000        LFT 

  53  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            55.000        LFT 

  54  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           602.000        LFT 

  55  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           157.000        LFT 

  56  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            60.000        LFT 

  57  715-05233           PIPE, TYPE 1, DEFORMED, MIN. AREA 3.3 SFT                                 97.000        LFT 

  58  715-05327           PIPE, TYPE 2, DEFORMED, MIN. AREA 1.83 SFT                                26.000        LFT 

  59  715-06471           PIPE END SECTION, MIN. AREA 3.3 SFT                                        6.000        EACH 

  60  715-08243           PIPE, TYPE 3, DEFORMED, MIN. AREA 3.3 SFT                                270.000        LFT 

  61  715-26772           GRATED BOX END SECTION, I, 6:1, DIAMETER 24 IN.                            1.000        EACH 

  62  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          9.000        EACH 

  63  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          3.000        EACH 

  64  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          5.000        EACH 

  65  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          2.000        EACH 

  66  715-46055           PIPE END SECTION, MIN. AREA 1.8 SFT                                        2.000        EACH 

  67  720-03988           MANHOLE, J4 DROP                                                           1.000        EACH 

  68  720-45066           INLET, N12 MODIFIED                                                        3.000        EACH 

  69  720-95422           MANHOLE, J4                                                                3.000        EACH 

  70  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  73  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  74  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  77  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       60.000        SFT 

  78  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS                6.000        SFT 

  79  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        8.000        SFT 

  80  802-76055           SIGN POST, A                                                             152.000        LFT 

  81  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,730.000        LFT 

  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,929.000        LFT 

  83  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               81.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -35549-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-02250           TREE 10 IN., REMOVE                                                       10.000        EACH 

   8  201-02260           TREE 30 IN., REMOVE                                                        1.000        EACH 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-91840           FENCE, CHAIN. LINK, REMOVE                                                10.000        LFT 

  11  202-96133           PIPE, REMOVE                                                               7.000        LFT 

  12  203-02070           BORROW                                                                   120.000        CYS 

  13  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 5.000        CYS 

  14  616-02320           GEOTEXTILES                                                              460.000        SYS 

  15  616-05689           RIPRAP, CLASS 2                                                          765.000        TON 

  16  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  17  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  19  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  20  715-05127           PIPE, TYPE 1, CIRCULAR, 42 IN.                                           323.000        LFT 

  21  715-05842           CONCRETE ANCHOR, 42 IN.                                                    2.000        EACH 

  22  715-08083           CONCRETE ANCHOR, MIN. AREA 58 SFT                                          1.000        EACH 

  23  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                    323.000        LFT 

  24  725-10245           PERPETUATION, EXISTING PIPE                                                5.000        EACH 

  25  725-11762           LINER PIPE, THERMOPLASTIC, DEFORMED, 36.4-38.5 SFT                       325.000        LFT 

  26  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -37073-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                205.000        SYS 

  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           8.000        EACH 

  12  303-07449           COMPACTED AGGREGATE NO. 73                                               645.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   1,740.000        TON 

  14  306-08033           MILLING, ASPHALT, 1 IN.                                               53,000.000        SYS 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           23,550.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      100.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      6,160.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,640.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               42,350.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                42,350.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 

  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              3.000        EACH 

  24  601-09238           HAND DIG GUARDRAIL POST HOLES                                             32.000        EACH 

  25  601-94689           GUARDRAIL, END TREATMENT, OS                                               8.000        EACH 

  26  604-06070           SIDEWALK, CONCRETE                                                        55.000        SYS 

  27  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        SYS 

  28  604-07897           CURB RAMP, CONCRETE, C                                                    13.500        SYS 

  29  604-07900           CURB RAMP, CONCRETE, F                                                    86.100        SYS 

  30  604-07901           CURB RAMP, CONCRETE, G                                                    29.400        SYS 

  31  606-07484           MILLED HMA CORRUGATIONS                                               15,000.000        LFT 

  32  610-07488           HMA FOR APPROACHES, TYPE C                                               540.000        TON 

  33  621-06575           SODDING, NURSERY                                                          30.000        SYS 

  34  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,890.000        LFT 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,890.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           4,350.000        LFT 

  41  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 

  42  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,880.000        LFT 

  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  44  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            51,700.000        LFT 

  45  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           10,550.000        LFT 

  46  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           5,140.000        LFT 

  47  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          140.000        LFT 

  48  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     540.000        LFT 

  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              530.000        EACH 
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  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      310.000        EACH 
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  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 

   9  616-02320           GEOTEXTILES                                                              172.000        SYS 

  10  616-05688           RIPRAP, CLASS 1                                                           44.000        TON 

  11  616-05689           RIPRAP, CLASS 2                                                          160.000        TON 

  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                9.000        EACH 

  13  621-06559           MULCHED SEEDING R                                                         90.000        SYS 

  14  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  15  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  17  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       2.000        MOS 

  18  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN.                                    310.000        LFT 

  19  725-08296           PIPE LINER CURED-IN-PLACE 48 IN                                          253.000        LFT 

  20  725-11014           LINER PIPE, THERMOPLASTIC, DEFORMED, 5.7-6.0 SFT                         206.000        LFT 

  21  725-11288           PIPE LINER, CURED-IN-PLACE, 60"                                          203.000        LFT 

  22  725-11289           LINER PIPE, THERMOPLASTIC, CIRCULAR, 23.2 - 23.8 SFT                     310.000        LFT 

  23  725-11868           PIPE LINER CURED-IN-PLACE 18.1 SFT                                       235.000        LFT 

  24  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    DEMOLITION AND CLEARING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  13  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        3,000.000        SFT 

  14  202-91840           FENCE, CHAIN. LINK, REMOVE                                             1,000.000        LFT 

  15  202-99187           FENCE, FARM FIELD, REMOVE                                             10,000.000        LFT 

  16  205-06937           TEMPORARY SILT FENCE                                                     875.000        LFT 

  17  603-97461           TEMPORARY FENCE                                                        4,663.000        LFT 

  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  19  621-02770           EROSION CONTROL BLANKET                                                  200.000        SYS 

  20  621-06560           MULCHED SEEDING U                                                      4,109.000        SYS 

  21  622-98200           SIGN, DO NOT DISTURB                                                     190.000        EACH 

  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  801-92448           CONSTRUCTION SIGNS MOBILE                                                840.000        DAY 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          4.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                        18.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                         343.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                 1,108.000        LFT 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                435.000        SYS 

  17  202-90277           DETECTOR HOUSING, REMOVE                                                  36.000        EACH 

  18  202-91385           INLET, REMOVE                                                              1.000        EACH 

  19  202-96133           PIPE, REMOVE                                                              25.000        LFT 

  20  203-02000           EXCAVATION, COMMON                                                        97.000        CYS 

  21  203-02070           BORROW                                                                   235.000        CYS 

  22  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 

  24  205-06933           TEMPORARY INLET PROTECTION                                                31.000        EACH 

  25  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  26  205-06937           TEMPORARY SILT FENCE                                                   1,325.000        LFT 

  27  205-06938           TEMPORARY SLOPE DRAIN.                                                    75.000        LFT 

  28  205-09543           NO. 2 STONE                                                              100.000        TON 

  29  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  30  205-11587           TEMPORARY GEOTEXTILE                                                     268.000        SYS 

  31  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                    880.000        SYS 

  32  207-08264           SUBGRADE TREATMENT, TYPE II                                              368.000        SYS 

  33  207-09935           SUBGRADE TREATMENT, TYPE IC                                              275.000        SYS 

  34  211-09265           STRUCTURE BACKFILL, TYPE 2                                                30.000        CYS 

  35  303-01180           COMPACTED AGGREGATE NO. 53                                             1,121.000        TON 

  36  304-07491           HMA PATCHING, TYPE C                                                   1,904.000        TON 

  37  306-08036           MILLING, ASPHALT, 2 IN.                                               44,573.000        SYS 

  38  306-08042           MILLING, SCARIFICATION                                               100,581.000        SYS 

  39  306-08043           MILLING, TRANSITION                                                    3,712.000        SYS 

  40  306-08432           MILLING, APPROACH                                                      8,560.000        SYS 

  41  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  42  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    16,259.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                               74,531.000        LFT 

  44  401-11785           LIQUID ASPHALT SEALANT                                               129,923.000        LFT 

  45  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 

  46  603-03829           FENCE                                                                    125.000        LFT 

  47  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                          189.000        SYS 

  48  604-06070           SIDEWALK, CONCRETE                                                       477.000        SYS 

  49  604-07894           CURB RAMP, CONCRETE, A                                                   138.000        SYS 
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  50  604-07897           CURB RAMP, CONCRETE, C                                                     5.000        SYS 

  51  604-07900           CURB RAMP, CONCRETE, F                                                    43.000        SYS 

  52  604-07901           CURB RAMP, CONCRETE, G                                                    14.000        SYS 

  53  604-07902           CURB RAMP, CONCRETE, H                                                    78.000        SYS 

  54  604-07903           CURB RAMP, CONCRETE, K                                                    31.000        SYS 

  55  604-11738           DETECTABLE WARNING ELEMENT                                                91.000        LFT 

  56  605-02278           CURB, REMOVE                                                             800.000        LFT 

  57  605-06120           CURB, CONCRETE                                                         2,399.000        LFT 

  58  606-07484           MILLED HMA CORRUGATIONS                                               83,087.000        LFT 

  59  610-07488           HMA FOR APPROACHES, TYPE C                                             1,214.000        TON 

  60  610-08446           PCCP FOR APPROACHES, 6 IN.                                                98.000        SYS 

  61  610-09108           PCCP FOR APPROACHES, 9 IN.                                                91.000        SYS 

  62  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  63  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  64  615-06490           RIGHT-OF-WAY MARKER                                                        7.000        EACH 

  65  615-06505           MONUMENT, B                                                                5.000        EACH 

  66  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 

  67  616-02320           GEOTEXTILES                                                               88.000        SYS 

  68  616-05688           RIPRAP, CLASS 1                                                           13.000        TON 

  69  616-11928           RIPRAP, GROUTED, 24 IN.                                                   38.000        SYS 

  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  71  621-06575           SODDING, NURSERY                                                       1,001.000        SYS 

  72  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  73  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  74  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  75  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  76  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  77  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  78  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            69.000        LFT 

  79  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            36.000        LFT 

  80  715-09064           VIDEO INSPECTION FOR PIPE                                                101.000        LFT 

  81  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

  82  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  83  720-44020           CASTING, 3, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  84  720-98174           INLET, B15                                                                 4.000        EACH 

  85  720-98555           INLET, C15                                                                 2.000        EACH 

  86  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  88  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     16,425.000        LFT 

  89  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          48,167.000        LFT 

  90  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN.                1,401.000        LFT 

  91  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.              1,110.000        LFT 

  92  801-06640           CONSTRUCTION SIGN, A                                                      88.000        EACH 

  93  801-06645           CONSTRUCTION SIGN, B                                                      51.000        EACH 

  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  95  801-07118           BARRICADE, III-A                                                         348.000        LFT 

  96  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       27.000        SFT 

  97  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           5.000        EACH 

  98  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        810.000        LFT 
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  99  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 28.000        EACH 

 100  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             17.000        EACH 

 101  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               28.000        EACH 

 102  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          16,125.000        LFT 

 103  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                3,740.000        LFT 

 104  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,870.000        LFT 

 105  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       3,600.000        LFT 

 106  805-78785           SIGNAL DETECTOR HOUSING                                                   36.000        EACH 

 107  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          5,805.000        LFT 

 108  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              17.000        EACH 

 109  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           2.000        SYS 

 110  808-06716           LINE, REMOVE                                                           4,370.000        LFT 

 111  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 112  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            67,735.000        LFT 

 113  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           38,888.000        LFT 

 114  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           7,219.000        LFT 

 115  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                        1,110.000        LFT 

 116  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            9.000        EACH 

 117  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   1,201.000        LFT 

 118  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 31.000        EACH 

 119  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              983.000        EACH 

 120  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      459.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   146.000        LFT 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                 74.000        SYS 

  12  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           14.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                     627.000        TON 

  14  306-08038           MILLING, ASPHALT, 4 IN.                                               66,958.000        SYS 

  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,025.000        TON 

  16  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                8,376.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                               18,900.000        LFT 

  18  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          18,900.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                18,900.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     29.000        TON 

  21  503-03489           RETROFITTED TIE BARS                                                      44.000        EACH 

  22  506-06333           PCCP PATCHING, FULL DEPTH                                                103.000        SYS 

  23  604-06070           SIDEWALK, CONCRETE                                                        34.600        SYS 

  24  604-08086           CURB RAMP, CONCRETE                                                       44.200        SYS 

  25  605-06120           CURB, CONCRETE                                                           146.000        LFT 

  26  610-07487           HMA FOR APPROACHES, TYPE B                                             1,337.000        TON 

  27  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  28  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  8.000        EACH 

  33  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          37,980.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           7,000.000        LFT 

  39  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,500.000        LFT 

  40  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                   14.000        EACH 

  41  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  42  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            4,727.000        LFT 

  43  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            19,408.000        LFT 

  44  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           37,815.000        LFT 

  45  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          324.000        LFT 

  46  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            6.000        EACH 

  47  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            1,314.000        LFT 

  48  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  6.000        EACH 

  49  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    200.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              119.000        EACH 

  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      119.000        EACH 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-34702-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                    75.000        LFT 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                 50.000        SYS 

  12  304-07491           HMA PATCHING, TYPE C                                                     137.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           23,348.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                      100.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      2,252.000        SYS 

  16  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,926.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                               16,211.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                16,211.000        LFT 

  19  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  20  506-06333           PCCP PATCHING, FULL DEPTH                                                100.000        SYS 

  21  604-06070           SIDEWALK, CONCRETE                                                        50.000        SYS 

  22  604-07894           CURB RAMP, CONCRETE, A                                                   335.000        SYS 

  23  604-07896           CURB RAMP, CONCRETE, B                                                    95.000        SYS 

  24  604-07902           CURB RAMP, CONCRETE, H                                                    15.000        SYS 

  25  605-01870           CURB, CONCRETE A                                                          75.000        LFT 

  26  610-07488           HMA FOR APPROACHES, TYPE C                                               203.000        TON 

  27  621-06574           SODDING                                                                   50.000        SYS 

  28  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  29  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       8.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  33  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  34  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,059.000        LFT 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,059.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  802-91122           SIGN GROUND MOUNTED RESET                                                  1.000        EACH 

  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                512.000        LFT 

  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,062.000        LFT 

  43  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN.                                           80.000        LFT 

  44  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               398.000        LFT 

  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,393.000        LFT 

  46  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      150.000        LFT 

  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              443.000        LFT 

  48  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     2,160.000        LFT 

  49  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               61.000        EACH 

  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       61.000        EACH 

  53  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                460.000        LFT 

  54  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-34919-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       2,452.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  42.000        EACH 

  13  211-09265           STRUCTURE BACKFILL, TYPE 2                                               691.000        CYS 

  14  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          388.000        TON 

  15  303-07449           COMPACTED AGGREGATE NO. 73                                             2,972.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                   5,082.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                   1,608.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          605,590.000        SYS 

  19  306-08432           MILLING, APPROACH                                                     29,922.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     49,963.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                              345,952.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                               486,178.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                    169.000        TON 

  25  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          16.000        TON 

  26  412-09355           FOG SEAL                                                             109,886.000        SYS 

  27  606-07484           MILLED HMA CORRUGATIONS                                              279,941.000        LFT 

  28  610-07488           HMA FOR APPROACHES, TYPE C                                             2,470.000        TON 

  29  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  30  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  31  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  32  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      36.000        MOS 

  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  36  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  37  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                        25,598.000        LFT 

  38  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                        262,584.000        LFT 

  39  718-06526           HMA FOR UNDERDRAINS                                                   15,595.000        TON 

  40  718-06528           OUTLET PROTECTOR, 1                                                       10.000        EACH 

  41  718-06529           OUTLET PROTECTOR, 2                                                      838.000        EACH 

  42  718-06531           OUTLET PROTECTOR, 3                                                       10.000        EACH 

  43  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      13,000.000        LFT 

  44  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,670.000        CYS 

  45  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  46  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 52.000        EACH 

  47  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     41,322.000        LFT 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          41,322.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       52.000        EACH 

  51  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                          1,856.000        LFT 

  52  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.              1,856.000        LFT 

  53  801-06640           CONSTRUCTION SIGN, A                                                     140.000        EACH 

  54  801-06710           FLASHING ARROW SIGN                                                    1,500.000        DAY 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-92448           CONSTRUCTION SIGNS MOBILE                                              2,400.000        DAY 

  57  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          16,538.000        LFT 

  59  805-78785           SIGNAL DETECTOR HOUSING                                                   42.000        EACH 

  60  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          5,873.000        LFT 

  61  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  62  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           40,230.000        LFT 

  63  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                           186,265.000        LFT 

  64  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                          158,722.000        LFT 

  65  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             1,222.000        LFT 

  66  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                        1,856.000        LFT 

  67  808-10072           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    260.000        LFT 

  68  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 52.000        EACH 

  69  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              653.000        LFT 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,884.000        EACH 

  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,884.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                            500.000        TON 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,431.000        SYS 

  12  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          592.000        TON 

  13  303-01180           COMPACTED AGGREGATE NO. 53                                               635.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                   3,550.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                   1,800.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           94,543.000        SYS 

  17  306-08432           MILLING, APPROACH                                                     11,290.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      7,801.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               44,364.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                44,364.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 

  23  606-07484           MILLED HMA CORRUGATIONS                                               39,521.000        LFT 

  24  610-07488           HMA FOR APPROACHES, TYPE C                                             1,349.000        TON 

  25  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             6.000        EACH 

  26  615-06520           MONUMENT, RE-ESTABLISH                                                     6.000        EACH 

  27  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  28  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  33  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,040.000        LFT 

  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,040.000        LFT 

  37  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            152.000        LFT 

  38  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                152.000        LFT 

  39  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  801-92448           CONSTRUCTION SIGNS MOBILE                                                700.000        DAY 

  42  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     9,910.000        LFT 

  43  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      81,554.000        LFT 

  44  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     18,091.000        LFT 

  45  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  46  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              132.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                              430.000        SYS 

  11  302-06464           SUBBASE FOR PCCP                                                          71.600        CYS 

  12  303-01180           COMPACTED AGGREGATE NO. 53                                             2,398.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                     900.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           37,081.000        SYS 

  15  306-08432           MILLING, APPROACH                                                     13,600.000        SYS 

  16  306-08563           MILLING, ASPHALT, 1 1/4 IN.                                          227,477.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     21,900.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                              226,842.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                               226,842.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     71.500        TON 

  22  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT SEAL                                 6.000        TON 

  23  503-03489           RETROFITTED TIE BARS                                                      43.000        EACH 

  24  506-06333           PCCP PATCHING, FULL DEPTH                                                430.000        SYS 

  25  606-07484           MILLED HMA CORRUGATIONS                                               56,732.000        LFT 

  26  610-07487           HMA FOR APPROACHES, TYPE B                                             1,120.000        TON 

  27  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  28  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  32  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  33  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,940.000        LFT 

  35  801-06640           CONSTRUCTION SIGN, A                                                      85.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,750.000        LFT 

  38  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,160.000        LFT 

  39  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                    3.000        EACH 

  40  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      4,767.000        LFT 

  41  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,436.000        LFT 

  42  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     138,400.000        LFT 

  43  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     94,682.000        LFT 

  44  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              191.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       164.000        LFT 

  47  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   26.000        EACH 

  48  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   27.000        EACH 

  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,914.000        EACH 
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  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      679.000        EACH 

  51  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              4,304.000        LFT 

  52  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              504.000        LFT 

  53  808-99176           LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN.                               760.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                   295.000        LFT 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                186.000        SYS 

  11  203-02000           EXCAVATION, COMMON                                                         2.200        CYS 

  12  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          621.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                     819.000        TON 

  14  304-07493           WIDENING WITH HMA, TYPE B                                                  6.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           10,080.000        SYS 

  16  306-08432           MILLING, APPROACH                                                        498.000        SYS 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        832.000        TON 

  18  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  19  604-06070           SIDEWALK, CONCRETE                                                        45.000        SYS 

  20  604-07894           CURB RAMP, CONCRETE, A                                                     8.000        SYS 

  21  604-07902           CURB RAMP, CONCRETE, H                                                   136.000        SYS 

  22  604-07903           CURB RAMP, CONCRETE, K                                                    12.000        SYS 

  23  605-06120           CURB, CONCRETE                                                           295.000        LFT 

  24  610-07487           HMA FOR APPROACHES, TYPE B                                                42.000        TON 

  25  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  26  621-06574           SODDING                                                                    3.000        SYS 

  27  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  29  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

  30  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        290.000        LFT 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             290.000        LFT 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         250.000        LFT 

  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      4,026.000        LFT 

  36  808-11960           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 24 IN.                 292.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02279           CURB AND GUTTER, REMOVE                                                   47.000        LFT 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                268.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       383.000        CYS 

  14  203-02070           BORROW                                                                   100.000        CYS 

  15  205-09543           NO. 2 STONE                                                            1,000.000        TON 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,132.000        SYS 

  17  302-06464           SUBBASE FOR PCCP                                                       1,033.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                               328.000        TON 

  19  304-07783           HMA PATCHING, TYPE D                                                   9,766.000        TON 

  20  304-07789           WIDENING WITH HMA, TYPE D                                                 11.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          329,018.000        SYS 

  22  306-08043           MILLING, TRANSITION                                                    2,333.000        SYS 

  23  306-08432           MILLING, APPROACH                                                      7,214.000        SYS 

  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  25  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        594.000        TON 

  26  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     26,590.000        TON 

  27  401-07370           QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm                                  792.000        TON 

  28  401-07387           QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm                               12,890.000        TON 

  29  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          242.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                              129,735.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          53,495.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                               129,735.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                    130.000        TON 

  34  503-03489           RETROFITTED TIE BARS                                                   1,029.000        EACH 

  35  503-05240           D-1 CONTRACTION JOINT                                                  2,064.000        LFT 

  36  506-06333           PCCP PATCHING, FULL DEPTH                                              4,132.000        SYS 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    350.000        LFT 

  38  604-06070           SIDEWALK, CONCRETE                                                        69.000        SYS 

  39  604-07896           CURB RAMP, CONCRETE, B                                                     5.000        SYS 

  40  604-07897           CURB RAMP, CONCRETE, C                                                     7.000        SYS 

  41  604-07900           CURB RAMP, CONCRETE, F                                                    89.000        SYS 

  42  604-07901           CURB RAMP, CONCRETE, G                                                    17.000        SYS 

  43  604-07902           CURB RAMP, CONCRETE, H                                                    83.000        SYS 

  44  605-52807           CURB AND GUTTER, COMBINED                                                424.000        LFT 

  45  605-97937           CURB AND GUTTER, ROLL CURB                                                11.000        LFT 

  46  610-07487           HMA FOR APPROACHES, TYPE B                                             1,832.000        TON 

  47  610-07788           HMA FOR APPROACHES, TYPE D                                               830.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  49  621-06567           WATER                                                                      1.000        kGAL 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  621-06575           SODDING, NURSERY                                                         247.000        SYS 

  51  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  52  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  53  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  54  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  55  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     30.000        MOS 

  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  57  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  58  720-44000           CASTING, ADJUST TO GRADE                                                  50.000        EACH 

  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     24,949.000        LFT 

  61  801-06640           CONSTRUCTION SIGN, A                                                      72.000        EACH 

  62  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                           10.000        EACH 

  65  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          21,700.000        LFT 

  66  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          6,510.000        LFT 

  67  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                   60.000        EACH 

  68  808-06716           LINE, REMOVE                                                          35,392.000        LFT 

  69  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           22,750.000        LFT 

  70  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            67,492.000        LFT 

  71  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           91,000.000        LFT 

  72  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                  1,335.000        LFT 

  73  808-10047           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                     93.000        LFT 

  74  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                        1,310.000        LFT 

  75  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                           40.000        EACH 

  76  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   1,912.000        LFT 

  77  808-10068           TRANSVERSE MARKING, MULTI-COMPONENT                                      575.000        LFT 

  78  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 67.000        EACH 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,592.000        EACH 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,592.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                   463.000        LFT 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  367.000        LFT 

  13  202-03875           CONCRETE STEPS, REMOVE                                                     3.000        EACH 

  14  202-52710           SIDEWALK CONCRETE, REMOVE                                                630.800        SYS 

  15  205-09543           NO. 2 STONE                                                              100.000        TON 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                               70.000        SYS 

  17  303-01180           COMPACTED AGGREGATE NO. 53                                                 6.000        TON 

  18  304-07490           HMA PATCHING, TYPE B                                                     111.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           22,511.000        SYS 

  20  306-08432           MILLING, APPROACH                                                      3,297.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,857.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                7,883.000        LFT 

  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              20.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                 7,883.000        LFT 

  26  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  27  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT SEAL                                 1.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                       428.700        SYS 

  29  604-07894           CURB RAMP, CONCRETE, A                                                    69.700        SYS 

  30  604-07897           CURB RAMP, CONCRETE, C                                                   189.200        SYS 

  31  604-07898           CURB RAMP, CONCRETE, D                                                    13.500        SYS 

  32  604-07901           CURB RAMP, CONCRETE, G                                                    15.400        SYS 

  33  604-95344           HAND RAIL, PEDESTRIAN                                                      6.000        LFT 

  34  605-06120           CURB, CONCRETE                                                           482.000        LFT 

  35  605-06140           CURB AND GUTTER, CONCRETE                                                367.000        LFT 

  36  610-07487           HMA FOR APPROACHES, TYPE B                                               272.000        TON 

  37  621-06575           SODDING, NURSERY                                                         287.500        SYS 

  38  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  39  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  40  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     20.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,418.000        LFT 

  46  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                             678.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      49.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-07118           BARRICADE, III-A                                                         190.000        LFT 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       170.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,320.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,523.000        LFT 

  54  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                470.000        LFT 

  55  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              297.000        LFT 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              182.000        EACH 

  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      182.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       3,808.000        SYS 

  12  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51368           SLOPEWALL, REMOVE                                                        349.000        SYS 

  16  202-91385           INLET, REMOVE                                                              7.000        EACH 

  17  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           2.000        EACH 

  18  202-96133           PIPE, REMOVE                                                             452.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                     6,584.000        CYS 

  20  205-06930           SPLASHPAD                                                                 16.600        TON 

  21  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  22  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  23  205-09543           NO. 2 STONE                                                              100.000        TON 

  24  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         144.000        LFT 

  25  205-11585           TEMPORARY FILTER BERM                                                    440.000        LFT 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                           10,631.000        SYS 

  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                          192.000        CYS 

  28  302-07455           DENSE GRADED SUBBASE                                                      84.000        CYS 

  29  303-01180           COMPACTED AGGREGATE NO. 53                                             1,008.000        TON 

  30  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      1,103.000        TON 

  31  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                2,046.000        TON 

  32  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        5,262.000        TON 

  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             1,594.000        TON 

  34  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          5,215.000        TON 

  35  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            6.000        EACH 

  36  601-02241           GUARDRAIL, REMOVE                                                        763.000        LFT 

  37  601-94690           GUARDRAIL, END TREATMENT, MS                                               2.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  39  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                      575.000        LFT 

  40  602-06729           BARRIER, DELINEATOR                                                       20.000        EACH 

  41  606-07484           MILLED HMA CORRUGATIONS                                                8,150.000        LFT 

  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              504.000        SYS 

  43  616-02320           GEOTEXTILES                                                              388.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                        370.000        TON 

  45  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                             1,222.000        SYS 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  47  621-06559           MULCHED SEEDING R                                                      3,955.000        SYS 

  48  621-06574           SODDING                                                                   73.000        SYS 

  49  621-06626           MULCHED SEEDING D                                                     10,681.000        SYS 
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  50  627-09331           SAFETY TERMINAL TYPE, TL-4                                                 2.000        EACH 

  51  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4 RESET                                  1,315.000        LFT 

  52  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  53  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  54  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  55  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  56  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  57  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      72.000        MOS 

  58  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  59  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  60  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         349.000        LFT 

  61  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  62  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                    2,158.000        LFT 

  63  701-09679           CONICAL PILE TIP, 14 IN.                                                  32.000        EACH 

  64  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 22.000        CYS 

  65  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,128.000        LBS 

  66  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           144.000        EACH 

  67  703-06029           REINFORCING BARS, EPOXY COATED                                       302,445.000        LBS 

  68  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  320.000        EACH 

  69  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              889.000        CYS 

  70  706-09959           RAILING, CONCRETE FT                                                   1,026.000        LFT 

  71  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  75  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  76  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            50.000        LFT 

  77  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              220.000        LFT 

  78  720-45069           INLET, P12                                                                 1.000        EACH 

  79  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  80  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  81  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          35,700.000        LFT 

  82  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           5,200.000        LFT 

  83  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 

  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  85  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  86  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,400.000        LFT 

  87  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        720.000        LFT 

  88  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        540.000        LFT 

  89  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                            1,180.000        LFT 

  90  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              730.000        LFT 

  91  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

  92  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              4,281.000        LFT 

  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,281.000        LFT 

  94  808-06716           LINE, REMOVE                                                          14,700.000        LFT 

  95  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               619.000        LFT 

  96  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              619.000        LFT 

  97  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              619.000        LFT 

  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,281.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       1,734.100        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                       6,400.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,734.100        SYS 

  19  203-02000           EXCAVATION, COMMON                                                     4,312.000        CYS 

  20  203-08607           LINEAR GRADING                                                         1,050.000        LFT 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                           12,264.000        SYS 

  22  211-02050           B BORROW                                                               1,900.000        CYS 

  23  302-07455           DENSE GRADED SUBBASE                                                     145.600        CYS 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                               552.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              936.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        308.000        TON 

  27  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        780.000        TON 

  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  616.000        TON 

  29  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                1,580.000        TON 

  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          968.000        TON 

  31  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        2,516.000        TON 

  32  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          412.000        TON 

  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             1,688.000        TON 

  34  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                        1,276.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                8,400.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,200.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                 8,400.000        LFT 

  38  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                      2,462.500        LFT 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  2,062.500        LFT 

  41  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              8.000        EACH 

  42  602-06729           BARRIER, DELINEATOR                                                       40.000        EACH 

  43  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                              876.300        SYS 

  44  616-02320           GEOTEXTILES                                                            1,138.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        794.000        TON 

  46  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  47  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      18.000        MOS 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  51  703-06029           REINFORCING BARS, EPOXY COATED                                        48,354.000        LBS 

  52  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  413.000        EACH 

  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  57  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          4,800.000        LFT 

  58  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           480.000        LFT 

  59  718-06531           OUTLET PROTECTOR, 3                                                       16.000        EACH 

  60  718-52610           AGGREGATE FOR UNDERDRAINS                                                432.000        CYS 

  61  718-99153           GEOTEXTILES FOR UNDERDRAIN.                                            3,288.000        SYS 

  62  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,200.000        SFT 

  63  722-51842           BRIDGE DECK OVERLAY                                                    1,734.100        SYS 

  64  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           62.000        CYS 

  65  722-60824           SURFACE MILLING                                                        1,734.100        SYS 

  66  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       600.000        LFT 

  67  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           12.000        GAL 

  68  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          43,772.000        LFT 

  71  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  72  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  73  801-06710           FLASHING ARROW SIGN                                                      550.000        DAY 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      8,200.000        LFT 

  76  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  77  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              1,170.000        LFT 

  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,829.000        LFT 

  79  808-06716           LINE, REMOVE                                                          13,972.000        LFT 

  80  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  81  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               598.000        LFT 

  82  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              598.000        LFT 

  83  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              149.500        LFT 

  84  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,829.000        LFT 

  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               71.000        EACH 

  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       71.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                       2,902.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         206.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,902.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       123.000        CYS 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                              340.000        SYS 

  15  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 

  16  304-07490           HMA PATCHING, TYPE B                                                      10.000        TON 

  17  304-07493           WIDENING WITH HMA, TYPE B                                                176.000        TON 

  18  306-08043           MILLING, TRANSITION                                                      571.000        SYS 

  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         47.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                                1,740.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                 1,740.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 

  23  605-06100           CURB, INTEGRAL C CONCRETE                                                 68.000        LFT 

  24  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              178.000        SYS 

  25  609-11506           REINFORCED CONCRETE BRIDGE APPROACH, 9 IN.                                28.000        SYS 

  26  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  27  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  29  621-06559           MULCHED SEEDING R                                                      1,000.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  31  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  32  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  35  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 14.900        CYS 

  36  703-06029           REINFORCING BARS, EPOXY COATED                                        17,690.000        LBS 

  37  703-08247           EMBEDDED GALVANIC ANODE                                                  180.000        EACH 

  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  136.000        EACH 

  39  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               19.800        CYS 

  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  41  710-09158           PATCHING CONCRETE STRUCTURES                                             300.000        SFT 

  42  715-51100           SOIL PIPE, CAST IRON, 6 IN.                                              114.000        LBS 

  43  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,000.000        SFT 

  44  722-51842           BRIDGE DECK OVERLAY                                                    2,997.000        SYS 

  45  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           18.000        CYS 

  46  722-60824           SURFACE MILLING                                                        2,902.000        SYS 

  47  724-51927           STRUCTURAL EXPANSION JOINT, M                                             84.000        LFT 

  48  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,000.000        LFT 

  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,610.000        LFT 

  56  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  57  808-06716           LINE, REMOVE                                                           3,306.000        LFT 

  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             3,000.000        LFT 

  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            3,240.000        LFT 

  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               17.000        EACH 

  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       41.000        EACH 
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  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   9  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  10  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  11  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  12  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  13  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  14  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  15  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  16  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                       6.000        MOS 

  17  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              20.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         100,000.000        LFT 

  21  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  22  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     3,719.000        CYS 

  13  203-02070           BORROW                                                                 2,017.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     135.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          13.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     19.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     650.000        LFT 

  20  205-09543           NO. 2 STONE                                                              400.000        TON 

  21  205-11586           TEMPORARY FILTER STONE                                                     4.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     646.000        SYS 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   116.000        LBS 

  24  206-51225           EXCAVATION, DRY                                                           65.000        CYS 

  25  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,032.000        SYS 

  26  211-02050           B BORROW                                                               1,338.000        CYS 

  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                           82.000        CYS 

  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                                66.000        CYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,018.000        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  31  303-07449           COMPACTED AGGREGATE NO. 73                                               240.000        TON 

  32  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        139.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  261.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                  840.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             840.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                   840.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                  1,672.000        SYS 

  38  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               1.000        EACH 

  39  601-06037           GUARDRAIL, END TREATMENT, I                                                3.000        EACH 

  40  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               4.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    338.000        LFT 

  42  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              154.000        SYS 

  43  615-06490           RIGHT-OF-WAY MARKER                                                       19.000        EACH 

  44  615-06505           MONUMENT, B                                                                2.000        EACH 

  45  616-02320           GEOTEXTILES                                                              874.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                        512.000        TON 

  47  616-06451           RIPRAP, UNIFORM                                                           65.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  49  621-06545           FERTILIZER                                                                 1.000        TON 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06553           SEED MIXTURE R                                                           131.000        LBS 

  51  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  52  621-06574           SODDING                                                                  918.000        SYS 

  53  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  54  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  55  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  56  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  58  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      20.000        MOS 

  59  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  60  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           134.000        LFT 

  61  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  62  701-12014           PILE, STEEL PIPE, 0.5 IN, 18 IN                                        1,254.000        LFT 

  63  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            12.000        EACH 

  64  703-06029           REINFORCING BARS, EPOXY COATED                                        53,974.000        LBS 

  65  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   26.000        EACH 

  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              213.900        CYS 

  67  706-06344           RAILING, STEEL TS-1                                                      292.000        LFT 

  68  707-11046           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 60 IN. X 49 IN.                446.000        LFT 

  69  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  70  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            44.000        LFT 

  71  715-05177           PIPE, TYPE 3, CIRCULAR, 36 IN.                                            98.000        LFT 

  72  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              142.000        LFT 

  73  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  74  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          2.000        EACH 

  75  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

  78  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  79  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  81  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  82  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  83  804-06770           DELINEATOR POST                                                            2.000        EACH 

  84  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,090.000        LFT 

  85  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,090.000        LFT 
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          CALL ORDER   : 691                                              CONTRACT ID  : B -34891-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   9  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  10  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  11  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  12  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  13  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       9.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -34914-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  16  202-01066           HYDRO DEMOLITION                                                       1,452.000        SYS 

  17  202-02240           PAVEMENT REMOVAL                                                       1,070.000        SYS 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,452.000        SYS 

  23  203-02000           EXCAVATION, COMMON                                                     2,824.000        CYS 

  24  205-06933           TEMPORARY INLET PROTECTION                                                 8.000        EACH 

  25  205-06937           TEMPORARY SILT FENCE                                                   6,000.000        LFT 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                           15,920.000        SYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                               123.000        CYS 

  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          618.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                     188.000        CYS 

  30  304-07789           WIDENING WITH HMA, TYPE D                                                978.000        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,975.000        SYS 

  32  306-08043           MILLING, TRANSITION                                                    4,268.000        SYS 

  33  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        489.000        TON 

  34  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                  620.000        TON 

  35  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,607.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                               18,941.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          16,061.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                18,941.000        LFT 

  39  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          5,248.000        TON 

  40  406-05520           ASPHALT FOR TACK COAT                                                     12.200        TON 

  41  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                                  352.000        TON 

  42  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            9.000        EACH 

  43  601-02241           GUARDRAIL, REMOVE                                                      1,133.000        LFT 

  44  601-06035           GUARDRAIL, RESET                                                         700.000        LFT 

  45  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  46  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    240.000        LFT 

  47  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                      620.000        LFT 

  48  602-06729           BARRIER, DELINEATOR                                                       24.000        EACH 

  49  606-07484           MILLED HMA CORRUGATIONS                                               11,582.000        LFT 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -34914-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                            1,126.000        SYS 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  52  621-06559           MULCHED SEEDING R                                                     16,681.000        SYS 

  53  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4 RESET                                  1,475.000        LFT 

  54  628-09403           FIELD OFFICE, C                                                            9.000        MOS 

  55  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

  56  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  58  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     36.000        MOS 

  59  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  4.000        EACH 

  60  628-11977           COMPUTER SYSTEM                                                            4.000        EACH 

  61  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,116.000        LBS 

  62  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,128.000        EACH 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                        98,761.000        LBS 

  64  703-08247           EMBEDDED GALVANIC ANODE                                                   62.000        EACH 

  65  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  492.000        EACH 

  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                6.000        CYS 

  67  706-09959           RAILING, CONCRETE FT                                                     668.000        LFT 

  68  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   16.000        EACH 

  69  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  710-09158           PATCHING CONCRETE STRUCTURES                                             400.000        SFT 

  74  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           170.000        LFT 

  75  715-51100           SOIL PIPE, CAST IRON, 6 IN.                                              152.000        LBS 

  76  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 

  77  720-44296           INLET, CAP                                                                 1.000        EACH 

  78  720-45030           INLET, E7                                                                  1.000        EACH 

  79  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         900.000        SFT 

  80  722-51842           BRIDGE DECK OVERLAY                                                    1,460.000        SYS 

  81  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           14.000        CYS 

  82  722-60824           SURFACE MILLING                                                        1,452.000        SYS 

  83  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          80,110.000        LFT 

  85  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                           3,550.000        LFT 

  86  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           9,720.000        LFT 

  87  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 

  88  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

  91  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        200.000        LFT 

  92  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,250.000        LFT 

  93  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            2,480.000        LFT 

  94  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

  95  808-06716           LINE, REMOVE                                                          17,550.000        LFT 

  96  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             7,800.000        LFT 

  97  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            7,800.000        LFT 

  98  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                            1,950.000        LFT 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -34914-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  99  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               98.000        EACH 

 100  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       98.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 86 

 

          CALL ORDER   : 711                                              CONTRACT ID  : B -34997-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       2,174.000        SYS 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,174.000        SYS 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,914.000        SYS 

  15  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        158.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                                1,436.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                 1,436.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  19  616-02320           GEOTEXTILES                                                            2,514.000        SYS 

  20  616-06405           RIPRAP, REVETMENT                                                      1,734.000        TON 

  21  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  22  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  24  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      18.000        MOS 

  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  26  710-09158           PATCHING CONCRETE STRUCTURES                                               4.000        SFT 

  27  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         600.000        SFT 

  28  722-51842           BRIDGE DECK OVERLAY                                                    2,174.000        SYS 

  29  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           12.000        CYS 

  30  722-60824           SURFACE MILLING                                                        2,174.000        SYS 

  31  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                             145.600        LFT 

  32  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  33  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,130.000        LFT 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,790.000        LFT 

  36  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  37  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  38  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  39  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        720.000        LFT 

  42  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,380.000        LFT 

  43  808-06716           LINE, REMOVE                                                           3,956.000        LFT 

  44  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,320.000        LFT 

  45  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,320.000        LFT 

  46  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              646.000        LFT 

  47  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               26.000        EACH 

  48  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 
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          CALL ORDER   : 721                                              CONTRACT ID  : B -35179-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  306-08041           MILLING, PCCP                                                            427.000        SYS 

  10  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         47.000        TON 

  11  401-10258           JOINT ADHESIVE, SURFACE                                                  120.000        LFT 

  12  406-05521           ASPHALT FOR TACK COAT                                                    427.000        SYS 

  13  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  14  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  15  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  16  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  17  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  18  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  19  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 

  20  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      478.000        SFT 

  21  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       283.000        LFT 

  22  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            6.000        GAL 

  23  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  24  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   836.000        SYS 

  25  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,120.000        LFT 

  28  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  29  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  30  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  32  801-07118           BARRICADE, III-A                                                         160.000        LFT 

  33  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              540.000        LFT 

  34  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        SYS 

  35  808-06716           LINE, REMOVE                                                           1,665.000        LFT 

  36  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              560.000        LFT 

  37  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               410.000        LFT 

  38  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            3,210.000        LFT 

  39  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             360.000        LFT 

  40  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  4.000        EACH 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               25.000        EACH 

  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       25.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 88 

 

          CALL ORDER   : 731                                              CONTRACT ID  : B -35624-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         130.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       503.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                   1,477.000        LFT 

  16  205-09543           NO. 2 STONE                                                              300.000        TON 

  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      13.000        CYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              277.000        SYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           14.000        CYS 

  20  302-07455           DENSE GRADED SUBBASE                                                      20.000        CYS 

  21  303-01180           COMPACTED AGGREGATE NO. 53                                               685.000        TON 

  22  304-07490           HMA PATCHING, TYPE B                                                       9.000        TON 

  23  304-07493           WIDENING WITH HMA, TYPE B                                                 23.000        TON 

  24  306-08043           MILLING, TRANSITION                                                      694.000        SYS 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         76.000        TON 

  26  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   65.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  279.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             380.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   279.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  31  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                      1,880.000        LFT 

  33  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,893.750        LFT 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              112.000        SYS 

  36  616-02320           GEOTEXTILES                                                              411.000        SYS 

  37  616-06405           RIPRAP, REVETMENT                                                        275.000        TON 

  38  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  39  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  41  621-06559           MULCHED SEEDING R                                                      2,542.000        SYS 

  42  621-06574           SODDING                                                                   66.000        SYS 

  43  621-09867           MULCHED SEEDING                                                        1,670.000        SYS 

  44  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  45  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  46  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  47  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,536.000        LBS 

  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           104.000        EACH 

  49  703-06029           REINFORCING BARS, EPOXY COATED                                        67,446.000        LBS 
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          CALL ORDER   : 731                                              CONTRACT ID  : B -35624-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              202.400        CYS 

  51  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 

  52  706-11405           RAILING, STEEL PF-2                                                      629.000        LFT 

  53  706-11603           RAILING, CONCRETE PF-2                                                    28.300        CYS 

  54  708-51813           PNEUMATICALLY PLACED MORTAR                                              300.000        SFT 

  55  708-51814           WELDED STEEL WIRE FABRIC                                                 300.000        SFT 

  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  57  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  58  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      8.000        EACH 

  59  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            75.000        LFT 

  60  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       500.000        LFT 

  61  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                          150.000        GAL 

  62  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  63  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  65  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

  66  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  67  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  69  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  70  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  71  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          131.000        LFT 

  72  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       20.000        SFT 

  73  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       54.000        SFT 

  74  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       160.000        LFT 

  75  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,400.000        LFT 

  76  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,640.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 90 

 

          CALL ORDER   : 751                                              CONTRACT ID  : B -35900-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,028.000        CYS 

  13  203-02010           EXCAVATION, ROCK                                                          30.000        CYS 

  14  203-02070           BORROW                                                                 4,996.000        CYS 

  15  203-10012           AGGREGATE COLUMNS                                                     20,949.000        LFT 

  16  203-51223           EXCAVATION, WATERWAY                                                   1,848.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                          45.000        CYS 

  18  205-06930           SPLASHPAD                                                                 15.000        TON 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     40.500        TON 

  20  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  21  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  368.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,856.000        LFT 

  24  205-09543           NO. 2 STONE                                                              804.000        TON 

  25  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  7,777.000        SYS 

  26  205-11591           TEMPORARY SEED MIXTURE                                                   241.000        LBS 

  27  206-51220           EXCAVATION, WET                                                          178.000        CYS 

  28  206-51225           EXCAVATION, DRY                                                           40.000        CYS 

  29  207-08264           SUBGRADE TREATMENT, TYPE II                                              120.000        SYS 

  30  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,878.000        SYS 

  31  211-02050           B BORROW                                                                 704.000        CYS 

  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.000        CYS 

  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                               275.000        CYS 

  34  214-11609           GEOCELL CONFINEMENT SYSTEM                                               263.000        SYS 

  35  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          757.000        TON 

  36  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        222.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  520.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                2,230.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,230.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 2,230.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                  2,807.000        SYS 

  43  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               4.000        EACH 

  44  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     75.000        LFT 

  46  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              181.000        SYS 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                                34.000        TON 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  49  615-06490           RIGHT-OF-WAY MARKER                                                       13.000        EACH 
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          CALL ORDER   : 751                                              CONTRACT ID  : B -35900-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  615-06505           MONUMENT, B                                                                4.000        EACH 

  51  616-02320           GEOTEXTILES                                                            1,236.000        SYS 

  52  616-05688           RIPRAP, CLASS 1                                                          649.000        TON 

  53  616-06405           RIPRAP, REVETMENT                                                         86.000        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  55  621-06553           SEED MIXTURE R                                                            13.000        LBS 

  56  621-06559           MULCHED SEEDING R                                                      2,947.000        SYS 

  57  621-06567           WATER                                                                      4.700        kGAL 

  58  621-06574           SODDING                                                                  221.000        SYS 

  59  621-06575           SODDING, NURSERY                                                         215.000        SYS 

  60  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 30.000        EACH 

  61  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 

  62  625-09373           GABIONS, METALLIC COATED                                                   7.000        CYS 

  63  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  64  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  65  701-02938           CORED HOLE IN ROCK, 24 IN                                                 18.000        LFT 

  66  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         181.000        LFT 

  67  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  68  701-09891           PILE SHOE, HP 12 X 84                                                     22.000        EACH 

  69  701-95782           PILE, STEEL H, HP, 12 X 84                                               620.000        LFT 

  70  702-51005           CONCRETE, A, SUBSTRUCTURE                                                169.000        CYS 

  71  702-51015           CONCRETE, B, FOOTINGS                                                      9.200        CYS 

  72  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 34.400        CYS 

  73  703-01540           THREADED TIE BAR ASSEMBLY                                                 32.000        EACH 

  74  703-06028           REINFORCING BARS                                                      20,202.000        LBS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                        54,509.000        LBS 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              170.100        CYS 

  77  706-06344           RAILING, STEEL TS-1                                                      262.500        LFT 

  78  707-11494           STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 48 IN.                   534.700        LFT 

  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  80  715-05133           PIPE, TYPE 1, CIRCULAR, 60 IN.                                            86.000        LFT 

  81  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            54.000        LFT 

  82  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              101.000        LFT 

  83  715-05841           CONCRETE ANCHOR, 60 IN.                                                    2.000        EACH 

  84  715-07536           CONCRETE ANCHOR, MIN. AREA 12.9 SFT                                        4.000        EACH 

  85  715-08171           PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 SFT                               139.000        LFT 

  86  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

  87  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

  88  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  90  801-06640           CONSTRUCTION SIGN, A                                                       1.000        EACH 

  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  92  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  93  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  94  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         44.000        LFT 

  95  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       22.500        SFT 

  96  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,490.000        LFT 

  97  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               370.000        LFT 

  98  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              370.000        LFT 
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          CALL ORDER   : 751                                              CONTRACT ID  : B -35900-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,490.000        LFT 
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          CALL ORDER   : 801                                              CONTRACT ID  : T -34970-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     10.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  802-04089           SIGN, SHEET, REMOVE                                                       20.000        EACH 

  17  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      815.750        SFT 

  18  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      219.000        SFT 

  19  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                      625.000        SFT 

  20  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 94.000        EACH 

  21  805-06483           CONTROLLER                                                                12.000        EACH 

  22  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                   303.000        EACH 

  23  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    26.000        EACH 

  24  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     2.000        EACH 

  25  805-78415           SPAN, CATENARY, AND TETHER                                                24.000        EACH 

  26  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  650.000        LFT 

  27  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  800.000        LFT 

  28  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  600.000        LFT 

  29  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         682.000        SYS 

  30  808-06368           TRANSVERSE MARKING, REMOVE                                             9,051.000        LFT 

  31  808-75256           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                    1,145.000        LFT 

  32  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      900.000        LFT 

  33  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            2,564.000        LFT 

  34  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     4,442.000        LFT 

  35  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                  146.000        EACH 

  36  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   65.000        EACH 
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          CALL ORDER   : 811                                              CONTRACT ID  : T -34971-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGN AND MARKING VISIBILITY IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     10.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                        1,100.000        LFT 

  17  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                        1,275.000        LFT 

  18  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             3.000        EACH 

  19  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         74.000        EACH 

  20  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      117.000        SFT 

  21  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,069.000        SFT 

  22  808-06368           TRANSVERSE MARKING, REMOVE                                             8,847.000        LFT 

  23  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       950.000        LFT 

  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      7,240.000        LFT 

  25  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      657.000        LFT 

  26  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                450.000        LFT 

  27  808-11548           LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN.                             400.000        LFT 
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          CALL ORDER   : 821                                              CONTRACT ID  : T -35208-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CENTERLINE AND EDGE LINE RUMBLE STRIPES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  606-07484           MILLED HMA CORRUGATIONS                                              124,325.000        LFT 

   9  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  11  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      4.000        MOS 

  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,312.000        LFT 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  801-92448           CONSTRUCTION SIGNS MOBILE                                                 80.000        DAY 

  17  808-06716           LINE, REMOVE                                                         148,171.000        LFT 

  18  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  19  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            86,243.000        LFT 

  20  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           57,018.000        LFT 

  21  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           4,910.000        LFT 
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          CALL ORDER   : 831                                              CONTRACT ID  : T -37099-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-04089           SIGN, SHEET, REMOVE                                                      507.000        EACH 

  10  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      8,384.000        LFT 

  11  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        764.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    6,463.000        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      612.000        SFT 

 


