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          CALL ORDER   : 141                                              CONTRACT ID  : R -31816-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     1,877.000        CYS 
  13  203-02020           EXCAVATION, UNCLASSIFIED                                               3,749.000        CYS 
  14  203-02070           BORROW                                                                 1,067.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                  14,415.000        LFT 
  16  205-09543           NO. 2 STONE                                                              742.000        TON 
  17  205-11591           TEMPORARY SEED MIXTURE                                                   123.000        LBS 
  18  206-51215           EXCAVATION, X                                                          2,565.000        CYS 
  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,700.000        SYS 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           7,520.000        SYS 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,700.000        SYS 
  22  207-09895           SUBGRADE TREATMENT, TYPE V                                             2,642.000        SYS 
  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,700.000        SYS 
  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                                31.000        CYS 
  25  211-09267           STRUCTURE BACKFILL, TYPE 4                                               366.000        CYS 
  26  214-11796           GEOGRID, TYPE IB                                                       1,725.000        SYS 
  27  214-11808           GEOGRID, TYPE III                                                        296.000        SYS 
  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        4,836.000        TON 
  29  302-07455           DENSE GRADED SUBBASE                                                       9.000        CYS 
  30  304-07489           HMA PATCHING, TYPE A                                                      20.000        TON 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,627.000        SYS 
  32  306-08042           MILLING, SCARIFICATION                                                   440.000        SYS 
  33  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        340.000        TON 
  34  401-07357           QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm                                   564.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      2.300        TON 
  36  603-01932           FENCE, CHAIN LINK, 96 IN.                                              2,991.000        LFT 
  37  603-91714           FENCE, RAIL WOOD                                                         275.000        LFT 
  38  604-04452           LIMESTONE                                                                180.000        CFT 
  39  604-05528           HMA FOR SIDEWALK                                                       1,650.000        TON 
  40  604-06070           SIDEWALK, CONCRETE                                                       621.000        SYS 
  41  604-07823           STAMPED CONCRETE SIDEWALK                                                136.000        SYS 
  42  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  43  604-07897           CURB RAMP, CONCRETE, C                                                    59.200        SYS 
  44  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 
  45  604-07903           CURB RAMP, CONCRETE, K                                                    69.700        SYS 
  46  604-44251           STEPS, CONCRETE                                                            1.600        CYS 
  47  604-95344           HAND RAIL, PEDESTRIAN                                                     12.000        LFT 
  48  605-06120           CURB, CONCRETE                                                         1,268.000        LFT 
  49  605-06125           CURB, CONCRETE, MODIFIED                                                 811.000        LFT 
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          CALL ORDER   : 141                                              CONTRACT ID  : R -31816-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  605-06230           CENTER CURB, C CONCRETE MODIFIED                                         281.000        LFT 
  51  605-52807           CURB AND GUTTER, COMBINED                                                140.000        LFT 
  52  605-94811           CURB, TURNOUT                                                              4.000        EACH 
  53  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                               54.700        SYS 
  54  610-07487           HMA FOR APPROACHES, TYPE B                                                43.300        TON 
  55  610-08446           PCCP FOR APPROACHES, 6 IN.                                               163.000        SYS 
  56  615-06490           RIGHT-OF-WAY MARKER                                                       24.000        EACH 
  57  616-02320           GEOTEXTILES                                                            4,886.000        SYS 
  58  616-06405           RIPRAP, REVETMENT                                                      1,119.000        TON 
  59  616-07266           COIR ROLL                                                                 32.000        LFT 
  60  618-04181           BICYCLE RACK                                                               4.000        EACH 
  61  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 
  62  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  63  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  64  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   17,801.000        SYS 
  65  621-04316           SPADE EDGE                                                               557.000        LFT 
  66  621-06565           MULCHING MATERIAL                                                         25.900        TON 
  67  621-06575           SODDING, NURSERY                                                          14.000        SYS 
  68  621-06734           WILD FLOWERS PLUG PLANTING                                             1,630.000        EACH 
  69  621-07642           SOIL PREPARATION                                                          80.500        CYS 
  70  621-07643           TREE PROTECTION                                                            4.000        EACH 
  71  621-09908           SOIL                                                                     130.500        CYS 
  72  622-01937           PLANT                                                                    407.000        EACH 
  73  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                                     111.000        EACH 
  74  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN.                           6.000        EACH 
  75  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                        320.000        EACH 
  76  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    2.000        EACH 
  77  622-05654           PLANT, PERENNIAL                                                       1,630.000        EACH 
  78  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  9.000        EACH 
  79  624-92647           HERBICIDE TREATMENT                                                        2.200        ACRE 
  80  625-09374           GABIONS, PVC COATED                                                      417.600        CYS 
  81  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  82  628-09409           MOBILE INTERNET SERVICE                                                   16.000        MOS 
  83  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  84  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  85  701-09739           PILE SHOE, HP 12 X 53                                                     74.000        EACH 
  86  701-51195           PILE, STEEL H HP 12 X 53                                               4,107.000        LFT 
  87  702-51001           CONCRETE, A, SUPERSTRUCTURE                                              257.100        CYS 
  88  702-51015           CONCRETE, B, FOOTINGS                                                    140.300        CYS 
  89  703-06028           REINFORCING BARS                                                      54,295.000        LBS 
  90  703-06029           REINFORCING BARS, EPOXY COATED                                        18,751.000        LBS 
  91  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               57.200        CYS 
  92  706-04683           RAILING                                                                  361.000        LFT 
  93  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          571.000        LFT 
  94  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  95  711-51035           STRUCTURAL STEEL                                                      13,920.000        LBS 
  96  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           112.000        LFT 
  97  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           143.000        LFT 
  98  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            59.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  99  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              153.000        LFT 
 100  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         13.000        EACH 
 101  719-05439           PIPE, DRAIN. TILE TERMINAL SECTION, 6 IN.                                 20.000        LFT 
 102  720-45360           PIPE CATCH BASIN, 12 IN. MODIFIED                                          2.000        EACH 
 103  724-51888           STRUCTURAL EXPANSION JOINT, BS9                                           48.000        LFT 
 104  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              12.000        EACH 
 105  728-11672           DRILLED SHAFT EXPLORATORY CORE                                           100.000        LFT 
 106  728-11673           DRILLED SHAFT PERMANENT CASING                                            40.000        LFT 
 107  728-11789           DRILLED SHAFT 42 IN. DIAMETER                                             40.000        LFT 
 108  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
 109  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
 111  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
 112  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 113  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 114  801-07118           BARRICADE, III-A                                                          72.000        LFT 
 115  801-07119           BARRICADE, III-B                                                          72.000        LFT 
 116  802-03896           BOLLARD                                                                    3.000        EACH 
 117  802-03896           BOLLARD                                                                    2.000        EACH 
 118  808-02976           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD HWY 4 FT.                    4.000        EACH 
 119  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       4.000        EACH 
 120  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, XING 8 FT                         4.000        EACH 
 121  808-03115           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, XING, 4 FT                        4.000        EACH 
 122  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       145.000        LFT 
 123  808-04096           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE                              2.000        EACH 
 124  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  32.000        LFT 
 125  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         2,372.000        LFT 
 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,340.000        LFT 
 127  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               49.000        LFT 
 128  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 151                                              CONTRACT ID  : R -35038-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         112.000        SYS 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   170.000        LFT 
  12  202-02279           CURB AND GUTTER, REMOVE                                                  182.000        LFT 
  13  202-02772           CASTING, REMOVE                                                            1.000        EACH 
  14  202-06580           CONTAMINATED SOIL, REMOVE                                                 50.000        CYS 
  15  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                    50.000        CYS 
  16  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      50.000        CYS 
  17  202-52710           SIDEWALK CONCRETE, REMOVE                                                182.000        SYS 
  18  202-86946           HANDHOLE, REMOVE                                                           2.000        EACH 
  19  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 
  20  202-98370           POLE, REMOVE                                                               1.000        EACH 
  21  202-99626           FOUNDATION FOR SIGNING, REMOVE                                             1.000        EACH 
  22  203-02000           EXCAVATION, COMMON                                                       170.000        CYS 
  23  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 
  24  207-08264           SUBGRADE TREATMENT, TYPE II                                              216.000        SYS 
  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                              540.000        SYS 
  26  211-02050           B BORROW                                                                 100.000        CYS 
  27  304-07494           WIDENING WITH HMA, TYPE C                                                210.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,220.000        SYS 
  29  306-08432           MILLING, APPROACH                                                         30.000        SYS 
  30  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        128.000        TON 
  31  401-10258           JOINT ADHESIVE, SURFACE                                                1,046.000        LFT 
  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             723.000        LFT 
  33  401-11785           LIQUID ASPHALT SEALANT                                                 1,046.000        LFT 
  34  406-05521           ASPHALT FOR TACK COAT                                                  2,231.000        SYS 
  35  604-06070           SIDEWALK, CONCRETE                                                       128.000        SYS 
  36  604-07894           CURB RAMP, CONCRETE, A                                                     4.000        SYS 
  37  604-07897           CURB RAMP, CONCRETE, C                                                    13.000        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 
  39  604-07903           CURB RAMP, CONCRETE, K                                                    17.000        SYS 
  40  605-02493           CURB, ISLAND CONCRETE                                                      5.000        SYS 
  41  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      583.000        LFT 
  42  610-07488           HMA FOR APPROACHES, TYPE C                                                10.000        TON 
  43  610-09108           PCCP FOR APPROACHES, 9 IN.                                               216.000        SYS 
  44  621-06575           SODDING, NURSERY                                                          50.000        SYS 
  45  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  46  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  47  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        700.000        LFT 
  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             700.000        LFT 
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          CALL ORDER   : 151                                              CONTRACT ID  : R -35038-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07118           BARRICADE, III-A                                                         132.000        LFT 
  53  802-04089           SIGN, SHEET, REMOVE                                                       15.000        EACH 
  54  802-07060           SIGN, SHEET, RELOCATE                                                     21.000        EACH 
  55  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       53.000        SFT 
  56  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  57  805-01842           HANDHOLE SIGNAL TYPE 1                                                     1.000        EACH 
  58  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  59  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 
  60  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 
  61  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              7.000        EACH 
  62  805-06595           CONDUIT, PVC, 2 IN.                                                      335.000        LFT 
  63  805-08464           RADIO INTERCONNECT                                                         1.000        EACH 
  64  805-08493           RADIO INTERCONNECTION SYSTEM TESTING                                  LUMP              LUMP 
  65  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           4.000        EACH 
  66  805-11569           RADIO SPLITTER                                                             1.000        EACH 
  67  805-11570           RADIO ANTENNA                                                              1.000        EACH 
  68  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 
  69  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     8.000        EACH 
  70  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     4.000        EACH 
  71  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  72  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  73  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    51.000        LFT 
  74  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,528.000        LFT 
  75  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,216.000        LFT 
  76  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,586.000        LFT 
  77  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  146.000        LFT 
  78  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  462.000        LFT 
  79  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,037.000        LFT 
  80  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  81  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,156.000        LFT 
  82  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  83  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               7.000        EACH 
  84  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
  85  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          14.000        SYS 
  86  808-06368           TRANSVERSE MARKING, REMOVE                                               466.000        LFT 
  87  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 20.000        LFT 
  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 302.000        LFT 
  89  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 446.000        LFT 
  90  808-06716           LINE, REMOVE                                                           1,318.000        LFT 
  91  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         2,233.000        LFT 
  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,010.000        LFT 
  93  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       65.000        LFT 
  94  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              114.000        LFT 
  95  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       461.000        LFT 
  96  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 
  97  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
  98  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                455.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           77.000        TON 
  11  304-07783           HMA PATCHING, TYPE D                                                     409.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          436,500.000        SYS 
  13  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  14  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      9,023.000        TON 
  15  401-10258           JOINT ADHESIVE, SURFACE                                              287,210.000        LFT 
  16  401-11785           LIQUID ASPHALT SEALANT                                               181,400.000        LFT 
  17  406-05520           ASPHALT FOR TACK COAT                                                    114.000        TON 
  18  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               28,062.000        TON 
  19  506-06333           PCCP PATCHING, FULL DEPTH                                              1,141.000        SYS 
  20  606-07484           MILLED HMA CORRUGATIONS                                              181,000.000        LFT 
  21  610-07788           HMA FOR APPROACHES, TYPE D                                                54.000        TON 
  22  612-04315           MATERIAL FOR UNDERSEAL                                                    17.300        TON 
  23  612-60410           DRILLED HOLE FOR UNDERSEAL                                               333.000        EACH 
  24  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  26  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  27  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  28  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  29  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 
  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  32  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,600.000        LFT 
  33  718-06526           HMA FOR UNDERDRAINS                                                       60.000        TON 
  34  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 
  35  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,600.000        LFT 
  36  718-11685           UNDERDRAIN CLEANOUT PORT                                                   4.000        EACH 
  37  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,375.000        CYS 
  38  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               537.000        SYS 
  39  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 
  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,500.000        LFT 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,500.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  44  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  47  805-09870           WIM STATION, REMOVE                                                   LUMP              LUMP 
  48  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING INSTALL                    1,196.000        EACH 
  49  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             22,986.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              95,100.000        LFT 
  51  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                              11,718.000        LFT 
  52  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  53  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              565.000        LFT 
  54  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               565.000        LFT 
  55  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,090.000        LFT 
  56  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              1,259.000        LFT 
  57  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       203,200.000        LFT 
  58  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             95,100.000        LFT 
  59  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                    2,872.000        LFT 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,196.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,196.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   115.000        LFT 
  12  202-02279           CURB AND GUTTER, REMOVE                                                4,142.000        LFT 
  13  202-02637           PIPE ABANDON AND GROUT FILL                                            1,050.000        LFT 
  14  202-03875           CONCRETE STEPS, REMOVE                                                     1.000        EACH 
  15  202-52710           SIDEWALK CONCRETE, REMOVE                                                870.000        SYS 
  16  202-90747           RETAINING WALL, REMOVE                                                   180.000        LFT 
  17  202-91385           INLET, REMOVE                                                             15.000        EACH 
  18  202-93047           MANHOLE, REMOVE                                                            7.000        EACH 
  19  202-93615           CONCRETE, REMOVE                                                         110.000        SYS 
  20  202-96133           PIPE, REMOVE                                                           1,295.000        LFT 
  21  202-96133           PIPE, REMOVE                                                             250.000        LFT 
  22  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 
  23  203-02000           EXCAVATION, COMMON                                                     9,960.000        CYS 
  24  203-02070           BORROW                                                                 6,850.000        CYS 
  25  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  26  205-06933           TEMPORARY INLET PROTECTION                                                47.000        EACH 
  27  205-06937           TEMPORARY SILT FENCE                                                   4,360.000        LFT 
  28  205-09543           NO. 2 STONE                                                              100.000        TON 
  29  207-08264           SUBGRADE TREATMENT, TYPE II                                              425.000        SYS 
  30  207-09935           SUBGRADE TREATMENT, TYPE IC                                           13,790.000        SYS 
  31  211-02050           B BORROW                                                               1,420.000        CYS 
  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,915.000        CYS 
  33  215-11477           CHEMICAL STABILIZATION                                                   900.000        TON 
  34  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,250.000        TON 
  35  401-07352           QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                     1,180.000        TON 
  36  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,475.000        TON 
  37  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,475.000        TON 
  38  401-10258           JOINT ADHESIVE, SURFACE                                                2,670.000        LFT 
  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,670.000        LFT 
  40  401-11785           LIQUID ASPHALT SEALANT                                                 2,670.000        LFT 
  41  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  42  502-11564           PCCP, 7 IN.                                                              435.000        SYS 
  43  503-05240           D-1 CONTRACTION JOINT                                                    210.000        LFT 
  44  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 
  45  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  46  601-90027           GUARDRAIL, WOOD BEAM                                                     156.000        LFT 
  47  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 
  48  601-97770           POST, GUARDRAIL, WOOD                                                     26.000        EACH 
  49  603-97461           TEMPORARY FENCE                                                          310.000        LFT 
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          CALL ORDER   : 171                                              CONTRACT ID  : R -36027-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
  50  604-06070           SIDEWALK, CONCRETE                                                     2,615.000        SYS 
  51  604-07894           CURB RAMP, CONCRETE, A                                                   105.000        SYS 
  52  604-07900           CURB RAMP, CONCRETE, F                                                    15.000        SYS 
  53  604-07904           CURB RAMP, CONCRETE, L                                                    50.000        SYS 
  54  604-95344           HAND RAIL, PEDESTRIAN                                                    508.000        LFT 
  55  605-06120           CURB, CONCRETE                                                           670.000        LFT 
  56  605-06255           CENTER CURB, D CONCRETE                                                   12.000        SYS 
  57  605-52807           CURB AND GUTTER, COMBINED                                              4,375.000        LFT 
  58  605-97937           CURB AND GUTTER, ROLL CURB                                               335.000        LFT 
  59  610-08446           PCCP FOR APPROACHES, 6 IN.                                               195.000        SYS 
  60  610-09108           PCCP FOR APPROACHES, 9 IN.                                               145.000        SYS 
  61  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  62  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             2.000        EACH 
  63  615-06490           RIGHT-OF-WAY MARKER                                                       18.000        EACH 
  64  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  65  616-03096           RIVER ROCK                                                                80.000        TON 
  66  616-03096           RIVER ROCK                                                                10.000        TON 
  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  68  621-04316           SPADE EDGE                                                                88.000        LFT 
  69  621-06557           SEED MIXTURE T                                                           410.000        LBS 
  70  621-06560           MULCHED SEEDING U                                                     13,191.000        SYS 
  71  621-06567           WATER                                                                     53.000        kGAL 
  72  621-06570           TOPSOIL                                                                  189.000        CYS 
  73  621-06574           SODDING                                                                  820.000        SYS 
  74  621-06575           SODDING, NURSERY                                                         179.000        SYS 
  75  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  76  621-98038           MULCH HARDWOOD SHREDDED BARK                                              27.000        CYS 
  77  622-05634           PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING,                   31.000        EACH 
  78  622-05635           PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING                    11.000        EACH 
  79  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      64.000        EACH 
  80  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN.                            3.000        EACH 
  81  622-05654           PLANT, PERENNIAL                                                       1,299.000        EACH 
  82  622-05655           PLANT, ROOT TUBER, CORM, BULB                                            674.000        EACH 
  83  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
  84  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  85  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  86  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  87  715-01898           WATER MAIN, DUCTILE IRON, 10 IN.                                         940.000        LFT 
  88  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          3,935.000        LFT 
  89  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,384.000        LFT 
  90  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           156.000        LFT 
  91  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           127.000        LFT 
  92  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                            85.000        LFT 
  93  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           463.000        LFT 
  94  715-06050           CAP                                                                        2.000        EACH 
  95  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 
  96  715-09475           STORMWATER QUALITY STRUCTURE                                               2.000        EACH 
  97  715-94530           ADJUST WATER VALVE TO GRADE                                                1.000        EACH 
  98  715-95866           GATE VALVE 6 IN.                                                           1.000        EACH 
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  99  715-96669           WATER MAIN, DUCTILE IRON, 16 IN.                                         230.000        LFT 
 100  716-01382           AIR RELEASE VALVE                                                          2.000        EACH 
 101  718-52610           AGGREGATE FOR UNDERDRAINS                                                305.000        CYS 
 102  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,781.000        SYS 
 103  720-01092           MANHOLE, J15 MODIFIED                                                      1.000        EACH 
 104  720-02442           PIPE PLUG EXISTING                                                         2.000        EACH 
 105  720-03194           MANHOLE                                                                    2.000        EACH 
 106  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
 107  720-45035           INLET, F7                                                                  1.000        EACH 
 108  720-45260           PIPE CATCH BASIN, 12 IN.                                                   1.000        EACH 
 109  720-45410           MANHOLE, C4                                                               12.000        EACH 
 110  720-45510           MANHOLE, C4 MODIFIED                                                      12.000        EACH 
 111  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.000        LFT 
 112  720-94612           MANHOLE, K4                                                                1.000        EACH 
 113  720-95409           MANHOLE, J4 MODIFIED                                                       1.000        EACH 
 114  720-95422           MANHOLE, J4                                                                7.000        EACH 
 115  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
 116  720-98174           INLET, B15                                                                18.000        EACH 
 117  720-98555           INLET, C15                                                                11.000        EACH 
 118  732-11810           MODULAR BLOCK WALL                                                     2,400.000        SFT 
 119  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 120  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
 121  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              55.000        EACH 
 122  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
 123  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 124  801-07118           BARRICADE, III-A                                                          96.000        LFT 
 125  801-07119           BARRICADE, III-B                                                         120.000        LFT 
 126  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 
 127  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 
 128  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          226.600        LFT 
 129  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       72.500        SFT 
 130  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       80.700        SFT 
 131  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 132  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        220.000        LFT 
 133  805-95568           CONDUIT, PVC, 4 IN.                                                      410.000        LFT 
 134  805-95568           CONDUIT, PVC, 4 IN.                                                      410.000        LFT 
 135  807-02191           HANDHOLE LIGHTING                                                          3.000        EACH 
 136  807-03950           LUMINAIRE ORNAMENTAL                                                       5.000        EACH 
 137  807-03951           LIGHT POLE ORNAMENTAL                                                      5.000        EACH 
 138  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    625.000        LFT 
 139  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 140  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   684.000        LFT 
 141  807-86910           CONNECTOR KIT, UNFUSED                                                     5.000        EACH 
 142  807-86915           CONNECTOR KIT, FUSED                                                       5.000        EACH 
 143  807-86930           INSULATION LINK, NON-WATERPROOFED                                         10.000        EACH 
 144  807-86955           CABLE-DUCT MARKER                                                          4.000        EACH 
 145  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                               220.000        LFT 
 146  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       520.000        LFT 
 147  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                110.000        LFT 
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 148  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,195.000        LFT 
 149  808-09083           LINE, THERMOPLASTIC, BROKEN, WHITE, 8 IN.                                277.000        LFT 
 150  808-11953           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 18 IN.             128.000        LFT 
 151  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         6,034.000        LFT 
 152  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               168.000        LFT 
 153  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,284.000        LFT 
 154  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   16.000        EACH 
 155  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      164.000        EACH 
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  SECTION NO. 0001    SAFE ROUTES TO SCHOOLS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  10  202-02279           CURB AND GUTTER, REMOVE                                                  368.000        LFT 
  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                779.000        SYS 
  12  202-91922           STUMP, REMOVE                                                              3.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                        40.000        CYS 
  14  203-02070           BORROW                                                                    10.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 
  16  205-06933           TEMPORARY INLET PROTECTION                                                 9.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                     685.000        LFT 
  18  207-08264           SUBGRADE TREATMENT, TYPE II                                               43.000        SYS 
  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 9.000        CYS 
  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          68.000        CYS 
  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          172.000        TON 
  22  304-07492           WIDENING WITH HMA, TYPE A                                                 12.000        TON 
  23  306-08432           MILLING, APPROACH                                                         83.000        SYS 
  24  402-07450           HMA WEDGE AND LEVEL, TYPE A                                                5.000        TON 
  25  406-05521           ASPHALT FOR TACK COAT                                                    219.000        SYS 
  26  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           34.000        SYS 
  27  604-06070           SIDEWALK, CONCRETE                                                       657.000        SYS 
  28  604-07897           CURB RAMP, CONCRETE, C                                                    37.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                    95.000        SYS 
  30  604-07903           CURB RAMP, CONCRETE, K                                                    17.000        SYS 
  31  605-02278           CURB, REMOVE                                                             216.000        LFT 
  32  605-06120           CURB, CONCRETE                                                           227.000        LFT 
  33  605-06140           CURB AND GUTTER, CONCRETE                                                355.000        LFT 
  34  605-09137           CURB, TURNOUT                                                             13.000        LFT 
  35  610-08446           PCCP FOR APPROACHES, 6 IN.                                                43.000        SYS 
  36  621-06567           WATER                                                                      2.000        kGAL 
  37  621-06570           TOPSOIL                                                                   82.000        CYS 
  38  621-06575           SODDING, NURSERY                                                         492.000        SYS 
  39  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  40  703-06028           REINFORCING BARS                                                         188.000        LBS 
  41  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            27.000        LFT 
  42  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  43  720-44296           INLET, CAP                                                                 4.000        EACH 
  44  720-45045           INLET, J10                                                                 4.000        EACH 
  45  801-03290           CONSTRUCTION SIGN, C                                                      15.000        EACH 
  46  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  47  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         20.000        LFT 
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  50  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  51  808-06716           LINE, REMOVE                                                             750.000        LFT 
  52  808-74815           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       185.000        LFT 
  53  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              116.000        LFT 
  54  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       634.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                          10.000        EACH 
  12  203-02070           BORROW                                                                    75.000        CYS 
  13  203-08607           LINEAR GRADING                                                         1,300.000        LFT 
  14  203-08607           LINEAR GRADING                                                        31,674.000        LFT 
  15  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,217.000        SYS 
  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,733.000        SYS 
  17  302-06464           SUBBASE FOR PCCP                                                         168.000        CYS 
  18  303-01180           COMPACTED AGGREGATE NO. 53                                               150.000        TON 
  19  304-07490           HMA PATCHING, TYPE B                                                   4,390.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              652.000        SYS 
  21  306-08038           MILLING, ASPHALT, 4 IN.                                                1,707.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                    2,794.000        SYS 
  23  306-08159           MILLING, ASPHALT                                                      75,930.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      3,576.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      6,690.000        TON 
  27  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               11,060.000        TON 
  28  401-10258           JOINT ADHESIVE, SURFACE                                               29,622.000        LFT 
  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          29,252.000        LFT 
  30  401-11785           LIQUID ASPHALT SEALANT                                                29,622.000        LFT 
  31  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 
  32  503-03489           RETROFITTED TIE BARS                                                     181.000        EACH 
  33  503-05240           D-1 CONTRACTION JOINT                                                     96.000        LFT 
  34  506-06333           PCCP PATCHING, FULL DEPTH                                                688.000        SYS 
  35  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             182.000        SYS 
  36  507-07480           PROFILING, PCCP                                                        5,120.000        SYS 
  37  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            496.000        LFT 
  38  507-08272           JOINTS IN PCCP, SAW AND SEAL                                           3,100.000        LFT 
  39  601-01625           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1                              2.000        EACH 
  40  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 
  41  601-02241           GUARDRAIL, REMOVE                                                      1,602.000        LFT 
  42  601-94689           GUARDRAIL, END TREATMENT, OS                                              12.000        EACH 
  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,294.000        LFT 
  44  606-07484           MILLED HMA CORRUGATIONS                                               27,929.000        LFT 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                               394.000        TON 
  46  612-04315           MATERIAL FOR UNDERSEAL                                                    17.000        TON 
  47  612-60410           DRILLED HOLE FOR UNDERSEAL                                               275.000        EACH 
  48  615-01469           MONUMENT SECTION CORNER INSTALL                                            1.000        EACH 
  49  615-06505           MONUMENT, B                                                                4.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : RS-30226-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURACE, THIN BRIDGE DECK OVERLAY AND REPAIR 
 
  50  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        8.000        EACH 
  51  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  52  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  53  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  54  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  55  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     54.000        MOS 
  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 
  57  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  58  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
  59  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      353.000        SFT 
  60  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   997.000        SYS 
  61  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  62  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,680.000        LFT 
  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,513.000        LFT 
  64  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             35.000        LFT 
  65  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 35.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,174.000        LFT 
  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      63,693.000        LFT 
  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     39,625.000        LFT 
  71  808-06716           LINE, REMOVE                                                           9,372.000        LFT 
  72  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  73  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               35.000        LFT 
  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              754.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : RS-31501-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   188.000        LFT 
  10  202-02279           CURB AND GUTTER, REMOVE                                                1,050.000        LFT 
  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                105.000        SYS 
  12  304-07491           HMA PATCHING, TYPE C                                                     225.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN.                                               46,722.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      2,120.000        SYS 
  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,940.000        TON 
  16  401-10258           JOINT ADHESIVE, SURFACE                                               28,000.000        LFT 
  17  401-11785           LIQUID ASPHALT SEALANT                                                21,455.000        LFT 
  18  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 
  19  604-07902           CURB RAMP, CONCRETE, H                                                    92.000        SYS 
  20  605-01870           CURB, CONCRETE A                                                         188.000        LFT 
  21  605-06140           CURB AND GUTTER, CONCRETE                                              1,050.000        LFT 
  22  610-07487           HMA FOR APPROACHES, TYPE B                                               178.000        TON 
  23  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  24  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
  25  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  26  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 
  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  29  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  30  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,400.000        LFT 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,400.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,400.000        LFT 
  37  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  38  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,080.000        LFT 
  39  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING INSTALL                       13.000        EACH 
  40  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,275.000        LFT 
  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,050.000        LFT 
  42  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       209,195.000        LFT 
  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,200.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,600.000        LFT 
  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              158.000        LFT 
  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       300.000        LFT 
  47  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   34.000        EACH 
  48  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   25.000        EACH 
  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              343.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : RS-31501-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      343.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : RS-31537-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE AND BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                       1,607.000        SYS 
  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,222.000        SYS 
  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,000.000        SYS 
  14  303-07449           COMPACTED AGGREGATE NO. 73                                             1,720.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                   1,720.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           74,834.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      5,890.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      6,174.000        TON 
  20  401-10258           JOINT ADHESIVE, SURFACE                                               32,695.000        LFT 
  21  401-11785           LIQUID ASPHALT SEALANT                                                32,695.000        LFT 
  22  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
  23  610-07487           HMA FOR APPROACHES, TYPE B                                               487.000        TON 
  24  615-06505           MONUMENT, B                                                                2.000        EACH 
  25  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  26  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  27  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  28  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  29  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     54.000        MOS 
  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 
  31  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  32  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          91.000        SFT 
  33  722-51842           BRIDGE DECK OVERLAY                                                    1,607.000        SYS 
  34  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           44.200        CYS 
  35  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       59.000        SFT 
  36  722-60824           SURFACE MILLING                                                        1,607.000        SYS 
  37  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   161.000        LFT 
  38  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   529.000        SYS 
  39  801-03290           CONSTRUCTION SIGN, C                                                      25.000        EACH 
  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,066.000        LFT 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,066.000        LFT 
  43  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             64.000        LFT 
  44  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 64.000        LFT 
  45  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              39.000        EACH 
  46  801-06640           CONSTRUCTION SIGN, A                                                      61.000        EACH 
  47  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  48  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 281                                              CONTRACT ID  : RS-31537-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE AND BRIDGE DECK OVERLAY 
 
  50  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  51  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  52  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       541.000        LFT 
  53  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      59,170.000        LFT 
  54  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     55,175.000        LFT 
  55  808-06716           LINE, REMOVE                                                             540.000        LFT 
  56  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      128.000        LFT 
  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              728.000        EACH 
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          CALL ORDER   : 291                                              CONTRACT ID  : RS-35167-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       180.000        CYS 
  12  205-09543           NO. 2 STONE                                                              360.000        TON 
  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,401.000        SYS 
  14  214-11796           GEOGRID, TYPE IB                                                       1,080.000        SYS 
  15  303-07449           COMPACTED AGGREGATE NO. 73                                             2,218.000        TON 
  16  304-07490           HMA PATCHING, TYPE B                                                   3,080.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                              123,956.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      300.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      3,568.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     10,251.000        TON 
  22  401-10258           JOINT ADHESIVE, SURFACE                                               62,037.000        LFT 
  23  401-11785           LIQUID ASPHALT SEALANT                                                62,037.000        LFT 
  24  406-05520           ASPHALT FOR TACK COAT                                                     32.000        TON 
  25  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          22.000        TON 
  26  610-07487           HMA FOR APPROACHES, TYPE B                                               295.000        TON 
  27  615-06505           MONUMENT, B                                                                5.000        EACH 
  28  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  29  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  30  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  31  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  32  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  33  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 
  34  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 
  35  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  36  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                    175,609.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,851.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  41  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  44  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,183.000        LFT 
  45  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      95,006.000        LFT 
  46  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     77,200.000        LFT 
  47  808-06716           LINE, REMOVE                                                           1,328.000        LFT 
  48  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  49  808-74815           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        40.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : RS-35167-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              305.000        EACH 
  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,145.000        EACH 
  52  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              180.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : RS-35518-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           9.000        EACH 
  11  203-02000           EXCAVATION, COMMON                                                       654.000        CYS 
  12  203-02070           BORROW                                                                    50.000        CYS 
  13  203-08607           LINEAR GRADING                                                         1,100.000        LFT 
  14  205-09543           NO. 2 STONE                                                              654.000        TON 
  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                           10,047.000        SYS 
  16  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          654.000        TON 
  17  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 
  18  303-01180           COMPACTED AGGREGATE NO. 53                                               120.000        TON 
  19  303-07449           COMPACTED AGGREGATE NO. 73                                             4,526.000        TON 
  20  304-07491           HMA PATCHING, TYPE C                                                   6,589.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,499.000        SYS 
  22  306-08036           MILLING, ASPHALT, 2 IN.                                              126,967.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                    1,500.000        SYS 
  24  306-08432           MILLING, APPROACH                                                     10,231.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     10,722.000        TON 
  27  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                               13,966.000        TON 
  28  401-10258           JOINT ADHESIVE, SURFACE                                               60,795.000        LFT 
  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          59,395.000        LFT 
  30  401-11785           LIQUID ASPHALT SEALANT                                                60,795.000        LFT 
  31  406-05520           ASPHALT FOR TACK COAT                                                     68.000        TON 
  32  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           5.000        TON 
  33  503-03489           RETROFITTED TIE BARS                                                      28.000        EACH 
  34  506-06333           PCCP PATCHING, FULL DEPTH                                                132.000        SYS 
  35  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  36  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 
  37  601-94689           GUARDRAIL, END TREATMENT, OS                                               9.000        EACH 
  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     62.500        LFT 
  39  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             40.000        TON 
  40  610-07488           HMA FOR APPROACHES, TYPE C                                               845.000        TON 
  41  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       23.000        EACH 
  42  616-02320           GEOTEXTILES                                                            1,983.000        SYS 
  43  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  44  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
  45  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 
  46  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  47  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  48  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 
  49  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : RS-35518-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  51  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,000.000        LFT 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,000.000        LFT 
  55  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 50.000        LFT 
  56  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  59  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  60  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     4,581.000        LFT 
  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      90,300.000        LFT 
  62  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     62,655.000        LFT 
  63  808-06716           LINE, REMOVE                                                             770.000        LFT 
  64  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  65  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              522.000        LFT 
  66  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 
  67  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,030.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -35002-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                       1,676.000        SYS 
  12  202-02240           PAVEMENT REMOVAL                                                         492.000        SYS 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  205-06934           TEMPORARY MULCH                                                            1.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  16  205-09543           NO. 2 STONE                                                              150.000        TON 
  17  205-11591           TEMPORARY SEED MIXTURE                                                    16.000        LBS 
  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                               72.000        SYS 
  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           86.000        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                      84.000        CYS 
  21  304-07491           HMA PATCHING, TYPE C                                                      34.000        TON 
  22  306-08043           MILLING, TRANSITION                                                    1,280.000        SYS 
  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        106.000        TON 
  24  401-10258           JOINT ADHESIVE, SURFACE                                                  900.000        LFT 
  25  401-11785           LIQUID ASPHALT SEALANT                                                   900.000        LFT 
  26  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              500.000        SYS 
  28  616-02320           GEOTEXTILES                                                              559.000        SYS 
  29  616-05688           RIPRAP, CLASS 1                                                          342.000        TON 
  30  616-06405           RIPRAP, REVETMENT                                                         16.000        TON 
  31  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
  32  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  34  621-02770           EROSION CONTROL BLANKET                                                  500.000        SYS 
  35  621-06553           SEED MIXTURE R                                                            18.000        LBS 
  36  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  37  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  38  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  39  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     28.000        MOS 
  41  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  42  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,994.000        LBS 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            12.000        EACH 
  44  703-06029           REINFORCING BARS, EPOXY COATED                                        54,537.000        LBS 
  45  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  270.000        EACH 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              105.800        CYS 
  47  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 
  48  706-51020           RAILING, CONCRETE C                                                        3.400        CYS 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -35002-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  710-09158           PATCHING CONCRETE STRUCTURES                                             250.000        SFT 
  51  711-51864           DRILLED HOLE                                                              84.000        EACH 
  52  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              200.000        LFT 
  53  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     32.000        EACH 
  54  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         755.000        SFT 
  55  722-51842           BRIDGE DECK OVERLAY                                                    1,785.000        SYS 
  56  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           51.000        CYS 
  57  722-60824           SURFACE MILLING                                                        1,676.000        SYS 
  58  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,790.000        LFT 
  62  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  63  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  64  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  67  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              610.000        LFT 
  68  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        450.000        LFT 
  69  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       450.000        LFT 
  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,800.000        LFT 
  71  808-06716           LINE, REMOVE                                                           1,081.000        LFT 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -35403-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                         866.000        SYS 
  12  202-02240           PAVEMENT REMOVAL                                                         329.000        SYS 
  13  202-02272           PAVED SIDE DITCH, REMOVE                                                  75.000        LFT 
  14  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                2.000        EACH 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51368           SLOPEWALL, REMOVE                                                         50.000        SYS 
  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              866.000        SYS 
  18  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  19  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 
  20  202-99187           FENCE, FARM FIELD, REMOVE                                                 80.000        LFT 
  21  205-06934           TEMPORARY MULCH                                                            1.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                     735.000        LFT 
  23  205-09543           NO. 2 STONE                                                               50.000        TON 
  24  205-11591           TEMPORARY SEED MIXTURE                                                    26.000        LBS 
  25  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      64.000        CYS 
  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              452.000        SYS 
  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                              485.000        SYS 
  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                           64.000        CYS 
  29  211-09267           STRUCTURE BACKFILL, TYPE 4                                                30.000        CYS 
  30  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          40.000        CYS 
  31  214-11796           GEOGRID, TYPE IB                                                         525.000        SYS 
  32  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          211.000        TON 
  33  302-07455           DENSE GRADED SUBBASE                                                      63.200        CYS 
  34  304-07493           WIDENING WITH HMA, TYPE B                                                314.000        TON 
  35  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              372.000        SYS 
  36  306-08041           MILLING, PCCP                                                            184.000        SYS 
  37  306-08043           MILLING, TRANSITION                                                      604.000        SYS 
  38  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        112.000        TON 
  39  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         22.000        TON 
  40  401-10258           JOINT ADHESIVE, SURFACE                                                1,973.000        LFT 
  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             763.000        LFT 
  42  401-11785           LIQUID ASPHALT SEALANT                                                 1,973.000        LFT 
  43  406-05521           ASPHALT FOR TACK COAT                                                  2,546.000        SYS 
  44  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 
  45  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 
  46  601-02241           GUARDRAIL, REMOVE                                                        699.000        LFT 
  47  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 
  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    419.000        LFT 
  49  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              4.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -35403-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  602-06729           BARRIER, DELINEATOR                                                       16.000        EACH 
  51  603-06040           FENCE, FARM FIELD, 47 IN.                                                 80.000        LFT 
  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              375.200        SYS 
  53  616-02320           GEOTEXTILES                                                              232.000        SYS 
  54  616-06405           RIPRAP, REVETMENT                                                         53.000        TON 
  55  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                50.000        SYS 
  56  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
  57  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  59  621-06559           MULCHED SEEDING R                                                        556.000        SYS 
  60  621-06567           WATER                                                                      0.200        kGAL 
  61  621-06574           SODDING                                                                   67.000        SYS 
  62  628-09403           FIELD OFFICE, C                                                           17.000        MOS 
  63  628-11730           CELLULAR TELEPHONE, TYPE B                                                 4.000        EACH 
  64  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  65  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     68.000        MOS 
  66  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  67  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  68  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           184.000        EACH 
  69  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 17.700        CYS 
  70  703-06029           REINFORCING BARS, EPOXY COATED                                       106,552.000        LBS 
  71  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,192.000        EACH 
  72  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              296.000        CYS 
  73  706-11600           RAILING, CONCRETE FC                                                      55.800        CYS 
  74  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  76  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  77  710-09158           PATCHING CONCRETE STRUCTURES                                             150.000        SFT 
  78  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  79  711-51864           DRILLED HOLE                                                             732.000        EACH 
  80  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 
  81  711-96800           STUD SHEAR CONNECTORS                                                  1,032.000        EACH 
  82  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              130.000        LFT 
  83  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         409.000        SFT 
  84  722-51842           BRIDGE DECK OVERLAY                                                    1,050.000        SYS 
  85  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           63.000        CYS 
  86  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      680.000        SFT 
  87  722-60824           SURFACE MILLING                                                          866.000        SYS 
  88  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    53.400        LFT 
  89  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              53.400        LFT 
  90  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,282.000        SYS 
  91  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  92  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  93  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  94  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  95  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,852.000        LFT 
  96  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,772.000        LFT 
  97  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 
  98  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             20.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  99  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
 100  801-06640           CONSTRUCTION SIGN, A                                                      75.000        EACH 
 101  801-06645           CONSTRUCTION SIGN, B                                                      23.000        EACH 
 102  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 
 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 104  801-07118           BARRICADE, III-A                                                          72.000        LFT 
 105  801-07119           BARRICADE, III-B                                                          68.000        LFT 
 106  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        380.000        LFT 
 107  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              780.000        LFT 
 108  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 
 109  801-97643           TEMPORARY BUZZ STRIPS                                                    144.000        LFT 
 110  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       13.000        SFT 
 111  804-06770           DELINEATOR POST                                                            2.000        EACH 
 112  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       235.000        LFT 
 113  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,840.000        LFT 
 114  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      4,140.000        LFT 
 115  808-06716           LINE, REMOVE                                                           3,464.000        LFT 
 116  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,290.000        LFT 
 117  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              780.000        LFT 
 118  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             195.000        LFT 
 119  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         1,860.000        LFT 
 120  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ARCH RECONSTRUCTION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                        15.000        CYS 
  13  203-02070           BORROW                                                                    15.000        CYS 
  14  203-08607           LINEAR GRADING                                                           184.000        LFT 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      5.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     535.000        LFT 
  17  205-09543           NO. 2 STONE                                                              100.000        TON 
  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              246.000        SYS 
  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           67.000        TON 
  20  303-01180           COMPACTED AGGREGATE NO. 53                                                47.000        TON 
  21  304-07493           WIDENING WITH HMA, TYPE B                                                 47.000        TON 
  22  306-11872           MILLING, PROFILE                                                         489.000        SYS 
  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         54.000        TON 
  24  401-10258           JOINT ADHESIVE, SURFACE                                                  225.000        LFT 
  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             367.000        LFT 
  26  401-11785           LIQUID ASPHALT SEALANT                                                   225.000        LFT 
  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  28  415-11527           BASE SEAL                                                                  1.000        TON 
  29  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 
  30  601-02241           GUARDRAIL, REMOVE                                                        605.000        LFT 
  31  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    362.500        LFT 
  33  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 
  34  606-07484           MILLED HMA CORRUGATIONS                                                  184.000        LFT 
  35  616-02320           GEOTEXTILES                                                               76.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         42.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  38  621-06574           SODDING                                                                   28.000        SYS 
  39  628-09402           FIELD OFFICE, B                                                           13.000        MOS 
  40  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  41  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  42  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     39.000        MOS 
  44  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 
  45  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  46  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
  47  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           102.000        EACH 
  48  703-01540           THREADED TIE BAR ASSEMBLY                                                172.000        EACH 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                        22,832.000        LBS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 35 
 
          CALL ORDER   : 421                                              CONTRACT ID  : B -35420-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ARCH RECONSTRUCTION OR REPAIR 
 
  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               49.000        CYS 
  51  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  52  706-11404           RAILING, STEEL PF-1                                                       41.000        LFT 
  53  706-11602           RAILING, CONCRETE PF-1                                                     1.500        CYS 
  54  708-51813           PNEUMATICALLY PLACED MORTAR                                              102.000        SFT 
  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  56  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      2.000        EACH 
  57  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  58  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  59  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  60  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,282.000        LFT 
  61  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 
  62  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  63  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  66  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        581.000        LFT 
  67  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                               45.000        LFT 
  68  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         805.000        LFT 
  69  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,506.000        LFT 
  70  808-06716           LINE, REMOVE                                                           3,311.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : B -35646-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                          60.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                        46.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     740.000        LFT 
  12  205-09543           NO. 2 STONE                                                              100.000        TON 
  13  205-11626           PUMP AROUND                                                                1.000        EACH 
  14  302-07455           DENSE GRADED SUBBASE                                                       6.000        CYS 
  15  303-01180           COMPACTED AGGREGATE NO. 53                                                92.000        TON 
  16  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 
  17  601-02241           GUARDRAIL, REMOVE                                                        529.000        LFT 
  18  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 
  19  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    300.000        LFT 
  20  602-06729           BARRIER, DELINEATOR                                                        8.000        EACH 
  21  605-06095           CURB, INTEGRAL B CONCRETE                                                 55.000        LFT 
  22  605-97305           CURB AND GUTTER, TURNOUT COMBINED MODIFIED                                 4.000        EACH 
  23  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                               36.000        SYS 
  24  616-02320           GEOTEXTILES                                                              327.000        SYS 
  25  616-06405           RIPRAP, REVETMENT                                                         72.000        TON 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  27  621-06559           MULCHED SEEDING R                                                        300.000        SYS 
  28  621-06574           SODDING                                                                   56.000        SYS 
  29  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  30  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  31  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           684.000        EACH 
  32  703-06029           REINFORCING BARS, EPOXY COATED                                         9,024.000        LBS 
  33  706-11600           RAILING, CONCRETE FC                                                      14.600        CYS 
  34  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  35  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  36  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       20.000        SFT 
  37  724-12103           PRE-COMPRESSED FOAM JOINT                                                 78.000        LFT 
  38  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   470.000        SYS 
  39  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 
  42  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  45  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  46  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        32.000        LFT 
  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         238.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -37979-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  503-05310           TERMINAL JOINT                                                            98.000        LFT 
   9  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
  11  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 
  12  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  13  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  14  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 
  15  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  16  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  18  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 
  19  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 8,457.000        SYS 
  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               1.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  22  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,220.000        LFT 
  24  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
  25  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  26  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  27  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  801-07118           BARRICADE, III-A                                                         171.000        LFT 
  30  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  31  801-12081           PORTABLE SIGNAL                                                       LUMP              LUMP 
  32  808-01428           TEMPORARY TRANSVERSE MARKINGS WHITE STOP LINE 24 IN                       30.000        LFT 
  33  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        755.000        LFT 
  34  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       100.000        LFT 
  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       4,175.000        LFT 
  36  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,400.000        LFT 
  37  808-06716           LINE, REMOVE                                                           2,000.000        LFT 
  38  808-75056           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE, 8 IN.                  81.000        LFT 
  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 
  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : B -38024-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  15  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  21  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  22  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  23  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  24  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  25  202-02240           PAVEMENT REMOVAL                                                         146.000        SYS 
  26  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  27  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  28  202-91840           FENCE, CHAIN. LINK, REMOVE                                               198.000        LFT 
  29  202-92953           CURB AND GUTTER TURNOUT, REMOVE                                            4.000        SYS 
  30  203-02000           EXCAVATION, COMMON                                                        99.500        CYS 
  31  205-06937           TEMPORARY SILT FENCE                                                     386.000        LFT 
  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.000        CYS 
  33  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         2.000        EACH 
  34  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 
  35  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 
  36  304-07491           HMA PATCHING, TYPE C                                                      60.000        TON 
  37  306-08043           MILLING, TRANSITION                                                      700.000        SYS 
  38  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        154.000        TON 
  39  401-11785           LIQUID ASPHALT SEALANT                                                   360.000        LFT 
  40  406-05521           ASPHALT FOR TACK COAT                                                  1,400.000        SYS 
  41  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 
  42  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2                               2.000        EACH 
  43  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 
  44  601-09238           HAND DIG GUARDRAIL POST HOLES                                              6.000        EACH 
  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 
  46  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              2.000        EACH 
  47  602-01064           CONCRETE BARRIER                                                          16.000        LFT 
  48  602-06729           BARRIER, DELINEATOR                                                       22.000        EACH 
  49  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              157.000        SYS 
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          CALL ORDER   : 451                                              CONTRACT ID  : B -38024-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  616-02320           GEOTEXTILES                                                              134.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                         27.000        TON 
  52  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  54  621-02770           EROSION CONTROL BLANKET                                                1,156.000        SYS 
  55  621-06559           MULCHED SEEDING R                                                      1,156.000        SYS 
  56  621-06574           SODDING                                                                   36.000        SYS 
  57  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  59  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  60  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  61  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      54.000        MOS 
  62  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  63  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  64  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         114.000        LFT 
  65  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  66  701-09662           PILE, STEEL PIPE, 0.250 IN., 14 IN.                                      456.000        LFT 
  67  701-09679           CONICAL PILE TIP, 14 IN.                                                  10.000        EACH 
  68  702-51005           CONCRETE, A, SUBSTRUCTURE                                                102.000        CYS 
  69  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                6,640.000        LBS 
  70  702-93722           CONCRETE, C,                                                               6.500        CYS 
  71  703-06029           REINFORCING BARS, EPOXY COATED                                       185,804.000        LBS 
  72  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   36.000        EACH 
  73  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              451.000        CYS 
  74  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  75  706-09962           RAILING, CONCRETE PF-1                                                   820.000        LFT 
  76  706-11404           RAILING, STEEL PF-1                                                      837.000        LFT 
  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  78  710-09158           PATCHING CONCRETE STRUCTURES                                             130.000        SFT 
  79  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  80  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               96.000        LFT 
  81  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     20.000        EACH 
  82  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         137.000        SFT 
  83  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      569.000        SFT 
  84  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           159.000        LFT 
  85  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 4,821.000        SYS 
  86  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                19.000        EACH 
  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              97.000        EACH 
  89  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 
  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  97  801-07118           BARRICADE, III-A                                                         240.000        LFT 
  98  801-07119           BARRICADE, III-B                                                         312.000        LFT 
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          CALL ORDER   : 451                                              CONTRACT ID  : B -38024-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  99  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,045.000        LFT 
 100  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       4,260.000        LFT 
 101  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,970.000        LFT 
 102  808-06716           LINE, REMOVE                                                           4,035.000        LFT 
 103  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               21.000        EACH 
 104  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -38550-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         491.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                        83.000        CYS 
  11  302-07455           DENSE GRADED SUBBASE                                                      83.000        CYS 
  12  503-05310           TERMINAL JOINT                                                           105.000        LFT 
  13  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 15 IN.                              491.000        SYS 
  14  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  15  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  16  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  17  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
  18  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
  20  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  21  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  22  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 
  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  26  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  27  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           578.000        EACH 
  28  703-06029           REINFORCING BARS, EPOXY COATED                                        31,356.000        LBS 
  29  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  421.000        EACH 
  30  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  31  710-09158           PATCHING CONCRETE STRUCTURES                                              37.000        SFT 
  32  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  33  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         140,700.000        LFT 
  35  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                310.000        LFT 
  36  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           1,100.000        LFT 
  37  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              41.000        EACH 
  38  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 
  39  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       14.000        EACH 
  42  801-07118           BARRICADE, III-A                                                          32.000        LFT 
  43  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                           11,550.000        LFT 
  44  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  45  808-06716           LINE, REMOVE                                                          91,500.000        LFT 
  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  47  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           21,150.000        LFT 
  48  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            28,200.000        LFT 
  49  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           28,200.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -38550-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
  50  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        77,550.000        LFT 
  51  808-75994           PRISMATIC REFLECTOR                                                    1,100.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : M -39474-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 
   7  601-01625           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1                             25.000        EACH 
   8  601-01626           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2                             25.000        EACH 
   9  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               4.000        EACH 
  10  601-03457           GUARDRAIL W THRIE BEAM RAIL SECTION, 12FT-6 IN                             8.000        EACH 
  11  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               3.000        EACH 
  12  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 25.000        EACH 
  13  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 15.000        EACH 
  14  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 15.000        EACH 
  15  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 15.000        EACH 
  16  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 15.000        EACH 
  17  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         18.000        EACH 
  18  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                          4.000        EACH 
  19  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         40.000        EACH 
  20  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         40.000        EACH 
  21  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         40.000        EACH 
  22  601-06798           TIMBER BLOCK                                                             275.000        EACH 
  23  601-07179           ET_2000 OS UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL                35.000        EACH 
  24  601-07607           IMPACT ATTENUATOR                                                         23.000        EACH 
  25  601-07607           IMPACT ATTENUATOR                                                         25.000        EACH 
  26  601-07607           IMPACT ATTENUATOR                                                          4.000        EACH 
  27  601-07607           IMPACT ATTENUATOR                                                          4.000        EACH 
  28  601-07607           IMPACT ATTENUATOR                                                          3.000        EACH 
  29  601-07607           IMPACT ATTENUATOR                                                          6.000        EACH 
  30  601-08132           GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL                                     3.000        EACH 
  31  601-09238           HAND DIG GUARDRAIL POST HOLES                                             35.000        EACH 
  32  601-52501           GUARDRAIL POST                                                             1.000        EACH 
  33  601-52501           GUARDRAIL POST                                                            90.000        EACH 
  34  601-52501           GUARDRAIL POST                                                            10.000        EACH 
  35  601-52501           GUARDRAIL POST                                                             1.000        EACH 
  36  601-52501           GUARDRAIL POST                                                            40.000        EACH 
  37  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                      7,000.000        LFT 
  38  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        600.000        LFT 
  39  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT, GALVANIZED,                            350.000        EACH 
  40  601-62540           GUARDRAIL POST, PLUMB                                                    500.000        EACH 
  41  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          6.000        EACH 
  42  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        15.000        EACH 
  43  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         8.000        EACH 
  44  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                        24.000        EACH 
  45  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        6.000        EACH 
  46  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  47  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 511                                              CONTRACT ID  : M -39475-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            2.000        EACH 
   7  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      3.000        EACH 
   8  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               4.000        EACH 
   9  601-03457           GUARDRAIL W THRIE BEAM RAIL SECTION, 12FT-6 IN                             1.000        EACH 
  10  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               4.000        EACH 
  11  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 20.000        EACH 
  12  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 10.000        EACH 
  13  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 10.000        EACH 
  14  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 10.000        EACH 
  15  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 10.000        EACH 
  16  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                          5.000        EACH 
  17  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                          4.000        EACH 
  18  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         20.000        EACH 
  19  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         20.000        EACH 
  20  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         20.000        EACH 
  21  601-06798           TIMBER BLOCK                                                             350.000        EACH 
  22  601-07179           ET_2000 OS UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL                10.000        EACH 
  23  601-07564           SOIL TUBE AND PLATE FOR END TREATMENT, OS OR MS                            3.000        EACH 
  24  601-08132           GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL                                     1.000        EACH 
  25  601-09238           HAND DIG GUARDRAIL POST HOLES                                             35.000        EACH 
  26  601-52501           GUARDRAIL POST                                                             1.000        EACH 
  27  601-52501           GUARDRAIL POST                                                            40.000        EACH 
  28  601-52501           GUARDRAIL POST                                                             5.000        EACH 
  29  601-52501           GUARDRAIL POST                                                             1.000        EACH 
  30  601-52501           GUARDRAIL POST                                                            40.000        EACH 
  31  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                      4,000.000        LFT 
  32  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        450.000        LFT 
  33  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT, GALVANIZED,                            350.000        EACH 
  34  601-62510           GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE                      1.000        EACH 
  35  601-62540           GUARDRAIL POST, PLUMB                                                    500.000        EACH 
  36  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          6.000        EACH 
  37  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        15.000        EACH 
  38  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         8.000        EACH 
  39  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                        24.000        EACH 
  40  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        3.000        EACH 
  41  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      3.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  43  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 521                                              CONTRACT ID  : M -39482-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE) 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  624-92647           HERBICIDE TREATMENT                                                    6,255.000        ACRE 
   5  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
   6  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
   7  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
   8  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      9.000        MOS 
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          CALL ORDER   : 601                                              CONTRACT ID  : T -35123-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 
   8  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     10.000        MOS 
  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-92448           CONSTRUCTION SIGNS MOBILE                                                500.000        DAY 
  14  808-75994           PRISMATIC REFLECTOR                                                   35,499.000        EACH 
  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      410.000        EACH 
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          CALL ORDER   : 611                                              CONTRACT ID  : T -36153-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
   8  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
   9  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                     11,659.500        LFT 
  12  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        110.000        LFT 
  13  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,119.000        EACH 
  14  802-07060           SIGN, SHEET, RELOCATE                                                     14.000        EACH 
  15  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    7,169.000        SFT 
  16  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      167.000        SFT 
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          CALL ORDER   : 621                                              CONTRACT ID  : T -37385-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC HARDWARE MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  10  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    1.000        EACH 
  11  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  28.000        EACH 
  12  805-11759           GPS MAST MOUNT RADIO UNIT                                                 14.000        EACH 
  13  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                3,550.000        LFT 
  14  805-91615           EMERGENCY PRE-EMPTOR                                                      66.000        EACH 
  15  809-03983           PHASE SELECTORS                                                           14.000        EACH 
  16  809-04982           CABLE                                                                  1,430.000        LFT 
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          CALL ORDER   : 631                                              CONTRACT ID  : T -37387-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC HARDWARE MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  10  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                   23.000        EACH 
  11  805-03978           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                    30.000        EACH 
  12  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR                                     24.000        EACH 
  13  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  54.000        EACH 
  14  805-03985           DETECTOR CABLE 3C 20GA.                                                6,750.000        LFT 
  15  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                6,750.000        LFT 
  16  805-91615           EMERGENCY PRE-EMPTOR                                                      43.000        EACH 
  17  809-03983           PHASE SELECTORS                                                           27.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : T -38520-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
   8  621-06559           MULCHED SEEDING R                                                      1,500.000        SYS 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  801-97643           TEMPORARY BUZZ STRIPS                                                    288.000        LFT 
  13  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           40.000        LFT 
  14  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       15.000        SFT 
  15  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       51.500        SFT 
  16  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       24.000        SFT 
  17  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  18  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   3.000        EACH 
  19  805-01842           HANDHOLE SIGNAL TYPE 1                                                     6.000        EACH 
  20  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,200.000        LFT 
  21  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 
  22  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    12.000        EACH 
  23  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  24  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
  25  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  26  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    70.000        LFT 
  27  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,970.000        LFT 
  28  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                   75.000        LFT 
  29  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  500.000        LFT 
  30  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,850.000        LFT 
  31  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  32  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            960.000        LFT 
  33  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  34  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             3.000        EACH 
  35  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   5.000        EACH 
  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               80.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 
  38  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 651                                              CONTRACT ID  : T -39414-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    OVERHEAD SIGN INSTALL 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 1.000        EACH 
   7  604-06070           SIDEWALK, CONCRETE                                                         1.000        SYS 
   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
   9  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  10  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  12  801-06645           CONSTRUCTION SIGN, B                                                      18.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  801-07118           BARRICADE, III-A                                                          56.000        LFT 
  16  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  17  802-03783           SIGN, PANEL, REMOVE                                                        3.000        EACH 
  18  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       14.000        SFT 
  19  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       70.000        SFT 
  20  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   2.000        EACH 
  21  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
  22  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             2.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : TM-39498-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-01845           CONDUIT, REMOVE                                                          300.000        LFT 
   7  202-86946           HANDHOLE, REMOVE                                                           5.000        EACH 
   8  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
   9  202-98370           POLE, REMOVE                                                               1.000        EACH 
  10  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 
  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  12  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 
  13  702-90915           CONCRETE, CLASS, A                                                         1.000        CYS 
  14  711-95290           FIELD WELDING                                                              1.000        LFT 
  15  715-04612           PIPE                                                                       1.000        LFT 
  16  715-04994           METER                                                                      1.000        EACH 
  17  715-04994           METER                                                                      5.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  805-02202           SIGNAL DETECTOR HOUSING DOUBLE                                             2.000        EACH 
  22  805-78445           SIGNAL SERVICE                                                            10.000        EACH 
  23  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,000.000        LFT 
  24  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,000.000        LFT 
  25  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  26  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,000.000        LFT 
  27  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN.                                      50.000        LFT 
  28  805-87715           GROUND ROD WITH CONNECTOR                                                  1.000        EACH 
  29  805-87780           CIRCUIT BREAKER                                                            5.000        EACH 
  30  805-91703           CONDUIT, STEEL, GALVANIZED, 1.5 IN.                                       10.000        LFT 
  31  805-91706           ANCHOR BOLT REPAIR                                                         4.000        EACH 
  32  805-91711           EXPANSION FITTING, 1.5 IN.                                                 1.000        EACH 
  33  805-95518           CONDUIT, FLEXIBLE, 2 IN.                                                 100.000        LFT 
  34  805-95519           CONDUIT, FLEXIBLE, 0.75 IN.                                              100.000        LFT 
  35  805-95520           EXPANSION FITTING 2.0 IN.                                                  1.000        EACH 
  36  805-95521           EXPANSION FITTING 0.75 IN.                                                 2.000        EACH 
  37  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  5.000        EACH 
  38  807-01563           HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL                              1.000        EACH 
  39  807-01564           HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE                                 1.000        EACH 
  40  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 
  41  807-02105           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                       648.000        MOS 
  42  807-02108           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT                2.000        EACH 
  43  807-02109           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD                          2.000        EACH 
  44  807-02191           HANDHOLE LIGHTING                                                          1.000        EACH 
  45  807-02579           MAST ARM, 15FT                                                             1.000        EACH 
  46  807-02778           LUMINAIRE, MAST ARM, 5 FT                                                  1.000        EACH 
  47  807-02780           LUMINAIRE, MAST ARM, 8 FT                                                  1.000        EACH 
  48  807-02781           LUMINAIRE, MAST ARM, 10 FT                                                 1.000        EACH 
  49  807-02782           LUMINAIRE MAST ARM 12 FT                                                   1.000        EACH 
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  50  807-02784           LUMINAIRE, MAST ARM, 20 FT                                                 1.000        EACH 
  51  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 1.000        EACH 
  52  807-04507           TRANSFORMER                                                                1.000        EACH 
  53  807-04651           WIRE                                                                     100.000        LFT 
  54  807-04651           WIRE                                                                     100.000        LFT 
  55  807-04651           WIRE                                                                     100.000        LFT 
  56  807-04651           WIRE                                                                     100.000        LFT 
  57  807-04654           LIGHT POLE                                                                 1.000        EACH 
  58  807-04654           LIGHT POLE                                                                 1.000        EACH 
  59  807-04654           LIGHT POLE                                                                 1.000        EACH 
  60  807-04654           LIGHT POLE                                                                 1.000        EACH 
  61  807-04654           LIGHT POLE                                                                 1.000        EACH 
  62  807-04654           LIGHT POLE                                                                 1.000        EACH 
  63  807-04654           LIGHT POLE                                                                 1.000        EACH 
  64  807-04940           MAST ARM                                                                  10.000        EACH 
  65  807-04962           LIGHT                                                                      1.000        EACH 
  66  807-04967           CABLE                                                                    200.000        LFT 
  67  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         25.000        LFT 
  68  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  2,000.000        LFT 
  69  807-07703           HIGH MAST TOWER                                                            2.000        EACH 
  70  807-11367           ASSIGNED MAINTENANCE, NAVIGATION LIGHT                                   324.000        EACH 
  71  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        24.000        EACH 
  72  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        17.000        EACH 
  73  807-86665           LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT                       1.000        EACH 
  74  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                      2.000        EACH 
  75  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  76  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  77  807-86843           WIRE, NO. 4 COPPER, 1/C                                                8,000.000        LFT 
  78  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   250.000        LFT 
  79  807-86910           CONNECTOR KIT, UNFUSED                                                    20.000        EACH 
  80  807-86915           CONNECTOR KIT, FUSED                                                      20.000        EACH 
  81  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            30.000        EACH 
  82  807-86930           INSULATION LINK, NON-WATERPROOFED                                         30.000        EACH 
  83  807-86950           SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               5.000        EACH 
  84  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 
  85  807-87022           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                    10,560.000        MOS 
  86  807-87028           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                     8,136.000        MOS 
  87  807-87042           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                     2,520.000        MOS 
  88  807-87085           ELECTRICIAN                                                               25.000        HRS 
  89  807-87098           CALLOUT REPAIR                                                             2.000        EACH 
  90  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN               2.000        EACH 
  91  807-87640           BREAKAWAY COUPLING                                                         5.000        SET 
  92  807-87800           CABLE DUCT, INSTALL                                                    1,000.000        LFT 
  93  807-91694           NAVIGATION LIGHT PIER                                                      1.000        EACH 
  94  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            1.000        EACH 
  95  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            1.000        EACH 
  96  807-91698           NAVIGATION LIGHT, FRESNEL LENS, 180                                        6.000        EACH 
  97  807-91699           NAVIGATION LIGHT, FRESNEL LENS, 360                                        2.000        EACH 
  98  807-91704           LIGHT POLE HANDHOLE COVER                                                  5.000        EACH 
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  99  807-91705           CONDUIT POLYETHYLENE REPAIR                                                2.000        EACH 
 100  807-92870           TRANSFORMER BASE HANDHOLE                                                  2.000        EACH 
 101  807-93647           LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT                        1.000        EACH 
 102  807-93649           SHAFT FOR POST TOP LUMINAIRE, 16 FT M.H.                                   1.000        EACH 
 103  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 1.000        SET 
 104  807-93651           FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL                               1.000        SET 
 105  807-94480           LIGHT STANDARD, INSTALL                                                   20.000        EACH 
 106  807-95508           VANDAL SHIELD, LEXAN                                                       1.000        EACH 
 107  807-95513           SERVICE POINT MAIN BREAKER                                                 4.000        EACH 
 108  807-95514           SERVICE POINT RISER                                                        1.000        EACH 
 109  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 
 110  807-95516           RELAY SWITCH                                                               5.000        EACH 
 111  807-95522           PIPE STRAP                                                                10.000        EACH 
 112  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     25.000        EACH 
 113  807-95525           LIGHTING SUPPORT                                                           2.000        EACH 
 114  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       20.000        EACH 
 115  807-95709           PHOTOCELLS                                                                 1.000        EACH 
 116  807-96183           SHAFT FOR 30 FT M.H., TWIN 10 FT MAST ARM                                  1.000        EACH 
 117  807-96184           SHAFT FOR 30 FT M.H. TWIN 12 FT MAST ARM                                   1.000        EACH 
 118  807-96194           ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM                     7,428.000        MOS 
 119  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              3.000        EACH 
 120  807-96204           LOWERING AND RAISING OF TOWER                                              1.000        EACH 
 121  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   2.000        EACH 
 122  807-96868           LUMINAIRE INSTALL                                                          5.000        EACH 
 123  807-98716           KELLUM GRIP STAINLESS STEEL                                                1.000        EACH 
 124  809-04652           SERVICE POINT                                                              5.000        EACH 



 
 


