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          CALL ORDER   : 141                                              CONTRACT ID  : R -33268-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                     5,581.000        CYS 
  16  203-02070           BORROW                                                                 5,203.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         383.000        CYS 
  18  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 
  19  205-06934           TEMPORARY MULCH                                                           12.600        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   3,316.000        LFT 
  21  205-09543           NO. 2 STONE                                                               27.000        TON 
  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         304.000        LFT 
  23  205-11585           TEMPORARY FILTER BERM                                                     43.000        LFT 
  24  205-11587           TEMPORARY GEOTEXTILE                                                     859.000        SYS 
  25  205-11591           TEMPORARY SEED MIXTURE                                                   759.000        LBS 
  26  207-08266           SUBGRADE TREATMENT, TYPE III                                          15,667.000        SYS 
  27  211-02050           B BORROW                                                                 679.000        CYS 
  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        4,909.000        TON 
  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              170.000        SYS 
  30  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        943.000        TON 
  31  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                1,644.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  33  502-06627           PCCP, 6 IN.                                                              344.000        SYS 
  34  601-02241           GUARDRAIL, REMOVE                                                      1,839.000        LFT 
  35  601-04793           GUARDRAIL                                                                648.000        LFT 
  36  601-06053           GUARDRAIL                                                                  4.000        EACH 
  37  604-07894           CURB RAMP, CONCRETE, A                                                     6.000        SYS 
  38  604-92237           HAND RAIL, STEEL                                                       2,097.000        LFT 
  39  605-06120           CURB, CONCRETE                                                           430.000        LFT 
  40  605-06140           CURB AND GUTTER, CONCRETE                                                805.000        LFT 
  41  605-94811           CURB, TURNOUT                                                              4.000        EACH 
  42  616-02320           GEOTEXTILES                                                            1,021.000        SYS 
  43  616-06405           RIPRAP, REVETMENT                                                        465.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-03909           SEED MIXTURE, NATIVE                                                       3.400        LBS 
  46  621-06545           FERTILIZER                                                                 3.000        TON 
  47  621-06554           SEED MIXTURE U                                                           430.000        LBS 
  48  621-06565           MULCHING MATERIAL                                                          5.100        TON 
  49  621-06567           WATER                                                                      2.700        kGAL 
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          CALL ORDER   : 141                                              CONTRACT ID  : R -33268-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 
 
  50  621-06570           TOPSOIL                                                                  632.000        CYS 
  51  621-06574           SODDING                                                                  687.000        SYS 
  52  621-09273           WEED BARRIER                                                           2,273.000        SYS 
  53  621-09908           SOIL                                                                     126.000        CYS 
  54  621-11490           SEED MIXTURE, NATIVE, TEMPORARY                                           12.000        LBS 
  55  621-98038           MULCH HARDWOOD SHREDDED BARK                                             189.000        CYS 
  56  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                        126.000        EACH 
  57  622-05654           PLANT, PERENNIAL                                                          34.000        EACH 
  58  624-92647           HERBICIDE TREATMENT                                                        0.800        ACRE 
  59  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  60  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 
  61  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  62  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 
  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  64  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  65  702-76240           CONCRETE                                                                  41.000        CYS 
  66  703-06028           REINFORCING BARS                                                         799.000        LBS 
  67  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          8,228.000        LFT 
  68  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         1,164.000        LFT 
  69  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            62.000        LFT 
  70  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           317.000        LFT 
  71  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            91.000        LFT 
  72  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            90.000        LFT 
  73  715-05165           PIPE, TYPE 2, CIRCULAR, 72 IN.                                            67.000        LFT 
  74  715-08655           PIPE END SECTION, DIA 72 IN.                                               1.000        EACH 
  75  715-09064           VIDEO INSPECTION FOR PIPE                                                560.000        LFT 
  76  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          7.000        EACH 
  77  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 
  78  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 
  79  718-06529           OUTLET PROTECTOR, 2                                                       22.000        EACH 
  80  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  81  718-52610           AGGREGATE FOR UNDERDRAINS                                                652.000        CYS 
  82  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,686.000        SYS 
  83  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  84  720-45030           INLET, E7                                                                  5.000        EACH 
  85  720-45035           INLET, F7                                                                  1.000        EACH 
  86  720-45410           MANHOLE, C4                                                                1.000        EACH 
  87  720-45425           MANHOLE, F4                                                                1.000        EACH 
  88  720-92557           INLET, M13                                                                 1.000        EACH 
  89  720-96851           INLET, J13                                                                 1.000        EACH 
  90  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  92  801-07119           BARRICADE, III-B                                                          27.000        LFT 
  93  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        216.000        LFT 
  94  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      186.000        SFT 
  95  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       156.000        LFT 
  96  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,264.000        LFT 
  97  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                144.000        LFT 
  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,884.000        LFT 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 
 
  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               63.000        LFT 
 100  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 4 
 
          CALL ORDER   : 151                                              CONTRACT ID  : R -34643-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION AND ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02278           CURB, CONCRETE, REMOVE                                                   169.000        LFT 
  13  202-52710           SIDEWALK CONCRETE, REMOVE                                                152.000        SYS 
  14  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 
  16  205-09543           NO. 2 STONE                                                              130.000        TON 
  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                               89.000        SYS 
  18  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          260.000        TON 
  19  303-07449           COMPACTED AGGREGATE NO. 73                                               272.000        TON 
  20  304-07491           HMA PATCHING, TYPE C                                                   2,167.000        TON 
  21  304-07494           WIDENING WITH HMA, TYPE C                                                 21.000        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           35,298.000        SYS 
  23  306-08432           MILLING, APPROACH                                                      3,619.000        SYS 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,883.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                               22,047.000        LFT 
  26  401-11785           LIQUID ASPHALT SEALANT                                                22,047.000        LFT 
  27  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  28  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       2.000        TON 
  29  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           2.000        TON 
  30  503-03489           RETROFITTED TIE BARS                                                     475.000        EACH 
  31  503-05240           D-1 CONTRACTION JOINT                                                    640.000        LFT 
  32  506-06333           PCCP PATCHING, FULL DEPTH                                                970.000        SYS 
  33  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           2,650.000        SYS 
  34  507-07505           RETROFIT LOAD TRANSFER                                                   250.000        EACH 
  35  604-06070           SIDEWALK, CONCRETE                                                        54.000        SYS 
  36  604-07894           CURB RAMP, CONCRETE, A                                                    20.000        SYS 
  37  604-07900           CURB RAMP, CONCRETE, F                                                    62.000        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                    28.000        SYS 
  39  605-06120           CURB, CONCRETE                                                           204.000        LFT 
  40  610-07488           HMA FOR APPROACHES, TYPE C                                               299.000        TON 
  41  616-02320           GEOTEXTILES                                                              400.000        SYS 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  43  621-06567           WATER                                                                      1.000        kGAL 
  44  621-06575           SODDING, NURSERY                                                         155.000        SYS 
  45  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  46  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  47  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     27.000        MOS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION AND ASPHALT RESURFACE 
 
  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  51  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  52  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  53  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  54  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  55  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        923.000        LFT 
  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,480.000        LFT 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              76.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
  59  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  62  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           7.000        EACH 
  63  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                          9.000        LFT 
  64  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  65  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,053.000        LFT 
  66  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         218.000        LFT 
  67  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  68  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            306.000        LFT 
  69  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          14.000        SYS 
  70  808-06368           TRANSVERSE MARKING, REMOVE                                                96.000        LFT 
  71  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,324.000        LFT 
  72  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      15,215.000        LFT 
  73  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      8,450.000        LFT 
  74  808-06716           LINE, REMOVE                                                          13,115.000        LFT 
  75  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    12.000        EACH 
  76  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      375.000        LFT 
  77  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  78  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                               50.000        LFT 
  79  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             6,279.000        LFT 
  80  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            6,646.000        LFT 
  81  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             140.000        LFT 
  82  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           96.000        LFT 
  83  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  8.000        EACH 
  84  808-11960           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 24 IN.                  54.000        LFT 
  85  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        13,200.000        LFT 
  86  808-75078           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.               318.000        LFT 
  87  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                  600.000        LFT 
  88  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              197.000        EACH 
  89  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      197.000        EACH 
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          CALL ORDER   : 161                                              CONTRACT ID  : R -37643-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SAFE ROUTE TO SCHOOLS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                          58.000        SYS 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   433.000        LFT 
  11  202-02279           CURB AND GUTTER, REMOVE                                                   76.000        LFT 
  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                913.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                        82.000        CYS 
  14  203-02070           BORROW                                                                    81.000        CYS 
  15  205-06933           TEMPORARY INLET PROTECTION                                                15.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,051.000        LFT 
  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              280.000        SYS 
  18  304-07489           HMA PATCHING, TYPE A                                                      16.000        TON 
  19  604-06070           SIDEWALK, CONCRETE                                                     1,504.000        SYS 
  20  604-06070           SIDEWALK, CONCRETE                                                        59.000        SYS 
  21  604-07897           CURB RAMP, CONCRETE, C                                                    72.000        SYS 
  22  604-07898           CURB RAMP, CONCRETE, D                                                    11.000        SYS 
  23  604-07901           CURB RAMP, CONCRETE, G                                                    12.000        SYS 
  24  604-07902           CURB RAMP, CONCRETE, H                                                    33.000        SYS 
  25  604-07903           CURB RAMP, CONCRETE, K                                                    23.000        SYS 
  26  605-06120           CURB, CONCRETE                                                         1,568.000        LFT 
  27  605-06140           CURB AND GUTTER, CONCRETE                                                 33.000        LFT 
  28  610-08446           PCCP FOR APPROACHES, 6 IN.                                               147.000        SYS 
  29  610-09108           PCCP FOR APPROACHES, 9 IN.                                               133.000        SYS 
  30  621-06560           MULCHED SEEDING U                                                      1,629.000        SYS 
  31  628-09401           FIELD OFFICE, A                                                            3.000        MOS 
  32  702-90915           CONCRETE, CLASS, A                                                        60.000        CYS 
  33  703-06028           REINFORCING BARS                                                         501.000        LBS 
  34  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  35  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  36  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  39  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           40.000        LFT 
  40  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
  41  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       216.000        LFT 
  42  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              244.000        LFT 
  43  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       965.000        LFT 
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          CALL ORDER   : 171                                              CONTRACT ID  : R -37937-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       130.000        CYS 
  12  203-04523           DEWATERING                                                            LUMP              LUMP 
  13  205-06934           TEMPORARY MULCH                                                            1.000        TON 
  14  205-08594           FILTER SOCK                                                              184.000        LFT 
  15  205-11591           TEMPORARY SEED MIXTURE                                                    10.000        LBS 
  16  206-51220           EXCAVATION, WET                                                           10.000        CYS 
  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              196.000        SYS 
  18  211-09265           STRUCTURE BACKFILL, TYPE 2                                               256.000        CYS 
  19  214-11796           GEOGRID, TYPE IB                                                         120.000        SYS 
  20  303-01180           COMPACTED AGGREGATE NO. 53                                                18.000        TON 
  21  303-07449           COMPACTED AGGREGATE NO. 73                                                18.000        TON 
  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         14.000        TON 
  23  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   24.000        TON 
  24  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           59.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                                   60.000        LFT 
  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              60.000        LFT 
  27  401-11785           LIQUID ASPHALT SEALANT                                                    60.000        LFT 
  28  406-05521           ASPHALT FOR TACK COAT                                                    340.000        SYS 
  29  601-06035           GUARDRAIL, RESET                                                          52.000        LFT 
  30  616-02320           GEOTEXTILES                                                              741.000        SYS 
  31  616-05688           RIPRAP, CLASS 1                                                          311.000        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  33  621-06559           MULCHED SEEDING R                                                        182.000        SYS 
  34  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  35  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 
  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      8.000        MOS 
  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  39  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  40  715-05246           PIPE, TYPE 1, DEFORMED, MIN. AREA 14.7 SFT                                99.000        LFT 
  41  715-05840           CONCRETE ANCHOR, MIN. AREA 14.7SF                                          2.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  44  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  47  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  48  802-91122           SIGN GROUND MOUNTED RESET                                                  2.000        EACH 
  49  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       13.000        LFT 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -39049-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  207-08264           SUBGRADE TREATMENT, TYPE II                                              730.000        SYS 
  10  303-07449           COMPACTED AGGREGATE NO. 73                                               433.000        TON 
  11  304-07489           HMA PATCHING, TYPE A                                                     121.000        TON 
  12  306-08042           MILLING, SCARIFICATION                                                12,358.000        SYS 
  13  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,021.000        TON 
  14  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  731.000        TON 
  15  401-10258           JOINT ADHESIVE, SURFACE                                                6,345.000        LFT 
  16  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,191.000        LFT 
  17  401-11785           LIQUID ASPHALT SEALANT                                                 6,345.000        LFT 
  18  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  19  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  22  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           21.000        LFT 
  23  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        6.000        SFT 
  24  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        120.000        LFT 
  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,800.000        LFT 
  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                         38.000        LFT 
  27  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       25.000        LFT 
  28  808-75090           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 24 IN.                20.000        LFT 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -39199-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          112,100.000        SYS 
  10  401-10258           JOINT ADHESIVE, SURFACE                                               89,020.000        LFT 
  11  401-11785           LIQUID ASPHALT SEALANT                                                89,020.000        LFT 
  12  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            4,473.000        TON 
  13  402-07452           HMA WEDGE AND LEVEL, TYPE C                                            1,893.000        TON 
  14  402-07787           HMA WEDGE AND LEVEL, TYPE D                                            2,875.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     31.000        TON 
  16  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  17  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  18  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  19  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 
  21  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS MOBILE                                                150.000        DAY 
  24  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                     15,000.000        LFT 
  25  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    15,000.000        LFT 
  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      60,000.000        LFT 
  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     60,000.000        LFT 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,755.000        EACH 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,755.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : RS-30636-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                          25.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                     1,586.900        CYS 
  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,063.200        SYS 
  14  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,143.700        TON 
  15  303-01180           COMPACTED AGGREGATE NO. 53                                             1,240.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                   3,085.000        TON 
  17  304-07783           HMA PATCHING, TYPE D                                                     194.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          223,362.000        SYS 
  19  306-08036           MILLING, ASPHALT, 2 IN.                                               30,023.000        SYS 
  20  306-08038           MILLING, ASPHALT, 4 IN.                                                3,466.700        SYS 
  21  306-08042           MILLING, SCARIFICATION                                                87,193.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                   15,219.000        SYS 
  23  306-08432           MILLING, APPROACH                                                      9,336.700        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     18,428.000        TON 
  26  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                     1,758.000        TON 
  27  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                    12,810.000        TON 
  28  401-10258           JOINT ADHESIVE, SURFACE                                              330,781.000        LFT 
  29  401-11785           LIQUID ASPHALT SEALANT                                               330,781.000        LFT 
  30  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              931.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     99.100        TON 
  32  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      24.000        TON 
  33  412-09355           FOG SEAL                                                             145,990.000        SYS 
  34  503-03489           RETROFITTED TIE BARS                                                   1,672.000        EACH 
  35  503-05240           D-1 CONTRACTION JOINT                                                    100.000        LFT 
  36  506-06333           PCCP PATCHING, FULL DEPTH                                              6,613.000        SYS 
  37  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             546.100        SYS 
  38  507-07480           PROFILING, PCCP                                                       83,770.000        SYS 
  39  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          57,427.000        LFT 
  40  601-01626           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2                              3.000        EACH 
  41  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 
  42  601-02241           GUARDRAIL, REMOVE                                                        443.700        LFT 
  43  601-05585           GUARDRAIL, TERMINAL SYSTEM, W- BEAM, CURVED, 8                             2.000        EACH 
  44  601-94689           GUARDRAIL, END TREATMENT, OS                                              15.000        EACH 
  45  601-94690           GUARDRAIL, END TREATMENT, MS                                               9.000        EACH 
  46  606-07484           MILLED HMA CORRUGATIONS                                                4,670.000        LFT 
  47  610-07488           HMA FOR APPROACHES, TYPE C                                               851.000        TON 
  48  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  49  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : RS-30636-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 
  51  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  52  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  53  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     60.000        MOS 
  54  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 
  55  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  56  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  57  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  58  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              22.000        EACH 
  59  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  60  801-03291           CONSTRUCTION SIGN, D                                                       1.000        EACH 
  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          20,242.000        LFT 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  66  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07118           BARRICADE, III-A                                                          30.000        LFT 
  69  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  70  802-76205           SIGN MODIFICATION OVERHEAD                                                 1.000        EACH 
  71  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          11,728.000        LFT 
  72  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,482.000        LFT 
  73  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               6,088.000        LFT 
  74  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                              1,192.000        LFT 
  75  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                     33,496.000        LFT 
  76  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     146,440.000        LFT 
  77  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    121,119.000        LFT 
  78  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  79  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                100.000        LFT 
  80  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         6,088.000        LFT 
  81  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 731.000        LFT 
  82  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      888.000        LFT 
  83  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            1,904.000        LFT 
  84  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   64.000        EACH 
  85  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   12.000        EACH 
  86  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,009.000        EACH 
  87  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,049.000        EACH 
  88  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                            1,296.000        LFT 
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          CALL ORDER   : 223                                              CONTRACT ID  : RS-38401-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-75997           PRISMATIC REFLECTOR, REMOVE                                              897.000        EACH 
   9  306-08042           MILLING, SCARIFICATION                                                 8,905.000        SYS 
  10  503-03489           RETROFITTED TIE BARS                                                   3,742.000        EACH 
  11  506-06333           PCCP PATCHING, FULL DEPTH                                              1,947.000        SYS 
  12  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           4,766.000        SYS 
  13  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  14  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  15  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  16  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 
  18  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  19  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  22  801-06710           FLASHING ARROW SIGN                                                    1,016.000        DAY 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-12031           TEMPORARY PORTABLE RUMBLE STRIPS                                       1,524.000        DAY 
  25  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  26  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           23,920.000        LFT 
  27  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            47,840.000        LFT 
  28  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           47,840.000        LFT 
  29  808-75994           PRISMATIC REFLECTOR                                                      897.000        EACH 
  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      299.000        EACH 
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          CALL ORDER   : 225                                              CONTRACT ID  : RS-38402-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-75997           PRISMATIC REFLECTOR, REMOVE                                            2,445.000        EACH 
  10  306-08042           MILLING, SCARIFICATION                                                   397.000        SYS 
  11  503-03489           RETROFITTED TIE BARS                                                  11,965.000        EACH 
  12  503-05240           D-1 CONTRACTION JOINT                                                  3,588.000        LFT 
  13  503-05310           TERMINAL JOINT                                                           576.000        LFT 
  14  506-06333           PCCP PATCHING, FULL DEPTH                                              9,791.000        SYS 
  15  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           4,813.000        SYS 
  16  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  17  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  18  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  19  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 
  21  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                      36.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                     111.000        EACH 
  24  801-06710           FLASHING ARROW SIGN                                                    1,008.000        DAY 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-12031           TEMPORARY PORTABLE RUMBLE STRIPS                                       2,540.000        DAY 
  27  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  28  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           65,150.000        LFT 
  29  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            69,106.000        LFT 
  30  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           69,106.000        LFT 
  31  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       230,362.000        LFT 
  32  808-75994           PRISMATIC REFLECTOR                                                    2,445.000        EACH 
  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      815.000        EACH 
  34  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  35  801-11845           AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS                         16.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : RS-39018-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                               32.000        SYS 
  11  303-07449           COMPACTED AGGREGATE NO. 73                                             1,251.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                     251.000        TON 
  13  306-08043           MILLING, TRANSITION                                                    2,012.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      8,226.000        SYS 
  15  306-08599           MILLING, ASPHALT, 1/2 IN.                                            114,604.000        SYS 
  16  306-11553           MILLING, ASPHALT, 3/4 IN.                                              8,655.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-09717           QC/QA-HMA, 3, 64, SURFACE, 4.75 mm                                     5,210.000        TON 
  19  401-10258           JOINT ADHESIVE, SURFACE                                               92,278.000        LFT 
  20  401-11785           LIQUID ASPHALT SEALANT                                                92,278.000        LFT 
  21  406-05520           ASPHALT FOR TACK COAT                                                     34.000        TON 
  22  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      22.000        TON 
  23  606-07484           MILLED HMA CORRUGATIONS                                               79,609.000        LFT 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                               667.000        TON 
  25  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       36.000        EACH 
  26  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  27  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
  28  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 
  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 
  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  33  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  34  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,017.000        LFT 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,017.000        LFT 
  38  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             42.000        LFT 
  39  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 42.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  41  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,014.000        LFT 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      60,965.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     34,455.000        LFT 
  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               42.000        LFT 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              726.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : RS-39019-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                104.000        SYS 
  12  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  13  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                              504.000        SYS 
  17  214-11796           GEOGRID, TYPE IB                                                         100.000        SYS 
  18  303-07449           COMPACTED AGGREGATE NO. 73                                             3,582.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                     694.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            5,733.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                      577.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      8,371.000        SYS 
  23  306-08599           MILLING, ASPHALT, 1/2 IN.                                            148,693.000        SYS 
  24  306-11553           MILLING, ASPHALT, 3/4 IN.                                             22,636.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        473.000        TON 
  27  401-09717           QC/QA-HMA, 3, 64, SURFACE, 4.75 mm                                     7,134.000        TON 
  28  401-10258           JOINT ADHESIVE, SURFACE                                               70,804.000        LFT 
  29  401-11785           LIQUID ASPHALT SEALANT                                               151,574.000        LFT 
  30  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                              2.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     47.000        TON 
  32  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          23.000        TON 
  33  604-06070           SIDEWALK, CONCRETE                                                        58.000        SYS 
  34  604-07894           CURB RAMP, CONCRETE, A                                                    20.000        SYS 
  35  604-07897           CURB RAMP, CONCRETE, C                                                    35.000        SYS 
  36  604-11738           DETECTABLE WARNING ELEMENT                                                45.000        LFT 
  37  606-07484           MILLED HMA CORRUGATIONS                                              122,049.000        LFT 
  38  610-07488           HMA FOR APPROACHES, TYPE C                                               691.000        TON 
  39  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  41  621-06575           SODDING, NURSERY                                                         100.000        SYS 
  42  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  43  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 
  44  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     14.000        MOS 
  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  47  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  48  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  49  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : RS-39019-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  51  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,000.000        LFT 
  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,000.000        LFT 
  53  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                             200.000        LFT 
  54  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            605.000        LFT 
  55  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                605.000        LFT 
  56  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                      40.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07118           BARRICADE, III-A                                                         200.000        LFT 
  60  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     9,840.000        LFT 
  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      98,385.000        LFT 
  62  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     37,465.000        LFT 
  63  808-06716           LINE, REMOVE                                                             956.000        LFT 
  64  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  65  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              549.000        LFT 
  66  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 
  67  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 
  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              944.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : B -30346-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REMOVAL AND ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             0.500        DOL 
   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-96133           PIPE, REMOVE                                                              50.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     2,011.000        CYS 
  17  203-02070           BORROW                                                                20,307.000        CYS 
  18  204-02290           SETTLEMENT PLATE                                                           3.000        EACH 
  19  204-08415           STAKE, SETTLEMENT                                                          2.000        EACH 
  20  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   72.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   1,150.000        LFT 
  23  205-09543           NO. 2 STONE                                                              700.000        TON 
  24  205-11591           TEMPORARY SEED MIXTURE                                                   196.000        LBS 
  25  206-93520           TEMPORARY SHEET PILING                                                 5,075.000        SFT 
  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,080.000        SYS 
  27  211-02050           B BORROW                                                                 732.000        CYS 
  28  214-07202           GEOGRID, TYPE IA                                                         968.000        SYS 
  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          624.000        TON 
  30  303-01180           COMPACTED AGGREGATE NO. 53                                               646.000        TON 
  31  306-08043           MILLING, TRANSITION                                                      888.000        SYS 
  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         64.000        TON 
  33  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        268.000        TON 
  34  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  328.000        TON 
  35  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          204.000        TON 
  36  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                          952.000        TON 
  37  401-10258           JOINT ADHESIVE, SURFACE                                                1,800.000        LFT 
  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,400.000        LFT 
  39  401-11785           LIQUID ASPHALT SEALANT                                                 1,800.000        LFT 
  40  401-11825           QC/QA-HMA, 5, 76, BASE, OG 19.0 mm                                       408.000        TON 
  41  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                            532.000        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  43  415-11527           BASE SEAL                                                                  2.000        TON 
  44  601-02241           GUARDRAIL, REMOVE                                                      1,344.000        LFT 
  45  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  46  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    900.000        LFT 
  48  606-07484           MILLED HMA CORRUGATIONS                                                1,800.000        LFT 
  49  615-06490           RIGHT-OF-WAY MARKER                                                        4.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : B -30346-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REMOVAL AND ROAD RECONSTRUCTION 
 
  50  615-06505           MONUMENT, B                                                                1.000        EACH 
  51  615-06510           MONUMENT, C                                                                1.000        EACH 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  53  621-02770           EROSION CONTROL BLANKET                                                3,840.000        SYS 
  54  621-06545           FERTILIZER                                                                 0.200        TON 
  55  621-06559           MULCHED SEEDING R                                                      2,500.000        SYS 
  56  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  57  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  58  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  59  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  60  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     30.000        MOS 
  61  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  62  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,400.000        LFT 
  63  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            60.000        LFT 
  64  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
  65  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  66  718-52610           AGGREGATE FOR UNDERDRAINS                                                 40.000        CYS 
  67  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               934.000        SYS 
  68  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          30,667.000        LFT 
  71  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 
  72  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
  74  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 
  75  801-06735           TUBULAR MARKER, PERMANENT                                                136.000        EACH 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                            3.000        EACH 
  78  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  79  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  80  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
  81  802-02158           SIGN PANEL, REMOVE AND REINSTALL                                           1.000        EACH 
  82  804-06770           DELINEATOR POST                                                            4.000        EACH 
  83  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,139.000        LFT 
  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 900.000        LFT 
  85  808-06716           LINE, REMOVE                                                          12,820.000        LFT 
  86  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        14,846.000        LFT 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,807.000        LFT 
  88  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              292.000        EACH 
  89  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      315.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : B -31559-C 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01066           HYDRO DEMOLITION                                                       1,734.100        SYS 
  13  202-02240           PAVEMENT REMOVAL                                                       6,400.000        SYS 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,734.100        SYS 
  19  203-02000           EXCAVATION, COMMON                                                     4,312.000        CYS 
  20  203-08607           LINEAR GRADING                                                         1,050.000        LFT 
  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                           12,264.000        SYS 
  22  211-02050           B BORROW                                                               1,900.000        CYS 
  23  302-07455           DENSE GRADED SUBBASE                                                     145.600        CYS 
  24  303-01180           COMPACTED AGGREGATE NO. 53                                               552.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              936.000        SYS 
  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        308.000        TON 
  27  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        780.000        TON 
  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  616.000        TON 
  29  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                1,580.000        TON 
  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          968.000        TON 
  31  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        2,516.000        TON 
  32  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          412.000        TON 
  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             1,688.000        TON 
  34  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                        1,276.000        TON 
  35  401-10258           JOINT ADHESIVE, SURFACE                                                8,400.000        LFT 
  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,200.000        LFT 
  37  401-11785           LIQUID ASPHALT SEALANT                                                 8,400.000        LFT 
  38  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 
  39  601-02241           GUARDRAIL, REMOVE                                                      2,462.500        LFT 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  2,062.500        LFT 
  41  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              8.000        EACH 
  42  602-06729           BARRIER, DELINEATOR                                                       40.000        EACH 
  43  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                              876.300        SYS 
  44  616-02320           GEOTEXTILES                                                            1,138.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                        794.000        TON 
  46  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  47  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  48  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  49  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
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          CALL ORDER   : 311                                              CONTRACT ID  : B -31559-C 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      18.000        MOS 
  51  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  52  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  53  703-06029           REINFORCING BARS, EPOXY COATED                                        48,354.000        LBS 
  54  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  413.000        EACH 
  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  56  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          4,800.000        LFT 
  57  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           480.000        LFT 
  58  718-06531           OUTLET PROTECTOR, 3                                                       16.000        EACH 
  59  718-52610           AGGREGATE FOR UNDERDRAINS                                                432.000        CYS 
  60  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,288.000        SYS 
  61  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,200.000        SFT 
  62  722-51842           BRIDGE DECK OVERLAY                                                    1,734.100        SYS 
  63  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           62.000        CYS 
  64  722-60824           SURFACE MILLING                                                        1,734.100        SYS 
  65  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       600.000        LFT 
  66  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           12.000        GAL 
  67  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  68  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          43,772.000        LFT 
  70  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  72  801-06710           FLASHING ARROW SIGN                                                      550.000        DAY 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      8,200.000        LFT 
  75  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  76  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              1,170.000        LFT 
  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,829.000        LFT 
  78  808-06716           LINE, REMOVE                                                          13,972.000        LFT 
  79  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  80  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               598.000        LFT 
  81  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              598.000        LFT 
  82  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              149.500        LFT 
  83  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        18,000.000        LFT 
  84  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,829.000        LFT 
  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               71.000        EACH 
  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       71.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : B -31998-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENACE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
   8  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
   9  628-09402           FIELD OFFICE, B                                                           19.000        MOS 
  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  11  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  12  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  13  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      38.000        MOS 
  14  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  15  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  16  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  17  801-02595           CONTROLLER RESET TIMING                                                    6.000        EACH 
  18  801-02617           TEMPORARY POLE WOOD WITH DOWN GUYS AND ANCHORS                             4.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  20  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,720.000        LFT 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,976.000        LFT 
  22  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 60.000        LFT 
  23  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  24  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  25  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,278.000        LFT 
  28  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                             2.000        EACH 
  29  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  30  802-03783           SIGN, PANEL, REMOVE                                                        2.000        EACH 
  31  802-07057           SIGN, PANEL, WITH LEGEND                                                 144.000        SFT 
  32  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       6,960.000        LFT 
  33  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      6,960.000        LFT 
  34  808-06716           LINE, REMOVE                                                           5,960.000        LFT 
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          CALL ORDER   : 331                                              CONTRACT ID  : B -32043-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         2.000        EACH 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01066           HYDRO DEMOLITION                                                         974.000        SYS 
  15  202-02240           PAVEMENT REMOVAL                                                         400.000        SYS 
  16  202-02279           CURB AND GUTTER, REMOVE                                                  820.000        LFT 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  202-51368           SLOPEWALL, REMOVE                                                        160.000        SYS 
  20  202-62420           BRIDGE RAILING, REMOVE                                                    64.000        LFT 
  21  203-02000           EXCAVATION, COMMON                                                       594.000        CYS 
  22  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                   1,230.000        LFT 
  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                              972.000        SYS 
  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           16.000        CYS 
  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                                10.000        CYS 
  27  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         224.000        CYS 
  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          162.000        TON 
  29  302-07455           DENSE GRADED SUBBASE                                                      68.000        CYS 
  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         80.000        TON 
  31  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  134.000        TON 
  32  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          160.000        TON 
  33  401-10258           JOINT ADHESIVE, SURFACE                                                  358.000        LFT 
  34  401-11785           LIQUID ASPHALT SEALANT                                                   358.000        LFT 
  35  406-05521           ASPHALT FOR TACK COAT                                                  1,944.000        SYS 
  36  603-06065           FENCE, CHAIN LINK, RESET                                                 140.000        LFT 
  37  605-06100           CURB, INTEGRAL C CONCRETE                                                140.000        LFT 
  38  605-97937           CURB AND GUTTER, ROLL CURB                                               820.000        LFT 
  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              400.000        SYS 
  40  616-02320           GEOTEXTILES                                                              260.000        SYS 
  41  616-06405           RIPRAP, REVETMENT                                                        136.000        TON 
  42  616-51366           SLOPEWALL, CONCRETE, 5 IN.                                               160.000        SYS 
  43  616-93772           INSPECTION HOLE                                                            8.000        EACH 
  44  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  45  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-06559           MULCHED SEEDING R                                                        548.000        SYS 
  48  621-06567           WATER                                                                      2.000        kGAL 
  49  621-06574           SODDING                                                                  168.000        SYS 
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          CALL ORDER   : 331                                              CONTRACT ID  : B -32043-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  51  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  52  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  53  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  54  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                       8.000        MOS 
  55  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  56  703-06028           REINFORCING BARS                                                       1,000.000        LBS 
  57  703-06029           REINFORCING BARS, EPOXY COATED                                        26,048.000        LBS 
  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               24.000        CYS 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  711-04702           PEENING WELD, UIT                                                        335.000        IN 
  62  711-11599           REPAIR WELD                                                               83.750        IN 
  63  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  64  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         460.000        SFT 
  65  722-51842           BRIDGE DECK OVERLAY                                                    1,006.000        SYS 
  66  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           12.000        CYS 
  67  722-60824           SURFACE MILLING                                                          974.000        SYS 
  68  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   162.000        LFT 
  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              44.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  74  801-06710           FLASHING ARROW SIGN                                                       14.000        DAY 
  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  76  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,556.000        LFT 
  78  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,556.000        LFT 
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          CALL ORDER   : 335                                              CONTRACT ID  : B -33343-C 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          40.000        CYS 
   9  616-93772           INSPECTION HOLE                                                            2.000        EACH 
  10  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
  11  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  12  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  13  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 
  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  17  703-06028           REINFORCING BARS                                                       8,000.000        LBS 
  18  708-51813           PNEUMATICALLY PLACED MORTAR                                            9,661.000        SFT 
  19  708-51814           WELDED STEEL WIRE FABRIC                                               1,932.000        SFT 
  20  709-12077           FIBER WRAP CONCRETE CASING SYSTEM                                     31,735.000        SFT 
  21  710-09158           PATCHING CONCRETE STRUCTURES                                           4,725.000        SFT 
  22  711-01772           RETROFIT                                                                   3.000        EACH 
  23  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 
  24  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 
  25  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   654.000        LFT 
  26  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                           1,163.000        LFT 
  27  724-09627           STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE                              714.000        LFT 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               3.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  30  801-06201           TEMPORARY PANEL SIGNS                                                  1,800.000        SFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  32  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-07118           BARRICADE, III-A                                                         337.000        LFT 
  36  801-07119           BARRICADE, III-B                                                          12.000        LFT 
  37  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : B -34162-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                          95.000        SYS 
  12  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                1.000        EACH 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           3.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       161.000        CYS 
  16  203-02070           BORROW                                                                   132.000        CYS 
  17  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  18  205-06934           TEMPORARY MULCH                                                            0.700        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,237.000        LFT 
  20  205-11591           TEMPORARY SEED MIXTURE                                                    43.000        LBS 
  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      17.000        CYS 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           17.000        CYS 
  23  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          251.000        TON 
  24  302-07455           DENSE GRADED SUBBASE                                                      23.000        CYS 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              393.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         81.000        TON 
  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   29.000        TON 
  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,457.000        LFT 
  30  401-11785           LIQUID ASPHALT SEALANT                                                 1,457.000        LFT 
  31  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               56.000        TON 
  32  406-05521           ASPHALT FOR TACK COAT                                                  1,079.000        SYS 
  33  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            3.000        EACH 
  34  601-02241           GUARDRAIL, REMOVE                                                        226.000        LFT 
  35  601-06234           IMPACT ATTENUATOR, R1-W1, TL-2                                             1.000        EACH 
  36  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 
  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     87.500        LFT 
  38  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 
  39  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              137.000        SYS 
  40  615-06505           MONUMENT, B                                                                3.000        EACH 
  41  616-02320           GEOTEXTILES                                                              210.000        SYS 
  42  616-05688           RIPRAP, CLASS 1                                                          134.000        TON 
  43  616-06405           RIPRAP, REVETMENT                                                        131.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-02770           EROSION CONTROL BLANKET                                                  358.000        SYS 
  46  621-06559           MULCHED SEEDING R                                                      1,384.000        SYS 
  47  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  49  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : B -34162-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
  50  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 40.800        CYS 
  51  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  192.000        LBS 
  52  703-06028           REINFORCING BARS                                                       1,246.000        LBS 
  53  703-06029           REINFORCING BARS, EPOXY COATED                                        44,265.000        LBS 
  54  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               86.300        CYS 
  55  706-11600           RAILING, CONCRETE FC                                                      20.200        CYS 
  56  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    3.000        EACH 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  710-09158           PATCHING CONCRETE STRUCTURES                                             400.000        SFT 
  59  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  60  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               80.000        LFT 
  61  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      1.000        EACH 
  62  726-11451           BEARING ASSEMBLY FIXED TYPE 1                                              4.000        EACH 
  63  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              12.000        EACH 
  64  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  67  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  70  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  71  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,270.000        LFT 
  72  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,270.000        LFT 
  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : B -34366-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                       4,138.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,252.000        SYS 
  17  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 
  18  205-09543           NO. 2 STONE                                                              612.000        TON 
  19  205-11587           TEMPORARY GEOTEXTILE                                                     920.000        SYS 
  20  206-51235           COFFERDAM                                                             LUMP              LUMP 
  21  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         7.000        EACH 
  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          16.000        CYS 
  23  306-08043           MILLING, TRANSITION                                                    3,582.000        SYS 
  24  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        295.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                                2,100.000        LFT 
  26  401-11785           LIQUID ASPHALT SEALANT                                                 2,100.000        LFT 
  27  406-05520           ASPHALT FOR TACK COAT                                                      1.200        TON 
  28  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              20.000        SYS 
  29  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,200.000        LFT 
  30  606-07484           MILLED HMA CORRUGATIONS                                                  840.000        LFT 
  31  610-07788           HMA FOR APPROACHES, TYPE D                                                32.000        TON 
  32  616-02320           GEOTEXTILES                                                               52.000        SYS 
  33  616-06405           RIPRAP, REVETMENT                                                         64.000        TON 
  34  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
  35  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
  36  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  37  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  38  619-98427           CLEAN DRAINS                                                               4.000        EACH 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  40  621-06559           MULCHED SEEDING R                                                      2,000.000        SYS 
  41  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  42  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  43  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  44  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 
  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  3.000        CYS 
  48  703-06029           REINFORCING BARS, EPOXY COATED                                           300.000        LBS 
  49  703-08247           EMBEDDED GALVANIC ANODE                                                   96.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : B -34366-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  51  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  56  710-09158           PATCHING CONCRETE STRUCTURES                                           1,150.000        SFT 
  57  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,900.000        SFT 
  58  722-51842           BRIDGE DECK OVERLAY                                                    4,542.000        SYS 
  59  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           26.000        CYS 
  60  722-60824           SURFACE MILLING                                                        4,542.000        SYS 
  61  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   296.000        LFT 
  62  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              14.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,280.000        LFT 
  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              61.000        EACH 
  67  801-06640           CONSTRUCTION SIGN, A                                                     101.000        EACH 
  68  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  69  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
  72  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                            4.000        EACH 
  73  801-07119           BARRICADE, III-B                                                          90.000        LFT 
  74  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            2,180.000        LFT 
  75  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  76  801-97643           TEMPORARY BUZZ STRIPS                                                  2,592.000        LFT 
  77  804-06725           DELINEATOR WITH POST, D1                                                   4.000        EACH 
  78  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      44,210.000        LFT 
  79  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     27,950.000        LFT 
  80  808-06716           LINE, REMOVE                                                          76,921.000        LFT 
  81  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                      6,211.000        LFT 
  82  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              296.000        EACH 
  83  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      311.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : B -34878-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                       5,162.000        SYS 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-94954           BARRIER WALL, CONCRETE, REMOVE                                         1,306.000        LFT 
  19  202-95027           IMPACT ATTENUATOR, REMOVE                                                  4.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                     4,285.000        CYS 
  21  205-03371           SEDIMENT, REMOVE                                                          55.000        CYS 
  22  205-06933           TEMPORARY INLET PROTECTION                                                22.000        EACH 
  23  205-06934           TEMPORARY MULCH                                                           18.000        TON 
  24  205-06937           TEMPORARY SILT FENCE                                                     877.000        LFT 
  25  205-09543           NO. 2 STONE                                                              344.000        TON 
  26  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         474.000        LFT 
  27  205-11587           TEMPORARY GEOTEXTILE                                                   1,410.000        SYS 
  28  205-11591           TEMPORARY SEED MIXTURE                                                 1,010.000        LBS 
  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     110.000        CYS 
  30  207-09935           SUBGRADE TREATMENT, TYPE IC                                           20,519.000        SYS 
  31  211-02050           B BORROW                                                                   4.000        CYS 
  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                           90.000        CYS 
  33  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          435.000        TON 
  34  302-06464           SUBBASE FOR PCCP                                                       1,797.000        CYS 
  35  302-07455           DENSE GRADED SUBBASE                                                     136.000        CYS 
  36  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        130.000        TON 
  37  401-07369           QC/QA-HMA, 5, 76, INTERMEDIATE, 9.5 mm                                   218.000        TON 
  38  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                          746.000        TON 
  39  401-10258           JOINT ADHESIVE, SURFACE                                                3,420.000        LFT 
  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,420.000        LFT 
  41  401-11785           LIQUID ASPHALT SEALANT                                                 3,420.000        LFT 
  42  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          7,780.000        TON 
  43  406-05521           ASPHALT FOR TACK COAT                                                 26,778.000        SYS 
  44  502-06329           PCCP, 12 IN.                                                           6,796.000        SYS 
  45  503-05240           D-1 CONTRACTION JOINT                                                  4,075.000        LFT 
  46  503-05310           TERMINAL JOINT                                                           336.000        LFT 
  47  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            6.000        EACH 
  48  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  49  601-94690           GUARDRAIL, END TREATMENT, MS                                               4.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : B -34878-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 
  51  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                    1,076.000        LFT 
  52  602-06729           BARRIER, DELINEATOR                                                       38.000        EACH 
  53  602-91266           CONCRETE MEDIAN BARRIER MODIFIED                                          36.000        LFT 
  54  606-07484           MILLED HMA CORRUGATIONS                                                3,420.000        LFT 
  55  606-11064           MILLED PCCP CORRUGATIONS                                               1,544.000        LFT 
  56  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              784.000        SYS 
  57  616-02320           GEOTEXTILES                                                              872.000        SYS 
  58  616-06405           RIPRAP, REVETMENT                                                        354.000        TON 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  60  621-06545           FERTILIZER                                                                 2.000        TON 
  61  621-06553           SEED MIXTURE R                                                           762.000        LBS 
  62  621-06565           MULCHING MATERIAL                                                          9.000        TON 
  63  621-06567           WATER                                                                     88.000        kGAL 
  64  621-06574           SODDING                                                                2,844.000        SYS 
  65  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  66  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  67  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            40.000        LFT 
  68  701-51195           PILE, STEEL H HP 12 X 53                                                 100.000        LFT 
  69  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  70  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 62.000        CYS 
  72  703-06028           REINFORCING BARS                                                       9,472.000        LBS 
  73  703-06029           REINFORCING BARS, EPOXY COATED                                       315,064.000        LBS 
  74  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  176.000        EACH 
  75  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              743.200        CYS 
  76  706-11601           RAILING, CONCRETE FT                                                     104.400        CYS 
  77  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   12.000        EACH 
  78  707-05982           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN.                   1,158.000        LFT 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  83  710-09158           PATCHING CONCRETE STRUCTURES                                             400.000        SFT 
  84  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  85  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  86  713-99365           GUARDRAIL, W BEAM 6.3 FT SPACING TEMPORARY BRIDGE                        950.000        LFT 
  87  715-01354           CLEAN EXISTING PIPE                                                    9,824.000        LFT 
  88  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,164.000        LFT 
  89  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           125.000        LFT 
  90  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           176.000        LFT 
  91  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              200.000        LFT 
  92  718-06531           OUTLET PROTECTOR, 3                                                        6.000        EACH 
  93  718-52610           AGGREGATE FOR UNDERDRAINS                                                536.000        CYS 
  94  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             4,910.000        SYS 
  95  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  96  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 
  97  720-45069           INLET, P12                                                                 2.000        EACH 
  98  720-45070           INLET, P12A                                                                3.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
  99  720-45410           MANHOLE, C4                                                                1.000        EACH 
 100  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       200.000        LFT 
 101  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           60.000        GAL 
 102  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 103  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 104  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 105  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 106  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          40,155.000        LFT 
 107  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
 108  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 
 109  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 110  801-07118           BARRICADE, III-A                                                         144.000        LFT 
 111  801-07119           BARRICADE, III-B                                                         144.000        LFT 
 112  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      7,180.000        LFT 
 113  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              240.000        LFT 
 114  804-06770           DELINEATOR POST                                                            4.000        EACH 
 115  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 116  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             7,550.000        LFT 
 117  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            7,550.000        LFT 
 118  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                            1,888.000        LFT 
 119  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        16,988.000        LFT 
 120  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               92.000        EACH 
 121  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       92.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : B -35645-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                         440.000        SYS 
  12  202-02240           PAVEMENT REMOVAL                                                         304.000        SYS 
  13  202-02272           PAVED SIDE DITCH, REMOVE                                                  20.000        LFT 
  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              440.000        SYS 
  15  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                     315.000        LFT 
  17  205-11626           PUMP AROUND                                                                1.000        EACH 
  18  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              908.000        SYS 
  20  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         77.000        TON 
  21  401-10258           JOINT ADHESIVE, SURFACE                                                  180.000        LFT 
  22  401-11785           LIQUID ASPHALT SEALANT                                                   180.000        LFT 
  23  406-05521           ASPHALT FOR TACK COAT                                                    908.000        SYS 
  24  503-05310           TERMINAL JOINT                                                            48.000        LFT 
  25  601-06035           GUARDRAIL, RESET                                                         200.000        LFT 
  26  605-06105           CURB, INTEGRAL CONCRETE, MODIFIED                                         25.000        LFT 
  27  606-07484           MILLED HMA CORRUGATIONS                                                  840.000        LFT 
  28  607-06335           PAVED SIDE DITCH, A                                                       20.000        LFT 
  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              304.000        SYS 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  31  621-06560           MULCHED SEEDING U                                                        200.000        SYS 
  32  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  33  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 
  37  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            84.000        EACH 
  38  703-06029           REINFORCING BARS, EPOXY COATED                                        20,765.000        LBS 
  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  126.000        EACH 
  40  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  710-09158           PATCHING CONCRETE STRUCTURES                                              75.000        SFT 
  43  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         988.000        SFT 
  44  722-51842           BRIDGE DECK OVERLAY                                                      440.000        SYS 
  45  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            6.000        CYS 
  46  722-60824           SURFACE MILLING                                                          440.000        SYS 
  47  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  48  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,332.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 48.000        LFT 
  51  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  52  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  54  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              590.000        LFT 
  55  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       166.000        LFT 
  56  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,164.000        LFT 
  57  808-06716           LINE, REMOVE                                                           1,474.000        LFT 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : B -36087-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       865.000        CYS 
  13  203-02070           BORROW                                                                 3,413.000        CYS 
  14  203-51223           EXCAVATION, WATERWAY                                                     565.000        CYS 
  15  204-08415           STAKE, SETTLEMENT                                                          7.000        EACH 
  16  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  17  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   2,157.000        LFT 
  19  205-06938           TEMPORARY SLOPE DRAIN.                                                    55.000        LFT 
  20  205-09543           NO. 2 STONE                                                              100.000        TON 
  21  205-11587           TEMPORARY GEOTEXTILE                                                       6.000        SYS 
  22  205-11591           TEMPORARY SEED MIXTURE                                                    85.000        LBS 
  23  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      45.000        CYS 
  24  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,438.000        SYS 
  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 
  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                                17.000        CYS 
  27  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          895.000        TON 
  28  302-07455           DENSE GRADED SUBBASE                                                      20.000        CYS 
  29  303-07449           COMPACTED AGGREGATE NO. 73                                               225.000        TON 
  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        126.000        TON 
  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  223.000        TON 
  32  401-10258           JOINT ADHESIVE, SURFACE                                                1,085.000        LFT 
  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,085.000        LFT 
  34  401-11785           LIQUID ASPHALT SEALANT                                                 1,085.000        LFT 
  35  406-05521           ASPHALT FOR TACK COAT                                                  1,460.000        SYS 
  36  601-01625           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1                              1.000        EACH 
  37  601-05586           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9                              1.000        EACH 
  38  601-06037           GUARDRAIL, END TREATMENT, I                                                3.000        EACH 
  39  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               3.000        EACH 
  40  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               1.000        EACH 
  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    118.750        LFT 
  42  608-05741           WICK DRAIN                                                           166,500.000        LFT 
  43  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              118.000        SYS 
  44  615-06505           MONUMENT, B                                                                1.000        EACH 
  45  615-06510           MONUMENT, C                                                                1.000        EACH 
  46  616-02320           GEOTEXTILES                                                              940.000        SYS 
  47  616-05688           RIPRAP, CLASS 1                                                          640.000        TON 
  48  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : B -36087-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-02770           EROSION CONTROL BLANKET                                                2,726.000        SYS 
  51  621-06559           MULCHED SEEDING R                                                        865.000        SYS 
  52  628-09402           FIELD OFFICE, B                                                           17.000        MOS 
  53  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
  54  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  55  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  56  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     17.000        MOS 
  57  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  58  701-02938           CORED HOLE IN ROCK, 24 IN                                                  6.000        LFT 
  59  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          72.000        LFT 
  60  701-09683           PILE SHOE, HP 12 X 74                                                     12.000        EACH 
  61  701-09889           PREBORED HOLE, 10 IN.                                                     90.000        LFT 
  62  701-95780           PILE, STEEL H, HP 12 X 74                                                260.000        LFT 
  63  702-51015           CONCRETE, B, FOOTINGS                                                      1.000        CYS 
  64  703-06029           REINFORCING BARS, EPOXY COATED                                        51,656.000        LBS 
  65  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   26.000        EACH 
  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              142.500        CYS 
  67  706-06344           RAILING, STEEL TS-1                                                      262.500        LFT 
  68  707-09183           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 66 IN. X 60 IN.                334.500        LFT 
  69  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  70  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            60.000        LFT 
  71  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               60.000        LFT 
  72  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 
  73  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 
  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  75  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               6.000        EACH 
  76  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  79  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  80  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       22.600        SFT 
  81  802-76055           SIGN POST, A                                                              56.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : B -37389-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       295.000        CYS 
  11  207-08264           SUBGRADE TREATMENT, TYPE II                                               36.000        SYS 
  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              444.400        SYS 
  13  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           55.600        TON 
  14  304-07783           HMA PATCHING, TYPE D                                                      34.100        TON 
  15  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         36.700        TON 
  16  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                   61.100        TON 
  17  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                           73.300        TON 
  18  406-05521           ASPHALT FOR TACK COAT                                                    911.000        SYS 
  19  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              21.900        SYS 
  20  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,010.000        LFT 
  21  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
  22  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      4.000        MOS 
  25  710-09158           PATCHING CONCRETE STRUCTURES                                              45.500        SFT 
  26  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     24.000        EACH 
  27  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,222.000        SFT 
  28  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   356.000        LFT 
  29  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 
  30  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 
  31  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  32  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-07118           BARRICADE, III-A                                                          80.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -38550-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         491.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                        83.000        CYS 
  11  302-07455           DENSE GRADED SUBBASE                                                      83.000        CYS 
  12  503-05310           TERMINAL JOINT                                                           105.000        LFT 
  13  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 15 IN.                              491.000        SYS 
  14  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  15  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  16  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 
  17  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
  18  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
  20  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  21  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 
  22  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 
  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  26  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  27  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           578.000        EACH 
  28  703-06029           REINFORCING BARS, EPOXY COATED                                        31,356.000        LBS 
  29  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  421.000        EACH 
  30  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  31  710-09158           PATCHING CONCRETE STRUCTURES                                              37.000        SFT 
  32  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  33  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         140,700.000        LFT 
  35  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                310.000        LFT 
  36  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                          11,000.000        LFT 
  37  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              41.000        EACH 
  38  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 
  39  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        9.000        EACH 
  42  801-07118           BARRICADE, III-A                                                          32.000        LFT 
  43  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                           11,550.000        LFT 
  44  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  45  808-06716           LINE, REMOVE                                                          91,500.000        LFT 
  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  47  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           21,150.000        LFT 
  48  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            28,200.000        LFT 
  49  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           28,200.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -38550-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
  50  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        77,550.000        LFT 
  51  808-75994           PRISMATIC REFLECTOR                                                    1,100.000        EACH 
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          CALL ORDER   : 405                                              CONTRACT ID  : B -38936-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAM REPAIR AND HEAT STRAIGHTENING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
   7  711-51864           DRILLED HOLE                                                             219.000        EACH 
   8  711-96479           BOLT, REMOVE                                                              54.000        EACH 
   9  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 
  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  12  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -39126-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRUSS RECONSTRUCTION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  205-09543           NO. 2 STONE                                                              306.000        TON 
  10  205-11587           TEMPORARY GEOTEXTILE                                                     460.000        SYS 
  11  206-51235           COFFERDAM                                                             LUMP              LUMP 
  12  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
  13  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 
  14  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  15  621-06559           MULCHED SEEDING R                                                      1,000.000        SYS 
  16  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  17  711-51866           RIVET, REMOVE                                                            198.000        EACH 
  18  711-51876           JACKING AND SUPPORTING, TRUSSES                                       LUMP              LUMP 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              55.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  22  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-07118           BARRICADE, III-A                                                          48.000        LFT 
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          CALL ORDER   : 501                                              CONTRACT ID  : T -35170-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02279           CURB AND GUTTER, REMOVE                                                   14.000        LFT 
  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                  8.000        SYS 
  12  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 
  13  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                      50.000        LFT 
  15  304-07491           HMA PATCHING, TYPE C                                                       1.000        TON 
  16  604-06070           SIDEWALK, CONCRETE                                                         8.000        SYS 
  17  604-07902           CURB RAMP, CONCRETE, H                                                    58.000        SYS 
  18  605-06120           CURB, CONCRETE                                                            42.000        LFT 
  19  605-06140           CURB AND GUTTER, CONCRETE                                                 14.000        LFT 
  20  616-93772           INSPECTION HOLE                                                            4.000        EACH 
  21  621-06570           TOPSOIL                                                                    0.500        CYS 
  22  621-06575           SODDING, NURSERY                                                           7.000        SYS 
  23  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  24  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 
  25  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
  26  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     20.000        MOS 
  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 
  29  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  30  720-01355           INLET, CLEAN EXISTING                                                      6.000        EACH 
  31  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  33  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  34  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       45.000        SFT 
  37  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       24.000        SFT 
  38  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  39  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                  16.000        EACH 
  40  805-01842           HANDHOLE SIGNAL TYPE 1                                                     9.000        EACH 
  41  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  42  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  5.000        EACH 
  43  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             11.000        EACH 
  44  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 4.000        EACH 
  45  805-06483           CONTROLLER                                                                 4.000        EACH 
  46  805-08464           RADIO INTERCONNECT                                                         1.000        EACH 
  47  805-09089           RADIO YAGI ANTENNA                                                         1.000        EACH 
  48  805-09845           CONTACT CLOSURE CARD                                                       4.000        EACH 
  49  805-09846           RECEIVER PROCESSOR                                                         8.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : T -35170-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  50  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            84.000        EACH 
  51  805-10108           WIRELESS REPEATER                                                          4.000        EACH 
  52  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               6.000        EACH 
  53  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          195.000        LFT 
  54  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               18.000        EACH 
  55  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    34.000        EACH 
  56  805-78415           SPAN, CATENARY, AND TETHER                                                16.000        EACH 
  57  805-78420           DISCONNECT HANGER                                                         16.000        EACH 
  58  805-78445           SIGNAL SERVICE                                                             4.000        EACH 
  59  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   320.000        LFT 
  60  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,100.000        LFT 
  61  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,470.000        LFT 
  62  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                1,807.000        LFT 
  63  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
  64  808-06716           LINE, REMOVE                                                           1,385.000        LFT 
  65  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                800.000        LFT 
  66  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              452.000        LFT 
  67  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       737.000        LFT 
  68  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   11.000        EACH 
  69  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : T -37243-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
   8  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
   9  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  12  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                   23.000        EACH 
  13  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  60.000        EACH 
  14  805-11759           GPS MAST MOUNT RADIO UNIT                                                 30.000        EACH 
  15  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                7,403.000        LFT 
  16  805-91615           EMERGENCY PRE-EMPTOR                                                      61.000        EACH 
  17  809-03983           PHASE SELECTORS                                                           30.000        EACH 
  18  809-04982           CABLE                                                                  1,763.000        LFT 
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          CALL ORDER   : 515                                              CONTRACT ID  : T -37939-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISED 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
   7  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
   8  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  12  801-06198           PATROLLER                                                                 30.000        DAY 
  13  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  16  801-92448           CONSTRUCTION SIGNS MOBILE                                                300.000        DAY 
  17  808-75994           PRISMATIC REFLECTOR                                                   10,978.000        EACH 
  18  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            4,511.000        EACH 
  19  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,511.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                     18,317.000        LFT 
  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      2,500.000        EACH 
  11  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                   11,109.000        SFT 
  12  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    2,180.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  702-90915           CONCRETE, CLASS, A                                                        10.000        CYS 
   8  715-04994           METER                                                                      1.000        EACH 
   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        1.000        EACH 
  12  805-04973           CONDUIT,                                                                  10.000        LFT 
  13  805-04973           CONDUIT,                                                                  10.000        LFT 
  14  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN.                                      10.000        LFT 
  15  805-91706           ANCHOR BOLT REPAIR                                                        12.000        EACH 
  16  807-01413           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  4.000        EACH 
  17  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 
  18  807-02191           HANDHOLE LIGHTING                                                          2.000        EACH 
  19  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                             3.000        EACH 
  20  807-02579           MAST ARM, 15FT                                                            10.000        EACH 
  21  807-04428           CABLE DUCT                                                             2,500.000        LFT 
  22  807-04654           LIGHT POLE                                                                 2.000        EACH 
  23  807-04654           LIGHT POLE                                                                15.000        EACH 
  24  807-04940           MAST ARM                                                                   5.000        EACH 
  25  807-04940           MAST ARM                                                                   2.000        EACH 
  26  807-04940           MAST ARM                                                                   2.000        EACH 
  27  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,000.000        LFT 
  28  807-07703           HIGH MAST TOWER                                                            5.000        EACH 
  29  807-07703           HIGH MAST TOWER                                                            4.000        EACH 
  30  807-08621           LOCATE UNDERGROUND LIGHTING FACILITIES                                     5.000        EACH 
  31  807-09582           LUMINAIRE ROADWAY HIGH PRESSURE SODIUM 400 WATT                            5.000        EACH 
  32  807-11568           WIRE, XHHW, NO. 2/0 COPPER, 1C                                           100.000        LFT 
  33  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        10.000        EACH 
  34  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        10.000        EACH 
  35  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        10.000        EACH 
  36  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        10.000        EACH 
  37  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        25.000        EACH 
  38  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         5.000        EACH 
  39  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        10.000        EACH 
  40  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        30.000        EACH 
  41  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        30.000        EACH 
  42  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        25.000        EACH 
  43  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                       100.000        EACH 
  44  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        30.000        EACH 
  45  807-86665           LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT                      20.000        EACH 
  46  807-86665           LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT                      10.000        EACH 
  47  807-86665           LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT                      20.000        EACH 
  48  807-86665           LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT                      40.000        EACH 
  49  807-86665           LUMINAIRE, HIGH MAST HIGH PRESSURE SODIUM, 1000 WATT                      10.000        EACH 
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  50  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                      5.000        EACH 
  51  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                     10.000        EACH 
  52  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                     10.000        EACH 
  53  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                     30.000        EACH 
  54  807-86750           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM                     10.000        EACH 
  55  807-86805           SERVICE POINT, I                                                           5.000        EACH 
  56  807-86805           SERVICE POINT, I                                                          10.000        EACH 
  57  807-86805           SERVICE POINT, I                                                          20.000        EACH 
  58  807-86810           SERVICE POINT, II                                                          5.000        EACH 
  59  807-86843           WIRE, NO. 4 COPPER, 1/C                                                5,000.000        LFT 
  60  807-86910           CONNECTOR KIT, UNFUSED                                                    50.000        EACH 
  61  807-86915           CONNECTOR KIT, FUSED                                                      50.000        EACH 
  62  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            50.000        EACH 
  63  807-86930           INSULATION LINK, NON-WATERPROOFED                                         10.000        EACH 
  64  807-87085           ELECTRICIAN                                                              750.000        HRS 
  65  807-87556           WIRE, TW/THW, NO. 10 COPPER, STRANDED                                  1,500.000        LFT 
  66  807-87635           MAST ARM INSTALL                                                          20.000        EACH 
  67  807-87640           BREAKAWAY COUPLING                                                         3.000        SET 
  68  807-94480           LIGHT STANDARD, INSTALL                                                   15.000        EACH 
  69  807-95513           SERVICE POINT MAIN BREAKER                                                 1.000        EACH 
  70  807-95513           SERVICE POINT MAIN BREAKER                                                 5.000        EACH 
  71  807-95516           RELAY SWITCH                                                               2.000        EACH 
  72  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     20.000        EACH 
  73  807-95632           SERVICE POINT, OVERRIDE CIRCUIT                                            2.000        EACH 
  74  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       10.000        EACH 
  75  807-95705           BREAKAWAY ALUMINUM TRANSFORMER BASE                                       20.000        EACH 
  76  807-95709           PHOTOCELLS                                                                 5.000        EACH 
  77  807-96069           HIGH MAST TOWER, REPAIR                                                    2.000        EACH 
  78  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   1.000        EACH 
  79  807-96868           LUMINAIRE INSTALL                                                         15.000        EACH 
  80  807-98469           PULL BOX                                                                   4.000        EACH 



 
 


